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SECTION 1

E-TENDER NOTICE



BRIHANMUMBAI MUNICIPAL CORPORATION
Department: Deputy Chief Engineer (Traffic)
No. Dy. Ch. Eng./ATC- 464 /Traffic Dated.29.05.2025

¢-TENDER NOTICE
Tender ID: 2025 _MCGM_1183850

Subject: Supply, Installation, Testing and Commissioning of Conventional
Road Traffic Signal System in Eastern Suburb of Brihanmumbai
and Subsequent Preventive and Corrective Maintenance up to 12
Months period of Defect Liability

The Brihanmumbai Municipal Corporation (BMC) invites e-tender on Percentage
Basis for subject work from contractors of reputed, multidisciplinary engineering organizations
i.e. eminent firm, Proprietary/ Partnership Firms/ Private Limited Companies/ Public Limited
Companies/ Companies registered under the Indian Companies’ Act 2013, the contractors
registered with the Brihanmumbai Municipal Corporation, (BMC) in Class A as per new
registration in Electrical/ Mechanical/ Electronics (excluding those who are blacklisted or
against whom FIR has been filed) and from the contractors/ firms equivalent and superior
classes registered in Central or State Government/ Semi Govt. Organization/ Central or State
Public Sector Undertakings, will be allowed subject to condition that, the contractors who are
not registered with BMC will have to apply for registering their firm within three months time
period from the award of contract, otherwise their Bid Security i.e. EIM.D (Earnest Money
Deposit) will be forfeited/ recovered and an amount equal to Registration Fee of respective

class will be recovered as penalty.

The tender is available on https://mahatenders.gov.in and Tender fee of the tender is Rs.18,150/-

+ 18% GST. The Tender fee of the tender shall be paid online by the bidder.

Bidding Process will comprise of THREE stages.

The application form can be downloaded from e-procurement system of Government of
Maharashtra (Mahatenders) (https://mahatenders.gov.in). Also, the tender notice can be viewed
on the BMC portal (https://portal. mcgm.gov.in)

Interested bidders should follow the manuals available on Mahatenders Portal

(https://mahatenders.gov.in)

The applicants not registered with BMC are mandated to get registered (Vendor Registration)
with BMC for e-tendering process & also with Mahatenders (https://mahatenders.gov.in) to

obtain login credentials to participate in the online bidding process
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i. To download the application form, for those applicants not having vendor registration, need
to apply first for vendor registration at the office of Central Purchase Department (CPD),
Office at Byculla, Bakariadda, Mumbai.

ii. Followed by Mahatenders login ID and password to be obtained from Mahatender portal
https://mahatenders.gov.in

iii. For e-Tendering registration, enrolment for valid Class III digital signature certificates and
user manual, please refer to respective links provided in Mahatenders ‘Tenders’ tab such as
https://cca.gov.in. Vendors can get digital signature from any one of the Certifying
Authorities (CA's) licensed by controller of certifying authorities namely, Safes crypt,
IDRBT, National informatics centre, TCS, CUSTOMS, MTNL, GNFC, e- Mudhra CA.

iv. To download tender documents contractors will have to pay online Tender fee. The same
can be done by accessing Pay Tender Fees option. By this one will be able to pay Tender
fee through Payment Gateway, Contractors can register his interest to participate. Without

Registration one cannot quote for the Bid/ Tender.

Name of the work Contract Estimated Cost
Period (Rs.)

Supply, Installation, Testing and
Commissioning of Conventional Road Traffic | 24 months
Signal System in Eastern Suburb of | (Exclusive Rs.5,22,81,208.00
Brihanmumbai and Subsequent Preventive of (Excluding GST)
and Corrective Maintenance up to 12 Months | Vonsoon)
period of Defect Liability

In terms of the 3 stage system of e-tendering, a Bidder will be required to pay an Earnest
Money Deposit (EMD) of Rs.5,22,900.00 (Five Lakh Twenty Two Thousand Nine
Hundred Only) online through payment gateways of Government of Maharashtra on URL
https://mahatender.gov.in. The bidder shall upload screen shot of online paid EMD along with
the bid submission in Packet ‘A’. Any bid not accompanied by an acceptable Bid Security

shall be rejected by the Employer as non-responsive.

As per THREE Packet systems, the document for Packet A & B is to be uploaded online by
the bidder in Cover type ‘Fee/ Pre-Qual/ Technical’ and Price Packet ‘C’ is to be filled in
Cover Type ‘Finance’. Packet A, B & C shall be opened on dates as mentioned in header data.
All the responsive and eligible bidders if they so wish can be present at the time of opening of
bids, in the office of Ex. Engineer (ATC). The Packet C shall be opened if bids submission in
Packet A & B satisfies/includes all the requirements and same are found acceptable to the

Authority.



The Brihanmumbai Municipal Commissioner reserves the right to reject all or any of the e-
tender(s) without assigning any reasons at any stage.

The dates and time for submission and opening the bids are as shown in the Header Data. If
there are any changes in the dates, the same will be displayed on the BMC Portal
(https://portal.mcgm.gov.in) and on e-procurement system of Government of Maharashtra

(Mahatenders) (https://mahatenders.gov.in)

The Applicants interested for the above referred work may contact the Ex. Engr. (Area Traffic
Control) at the following address on any working day during office hours.

Executive Engineer (Area Traffic Control),

Ground Floor, Engineering Hub Building,

Dr. E. Moses Road, Worli, Mumbai- 400 018.

The bidders may wish to visit the site under reference located in Eastern Suburb and can

collect the information of the present status from the department who have invited the bids.

The BMC reserves the rights to accept any of the bid or reject any or all the bids received for
above works, without assigning any reasons thereof. The information regarding above subject
matter is available on  Website of Brihanmumbai  Municipal Corporation

(https://portal.mcgm.gov.in/tenders) and on e-procurement system of Government of

Mabharashtra (Mahatenders) (http://mahatenders.gov.in).

Bidders are also advised to refer “Bidders Manual Kit” available at eProcurement System
Government of Maharashtra (mahatenders.gov.in) for further details about the e-tendering
process. For any help, in the e-Tendering process, can be availed by dialling help-desk number
022-22046934/22837339 from 11.30 AM to 5.00 PM on all working days. Email: support-
eproc@nic.in.

Interested bidders should follow the manuals available on Mahatenders Portal
https://mahatenders.gov.in

Sd/-29.05.2025
Dy. Ch. Engineer (Traffic)



HEADER DATA

Mahatender Portal https://mahatenders.gov.in
Tender ID 2025 MCGM_ 1183850

Name of Organization

Brihanmumbai Municipal Corporation

Department

Deputy Chief Engineer (Traffic) /
Executive Engineer (ATC)

Subject

Supply, Installation, Testing and Commissioning of
Conventional Road Traffic Signal System in
Eastern Suburb of Brihanmumbai and Subsequent
Preventive and Corrective Maintenance up to 12
Months period of Defect Liability

Tender Fee

Rs.18,150/- + 18% GST (9 % SGST+ 9 % CGST)

Cost of E-Tender (Estimated Cost)

Rs.5,22,81,208.00 (Excluding GST)

Bid Security Deposit/ EMD

Rs.5,22,900.00

Date of issue and sale of tender

02.06.2025 from 11:00 Hrs.

Submission of Packet A, B &
Packet C (Online) & Receipt of
Bid Security Deposit

16.06.2025 upto 16:00 Hrs.

Opening of Packet A 17.06.2025 at 16:00 Hrs.
Opening of Packet B 17.06.2025 at 16:10 Hrs.
Opening of Packet C 26.06.2025 at 15:00 Hrs.

Address for communication

Ex. Engr. (Area Traffic Control),
Ground Floor, Engineering Hub,
Dr. E. Moses Road, Worli,
Mumbai- 400 018

Venue for opening of bid

Online in the office of Ex. Engr. (Area Traffic
Control).

This tender document is not transferable.

Sd/- 29.05.2025
Dy. Ch. Engineer (Traffic)




SECTION 2

ELIGIBILITY CRITERIA



2. For Regular, Routine and Maintenance works:

2.1
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2.3

Name of the | Name of work

Department

Deputy Chief Engineer | Supply, Installation, Testing and Commissioning of Conventional
(Traffic) Road Traffic Signal System in Eastern Suburb of Brihanmumbai and

Subsequent Preventive and Corrective Maintenance up to 12 Months
period of Defect Liability

Technical Capacity
The tenderer(s) in their own name should have satisfactorily executed the work of similar

nature with BMC/ Semi Govt./ Govt. & Public Sector Organizations during last seven (7)
years ending last day of month previous to the one in which bids are invited as a prime

Contractor.

I. Three similar completed works each of value not less than the value equal to 20% of
estimated cost put to tender.
Or
II. Two similar completed works each of value not less than the value equal to 25% of
estimated cost put to tender.
Or
One similar completed work of value equal and or not less than the 40% of estimated
cost put to tender

Financial Capacity
Achieved an average annual financial turnover as certified by ‘Chartered Accountant’ equal

to 30% of the estimated cost of work in last three (3) financial years immediately
preceding the Financial Year in which bids are invited. i.e. 2021-2022, 2022-2023, 2023-
2024.

The value of executed works shall be brought to current costing level by enhancing the
actual value of work at compound rate of 10% per annum; calculated from the date of
completion to last date of receipt of applications for tenders.

Similar Experience:
Supply, Installation, Testing & Commissioning of Road Traffic Signal System at least 15
junctions in Brihanmumbai or in any other metropolitan City.

OR

Maintenance of Road Traffic Signal System at least 50 junctions in Brihanmumbai or in
any other metropolitan City.




SECTION 3

DISCLAIMER



DISCLAIMER

The information contained in this e-tender document or provided to Bidder(s), whether verbally
or in documentary or any other form, by or on behalf of the Brihanmumbai Municipal
Corporation (BMC), hereafter also referred as “The Authority”, or any of its employees or ad-
visors, is provided to Bidder(s) on the terms and conditions set out in this e-tender and such
other terms and conditions subject to which such information is provided.

This e-tender includes statements, which reflect various assumptions and assessments arrived at
by the Brihanmumbai Municipal Corporation (BMC) in relation to the Project. Such assump-
tions, assessments and statements do not purport to contain all the information that each Bidder
may require. This e-tender may not be appropriate for all persons, and it is not possible for the
Brihanmumbai Municipal Corporation (BMC), its employees or advisers to consider the invest-
ment objectives, financial situation and particular needs of each party who reads or uses this e-
tender. The assumptions, assessments, statements and information contained in this e-tender
may not be complete, accurate, adequate or correct. Each Bidder should therefore, conduct its
own investigations and analysis and should check the accuracy, adequacy, correctness, reliabil -
ity and completeness of the assumptions, assessments, statements and information contained in
this e-tender and obtain independent advice from appropriate sources.

Information provided in this e-tender to the Bidder(s) is on a wide range of matters, some of
which may depend upon interpretation of law. The information given is not intended to be an
exhaustive account of statutory requirements and should not be regarded as a complete or au-
thoritative statement of law. The Brihanmumbai Municipal Corporation (BMC) accepts no re-
sponsibility for the accuracy or otherwise for any interpretation or opinion on law expressed
here.

The Brihanmumbai Municipal Corporation (BMC), its employees and advisors make no repre-
sentation or warranty and shall have no liability to any person, including any Bidder, under any
law, statute, rules or regulations or tort, principles of restitution or unjust enrichment or other-
wise for any loss, damages, cost or expense which may arise from or be incurred or suffered on
account of anything contained in this e-tender or otherwise, including the accuracy, adequacy,
correctness, completeness or reliability of the e-tender and any assessment, assumption, state-
ment or information contained therein or deemed to form part of this e-tender or arising in any
way with pre-qualification of Bidders for participation in the Bidding Process. The Brihan-
mumbai Municipal Corporation (BMC) also accepts no liability of any nature whether resulting
from negligence or otherwise howsoever caused arising from reliance of any Bidder upon the

statements contained in this e-tender.
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The Brihanmumbai Municipal Corporation (BMC) may, in its absolute discretion but without
being under any obligation to do so, update, amend or supplement the information, assessment
or assumptions contained in this e-tender.

The issue of this e-tender does not imply that the Brihanmumbai Municipal Corporation
(BMC) is bound to select and short-list pre-qualified Bidders for Bid Stage or to appoint the se-
lected Bidder or Concessionaire, as the case may be, for the Project and the Brihanmumbai
Municipal Corporation (BMC) reserves the right to reject all or any of the Bids without assign-
ing any reasons whatsoever.

The Bidder shall bear all its costs associated with or relating to the preparation and submission
of'its Bid including but not limited to preparation, copying, postage, delivery fees, expenses as-
sociated with any demonstrations or presentations which may be required by The Brihanmum-
bai Municipal Corporation (BMC) or any other costs incurred in connection with or relating to
its Bid. All such costs and expenses will remain with the Bidder and the Brihanmumbai Munic-
ipal Corporation (BMC) shall not be liable in any manner whatsoever for the same or for any
other costs or other expenses incurred by an Bidder in preparation or submission of the Bid, re-

gardless of the conduct or outcome of the Bidding Process.
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SECTION 4

INTRODUCTION



INTRODUCTION

Background:

The Brihanmumbai Municipal Corporation (BMC) covers an area of 483.14 sq. kms. with a
population of 1.24 Crores as per census of 2011. The metropolis accounts major portion of
India’s international trade and government’s revenue, from being one of the foremost centers

of education, science and technological research and advancement.

The Mumbai Metropolis has historic tradition of strong civic activism dedicated to the cause
of a better life for all its citizens. And it’s the Brihanmumbai Municipal Corporation (BMC),
hereafter called the “corporation”, the primary agency responsible for urban governance in

Brihanmumbai.

BMC (The Authority) is one of the largest local self-governments in the Asian Continent. In
observance of historic traditions of strong civic activism, with the change in time and living
conditions to match with the urbanization, BMC has mainly focused in providing almost all
kinds of engineering services viz, Hydraulics, storm water drain, sewerage, water supply
projects, roads, bridges, solid waste management, and environmental services. Beside this,
the BMC is also providing dedicated services in various segments such as Health, Primary
Education as well as the construction and maintenance of Public Markets and Slaughter
Houses.

BMC is an organization having different departments, right from engineering depts. to health
depts. Moreover we have other dept. like education, market, fire brigade dept., and other

such departments where quite a good number of staff members are working.

BMC is primarily an organization, which in the interest of citizens and with the speed of
urbanization deals with the variety of the infrastructure services and delivered to the public
by different departments like Water Supply Projects, Sewerage Projects, Hydraulics, Storm
Water Drain/Roads, Traffic, bridges and Building Construction etc.
In Brihanmumbai, there are 685 traffic signal junctions in all out of which 427 traffic signal
junctions are conventional type (Non-ATC) signal junctions.

The subject work includes

1. Supply, Installation, Testing & Commissioning of Conventional Road Traffic Signal

Junctions as mentioned in section 7.
2. Preventive & Corrective maintenance/ Damage maintenance work of signal junctions

during Defect Liability Period as mentioned in section 7.
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SECTION 5

E-TENDERING ONLINE SUBMISSION PROCESS
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E-TENDERING ONLINE SUBMISSION PROCESS

NOTE: This tendering process is covered under Information Technology ACT & Cyber

Laws as applicable

In e-tendering process some of the terms and its definitions are to be read as under wherever it
reflects in online tendering process.

Start Date read as “Sale Date”

End Date read as “Submission Date”

Supplier read as “Contractor/ bidder”

Vendor read as “Contractor/ bidder”

Vendor Quotation read as “Contractors Bid/ Offer”

Purchaser read as “Department/ BMC

The bidders can enroll themselves on the website https://mahatenders.gov.in using the option
“Online Bidder Enrollment”. Possession of a Valid Class III Digital Signature Certificate (DSC) in
the form of smart card/e-token in the Company's name is a prerequisite for registration and
participating in the bid submission activities through this web site. Digital Signature Certificates
can be obtained from the authorized certifying agencies, details of which are available in the web

site https://mahatenders.gov.in under the link “Information about DSC”.

Applicants/Bidders  shall refer to bidder’s manual kit available on website
https://mahatenders.gov.in for Bid-Submission. The detail guidelines for creation and submission
of bid are available in the referred document. Vendors can also attend the training/familiarization
programme on the e-tendering system conducted periodically by the GOVERNMENT E-
PROCUREMENT SYSTEM in association with NIC.

Special Instructions to the Contractors/ Bidders for the e-submission of the bids online
through this e-Procurement Portal
1. Bidder should do Online Enrolment in www.mahatenders.gov.in Portal using the option to
Enroll available in the Home Page. Then the Digital Signature enrolment has to be done
with the e-token, after logging into the portal. The e-token may be obtained from one of the
authorized Certifying Authorities such as Mudhra CA/ GNFC/ IDRBT/ MTNL Trust line/
Safe Script/ TCS.
2. Bidder then login to the portal giving user id/ password chosen during enrolment
3. The registered e-token shall be used by the bidder and should not be misused by others.
4. DSC once mapped to an account cannot be remapped to any other account. It can only be

inactivated.
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10.

11.

12.

13.

14.

15.

The Bidders can update well in advance, the documents such as certificates, purchase order
details etc., under My Documents option and these can be selected as per tender
requirements and then attached along with bid documents during bid submission. This will
ensure lesser upload of bid documents.

After downloading/ getting the tender document, the Bidder should go through them
carefully and then submit the documents as per the tender document, otherwise, the bid will
be rejected.

Applicant will upload Packet A documents in cover 1 “Fee”, Packet B related Documents
in cover 2 “Pre-Qual/ Technical” and Price Packet ‘C’ is to be filled in Cover Type
‘Finance’ respectively.

The BOQ template must not be modified/ replaced by the bidder and the same should be
uploaded after filling the relevant columns in the uploaded BOQ, else the bidder is liable to
be rejected for that tender. Bidders are allowed to enter the Bidder Name and Values only.
For commercial details (in Packet C) contractors will fill data in financial bid in BOQ and
quotes his “(+) or (-) Percentage” (i.e.% quoted) figure.

If there are any clarifications, same may be obtained online through the e Procurement
Portal, or through the contact details given in the tender notice. Bidder should take into
account of the corrigendum published before submitting the bids online.

Bidder, in advance, should prepare the bid documents to be submitted as indicated in the
tender document and they should be in PDF/XLS/RAR/DWF formats. If there is more than
one document, they can be clubbed together.

Bidder shall pay online EMD as specified in the tender.

The bidder should read the terms and conditions and accepts the same to proceed further to
submit the bids.

The bidder has to submit the tender document(s) online well in advance before the
prescribed time to avoid any delay or problem during the bid submission process.

There is no limit on the size of the file uploaded at the server end. However, the upload is
decided on the Memory available at the Client System as well as the Network bandwidth
available at the client side at that point of time. In order to reduce the file size, bidders are
suggested to scan the documents in 75-100 DPI so that the clarity is maintained and also
the size of file also gets reduced. This will help in quick uploading even at very low
bandwidth speeds.

It is important to note that, the bidder has to click on the Freeze Bid Button, to ensure that
he/ she completes the Bid Submission Process. Bids which are not Frozen are considered as

Incomplete/Invalid bids and are not considered for evaluation purposes.
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16.

17.

18.

19.

20.

21.

22.

23.

24.

25.

26.

The Tender Inviting Authority (TIA) will not be held responsible for any sort of delay or
the difficulties faced during the submission of bids online by the bidders due to local
issues.

The bidder may submit the bid documents online mode only, through mahatender portal.
Offline documents will not be handled through this system.

At the time of freezing the bid, the e-Procurement system will give a successful bid
updation message after uploading all the bid documents submitted and then a bid summary
will be shown with the bid no, date & time of submission of the bid with all other relevant
details. The documents submitted by the bidders shall be digitally signed using the e-token
of the bidder and then submitted.

After the bid submission, the bid summary has to be printed and kept as an
acknowledgment as a token of the submission of the bid. The bid summary will act as a
proof of bid submission for a tender floated and will also act as an entry point to participate
in the bid opening event.

Successful bid submission from the system means, the bids as uploaded by the bidder is
received and stored in the system. System does not certify for its correctness.

The bidder should see that the bid documents submitted should be free from virus and if
the documents could not be opened, due to virus, during tender opening, the bid is liable to
be rejected.

The time that is displayed from the server clock at the top of the tender Portal, will be valid
for all actions of requesting bid submission, bid opening etc., in the e-Procurement portal.
The Time followed in this portal is as per Indian Standard Time (IST) which is
GMT+5:30.The bidders should adhere to this time during bid submission.

All the data being entered by the bidders would be encrypted at the client end, and the
software uses PKI encryption techniques to ensure the secrecy of the data. The data entered
will not be viewable by unauthorized persons during bid submission and not viewable by
any one until the time of bid opening. Overall, the submitted bid documents become
readable only after the tender opening by the authorized individual.

During transmission of bid document, the confidentiality of the bids is maintained since the
data is Transferred over Secured Socket Layer (SSL) with 256 bit encryption technology.
Data encryption of Sensitive fields is also done.

The bidders are requested to submit the bids through online e-Procurement system to the
TIA well before the bid submission end date and time (as per Server System Clock).

The e-tender is available on NICs portal of Govt. of Maharashtra,

https://mahatenders.gov.in, as mentioned in the Header Data of the tender.
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27.

28.

29.

The tenders duly filled in should be uploaded and submitted online on or before the end
date of submission. The Packet ‘A’, Packet ‘B’ & Packet ‘C’ of the tenderer will be opened
as per the time-table shown in the Header Data in the office of Executive Engineer (ATC).
If there is any change in the date the same will be displayed on https://mahatenders.gov.in
The Municipal Commissioner reserves the right to reject all or any of the e-Tender(s)
without assigning any reason at any stage.

The information about DSC, guidelines for bid submission, bidders manual kit, Help for

Contractor, FAQ, etc are available on https://mahatenders.gov.in
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SECTION 6

INSTRUCTIONS TO BIDDERS



6.1

6.2

6.3

6.4

INSTRUCTIONS TO BIDDERS

Scope of Bid
The Authority wishes to receive Bids for Qualification in order to select experienced and

capable bidder for the work of “Supply, Installation, Testing and Commissioning of
Conventional Road Traffic Signal System in Eastern Suburb of Brihanmumbai and
Subsequent Preventive and Corrective Maintenance up to 12 months period of Defect
Liability.”

Eligibility of Bidders

The Brihanmumbai Municipal Corporation (BMC) invites e-tender to appoint Contractor
for the aforementioned work from contractors of repute, multidisciplinary engineering orga-
nizations i.e. eminent firm, Proprietary/ Partnership Firms/ Private Limited Companies/
Public Limited Companies/ Companies registered under the Indian companies’ Act 2013,
the contractors registered with the Brihanmumbai Municipal Corporation (BMC) in Class
A as per new registration in Electrical/ Mechanical/ Electronics and from the
contractors/firms equivalent and superior classes registered in Central or State Government/
Semi Govt. Organization/Central or State Public Sector Undertakings, will be allowed sub-
ject to condition that, the contractors who are not registered with BMC will have to apply
for registering their firm within three months’ time period from the award of contract, other-
wise their Bid Security i.e. E.M.D (Earnest Money Deposit) will be forfeited/ recovered and
an amount equal to Registration Fee of respective class will be recovered as penalty.

To be eligible for pre-qualification and short-listing, the Bidder shall fulfill the following

conditions of eligibility:

For Regular, Routine and Maintenance works:

Name of the Name of work

Department

Deputy Chief | Supply, Installation, Testing and Commissioning of
Engineer (Traffic)

Conventional Road Traffic Signal System in Eastern Suburb

of Brihanmumbai and Subsequent Preventive and Corrective

Maintenance up to 12 months period of Defect Liability

Technical Capacity
The tenderer(s) in their own name should have satisfactorily executed the work of similar

nature with BMC/ Semi Govt./ Govt. & Public Sector Organizations during last seven (7)
years ending last day of month previous to the one in which bids are invited as a prime
Contractor.

I. Three similar completed works each of value not less than the value equal to
20% of estimated cost put to tender.
Or
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6.5

6.6

6.7

II. Two similar completed works each of value not less than the value equal to 25%
of estimated cost put to tender.

Or
I11. One similar completed work of value equal and or not less than the 40% of
estimated cost put to tender

Financial Capacity
Achieved an average annual financial turnover as certified by ‘Chartered Accountant’ equal

to 30% of the estimated cost of work in last three (3) financial years immediately
preceding the Financial Year in which bids are invited. i.e. 2021-2022, 2022-2023, 2023-
2024.

The value of executed works shall be brought to current costing level by enhancing the
actual value of work at compound rate of 10% per annum; calculated from the date of

completion to last date of receipt of bids for tenders

Similar Experience:
Supply, Installation, Testing & Commissioning of Road Traffic Signal System at least 15
junctions in Brihanmumbai or in any other metropolitan City.

OR

Maintenance of Road Traffic Signal System at least 50 junctions in Brihanmumbai or in
any other metropolitan City.

Bid Capacity

The bid capacity of the prospective bidders will be calculated as under:

Assessed Available Bid Capacity = (A* N* 2 - B)

Where,

A= Maximum value of works executed in any one year (year means Financial year)
during the last five years (updated to the price level of the Financial year in
which bids are received at a rate of 10% per year) taking into account the
completed as well as works in progress.

N=  Number of years prescribed for completion of the Project/ Works, excluding
monsoon period, for which these bids are being invited. (E.g. 7 months = 7/12
year) For every intervening monsoon 0.33 shall be added to N.

B = Value of existing commitments (only allotted works) on the last date of submission
of bids as per bidding document and on-going works to be completed during the

period of completion of the Project/Works for which these bids are being invited.

Note: The statement showing the value of existing commitments and on-going works as well as the stipu-
lated period of completion remaining for each of the works listed should be attached along with
22



6.8

6.9

certificates duly signed by the Engineer-in Charge, not below the rank of an Executive Engineer or
equivalent.

Even though the bidders meet the above qualifying criteria, they are subject to be
disqualified if they have:
- made misleading or false representation in the forms, statements and attachments

submitted in proof of the qualification requirements; and/or
- Record for poor performance such as abandoning the works, not properly
completing the contract, inordinate delays in completion, litigation histo

-ry, or financial failures etc.
Equipment Capabilities

Regular and Routine works: The successful bidder will make an arrangements of the
required equipment on the day of commencement or with respect to the progress of the
work in phases, as per the instructions of site in charge. The successful bidder to that
effect will ensure commitment on an undertaking on Rs.500/- stamp paper to be
submitted along with the Bid in Packet B. However, this condition in no way shall dilute
the respective condition in Registration Rules of BMC.

Facility of Truck mounted Aerial/ Boom Lift crane

Megger

Laptop with relevant software programme as per existing system,

cable fault locators (preferably APLAB make),

earth tester,

tongue tester,

Aluminum ladders,

vacuum cleaners, blower etc.
All the above equipment shall be in good working conditions and must demonstrate that
based on known commitments, they will be available for timely use in the instant tender
work.
The Bidder(s) may also list the alternative type of equipment's that are proposed for use in
the contract. All equipment used should be calibrated.

The vehicles used for the subject work should be equipped with above
equipment's.

Personnel Capabilities:
Bidder(s) shall provide/ submit general information on the management structure of the

firm, and shall have provisions of suitably qualified personnel to fill the key positions as

required during the contract implementation.



The Bidder(s) shall provide information of a prime candidate or an alternate for each key

position and each shall meet the requirements specified as under:

Sr. | Post Educational Qualification and Experi- | No. of Rate of Recovery
No ence staff to be | in case of non-
deployed | compliance
1. | Project Shall be graduate in Engineering in the 1 Rs.2000/- per day
Manager field of Electrical/ Electronics/ Electronics

and Telecommunication with minimum 5
year’s experience or Diploma in the above
streams with minimum 8 year’s experi-
ence in the field of installation of road
traffic signal system or maintenance signal
systems

2 Field Shall be at least Diploma in Engineering 1 Rs.1000/- per day
Engineer in the field of Electrical/ Electronics/ Elec-
tronics and Telecommunication/ Informa-
tion Technology with minimum 1 year ex-
perience in the field of operation/mainte-
nance/ Installation of Road Traffic Signal

systems
3 | Civil Su- Diploma in Civil Engineering with (1) one 1 Rs.1000/- per day
pervisor year experience or Civil Supervisor with

min. 5 year’s experience in the field of
civil supervisory works.

4 | Technician/ | ITI in Electrical/ Electronics/ Electronics 1 Rs.500/- per day
Wireman & Telecommunication with 2 years experi-
ence or PWD license holder with 3 years
of similar work experience

7 | Labourers | Unskilled /Semiskilled 2 Rs.300/- per day

e Bidder(s) shall supply general information on the management structure of the firm, and
shall have provisions of suitably qualified personnel to fill the key positions as required
during the contract implementation.

e Signal Installation team shall comprise of:

a) Field Engineer INo.
b) Civil Supervisor 1No.
¢) Technician/Wiremen INo.
d) Unskilled / Semiskilled 2 Nos.

(The above staff shall be apart from the staff required for onsite works such as excavation,

masonary works, installation of poles & reinstatement work).

e The maintenance team with vehicle during DLP period shall comprise of Technician/ Wire-
men -1No., Two Unskilled/ Semi skilled workmen etc. Maintenance team should be made

available for the maintenance work during contract period.
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6.10

6.11

6.12

6.13

The program for completion of work shall be part of contract in the form of Bar Chart/
GANTT chart. The contractor is supposed to carry out the work and keep the progress as per
Bar Chart/ GANTT chart. The contractor shall complete the work as per the schedule given
in the contract and the program submitted by the contractor.

The Project Manager shall be empowered for financial, administrative, technical decisions
etc. Project Manager will be responsible for availability of all the staff throughout the con-
tract period. If any of the team member is not available the equivalent replacement should be
provided.

The Civil Supervisor will supervise all civil related activities to be carried out during the
work.

The Field Engineer will supervise the works. It shall be the responsibility of the Field Engi-
neer to follow up with the different agencies.

The Contractor shall appoint full-fledged Cleaning team for cleaning of the street furniture
up to DLP period.

It is mandatory that the Contractor should either own the Truck mounted Aerial/ Boom Lift
crane or should have hired the same from reputed supplier. The declaration to that effect

(Proforma 'XI'") shall be submitted along with the Bid document.

Price Escalation will not be admissible.

Communication:

i.  The installation/maintenance vehicle should be '"T' marked, preferably a utility vehi-
cle with all necessary licenses. Every vehicle shall have identification marks i.e.
name, address and telephone nos. of the Company.

ii. All installation/maintenance staff as well as the driver of the vehicle shall be pro-
vided with the uniform, ID Cards, Logo of the company and handset communication

device (mobile phone).

Contract Execution
The contract documents duly affixed with stamp duty and properly signed along with all

required documents for execution of the contract shall be submitted within 30 days after
the date of issue of Letter of acceptance (LOA). If all documents are not submitted within

the stipulated time, a penalty of Rs.5,000/- per day will be applicable to the contractor.

If the amount of Contract Deposit is not paid within 30 Days after the date of issue of
Letter of Acceptance, the tenderer/ contractor already accepted shall be considered as

cancelled and legal steps shall be taken against the contractor for recovery of amounts.
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6.14

6.15

The amount of Security Deposit retained by the BMC shall be released after expiry of
period up to which the contractor has agreed to maintain the work in good order is over.
In the event of the contractor failing or neglecting to complete the rectification work
within the period up to which the contractor has agreed to maintain the work in good
order, the amount of security deposit retained by BMC shall be adjusted towards the

excess cost incurred by the Department on rectification work.

Action when whole of security deposit is forfeited:
In any case in which under any Clause of this contract, the contractor shall have rendered

himself liable to pay compensation amounting to the whole of this security deposit
whether paid in one sum or deducted by installments or in the case of abandonment of
the work owning to serious illness or death of the contractor or any other cause, the
Engineer on behalf of the Brihanmumbai Municipal Commissioner shall have power to
adopt any of the following process, as he may deem best suited to the interest of BMC -
(a) To rescind the contract (for which rescission notice in writing to the contractor under
the head of Executive Engineer shall be conclusive evidence) and in that case, the
security deposit of the contract shall stand forfeited and be absolutely at the disposal

of BMC.

(b) To carry out the work or any part of the work departmentally debiting the contractor
with the cost of the work, expenditure incurred on tools and plant, and charges on
additional supervisory staff including the cost of work-charged establishment
employed for getting the unexecuted part of the work completed and crediting him
with the value of the work done departmentally in all respects in the same manner
and at the same rates as if it had been carried out by the contractor under the terms of
his contract. The certificate of the Executive Engineer as to the costs and other allied
expenses so incurred and as to the value of the work so done departmentally shall be

final and conclusive against the contractor.

(c) To order that the work of the contractor be measured up and to take such part thereof
as shall be unexecuted out of his hands, and to give it to another contractor to
complete, in which case all expenses incurred on advertisement for fixing a new
contracting agency, additional supervisory staff including the cost of work charged
establishment and the cost of the work executed by the new contract agency will be
debited to the contractor and the value of the work done or executed through the new
contractor shall be credited to the contractor in all respects and in the same manner

and at the same rates as if it had been carried out by the contractor under the terms of

26



his contract. The certificate of the Executive Engineer as to all the cost of the work
and other expenses incurred as aforesaid for or in getting the un-executed work done
by the new contractor and as to the value of the work so done shall be final and

conclusive against the contractor.

In case the contract shall be rescinded under Clause (a) above, the contractor shall
not be entitled to recover or be paid any sum for any work therefore actually
performed by him under this contract unless and until the Executive Engineer shall
have certified in writing the performance of such work and the amount payable to
him in respect thereof and he shall only be entitled to be paid the amount so certified.
In the event of either of the courses referred to in Clause (b) or (c) being adopted and
the cost of the work executed departmentally or through a new contractor and other
allied expenses exceeding the value of such work credited to the contractors amount
of excess shall be deducted from any money due to the contractor, by BMC under the
contract or otherwise, howsoever, or from his security deposit or the sale proceeds
thereof provided, however, the contractor shall have no claim against BMC even if
the certified value of the work done departmentally or through a new contractor
exceeds the certified cost of such work and allied expenses, provided always that
whichever of the three courses mentioned in clauses (a), (b) or (¢) is adopted by the
Executive Engineer, the contractor shall have no claim to compensation for any loss
sustained by him by reason of his having purchase or procured any materials or
entered in to any engagements or made any advance on account of or with a view to

the execution of the work or the performance of the contract.

6.16 Contract may be rescinded and security deposit forfeited for bribing a public
officer or if contractor becomes insolvent

If the contractor assigns or sublets his contracts or attempt so to do, or become
insolvent or commence any proceeding to get himself adjudicated and insolvent or
make any composition with his creditors, or attempt so to do or if bribe, gratuity,
gift, loan, perquisite, reward or advantage, pecuniary or otherwise, shall either
directly or indirectly be given promised or offered by the contractor or any of his
servants or agents through any public officer, or person in the employee of
BMC/Govt. in any way relating to his office or employment, or if any such officer or
person shall become in any way directly or indirectly interested in the contract the
Engineer In-charge may thereupon, by notice in writing rescind the contract and the
Security Deposit of the Contractor shall thereupon stand forfeited and be absolutely

at the disposal of BMC and the same consequences shall ensure as if the contract
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6.17

had been rescinded under applicable clause; and in addition the contractor shall not
be entitled to recover or be paid for any work therefore actually performed under the

contract.

Submission of Tenders
As per Three Packet system, the document for Techno-commercial Packet ‘A’ & ‘B’

are to be uploaded online by the bidder in Cover Type ‘Fee/ Pre-Qual/ Technical’

PACKET -A

a) Valid Registration Certificate.

b) Valid Bank Solvency Certificate of minimum solvency amount to Rs.8 Lakh, issued
not more than Six months prior to the date of submission of tender and valid
upto one year.

¢) A document in support of Registration under Goods & Service Tax (GST) Act 2017.

d) Certified copies of valid 'PAN' documents and photographs of the individuals, owners,
Karta of Hindu undivided Family, firms, private limited companies, registered
cooperative societies, partners of partnership firms and at least two Directors, if
number of Directors are more than two in case of Private Limited Companies, as the
case may be. However, in case of Public Limited companies, Semi Government
Undertakings,Government Undertakings, no 'PAN' documents will be insisted.

e) Certified Copy of Latest Partnership Deed in case of Partnership firm duly registered
with Chief Accountant (Treasury) of BMC.

f) The bidders shall categorically provide their Email-1D.

g) Screen Shot of EMD paid receipt of subject work.

Note:

o [f'the tenderer(s) withdraw tender offer during the tender validity period, his entire EMD
shall be forfeited.

o Ifit is found that the tenderer has not submitted required documents in Packet “A” then, the
shortfalls will be communicated to the tenderer through mahatender portal only and
compliance required to be made within a time period of three working days otherwise they will
be treated as non-responsive and their financial packet ‘C’ will not be opened and there will

not be forfeiture of EMD.
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PACKET -B

The Packet ‘B’ shall contain scanned certified copies of the following documents —

a)
b)

¢)

d)
€)

2

h)

Annexure 'A'

The undertaking on Rs. 500/- stamp paper as per the proforma annexed in Annexure
'B": - Pre-Contract Integrity Pact & Annexure 'C'": - Declaration Cum Indemnity Bond
Irrevocable Undertaking on Rs. 500/- Stamp paper as per Annexure 'E'

Annexure 'F' for Grievance Redressal Mechanism.

The list of similar type of works as stated in eligibility criteria in prescribed proforma
- 1, in the role of prime contractor. Information furnished in the prescribed proforma
(Proforma — I) shall be supported by the certificate duly self-attested.

Annual financial turnover as certified by Chartered Accountant for preceding three
financial years in which bids are invited. Copies of Documents of audited balance
sheet and profit and loss account for the preceding five financial years in which bids
are invited. (Proforma — II).

Details of similar works as stated in eligibility criteria during last Seven years
(Proforma - I1I).

Documents stating that, it has access to or has available liquid assets, unencumbered
assets, lines of credit and other financial means (independent of any contractual
advance payment) sufficient to meet the cash flow requirements for the subject
contract in the event of stoppage, start-up, or other delay in payment, of the minimum
15% of the cost of the work tendered for, net of the tenderer's commitment of other
contracts (Certificate from Bankers/ C.A./ Financial Institution shall be accepted as a
evidence).

Details of Personnel (Proforma - 1V)

Details of works in hand (Proforma VI-A & VI-B) (original), along with copies of
work orders & attested copies of percentage of works completed or part thereof.
Affidavit for BEST Price (Proforma - VII)

Structure & Organisation (Proforma - VIII)

Litigation History (Proforma - 1X)

Details of Cleaning Contractor (Proforma — X)

Declaration for Supply of Truck mounted Aerial/Boom Lift crane (Proforma — XI)
The successful bidder shall submit valid registration certificate under E.S.I.C., Act
1948, if the tenderer has more than 10 employees/ persons on his establishment (in
case of production by use of energy) and 20 employees/persons on his establishment

(in case of production without use of energy) to BMC as and when demanded. In case
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Q)

v)

of less employees/persons mentioned above then the successful bidder has to submit
an undertaking to that effect on Rs. 500/- stamp paper.

The successful bidder shall submit valid registration certificate under E.P.F. & M.P.,
Act 1952, if tenderer has more than 20 employees/persons on his establishment, to
BMC as and when demanded. In case if the successful bidder has less employees/
persons mentioned above then the successful bidder has to submit an undertaking to
that effect on Rs. 500/- stamp paper.

Signed copy of the Addendum if any.

Equipment manufacturer’s declaration (Proforma - XII)

Undertaking on Rs. 500/- Stamp Paper towards arrangement of the required
equipments for Signal Maintenance work.

Form of Tender (As prescribed in Tender Document) duly filled in and digitally
signed.

Statement showing assessed available Bid Capacity.

Note:

o If the tenderer(s) withdraw tender offer during the tender validity period, his entire
E.M.D shall be forfeited.

* Ifit is found that the tenderer has not submitted required documents in Packet “B” then,
the shortfalls will be communicated to the tenderer through mahatender portal only and
compliance required to be made within a time period of three working days otherwise
they will be treated as non-responsive and their financial packet ‘C’ will not be opened

and there will not be forfeiture of EMD.

Note:

I) Curable Defect shall mean shortfall in submission such as:

a. Non-Submission of following documents.

Valid Registration Certificate

Valid Bank Solvency

Goods and Service Tax Registration Certificate (GST)

Certified copies of PAN documents and photographs of individuals, owners, etc.
Partnership Deed and any other documents.

Undertakings as mentioned in the tender document.



Maximum 5 shortfalls of curable defects shall be allowed and in case, curable defects
are not compiled by bidder within given time period, the bidder shall be treated as ‘Non-
Responsive’ & such cases will be informed to Registration and Monitoring Cell. Such
non-submission of documents will be considered as ‘Intentional Avoidance’ and if three or
more cases in 12 months are reported, shall be viewed seriously and disciplinary action
against the defaulters such as banning/deregistration, etc. shall be taken by Registration
Cell due approval of the concerned AMC.
II) Non-curable Defect shall mean
o Inadequate submission of EMD amount.
o In-adequacy of technical and financial capacity with respect to Eligibility criteria as
stipulated in the tender.
o Wrong calculation of Bid Capacity

« No proper submission of experience certificates and other documents etc.

Note: Non-curable shortfalls will not be intimated to the bidder and bid will be made non-
responsive.

PACKET - C

a)  Price Packet ‘C’ is to be uploaded in Cover Type ‘Finance’ by the tenderer under ‘Tender
Covers’

Note:
*  The bidder shall quote inclusive of all taxes and duties other than GST (excluding GST).

* In case of rebate/ premium of 15% and above as quoted by the tenderer, the rate analysis
of major items shall be submitted by L1 and L2 bidder after demand notification by e-
mail to bidders by Ex.Eng. (ATC). The format for rate analysis is annexed at Annexure
D.

6.18 Bid Security or Earnest Money Deposit (EMD)
. A Bidder shall pay entire amount of Earnest Money Deposit (EMD) online through

payment  gateways of  Government of  Maharashtra ~on  URL
https://mahatender.gov.in. The bidder shall upload scan copy of online paid EMD
along with bid submission in Packet ‘A’. Any bid not accompanied by an
acceptable Bid security shall be rejected by the Employer as non-responsive.

. The Bid Security/ EMD of L-2 and other higher bidders (L-3, L-4 etc.) shall be
refunded immediately after opening of financial bid

. The Bid Security/ EMD of the successful bidder will be discharged when the

bidder has signed the agreement and furnished the required Security Deposits. In
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6.19

6.20

case of successful bidder not registered with BMC in appropriate class in
Electrical/ Mechanical/ Electronics, tender clause 6.2 will be applicable.

. In case, the successful bidder becomes non-responsive or successful bidder
withdraws the bid or is unwilling to extend the bid validity period, in such
circumstances, if L-2 bidder is agreeable to extend the bid validity period and
ready to deposit the requisite amount of bid security/ EMD to the department
within the stipulated time period i.e. 15 days, the department will process further as

per normal procedure.

The EMD may be forfeited:
a) If the Bidder withdraws the Bid after bid opening (opening of technical
qualification part of the bid during the period of Bid validity);

b) In the case of a successful Bidder, if the Bidder fails within the specified time
limit to:
* sign the Agreement; and/ or

*  Furnish the required Security Deposits.

BID VALIDITY
Bids shall remain valid for a period of not less than one eighty (180) days after the
deadline date for bid submission specified in Bid Data Sheet. A bid valid for a

shorter period shall be rejected by the Employer as non-responsive.

In exceptional circumstances, prior to expiry of the original time limit, the Employer may
request that the bidders may extend the period of validity for a specified additional
period. The request and the bidders’ responses shall be made in writing or by cable. A
bidder may refuse the request without forfeiting his Bid Security. A bidder agreeing to the
request will not be required or permitted to modify his bid, but will be required to extend

the validity of his bid security for a period of the extension.

SECURITY DEPOSIT AND PERFORMANCE GUARANTEE
A. Security Deposit

The security deposit shall mean and comprise of

D Contract Deposit and

II)  Retention Money.
I)  Contract Deposit — The successful tender, here after referred to as the
contractor shall pay an amount equal to two (2) percent of the contract sum

within thirty days after the date of issue of letter of acceptance.



The successful contractor shall pay the Contract deposit in the form of Bank
Guarantee issued by approved Bank as listed in section 12 and as per

prescribed format of “Bankers Guarantee in lieu of Contract Deposit™

II) Retention Money — As the said work falls in the Mechanical & Electrical
Category hence the retention money will not be applicable.
B. Additional Security Deposit
The additional security deposit (ASD) will be applicable when a rebate of more
than 12 % with no maximum limit. The ASD is calculated as follow:
Additional security deposit = (X/100) x office estimated cost,
Where X=percentage rebate quoted above 12%

The successful bidder shall submit the applicable A.S.D in the form of Demand
Draft to BMC within 15 working days after the date of issue of Letter of Acceptance
and same shall be deposited to any CFC center of BMC. If the successful bidder fails
to submit the applicable A.S.D. within 15 working days, the E.M.D. paid by the
bidder will be forfeited and the company will be debarred for two years, similarly if
the director/ partner of said company is also working in other company as a director/
partner of said company is also working in other company as a director/ partner the
said company will also be debarred for two years.
C. Performance Guarantee

The successful tender, here after referred to as the contractor shall pay in the form of
“Performance Guarantee™ at different rates for different slabs as stated below:

Offer PG applicable %
For premium, at par and rebate 0 to | PG= 0.92% x contract sum applicable for
12% rebate of 12%
For rebate of 12.01% P.G. = {0.92% x contract sum applicable for
rebate of 12%} + (X) x contract sum
where
X= percentage rebate quoted more than 12%

Note: Contract sum shall mean amount after application of rebate/ premium as quoted by the
contractor with contingencies only and excluding price variation.

The Performance Guarantee shall be paid in one of the following forms.
I)  Cash (In case guarantee amount is less than Rs.10,000/-)
II)  Demand Draft (In case guarantee amount is less than Rs.1,00,000/-)
II) Government securities
IV) Fixed Deposit Receipts (FDR) of a Schedule Bank.
V)  An electronically issued irrevocable bank guarantee bond of any Schedule bank or

in the prescribed form given in Appendix.
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Performance Guarantee is applicable over and above the clause of Security Deposit.

Performance Guarantee will have to be paid & shall be valid till the defect liability

period or finalization of final bill whichever is later.

This deposit will be allowed in the form of I to V as mentioned above and shall be paid

within 15 days after the date of issue of Letter of Acceptance.

The Performance BG shall not be accepted in broken period else penalty amounting to

Rs.1,000/- per day will be recovered for broken period.

D. Refund of Security Deposit

L.

II.

1.

Iv.

Refund of Contract Deposit

The Contract Deposit shall be released within 30 days after completion of the
contract period subject to no recoveries are pending against the said work,
provided that the Engineer is satisfied that there is no demand outstanding
against the Contractor.

Refund of Retention Money

Not Applicable.

Refund of Additional Security Deposit

The additional security deposit shall be released within 30 days of issue of
‘Certificate of Completion’ with respect to the whole of the Works. In the event
the Engineer issues a Taking-over Certificate for a section or part of the
Permanent Works, only such proposition thereof as the Engineer determines
(having regard to the relative value of such section or part of the Works) shall

be considered by the Engineer for payment to the Contractor.

Refund of Performance Guarantee

The Deposit on account of performance guarantee shall be released within 30

days of completion of contract period subject to finalization of final bill

whichever is later and no recoveries are pending against the said work,
provided that the Engineer is satisfied that there is no demand outstanding
against the Contractor.

a) It shall be clearly mentioned that the BG shall be applicable for individual
work/ contract and clubbing of various contracts of the said contractor will
not be allowed. In case of obtaining Bank Guarantee, it is necessary to
mention that the same shall be valid further for minimum 6 months

beyond the contract period.



b) It shall be the responsibility of the bidder to keep the submitted B.G.

“VALID” for the stipulated time period as mentioned in the tender & in
case of its expiry it will attract penalization.

Bank Guarantee should be issued by way of General Undertaking and
Guarantee issued on behalf of the Contractor by any of the Nationalized or
Scheduled banks or branches of foreign banks operating under Reserve
Bank of India regulations located in Mumbai upto Virar & Kalyan. List of
approved Banks is appended at Section 12 of the tender document. The
Bank Guarantee issued by branches of approved Banks beyond Kalyan
and Virar can be accepted only if the said Bank Guarantee is countersigned
by the Manager of a Regional Branch of the same bank within the Mumbai
City Limit; categorically endorsing thereon that the said Bank Guarantee is
binding on the endorsing Branch of the Bank or the Bank itself within
Mumbai Limits and is liable to be enforced against the said Branch of the
Bank or the bank itself in case of default by the Contractors furnishing the
Bank Guarantee. The Bank Guarantee shall be renewed as and when
required and/ or directed from time to time until the Contractor has

executed and completed the works and remedied any defects therein.

E. Legal and Stationery Charges: (As per applicable circular)
Successful bidder shall pay the Legal Charges and Stationery charges as below:

Contract Value

Legal & Stationery Charges

Rs. 50,000/-

NIL

Rs. 50,001/- to Rs. 1,00,00,000/-

0.10% of Contract cost (subject to round-
ing of such amount to the next hundredth)
plus 18% GST (minimum Rs.1,000/- plus
GST & maximum Rs.10,000/- plus GST)

Rs.1,00,00,001/- to Rs. 10,00,00,000/-

For contract cost upto Rs.1,00,00,000/-
Rs.10,000/- plus 0.05% on the amount ex-
ceeding Rs.1,00,00,000/- (subject to round-
ing of such amount to the nearest hun-
dredth) plus 18% Goods & Service Tax
rate.

Rs. 10,00,00,001/- and above

For contract cost upto Rs.10,00,00,000/-
Rs.55,000/- plus 0.01% on the amount ex-
ceeding Rs.10,00,00,000/- (subject to
rounding of such amount to the nearest
hundredth) plus 18% Goods & Service Tax
rate




The contractor has to pay the Legal and Stationery charges at prevailing rates. Please

note that stationary charges are recovered from the successful tenderer for supply of

requisite prescribed forms for preparing certificate bills in respect of the work.

F.  Stamp Duty: (As per applicable circular)
It shall be incumbent on the successful bidder to pay stamp duty on the contract.

i.

As per the provision made in Article 63, Schedule I of Bombay Stamp Act
1958, stamp duty is payable for “works contract” that is to say, a contract for
works and labour or services involving transfer of property in goods (whether
as goods or in some other form) in its execution and includes a sub-contract, as

under (amended 2024):

(a) Where the amount or value set forth in | Five Hundred Rupees Stamp Duty
such contract does not exceed Rupees
Five Lakh

(b) | Where it exceeds Rupees Five Lakh Five Hundred Rupees plus 0.3% of the

amount above Rupees Five Lakh
subject to the maximum of Rupees
Twenty Five Lakh Stamp Duty

For Bank Guarantee

(@)

If the amount secured does not exceed |0.1% of the amount secured subject to
Rs. Five Lakh the minimum of One Hundred Rupees.

(b)

In any other case 0.3% of the amount secured subject to
the maximum of Twenty Lakh Rupees.

ii.

iii.

iv.

After expiry of Bank Guarantee (BG) if BG extended, the extended BG will be
treated as new BG and stamp duty amount is applicable as above for every ex-
tension.

The successful bidder shall enter into a contract agreement with BMC within 30
days after the date of issue of Letter of Acceptance and the same should be
adjudicated for payment of Stamp Duty by the successful bidder.

Further shortfall if any, in amount of stamp duty paid as against prescribed
amount for the documents executed in Mumbai City & Mumbai Suburban
District be recovered from the concerned work contractors and to deposit the
deficit or unpaid Stamp Duty and penalty by two separate Demand Draft or Pay
Order in favour of “Superintendent of Stamp, Mumbai” within 15 days from
intimation thereof.

All legal charges and incidental expenses in this respect shall be borne and paid

by the successful bidder.



6.21

6.22

6.23

IMPORTANT DIRECTIONS:
1. All the information uploaded shall be supported by the corroborative documents in

absence of which the information uploaded will be considered as baseless and not
accepted for qualification criteria. All the documents shall be uploaded with proper
pagination. The page No. shall be properly mentioned in the relevant places.
The information shall be uploaded in the sequence as asked for with proper
indexing etc. The Bidder shall be fully responsible for the correctness of the
information uploaded by him.

2. Interested bidders should follow the manuals available on Mahatenders Portal
https://mahatenders.gov.in.
Any queries or request for additional information concerning this TENDER shall be
submitted by e-mail to bme.traffic.atc@gmail.com. The subject shall clearly bear
the following identification/ title: '"Queries/ Request for Additional Information:
TENDER for “Supply, Installation, Testing and Commissioning of
Conventional Road Traffic Signal system in Eastern Suburb of Brihanmumbai
and Subsequent Preventive and Corrective Maintenance up to 12 months
period of Defect Liability” Any changes in mail ID will be intimated on the portal.

3. In case of Equal percentage of lowest bidders (L1), the ‘Sealed Bids’ shall be
called for re-quoting from the bidders those quoting the same quote i.e. L1. The
seal bids shall be submitted within 2 working days from the day of opening of
packet C. In case of equal quote of lowest bidders is obtained even after re-
quoting, then the successful bidder will be decided by lottery system by
concerned Chief Engineer.

Taxes and Duties on Material:
The tenderer shall quote inclusive of all taxes other than GST (Excluding GST), Levies,

Duties, Cess etc as applicable at the time of bid submission. GST as applicable shall be
paid separately on submission of bills/invoice.

Input Tax Credit of GST as available with the bidder will not be claim separately by
BMC. However, while quoting the rates benefit of Input Tax Credit or Exemptions shall

be passed on to the BMC by way of equivalent reduction in quoted price.

Payments Terms :
The payment of executed work shall be made to the contractor as per BMC routine

procedure. This is an entire job work of Supply, installation, testing and commissioning
of Conventional Road Traffic Signal System comprising of various components as per
technical specifications. After successful completion of Supply, Installation, Testing &

Commissioning and operational acceptance of any one of the Signal Junction to the
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satisfaction of BMC Engineer, 90% of payment of that particular junction will be
released. Balance 10% amount will be released after successful completion of Defect
Liability period. Operational acceptance means the acceptance to the proper functioning
of Traffic Signal System at a particular junction. Hence, the part payment can be released

but it will be for the completed junction only. No advance payment will be released.

6.24  Submission of bills
The Contractor shall submit the bill for the work carried out within 15 days from the date

of successful completion of Supply, Installation, Testing & Commissioning of the signal
junction. If the Contractor fails to submit their bills for the completed works/ running bill

within 15 days, penalty or action as shown below will be taken for each delayed bill.

After 15 days from the date of completion/ running Equal to 5% of Bill
bill upto certain date, upto next 15 days i.e. upto 30 Amount

days

Next 15 days upto 45 days from the date of Equal to 10% of Bill
completion/ running bill upto specified date. Amount

If not submitted within 45 days from the date of Bill will not be
completion/ R. A. Bill admitted for payment

6.25  The Amount of Solvency Certificate Prescribed is as Under:

Total Estimated Cost (Rs. In Lakh) Solvency Certificate Value

Without limit Rs. 8 Lakh

The Bank Solvency Certificate should be issued not more than Six months prior to the

date of submission of Tender and valid upto one year.

6.26 Penalty Clause :
a)  There shall be regular review regarding the performance of the contractor by BMC/

Traffic Police. In case at any stage, it has been observed/ found that the performance
of the contractor is unsatisfactory or discrepancies are found in the works carried
out by contractor, BMC reserves the right to penalize amount of Rs. 5000/- for each

lapses in the work.

b)  The Engineer of Contract keeps the right reserved to make any change, amendment,
addition/ deletion and enhancement in the penalty clause during the contract period.
If the installation/ maintenance work is not carried out to the satisfaction of the

BMC and /or Traffic Police Authorities, the Contractor shall be liable to be
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d)

penalized and deductions, as deemed appropriate. The penalty/ deductions will be
made from the Running bills, after evaluating the performance on the basis of
several external factors such as power supply, excavation permission, no. of signals
that were faulty or nonfunctioning, the response time in attending the faults/
damages, frequency of defects, non-replacement of LED retrofits/ SMPS or other
parts, other software and hardware problems related to the Controller etc. In case of
unsatisfactory installation/maintenance works the office of Jt. Commissioner of
Police (Traffic), who are the end users of the Traffic Signal Systems, may also
propose penalty.

The contractor shall have to arrange the barricades, cones, cautionary tape, work in
progress boards with work details for excavation works in carriage way as well as
footpath, else a penalty of Rs.5,000/- will be levied for each work on the contractor
and will be deducted from the RA bill.

If the contractor fails to make the arrangement of installation/maintenance vehicle as

mentioned in tender condition, a penalty of Rs.1,500/- per day will be levied.

e) The penalties will be based on resolution time as specified below after

instruction/complaint is given and compliance/rectification is not attended within
the specific resolution time, then the penalties will be levied as specified below and

will be deducted from the final bill.

Sr. Description Resolution Penalty Imposed after
No. Time in stipulated Resolution
working days Time

1 | All vehicular/ pedestrian signal indications One Day Rs. 500/- per day per
of Signal Junction should be in operative Aspect
continuously

2 | Replacement of damaged One Day Rs. 500/- per day per
Aspect/LED/LED Light Module and make Aspect
it functional after placement of work order
or by Verbal Instruction of Engineer
whichever earlier

3 || All signal Aspects are properly aligned One Day Rs.500/- per day per Signalj

Aspect Assembly

4 | Damaged signal poles (Straight /Cantilever Four Days Rs. 800/- per day per Pole
Pole) to be replaced and make it functional
after placement of work order or by Verbal
Instruction of Engineer whichever earlier

5 | All signal poles pole caps & pole door, One Day Rs. 500/- per day per Pole
Junction box, Grommets, Screws are
properly in-tacked




6 | All Signal aspects, Controllers, Straight One Month || Rs. 1,000/- per month per
Poles, Cantilever Poles, Power Supply Junction
Boxes etc. should be cleaned during
Preventive & Corrective Maintenance in
DLP period

7 | All Signal Controller should be properly One Day Rs. 2,000/- per day per
operative continuously Junction

8 | Rectification of Cable Fault after Four Days Rs.800/- per day per
placement of work order or by verbal Junction
Instruction of Engineer whichever earlier

9 | Restoring the Power Supply from Power Two Days Rs.800/- per day per
Supply Company Junction

10 | Replacing the damaged Controller Two Days Rs.1,000/- per day per
including sealing after placement of work Junction
order or by Verbal Instruction of Engineer
whichever earlier

11 | Damaged foundation for Controller & Four Days Rs.1,000/- per day per
Power Supply Box should be prepared and Junction
make the controller in operative condition
after placement of work order or by Verbal
Instruction of Engineer whichever earlier

12 | Sealing should be done after installation/ One Day Rs. 800/- per day per
replacement of Controller/ Controller Junction
cabinet

13 [ Reconstructing the damaged chambers and Two Days Rs. 1,000/- per day per
putting chamber cover after placement of Chamber
work order or by Verbal Instruction of
Engineer

14 | To ensure that all chamber are properly One Day Rs. 800/- per day per
covered with Chamber covers Chamber

15 | The signal junction is completely Off due One Day Rs. 1,000/- per month per
to negligence/ lapse on account of Junction
contractor

16 | Work not completed as per tender One Day Rs. 5,000/- per incident
specifications or as per the instructions of
Engineer

17 | Non-availability of staff - As per Tender Clause No.-

6.9

18 {All civil activities e.g. Excavation of Per Day Rs.2,000/- per day per
trench/construction of chamber/pole & junction
controller foundation etc. are completed
within given concern ward permit date

19 | Removal of debris from site Per Day Rs.1,000/- per day per

junction

40




If the Contractor fails to complete the works and clear the site on or before the
Contract or extended date(s)/ period(s) of completion, he shall, without prejudice to
any other right or remedy of Municipal Corporation on account of such breach, pay
as agreed compensation, amount calculated as stipulated below (or such smaller
amount as may be fixed by the Engineer) on the contract value of the whole work or
on the contract value of the time or as such group of items of work for which
separate period of completion are given in the contract and of which completion is
delayed for every week that the whole of the work of item or group of items of work
concerned remains uncompleted, even though the contract as a whole be completed
by the contract or the extended date of completion. For this purpose the term
‘Contract Value’ shall be the value of the work at Contract Rates as ordered
including the value of all deviations ordered
1) Completion period for (originally stipulated or as extended) not exceeding 6
months: @ 1 percent per week.
2) Completion period for (originally stipulated or as extended) exceeding 6 months
and not exceeding 2 years: (@ "2 percent per week.
3) Completion period for (originally stipulated or as extended) exceeding 2 years:

(@ "a percent per week.

When the delay is not a full week or in multiple of a week but involves a fraction of
a week the compensation payable for that fraction shall be proportional to the

number of days involved.

Provided always that the total amount of compensation for delay to be paid this
condition shall not exceed the under noted percentage of the Contract Value of the

item or group of items of work for which a separate period of completion is given.

1) Completion period (as originally stipulated or as extended) not exceeding 6
months: 10 percent.

2) Completion period (as originally stipulated or as extended) exceeding 6 months
and not exceeding 2 years: 7% percent.

3) Completion period (as originally stipulated or as extended) exceeding 2 years: 5

percent.

The amount of compensation may be adjusted set off against any sum payable to the
contractor under this or any other contract with the Brihanmumbai Municipal

Corporation
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6.27

6.28

6.29

The maximum penalty shall not exceed 10% of the contract value. If the penalty exceeds
10% of contract value the contractor will be debarred from further works of
Brihanmumbai Municipal Corporation.

Litigation History
The bidder shall disclose the litigation history as mentioned in Packet 'B. If there is no

litigation history, the bidder shall specifically mention that there is no litigation history
against him. In case there is litigation history-
Litigation History must cover — Any action of blacklisting, debarring, banning,
suspension, de-registration and cheating with BMC, State Govt., Central Govt. or any
authority under State or Central Govt./ Govt. Organisation initiated against the company,
firm, directors, partners or authorized signatory shall be disclosed for last 5 years from
the date of submission of bid. Also, bidder must disclose the litigation history for the last
5 years from the date of submission of bid about any action like show caused issued,
blacklisting, debarring, banning, suspension, de-registration and cheating with BMC and
BMC is party in the litigation against the company, firm, directors, partners or
authorized signatory for carrying out any work for BMC by any authority of BMC and
the orders passed by the competent authority or by any Court where BMC is a party.
While taking decision on litigation history, the concerned Chief Engineer or D.M.C. Or
Director, as may be the case, should consider the details submitted by bidder and take
decision based on the gravity of the litigation and the adverse effect of the act of
company, firm, directors, partners or authorized signatory on the BMC works which can
spoil the quality, output, delivery of any goods or any work execution and within the
time frame.
GST - Anti Profiteering Measures

“Chapter XXI-Miscellaneous, section 171(1) of GST Act, 2017 governs the 'Anti

Profiteering Measure' (APM)

As per the provision of this section, 'Any reduction in rate of tax on any supply of goods

or services or the benefit of input tax credit shall be passed on to the recipient by way of

commensurate reduction in prices'

Accordingly, the contractor should pass on the complete benefit accruing to him on

account of reduced tax rate or additional input tax credit, to BMC.

Further, all the provisions of GST Act will be applicable to the tender.”

The Successful Bidder should pay the Building & Other Construction Workers' Cess as
per Building & Other Construction Workers' (Regulation of Employment and
Conditions  of Service) Act 1996. The Bidder should consider the same while
submitting the offer.
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6.30

6.31

6.32

6.33

After opening of Packet 'C', the first lowest bidder shall submit an undertaking on Rs.
500/- stamp paper that they will complete the work within stipulated period mentioned
in the tender.

For “INTERNAL GRIEVANCE REDRESSAL MECHANISM” please refer Annexure
e

After opening of Packet 'C', the first lowest bidder shall submit an undertaking on
Rs.500/- stamp paper stating that “No FIR is lodged in case of SWD and Road works
and no show cause notices to them in individual capacity or J.V. or against any of their
directors in case of malpractices in E-tendering”.

Arbitration and Jurisdiction:- If the Commissioner fails to give notice of the decision
as aforesaid within a period of 90 days after being requested as aforesaid or if the
Contractor is dissatisfied with any such decision, then the Contractor may within 90
days after receiving notice of such decision or within 90 days after the expiration of the
first named period of 90 days (as the case may be) require that the matter or matters in
dispute be referred to arbitration as hereinafter provide. i) In case of a contract where the
contract price and/ or contract value is less than Rs.5,00,00,000/- (Rupees Five Crore
Only), any dispute arising out of or in connection with this contract , including any
question regarding its existence, validity or termination, shall be referred to a mutually
agreed arbitral tribunal in accordance with the Arbitration and Conciliation Act, 1996
(amended upto date). The arbitral tribunal shall consist of a sole arbitrator, as mutually
agreed upon by the parties and the said dispute shall be finally resolved by the said
arbitral tribunal. The decision of the arbitral tribunal shall be in writing (with reasons)
and which will be final and binding upon the parties hereto and the expenses of the
arbitration shall be paid as may be determined by the arbitral tribunal. The seat of the
arbitration shall be Mumbai. The venue of arbitration shall be within the limits of Brihan
Mumbai. The language of the Arbitration shall be English. If the parties fail to appoint
mutually agreed arbitral tribunal, within the period of 30 days from the date of
application seeking arbitration in the dispute, the arbitral tribunal shall be appointed by
the recognised arbitral institution i.e. Mumbai Centre for International Arbitration
(approved by Government of Maharashtra under G.R. no. ARB/ Case No.1/2017/D-19
dtd. 28.02.2017) as per the Arbitration Rules of the Mumbai Centre for International
Arbitration then in force (“MCIA Rules”.) ii) In case of contract where the contact price
and/ or contract value is Rs.5,00,00,000/- (Rupees Five Crore Only) or more, any
dispute arising out of or in connection with such a contract, including any question
regarding its existence, validity or termination, shall be directly referred to and finally

resolved by the recognized arbitral institution i.e. Mumbai Centre for International
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Arbitration (approved. by Government of Maharashtra under G./R. no. ARB/ Case No.1/
2017/ D-19 dtd. 28.02.2017) as per the Arbitration Rules of the Mumbai centre for
International Arbitration then in force (“MCIA Rules™.). The arbitral tribunal shall
consist of a sole arbitrator. The seat of the arbitration shall be Mumbai. The language of
the Arbitration shall be English. In either case, the law governing this arbitration

agreement and the contract shall be Indian Law.
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SECTION 7

SCOPE OF WORK



Scope of Work

Supply, Installation, Testing and Commissioning of Conventional Road Traffic Signal
System in Eastern Suburb of Brihanmumbai

7.1 Supply, Installation, Testing and Commissioning Work

Supply, Installation, testing & commissioning of Conventional Road Traffic Signal

System in Eastern Suburb of Brihanmumbai at following 22 locations:

1) Taximen Colony Gate No.l & Suleman Building Junction on LBS Marg, Kurla (W)
2) Khairani Road & Nahar Amrit Shakti Road, Nahar Entry Gate, Chandivali, Kurla (W)
3) Hindusthan Kata Junction, Kurla - Andheri Link Road, Kurla (W)

4) MTNL Junction, Kurla - Andheri Link Road, Kurla (W)

5) Tulsi Chowk, MG Road, Ghatkopar (W)

6) Junction at Godrej Gate No.1, Near Vikhroli Fire station, LBS Marg, Ghatkopar (W)

7) Bhimnagar Chowk Junction near Sarvodaya Hospital with extension of Golibar Road
Junction on Andheri Ghatkopar Link Road, Ghatkopar (W)

8) Jagruti Nagar Metro Station Gap near Gate No.4 & Gate no.5, Ghatkopar (W)
9) Mansukh Naka Junction, Kanjurmarg (E)
10) Rajmata Jijabai Bhosale Chowk, Bhandup (W)

11) Raghvendra Swamiji Marg Junction on Goregaon Mulund Link Road, Mulund (W) (Pooja
Hotel Junction)

12) Subhash Road Junction on GMLR, Mulund (W)

13) Deonar Abatoir Chowk Junction, Govandi (W)

14) Gautamnagar & Matty Chowk Junction, Govandi

15) New Mhada Vasahat Junction on Veer Jijamata Bhosale Marg (GMLR), Govandi
16) Near Cresent School, V. N. Purav Marg, Trombay

17) Sir Sayyad School, V. N. Purav Marg, Trombay

18) Oberoi International School Junction (Pedestrian) on JVLR, Jogeshwari (E)
19) Aaray Road Metro Station Junction on JVLR, Andheri (E)

20) Mahindra Eminant Society Junction on S.V. Road, Goregaon (W)

21) Traffic signal near Sai Prasad Hotel, Bandra (E)

22) Sahar Road & Jiva Mahale Road junction, Vileparle (East)

46



The work consists of Supply, installation, testing and Commissioning of Traffic Signal
Poles, controller units, signal aspects, housings, LED’s, providing electric supply, making
necessary civil works i.e. trenching for laying duct pipes, construction of

chamber/controller/pole foundation, Earthing etc. The work shall be executed as per

technical specifications of individual items as narrated in USOR 2023.

It is a sole responsibility of the contractor to obtain permission from BMC ward office/
Central agency of Road department /P.W.D./ M.S.R.D.C/ M.M.R.D.A. for the
excavation of trenches in footpath and carriageway and associate civil works for the
respective junction. The successful bidder shall co-ordinate and take necessary follow-up
with concerned BMC ward office/ Central agency of Road department P.W.D./
M.S.R.D.C./M.M.R.D.A. to obtain the permission. Necessary correspondence for the

same will be provided by this department.

Providing trench for cables in carriageway & footpath, laying of HDPE pipes/ G.I. Pipes,
construction of Controller Foundation, Construction of Chambers, Installation of Poles,
Construction of Pole foundation, etc. All excavated portion of the trenches will have to

be refilled and temporary reinstated as per BMC guidelines.

The contractor shall apply to respective electricity supply companies to provide electric
supply in the name of Executive Engineer (Area Traffic Control) and shall make payment

for new connection charges.

Preparation of as built drawing of signal which includes site drawing, civil drawing,

electrical drawing and signal stage drawing.

Providing/ Maintaining painting of controller foundation with yellow and black strips and
maintaining junction name, junction code on controller cabinet and Meter number on

Power supply box
Providing and maintaining numbering on signal pole along with junction code.

The successful bidder shall maintain history sheet for all the site activities carried out

during the contract period & handover the same to the department subsequently.

7.2 Work in Defect Liability Period

The Defect liability period of the work will be 12 months start from the date of
commissioning of the last signal system. During this DLP, monthly cleaning along with
preventive & corrective maintenance of signal systems shall be carried out as per

instructions of site engineer.
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Shifting/ Relocating work of Traffic Signal utilities shall be carried out while various

ongoing infrastructure works at the signal junction if any during contract period.

Damage replacement work shall be carried out in case of any damages occurred due to

accident during contract period.
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SECTION 8

BILL OF QUANTITIES



BILL OF QUANTITY

I\SI::. Item Code Unit If;:‘:?ﬁ:?) Quantity Amount (Rs.)

1 R3-RT-NATC-1.5 Nos 87712.00 23 2017376.00
2 R3-RT-ATC-1.10 Nos 6325.00 23 145475.00
3 R3-RT-NATC 1.11 Nos 4083.00 24 97992.00
4 R3-RT-NATC 1.13 Nos 1955.00 2 3910.00
5 R3-RT-NATC 1.14 Nos 23000.00 200 4600000.00
6 R3-RT-NATC 1.15 Nos 633.00 205 129765.00
7 R3-RT-NATC 1.17 Nos 195.00 10 1950.00
8 R3-RT-NATC 3.1 Mtr 122.00 862 105164.00
9 R3-RT-NATC 3.2 Mtr 14.00 862 12068.00
10 R3-SE-5-9-a Mtr 1355.00 3403 4611065.00
11 R3-RT-NATC 3.5 Mtr 41.00 1275 52275.00
12 R3-RT-NATC 3.6 Mtr 7.00 1275 8925.00
13 R3-RT-ATC 4.1 Nos 12144.00 143 1736592.00
14 R3-RT-ATC 4.2 Nos 27658.00 24 663792.00
15 R3-RT-ATC 4.9 Nos 20689.00 41378.00
16 R3-RT-ATC 4.23 Nos 2875.00 5750.00
17 R3-RT-ATC 4.24 Nos 4600.00 10 46000.00
18 R3-RT-ATC 4.25 Nos 9025.00 45125.00
19 R3-RT-ATC 4.26 Nos 2875.00 2 5750.00
20 R3-RT-ATC 4.28 Nos 258475.00 18 4652550.00
21 R3-RT-ATC 4.29 Nos 258475.00 15 3877125.00
22 R3-RT-ATC 4.30 Nos 11000.00 37 407000.00
23 R3-RT-ATC 4.31 Nos 50356.00 2 100712.00
24 R3-RT-ATC 4.33 Nos 34004.00 2 68008.00
25 R3-RT-ATC 4.35 Nos 12777.00 1 12777.00
26 R3-RT-ATC 4.36 Nos 11100.00 4 44400.00
27 R3-RT-ATC 4.37 Nos 10100.00 2 20200.00
28 R3-RT-NATC 5.4 Nos 13168.00 23 302864.00
29 R3-RT-NATC 5.5 Nos 2473.00 24 59352.00
30 R3-RT-NATC 5.6 Nos 288.00 2 576.00
31 R3-RT-ATC 6.1 Nos 4428.00 231 1022868.00
32 R3-RT-ATC 6.2 Nos 4428.00 231 1022868.00
33 R3-RT-ATC 6.3 Nos 4773.00 422 2014206.00
34 R3-RT-ATC 6.7 Nos 3220.00 4 12880.00
35 R3-RT-ATC 6.8 Nos 2415.00 904 2183160.00
36 R3-RT-ATC 6.15 Nos 259.00 688 178192.00
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37 R3-RT-ATC 6.16 Nos 748.00 238 178024.00
38 R3-RT-ATC 6.17 Nos 345.00 40 13800.00
39 R3-RT-ATC 6.18 Nos 748.00 20 14960.00
40 R3-RT-ATC 6.19 Nos 25000.00 2 50000.00
41 R3-RT-ATC 6.20 Nos 15000.00 2 30000.00
42 R3-RT-ATC 6.21 Nos 8500.00 2 17000.00
43 R3-RT-ATC 7.14 Mtrs 37.00 11964 442668.00
44 R3-RT-ATC 7.15 Mitrs 29.00 120 3480.00
45 R3-RT-ATC 7.16 Mtrs 25.00 100 2500.00
46 R3-RT-NATC 7.20 Nos 920.00 10 9200.00
47 R3-RT-NATC 7.22 Nos 978.00 12 11736.00
48 R3-RT-ATC 7.26 Mtrs 117.00 111 12987.00
49 R3-RT-ATC 7.27 Mtrs 134.00 7581 1015854.00
50 R3-RT-ATC 7.29 Mitrs 258.00 4272 1102176.00
51 R3-RT-14.1 Nos 178.00 22 3916.00
52 R3-RT-14.2 Nos 1208.00 22 26576.00
53 R3-RT-14.3 Nos 293.00 22 6446.00
54 R3-RT-14.4 Nos 253.00 22 5566.00
55 R3-RT-14.7 Nos 119.00 202 24038.00
56 R3-RT-14.8 Nos 145.00 202 29290.00
57 R3-RT-14.13 Cum 2415.00 801 1934415.00
58 R3-RT-14.14 Cum 4428.00 575 2546100.00
59 R3-RT-14.15 Cum 1208.00 116 140128.00
60 R3-RT-14.16 Mtr 5865.00 1030 6040950.00
61 R3-RW-10-49 Cum 1663.00 20 33260.00
62 R3-RT-14.17 Nos 10983.00 260 2855580.00
63 R3-RT-14.19 Nos 13225.00 12 158700.00
64 R3-RT-14.25 Nos 6670.00 145 967150.00
65 R3-RT-14.26 Nos 11765.00 32 376480.00
66 R3-RT-14.30 Nos 7935.00 25 198375.00
67 R3-RT-14.32 Nos 50000.00 37 1850000.00
68 R3-RT-ATC 15.17 Nos 5461.00 22 120142.00
69 R3-RT-ATC 16.11 Nos 6613.00 25 165325.00
70 R3-RT-ATC 16.13 Nos 3812.00 260 991120.00
71 R3-RT-ATC 16.14 Nos 1886.00 260 490360.00
72 R3-RT-ATC 17.36 Nos 6359.00 12 76308.00
73 R3-RT-ATC 17.37 Nos 2209.00 12 26508.00

Total Rs. (Excluding GST) 52281208.00

51




Note:
1. The bidder shall quote inclusive of all taxes and duties other than G.S.T.
2. GST as applicable shall be paid separately on submission of bills/ invoice.
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SECTION 9

GENERAL CONDITIONS OF CONTRACT



GENERAL CONDITIONS OF CONTRACT - DEFINITION AND INTERPRETATION

General Conditions of Contract (G.C.C.) revised up to date, are available on BMC web site

'https://portal.mcgm.gov.in for reference.
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SECTION 10

SPECIFICATIONS & SELECTION OF MATERIAL
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SPECIFICATIONS

CONTRACTOR’S OBLIGATIONS

The works comprise the “Supply, Installation, Testing and Commissioning of conventional
Road Traffic Signal systems in Eastern Suburb of Brihanmumbai and Subsequent
Preventive and Corrective Maintenance up to 12 months period of Defect Liability.”
including all necessary associated Civil works

The installation of all new traffic signal equipment including but not limited to cabling, signal
aspect, poles, and cabinet housings, controllers etc;

The Contractor shall be responsible for all the supply, installation, testing and commissioning of

the following:-
1. Traffic Signal controllers, street furniture and supporting cable infrastructure in a fully
ducted signal installation;
2. Provision of new electricity supply connection to the junction installed under this contract.

The traffic signal equipment shall be in accordance with the following requirements: -

i) Each unit shall carry its functional code or title, and type or part number.

ii) The marking or labelling of main units shall be clearly visible without dismantling the unit.

iii) The marking or labelling of encased units shall be clearly visible without dismantling when
the unit is removed from its normal position and covers, if fitted, taken off.

iv) Components shall not be marked with circuit references. The markings shall either be
adjacent to the component or annotated in the diagram or photograph in the relevant
handbook or manual.

v) Markings required for controls, maintenance or working shall be adjacent to the part
concerned.

vi) Markings shall maintain legibility throughout the life of the equipment in the specified

environmental condition.

The clauses in this section are meant to provide general guidelines and compliance
requirements to the Contractor. It does not however relieve the Contractor from taking
every other steps and precautions as deemed necessary to carry out the work.
Contractor’s Inspection of Sites
i The Contractor is deemed to have visited the sites and familiarised himself of the conditions
and restrictions under which the work will be executed.
ii ~ The omission of any details shall not relieve the Contractor of his prima facie obligation and
responsibility under the Contract to carry out and successfully complete the rehabilitation

works.
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iv

No monetary or other claims made by the Contractor on the grounds of want of knowledge
will be entertained by the BMC.

The Contractor is advised that it is his sole responsibility to ascertain for himself the extent
of work that is required to be done in site and to generally obtain his own information on all
matters affecting directly or indirectly the execution of the whole works involved in the
contract to the complete satisfaction of the Engineer.

No claim of extras in consequence of any alleged ignorance in any aspect will be
entertained by the Engineer. It must be clearly and definitely understood that the contractor
shall be held solely responsible for making all necessary arrangement and coordinating with
relevant authorities, competent agencies and specialist contractors etc., to ensure
satisfactory completion of the Contract

The clauses in this section are meant to provide general guidelines and compliance
requirements to the Contractor. It does not however relieve the Contractor from taking
every other steps and precautions as deemed necessary to carry out the maintenance of road

traffic signals successfully within the specified contract period and the bided amount.

SAFE WORKING CONDITIONS AND CONTRACTOR’S COMPLIANCE

The Contractor shall ensure that all the necessary safety requirements for persons working
on the signal junctions installations are fully complied with provisions in the Corporation’s
General Safety Precautions and the clauses in the specification. The requirements and

precautions shall also to be taken when working on height or on road.

LIAISON

The Contractor shall interact with different departments and agencies involved with regard
to the co-ordination of civil engineering, and all other works associated with the contract
for successful execution of the contract. It is sole responsibility of the contractor to
coordinate with different agencies and to get the excavation permission for the work to be
carried out. The BMC will provide the necessary help in respect of required letters to these

agencies.

PERSONNEL AND ACCESS

The Contractor shall supply with his Bid the Curriculum Vitae of personnel and their
specific staff task definitions to be employed on the Contract including Sub-Contractors.
Any proposed changes to the Contractor’s, including Sub-Contractors, team during the
Contract shall be notified to the Engineer’s and shall be to his satisfaction. The BMC shall
ensure that the Contractor has reasonable access to all locations to enable the Contractor to

execute his responsibilities within the terms of the Contract. However, access to certain
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locations may be by arrangement, these shall be defined by the BMC during the period of
the Contract. If the Contractor find that he encounters unexpected delays in executing his
programme due to lack of access to relevant locations and/or sites, then he shall through

the established reporting procedures identifying this to the Engineer.

COMPLIANCE WITH STANDARDS
The Bidder shall provide evidence that the equipment offered has type approval in the
original country of design and manufacture, that the equipment fully complies with the

standards and specifications quoted in Sections of this specifications quoted in USOR 2023.

SELECTION OF MATERIAL

1. All materials brought shall be the best of their respective kinds, from fresh stock and to
the approval of the Engineer. The Engineer or his representative will accept that the
materials are really the best of their kinds, when it is proved beyond doubt that no better
materials of the particular kind in question are available in the market.

2. The Engineer will have the option to have any of the materials tested to find out whether
they are in accordance with the Specifications and the Contractor will bear all expenses
for such testing. All the bills, vouchers and test certificates, which in the opinion of the
Engineer or his representative are necessary to convince him as to the quality of the
materials or their suitability shall be produced for his inspection when required.

3. Any materials that have not been found to conform to the specifications will be rejected
forthwith and shall be taken back by the contractor at his own cost within 24 hrs.

4. The Engineer shall have power to cause the Contractors to purchase and use such
material from any particular source, as may in his opinion be necessary for the proper

execution of the work.

INTER-UTILITY CODE OF CONDUCT

i. This Code of Conduct for road excavations has been adopted by the following utilities
operating in the area of Brihanmumbai Municipal Corporation.
1. Brihanmumbai Municipal Corporation.

Bombay Telephone

Bombay Electric Supply and Transport Undertaking

Reliance Energy Ltd.

Tata Electric Companies Ltd.

Adani Electricity Ltd.

N RN

Bombay Gas Company Limited.
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ii.

iii.

iv.

Vi.

vii.

8. Mabharashtra State Electricity Board.

Scope

This Code of Conduct regulates the trenching activities of the above utilities only to the
extent of ensuring minimized hazard to life of operating personnel and the road user,
minimized inconvenience to the road user, minimized damages to the underground plant I
services of one utility by another excavating utility, and coordinated works programs in the
interest of overall economy.

Prior Information on Trenching Activities

Prior intimation shall be given to BMC for all planned works through the respective Ward
Officers who issue the permit. In case of emergency trenching for restoring service, the
Ward Officers shall be intimated, of the exact location of the trench being taken, likely
duration of the trench being kept open and the particular unit responsible for trenching. This
intimation shall be given to the ward officer no later than the closing time of the office on
the next working day.

Intimation to Traffic Police

Prior intimation on trenching along footpaths of roads shall be given to the Traffic Police
Authorities to enable them to divert or regulate traffic around the location of trenching.
Trenching in carriageways shall be carried out in consultation with the Traffic Police.
Information to Other Utilities

Prior information on trenching works shall be given to those utilities who desire it to enable
them to take necessary steps to safeguard their underground plants/ services. This
information shall be given over phone at least 24 hours in advance, except in case of cable
faults where it shall be given as soon as practicable and each utility seeking such
information shall have its own central information center to receive it.

Caution and Information Boards

The information board shall be installed at the place where the excavation commences.
Where street lighting inadequate, fluorescent paint for the letter shall be used for these
boards.

Temporary Traffic Arrangements and Control

Temporary traffic diversions and pedestrian routes shall be provided where work in roads or
footways obstruct existing vehicular or pedestrian access. The relevant work shall not
commence until the approved temporary traffic arrangements and control have been
implemented.

Temporary traffic arrangements and control for work in roads and footways shall comply
with the requirements of Indian Regulations.

Temporary traffic signs, including posts, backing plates and faces, shall comply with the
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ix

Xi.

requirements for traffic signs contained in Indian Regulations for Road Signs.

The arrangement of information contained on sign faces for temporary traffic directional
signs shall be designed by the Contractor. The details of the background, borders and
legends, including letter, numerals, characters and symbols, shall comply with the
requirements of the Indian Regulations for Road Signs.

Temporary traffic arrangements and control shall be inspected and maintained regularly,
both by day and night.

Traffic lights, signs and lighting shall be kept clean and easy to read. Equipment which is
damaged, dirty, incorrectly positioned or not in working order shall be repaired or replaced
immediately.

Approval for Temporary Traffic Arrangements and Control

In addition to any other requirements stated in the Contract, temporary traffic arrangements
shall be in accordance with conditions and restrictions imposed by the BMC.

The Contractor shall make all arrangements with and obtain the necessary approvals from
the Engineer for temporary traffic arrangements and control.

No temporary traffic arrangements shall be implemented until all approvals have been
obtained and agreement reached with the relevant authorities. Copies of correspondence,
approvals and agreements shall be forwarded to the Engineer at least 1 week before the
planned implementation.

Lighting of Excavations

All excavations, trenches, obstructions, materials, etc. taken, kept or deposited in
connection with the work would be sufficiently lighted at night in order to guard against
any damage or danger to the traffic and to take all precautions to keep all the lamps lighted
through the hours of darkness for the guidance of the traffic.

Precautions

If the work for which the excavation shall have been made not be completed by the 20th
May or before the day fixed by the BMC or Engineer of the contact for filling in any
excavation on account of the Ganesh Festival, Mohurum, or Diwali or other holiday or of
any special occasion or ceremony, the contractors shall refill any such excavation or the
BMC may refill and compact at their expense, notwithstanding the non-completion of the
work as aforesaid and in no such case shall the contractors have any claim for such
excavation at such time, together with the cost of such procedure as may be adopted by the
BMC.

Special Traffic Precaution

Attention is specially drawn to the requirements by the traffic police and road and rail

authorities and specifications regarding Traffic Control, Access and the Reinstatement of
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road surfaces etc. It is necessary to obtain separate permission for each section of works
from the respective Senior Inspector of Police (Traffic), road, railways and municipal ward
authorities, etc. The progress/ programme and road opening schedule must be arranged in
details for discussion with the Engineer and the Traffic Police. The road traffic signal
installation work shall be broken into suitable sub sections wherever necessary so that
special traffic diversions can be arranged.

Whenever carriage ways are affected, it is the responsibility of the Contractor to contain the
works within the narrowest possible area and as allowed by the traffic authorities. The
Contractor is deemed to have done his own investigation and made adequate provisions in
his method of work and rates quoted for the work to carry out and complete the work
successfully within the prevailing constraints existing on sites. It is necessary to carry out
the work in such a manner as to cause minimum interference with the public use of roads,
footpaths and other thorough fares. The administrative help will be extended by Engineer’s

staff to the contractor to pursue the matter with the concern authorities

ELECTRICITY SUPPLY

The electric supply shall be made available free of cost by BMC from sources as the
Bombay Electric Supply and Transport (BEST), Adani Electricity Mumbai Ltd. and the
Mabharashtra State Electric Distribution Company Limited (MSEDC Ltd.), after appropriate
liaising by the Contractor. The Contractor shall be responsible for all costs associated with
the provision of electric supplies required in order to meet the contractual requirements. It
shall be the Contractors responsibility to make the necessary arrangements with the
appropriate electric supplier in all matters relating to the provision of a suitable cubicle for
receiving and metering, termination, and or improvement of all power supply. It may be
found necessary when replacing existing traffic signal control equipment to provide new
electric cut out or otherwise improve such terminations so that they conform with the
requirements of the 1S:3043 - 1987,CL. 19.3 or other Internationally accepted equivalent

standard.

The Contractor shall be responsible for all costs incurred in the testing, liaison and the total
costs associated with the provision of any new supply. However, monthly recurring energy
bills will be paid by BMC.

The Contractor is required to notify the appropriate electric supplier well in advance
regarding new supply and will meet the cost for the provision of an electric supply to
enable connection of equipment provided by this Contract. The Contractor shall make

himself aware of the lead in time scales required before an electric supply would be
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provided. The Employer reserves the right to claim against the Contractor for any delay
caused to the commissioning program caused by the non availability of an electric supply.
The penalty will be proportionate to the loss of benefit that would otherwise have been
gained by the Employer. It is the responsibility of contractor to depute dedicated a person
for collecting Electricity Bills from concern supply company and pay the electricity bills

after receiving the cheque from BMC and submit the receipt of the payment to BMC.

Special directions to Contractors

The Contractor, prior to the start of any civil engineering works and associated work of
Traffic Signal Installation shall produce engineering drawings. The Engineer shall agree
these drawings prior to the commencement of any works. The Contractor shall be
responsible for all civil engineering work included in roads and footways for those
elements described above. Work of installation of traffic signals system shall be carried out
to minimize disruption to traffic and pedestrians. Work in sections shall be completed and
the road shall be backfilled and opened to traffic before work commences in the next
section. Work in any section, including loading and unloading, shall be carried out in such
a manner that traffic and utilities in the adjacent footway will be adequately maintained.
Unless otherwise defined in the Contract, excavations shall be formed with a clean edge in
such a manner that the adjacent road or footways, including edges are not damaged to
ensure reinstatement to match and be continuous with the adjacent area. Excavated material
shall not be stored adjacent to excavations in roads or footways unless permitted by the
Engineer. The excess of excavated material shall be disposed off by the contractor at his
own within time period specified in the guidelines of BMC for trenches, otherwise strict
action as stated in the trenching policy will be applicable to the contractor. Vehicular access
across excavations in roads shall be provided by steel covers. The covers shall be designed
to appropriate Indian standards and shall be capable of withstanding the full traffic load
permitted to use the road. Sufficient steel covers shall be kept on the Site adjacent to
excavations in roads to permit vehicular access across the excavations in case of
emergency. The Contractor shall ensure that excavations are fully supported at all times to
ensure the safety of his own employees and the public. Temporary traffic diversion,
pedestrian access and lighting, signages, guarding and traffic control equipment shall be
removed immediately if they are no longer required. Roads, footways and other items
affected by temporary traffic arrangements and control shall be reinstated to the same
condition as existing before the work started or to such other condition as may be agreed or

instructed by the Engineer or otherwise defined in the Contract. Measures shall be taken to
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prevent excavated material, silt or debris from entering drainage System in roads and
footways. Entry of water to any gullies shall not be obstructed.

CIVIL WORKS: GENERAL
The Contractor will be responsible for the implementation of all necessary civil engineering
works included in his scope to implement this signal installation tender. This will include:-
1.Excavation of Trenches in footpath and carriageway and temporary reinstatement of the
same.
2. The installation of the hardware necessary for the signal system itself such as signal
controller basis, signal poles, cables and cable ducts.
3. The provision of a fully ducted network for traffic signal infrastructure in the form of
ducts and chambers in line with the detailed standards outlined in this specification.
4. All Civil Engineering Works will be undertaken in accordance with the Specifications for
Road Works of BMC or Trenching policy guidelines unless otherwise stated in this
document. Separation Between Power and Telecom cables While laying power and
communication cables, the following standard shall be adhered as far as possible. The
horizontal and vertical separation between power and communication cables shall be
preferably 0.6 meter, and it shall not be less than 0.4 meter for signal & core cable and 0.3
meter for multi-core cables. The power and communication cables shall cross at I right
angles to each other. The Contractor, prior to the start of any civil engineering works
associated with either Junction Improvements or Traffic Signal Installation and Ducting
shall produce engineering drawings.

i. Works in Roads and Footways
The Contractor shall be responsible for all Civil Engineering work included in his scope
under this tender in roads and footways for those elements described above. Works for the
implementation of traffic signals system shall be carried out to minimize disruption to
traffic and pedestrians. Work in sections shall be completed and the road shall be reinstated
and opened to traffic before work commences in the next section. Work in any section,
including loading and unloading, shall be carried out in such a manner that traffic and
utilities in the adjacent footway will be adequately maintained. Unless otherwise defined in
the Contract, excavations shall be formed with a clean edge in such a manner that the
adjacent road or footways, including edges are not damaged to ensure reinstatement to
match and be continuous with the adjacent area. The Contractor shall be responsible for any
excess reinstatement required arising from failure to provide a clean edge and any other
remedial works specified by the BMC from failing to comply with this clause. Excavated
material shall not be stored adjacent to excavations in roads or footways unless permitted

by the Engineer. The excess of Excavated material shall be disposed off by the contractor at
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his own within time period specified in the guidelines of BMC for trenches, otherwise strict
action as stated in the trenching policy will be applicable to the contractor. The Contractor
shall ensure that excavations are fully supported at all times to ensure the safety of his own
employees and the public. Inspection of supports shall be carried out by competent persons
at regular intervals and remedial action taken immediately to correct any defects identified.

ii. Reinstatement of Roads and Footways
The Contractor shall be responsible for all reinstatement undertaken as part of this Contract
in roads & footways as per BMC guidelines upto temporary reinstatement with excavated
earth surface levelling. Temporary traffic diversion, pedestrian access and lighting, signing,
guarding and traffic control equipment shall be removed immediately if they are no longer
required. Roads, footways and other items affected by temporary traffic arrangements and
control shall be reinstated to the same condition as existed before the work started or to
such other condition as may be agreed or instructed by the BMC or otherwise defined in the
Contract.

iii. Use of Roads and Footways by the Contractor
Roads and footways on the site in which work is not being carried out shall be maintained
in a clean and passable condition and shall not be used to store materials or park
constructional plant or other vehicles. Measures shall be taken to prevent excavated
material, silt or debris from entering drainage systems in roads and footways. Entry of
water to any gullies shall not be obstructed. Surfaced roads on the Site and leading to the
Site shall not be used by tracked vehicles unless protected against damage is provided.
Measures shall be taken to prevent excavated material, silt or debris from entering drainage
systems in roads and footways. Entry of water to any gullies shall not be obstructed. Loads
shall be covered or protected to prevent dust being emitted. The wheels of constructional
plant and other vehicles shall be washed when necessary before leaving the Site to avoid
the deposition of mud and debris on roads.

CABLE INSTALLATION
Contractor shall install and test the cables specified in accordance with the plans. Cables
shall be laid in HDPE and G.I./ M.S. conduits.
All new cables shall be megger-tested before commissioning. The test voltage for pressure
testing shall be as per [S:1255. 1100/650 Volt grade cables shall be tested by a 1000 Volt
Megger. Cable cores shall be tested for:
1. Continuity
2. Absence of cross phasing.
3. Insulation of resistance to earth.

4. Insulation resistance between conductors.
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Chemical Earthing
Chemical Earthing confirming to relevant IS & as per IS 3043:1987 for electrode. The

earthing rod size shall be chosen as per soil condition such as wet marshy ground,

clay/loamy soil, clay soil, clay & loam mixed with varying properties of sand, ground &

sand, dam & wet sand.

Back filled Compound
Back filled compound containing of minimum 11 types of high conductive and 11 types of

anti corrosive chemical to reduce corrosion and increase conductivity.

Reference drawing:

o)
CISTRIP 50 X 6 M4 ———— _)
i;

C1PIPZ
4 MTR 30 MM

IIGI CONDUETIVE €1 CMICALS

EACK FILL CONFCUND )

CONDUIT
It is assumed that concrete conduct exists at all signalized intersections. This conduit shall
be used for cable installation where it crosses an intersection if possible. Where conduit
does not exist, such will be installed by contractor.
The high density polyethylene corrugated pipe conforming to 1S14930 (part-1I) with all
tests enumerated in the IS & certificate to that effect. All surplus material shall be
removed from the right-of-way and the excavation finished flush according to the plans.
The Contractor shall inform the Engineer of the intention to switch off any traffic signal

junctions at least 48 hours in advance of any planned disruption to traffic signal operation.
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The Contractor shall take all reasonable measures to ensure that the traffic signals are off
only for the minimum period of time practically possible.

In all cases the Contractor shall endeavor to ensure that no planned work to traffic signal
installations causes or is likely to cause a lamp’s off situation during peak hours.
PRESERVATION OF PROPERTY

The contractor shall take all reasonable precautions for the protection and preservations of
any or all existing road side trees, drains, sewers, or other, which may be affected by
construction, operations, and which in the opinion of the Engineer shall be continued in
use.

Safeguards taken by the contractors in this respect shall be got approved by him from the
Engineer. However, it shall be replaced or restored to the original condition at his

expense.

RATES TO INCLUDE ALL METHOD RELATED COSTS

It is deemed that the rates offered by the Contractor have included everything required to
comply with all the required provisions as above and any additional requirements as
necessary to carry out the installation of road traffic signal & its commission successfully
considering the defect liability period. Innovation in relation to the best product and the
best practice is encouraged and the BMC will consider all the options to get the best
installed product at competitive price. Hence sufficient documentation must be submitted
with the Technical Schedules of the bid to enable the BMC to carry out an initial
investigation and appraisal of the product and to ascertain the benefit and the advantage

of the product to the BMC.

SPECIFICATION

These specifications are intended for general description of site conditions, scope of work
and requirements, products, execution, quality of workmanship and finished work. They
are not intended to cover minute details. The work shall be executed in accordance with
best modern practices and using special techniques. The Contractor shall read this Techni-
cal Specification in conjunction with the standard specifications/ SOR/ FMR/ FMB etc.,
of the BMC for Traffic Signal Works and other documents and technical manual, papers,
guidelines, standards and specification etc. referred to in the specification. Other detailed

Technical Specifications are available on BMC website 'http://www.portal.mcgm.gov.in'

for reference.
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FRAUD AND CORRUPT PRACTICES

The Bidders and their respective officers, employees, agents and advisers shall observe the
highest standard of ethics during the Bidding Process. Notwithstanding anything to the
contrary contained herein, the Authority may reject an bid without being liable in any manner
whatsoever to the Bidder if it determines that the Bidder has, directly or indirectly or through
an agent, engaged in corrupt practice, fraudulent practice, coercive practice, undesirable

practice or restrictive practice in the Bidding Process.

Without prejudice to the rights of the Authority under relevant Clause herein above, if an
Bidder is found by the Authority to have directly or indirectly or through an agent, engaged
or indulged in any corrupt practice, fraudulent practice, coercive practice, undesirable
practice or restrictive practice during the Bidding Process, such Bidder shall not be eligible to
participate in any tender or RFQ issued by the Authority during a period of 2 (two) years
from the date such Bidder is found by the Authority to have directly or indirectly or through
an agent, engaged or indulged in any corrupt practice, fraudulent practice, coercive practice,

undesirable practice or restrictive practice, as the case may be.

For the purposes of this Clause , the following terms shall have the meaning hereinafter

respectively assigned to them:

A. “corrupt practice” means the offering, giving, receiving, or soliciting, directly or
indirectly, of anything of value to influence the actions of any person connected with the
Bidding Process (for avoidance of doubt, offering of employment to, or employing, or
engaging in any manner whatsoever, directly or indirectly, any official of the Authority
who is or has been associated in any manner, directly or indirectly, with the Bidding
Process or the LOA or has dealt with matters concerning the Concession Agreement or
arising there from, before or after the execution thereof, at any time prior to the expiry of
one year from the date such official resigns or retires from or otherwise ceases to be in
the service of the Authority, shall be deemed to constitute influencing the actions of a
person connected with the Bidding Process); or save and except as permitted under the
relevant sub clause, engaging in any manner whatsoever, whether during the Bidding
Process or after the issue of the LOA or after the execution of the Concession
Agreement, as the case may be, any person in respect of any matter relating to the
Project or the LOA or the Concession Agreement, who at any time has been or is a legal,
financial or technical adviser of the Authority in relation to any matter concerning the

Project;
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B. “fraudulent practice” means a misrepresentation or omission of facts or suppression of

facts or disclosure of incomplete facts, in order to influence the Bidding Process ;

C. “coercive practice” means impairing or harming or threatening to impair or harm,
directly or indirectly, any person or property to influence any persons participation or

action in the Bidding Process;

D.

“undesirable practice” means (i) establishing contact with any person connected with or
employed or engaged by the Authority with the objective of canvassing, lobbying or in
any manner influencing or attempting to influence the Bidding Process; or (ii) having a

Conflict of Interest; and

E. “Restrictive practice” means forming a cartel or arriving at any understanding or
arrangement among Bidders with the objective of restricting or manipulating a full and

fair competition in the Bidding Process.

F. If the Employer/ Financier determines that the Contractor has engaged in corrupt,
fraudulent, collusive, coercive or obstructive practices, in competing for or in executing
the Contract, then the Employer may, after giving 14 days’ notice to the Contractor,
terminate the Contractor's employment under the Contract and expel him from the Site,

and the provisions of relevant Clause shall apply as if such expulsion had been made.

G. Should any employee of the Contractor be determined to have engaged in corrupt,
fraudulent, collusive, coercive, or obstructive practice during the execution of the Works,

then that employee shall be removed in accordance with relevant Clause.

For the purposes of this Sub-Clause:

i. “corrupt practice” is the offering, giving, receiving to soliciting, directly or
indirectly, of anything of value to influence improperly the actions of another party;

ii. “another party” refers to a public official acting in relation to the procurement
process or contract execution. In this context, “public official” includes Financer
staff and employees of other organizations taking or reviewing procurement
decisions.

iii. “fraudulent practice” is any act or omission, including a misrepresentation, that
knowingly or recklessly misleads, or attempts to mislead, a party to obtain a

financial or other benefit or to avoid an obligation;
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iv.

Vi.

Vii.

“collusive practice” is an arrangement between two or more parties designed to
achieve an improper purpose, including to influence improperly the actions of
another party;

“coercive practice” is impairing or harming, or threatening to impair or harm,
directly or indirectly, any party or the property of the party to influence improperly
the actions of a party;

“obstructive practice” is deliberately destroying, falsifying, altering or concealing of
evidence material to the investigation or making false statements to investigators in
order to materially impede the Financier investigation into allegations of a corrupt,
fraudulent, coercive or collusive practice; and/or threatening, harassing or
intimidating any party to prevent it from disclosing its knowledge of matters
relevant to the investigation or from pursuing the investigation; or

acts intended to materially impede the exercise of the Financer’s inspection and

audit rights provided .

viii.“party” refers to a public official; the terms “benefit” and “obligation” relate to the

ix.

procurement process or contract execution; and the “act or omission” is intended to
influence the procurement process or contract execution.

“parties” refers to participants in the procurement process (including public
officials) attempting to establish bid prices at artificial, noncompetitive levels.

a “party” refers to a participant in the procurement process or contract execution.
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LIST OF APPROVED BANKS

1. The following Banks with their branches in Brihanmumbai and upto Virar and Kalyan have
been approved only for the purpose of accepting Banker’s Guarantee from 1997-98 onwards

until further instructions.

2. The Bankers Guarantee issued by branches of approved Banks beyond Kalyan and Virar can
be accepted only if the said Banker’s Guarantee is countersigned by the Manager of a Branch
of the same Bank, within the Mumbai City Limit categorically endorsing thereon that said
bankers Guarantee is binding on the endorsing Branch of the Bank with Mumbai limits and is
liable to be on forced against the said branch of the Bank in case of default by the contractor/

supplier furnishing the Bankers Guarantee.
List of the Approved Banks

(A) S.B.L and its subsidiary Banks:
(1)  State Bank of India
(2)  State Bank-efBikaner&Jaipur
(3)  State Bank-efHyderabad
(4)  State Bank-etfMysere
(5)  State Bank-efPatiala
(6)  State Bank-efSaurashtra
(7)  State Bank-efFravankere

(B) Nationalised Banks:

8) Allahabad Bank
&) Andhra Bank
(10) Bank of Baroda
(11) Bank of India
(12) Bank of Maharashtra
(13) Central Bank of India
(14) Dena Bank Indian
(15) Indian Bank
(16) Overseas Bank
17 Oriental Bank of Commerce
(18) Punjab National Bank
(19) Punjab & Sind Bank
(20) Syndicate Bank
2D Union Bank of India
22) United Bank of India
(23) UCO Bank
(24) Vijaya Bank
(25) Corporation Bank

(C) Scheduled Commercial Banks:
(26) Bank of Madura Ltd.
27 Bank of Rajasthan Ltd.
(28) Banaras State Bank Ltd.
29) Bharat Overseas Bank Ltd.
(30) Catholic Syrian Bank Ltd.
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(€2))] City Union Bank Ltd.
(32) Development Credit Bank
(33) Dhanalakshmi Bank Ltd.
(34) Federal Bank Ltd.
(35) Indus Ind. Bank Ltd.
(36) I.C.I.C.I. Banking Corporation Ltd.
(37 Global Trust Bank Ltd.
(38) Jammu and Kashmir Bank Ltd.
(39) Karnataka Bank Ltd.
(40) Karur Vysya Bank Ltd.
(41) Lakshmi Vilas Bank Ltd.
(42) Nadungadi Bank Ltd.
(43) Ratnakar Bank Ltd.
(44) Sangli Bank Ltd.
(45) South Indian Bank Ltd.
(46) S.B.I. Commercial & Int. Bank Ltd.
47) Tamilnadu Mercantile Bank Ltd.
(48) United Western Bank Ltd.
(49) Vysya Bank Ltd.

(D) Scheduled Urban Co-op. Banks:
(50) Abhyudaya Co.op.Bank Ltd.
(&1)) Bassein Catholic Co.op. Bank Ltd.
(52) Bharat Co.op. Bank Ltd.
(53) Bombay Mercantile Co.op. Bank Ltd.
(54) Cosmos Co.op. Bank Ltd.
(55) Greater Mumbai Co.op. Bank Ltd.
(56) Janata Sahakari Bank Ltd.
(57) Mumbai Dist.Central Co.op. Bank Ltd.
(58) Mabharashtra State Co.op. Bank Ltd.
(59) New India Co.op. Bank Ltd.
(60) North Canara G.S.B.Co.op. Bank Ltd.
(61) Rupee Co.op. Bank Ltd.
(62) Sangli Urban Co.op. Bank Ltd.
(63) Saraswati Co.op. Bank Ltd.
(64) Shamrao Vithal Co.op. Bank Ltd.
(65) Mahanagar Co-op. Bank Ltd.
(66) Citizen Bank Ltd.
(67) Yes Bank Ltd.

(E) Foreign Banks:
(68) AMRO (N.Y.) Bank.
(69) American Express Bank Ltd.
(70) ANZ Grindlays Bank
(71) Bank of America N.T. & SA.
(72) Bank of Tokyo Ltd.
(73) Bank Indosuez
(74) Banque Nationale de Paris
(75) Barclays Bank
(76) City Bank N.A.
(77) Hongkong & Shanghai Banking Corpn.
(78) Mitsui Taiyokbe Bank Ltd.
(79) Standard Chartered Bank Ltd.
(80) Cho Hung Bank



In addition to the list of banks provided above for bank guarantee, following banks in the list of
RBI (Reserve Bank of India) will also be allowed. RBI's list of the banks can be downloaded from
https://rbidocs.rbi.org.in/rdocs/publications/pdfs/84656.pdf. From this list of RBI bank under
following heads with their branches in Brihanmumbai and in Suburbs and extended suburbs upto
Virar and Kalyan have been approved for Bank Guarantee:- SBI and Associates, Nationalised
Banks, Other Public Sector Banks, Private Sector Bank, Foreign Banks and Urban Co Operative
Banks.

However; Bank Guarantee issued by IDBI is not acceptable as per circular CA/FBK/303 Dated
17.03.2018.
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SPECIAL INSTRUCTIONS TO BIDDERS

Before tendering, the bidder shall visit Signal junction sites & satisfy himself as to the
prevalent conditions. In case of doubt, the bidders may obtain the required information
from Ex. Engr. (ATC)., which may not in any way influence the tender, as no claim what-
so-ever shall be entertained for any alleged ignorance, after the opening of tender.

The tenderers are directed to go through the entire Tender document including directions/
specifications, etc. and get the clarifications, if any, before filling up of the tender. Such
requests regarding clarifications, if any shall be in writing and shall reach the office of Ex.
Engr. (Area Traffic control) at least 7 days prior to due date of the tender.

Wherever the word Quotation/ Quotationer or Tender/ Tenderer is appeared, it should be
read as Bid/ Bidder.

The successful contractor will have to pay the legal & stationery charges as per the pre-
vailing norms of BMC at the time of contract execution.

Time is the essence of the contract and hence the successful bidder should utilize all his
best resources to complete the work within stipulated time period.

No price escalation will be payable for this tender work.

The Tender is on percentage basis & all the items covered under USOR-2023 uploaded on

the BMC portal are part of bill of quantity. BMC reserves right to order for procurement
of any item covered to any extent i.e. in the quantities, as per site conditions/ requirements
prevailing at the time of execution of work and as per the requirements and/ or recommen-
dations of Traffic Police. As such, the items included in B.O.Q. may not be executed to the
extent of the respective quantity incorporated in B.O.Q. depending upon the site condi-
tions. The Tenderer shall not be entitled for any compensation on this account. Before
starting the work contractor shall consult the Site Engineer and shall take actual measure-
ments on the site for procurement of material.

The Bidder shall procure all material required for the work of approved make with valid
BIS/ IS/ EN/CE relevant standards and as per BMC Requirements/ specifications wher-
ever applicable. The Bidder shall produce on demand such details as called by the Engi-
neer to prove the genuineness of the material. Non-approved material shall not be brought
on site. Rejected materials must be replaced by the contractors within 48 hours.

All material required for the work can be stacked near the site of work in such manner so
as not to cause any inconvenience to the pedestrian and vehicular traffic. If no space is
available on site then bidder shall make his own arrangement for stacking of material etc.
No extra payment will be made on this account. The entire work shall be done without

causing any disturbance to nearby residents/ land users & pedestrians.
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10.

I1.

12.

13.

14.

15.

16.

17.

18.

19.

The contract period is 24 Months (Excluding monsoon). The monsoon period shall be
10t June to 30™ September of the calender year. The contract period is inclusive of period
required for mobilization, procurement of material, traffic permission, other required per-
mission etc. complete and shall be reckoned from the date mentioned in the work order.
Program of Work: The detail programme of the works will have to be made available
from time to time in the office of Ex. Engineer (Area Traffic Control). If at any stage the
previously approved programme is required to be modified, the bidder shall do so, imme-
diately as directed by the Engineer. In case of necessary to modify/ alter the work pro-
gramme, as directed, the bidder shall do so without claiming any extra payment. The pro-
gramme shall be reviewed periodically and rescheduled as directed.

The bidder shall submit the schedule showing all the activities logically within the con-
tract period in a mutually accepted manner & shall have to be made available from time to
time in the office of Ex. Engineer (Area Traffic Control).

Bidder shall have to obtain all the permission of the concerned authorities/other agencies
required for carrying out the work on their own. Only recommendatory letters will be is-
sued by BMC.

The contractors will have to obtain permission from the Traffic Police Dept. well in ad-
vance either for closing down the road or for diversion of traffic for execution of the
work. The work may be required to be executed in phases as per Traffic Police permis-
sion.

The excavation permission for signal installation works and other related maintenance
works from the respective ward offices/ Road dept./ PW.D./ M.S.R.D.C./ M.M.R.D.A./
Traffic Police etc. shall be arranged by the successful Bidder.

All the excavated material belongs to the Brihanmumbai Municipal Corporation. It is the
responsibility of the contractor to dump the surplus excavated material within 24 hours at
their own cost. Transportation or any other charges in this regard will not be paid to the
contractor. The rate of excavation is deemed to include the cost of transportation and dis-
posal of surplus excavated material.

The successful Bidder(s) shall provide various instruction/cautionary boards at site to
have smooth traffic as per the requirement of Traffic Police Department and shall have
proper co-ordination with Ward staff & Traffic Police Department.

SMPS & Drivers of retrofit & LED Strip Module shall be supplied from Original Equip-
ment Manufacturer make only. If any discrepancies found then penal action will be taken.
The contractor will have to carry out the work either during daytime and/ or night time as
the permissibility from traffic operation point of view. No extra payment to that effect will

be made.
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20.

21.

22.

23.

24.

25.

26.

27.

28.

29.

The whole work shall be finished in workman like manner and to the entire satisfaction of
the Engineer in charge. The entire work shall be in accordance with the latest modern
practice and shall present a neat appearance when completed.

The contractor will have to take care to restrict the noise level within the permissible lim-
its and shall employ only such equipments on site which will not make noise and cause vi-
brations. The relevant noise level specifications to work in different areas shall be strictly
adhered. The noise level in the vicinity of residential & public places shall be below 70
db.

Compliances of Rules: All works shall be carried out in accordance with the latest rules
under the Indian Electricity Act, 1910 as applicable. The contractor shall comply strictly
to Indian Standards Institution Code (IS 732-1950) of practice for Electrical wiring and
fittings in Buildings. Installation shall comply with all the laws and regulations in effect
with the regulations of the competent authorities and the requirement of the Government
and the Electric Supply Company's.

The specifications included in the tender follow corresponding relevant standards. In case
of any contradiction in specification, the decision of Engineer will be final and binding.
All General conditions for different works i.e. electrical, mechanical, civil etc., as stipu-
lated by the BMC from time to time, as amended upto date shall be applicable to the con-
tract.

The contractors shall comply with inter utility organizations and code of conduct for road
excavations wherever such applies to the conduct of this contract.

Contract Labour (Regulation and Abolition act 1970): The Bidder should specifically note
that the successful Bidder shall have to strictly comply with all the statutory requirements
under the provision of the Contract Labour (Regulation and Abolition) Act, 1970 and with
the Maharashtra State Contract Labour (Regulation and Abolition) Rules 1971 and indem-
nify the Corporation against any claim(s) whatsoever.

Bidders are requested to take cognizance of child Labour Act and take precaution not to
deploy child Labourers on site. If Child Labourer is found to be deployed on the work,
necessary action as deemed fit will be taken.

The contractors shall adhere/ abide themselves by the provision of the minimum wages
act/ Workman compensation Act and such other statutory obligations notified by the con-
cerned Government departments from time to time. They shall also indemnify the BMC
form any claims whatsoever arising there from and shall be solely responsible for conse-
quences thereof.

BMC reserves right to cancel the individual works at any stage and Bidders will not be en-

titled to any compensation/ claims whatsoever on account of such cancellation.
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30.

31.

32.

33.

34.

35.

36.

37.

38.

39.

40.

BMC is not bound to accept the lowest or any Tender and reserve the right to relax any of
the stipulated conditions and reject any or all Tenders, without assigning any reason.
Previous bad / good records of Bidders as well as their previous experience in major cities
in India shall be considered while evaluating the tender.

Rate analysis indicating the justifiability of the rates quoted by the Bidder for satisfactory
execution and completion of the work, shall be submitted by the Bidder as and when di-
rected.

The rates quoted shall be firm and inclusive of delivery of materials at site and/ or trans-
portation of damaged/ retrieved materials and exclusive of GST. Separate transportation
charges will not be paid by BMC.

In case of bidder is lowest in all three tenders for installation contract of Island City, West-
ern Suburb and Eastern Suburb then the successful bidder will be awarded only two con-
tracts which are beneficial to BMC.

Bidder should specifically state their official addresses along with the telephone and mo-
bile number. The contractor or their partners and authorized representative shall be avail-
able on a given telephone number during any hours of the day.

Complaint Lodging Mechanism: Successful bidder shall provide their e-mail id & tele-
phone number where complaint for non-working of Signal can be lodged. The resolution
time for making the same functional to be considered from date and time of instruction
from the engineer.

Firms with common proprietors/ partner or connected with one another either financially
or as Principal agent or as master and servant or with Proprietor/ Partners closely related
to each other such as husband/ wife/ father/ mother and minor son/ daughter and brother/
sister and minor brother/ sister shall not tender separately under the different names for the
same contract.

If it is found that firms as described in the direction vide Clauses 37 above, have tendered
separately under different names for the same contract, all such tender shall stand rejected
and Bidder(s) deposit shall be forfeited. Any contract entered into under such conditions
will also be liable to be cancelled at any time during its currency and penal action includ-
ing blacklisting of such firms will be taken.

All the details regarding the staff proposed shall be approved and if any change in that re-
gard shall be immediately intimated to the office. Name and Bio-data of the technically
qualified personnel employed for the subject work should be intimated to the office before
starting of the work.

The work will be treated as completed only after cleaning the site in all respect after com-

pletion of the work and to the satisfaction of the Engineer.
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41.

42.

43.

44.

45.

46.

47.

48.

49.

50.

Installation and removal of housing from straight portion (base) of the cantilever pole will
be considered as installation and removal of housing on straight pole.

In case of shifting, the work of removal of signal pole includes removal of Pole with all
relevant accessories and re-installation of signal pole includes installation of pole with all
relevant accessories.

The overall liability including damages & penalty is limited to the amount not exceeding
more than 10% of the Contract Value. If the penalty exceeds 10% of Contract Value, the
Contractor will be debarred from further works of B.M.C.

The items supplied and installed under the maintenance contract should be guaranteed for
1 year/as specified in specification whichever is more, for satisfactory performance during
the entire contract period except for consumable fuses etc. However, the guarantee obliga-
tion is limited to defects during normal course of operation and damage / defects due to
accidents, thefts, vandalism, mob fury, and other force majors conditions are not covered
under guarantee.

The successful bidder will have to make their own arrangements for spare parts and re-
place any required part, at their own cost, wherever necessary.

The contractor shall endeavour in expediting various matters in respect of power supply of
road traffic signals with the power supply companies viz. BEST, Adani Electricity Mum-
bai Ltd. and MSEDCL including restoration of power supply

For installation of a new Road Traffic Signal, the contractor shall apply for electric supply
in the name of Executive Engineer (Area Traffic Control) and shall make payment for new
connection charges. The new connection charges will be reimbursed to successful bidder
during their running bill against BOQ Activity No.- R3-RT-ATC- 15.17. However, the
Monthly Electric energy charges will be borne by B.M.C after commissioning of respec-
tive road traffic signal junction.

The Contractor is required to maintain the minimum stock level of each material required
for maintenance. However, this material should be readily available with the Contractor. If
any damage occurred, the Contractor should replace the same within resolution period,
else penalty will be imposed as per Penalty Clause.

The Contractor shall provide necessary cut-outs and G.I. pipes, earthing and submit the
electrical "TEST REPORT" as and when required by BEST, Adani Electricity Mumbai
Limited, or MSEDCL, as the case may be, in the course of maintenance.

It will not be binding on B.M.C./ Traffic Police Dept. to provide any space/ set up to the

signal companies for enabling them to operate for maintenance work.
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51.

52.

53.

54.

35.

56.

57.

58.

59.

60.

61.

62.

The bidder shall bear all expenses incurred for the testing of material as specified in the
tender at any of the test laboratory/manufacturers works recommended by B.M.C. The or-
der will be revoked in case it fails in Tests as per tender specifications.

The Successful bidder shall furnish material test certificates after supplying the materials.
The contractor shall appoint dedicated person for liaisoning with various infrastructural
agencies, Power supply companies etc.

Maintenance team shall be available from on all weekdays including public holidays from
9:00 am to 7:00 pm and may be extended as per the instruction of the engineer during con-
tract period.

The contractor has to carryout ELI testing at all signal junctions (at pole and controllers)
once in a year or as and when instructed by Engineer and submit the report to BMC.

If it is observed that the contractors carrying out the work fail to comply with the instruc-
tions given by the higher Authorities at D.M.C/A.M.C./ M.C. level during execution of
work twice, the work will be terminated and will be carried out at the risk and cost of the
contractor and penal action will be taken against them. This decision will not be arbitrable
at all.

The bidder should have the necessary infrastructural facilities including maintenance of-
fice situated in Brihanmumbai region along with telephone facility.

The B.M.C. in this contract is the Employer and Executive Engineer (ATC) is the Engi-
neer for this contract. The Engineer or his representative will strictly supervise the work at
all levels and hence witness tests at all levels. The contractor shall submit the all test cer-
tificates and shall observe strict adherence to the given standards unless, otherwise speci-
fied in writing by competent authority is expected. Any deviation from the given standards
will not be tolerated.

The Signal maintenance work should not be hampered in any circumstances, due to non-
availability of vehicle and maintenance staff during contract period.

Departure from Specifications: Should the bidder wish to depart from the provisions of the
specifications or general conditions of contract, he shall clearly mention them giving his
reasons thereof. Unless this is done, the equipment offered and work executed shall be
deemed to comply in every respect with the terms and conditions of the specifications
without claiming any extra charges whatsoever.

If a particular installation work of Signal system is delayed inordinately, the same work
will be got executed from some another agency at the risk & cost of the regular mainte-
nance agency.

The payment of the bills and other claims arising out of the contract will be made in the

name of Bidder's Bank by Cheque/ E.C.S./ R.T.G.S. Successful bidder therefore will have
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63.

64.

65.

66.

67.

68.

69.

70.

71.

72.

73.

to furnish information as regards the name and complete address of his bank, its branch
and the bank A/c no & E.C.S. No. etc. along with tender document. They will have also to
submit updated information when there is any change in this regard.

The bidder shall furnish all the details about the subcontractors employed for different ac-
tivities for this contract. The personnel and subcontractors proposed for this contract shall
be approved by the Engineer.

The Contractor is required to maintain all signal junctions in good working condition
throughout the DLP period.

The contractor is required to clean all the chambers and ducts as and when instructed by
the engineer.

The before, during and after, colour photographs of installation /maintenance work at re-
spective site shall be provided. All photographs shall have date and time stamp and lati-
tude & longitude marked.

The contractor shall maintain all newly installed junctions in proper working condition
through out the contract period including DLP.

The contractor shall submit the applicable insurance policies valid for entire contract pe-
riod including DLP.

Subletting the work; Please refer GCC.

The contractor shall have to submit the documentation of the work such as Operation and
Maintenance Manual, Testing & Commissioning reports, challans of various supply mate-
rials, photographs of the work, records, history sheets etc.

The bidder should submit the Certificates of Registration under Employees Provident
Fund and Miscellaneous Provision Act, 1952 (E.P.F. & M.P. Act,1952) if 20 or more
workers/ persons employed on Bidder's Establishment. If less than 20 workers/ persons
are employed on Bidder's Establishment, then the tenderer should submit undertaking in
that regard on Rs. 500/- Stamp Paper.

The barricading shall be provided free of cost as per circular vide u/no.-MGC/F/6342
Dated 05/05/2018 and as per annexure LII and III of standard drawing and specifications
with with slogans and department wise colour codes. The copy of circulars is available on
B.M.C. portal website.

The tenderer should submit the Certificate of Registration under E.S.I.C. Act, 1948 in
case:

i. 10 or more workers/ persons employed and manufacturing process is carried out
with power in any part or

ii. 20 or more workers/ persons employed and manufacturing process is carried out
without power.
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74.

75.

76.

The Bidder's establishment under Sr. No. i & having less than 10 workers/ persons or the
establishment under Sr. No. ii & having less than 20 workers/ persons, then the tenderer
should submit undertaking in that regard on Rs. 500/- Stamp Paper.

Bidder shall be registered under the GST act 2017 on the transfer of property in goods in-
volved in the execution of works contracts (Re-enacted) Act 1989 and should produce doc-
umentary evidence to that effect (a copy of registration of certificate from the GST depart-
ment) along with tender.

The successful bidder shall make use of the removed/ retrieved reusable signal materials,
wherever possible. For damage replacement work, 1% rebate shall be deducted from the
quoted cost of the particular material supply as a salvage cost for the scrap material. The
scrap material will be the property of the contractor.

The contractor shall hand over the entire signal system in working condition to the BMC

after completion of DLP Period.



SECTION 14

APPENDIX & PROFORMAS



To,

FORM OF TENDER

The Municipal Commissioner for Brihanmumbai

Sir,

I/ We have read and examined the following documents relating to the work of

ii.
iii.

iv.

V.

Vi.

vii.

Notice inviting tender.
Directions to tenderers (General and special)

General condition of contract for Civil Works of the Brihanmumbai Municipal
Corporation as amended up to date.

Relevant drawings
Specifications.
Special directions

Annexure A and B.

viii. Bill of Quantities and Rates.

1A.

1B.

1/ We

(full name in capital letters, starting with surname), the Proprietor/ Managing Partner/ Man-
aging Director/ Holder of the Business, for the establishment/ firm/ registered company,

named herein below, do hereby offer to .........oceiiiiiiceeeeeee e

Referred to in the specifications and schedule to the accompanying form of con-tract of the
rates entered in the schedule of rates sent herewith and signed by me/ us” (strike out the
portions which are not applicable).
I/ We do hereby state and declare that I/We, whose names are given herein below in details
with the addresses, have not filled in this tender under any other name or under the name of
any other establishment/ firm or otherwise, nor are we in any way related or concerned with
the establishment/ firm or any other person, who have filled in the tender for the aforesaid
work.”

I/ We hereby tender for the execution of the works referred to in the aforesaid docu-
ments, upon the terms and conditions, contained or referred to therein and in accordance
with the specifications designs, drawings and other relevant details in all respects.

* At the rates entered in the aforesaid Bill of Quantities and Rates.
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10.

According to your requirements for payment of Earnest Money amounting to Rs.
/- (Rs. )
I/ We have deposited the amount through online payment gateways with the C.E. of the

Corporation not to bear interest

I/ We hereby request you not to enter into a contract with any other person/s for the execu-

tion of the works until notice of non/acceptance of this tender has first been communicated

to me/ us, and in consideration of yours agreeing to refrain from so doing I/ We agree not to

withdraw the offer constituted by this tender be-fore the date of communication to me/us of

such notice of non/acceptance, which date shall be not later than ten days from the date of

the decision of the Standing Committee or Education Committee of the Corporation, as

maybe required under the Mumbai Municipal Corporation Act, not to accept this tender.

(Subject to condition 5 below).

I/ We also agree to keep this tender open for acceptance for a period of 180 days from the

date fixed for opening the same and not to make any modifications in its terms and condi-

tions which are not acceptable to the Corporation.

I/We agree that the Corporation shall, without prejudice to any other right or remedy, be at

liberty to forfeit the said earnest money absolutely, if.

a. 1/ We fail to keep the tender open as aforesaid.

b. I/ We fail to execute the formal contract or make the contract deposit when called
upon to do so.

c. I/ We do not commence the work on or before the date specified by the Engineer in his
work order.

I/ We hereby further agree to pay all the charges of whatsoever nature in connection with

the preparation, stamping and execution of the said contract.

I/ We further agree that, I/ we shall register ourselves as ‘Employer” with the Bombay Iron

and Steel Labour Board” and fulfill all the obligatory provisions of Maharashtra Mathadi,

Hamal and other Manual workers (Regulation of Employment and Welfare) Act 1969 and

the Bombay Iron and Steel unprotected workers Scheme 1970.

L W et have failed in the accompanying ten-

der with full knowledge of liabilities and, therefore, we will not raise any objection or dis-

pute in any manner relating to any action, including forfeiture of deposit and blacklisting,

for giving any information, which is found to be incorrect and against the instructions and

directions given in this tender.

“I/ We further agree and undertake that in the event it is revealed subsequently after the al-

lotment of work/contract to me/us, that any information given by me/ us in this tender is

false or incorrect, [/We shall compensate the Brihanmumbai Municipal Corporation for any
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such losses or inconvenience caused to the Corporation in any manner and will not resist
any claim for such compensation on any ground whatsoever. I/ We agree and undertake that
1/ We shall not claim in such case any amount by way of damages or compensation for can-

cellation of the contract given to me/us or any work assigned to me/ us or is with-drawn by

the Corporation,”

Address

Yours faithfully,

Digital Signature of the
Tenderer or the Firm

L
y U P RO OP U TPt
P
B
5...
Full Name and private residential address of
all the partners constituting the Firm
A/c No
L Name of Bank
2 e e
PP PO Name of Branch
PP PP
S Vender NO. ..o.oiniiiiiiiiiiiiee
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AGREEMENT FORM
Tender NO. ..oveevveeeeeiieeiins dated ....ccooovvvveinnnns

Standing Committee Resolution No. ................ dated ....cccooveriienennnnne

CONTRACT FOR THE WORK Of .. ..ciiiiiiiiiiiinieeenenet ettt ettt

Mumbai under the style and name Of ...
F e eeerteeeeeseesseeestessteeseessteesseeareearteeteeteeaeearteereeeseenreenreennes (Hereinafter called “the contractor of
the one part and SHIri ...t et sne e see e sneenne THE
Director (E.S.&P.)/ D.M.C. (Infrastructure) (hereinafter called “the commissioner” in which ex-
pression are included unless the inclusion is inconsistent with the context, or meaning thereof, his
successor or successors for the time being holding the office of Director (E.S.&P.)/ D.M.C. (In-
frastructure) of the second part and the Brihanmumbai Municipal Corporation (hereinafter called
“the Corporation™) of the third part, WHEREAS the contractor has tendered for the construction,
completion and maintenance of the works described above and his tender has been accepted by
the Commissioner (with the approval of the Standing Committee/ Education Committee of the

Corporation

NOW THIS AGREEMENT WITNESSETH as follows: -
1) In this agreement words and expressions shall have the same meanings as are respectively

assigned to them in the General Conditions of Contract for works hereinafter referred to:-

2) The following documents shall be deemed to form and be read and constructed as a part of
this agreement viz.
a) The letter of Acceptance
b) The Bid:
¢) Addendum to Bid; if any
d) Tender Document
e) The Bill of Quantities:
f) The Specification:

g) Detailed Engineering Drawings
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h) Standard General Conditions of Contracts (GCC)

I) All correspondence documents between bidder and B.M.C.

3)

In consideration of the payments to be made by the Commissioner to the contractor as

hereinafter mentioned the contractor hereby covenants with the Commissioner to construct,

complete and maintain the works in conformity in all respects with the provision of the

contract.
4)

The Commissioner hereby covenants to pay to the Contractor in consideration of the con-

struction, completion and maintenance of the works the contract sum, at times and in the

manner prescribed by the contract.

IN WITNESS WHERE OF the parties hereto have caused their respective common seals to

be herein to affixed (or have hereunto set their respective hands and seals) the day and year

above written.

Signed with designation stamp of the
Contractor, sealed & delivered by the
Contractor/s

Trading under the name & style of

In presence of Witness:
Witness No. 1: Name & Address

NAME = ettt reeeeeeeeeeas
Resi. ADAIESS ...
Witness No. 2: Name & Address

NAME = et reeeeeeeeees

ReSi. AdAIESS .. e

Signed by the Dy. Municipal Commissioner,

The Director (E.S. & P)/ D.M.C.
(Infrastrucure) in the presence of

Lt e
2 et

Signature of Witness No. 1

Signature of Witness No. 2

Director (E.S. & P.)/ D.M.C. (Infrastructure)
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Name and Signature of Concern Dy. Ch. Engr.
& Ch. Engr. (HOD) with Designation Stamp

The Common Seal of the Brihanmumbai

Municipal Corporation was affixed on the

Two members of the Standing Committee of

the Brihanmumbai Municipal Corporation.

Witness:
(SHIi/SML. . eeeiieieiiecece e )
Office Superintendent,

Municipal Secretary's Office

Dy. Ch. Engr.
(Traffic)

90

Chief Engineer
(Roads & Traftic)



ANNEXURE - A

1. The Engineer for this works: Ex. Eng. (ATC)
2. The Estimated Cost of the work: Rs.5,22,81,208/- (Excluding GST)

Sr No | Description of work Total Amount Rs.
1 Civil Work

2 Electrical Work

3 Total Amount

1. Earnest Money Deposit: Rs.5,22,900/-
2. Time Period- 24 Months excluding monsoon.

3. Percentage to be charged as supervision charges for the work got executed through other
means 10 percent.

4.  The “Actual cost of the work™ shall mean in the case of percentage rate contracts the
actual cost of the work executed at the rates as mentioned in the Contract Schedule
adjusted by the Contractor's percentage rate and cost of extra and excess, but excluding the
cost on account of Water Charges and Sewerage Charges if any, payable by the contractor
and also excluding cost on account of price variation claims as provided in price variation
clause as amended up to date.

5. In case of item rate contracts the actual cost calculated for the work executed at the rates
mentioned in the contract schedule for different items including cost of excess and extra
items of the work excluding the cost of water charges and sewerage charges if any,
payable by the contractor and excluding cost on account of price variation claims as
provided in extra excess conditions as amended up to date.

6.  In case of lump sum contract the cost of the work actually carried out as per break up and
programme of the work and the schedule of payment included in the contract including
cost of any excess and/or extra items, of the work, excluding the cost on account of water
charges and sewerage charges and also excluding cost on account of price variation claims

as provided in extra excess conditions as amended up to date.

Signature of Tenderer of the Firm
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ANNEXURE- B
(On Rs. 500/- Stamp Paper)

PRE-CONTRACT INTEGRITY PACT

The Bidder commits himself to take all measures necessary to prevent corrupt practices,
unfair means and illegal activities during any stage of his bid or during any pre-contract or
post-contract stage in order to secure the contract or in furtherance to secure it and in
particular commits himself to the following: -
The Bidder will not offer, directly or through intermediaries, any bribe, gift, consideration,
reward, favor, any material or immaterial benefit or other advantage, commission, fees,
brokerage or inducement to any official of the B.M.C., connected directly or indirectly with
the bidding process, or to any person, organization or third party related to the contract in
exchange for any advantage in the bidding, evaluation, contracting and implementation of
the Contract.
The Bidder further undertakes that he has not given, offered or promised to give, directly or
indirectly any bribe, gift, consideration, reward, favour, any material or immaterial benefit or
other advantage, commission, fees, brokerage or inducement to any official of the B.M.C. or
otherwise in procuring the Contract or forbearing to do or having done any act in relation to
the obtaining or execution of the Contract or any other Contract with the Government for
showing or forbearing to show favour or disfavour to any person in relation to the Contract
or any other Contract with the Government.
The Bidder will not collude with other parties interested in the contract to impair the
transparency, fairness and progress of the bidding process, bid evaluation, contracting and
implementation of the contract.
The Bidder will not accept any advantage in exchange for any corrupt practice, unfair means
and illegal activities.
The Bidder, either while presenting the bid or during pre-contract negotiations or before
signing the contract, shall disclose any payments he has made, is committed to or intends to
make to officials of the B.M.C. or their family members, agents, brokers or any other
intermediaries in connection with the contract and the details of services agreed upon for
such payments.
The Bidder shall not use improperly, for purposes of competition or personal gain, or pass on
to others, any information provided by the B.M.C. as part of the business relationship,
regarding plans, technical proposals and business details, including information contained in
any electronic data carrier. The Bidder also undertakes to exercise due and adequate care lest
any such information is divulged.

The Bidder commits to refrain from giving any complaint directly or through any other
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manner without supporting it with full and verifiable facts.

The Bidder shall not instigate or cause to instigate any third person to commit any of the
actions mentioned above.

The Bidder and their respective officers, employees, agents and advisers shall observe the
highest standard of ethics during the Bidding Process. Notwithstanding anything to the
contrary contained herein, the Authority may reject a Bid without being liable in any manner
whatsoever to the Bidder if it determines that the Bidder has, directly or indirectly or
through an agent, engaged in corrupt practice, fraudulent practice, coercive practice,
undesirable practice or restrictive practice in the Bidding Process.

For the purposes of this Clause 9, the following terms shall have the meaning herein after
respectively assigned to them:

i.  “fraudulent practice” means a misrepresentation or omission of facts or suppression of
facts or disclosure of incomplete facts, in order to influence the Bidding Process ;

ii. “coercive practice” means impairing or harming or threatening to impair or harm,
directly or indirectly, any person or property to influence any persons participation or
action in the Bidding Process;

iii. “undesirable practice” means (i) establishing contact with any person connected with
or employed or engaged by the Authority with the objective of canvassing, lobbying or
in any manner influencing or attempting to influence the Bidding Process; or (ii)
having a Conflict of Interest;

iv. “restrictive practice” means forming a cartel or arriving at any understanding or
arrangement among Bidders with the objective of restricting or manipulating a full and

fair competition in the Bidding Process.

Signature of Tenderer/ Bidder



ANNEXURE- C

(On Rs. 500/- Stamp Paper)
DECLARATION CUM INDEMNITY BOND

I, of , do hereby declared and undertake as under.

I declare that I have submitted certificates as required to Executive engineer (Monitoring)

at the time of registration of my firm/ company and there is no change in the con-

tents of the certificates that are submitted at the time of registration.

I declare that 1 in capacity as Manager/ Director/ Partners/ Proprietors of
has not been charged with any prohibitory and/ or penal action such as ban-

ning (for specific time or permanent)/ de-registration or any other action under the law by

any Government and/or Semi Government and/ or Government undertaking.

I declare that I have perused and examined the tender document including addendum, con-

dition of contract, specifications, drawings, bill of quantity etc. forming part of tender and

accordingly, I submit my offer to execute the work as per tender documents at the rates

quoted by me in capacity as of

I further declare that if I am allotted the work and I failed to carry out the allotted work in
accordance with the terms and conditions and within the time prescribed and specified,
B.M.C. is entitled to carry out the work allotted to me by any other means at my risk and
cost, at any stage of the contract.

I also declare that I will not claim any charge/ damages/ compensation for non-availability
of site for the contract work at any time.

I declare that I will positively make the arrangements of the required equipment on the day
of commencement or with respect to the progress of the work in phases, as per the instruc-

tions of site in charge

Signature of Tenderer/ Bidder
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ANNEXURE -D

Rate Analysis
Item Description:
Sr. Description of Rate Analysis . .
No. Parameters Unit Quantity Rate Amount
| Basic Material (Rate should
be inclusive of all taxes)
2 Machinery Hire Charges
(Labour
3 Labour Type components)
4 Total of all components
5 Overhead & Proffit 15% on 4
Total Rate (4+5)
7 Per unit rate

Sign & Seal of the Bidder/ Tenderer

Rate analysis shall be submitted by the bidder after opening of Packet 'C' as per the demand from
Engineer if required.
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BANKERS GURANTEE IN LIEU OF CONTRACT DEPOSIT

THIS INDENTURE made this day of 20 BETWEEN

THE BANK incorporated under the English/Indian Companies Acts

and carrying on business in Mumbai (hereinafter referred to as 'the bank' which expression

shall be deemed to include its successors and assigns) of the first

part
_ inhabitants carrying on business at in Mumbai under
the style and name of Messer’s (hereinafter referred to as 'the

contractor') of the second part Shri.

THE MUNICIPAL COMMISSIONER FOR BRIHANMUMBALI (hereinafter referred to as
'the commissioner' which expression shall be deemed, also to include his successor or
successors for the time being in the said office of Municipal Commissioner) of the third part
and THE BRIHANMUMBAI MUNICIPAL CORPORATION (hereinafter referred to as 'the
Corporation') of the fourth part WHEREAS the contractor have submitted to the

Commissioner tender for the execution of the work of "

and the terms of such tender/

contract require that the contractor shall deposit with the Commissioner as/ contract deposit/
earnest money and/ or the security a sum of Rs. (Rupees

) AND WHEREAS if and when any such tender is accepted by the

Commissioner, the contract to be entered into in furtherance thereof by the contractor will
provide that such deposit shall remain with and be appropriated by the Commissioner towards
the Security -deposit to be taken under the contract and be redeemable by the contractor, if
they shall duly and faithfully carry out the terms and provisions of such contract and shall
duly satisfy all claims properly chargeable against them there under AND WHEREAS the
contractor are constituents of the Bank and in order to facilitate the keeping of the accounts of
the contractor, the Bank with the consent and concurrence of the contractor has requested the
Commissioner to accept the undertaking of the Bank hereinafter contained, in place of the
contractors depositing with the Commissioner the said sum as earnest money and/ or security
as aforesaid AND WHEREAS accordingly the Commissioner has agreed to accept such
undertaking NOW THIS AGRREMENT WITHNESSES that in consideration of the premises,
the Bank at the request of the contractor ( hereby testified ) UNDERTAKES WITH the
commissioner to pay to the commissioner upon demand in writing, whenever required by

him, from time to time, so to do, a sum not exceeding in the whole Rs.

(Rupees ) under the terms of the said tender and/ or the contract. The
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B.G. Is valid upto “Not withstanding anything what has been stated above, our

liability under the above guarantee is restricted to Rs. only and guarantee shall
remain in force upto unless the demand or claim under this guarantee is made
on us in writing on or before all your right under the above guarantee shall be

forfeited and we shall be released from all liabilities under the guarantee thereafter”

IN WITNESS WHEREOF

WITNESS(1)

Name and

address

WITNESS(2)

Name and the duly constituted Attorney Manager

address

the Bank and the said Messer’s

(Name of the Bank)

WITNESS(1)

Name and

address

WITNESS(2)

Name and

For Messer’s

address

have here into set their respective hands the day and year first above written.

The amount shall be inserted by the Guarantor, representing the Contract Deposit in

Indian Rupees.
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ANNEXURE E

Irrevocable Undertaking

(on Rs. 500/- Stamp paper)

L SHIi/ SME. e aged, ........ years Indian Inhabitant.
Proprietor/ Partner/ Director of M/S. ..ooiiviiicieieceeeeeeee e resident at

1. I say & undertake that as specified in section 171 of CGST Act, 2017, any reduction in
rate of tax on supply of goods or services or the benefit of input tax credit shall be
mandatorily passed on to B.M.C. by way of commensurate reduction in prices.

2. 1 further say and undertake that I understand that in case the same is not passed on and is
discovered at any later stage, B.M.C. shall be at liberty to initiate legal action against me
for its recovery including, but not limited to, an appeal to the screening Committee of the
GST Counsel.

3. I say that above said irrevocable undertaking is binding upon me/ my partners/ company/
other Directors of the company and also upon my/ our legal heirs, assignee, Executor,
administrator etc.

4. If I fail to compliance with the provision of the GST Act, I shall be liable for penalty/

punishment or both as per the provisions of GST Act.

Whatever has been stated here in above is true & correct to my/ our own knowledge &
belief.

Solemnly affirmed at

DEPONANT

This day of
BEFORE ME

Interpreted Explained and Identified by me.
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ANNEXURE F
GRIEVANCE REDRESSAL MECHANISM

BMC has formed a Grievance Redressal Mechanism for redressal of bidder’s grievances.
Any Bidder or prospective Bidder aggrieved by any decision, action or ommission of the
procuring entity being contrary to the provisions of the tender or any rules or guidelines issued
therein, in Packet ‘A’, ‘B’, & ‘C’ can make an application for review of decision of
responsiveness in Packet ‘A’, ‘B’, & ‘C’ within a period of 7 days or any such other period, as
may be specified in the Bid document.

While making such an application to procuring entity for review, aggrieved bidders or
prospective bidders shall clearly specify the ground or grounds in respect of which he feels
aggrieved.

Provided that after declaration of a bidder as a successful in Packet ‘A’ (General
Requirements), an application for review may be filed only by a bidder who has participated in
procurement proceedings and after declaration of successful bidder in Packet ‘B’ (Technical Bid),
an application for review may be filed only by successful bidders of Packet ‘A’. Provided further
that, an application for review of the financial bid can be submitted, by the bidder whose technical
bid is found to be acceptable/responsive.

Upon receipt of such application for review, BMC may decide whether the bid process is
required to be suspended pending disposal of such review. The BMC after examining the
application and the documents available to him, give such reliefs, as may be considered
appropriate and communicate its decision to the Applicant and if required to other bidders or
prospective bidders, as the case may be.

BMC shall deal and dispose off such application as expeditiously as possible and in any
case within 10 days from the date of receipt of such application or such other period as may be
specifies in pre-qualification document, bidder registration or bid documents, as the case may be.

Where BMC fails to dispose off the application within the specifies period or if the bidder
or prospective bidder feels aggrieved by the decision of the procuring entity, such bidder or
prospective bidder may file an application for redressal before the “Internal Procurement
Redressal Committee” within 7 days of the expiry of the allowed time or of the date of receipt of
the decision, as the case may be. Every such application for internal redressal before Redressal
Committee shall be accompained by fee of Rs. 25,000/- and fee shall be paid in the form of D.D.
in favour of B.M.C.

15t Appeal by the bidder against the decision of C.E./HOD/Dean can be made to
concerned DMC/Director who should decide appeal in 7 days.

If not satisfied, 2" Appeal by the bidder can be made to concerned A.M.C. for
decision.
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Grievance Redressal Committee (GRC) is headed by concerned D.M.C./Director of
particular department for the first appeal/ grievances by the bidder against the decision for
responsiveness/ non-responsiveness in Packet ‘A’, Packet ‘B’, or Packet ‘C’ and if not satisfies,
concerned A.M.C. will take decision as per second appeal made by the bidder.

This Grievance Redressal Committee (GRC) will be operated through DMC (CPD)
office where appeals of aggrieved bidder will be received with fee of Rs. 25,000/- from
aggrieved bidder. The necessary correspondence in respect of said applications to the
aggrieved bidder & concerned department, issuing notices, arranging of Grievance
Redressal Committee (GRC) with D.M.C. and further proceeding will be carried out
through registrar appointed by BMC.

No application shall be maintainable before the redressal Committee in regard of any

decision of the BMC relating to following issues:

Determination of needs of procurement
The decision of whether or not to enter into negotiations.

Cancellation of a procurement process for certain reasons.

On receipt of recommendation of the Committee. It will be communicated his decision
thereon to the Applicant within 10 days or such further time not exceeding 20 days, as may be
considered necessary from the date of receipt of the recommendation and in case of non-
acceptance of any recommendation, the reason of such non-acceptance shall also be mentioned in
such communication.

Additional Municipal Commissioner and/or Grievance Redressal Committee, if found,
come to the conclusion that any such complaint or review is of vexatious, frivolous or malicious
nature and submitted with the intention of delaying or defeating any procurement or causing loss
to the procuring entity or any other bidder, then such complainant shall be punished with fine,
which may extend to Five Lac rupees or two percent of the value of the procurement, whichever

is higher.

Full Signature of the tenderer

with Official Seal and Address
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PROFORMA- 1

The list of similar works as stated in eligibility criteria during last Seven years—

Actual
Sr. Name of the Name of the Stipulated date  [Actual date of | Cost of
No. Project employer of completion completion work
done
1 2 3 4 5 6

NOTE:
1) Scanned self-attested copies of completion/performance certificates from the Engineer-in-
Charge for each work should be annexed in the support of information furnished in the above
proforma.
2.) Works shall be grouped financial year-wise.

Sign & Seal of the Bidder/ Tenderer
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PROFORMA- 11

Annual financial turnover of works during the last five years.

Updated Average of last 3
Sr. Financial Annual value to years Page
N o Tumover | 1 (i.e. 2021-2022, Nf
‘ 4 of Works i 2022-2023, and ‘
yed 2023-2024
1 2019-2020
2 2020-2021
3 2021-2022
4 2022-2023
5 2023-2024
Total
NOTE:

1. The above figures shall tally with the audited balance sheets uploaded by the tenderers duly
certified by Chartered Accountant.

2. The value of executed work shall be brought to current costing level by enhancing the actual
value of work at compound rate @10% per annum; calculated from the date of completion
to the last date of receipt of application for tender.

Sign & Seal of the Bidder/ Tenderer
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PROFORMA- III

Details of similar works as stated in eligibility criteria during last Seven years.

Name of | Name of | Costof | Date of | Stipulated | Actual Date | Actual | Remarks
the the the issue of Date of of cost of | explaining
Project |Employer | Project work [ Completion | Completion | work | reasons for
Order done |delay, if any
1 2 3 4 5 6 7 8

Note: Scanned self attested copies of completion/performance certificates from the Engineer-
in-charge for each work should be annexed in support of information furnished in the
above proforma.

Sign & Seal of the Bidder/ Tenderer
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PROFORMA- 1V
Details of Personnel (as per clause 6.9)

Sr. no. Post Name Qualification Experience

NOTE: Scanned self-attested copies of qualification certificates and details of work experience
shall be submitted /uploaded.

Sign & Seal of the Bidder/ Tenderer
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PROFORMA -V

Machinery: (for special work only)

NOT APPLICABLE
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PROFORMA - VI/A

Details of Existing Commitments and ongoing works —

Value of | Anticipated

o Contract | Name & Value of | Scheduled work Date of
Description | Place . .. .
No. & |Addresses of| Contractin |  date of remaining | completion
of work .
Date employer Rs. completion to be
completed
8
1 2 3 4 5 6 7

Note: Scanned self-attested copies of completion/performance certificates from the Engineer-in-
Charge for each work should be annexed in the support of information furnished in the
above proforma.

Sign & Seal of the Bidder/ Tenderer
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PROFORMA - VI /B

Details of works for which bids are already uploaded —

. Name & Value of Date on which | Remarks
Description . . . S
Place | Addresses of | Contractin [Time Period| decision is
of work
employee Rs. expected
1 2 3 4 5 6 7

Note: Scanned self-attested copies of certificates from the Engineer-in-charge for each work
shall be annexed.

Sign & Seal of the Bidder/ Tenderer
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PROFORMA-VII
AFFDAVIT FOR BEST PRICE

Tender No.

To,
The Commissioner,

For the Brihanmumbai Municipal Corporation,

Sir,

Bid No.

"I/We

(Full name in capital letters, starting with surname), the Proprietor/ Managing Partner/
Managing Director/ Holder of the Business/ Manufacturer/ Authorized Dealer, for the
establishment/ firm/ registered company, named herein below, do hereby, state and declare that

I/ We whose names are given herein below

details with addresses have not filled in this tender under any other name or under name of any
other establishment/ firm otherwise, nor are we in any way related to concerned with any

establishment / firm or any other person, who have filled in the tender for aforesaid work".

"I/ We do hereby further undertake that, we have offered the best prices for the subject supply

work as per present market rates. Further, we do hereby undertake and commit that we do

not offered/ supplied the subject product/ similar product/ systems or sub systems in the

past one year in the Maharashtra State for quantity variation upto —50% or +10% at a

price lower than that offered in the present bid to any other outside agencies including

Govt./ Semi Govt. agencies within B.M.C. also. Further, we have filled in the accompanying

tender with full knowledge of the above liabilities and therefore we will not raise any objection
or dispute in any manner relating to any action including forfeiture of deposit and blacklisting
for giving any information which is found to be incorrect and against the instruction and

direction given in this behalf in this tender.

I/ We further agree and undertake that in the event, it is revealed subsequently after the
allotment of work/ contract to me/ us, that any information given by me/ us in this tender is false

or incorrect, I/ We shall compensate the Brihanmumbai Municipal Corporation for any such
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losses or inconvenience caused to the Corporation, in any manner and will not raise any claim
for such compensation on any ground whatsoever. I/ We agree and undertake that I/We shall not
claim in such case any amount, by way of damages or compensation for cancellation of the

contract given to me/us or any work assigned to me/ us or is withdrawn by the Corporation."

However, in case of price difference, if it is a result differential tax structure, different Dollar
values of Rupee, considering this aspect, before invoking the penalty, blacklisting etc., I/ We
will be given a reasonable opportunity being heard by representing our case as to why such

price variation/ differential has arisen.

In case, if the explanation submitted by me/us is unsatisfactory then action as stated above

including forfeiture of Deposit & blacklisting may be taken against me/ us.

TENDERER’S FULL SIGNATURE
WITH FULL NAME & RUBBER STAMP

(Note: This affidavit should be given on Rs. 500/- stamp paper duly notarized by Notary with red seal and

registration Number.)
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PROFORMA - VIII

Structure and Organisation

The bidder is

an individual

a proprietary firm

a firm in partnership

a limited Company or Corporation

a group of firms/joint venture

(if yes, give complete information in respect of each
partner)

Attach the organization chart showing the structure of

the organization, including the names of the directors and
position of officers

Number of years of experience:

As a Prime Contractor
(Contractor shouldering major responsibility)

i) in own country

i) in other countries (specify country)

Name and address of any associates the bidder has in

India (in case the bidder happens to be from foreign

country) who are knowledgeable in the procedures of

customs, immigration, taxes and other information

necessary to do the work

For how many years has your organization been in

Business of Installation & maintenance of road traffic
Signal system work?

Were you ever required to suspend construction for a

period of more than six months continuously after you
started? If so, give the name of the project and give
reasons therefor

Have you ever left the work awarded to you incomplete?

(If so, give name of project and reasons for not
completing work)

Sign & Seal of the Bidder/ Tenderer
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PROFORMA - IX
Litigation History

Name of Bidder or partner of a joint venture

Bidders, including each of the partners of a joint venture, shall provide information on
any history of litigation or arbitration resulting from contracts executed in the last seven
years or currently under execution. A separate sheet should be used for each partner of a

joint venture.

Year Award FOR or [ Name of client,cause of litigation [Disputed amount (Cur-
AGAINST Bidder and matter in dispute rent Value- Rs. equiva-
lent)

Sign & Seal of the Bidder/ Tenderer
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PROFORMA - X

Details of Cleaning Contractors

Name & address of the firm

1 | Number of Supervisory Staff with their C.V.

2 [ Number of Unskilled Staff Poses

3 || Name of the Equipments Owned

4 | Name of the works carried out in last 2 years in the field of House Keeping / Cleaning of
Traffic Signals, equipments.

5 || Cost of the Work

Sign & Seal of the Bidder/ Tenderer
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PROFORMA - X1

Declaration for supply of Truck mounted Aerial/Boom Lift Crane

I/We M/S ...ccviiiiiiiiiiseeceseeeeteteveveenen e oo [T0SEPE NAme & address of Bidder] agree that
I/We have owned /hired the Truck mounted Aerial/Boom Lift crane as mentioned in Bid
Document for the work of “Supply, Installation, Testing and Commissioning of
Conventional Road Traffic Signal System in Eastern Suburb of Brihanmumbai and
Subsequent Preventive and Corrective Maintenance up to 12 Months period of Defect
Liability”. I/We assured that the Truck mounted Aerial/Boom Lift crane will be made available
throughout the maintenance contract as and when required or as instructed by the Engineer.
I/We assure that best services of Truck mounted Aerial/Boom Lift crane will be provided till end

of the Contract.

Name & Signature of Bidder
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PROFORMA - XII
EQUIPMENT MANUFACTURER DECLARATION
(On Letterhead of OEM)

To,
Ex. Eng. (ATC),

Brihanmumbai Municipal Corporation,
Ground Floor, Engineering Hub,

Dr. E. Moses Road, Worli,

Mumbai — 400 018. India.

Whereas M/s.  .ooiiiiiiiiiii who are established and BMC approved
manufacturers of LED Signal Head Retrofit / Traffic Signal Controller / Digital Count Down
Timers with their accessories having production facilities at .......................... [Insert:
address of factory] do hereby authorize ..........................[Insert: name & address of bidder]
(Hereinafter, the “bidder") to submit a bid, and subsequently negotiate and sign the contract
with you against the tender for “Supply, Installation, Testing and Commissioning of
conventional Road Signal Systems in Eastern Suburb of Brihanmumbai and Subsequent
Preventive and Corrective Maintenance up to 12 months period of Defect Liability ”

We hereby extend our full support for the supply of LED Signal Head Retrofits / Traffic Signal
Controller / Digital Count Down Timer with their accessories. We also hereby declare that we
and......cccoeeeeeveennnne. [Insert: name of the Bidder] have entered into a formal relationship in
which, during the duration of the Contract (including warranty).

We, the Approved Equipment Manufacturer, will make our technical and engineering staff
fully available to the technical and engineering staff of the successful Bidder to assist on a
reasonable and best effort basis, in the performance of all its obligations to the bidder under the
Contract.

Authorized Signatory
Name:

Contact:

Address:

E-mail Id:
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Undertaking for Equipment Capabilities
(on Rs.500/- Stamp Paper)

The contractor shall give undertaking on Rs.500/- stamp paper i.e. the required machineries either
owned / on lease or hire basis for said work will be arranged at site before start of the work and

the same will be his sole responsibility.

Name & Signature of Bidder
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