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SECTION 1

E-TENDER NOTICE



BRIHANMUMBAI MUNICIPAL CORPORATION

Manager (Municipal Printing Press)

No. MMP/ 2817 / S.P.dt.28.09.2026

E-TENDER NOTICE

Subject: Work  of  Repairing,  Servicing  and Overhauling  of  Wellbound Diploma Folding 

machine at Municipal Printing Press.

The  Brihanmumbai  Municipal  Corporation  (BMC)  invites  e-tender  for  the 

aforementioned  work  from  contractors  of  repute,  multi-disciplinary  engineering 

organizations i.e. eminent firm, Proprietary/Partnership  Firms/ Private Limited Companies/ 

Public Limited Companies/Companies registered under  the  Indian  companies’ act 2013, 

the contractors registered with the Brihanmumbai Municipal Corporation, (BMC) agencies 

who are dealing with Binding machineries maintenance work  having  experience of  Work  of 

Repairing,  Servicing  and  Overhauling  of  Wellbound  Diploma  Folding  machine in  the 

Central/State  Government  Organization/BMC/Reputed  organisations  except  those who are 

blacklisted or against whom FIR has been filled or from the contractors /firms equivalent 

and  superior  classes  registered  in  Central  or  State  Government/Semi  Govt. 

Organization/Central  or  State  Public  Sector  Undertakings,  will  be  allowed  subject  to 

condition that, The contractors who are not registered with BMC will have to apply for 

registering their firm within three months’ time period from the award of contract, otherwise 

their Bid Security i.e. E.M.D (Earnest Money Deposit) will be forfeited/recovered and an 

amount equal to Registration Fee of respective class will be recovered as penalty.

Bidding Process will comprise of THREE stages.

Bidder  should  note  that  the  Tender  fee  of  Rs.1600/-  +  18  % GST will  be  payable 

immediately after opening of Packet A & B in the form of Demand Draft (D.D) or will recover  

from EMD of concerned bidder as per Circular No. CA/FRG/09dt.04.10.2024.

The application form can be downloaded from e-procurement system of Government e-

Marketplace  (GEM)  (https://gem.gov.in).The  applicants  not  registered  with  BMC  are 

mandated to get registered (Vendor Registration) with BMC for e-tendering process & obtain 

login credentials to participate in the online bidding process.

https://gem.gov.in/


i)  To download the  application  form,  for  those applicants  not  having vendor registration,  

need to apply first for vendor registration at the office of CPD Byculla.

ii)  The  forms  of  Tender  documents  are  available  on  the  e-Tendering  website 

https://gem.gov.in.  The aspiring Applicants  will  have to  download Tender  form, from the 

website  mentioned above.  The bidder  has  to  fill  in  online format  and upload information  

regarding Tender Online. Also he has to download the Tender application form from website,  

fill it and upload the scanned copy of duly filled form, along with required documents.

iii) For purchasing the Tender documents, the bidders will  have to get registered with e-

tender portal (https://gem.gov.in) for the e-tendering process and obtain login credentials to 

participate  in  the  online  Tender  process.  The  details  of  the  same  are  available  on 

https://gem.gov.in.  For  registration,  enrolment  for  digital  signature  certificates  and  user 

manual, please refer to respective links provided in e-tendering tab on https://gem.gov.in.

Name and location of work
Contract

Period

Estimated Cost 

of Project

Work of Repairing, Servicing and Overhauling 

of  Wellbound  Diploma  Folding  machine at 

Municipal Printing Press.

12 Months

In terms of the 3 stage system of e-tendering, a Bidder will be required to deposit, along 

with  its  Bid,  an  Earnest  Money  Deposit  of  Rs.11000/-  (Rs.  Elevan  Thousand  only) 

(the "EMD"), refundable in accordance to the relevant clause of bid document, from the Bid 

Due  Date,  except  in  the  case  of  the  selected  Bidder  whose  Bid  Security/EMD shall  be 

retained. The Bidders will have to provide Earnest Money Deposit through the Demand Draft 

(D.D)  while  submitting  the  bids.  The  Bid  shall  be  summarily  rejected  if  it  is  not 

accompanied by the Earnest  Money Deposit.  The  e-tender  is  available  on  BMC portal 

(http://portal.BMC.gov.in) as well  as on GEM Portal  https://gem.gov.in as  mentioned in the 

Header Data of the tender.

As per THREE Packet systems, the document for Packet A&B is to be uploaded by 

the bidder in vendors’ document online in Packet A, B. Packet A, B & C shall be opened on 

dates as mentioned in header data. All the responsive and eligible bidders if they so wish can 

be present at the time of opening of bids, in the office of Manager, Municipal Printing Press. 

The Packet C shall  be opened if  bids submission in Packet  A & B satisfies/includes all  the 

requirements and same are found acceptable to the Authority.

https://gem.gov.in/
http://portal.mcgm.gov.in/
https://gem.gov.in/
https://gem.gov.in/
https://gem.gov.in/
https://gem.gov.in/


The Municipal Commissioner reserves the right to reject all or any of the e- tender(s) 

without assigning any reasons at any stage.

The dates and time for submission and opening the bids are as shown in the Header  

Data. If there are any changes in the dates the same will be displayed on the BMC Portal. 

(http://portal.BMC.gov.in) as well as on GEM Portal https://gem.gov.in.

The Applicants interested for the above referred works may contact the Manager at 

the following address on any working day during office hours.

Office: Manager Municipal Printing Press 
(Brihanmumbai Municipal Corporation)
2nd Floor, Municipal Printing Press Bldg.,
546 N.M.JoshiMarg, Byculla (W), Mumbai - 400011.

The  applicants  may  wish  to  visit  the  site  under  reference,  located  at  Municipal 

Printing Press, Byculla, Mumbai or address given above, a part of Mumbai and can collect the 

information of the present status from the department who have invited the bids.

The BMC reserves the rights to accept any of the application or reject any or all the 

application  received  for  above  works,  without  assigning  any  reasons  thereof.  The 

information  regarding  above  subject  matter  is  available  on  Website  of  BMC. 

(http://portal.BMC.gov.in/tenders)as well as on GEM Portal https://gem.gov.in

Note: As per Circular Dy.CH.E/CPD/740 Dated 19.05.2026 Use of e-Procurement 

System of Government e-Marketplace (GEM) for all tenders in BMC instead of SAP SRM 

is made mandatory. Contractor has to enroll and obtain credentials for the same.

Manager

Municipal Printing Press

https://gem.gov.in/
http://portal.mcgm.gov.in/tenders/
https://gem.gov.in/


HEADER DATA
Tender Document ID No E-Tender Id. GEM/2026/B/8037418

Name of Organization Brihanmumbai Municipal Corporation

Subject Work  of  Repairing,  Servicing  and  Overhauling  of 

Wellbound  Diploma  Folding  machine at  Municipal 

Printing Press.
Cost of Fee of Tender Rs. 1600/-  + 18.0% GST = Rs. 1888/-

Cost of E-Tender (Estimated Cost)

Bid Security Deposit/ EMD Rs.11000 /-

Date of issue and sale of tender from11:00 Hrs

Last date & time for sale of tender 
& Receipt of Bid Security Deposit

upto16:00 Hrs

Submission  of   Packet  A, B 
&Packet C (Online)

upto16:00 Hrs

Pre-Bid Meeting at11:00 Hrs.
Office  of  Deputy  Municipal  Commossioner 
(Gardens)
2nd Floor, Penguin building, VeermataJijabaiBhosale

Udyan,  Dr.  BabasahebAmbedkar  Road, Byculla (East), 
Mumbai 400027

Opening of Packet A

As Mentioned on GEM PortalOpening of Packet B

Opening of Packet C

Address for communication Office of: Manager Municipal Printing Press 
(Brihanmumbai Municipal Corporation)
2nd Floor, Municipal Prining Press Bldg.,
546 N.M.JoshiMarg, Byculla (W), Mumbai-400011.

Venue for opening of bid On line in Account Officer (E-1)’s office.

This tender document is not transferable.

The BMC reserves the rights to accept any of the application or reject any or all the 

application received for above subject without assigning any reason thereof.
         Manager 

       Municipal Printing Press



SECTION 2

ELIGIBILITY CRITERIA





A) Eligibility Criteria

1. For Regular, Routine and Maintenance works: 

1.1 Technical Capacity

The bidder(s)  in  their  own name should  have  satisfactorily  executed  the  work  of 

similar  nature  BMC  /Semi  Govt.  /Govt.  &  Public  Sector  Organizations/Reputed 

organisations during last Seven (7) years ending last day of month previous to the one 

in which bids are invited as a prime Contractor (or as a nominated sub-Contractor, 

where the subcontract had involved similar nature of work as described in the scope of 

works in this bid document, provided further that all other qualification criteria are 

satisfied) 

a) Three similar completed works each of value not less than the value equal to 

Rs.105020/-

OR

b) Two similar  completed  works  each of  value  not  less  than  the  value  equal  to 

Rs.131275/-

OR

c) One similar completed work of value equal and or not less than the Rs.210040/-

The value of executed works shall be brought to current costing level by enhancing 

the actual value of work at compound rate of 10 % per annum; calculated from the 

date of completion to last date of receipt of applications for tenders.

Technical capacity will be considered for Manufacturer or their authorized dealer / 

channel partners.

1.2 Who Can Quote:

Any agencies who are dealing with Binding machineries maintenance work mainly 

Paper  Folding  Machine  maintenance  work  may quote  their  offers.  Offers  received  from 

canvasser / sub dealers will be kept outright.



1.3 Similar Experience:

For assessing the technical capacity of Regular, Routine and Maintenance works; Similar 

work shall mean Work of Repairing, Servicing and Overhauling of Wellbound Diploma 

Folding machine.

Note:  The  statement  showing  the  value  of  existing  commitments  and  on-going 

works as well as the stipulated period of completion remaining for each of the works listed 

should be attached along with certificates duly signed by the Engineer-in Charge, not below 

the rank of an Executive Engineer or equivalent.

Even  though  the  bidders  meet  the  above  qualifying  criteria,  they  are  subject  to  be 

disqualified if they have:

-  Made  misleading  or  false  representation  in  the  forms,  statements  and  attachments 

submitted in proof of the qualification requirements; and/or

-  Record for poor performance such as abandoning the works, not properly completing the 

contract, inordinate delays in completion, litigation history, or financial failures etc.

         Manager 

       Municipal Printing Press





SECTION 3

DISCLAIMER



DISCLAIMER

The information contained in this e-tender document or provided to Applicant(s), whether  

verbally  or  in  documentary  or  any other  form, by  or  on  behalf  of  the  Brihanmumbai 

Mahanagarpalika (BMC),  hereafter  also  referred  as  “The  Authority”,  or  any  of  its  

employees or advisors, is provided to Applicant(s) on the terms and conditions set out in  

this  e-tender  and such other terms and conditions subject  to which such information is  

provided.

This e-tender includes statements, which reflect various assumptions and assessments  

arrived at by the  Brihanmumbai Mahanagarpalika (BMC) in relation to the Project.  Such 

assumptions, assessments and statements do not purport to contain all the information that 

each Applicant may require. This e-tender may not be appropriate for all persons, and it is 

not possible for the Brihanmumbai Mahanagarpalika (BMC), its employees or advisors to 

consider  the investment objectives,  financial  situation and particular  needs of each party 

who reads  or uses this e-tender. The assumptions, assessments, statements and information 

contained  in  this  e-tender  may  not  be  complete,  accurate,  adequate  or  correct.  Each 

Applicant should therefore,  conduct its own investigations and analysis and should check 

the  accuracy,  adequacy,  correctness,  reliability  and  completeness  of  the  assumptions, 

assessments, statements and information contained in this e-tender and obtain independent 

advice from appropriate sources.

Information provided in this e-tender to the Applicant(s) is on a wide range of matters, some 

of which may depend upon interpretation of law. The information given is not intended to be 

an  exhaustive  account  of  statutory  requirements  and should  not  be  regarded as  a 

complete or  authoritative statement of law. The  Brihanmumbai Mahanagarpalika (BMC) 

accepts no responsibility for the accuracy or otherwise for any interpretation or opinion on 

law expressed here.

The  Brihanmumbai  Mahanagarpalika(BMC),  its  employees  and  advisors  make  

no  representation  or  warranty  and  shall  have  no  liability  to  any  person,  including  any 

applicant  or  Bidder,  under any law,  statute,  rules or regulations or tort,  principles  of 

restitution or unjust enrichment or otherwise for any loss,  damages,  cost or expense 

which may arise from or be incurred or suffered on account of anything contained in this  

e-tender  or  otherwise,  including  the  accuracy,  adequacy,  correctness,  completeness  or 

reliability  of  the  e-tender  and  any  assessment,  assumption,  statement  or  information 



contained therein or deemed to form part of this e-tender or  arising in any way with pre-

qualification  of  Applicants  for  participation  in  the  Bidding  Process.  The  Brihanmumbai 

Mahanagarpalika (BMC)  also  accepts  no  liability  of  any  nature  whether  resulting  from 

negligence or there wise howsoever caused arising from reliance of any Applicant upon the 

statements contained in this e-tender.

The  Brihanmumbai Mahanagarpalika (BMC) may,  in  its  absolute  discretion but  without 

being  under  any  obligation  to  do  so,  update,  amend  or  supplement  the  information, 

assessment or assumptions contained in this e-tender.

The issue of this e-tender does not imply that the Brihanmumbai Mahanagarpalika (BMC) 

is bound to select and short-list pre-qualified Applications for Bid Stage or to appoint the  

selected  Bidder  or  Concessionaire,  as  the  case  may  be,  for  the  Project  and  the  

Brihanmumbai  Mahanagarpalika (BMC)  reserves  the  right  to  reject  all  or  any  of  the 

Applications or Bids without assigning any reasons whatsoever.

The Applicant  shall  bear  all  its  costs  associated  with  or  relating  to  the  preparation  and 

submission of its  Application including but  not limited to  preparation,  copying,  postage, 

delivery fees, expenses associated with any demonstrations or presentations which may be 

required  by The  Brihanmumbai  Mahanagarpalika  (BMC) or  any other  costs  incurred  in 

connection with or relating to its Application. All such costs and expenses will remain with 

the  Applicant  and the  Brihanmumbai  Mahanagarpalika(BMC)  shall  not  be  liable  in  any 

manner whatsoever for the same or for any other costs or other expenses incurred by an  

Applicant  in  preparation  or  submission  of  the  Application,  regardless  of  the  conduct  or 

outcome of the Bidding Process.



SECTION 4

INTRODUCTION



INTRODUCTION

1. Background:

The Brihanmumbai Mahanagarpalika covers an area of 437.71sq.kms.with  a population of 
1.24 Crores as per census of 2011.  The metropolis accounts major portion of  India’s 
international trade and government’s revenue, from being one of the foremost centers of 
education, science and technological research and advancement.

The Mumbai Metropolis  has historic tradition of strong civic activism dedicated to the  
cause  of  a  better  life  for  all  its  citizens.  And  it’s  the  Brihanmumbai 
Mahanagarpalika(BMC), hereafter called the “corporation”, the primary agency responsible 
for urban governance in Greater Mumbai.

BMC  (The  Authority)  is  one  of  the  largest  local  self-governments  in  the  Asian  
Continent. In observance of historic traditions of strong civic activism, with the change in  
time and  living conditions to  match with the urbanization,  BMC has  mainly focused in  
providing almost  all kinds of engineering services viz, Hydraulics, storm water drain, 
sewerage,  water  supply  projects,  roads,  bridges,  solid  waste  management,  and 
environmental services.  Beside this, the BMC is also providing dedicated services in various 
segments such as Health, Primary Education as well as the construction and maintenance of 
Public Markets and Slaughter Houses.

BMC is  an  organization  having  different  departments,  right  from engineering  depts.  to  
health  depts.  Moreover  we  have  other  dept.  like  education,  market,  fire  brigade  dept.,  
Octroi  and  other  such  departments  where  quite  a  good  number  of  staff  members  are  
working.

2. Scope of Work:

The scope of work in detail is specified in “Section–7” whereas technical details are  

specified  in  “Section–10”  of  this  tender  document,  which  shall  be  referred  before  

submitting the offer. 

All the quantities mentioned in Bill of Quantities i.e. Section-8, are indicative, & not  

exhaustive.
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E-TENDERING ONLINE SUBMISSION PROCESS

As  per  Circular  Dy.Ch.E/CPD/740  Dtd.19.05.2026  Use  of  e-Procurement  System  of  

Government e-Markeplace (Gem) Portal for all tenders in BMC instead of SAP SRM is  

made mandatory. Contractor has to enroll and obtain credentials for the same. 

NOTE:  This  tendering  process  is  covered  under  Information  Technology ACT& Cyber  

Laws as applicable

Special Instructions to the Contractors/Bidders for the e-submission of the bids online 

through this e-Procurement Portal

1. The  e-Tendering  process  of  BMC is  enabled  through  Government  e-Marketplace 
portal  (https://gem.gov.in).  However,  tender  document  can  be  downloaded  from 
BMC’s portal website under “Tenders” section or from Government e-Marketplace 
portal (https://gem.gov.in)

2. Bidder  should  do  Online  Enrollment  in  this  Portal  using  the  option 
https://gem.gov.in/

3. For registration, user manual, interested Bidders should follow the respective links 
provided  in  Government  e-Marketplace  portal 
(https://gem.gov.in/training/training_module  )  

4. After downloading / getting the tender schedules, the Bidder should go through them 
carefully and then submit the documents as per the tender document; otherwise, the 
bid will be rejected.

5. The BOQ template must not be modified/ replaced by the bidder and the same should 
be uploaded after filling the relevant columns, else the bidder is liable to be rejected 
for that tender. Bidders are allowed to enter the Bidder Name and Values only.

6. If there are any clarifications, this may be obtained online through the Government e-
Marketplace  portal,  or  through  the  contact  details  given  in  the  tender  document. 
Bidder should take into account of the corrigendum published before submitting the 
bids online.

7. Bidder, in advance, should prepare the bid documents to be submitted as indicated in 
the tender schedule and they should be in PDF formats. If there is more than one 
document, they can be clubbed together.

8. Bidder should Pay EMD and other charges, where applicable, as per the instructions 
given in the Tender Document.

9. Bidders should note that the EMD & Tender fee  is to be paid offline in the form 
Demand Draft  (D.D)  and bidders  should  upload receipt  of  the  same in  Technical 
packet.  Also submit  the  D.D of  EMD & Tender  fee  within  3 working days  after 
opening of Packet A & B.

https://gem.gov.in/training/training_module
https://gem.gov.in/


10. The bidder reads the terms and conditions and accepts the same to proceed 
further to submit the bids

11. The  bidder  shall  submit  the  bid  documents  through  online  mode  only,  or 
through  Government  e-Marketplace  portal  (https://gem.gov.in).  Offline  documents 
will not be handled through this system.

12. Successful bid submission from the system means, the bids as uploaded by the 
bidder is received and stored in the system. System does not certify for its correctness.

13. It is the responsibility of the vendors to maintain their computers, which are 
used for submitting their bids, free of viruses, all types of malwares etc. by installing 
appropriate  anti-virus  software  and  regularly  updating  the  same  with  virus  free 
signatures etc. Vendors should scan all the documents before uploading the same. If 
the documents could not be opened, due to virus, during tender opening, the bid is 
liable to be rejected.

14. All the tender notices including e-Tender notices will be published under the 
‘Tenders’  section  of  BMC  Portal  and  on  Government  e-Marketplace  portal 
(https://gem.gov.in).

15. All interested vendors are required to be registered with BMC. Vendors not 
registered  with  BMC  before  can  apply  on-line  by  clicking  the  link  ‘Vendor 
Registration’ under  the  ‘e-Procurement’ section  of  BMC  Portal,  Vendors  already 
registered with BMC need to contact helpdesk to extend their vendor registration.

16. Manual offers sent by post/Fax or in person will not be accepted against e-
tenders even if these are submitted on the Firm’s letter head and received in time. All 
such  manual  offers  shall  be  considered  as  invalid  offers and  shall  be  rejected 
summarily without any consideration.

17. As BMC has switched over to e-Tendering, if any references in this tender 
document are found as per manual bidding process like Packets A, B, C etc. may 
please be ignored. All documents that are required to be submitted as part of eligible 
& technical bid,  need to be uploaded in the covers provided for this  purpose and 
commercial bid need to be filled online. 

18. Affixing of digital signature for the bid document while submitting the bid, 
shall  be deemed to mean acceptance of the terms and conditions contained in the 
tender document as well as confirmation of the bid/bids offered by the vendor which 
shall  include  acceptance  of  special  directions/terms  and  conditions  if  any, 
incorporated.



SPECIAL NOTE:
BIDDERS ARE REQUESTED TO GO THROUGH THE bid submission guidelines as given in 
https://gem.gov.in/training/training_module     
Bidders  who  wish  to  participate  in  the  Bidding  process  must  register  on  the  website 
https://gem.gov.in. Bidders, whose registration is valid, may please ignore this step. At the time 
enrollment, the information required for enrollment should be filled. After enrollment the bidder 
will get his username and password to his Mail Id.

https://gem.gov.in/
https://gem.gov.in/training/training_module


19. For any help, in the e-Tendering process, can be availed by dialing help-desk 
number or Email support provided under contact us on Home Page of Government e-
Marketplace portal (https://gem.gov.in)

5: FLOW OF ACTIVITIES OF TENDER

1. Publishing of tender notice along with tender documents on BMC Portal & Government e-
Marketplace portal.

2. Download the tender documents from the Tender section of Government e-Marketplace portal.

3 Bidders shall note that any corrigendum issued regarding this tender notice / tender will be 
published on the BMC portal and Government e-Marketplace portal only. No corrigendum will 
be published in the local newspapers.

4. All the tender notices including e-Tender notices will be published under the ‘Tenders’ section of 
BMC Portal and on Government e-Marketplace portal.

5. All the information documents are published under the ‘e-Procurement’ section of BMC Portal.

6. Bidder has to go through the tender document and if confident to have required 
qualification/experience and fulfil the tender condition and willing to participate in the tender, 
then download the tender documents from the Government e-Marketplace Portal after paying 
online requisite tender price.

7. Earnest Money Deposit (EMD) shall be paid offline in the form of Demand Draft (D.D)

8. Tender Fee shall be paid  offline in the form of Demand Draft (D.D)

9. Simultaneous, on-line submission, of tender documents with details as specified in the tender & 
pro-forma in Annexure shall be done by bidder as per section No.4 of this tender document.

11
.

‘Technical Packet’ will be opened online on the due date and due time as stated in tender details 
on Government e-Marketplace portal.

12
.

‘Financial Packet’ of only those bidders who are found to be responsive in the evaluation of 
‘Technical Packet’ as decided in tender committee meeting will be opened online, as both covers 
are opened simultaneously.

13
.

Recommendations to higher authorities and Standing Committee for sanction to award the 
contract, as decided in tender committee meeting.

14
.

After sanction of higher authorities or Standing Committee, issuance of the acceptance letter to 
successful bidder.

https://gem.gov.in/


15
.

Payment of Contract Deposit, Legal & stationary Charges within period of thirty days from the 
date of issue of Acceptance Letter to successful bidder for execution of written contract with 
payment of requisite stamp duty.

Note: *As per Circular Dy.Ch.E/CPD/740 Dtd.19.05.2026 Use of e-Procurement System of 
Government e-Markeplace (Gem) Portal for all tenders in BMC instead of SAP SRM is  
made mandatory. Contractor has to enroll and obtain credentials for the same.
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INSTRUCTIONS TO APPLICANTS

 Scope of Application

The  Authority  wishes  to  receive  Applications  for  Qualification  in  order  to  SELECT 

experienced and capable Applicants for the Bid Stage.

 Eligibility of Applicants

The  Brihanmumbai  Municipal  Corporation  (BMC)  invites  e-tender  for  the 

aforementioned  work  from  contractors  of  repute,  multi-disciplinary  engineering 

organizations  i.e.  eminent  firm,  Proprietary/Partnership   Firms/  Private  Limited 

Companies/  Public  Limited  Companies/Companies  registered  under   the   Indian 

companies’ act 2013,  the contractors registered in Electrical with the Brihanmumbai 

Mahanagarpalika,  (BMC)  agencies  who  are  dealing  with  Binding  machineries 

maintenance work having experience of  Work of  Repairing, Servicing and Overhauling 

of Wellbound Diploma Folding machine except those who are blacklisted or against 

whom FIR has  been filled  or  from the  contractors  /firms  equivalent  and superior 

classes registered in Central or State Government/Semi Govt. Organization/Central or 

State  Public  Sector  Undertakings,  will  be  allowed  subject  to  condition  that,  The 

contractors who are not registered with BMC will have to apply for registering their 

firm within three months’ time period from the award of contract, otherwise their Bid 

Security  i.e.  E.M.D  (Earnest  Money  Deposit)  will  be  forfeited/recovered  and  an 

amount equal to Registration Fee of respective class will be recovered as penalty.

To be eligible for pre-qualification and short-listing,  an Applicant shall  fulfill  the 

following conditions of eligibility:

1. For Regular, Routine and Maintenance works: 

1.1 Technical Capacity

The bidder(s) in their own name should have satisfactorily executed the work of similar 

nature BMC /Semi Govt. /Govt. & Public Sector Organizations during last Seven 

(7) years ending last day of month previous to the one in which bids are invited as 

a prime Contractor (or as a nominated sub-Contractor, where the sub contract had 

involved similar nature of work as described in the scope of works in this bid 

document, provided further that all other qualification criteria are satisfied)

a) Three similar completed works each of value not less than the value    

equal to 20% of estimated cost put to tender 

Or 



b) Two similar completed works each of value not less than the value equal  

To 25% of estimated cost put to tender 

Or 

c) One similar completed work of value equal and or not less than the 40%  

of estimated cost put to tender 

The value of executed works shall be brought to current costing level by enhancing the 

actual value of work at compound rate of 10 % per annum; calculated from the date of 

completion to last date of receipt of applications for tenders.

1.2 Financial Capacity: 

Achieved  an  average  annual  financial  turnover  as  certified  by  ‘Chartered 

Accountant’ (in all classes of civil engineering construction works only) equal to 30% 

of the estimated cost of work in last three (3) financial years immediately preceding the 

Financial Year in which bids are invited. The value of executed works shall be brought 

to current costing level by enhancing the actual value of work at compound rate of 10 

%  per  annum;  calculated  from  the  date  of  completion  to  last  date  of  receipt  of 

applications for tenders.

1.3 Similar Experience:  

For assessing  the  technical  capacity  of  Regular,  Routine  and Maintenance  works; 

Similar  work shall  mean,  the  completed  or  ongoing works  in  Building  Construction  OR 

Building Maintenance such as repairs/retrofitting /structural repairs OR construction/repairs 

of  Asphalt/Concrete  roads  OR  laying/rehabilitation  of  sewer  lines  along  with  allied 

components OR laying/rehabilitation of water pipe lines in Cast Iron/ M.S. pipes / HDPE/ 

MDPE pipes OR repairs/maintenance/ construction of culverts over nullah.

Work  of  Repairing, Servicing and Overhauling of Wellbound Diploma Folding 

machine.Replacement/ CSMC of Design, Conceptualisation and Supply, Installation, Testing 

and commissioning of 1 no of Heavy duty Escalator for 8.5 MTR vertical  height with top 

covering shed at Borivali sky walk, Near MurdaGali, Borivali (W), Mumbai

(Performance certificate from user shall be uploaded.)

2. For Original and New construction works 

2.1 Technical Capacity (Project Experience):

The bidder(s) in their own name should have satisfactorily executed the work of similar 

nature BMC /Semi Govt. /Govt. & Public Sector Organizations during last 

seven (7) years ending last day of month previous to the one in which bids are invited 

as a prime Contractor (or as a nominated sub-Contractor, where the subcontract had 



involved  similar  nature  of  work  as  described  in  the  scope  of  works  in  this  bid 

document, provided further that all other qualification criteria are satisfied)

a) Three similar completed works or currently executing three works of similar 

nature each costing 30% of estimated cost.* 

OR 

b) Two similar completed works or currently executing two works of similar           

nature each costing 40% of estimated cost.*  

OR 

c) One completed work or currently executing one work of similar nature of            

aggregate 60% of estimated cost.* 

The value of executed works shall be brought to current costing level by enhancing the 

actual value of work at compound rate of 10 % per annum; calculated from the date of 

completion to last date of receipt of applications for tenders. 

*In case of ongoing works to be considered, the bidder must have received 

payment bills of 80% of the contract sum for the work/works executed last day 

of month previous to the one in which bids are invited.

Financial Capacity 

Achieved  a  average  annual  financial  turnover  as  certified  by  ‘Chartered 

Accountant’ (in all classes of civil engineering construction works only) equal to 30% 

of the estimated cost of work in last three (3) financial years immediately preceding the 

Financial Year in which bids are invited. 

 To  ascertain  this,  bidder(s)  shall  furnish  /upload  the  financial  statement 

(Audited balance sheet) duly certified by Chartered Accountant. 

 The turnover can be enhanced by 10% every year to bring the present level.

2.3 Similar experience  

C)  Bid Capacity:

The bid capacity of the prospective bidders will be calculated as under: Assessed Available 

Bid Capacity = (A* N* 2 – B)

Where,

A =  Maximum value of Civil Engineering works executed in any one year (year means 

Financial year) during the last five years (updated to the price level of the Financial  

year in which bids are received at a rate of 10% per year) taking into account the 

completed as well as works in progress.



N =    Number of years prescribed for completion of the Project/Works, excluding monsoon 

period, for which these bids are being invited. (E.g. 7 months = 7/12 year) For every  

intervening monsoon 0.33 shall be added to N.

B =    Value of existing commitments (only allotted works) on the last date of submission of  

bids as per bidding document and on-going works to be completed during the period  

of completion of the Project/Works for which these bids are being invited.

Note: The statement showing the value of existing commitments and on-going works as 

well as the stipulated period of completion remaining for each of the works listed should be  

attached along with certificates duly signed by the Engineer-in Charge, not below the rank  

of an Executive Engineer or equivalent.

Even though the bidders meet the above qualifying criteria, they are subject to be 

disqualified if they have:

- Made misleading or false representation in the forms, statements and attachments 

submitted in proof of the qualification requirements; and/or

- Record  for  poor  performance  such  as  abandoning  the  works,  not  properly  

completing the contract, inordinate delays in completion, litigation history, or 

financial failures etc.

D) Equipment Capabilities as required for this work 

a)Regular and Routine works: The successful bidder will make the arrangements of the 

required equipment on the day of commencement or with respect to the progress of the  

work in phases, as per the instructions of site in charge. The successful bidder and, to 

that effect he will ensure commitment on an undertaking on Rs.500 stamp paper to be 

submitted along with the Bid in Packet B. However, this condition in no way shall  

dilute the respective condition in Registration Rules of BMC. 

b)New and Original Works:  The bidder should, undertake their own studies and fur-nish 

with  their  bid,  a  detailed  construction  planning  and  methodology  supported  with 

assessment  study  of  requirements  of  equipment/plants  &  machineries  to  allow  the 

employer to review their proposal. The bidder will ensure his commitment to make the 

arrangements of the required equipment on the day of commencement or with respect to 

the  progress  of  the  work  in  phases,  as  per  the  instructions  of  site  in  charge  on  an 

undertaking on Rs.500 stamp paper to be submitted along with the Bid in Packet B. 

However, this condition in no way shall dilute the respective condition in Registration 

Rules of BMC. 



4 Special  Works:  The  concerned  Ch.  Eng.  Shall  enlist  the 

equipments  in  the  tender  document  justified  for  the  project  and 

ensure the capacity of the bidder for the same with the approval of 

concerned AMC. 

Note:

4 Bidders shall submit the undertaking for equipment capability and other 

undertakings as such on a single Rs. 500/- stamp paper.         

2.  Insistence  of  availability of  equipments/plants  at  a  particular  distance  from   site 

should not be made in the tender document. 

E)  Technical  Personnel  The  contractor  and/or  its  managerial  staff  should  have 

qualification/experience appropriate to the function they fulfill. The minimum standard shall 

be increased by asking that at least one number or more of the contractor or its managerial  

staff  have  acquired  qualifications  or  work  experience  to  the  needs  of  the  contract.  The 

minimum standard may also state that the person or per-sons responsible for managing the 

works  must  have  a  minimum of  no’s  of  years’ experience  working on similar  nature  of 

projects.

For fixing requirement of Technical Staff as required for this work.

(A) General Guidelines for Fixing Requirement of Technical Staff 

Cost of work

(Rs in Crore)

Requirement of 

Technical Staff

Minimum

Experience (year)

Designation

Qualification Number

more than 100 i)Graduate 

Engineer(Majorcompone

nt)

1 20 Project  Manager  in  major 

discipline of engineering 

ii) Graduate Engineer 2+1 12 Deputy Project Manager in 

major  discipline  of 

engineering 
iii)Graduate Engineer

or

Diploma Engineer

4

2

5

10

Project/Site Engineer

iv) Graduate Engineer 1+1 8 Quality Engineer 



v) Diploma 

Engineer

1 8 surveyor

vi) Graduate Engineer 1+1 6 Project  Planning/  Billing 

Engineer 

more than 50 to 

100 

20

Project Manager

i)Graduate Engineer 1

ii) Graduate Engineer

            

1+1 12 Deputy Project Manager

iii)Graduate Engineer

or

Diploma Engineer

2+1 5

or

10

Project/Site Engineer

iv) Graduate Engineer 1 8 Quality Engineer 

v) Diploma 

Engineer

1 8 surveyor

vi) Graduate Engineer 1+1 6 Project  Planning/  Billing 

Engineer 

more than 20 to 50 

20

Project Manager

i)Graduate Engineer 1

ii) Graduate Engineer

            or

Diploma Engineer

1+1 5

or

10

Project/Site Engineer

iii)Graduate Engineer 1 8 Quality Engineer 

iv) Diploma 

Engineer

1 8 surveyor

v) Graduate Engineer 1 6 Project  Planning/  Billing 

Engineer 

Notes- 1 “Cost of work”, in table above, shall mean the agreement amount of the work. 

2. Rate of recovery in case of non-compliance of the clause be stipulated at following rates.



3. Nothing extra need to be added while preparing market rate justified amount of the work if  

stipulation is made as per above recommended scale of technical staff. 

4. Requirement of technical staff and their experience can be varied depending upon cost and 

complexity of the work by competent authority i.e. Chief Engineer with recorded reasons. 

5. The failure in providing experienced technical and /professional ability personnel and even 

ignoring  the  instruction  of  the  Engineer-in-charge  shall  be  linked  to  penalization.  Such 

disobeying  attitude  of  the  contractor  shall  also  be  reported  to  Vigilance/Registration  & 

Monitoring department.

Scanned Attested copies of qualification certificates and details of work experience shall be 

submitted /uploaded. Contractor shall submit the details of the proposed staff in Proforma IV 

of this tender document.

Rate  of  recovery  in  case  of  non-compliance  of  the  clause  be  stipulated  at  following  

rates:-

Sr. No.
Qualification Experience(years) Rate of Recovery

1 Project Manager with 

engineering

20 Rs.60000/-p.m.

2
Deputy Project Manager 12 Rs.40000/-p.m.

3 Project/Site Engineer

(Degree/Diploma)

5 to 10 respectively Rs.25000/-p.m.

4 Quality Graduate Engineer 8 Rs.25000/-p.m.

5 Surveyor 8 Rs.15000/-p.m.

6 Project Planning/ Billing 

Engineer

6 Rs.20000/-p.m.

(B) General Guidelines for Fixing Requirement of Technical Staff 

Cost of work

(Rs in Crore)

Requirement of 

Technical Staff

Minimum

Experience (year)

Designation

Qualification Number
10 to 20 i)Project Manager with 

degree in corresponding 

discipline of 

Engineering

1 10 Principal Technical 

Representative

ii) Graduate Engineer 1 5 Technical Representative



iii)Graduate Engineer

or

Diploma Engineer

2

2

2

5

Project/Site Engineer and 

Project Planning/ billing

Engineer

more than 5 to 

10

5

Principal Technical 

Representativei)Graduate Engineer 1

ii) Graduate Engineer
or

Diploma Engineer

2

2

2

5

Project/Site Engineer

Engineer
more than 1.5 to 5

5

Principal Technical Representative

i)Graduate Engineer 1

ii) Graduate Engineer

or

Diploma Engineer

1

1

2

or

5

Project/Site Engineer

Billing Engineer
Up to 1.5

2

5

Principal Technical Representative

Project/Site Engineer

Billing Engineer
i)Graduate Engineer

or

Diploma Engineer

1

1
Notes- 1 “Cost of work”, in table above, shall mean the agreement amount of the work. 

2. Rate of recovery in case of non-compliance of the clause be stipulated at following rates

Sr. No. Qualification Experience(years) Rate of Recovery

1 Project Manager with 

Degree

10 Rs.30000/-p.m.

2 Graduate Engineer 5 Rs.25000/-p.m.

3 Graduate Engineer 2 Rs.15000/-p.m.

4 Diploma Engineer 5 Rs.15000/-p.m.

3. Nothing extra need to be added while preparing market rate justified amount of the work if  

stipulation is made as per above recommended scale of technical staff. 

4. Requirement of technical staff and their experience can be varied depending upon nature of 

work by competent authority i.e. Chief Engineer with recorded reasons.



F)  TIME PERIOD OF THE PROJECT:

Work  of  Repairing, Servicing and Overhauling of Wellbound Diploma Folding machine at 

MPP should be carried out in one month.

The time allowed for carrying out the work as entered in the Tender shall be strictly 

observed by the  Contractor  and shall  be reckoned from the  date  on which  the  Letter  of 

Acceptance is given to the Contractor. The work shall throughout the stipulated period of the 

Contract be proceeded with all due diligence as time being deemed to be the essence of the 

contract  on  the  part  of  the  Contractor.  On failing  to  do  so,  the  Contractor  shall  pay as 

compensation an amount which shall be governed as per Clause - 8(e) of Standard General 

Conditions of Contract.

PENALTY TERM FOR LATE SUPPLY:

Penalty of ½ % per week or part thereof subject to maximum limit @ 10% of the 

value of supply not received in time is to be deducted from the supplier’s bills.

The Contractor should complete the work as per phase given below:

¼ of the work in                                                   ½ of the time

½ of the work in                                                   ⅔ of the time

¾ of the work in                                                   ¾ of the time

Full of the work in                                                Full of the time

Full work will be completed in One month is including monsoon. 

The programme for completion of work shall be a part of the Contract Document in 

the form of Bar Chart  / Gantt chart.   The Contractor is supposed to carry out the work  

and keep the progress as per Bar Chart/GANTT Chart. The Contractor shall complete the  

work  as  per  the  Schedule  given  in  the  Contract  and  the  programme  submitted  by  the  

Contractor.

G)  Contract Execution

All required documents for execution of the contract shall be submitted within 30 days 

from the date of issue of letter of acceptance. If the documents are not submitted within the 

stipulated time,  a  penalty of  Rs.  5000/-  per  day will  be applicable to  the contractor.  All 

contract  documents  need to  be duly affixed with stamp duty properly signed along with 

evidence/proof of payment of security/contract deposit/ within 30 days from the date of letter 

of acceptance received by him.

H) If  the amount  of  the Contract  Deposit  to  be paid above is  not  paid  within  30 days  

from the date of issue of Letter of Acceptance, the Tender / Contractor already accepted 



shall  be  considered  as  cancelled  and  legal  steps  be  taken  against  the  contractor  for 

recovery of the amounts.

I)  The amount  of  Security  Deposit  retained by the  BMC shall  be  released  after  expiry  

of period up to which the contractor has agreed to maintain the work in good order is  

over. In the event of the contractor failing or neglecting to complete the rectification  

work within the period up to which the contractor has agreed to maintain the work in  

good order, the amount of security deposit retained by BMC shall be adjusted towards 

the excess cost incurred by the Department on rectification work.

J)   Action when whole of security deposit is forfeited:

In  any  case  in  which  under  any  Clause  of  this  contract,  the  contractor  shall  have  

rendered himself liable to pay compensation amounting to the whole of this security  

deposit  whether  paid  in  one  sum  or  deducted  by  instalments  or  in  the  case  of  

abandonment of the work owning to serious illness or death of the contractor or any  

other cause, the Engineer on behalf of the Municipal Commissioner shall have power  

to adopt any of the following process, as he may deem best suited to the interest of  

BMC  -

a) To rescind the contract (for which recession notice in writing to the contractor under 

the head of Executive Engineer/Manager shall be conclusive evidence) and in that case, 

the security  deposit  of  the  contract  shall  stand forfeited  and be  absolutely at  the 

disposal of BMC.

b) To carry out the work or any part of the work departmentally debiting the contractor 

with  the  cost  of  the  work,  expenditure  incurred  on  tools  and  plant,  and  charges  on 

additional supervisory staff including the cost of work- charged establishment employed 

for getting the un-executed part of the work completed and crediting him with the value 

of the work done departmentally in all respects in the same manner and at the same rates 

as  if  it  had been carried out  by the contractor  under  the terms of  his  contract.   The 

certificate of the Executive Engineer/Manager as to the costs and other allied expenses so 

incurred  and  as  to  the  value  of  the  work  so  done  departmentally  shall  be  final  and 

conclusive against the contractor.

c) To order that the work of the contractor be measured up and to take such part thereof 

as shall be un-executed out of his hands, and to give it to another contractor to complete, 

in which case all expenses incurred on advertisement for fixing a new contracting agency, 

additional supervisory staff including the cost of work charged establishment and the cost 

of the work executed by the new contract agency will be debited to the contractor and the 



value of the work done or executed through the new contractor shall be credited to the 

contractor in all respects and in the same manner and at the same rates as if it had been 

carried  out  by  the  contractor  under  the  terms  of  his  contract.  The  certificate  of  the 

Executive Engineer/Manager as to all the cost of the work and other expenses incurred as 

aforesaid for or in getting the un-executed work done by the new contractor and as to the 

value of the work so done shall be final and conclusive against the contractor.

In  case  the  contract  shall  be  rescinded  under  Clause  (a)  above,  the  contractor  

shall  not  be  entitled  to  recover  or  be  paid  any  sum  for  any  work  therefore  

actually  performed  by  him  under  this  contract  unless  and  until  the  Executive  

Engineer/Manager shall have certified in writing the performance of such work and the 

amount  payable  to  him  in  respect  thereof  and  he  shall  only  be  entitled  to  be  

paid  the  amount  so  certified.   In  the  event  of  either  of  the  courses  referred  to  

in  Clause  (b)  or  (c)  being  adopted  and  the  cost  of  the  work  executed  

departmentally  or  through  a   new  contractor  and  other  allied  expenses  

exceeding  the  value  of  such  work  credited  to  the  contractors  amount  of  excess  

shall  be  deducted  from  any  money  due  to  the  contractor,  by  BMC  under  the  

contract  or  otherwise,  howsoever,  or  from  his  security  deposit  or  the  sale  

proceeds  thereof  provided,  however,  the  contractor  shall  have  no  claim  

against  BMC  even  if  the  certified  value  of  the  work  done  departmentally  or  

through  a  new  contractor  exceeds  the  certified  cost  of  such  work  and  allied  

expenses,  provided  always  that  whichever  of  the  three  courses  mentioned  in  

clauses (a), (b) or (c) is adopted by the Executive Engineer/Manager, the contractor  

shall  have  no  claim  to  compensation  for  any  loss  sustained  by  him  by  reason  

of  his  having  purchase  or  procured  any  materials  or  entered  in  to  any  

engagements  or  made  any  advance  on  account  of  or  with  a  view  to  the  

execution of the work or the performance of the contract.

K)  Contract may be rescinded and security deposit forfeited for bribing a public officer 

or if contractor becomes insolvent

If  the  contractor  assigns  or  sublets  his  contracts  or  attempt  so  to  do,  or  become  

insolvent  or  commence  any  proceeding  to  get  himself  adjudicated  and  insolvent  

or  make  any  composition  with  his  creditors,  or  attempt  so  to  do  or  if  bribe,  

gratuity,  gift,  loan,  perquisite,  reward  or  advantage,  pecuniary  or  otherwise,  shall  

either  directly  or  indirectly  be  given  promised  or  offered  by  the  contractor  or  any  

of his servants or agents through any public officer, or person in the employ of BMC/Govt. 

in any way relating to his office or employment, or if any such  officer or person shall 



become in any way directly or indirectly interested in the contract the Engineer In-charge 

may thereupon, by notice in writing rescind the contract and  the Security  Deposit of  the 

Contractor shall thereupon stand forfeited and be absolutely at the disposal of BMC and the 

same consequences shall ensure as if the contract had been rescinded under above clause J 

hereof; and in addition the contractor shall not be entitled to recover or be paid for any work 

therefore actually performed under the contract.

 Submission of Tenders

PACKET - A

The  Packet  ‘A’ shall  contain  scanned  certified  copies  of  the  following  documents 

Scrutiny of this packet will be done strictly with reference to only the scanned copies of 

Documents uploaded online in packet ‘A’ 

a) Valid Registration Certificate.

b) Valid  Bank  Solvency  Certificate  of  Minimum  Solvency  amount  as  governed  by 

Registration Rules in force for respective Class of Contractor for Civil and M&E works.

c) Valid Bank Solvency Certificate issued by a bank from the list of “Approved Banks” 
amounting to Rs. 8,00,000/-. The issue date should not be more than 12 month prior to 
the due date of the tender and the same will be considered valid for 12 months from the 
date of issue.

d) A document in support of Registration under Maharashtra ‘VAT’ Act 2002. Sales Tax 

Registration Certificate in Maharashtra (or equivalent requirement under VAT). Those 

not registered in Maharashtra shall submit an undertaking to the effect that if they are 

successful bidder, they shall submit Sales Tax Registration Certificate in Maharashtra 

within 15 days of issue of work order, failing which payment for the work executed will 

not be released.(if applicable)

e) Certified copies of valid 'PAN' documents and photographs of the individuals, owners, 

Karta  of  Hindu  undivided  Family,  firms,  private  limited  companies,  registered  co-

operative societies, partners of partnership firms and at least two Directors, if number of 

Directors are more than two in case of Private Limited Companies, as the case may be. 

However,  in  case  of  Public  Limited  companies,  Semi  Government  Undertakings, 

Government Undertakings, no 'PAN' documents will be insisted.



f) Latest  Partnership  Deed  in  case  of  Partnership  firm  duly  registered  with  Chief 

Accountant (Treasury) of BMC.

g) GST Registration Certificate as applicable.

h) The bidders shall categorically provide their Email-ID in packet ‘A’.

i) Form of tender and agreement form with bidder’s stamp and sign.

j) Annexure A with bidder’s stamp and sign.

k) Annexure F - AFFIDAVIT FOR BEST PRICE

l) Annexure I - Declaration by the bidder for not being Blacklisted / Debarred

m) Annexure J - GRIEVANCE REDRESSAL MECHANISM

NOTE:

 If the bidder(s) withdraw tender offer during the tender validity period,  his entire  

E.M.D shall be forfeited.

 If it is found that the bidder has not submitted required documents in Packet “A” 

then, the  shortfalls will be communicated to the bidder through e-mail only and 

compliance  required  to  be  made  within  a  time  period  of  three  working  days 

otherwise they will be treated as non-responsive.

PACKET - B

The Packet ‘B’ shall contain scanned certified copies of the following documents -

a) The list of similar type of works as stated in para ‘A’ of Post qualification successfully 

completed during in prescribed proforma, in the role of prime contractor. Information 

furnished in the prescribed proforma (Proforma - I) shall be supported by the certificate 

duly self-attested. Documents stating that it has successfully completed during the last 

seven  years  at  least  one  contract  of  similar  works  as  stated  in  para  ‘A’ of  Post 

qualification.

b) Annual financial turnover for preceding three financial years as certified by Chartered 

Accountant preceding the Financial Year in which bids are invited. Copies of Applicants 



duly audited balance sheet and profit and loss account for the preceding three financial 

years preceding the Financial Year in which bids are invited. (Proforma - II) (N.A.)

c) Documents stating that, it has access to or has available liquid assets, unencumbered 

assets, lines of credit and other financial means (independent of any contractual advance 

payment)  sufficient  to  meet  the construction cash flow requirements for the subject 

contract in the event of stoppage, start-up, or other delay in payment, of the minimum 

15% of the cost of the work tendered for, net of the Bidder’s commitment of other 

contracts (Certificate from Bankers /C.A. /Financial Institution shall be accepted as a 

evidence). (If applicable)

d) The  bidder  shall  give  undertaking  on  Rs 500/- stamp paper that it is his/their sole  

responsibility to arrange the required machineries either owned/on lease or hire basis, at 

site before start of the work 

e) Manufacturer’s  latest  authorization  letter  as  directed.  It  should  not  be  prior  than  6 

months from the due date of Tender.

i) Regular  and  Routine  works:  The  successful  bidder  shall  make  the 

arrangements  of the required equipment  on the day of  commencement  or with 

respect to the progress of the work in phases, as per the instructions of site in 

charge. The successful bidder and, to that effect he will ensure commitment on an 

undertaking on Rs.500 stamp paper to be submitted along with the Bid in Packet 

B.  However,  this  condition  in  no  way shall  dilute  the  respective  condition  in 

Registration Rules of BMC.

ii) New and Original Works: The bidder should, undertake their own studies and 

furnish with their bid, a detailed construction planning and methodology supported 

with assessment study of requirements of equipment/plants & machineries to allow 

the employer to review their proposal. The bidder shall ensure his commitment to 

make the arrangements of the required equipment on the day of commencement or 

with respect to the progress of the work in phases, as per the instructions of site in 

charge on an undertaking on Rs.500 stamp paper to be sub-mittedalong with the 

Bid in Packet B. However,  this  condition in no way shall dilute the respective 

condition in Registration Rules of BMC. 

iii) Special Works: The concerned Ch. Eng. shall enlist the equipments in the tender 

document justified for the project and ensure the capacity of the bidder for the 

same with the approval of concerned AMC. 

Note: Insistence of availability of equipments/plants at a particular distance 



from site should not be made in the tender document.

iv)      Details of works in hand (Proforma VI-A & VI-B) (original), along with copies of   

work orders & attested copies of percentage of works completed or part thereof.

v)      Statement showing assessed available Bid Capacity.

vi)The undertaking of Rs.500/- stamp paper as per the proforma annexed in    

1. Annexure B - PRE-CONTRACT INTEGRITY PACT

2. Annexure C - DECLARATION CUM INDEMNITY BOND

3. Annexure E - Irrevocable Undertaking

Note: Bidders shall submit the undertaking for equipment capability and other 

undertakings as such on a single Rs.500/- stamp paper.

vii)“Details of Litigation History” 

If there is no Litigation History, the bidder shall specifically mention that there 

is no Litigation History against him as per the clause of Litigation History.

In case there is Litigation History -

Litigation History must cover – Any action of blacklisting, debarring, 

banning, suspension, deregistration and cheating with BMC, State Govt., Central 

Govt. or any authority under State or Central Govt./Govt. Organization initiated 

against  the  company,  firm,  directors,  partners  or  authorized  signatory shall  be 

disclosed for last 5 years from the date of submission of bid. Also, bidder must 

disclose the litigation history for last 5 years from the date of submission of bid 

about  any  action  like  show  cause  issued,  blacklisting,  debarring,  banning, 

suspension,deregistration  and  cheating  with  BMC  and  BMC  is  party  in  the 

litigation against the company, firm, directors, partners or authorized signatory for 

carrying out any work for BMC by any authority of BMC and the orders passed 

by the competent authority or by any Court where BMC is a party. While taking 

decision  on  litigation  history,  the  concerned  Chief  Engineer  or  D.M.C.  Or 

Director, as may be the case, should consider the details submitted by bidder and 

take decision based on the gravity of the litigation and the adverse effect of the act 

of company, firm, directors, partners or authorized signatory on the BMC works 

which can spoil the quality, output, delivery of any goods or any work execution 

and within the time frame.

viii) Compliance of technical specification with remarks and sign and stamp of bidder



ix) Technical offer without price BOQ and sign and stamp of bidder

x)               List of service engineers with contact details

xi)       Undertaking for technical demonstration of quoted model with details of Location

xii)             Undertaking for supplying sealed pack Equipment

xiii)            Training Schedule after successful installation of machine

xiv)            Undertaking for life of equipment in years & in impressions.

xv)             Undertaking for service centre in MMR region.

xvi)            Electric requirements if any

1. GANTT chart/  PERT/  CPM chart  showing the  completion  of  work within 

prescribed time period, considering major activities.

2. Organizational set up envisaged by the contractors.

3. Plant & equipment proposed to be deployed for this work.

4. Site Offices and Laboratories proposed to be set up.

5. A note  on  how the  whole  work  will  be  carried  out  (work  plan  including 

methodology).

6. Quality management plan.

7. All the activities included in the Scope of Work shall be covered in the work 

plan.

xviii) The bidder shall upload design build report (DBR) mandatory.(if applicable)

xix)      Annexure K - Undertaking for Site Inspection Report on Bidder Letterhead

Note:

i) The Electrical / Mechanical work shall be got carried out by the M&E contractors 

registered  with  BMC  in  Electrical  Category.  Information  about  the  registered 

contractors  shall  be  obtained  from  the  office  of  the  Ch.E.  (M&E)/  E.E. 

(Monitoring &Registration Cell). Attested scanned copy of the valid registration 

certificate in Electrical Category shall be uploaded with the tender along with the 

undertaking from the registered Electrical Contractor stating his willingness to carry 

out the tender work.(If Applicable)

ii) The successful bidder shall  submit valid registration certificate under E.S.I.C.,  Act  

1948, if the bidder has more than 10 employees /persons on his establishment (in case 

of production by use of energy) and 20 employees/persons on his establishment (in 

case of production without use of energy) to BMC as and when demanded. In case of 

less employees/persons mentioned above then the successful bidder has to submit an 



undertaking to that effect on Rs. 200 stamp paper as per circular u/no. CA/FRD/I/65 of 

30.03.2013. (Annexure H)

iii) The successful bidder shall submit valid registration certificate under E.P.F. & M.P., Act 

1952, if bidder has more than 20 employees/persons on his establishment, to BMC as 

and  when  demanded.  In  case  if  the  successful  bidder  has  less  employees/persons 

mentioned above then the  successful  bidder  has  to submit an undertaking to that 

effect  on Rs.200/-  stamp paper as  per  circular  u/no.  CA/FRD/I/44  of  04.01.2013.

(Annexure G)

Note:

 If it is found that the bidder has not submitted required documents in Packet 

“B” then, the shortfalls will be communicated to the bidder through  e-mail 

only and  compliance  required  to  be  made  within  a  time  period  of  three 

working days otherwise they will be treated as non-responsive.

PACKET - C

a) Online tender filled in either Item Rate / percentage plus or minus (above or below), or  

at par. (There is no separate provision to quote % in physical form, this is a part 

in Header Data of online Tendering). For Packet ‘C’ bidder(s) will fill data in ‘Item 

Data  Tab’ in  Service  Line  Item  via  Details  and  quotes  his  percentage  variation 

figures. (If entered ‘0’ it will be treated as ‘at par’. By default the value is zero 

only).

b) Tender is Item rate basis tender.  Evaluation of the tender will be done on individual 

item-wise basis.

Note:In case of rebate/premium of 15% and above as quoted by the 

bidder, the rate analysis of major items shall be submitted by L1 and L2 bidder 

after demand notification by e-mail to bidders by concerned Dy. Ch. Eng. The 

format for rate analysis is annexed at Annexure D.

BID SECURITY OR EMD



 The  Bidder  shall  furnish,  as  part  of  the  Bid,  Bid  Security/EMD,  in  the  amount 

specified in the Bid Data Sheet. This bid security shall be in favour of the authority  

mentioned in the Bid Data Sheet and shall be valid till the validity of the bid.

 The bidders shall pay the EMD online instead paying the EMD at any of the CFC 

centres in BMC Ward Offices.

 Any  bid  not  accompanied  by  an  acceptable  Bid  Security  and  not  secured  as 

indicated in sub-clause mentioned above, shall be rejected by the Employer as non-

responsive.

 The Bid Security of the successful Bidder will be discharged when the Bidder has  

signed the Agreement and furnished the required Security Deposits.

 The Bid Security/EMD and ASD of L-2 and other higher bidders (L-3, L-4, etc.) shall 

be refunded immediately after opening of financial bid.

 In case, the successful bidder becomes non-responsive or successful bidder withdraws 

the bid or is unwilling to extend the bid validity period, in such circumstances, if L-2 

bidder is agreeable to extend the bid validity period and ready to deposit the requisite 

amount of bid security/EMD and ASD to the department within the stipulated time 

period i.e. 15 days, the department will process further as per normal procedure.

 The Bid Security may be forfeited:

d) if  the  Bidder  withdraws  the  Bid  after  bid  opening  (opening  of  technical 

qualification part of the bid during the period of Bid validity;

e) in the case of a successful Bidder, if the Bidder fails within the specified time 

limit to:

a.i. sign the Agreement; and/or

a.ii. Furnish the required Security Deposits.

1. The cases wherein if the shortfalls are not complied by a contractor, will be informed to 

Registration  and  Monitoring  Cell.  Such  non-submission  of  documents  will  be 

considered  as  ‘Intentional  Avoidance’ and if  three  or  more  cases  in  12 months  are 

reported, shall be viewed seriously and disciplinary action against the defaulters such  



as  banning/de-registration,  etc.  shall  be  taken  by  the  registration  cell  with  due 

approval of the concerned AMC.

2. No rejections and forfeiture shall be done in case of curable defects. For non-curable  

defects the 10% of EMD shall be forfeited and bid will be liable for rejection.

Note:

i) Curable Defect shall mean shortfalls in submission such as:

a) Non-submission of following documents,

i. Valid Registration Certificate

ii. Valid Bank Solvency

iii. Goods and Service Tax Registration Certificate (GST)

iv. Certified Copies of PAN documents and photographs of individuals, 

owners, etc. 

v. Partnership Deed and any other documents

vi. Undertakings as mentioned in the tender document.

vii.      Details of Litigation History

ii) Non-curable Defect shall mean

a) Wrong calculation of Bid Capacity,

b) No proper submission of experience certificates and other documents, etc.

c) In-adequate submission of EMD/ASD amount,

d) In-adequacy  of  technical  and  financial  capacity  with  respect  to  Eligibility 

criteria as stipulated in the tender.

BID VALIDITY



 Bids shall remain valid for a period of not less than one eighty (180) days after 

the deadline date for bid submission specified in Bid Data Sheet. A bid valid for 

a shorter period shall be rejected by the Employer as non-responsive.

 In exceptional circumstances, prior to expiry of the original time limit, the Employer 

may  request  that  the  bidders  may  extend  the  period  of  validity  for  a  specified  

additional period. The request and the bidders’ responses shall be made in writing or by 

cable.  A bidder may refuse the request without forfeiting his Bid Security. A bidder 

agreeing to the request will not be required or permitted to modify his bid, but will be 

required to extend the validity of his bid security for a period of the extension

SECURITY DEPOSIT AND PERFORMANCE GUARANTEE

a.A. Security Deposit

The security deposit shall mean and comprise of

I) Contract Deposit and

II) Retention Money.

I) Contract Deposit - The successful tender, here after referred to as the contractor 

shall pay an amount equal to Five (5) percent of the contract sum shall be paid within 

thirty days from the date of issue of letter of acceptance.

As per the prevailing practice, in most of the departments, the “Contract Deposit” is 

accepted  in  the  form  of  Bank  Guarantee  (BG).  However,  hereafter,  the  Contract 

Deposit may be allowed in any form i.e. in Cash or Demand Draft or Government 

Securities or Fixed Deposit Receipts or in the form of Bank Guarantee. These mode of 

payments are given in the ANNEXURE – IV and the same shall be followed. Please 

refer circular no.: MDD / 9945 Date: 17.03.2017.

II) Retention Money -   The contractor shall pay the retention money an amount equal 

to   five (5)   percent of the Contract Sum which will be recovered from the contractors 

every bill i.e. interim / running / final bill.    The clause of retention money will not be 

applicable to M. & E. Department.

a.B. Additional Security Deposit (If Applicable):The additional security deposit will be 

applicable when a rebate of more than of 12 % at the rate of with no maximum limit. 

The ASD is calculated as follows: 

Additional security deposit = (X/100) x office estimated cost, 



Where, X=percentage rebate quoted above 12%

The ASD shall be paid online in the ASD tab for bidders in e-tendering system before 

submission of the bid.

a.C. Performance Guarantee (If Applicable)

The  successful  tender,  here  after  referred  to  as  the  contractor  shall  pay  in  the  form of  

“Performance Guarantee” at different rates for different slabs as stated below:

Offer PG applicable %

For premium, at par and rebate 0 

to 12%

PG= 0.92% x contract sum applicable for rebate of 12%

For rebate of 12.01% and more P.G. = {0.92% x contract sum

applicable for rebate of 12%} +(X) x contract sum

where, X= percentage rebate quoted more than 12%

Note: Contract sum shall mean amount after application of rebate/premium as  quoted by 

the contractor with contingencies only and excluding price variation.

The PG shall be paid in one the following forms.

a.i.I) Cash (In case guarantee amount is less than Rs.10,000/-

a.i.II)Demand Draft (In case guarantee amount is less than Rs.1,00,000/-)

a.i.III) Government securities

a.i.IV) Fixed Deposit Receipts (FDR) of a Schedule Bank.

a.i.V) An electronically issued irrevocable bank guarantee bond of any Schedule bank 

or in the prescribed form given in Annexure.

Performance  Guarantee  is  applicable  over  and  above  the  clause  of  Security  Deposit. 

Performance Guarantee will have to be paid & shall be valid till the defect liability period or 

finalization of final bill whichever is later.

This deposit will be allowed in the form of I to V as mentioned above and shall be paid  

within 15 days after receipt of Letter of Acceptance.

Note: Following exceptions shall be adopted for ‘Demolition Tenders’:

 Irrespective of the offer (Rebate/ at par/ premium), ASD shall be differed and only PG 

of 10% of contract sum be taken from the successful bidder on award of contract only.

 BMC departments shall ensure to incorporate specific condition regarding above in bid 

document and e-tender notice.



a.D.Refund of Security Deposit

I. Refund of Contract Deposit

The  Contract  Deposit  shall  be  released  after180  days  after  completion  of 

FASMA Service contract and after issue of ‘Performance Certificate’ (in case of 1  or 2   or 3 

year AMC) subject to no recoveries are pending against the said work,  provided that the 

Engineer is satisfied that there is no demand outstanding against the Contractor. No claim 

shall  be  made  against  the  Balance  Contract  Deposit  after  the  issue  of  Performance 

Certificate.

II. Refund of Retention Money 

One-half (50%) of the Retention Money shall be released within 30 days of 

issue of   ‘Certificate of Completion’ with respect to the whole of the Works. In the event the  

Engineer issues a Taking-over Certificate for a section or part of the Permanent  Works, 

only such proposition thereof  as the Engineer determines (having regard to    the relative 

value of such section or part of the Works) shall be considered by the Engineer for payment 

to the Contractor.

The balance Retention Money shall be released within 30 days after completion of   3rd year 

of DLP (in case of 5 years DLP) and after issue of ‘Defect Liability  Certificate’ (in 

case of 1 or 2 or 3 years DLP) provided that the Engineer is satisfied   that there is no demand 

outstanding against the Contractor. In the event of different   Defects Liability Periods have 

been specified or become applicable to different sections or parts of the Permanent Works, 

the said moneys will be released within 30 days on expiration of the latest of such Defects 

Liability Periods.

Payment of the above mentioned 50% is exclusive of the amounts to be withheld as stated in  

and that amount shall be paid as per condition stated therein.

III. Refund of Additional Security Deposit (If Applicable)

The  additional  security  deposit   shall   be  released  within  30  days  of  issue  of  

‘Certificate  of  Completion’ with  respect  to  the  whole  of  the  Works.  In  the  event  the  

Engineer issues a Taking-over Certificate for a section or part of the PermanentWorks, only 

such proposition thereof as the Engineer determines (having regard to the relative value of 

such section or part of the Works) shall be considered by the Engineer for payment to the 

Contractor.

IV. Refund of Performance Guarantee (If Applicable)



The  Deposit  on  account  of  performance  guarantee  shall  be  released  within  30  days  of  

completion  of  Performance  Certificate  subject  finalization  of  final  bill  whichever  

is later and no recoveries are pending against the said work, provided that the Engineer is 

satisfied that there is no demand outstanding against the Contractor.

 Summary of time of Refund of deposit is tabulated as follows:

a) Time of Refund for works having 5 years DLP

Deposits refunded after Completion After 3 yrs of DLP After Completion of DLP

ASD + 50% of RM CD+50% of RM PG

b) Time of Refund for works having 1 or 2 or 3 years DLP

Deposits refunded after completion After Completion of DLP

ASD + 50% of RM CD+50% of RM+PG

*Note:

a) It  shall  be  clearly  mentioned  that  the  BG  shall  be  applicable  for  individual 

work/contract  and  clubbing of  various  contracts  of  the  said contractor  will  not  be 

allowed. In case of obtaining Bank  Guarantee, it is necessary to mention that the 

same shall be valid further 6 months from the completion of defect liability period/ 

warranty period.

b) It shall be the responsibility of the bidder to keep the submitted B.G. “VALID” for the 

stipulated time period in the tender & in case of its expiry it will attract penalization.

c) Bank Guarantee should be issued by way of General Undertaking and Guarantee issued 

on  behalf  of  the  Contractor  by  any  of  the  Nationalized  or  Scheduled  banks  or 

branches of foreign banks operating under Reserve Bank of India regulations located 

in Mumbai up to Virar&Kalyan. List  of  approved Banks is appended at  the end of 

Instructions to Bidders (ITB). The Bank Guarantee issued  by branches of approved 

Banks beyond Kalyan and Virar can be accepted only of the said Bank Guarantee is 

countersigned by the Manager of a Regional Branch of the same bank within the 

Mumbai City Limit categorically endorsing thereon that the said Bank Guarantee is  



binding on the endorsing Branch of the Bank or the Bank itself within Mumbai Limits 

and is liable to be  enforced against the said Branch of the Bank or the bank itself 

in case of default by the Contractors  furnishing the Bank Guarantee.  The Bank 

Guarantee shall be renewed as and when required and/or  directed from time to time 

until the Contractor has executed and completed the works and remedied any defects 

therein.

a.E.        Legal + Stationary Charges: (As per applicable circular)

Successful tender shall pay the Legal Charges + Stationary charges as per Circular of 

legaldept u/n26206dt31.08.2023. Charges will be informed in the LOA.

a.F. Stamp Duty: (As per applicable circular)

It shall be incumbent on the successful bidder to pay stamp duty on the contract.

i. As per the provision made in Article 63, Schedule I of Bombay Stamp Act 1958, stamp 

duty is payable for “works contract” that is to say, a contract for works and labour or 

services involving  transfer of property in goods (whether as goods or in some other 

form) in its execution and includes a sub-contract, as under :

(a) Where the amount or value 

set  forth  in  such  contract 

does  not  exceed rupees  ten 

lakh.

Five   Hundred  rupees 

stamp duty

(b) Where it exceeds rupees ten 

lakhs

Five  hundred  rupees  plus 

one  hundred   rupees   for 

every  Rs.1,00,000/-  or  part 

thereof,  above  rupees  ten 

lakh  subject  to  the 

maximum  of  rupees  five 

lakh stamp duty.
(c) Bank guarantee: As per article 54 read with 40(b) of stamp duty act, stamp duty of  

0.5% will be applicable to the all bank guarantee submitted also which are required to  

be renewed after expiry of time period.

ii. The successful bidder shall enter into a contract agreement with M.C.G.M. within 30 

days from the date of issue of Work Order and the same should be adjudicated for 

payment of Stamp Duty by the successful bidder.

iii. Further shortfall if any, in amount of stamp duty paid as against prescribed amount for 

the documents executed in Mumbai City & Mumbai Suburban District be recovered 



from the concerned work contractors and to deposit the deficit or unpaid Stamp Duty 

and penalty by two separate Demand Draft or Pay Order in favour of “Superintendent 

of Stamp, Mumbai” within 15 days from intimation thereof.

iv. All legal charges and incidental expenses in this respect shall be borne and paid by the 

successful bidder.

IMPORTANT DIRECTIONS

1. All the information uploaded shall  be supported by the corroborative documents in 

absence of  which the information uploaded will  be considered as baseless  and not 

accepted for qualification criteria. All the documents shall be uploaded with proper 

pagination.  The  page  No.  shall  be  properly  mentioned  in  the  relevant  places.The 

information shall be uploaded in the sequence as asked for with proper indexing etc. 

The Bidder shall be fully responsible for the correctness of the information uploaded 

by him.

2. Applicants/Bidders  shall  refer  portal.BMC.gov.in\tenders  for  “The  Manual  of  Bid-

Submission for Percentage Rate/Item Rate Tender Document.” The detail guidelines for 

creation and submission of bid are available in the referred document.

Any queries or request for additional information concerning this TENDER shall be 

submitted by e-mail to manager.mpp@mcgm.gov.in The subject shall clearly bear the 

following identification/ title: "Queries/ Request for Additional Information: TENDER 

for  “Work  of  Repairing,  Servicing  and  Overhauling  of  Wellbound  Diploma 

Folding machine at MPP.”Any changes in mail ID will be intimated on the portal.

3. In case of  Equal Percentage of lowest bidders (L1), the allotment of work shall be 

done by giving 48 hrs (2 working days) from the day of opening of packet C on same 

BID-Document number for re-quoting and such development needs to done by IT 

department in BMC’s SRM system.  Till such development is made; ‘Sealed Bids’ 

shall be called from the bidders quoting the same rates i.e. L1.

In case of equal percentage of lowest bidders is obtained even after re-quoting, then 

the  successful  bidder  will  be  decided  by  lottery  system  by  concerned  Deputy 

Municipal Commissioner.

The bidder shall need to submit the additional ASD if applicable within 7 days after 

receipt of notification issued by concerned Deputy Municipal Commissioner. Also, the 

Performance Guarantee shall be paid in 15 days after receipt of Letter of Acceptance.



SECTION 7

SCOPE OF WORK



SCOPE OF WORK

BMC has proposed to execute the “Work of Repairing, Servicing and Overhauling of 

Wellbound Diploma Folding machine at Municipal Printing Press for BMC.”

1. The  successful  bidder  should  provide  the  Services  of  Repairing,  Servicing  and 

Overhauling of Wellbound Diploma Folding machine at Municipal Printing Press (MPP). 

2. Bidder should inspect and see the Folding machine before quoting the rates. No technical 

complaints will be entertained in later stages.

3. Work shall be carried out as per Technical specifications & scope of work.

4. The successful bidder should provide maintenance service warranty of 12 months.

5. The Successful bidder should complete the work of repairing, overhauling and replacing 

any parts if required and servicing within 1 month.

6. The successful bidder should carry out any minor work which is not included in the scope 

of work but essential to start the machine should be carried out without charging any 

extra cost.



SECTION 8

BILL OF QUANTITIES



BILL OF QUANTITIES (BOQ)

Sub:-“Work  of  Repairing,  Servicing  and  Overhauling  of  Wellbound  Diploma  Folding 

machine at Municipal Printing Press for BMC.”

Sr. 
N
o

Description of work Unit
Regd
Qty.

Rate Total

1
Repairing,  Servicing and Overhauling of Wellbound 
Diploma Folding machine

1 Nos
Online Online

Note- 

1. This is for reference only.

2. The bidder shall quote inclusive of all taxes. As applicable at the time of 

bid submission.

3. Evaluation of tender will be done on Total Cost. 

4. No  separate  rate  should  be  quoted.  Conditional  offers  will  be 

treated as non-responsive.



SECTION 9
SECTION 9

GENERAL CONDITIONS OF 

CONTRACT



General Conditions of Contract

A. General

1. Definitions

1.1. Terms which are defined in the Contract Data are not also defined in the Conditions  
of  Contract  but keep their  defined meanings.  Capital  initials  are  used to identify defined 
terms.

The “Contract” shall mean the tender and acceptance thereof and the formal agreement if 
any, executed between the Contractor, Commissioner and the Corporation together with the 
documents referred to therein including these conditions and appendices and any special 
conditions,  the  specifications,  designs,  drawings,  price  schedules,  bills  of  quantities  and 
schedule of rates. All these documents taken together shall be deemed to form one Contract 
and shall be complementary to one another.

The  Contract  Data defines  the  documents  and  other  information  which  comprise  the 
Contract.

The “Contractor” shall mean the individual or firm or company whether incorporated or 
not,  whose  tender  has  been  accepted  by  the  employer  and  the  legal  successor  of  the 
individual  or  firm  or  company,  but  not  (except  with  the  consent  of  the  Employer)  any 
assignee of such person.

The Bidder is a person or corporate body who has desired to submit Bid to carry out the 
Works, including routine maintenance till the tender process is concluded.

The Contractor's Bid is the completed bidding document submitted by the Contractor to 
the Employer.

The “Contract  Sum” means the sum named in the letter  of acceptance including 
Physical contingencies subject to such addition thereto or deduction there-from as may be  
made under the provisions hereinafter contained.

Note:  The contract sum shall include the following -

 In the case of percentage rate contracts the estimated value of works as mentioned in the 
tender adjusted by the Contractor’s percentage.

 In the case of item rate contracts, the cost of the work arrived at after finalisation of the  
quantities  shown in schedule  of  items /  quantities  by the  item rates  quoted by the 
bidders for various items and summation of the extended cost of each item.

 In case of lump sum contract, the sum for which tender is accepted. 

 Special discount / rebate / trade discount offered by the bidder if any and acceptedby 
the Corporation.

 Additions or deletions that are accepted after opening of the tenders.



The “Contract  Cost” means the  Contract  Sum plus  Price  Variation.  This  cost  shall  be 
included in the letter of acceptance.

A Defect is any part of the Works not completed in accordance with the Contract.

The Defects Liability Certificate is the certificate issued by the Engineer, after the 
Defect Liability Period has ended and upon correction of Defects by the Contractor.

Drawings means all the drawings, calculations and technical information of a like nature  
provided  by  the  Engineer  to  the  Contractor  under  the  Contract  and  all  drawings, 
calculations,  samples,  patterns,  models,  operation  &  maintenance  manual  and  other 
technical  information  of  like  nature  submitted  by the  Contractor  and  approved  by the  
Engineer.

The Authority shall mean Brihanmumbai Mahanagarpalika (BMC)

The  “Employer”  shall   mean  the   Municipal   Corporation   for   Greater   Mumbai/ 
Municipal  Commissioner  for  Greater  Mumbai,  for  the  time being holding the  said 
office  and  also  his  successors  and  shall  also  include  all  “Additional  Municipal 
Commissioners,  Director  (Engineering  Services  &  Projects)”  and  the  Deputy  Municipal 
Commissioner, to whom the powers of Municipal Commissioner,  have  been  deputed  under 
Section 56  and 56B  of  the  Mumbai  Municipal Corporation Act.

The Engineer in-charge shall  mean the Executive Engineer  in  executive charge of the 
works and  shall  include the superior officers of the Engineering department i.e.  Dy. Ch. 
Eng / Ch. Eng. and shall mean and include all the successors in BMC

The  Engineer's  Representative shall  mean  the  Assistant  Engineer,  Sub.  Engineer/Jr. 
Engineer in direct charge of the works and shall include Sub Eng./ Jr. Eng of Civil section/ 
Mechanical section/ Electrical section appointed by BMC.

The  “Engineer” shall  mean  the  City  Engineer/  the  Hydraulic  Engineer/  the  Chief 
Engineer / the Special Engineer, appointed for the time being or any other officer or officers 
of the Municipal Corporation who may be authorized by the commissioner to carry out the 
functions of the City Engineer/ the Hydraulic Engineer/ the Chief Engineer /the Special 
Engineer  or  any  other  competent  person  appointed  by  the  employer  and  notified  in 
writing to the Contractor to act in replacement of the Engineer from time to time.

Contractor’s Equipment means all appliances and things of whatsoever nature required for 
the execution and completions of the Works and the remedying of any defects therein, but 
do  not  include  plant  material  or  other  things  intended  to  form or  forming part  of  the 
Permanent Works.

The  Initial  Contract  Price is  the  Contract  Price  listed  in  the  Employer's  Letter  of 
Acceptance.

The Intended Completion Date is the date on which it is intended that the Contractor 
shall  complete the construction works. The Intended Completion Date is specified in the  
Contract  Data.  The Intended Completion Date may be revised only by the Engineer by 
issuing an extension of time.



Materials are all supplies, including consumables, used by the Contractor for incorporation  
in the Works and works of routine maintenance.

Plant is any integral part of the Works that shall have a mechanical, electrical, electronic, 
chemical, or biological function.

Routine Maintenance is the maintenance of activities of the competed structure for five 
years as specified in the Contract Data.

The  “Site” shall  mean  the  land  and  other  places  including  water  bodies  more 
specifically  mentioned in the special  conditions of the tender, on, under in or through 
which the permanent works or temporary works are to be executed and any other lands 
and places provided by the Municipal Corporation for working space or any other purpose 
as may be specifically designated in the contract as forming part of the site.

Site Investigation Reports are those that were included in the bidding documents and are 
reports about the surface and subsurface conditions at the Site.

“Specification” shall mean the specification referred to in the tender and any modification 
thereof or addition or deduction thereto as may from time to time be furnished or approved 
in writing by the Engineer.

The Start Date/Commencement Date is  given in the Contract Data. It is the date 
when  the  Contractor  shall  commence  execution  of  the  Works.  It  does  not  necessarily 
coincide with any of the Site Possession Dates.

A Nominated Sub-Contractor is a person or corporate body who has a Contract with 
the Contractor to carry out a part of the construction work and/or routine maintenance in the 
Contract, which includes work on the Site.

Temporary  Works are  works  designed,  constructed,  installed,  and  removed  by  the 
Contractor that are needed for construction or installation of the Works. 

Variation means a change to the:-

iv.i) Specification and /or Drawings (if any) which is instructed by the Employer. 

iv.ii)Scope in the Contract which is instructed by the Employer. 

iv.iii) Price in the Contract which is instructed by the Employer.

The  Works,  as  defined  in  the  Contract  Data,  are  what  the  Contract  requires  the 
Contractor  to  construct,  install,  maintain,  and  turn  over  to  the  Employer.  Routine 
maintenance is defined separately.

Jurisdiction: In case of any claim, dispute or difference arising in respect of a contract, 
the  cause  of  action  thereof  shall  be  deemed  to  have  arisen  in  Mumbai  and  all  legal 
proceedings in respect of any claim, dispute or difference shall be instituted in a competent 
court in the City of Mumbai only.

2. Interpretation



2.1. In interpreting these Conditions of Contract, singular also means plural, male also 
means female or neuter, and the other way around. Headings have no significance. Words 
have their normal meaning under the language of the Contract unless specifically defined.  
The  Engineer  will  provide  instructions  clarifying  queries  about  these  Conditions  of  
Contract.

2.2. If  sectional  completion  is  specified  in  the  Contract  Data,  references  in  the 
Conditions of Contract to the Works, the Completion Date, and the Intended Completion 
Date apply to any Section of the Works (other than references to the Completion Date 
and Intended Completion Date for the whole of the Works).

2.3. The  documents  forming  the  Contract  shall  be  interpreted  in  the  following 
documents: (1) Agreement, (2) Letter of Acceptance, (3) Notice to Proceed with the 
Work, (4) Contractor's Bid, (5) Contract Data, (6) Special Conditions of Contract Part 
(7) General Conditions of Contract Part I, (8) Specifications, (9) Drawings, (10) Bill of 
Quantities, and (11) Any other document listed in the Contract Data.

3. Engineer's Decisions

3.1. Except where otherwise specifically stated, the Engineer will decide contractual 
matters  between the Employer and the Contractor in the role representing the Employer. 
However,  if  the  Engineer is  required under  the rules and regulations  and orders of  the 
Employer to obtain prior approval of some other authorities for specific actions, he will so 
obtain the approval, before communicating his decision to the Contractor.

3.2. Except  as  expressly  stated  in  the  Contract,  the  Engineer  shall  not  have  any 
authority to relieve the Contractor of any of his obligations under the contract.

4. Delegation

The Engineer, with the approval of the Employer, may delegate any of his duties and 
responsibilities  to  other  person(s),  except  to  the  Adjudicator,  after  notifying  the 
Contractor, and may cancel any delegation after notifying the Contractor.

5. Communications
All certificates, notices or instructions to be given to the Contractor by Employer/ Engineer 
shall be sent on the address or contact details given by the Contractor of Bid.  The address 
and  contact  details  for  communication with the Employer/  Engineer  shall  be as  per  the  
details given in  Contract Data. Communications between parties that are referred to in the 
conditions shall be in  writing.  The Notice sent by facsimile (fax) or other electronic 
means  shall  be  effective  on  confirmation of the  transmission.   The Notice  sent  by 
Registered post or Speed post shall be effective on delivery or at the expiry of the normal 
delivery period as undertaken by the postal service.
6. Subcontracting



6.1. Unless  specifically  mentioned  in  the  contract  subletting  will  not  be  allowed. 
Subletting, where otherwise provided by the contract shall not be more than 25% of the 
contract price.

6.2. The Contractor shall not be required to obtain any consent from the Employer for: 

a. the sub-contracting of any part of the Works for which the Subcontractor is  
named in the Contract;

b. the provision for labour, or labour component.

c. the purchase of Materials which are in accordance with the standards 
specified in the Contract.

6.3. Beyond what has been stated in clauses 6.1 and 6.2, if the Contractor proposes 
sub contracting any part of the work during execution of the Works, because of some 
unforeseen circumstances  to  enable  him to  complete  the  Works  as  per  terms  of  the 
Contract, the Employer will consider the following before according approval:

a. The Contractor shall not sub-contract the whole of the Works.

b. The permitted subletting of work by the Contractor shall not establish any 
contractual relationship between the sub-contractor and the BMC and shall not  
relieve the Contractor of any responsibility under the Contract.

6.4. The  Engineer  should  satisfy  himself  before  recommending  to  the  Employer 
whether,

a. the circumstances warrant such sub-contracting; and

b. the  sub-Contractor  so  proposed  for  the  Work  possesses  the  experience, 
qualifications and  equipment necessary for the job proposed to be entrusted to 
him.

7. Other Contractors

7.1. The Contractor shall cooperate and share the Site with other Contractors, public 
authorities, utilities, and the Employer between the dates given in the Schedule of Other 
Contractors,  as  referred  to  in  the  Contract  Data.  The  Contractor  shall  also  provide 
facilities and services for them as described in the Schedule. The Employer may modify 
the  Schedule  of  Other  Contractors,  and  shall  notify  the  Contractor  of  any  such 
modification.

7.2. The Contractor should take up the works in convenient reaches as decided by the 
Engineer  to  ensure  there  is  least  hindrance  to  the  smooth  flow and safety  of  traffic 
including movement of vehicles and equipment of other Contractors till the completion 
of the Works.



8. Personnel

8.1. The Contractor shall employ for the construction work and routine maintenance 
the key personnel including technical personnel named in the Contract Data or other 
personnel  approved  by  the  Engineer.  The  Engineer  will  approve  any  proposed 
replacement of technical personnel only if their relevant qualifications and abilities are 
substantially equal to those of the personnel stated in the Contract Data.

8.2. The  Contractor’s  personnel  shall  appropriately  be  qualified,  skilled  and 
experienced in their respective trades or occupations.  The Engineer shall have authority 
to remove, or cause to be removed, any person employed on the site or works, who 
carries  out  duties  incompetently  or  negligently  and persists  in  any conduct  which  is 
prejudicial to safety, health or the protection of the environment.

8.3. If the Engineer asks the Contractor to remove a person who is a member of the 
Contractor's staff or work force, stating the reasons, the Contractor shall ensure that the 
person leaves the Site within seven days and has no further connection with the Works in the 
Contract.

8.4. The Contractor shall not employ any retired Gazetted officer who has worked in 
the  Engineering  Department  of  the  BMC  /State  Government  and  has  either  not 
completed  two  years  after  the  date  of  retirement  or  has  not  obtained  BMC/State 
Government’s permission to employment with the Contractor.

9. Employer's and Contractor's Risks

9.1. The Employer carries the risks which this Contract states are Employer's risks, 
and the Contractor carries the risks which this Contract states are Contractor's risks. 

10. Employer's Risks

10.1. The Employer is responsible for the excepted risks which are (a) in so far as they 
directly affect the execution of the Works in the Employer’s country, the risks of war, 
invasion, act of foreign enemies, rebellion, revolution, insurrection or military or usurped 
power,  civil  war,  riot,  commotion  or  disorder  (unless  restricted  to  the  Contractor’s 
employees) and contamination from any nuclear fuel or nuclear waste or radioactive 
toxic explosive,  or (b) a cause due solely to the design of the Works, other than the 
Contractor’s design.

11. Contractor's Risks



11.1. All risks of loss of or damage to physical property and of personal injury and 
death which arise during and in consequence of the performance of the Contract other 
than the excepted risks, referred to in clause 11.1, are the responsibility of the Contractor.

12. Insurance

12.1. The Contractor at his cost shall provide, in the joint names of the Employer and 
the  Contractor,  insurance  cover  from the  Start  Date  to  the  end  of  Defects  Liability 
Period, in the amounts and deductibles stated in the Contract Data for the following events 
which are due to the Contractor's risks:

a) Loss of or damage to the Works, Plant and Materials;

b) Loss of or damage to Equipment;

c) Loss  of  or  damage  to  property  (other  than  the  Works,  Plant,  Materials,  and 
Equipment) in connection with the Contract; and

d) Personal injury or death.

12.2. Insurance  policies  and  certificates  for  insurance  shall  be  delivered  by  the 
Contractor to the Engineer for the Engineer's approval before the Start Date. All such 
insurance shall provide for compensation to be payable in the types and proportions of 
currencies required to rectify the loss or damage incurred.

12.3. Alterations to the terms of insurance shall not be made without the approval of the 
Engineer.

12.4. Both parties shall comply with any conditions of the insurance policies. 

12.5. If the Contractor does not provide any of the policies and certificates required, the 
Employer  may  affect  the  insurance  which  the  Contractor  should  have  provided  and 
recover  the  premiums  the  Employer  has  paid,  from  payments  otherwise  due  to  the 
Contractor or if no payment is due, the payment of premiums shall be debt due.

12.6. As  per  Maharashtra  Government  G.  R.  No.  GEN/1098/1357/Pra  Kra-
166/98/UDD-24 of 03.11.2003, the contractor shall execute third party insurance of the 
contract work from the Directorate of Insurance, Maharashtra State & submit supporting 
documents to that effect after award of the contract. If the contractor fails to execute the 
insurance of the contract work from the above mentioned office, then BMC shall deduct 
1% of the contract cost from their bills & remit it to the Directorate of Insurance through 
Demand Draft.

13. Site Investigation Reports

13.1. The Contractor,  in  preparing  the  Bid,  may rely,  at  his  own risk,  on  any Site 
Investigation  Reports  referred  to  in  the  Contract  Data,  supplemented  by  any  other 
information available to him, before submitting the bid.



14. Queries about the Contract Data

14.1. The Engineer will clarify queries on the Contract Data.

15. Contractor to Construct the Works and Undertake Maintenance (if specified in 
the tender)

15.1. The Contractor shall construct, and install and maintain the Works in accordance 
with the Specifications and Drawings and as per instructions of the Engineer.

15.2. The Contractor shall construct the works with intermediate technology, i.e.,  by 
manual means with medium input of machinery required to ensure the quality of works as 
per specifications.  The Contractor shall deploy the equipment and machinery as required in 
the contract.

15.3. The Contractor shall take all reasonable steps to protect the environment on and 
off the Site and to avoid damage or nuisance to persons or to property of the public or  
others resulting from pollution, noise or other causes arising as a consequence of his 
methods of operation.
During  continuance  of  the  contract,  the  Contractor  and  his  sub-contractors  shall  
abide  at  all  times  by  all  existing  enactments  on  environmental  protection  and  rules  
made  there  under,  regulations,  notifications  and  byelaws  of  the  State  or  Central  
Government,  or  local  authorities  and  any  other  law,  bye-law,  regulations  that  may  be  
passed  or  notification  that  may  be  issued  in  future  by  the  State  or  Central  
Government  or  the  local  authority.  Salient  features  of  some  of  the  major  laws  that  
are applicable are given below:

 The  Water  (Prevention  and  Control  of  Pollution)  Act,  1974,  this  provides  for  the 
prevention and control of water pollution and the maintaining and  restoring of 
wholesomeness  of  water.  ‘Pollution’  means  such  contamination  
of  water  or  such  alteration  of  the  physical,  chemical  or  biological  properties  
of  water  or  such  discharge  of  any  sewage  or  trade  effluent  or  of  any  other  
liquid,  gaseous  or  solid  substance  into  water  (whether  directly  or  indirectly)  
as  may,  or  is  likely  to,  create  a  nuisance  or  render  such  water  harmful  or  
injurious  to  public  health  or  safety,  or  to  domestic,  commercial,  industrial,  
agricultural  or  other  legitimate  uses,  or  to  the  life  and  health  of  animals  or  
plants or of aquatic organisms.

 The Air (Prevention and Control of Pollution) Act, 1981, this provides for prevention, 
control and abatement of air pollution. ‘Air  Pollution’  means  the  presence  in  the 
atmosphere of any ‘air pollutant’, which means any solid, liquid or gaseous substance 
(including noise) present in the atmosphere in such concentration as may be or tend to 
be  injurious  to  human  beings  or  other  living  creatures  or  plants  or  property  or 
environment.

 The  Environment  (Protection)  Act,  1986,  this  provides  for  the  protection  and 
improvement of environment and for matters connected therewith, and the prevention 



of  hazards  to  human  beings,  other  living  creatures,  plants  and  
property.  ‘Environment’ includes  water,  air  and  land  and  the  interrelationship 
which exists among and between water, air and land, and human beings, other living  
creatures, plants, micro-organism and property.

 The Public Liability Insurance Act, 1991, This provides for public liability insurance 
for the purpose of providing immediate relief to the persons  affected by accident 
occurring while handling hazardous substances and for matters connected herewith or  
incidental thereto.  Hazardous substance means any substance  or  preparation  which 
is  defined  as  hazardous substance under the Environment (Protection) Act 1986, 
and exceeding  such  quantity  as  may  be  specified  by  notification  by  the 
Central Government.

16. The  Works  and  Routine  Maintenance  to  be  completed  by  the  Intended 
Completion Date

16.1. The Contractor may commence execution of the Works on the Start Date and 
shall  carry  out  the  Works  and  Routine  Maintenance,  if  specified  in  the  tender,  in  
accordance  with  the  Programme  submitted  by  the  Contractor,  as  updated  with  the  
approval of the Engineer, and complete them by the Intended Completion Date.

17. Approval by the Engineer

17.1. The Contractor shall submit Specifications and Drawings showing the proposed 
Temporary  Works to  the Engineer,  who is  to  approve them if  they comply with the 
Specifications and Drawings.

17.2. The Contractor shall be responsible for design and safety of Temporary Works.

17.3. The Engineer's approval shall not alter the Contractor's responsibility for design 
and safety of the Temporary Works.

17.4. The  Contractor  shall  obtain  approval  of  third  parties  to  the  design  of  the 
Temporary Works, where required.

17.5. All Drawings prepared by the Contractor for the execution of the temporary or 
permanent Works, are subject to prior approval by the Engineer before their use.

18. Safety

18.1. The Contractor shall be responsible for the safety of all activities on the Site.  He 
shall  comply  with  all  applicable  safety  requirements  and  take  care  of  safety  of  all  
persons  entitled to be on the site and the works.  He shall  use reasonable efforts  to  
keep  the  site  and  the  works,  both  during  construction  and  maintenance,  clear  of 
unnecessary obstruction so as to avoid danger to the persons and the users.



 Workers employed on mixing asphaltic materials, cement and lime mortars shall be 
provided with protective footwear and protective goggles.

 Stone breaker shall be provided with protective goggles and protective clothing and 
seated at sufficiently safe intervals.

 The area should be barricaded or cordoned off by suitable means to avoid mishaps of 
any  kind.  Power  warning  signs  should  be  displayed  for  the  safety  of  the  public 
whenever cleaning works are undertaken during night or day.

 The workers  engaged for  cleaning the  manholes/sewers  should be  properly trained 
before allowing working in the manhole.

18.2. Safety Programs:-

I.     Have adequate safety supervision in place to ensure that safety programs set up by the  
firms/agencies are in compliance with prevalent laws and regulations.

II.    Review safety programs developed by each of the trade firms, prepare and submit a 
comprehensive safety program.

III.   Monitor day to day implementation of safety procedures.

18.3. First Aid Facilities: -

i. At  every  work  place  there  shall  be  provided  and  maintained,  so  as  to  be  easily  
accessible during working hours, first-aid boxes at the rate of not less than one box for 
150 contract labour or part thereof ordinarily employed.

ii. The first-aid box shall be distinctly marked with a red cross on white back ground.

iii. Adequate arrangements shall  be made for immediate recoupment of the equipment 
when necessary.

iv. Nothing except the prescribed contents shall be kept in the First-aid box.

v. The first-aid box shall be kept in charge of a responsible person who shall always be  
readily available during the working hours of the work place.

vi. A person in charge of the First-aid box shall be a person trained in First-aid 
treatment, in the work places where the number of contract labour employed is 150 or  
more.

19. Discoveries

19.1. Anything  of  historical  or  other  interest  or  of  significant  value  unexpectedly 
discovered on the Site shall be the property of the Employer. The Contractor shall notify 
the Engineer of such discoveries and carry out the Engineer's instructions for dealing 
with them.



20. Possession of the Site

20.1. The  Employer  shall  handover  complete  or  part  possession  of  the  site  to  the 
Contractor 7 days in advance of construction programme.  At the start of the work, the 
Employer  shall  handover  the  possession  of  at-least  75%  of  the  site  free  of  all 
encumbrances, the remaining 25 % of the possession as per contractor’s construction 
programme.

21. Access to the Site

21.1. The Contractor shall allow access to the Site and to any place where work in 
connection with the Contract is being carried out, or is intended to be carried out to the 
Engineer  and  any  person/persons/agency  authorized  by:  a.  The  Engineer  b.  The 
Employer or authorized by the Employer.

22. Instructions

22.1. The Contractor shall carry out all instructions of the Engineer, which comply with 
the applicable laws where the Site is located.

22.2. The Contractor shall permit the appointed and/or authorized persons to inspect the 
Site and/or accounts and records of the Contractor and its subcontractors relating to the 
performance of the Contract, and to have such accounts and records audited by auditors 
appointed, if so required. The Contractor’s attention is invited to Clause of ‘Fraud and 
Corruption’,  which  provides,  inter  alia,  that  acts  intended  to  materially  impede  the 
exercise of the inspection and audit rights provided for under the Clause & constitute a 
obstructive practice subject to contract termination

22.3. Engineer to have power to issue further drawings or instructions:  The Engineer 
shall  have  the  power  and  authority  from  time  to  time  and  at  all  times  to  make  
and issue such further drawings and to give such further instructions and directions as may 
appear to him necessary or proper for the guidance of the contractor and the good and 
sufficient execution of the works according to terms of the specifications and Contractor  
shall receive, execute, obey and be bound by the same, according to the true intent and 
meaning thereof, as fully and effectually as though the same had accompanied or had been 
mentioned or referred to in the specification, and the Engineer may also alter or vary the 
levels or position of nature of works contemplated by the specifications, or may order any 
of the works contemplated thereby to be omitted, with or without the substitution of any 
other works in lieu thereof, or may order any work or any portion of work executed or  
partially executed, to be removed, changed or altered, added if needful, may order that other 
works shall be substituted instead thereof and difference of expense occasioned by any such 
diminution or alteration so ordered and directed shall be added to or deducted from the 
amount of this Contract, as provided under condition no.10(a) hereinafter.No work which 
radically changes the original nature of the Contract shall be ordered by the Engineer and in 
the event of any deviation being ordered which in the opinion of the Contractor changes 



the original nature of Contract he shall nevertheless carry it out and disagreement as to the 
nature of the work and the rate to be paid therefore shall be resolved in accordance with 
condition no.13d.

The time for completion of the Works, shall be in even of any deviations resulting in  
additional cost over the contract price being ordered, be extended or reduced reasonably by 
the Engineer.  The Engineer’s decision in this case shall be final.

B. Time Control

22.4. ProgrammeWithin  the  time  stated  in  the  Contract  Data,  the  Contractor  shall 
submit to the Engineer for approval a Programme, including Environment Management 
Plan showing the general methods, arrangements, order, and timing for all the activities 
in the Works, along with monthly cash flow forecasts for the construction of works.
After  the  completion  of  the  construction  works,  the  programme  for  the  Routine 
Maintenance Work, showing the general methods, arrangements, order and timing for all the 
activities involved in the Routine Maintenance will also be submitted by the Contractor to  
the   Engineer  for  approval  if  specified  in  the  tender.  The  programme  for  Routine 
Maintenance will be submitted in each year for the period of Maintenance.
22.5. The Contractor shall submit the list of equipment and machinery being brought to 
site, the list of key personnel being deployed, the list of machinery/ equipments being 
placed in field laboratory and the location of field laboratory along with the Programme. 
The Engineer shall cause these details to be verified at each appropriate stage of the 
programme.
22.6. An update of the Programme shall be a programme showing the actual progress 
achieved on each activity and the effect of the progress achieved on the timing of the 
remaining Works, including any changes to the sequence of the activities.

22.7. The Contractor shall submit to the Engineer for approval an updated Programme 
at intervals no longer than the period stated in the Contract Data. If the Contractor does  
not submit an updated Programme within this period, the Engineer may withhold the 
amount stated in the Contract Data from the next payment certificate and continue to 
withhold  this  amount  until  the  next  payment  after  the  date  on  which  the  overdue 
Programme has been submitted.

22.8. The  Engineer's  approval  of  the  Programme  shall  not  alter  the  Contractor's 
obligations. The Contractor may revise the Programme and submit it to the Engineer 
again  at  any  time.  A revised  Programme  shall  show  the  effect  of  Variations  and 
Compensation Events.

23. Extension Of Time In Contracts :
Subject to any requirement in the contract as to completion of any portions or portions of the 
works before completion of the whole, the contractor shall fully and finally complete the 
whole of the works comprised in the contract (with such modifications as may be directed  
under conditions of this contract) by the date entered in the contract or extended date in 
terms of the following clauses:

a) Extension attributable to BMC



i) Extension Due To  Modification: If any modifications have been ordered which 
in the  opinion of the Engineer have materially increased the magnitude of the 
work,  then  such  extension  of  the  contracted  date  of  completion  may  be 
granted as shall appear to the  Engineer to be reasonable in the circumstances, 
provided moreover that the Contractor shall  be responsible for requesting such 
extension of the date as may be considered necessary as soon as the cause thereof 
shall arise and in any case should not be less than 30 days before the expiry of 
the date fixed for completion of the works.

ii) Extension For Delay Due To BMC: In the event of any failure or delay by the 
BMC  to  hand  over  the  Contractor  possession  of  the  lands  necessary  for  the 
execution of the works or to give the necessary notice to commence the works or 
to provide the necessary drawings or instructions or any other delay caused by the 
BMC  due to any other cause whatsoever, then such failure or delay shall in no 
way affect or vitiate the contract  or  alter  the  character  thereof  or  entitle  the 
contractor  to  damages  or  compensation therefore, but in any such case, the 
BMC may grant such extension(s) of the completion date as may be considered  
reasonable.

Note: For extension of time period as governed in (i) and (ii) above, any modifications  
in  design/drawings,  specifications,  quantities  shall  be  needed  to  be  justified  with 
recorded  reasons  with  approval  of  Ch.  Eng.  for  not  anticipating  the  same  while 
preparing estimates and draft tender.

b) Extension Of Time For Delay Due To Contractor : 
The  time  for  the  execution  of  the  work  or  part  of  the  works  specified  in  the  contract 
documents  shall  be  deemed  to  be  the  essence  of  the  contract  and  the  works  must  be 
completed no later than the date(s) / the programme for completion of work as specified in 
the contract. If the contractor fails to complete the works within the time as specified in the 
contract for the reasons other  than the reasons specified in above as (a.i)  and (a.ii),  the 
BMC may, if satisfied that the works can be completed by the contractor within reasonable 
short  time thereafter,  allow the contractor for further extension of time as the Engineer  
may decide. On such  extension the BMC will be entitled without prejudice to any other 
right and remedy  available on that behalf, to recover the compensation as governed by 
Clause 8(e) of GCC.
For the purpose of this Clause, the contract value of the works shall be taken as value of  
work  as  per  contract  agreement  including  any  supplementary  work  order/contract 
agreement issued.

Further,  competent  authority  while  granting  extension  to  the  currency  of  contract  
under  Clause  (b)  of  as  above  may also  consider  levy of  penalty,  as  deemed  fit  based  
on  the  merit  of  the  case.  Also,  the  reasons  for  granting  extension  shall  be  properly  
documented.

24. Delays Ordered by the Engineer



24.1. The Engineer may instruct the Contractor to delay the start or progress of any 
activity within the Works. Delay/delays totalling more than 30 days will require prior 
written approval of the DMC/AMC.

25. Management Meetings

25.1. The Engineer may require the Contractor to attend a management meeting. The 
business  of  a  management  meeting  shall  be to  review the  plans  for  progress  of  the 
Works.

25.2. The Engineer  shall  record  the  business  of  management  meetings  and  provide 
copies of the record to those attending the meeting. The responsibility of the parties for 
actions to be taken shall be decided by the Engineer either at the management meeting or 
after  the  management  meeting  and  stated  in  writing  to  all  those  who  attended  the 
meeting.

C. Quality Control

26.

26.1. Work to be open to Inspection and Contractor or Responsible agent to be present
All works under or in course of execution or executed in pursuance of the contract shall at 
all  times  be  open  to  the  inspection  and  supervision  of  the  Eng-in-charge  and  his  
subordinates and  the contractor shall  at  all  times during the usual working hours,  at  all 
other times,  during the usual  working hours and at  all  other times at which reasonable 
notice of the intention of the Eng-in-charge and his subordinates to visit the works shall have 
been given to the contractor, either himself  be present to receive orders and instruction or 
have responsible agent duly accredited in writing present for that purpose. Order given to 
the contractors’ duly authorized agent shall be considered to have the same force and effect  
as if they had been given to the contractor himself.
26.2. Notice To Be Given Before Work Is Covered Up
The contractor shall given to less than ten days’ notice in writing to the Eng-In-Charge or his 
subordinate in-charge of the work before covering up or otherwise placing beyond the 
reach of  measurement  any work in  order  that  the same may be measured and correct 
dimension thereof taken before the same is so covered up or placed beyond the reach of  
measurements and shall not cover up or place beyond the reach of measurement any work 
without the consent in writing of the  Eng-In-Charge or his subordinate in-charge of the 
work, and if any work shall be covered up or placed beyond the reach of measurement, 
without such notice having been given or consent obtained the same shall be uncovered at 
the contractors expenses, and in default thereof no payment or allowance shall be made for 
such work or for the materials with which the same was executed 
26.3. Works to be executed in accordance with specifications / drawings / orders etc. :
The contractor shall execute the whole and every part of the work the most substantial 
and workman like manner and both has regards material and every other respect in strict 
accordance with specifications.  The contractor shall also confirm exactly, fully and faithfully 
to  the  designs,  drawings  and  instructions  in  writing  relating  to  the  work  signed  by the 
Engineer In-charge and lodged in his office and to which the contractor shall be entitled to 
have access for the purpose of inspection at such office, or on the site or work during office 



hours.   The  contractor  shall  be  entitled  to  receive  three sets  of  contract  drawings  and 
working drawings as well as one certified copy of the accepted tender along with the work 
order free of cost.
26.4.   Ready Mix Concrete/ Asphalt Mix

i) The  contractor  shall  have  to  arrange  Ready  Mix  concrete  (RMC)/Asphalt  from 
RMC/ASPHALT producing plants registered with BMC

ii) The contractor shall, within a 7 days of award of the work, submit a list of at least three 
RMC/Asphalt producers with details of such plants including details and number  of 
transit,  mixers  &  pumps  etc.  to  be  deployed  indicating  name  of owner/company, 
its location, capacity, technical establishment.

The Engineer-in-charge will  reserve  right  to  inspect  at  any stage and reject  the 
concrete if he is not satisfied about quality of product at the user’s end.

iii) The Engineer-in-charge reserves the right to exercise control over the:-

a) Calibration check of the RMC/Asphalt plant.

b) Weight and quantity check on the ingredients, water and admixtures added    for 
batch mixing for RMC plants

c) Time of mixing of concrete/grade of asphalt.

d) Testing of fresh concrete/asphalt mix, recording of results and declaring the   mix 
fit or unfit for use.  This will include continuous control on the work  ability 
during production and taking corrective action, if required.

e) For exercising such control, the Engineer-in-charge shall periodically depute   his 
authorized   representative   at   the   RMC/Asphalt   plant.   It   shall   be 
responsibility  of  the  contractor  to  ensure  that  all  necessary  equipment, 
manpower  &  facilities  are  made  available  to  Engineer-in-charge  and  or  his  
authorized representative at RMC/Asphalt plant.

f) All required relevant records of RMC/Asphalt mix shall be made available to the 
Engineer-in-charge  or  his  authorized  representative.   Engineer-in-charge    
shall,  as  required,  specify  guidelines  &  additional  procedures  for  quality  
control  & other  parameters  in  respect  of material  production& transportation    
of  concrete  mix  which  shall  be  binding  on  the  contractor  &  the  
RMC/Asphalt  plant.   Only concrete  as  approved in  design mix by Engineer-   
in-charge shall be produced in RMC plant and transported to the site.

g) The  contactor  shall  have  to  produce  a  copy  of  chalan  receipts/SCADA 
reports/VTS reports as issued by the RMC/Asphalt plant as a documentary proof 
in lieu of supply of RMC/Asphalt mix before releasing payment.

27. Identifying Defects

27.1. The Engineer shall check the Contractor's work and notify the Contractor of any 
Defects that are found. Such checking shall not affect the Contractor's responsibilities. 



The Engineer may instruct the Contractor to search for a Defect and to uncover and test 
any work that the Engineer considers may have a Defect.

27.2. The  Contractor  shall  permit  the  Employer’s  technical  person(s)  to  check  the 
Contractor’s work and notify the Engineer and Contractor if any defects that are found.

28. Tests

28.1.   For  carrying  out  mandatory  tests  as  prescribed  in  the  specifications,  the 
Contractor shall establish field laboratory at the location decided by Engineer. The field 
laboratory will have minimum of equipments as specified in the Contract Data.  The 
contractor shall be solely responsible for:

a. Carrying out the mandatory tests prescribed in the Specifications, and

b. For the correctness of the test results, whether preformed in his laboratory or elsewhere.

28.2. If the Engineer instructs the Contractor to carry out a test not specified in the 
Specification/ Quality Assurance Handbook to check whether any work has a Defect and the 
test shows that it does, the Contractor shall pay for the test and any samples. If there is no  
defect, the test shall be a compensation event.When required by the Engineer-in-charge the 
contractor(s) shall supply for the purpose  of testing samples of all  materials  proposed  to 
be  used  in  the  works. Samples submitted either to govern bulk supplies or required for 
testing before use shall be in suitable packages to contain them and shall be provided free of 
charge by the contractor.  The cost of testing  shall be borne by the contractor even if the 
result of the sample confirm or do not confirm to the relevant BIS code specifications.

i. All expenditure required to be incurred for taking the samples conveyance, packing 
shall be borne by the contactor himself.

ii. The failed material shall be removed from the site by the contractor at his own cost  
within a week time of written order of the Engineer-in-charge.

28.3.   Setting of Site Laboratories:  Contractors shall set up a laboratory at site before 
commencement of work at their cost for performing various tests and at least the following  
machines and equipments shall be provided therein -

1. Set of Sieves as per I.R.C. /I.S.

2. Compressive Testing Machine(For new works)

3. Oven, Electrically Operated

4. Weighing Balance (20 kg capacity)

5. 3 m straight edge

6. Sieve shaker

7. First Aid Box



8. Measuring Jar (for silt content)

9. Other Machines/apparatus as may be directed by the Engineer

10. VernierCaliber

11. Level / Theodolite

All the test records shall be maintained in the site office and made available as and when 
required. The laboratory must be established within 15 days from the date of receipt of the  
orders from Engineer In charge. On failure to do so, a penalty of Rs 1000/- per day shall be 
imposed.
The contractor shall install testing equipment at site. The contractor shall ensure and certify  
the calibration of the equipment so installed and shall maintain the same in working 
order throughout the period of construction. The contractor shall also provide necessary 
technically  qualified experienced trained staff  for carrying out such tests  for using such  
equipment.  The tests shall be carried out under the supervision of the Engineer-in-charge. 
The calibration shall be checked every twelve months as directed by Engineer-in-charge.

29. Correction of Defects noticed during the Defects Liability Period.

29.1.

a) The Engineer shall give notice to the Contractor of any Defects before the end of the 
Defects Liability Period, which begins at Completion and ends after five years. The 
Defects Liability Period shall be extended for as long as Defects remain to be corrected.

b) Every time notice of Defect/Defects is given, the Contractor shall correct the notified 
Defect/Defects within the duration of time specified by the Engineer’s notice.

c) The Engineer may issue notice to the Contractor to carry out removal of defects or 
deficiencies, if any, noticed in his inspection, or brought to his notice. The Contractor 
shall remove the defects and deficiencies within the period specified in the notice and 
submit to the Engineer a compliance report.

30. Uncorrected Defects and Deficiencies

30.1. If  the Contractor has not corrected a Defect pertaining to the Defect Liability 
Period under clause and deficiencies in maintenance, to the satisfaction of the Engineer, 
within the time specified in the Engineer's notice, the Engineer will assess the cost of 
having the Defect or deficiency corrected, and the Contractor shall pay this amount, on 
correction of the Defect or deficiency by another agency.

D. Cost Control

31.       Variations
The Engineer shall, having regard to the scope of the Works and the sanctioned estimated 
cost,  have  power  to  order,  in  writing,  Variations  within  the  scope  of  the  Works  he 
considersnecessary or advisable during the progress of the Works. Such Variations shall form 



part of the Contract and the Contractor shall carry them out and include them in updated 
Programmes produced by the Contractor. Oral orders of the Engineer for Variations, unless 
followed by written confirmation, shall not be taken into account.

32. Payments for Variations

32.1.   If rates for Variation items are specified in the Bill of Quantities, the Contractor 
shall carry out such work at the same rate.

32.2.   The rate for Extra/Excess shall be governed by clause 10.A of Standard General 
Condition of Contract

33.       Cash Flow Forecasts

When the Programme is updated, the Contractor shall provide the Engineer with an updated 
cash flow forecast.

34. Payment Certificates
The payment to the Contractor will be as follows for construction work:

a) A bill shall be submitted by the Contractor monthly or before the date fixed by the 
Engineer In-charge for all works executed in the previous month, and the Engineer In-
charge shall take or cause to be taken requisite measurement for the purpose of having 
the  same  verified  and  the  claim,  so  far  as  it  is  admissible,  shall  be  adjusted,  if  
possible, within 10 days from the presentation of the bill.  If the contractor does not 
submit the bill within the time fixed as aforesaid, the Engineer In-charge may depute a 
subordinate to measure up the said work in the presence of the contractor or his duly 
authorized agent whose counter signature to the  measurement list shall be sufficient 
warrant,  and Engineer In-Charge may prepare a  bill  from such list  which shall  be 
binding on the contractor in all respects.

b) The Engineer shall check the Contractor's fortnightly/monthly statement within 14 days 
and certify the amount to be paid to the Contractor.

c) The  value  of  work  executed  shall  be  determined,  based  on  measurements  by  the 
Engineer.

d) The value of work executed shall comprise the value of the quantities of the items in the 
Bill of Quantities completed.

e) The  value  of  work  executed  shall  also  include  the  valuation  of  Variations  and 
Compensation Events.

f) The Engineer may exclude any item certified in a previous certificate or reduce the  
proportion  of  any  item  previously  certified  in  any  certificate  in  the  light  of  later 
information.



g) The contractor shall submit all bills on the printed forms at the office of Engineer In-
charge.  The charges to be made in the bills shall always be entered at the rates specified 
in tender.

35. Payments

35.1. Payments  shall  be  adjusted  for  deductions  for  advance  payments,  retention, 
security  deposit,  other  recoveries  in  terms  of  the  Contract  and  taxes  at  source,  as 
applicable under the law. The Employer shall pay the Contractor the amounts certified by 
the Engineer within 15 days of the date of each certificate.

35.2. All sums payable by a contractor by way of compensation under any of these 
conditions, shall be considered as a reasonable compensation to be applied to the use of 
BMC without reference to the actual loss or damage sustained and whether any damage 
has or has not been sustained.

35.3. No payment shall be made for any work estimated to cost less than Rupees One 
Thousand till after the whole of work shall have been completed and the certificate of 
completion  given.  But  in  the  case  of  works  estimated  to  cost  more  than  Rs.  One 
Thousand,  the  contractor  shall  on  submitting  a  monthly  bill  therefore  be  entitled  to  
receive payment proportionate to the part of the work than approved and passed by the 
Engineer In-charge, whose certificate of such approval and passing of the sum so payable 
shall be final and conclusive against the contractor.  All such intermediate payments shall 
be regarded as payments by way of advance against the final payments only and not as 
payments for work actual done and completed and shall not preclude the Engineer In-
charge from requiring any bad, unsound, imperfect or unskillful work to be removed or 
taken away and reconstructed or re-erected nor shall any such payment be considered as 
an admission of the due performance of the contract or any part thereof in any respect or 
the offering of any claim not shall it conclude, determine or effect in any other way, the  
powers  of  the  Engineer  In-charge  as  to  the  final  settlement  and  adjustment  of  the 
accounts or otherwise, or in any other way vary or effect the contract.  The final bill shall  
be submitted by the Contractor within one month of the date fixed for the completion of 
the work otherwise the Engineer In-charge’s certificate of the measurements and of the 
total amount payable for the work shall be final and binding on all parties.

36. The Contractor shall not be entitled to compensation to the extent that the Employer's 
interests are adversely affected by the Contractor for not having given early warning or not 
having cooperated with the Engineer.

37. Tax

The bidder shall quote inclusive of all taxes other than GST(  excluding GST  ),   
levies, duties, cess etc as applicable at the time of bid submission. GST as applicable 
shall be paid separately on submission of bills/ invoice. 



Input Tax Credit of GST as available with bidder will not be claim separately by 
BMC. However, while quoting the rates benefit of Input Tax Credit or Exemptions shall 
be passed on to the BMC by way of equivalent reduction in quoted price.

38. Currencies
All payments will be made in Indian Rupees.

39. Liquidated Damages
Both, the Contractor and the Employer have agreed that it is not feasible to precisely 
estimate the amount of losses due to delay in completion of works and the losses to the 
public and the economy, therefore, both the parties have agreed that the Contractor shall pay 
liquidated damages to the Employer and not by way of penalty, at the rate per week or part 
thereof stated in the Contract Data for the period that the Completion Date is later than the 
Intended Completion Date. Liquidated damages at the same rates shall be withheld if the  
Contractor fails to achieve the milestones prescribed in the Contract Data. However, in case 
the Contractor achieves the next milestone, the amount of the liquidated damages already 
withheld shall be restored to the Contractor by adjustment in the next payment certificate. 
The Employer and the contractor have agreed that this is a reasonable agreed amount of 
liquidated damage. The Employer may deduct liquidated damages from payments due to the 
Contractor. Payment of liquidated damages shall not affect the Contractor’s other liabilities.

40. Cost of Repairs
Loss or damage to the Works or Materials to be incorporated in the Works between the Start 
Date and the end of the Defects Correction periods shall be remedied by the Contractor at his 
cost if the loss or damage arises from the Contractor's acts or omissions.

E. Finishing the Contract

41. Completion of Construction and Maintenance

41.1. The Contractor shall request the Engineer to issue a certificate of completion of 
the construction of the works, and the Engineer will do so upon deciding that the works 
is  completed.  This  shall  be  governed  as  per  clause  no.8(g)  of  Standard  General 
Conditions of Contract.

42. Taking Over

42.1. The Employer shall take over the works within seven days of the Engineer issuing 
a certificate of completion of works. The Contractor shall continue to remain responsible 
for its routine maintenance during the maintenance period if specified in the contract.

43. Final Account
Final joint measurement along with the representatives of the contractor should be taken 
recorded and signed by the Contractors.  Contractors should submit the final bill within 1 
month of physical completion of the work.



If the contractor fails to submit the final bill within 1 month, the BMC staff will prepare the  
final bill based on the joint measurement within next 3 months.
Engineer’s decision shall be final in respect of claims for defect and pending claims against 
contractors.
No further claims should be made by the Contractor after submission of the final bill and 
these shall be deemed to have been waived and extinguished.  Payment of those items of the 
bills in respect of which there is no dispute and of items in dispute, for quantities and rates  
as approved by the Commissioner shall be made within a reasonable period as may be 
necessary for the purpose of verification etc.
After payment of the final bill as aforesaid has been made, the contractor may, if he so 
desires, reconsider his position in respect of a disputed portion of the final bills and if he 
fails to do so within 84 days, his disputed claim shall be dealt with as provided in the 
contract.
A percentage of the retention money, over and above the actual retention money as indicated 
below shall be held back from payments till the finalization of final bill to be submitted as  
per above and will be paid within 30 days of acceptance of the final bill.



Sr.no.  Amount of Contract Cost Minimum Payable Amount in final bill



1 Up to Rs.5 Crs. Rs.10 Lacs or final bill whichever is more



2 Up to Rs.25 Crs. Rs.1 Crore or final bill amount whichever is more



3 Up to Rs. 50 Crs. Rs.2 Crores or final bill amount whichever is more



4 Up to Rs.100 Crs. Rs.4 Crore or final bill amount whichever is more



5 More than Rs.100 Crs. Rs.7 Crore or final bill amount whichever is more

The contractor has to submit the bill for the work carried out within 15 days from the date of 
completion of the work to the respective executing department. If the contractor fails to  



submit their bills to concerned executing department, penalty or action as shown below will 
be taken for each delayed bill:-

After 15 days from the date of completion/running bill up to 
certain date, up to next 15 days i.e. up to 30 days

Equal to 5% of bill amount



Next 15  days  up to 45  days  from  the  date  of 
completion/running bill up to specified date

Equal to 10% of bill amount



If not submitted within 45 days from the date of completion/ 
R.A. bill

Bill   will   not   be   admitted   
for payment.

44. Operating and Maintenance Manuals



44.1. If "as built" Drawings and/or operating and maintenance manuals are required, 
the Contractor shall supply them by the dates stated in the Contract Data.

44.2. If the Contractor does not supply the Drawings and/or manuals by the dates stated 
in the Contract Data, or they do not receive the Engineer's approval, the Engineer shall  
withhold the amount stated in the Contract Data from payments due to the Contractor.

45. Termination

45.1. The Employer or the Contractor may terminate the Contract if the other party 
causes a fundamental breach of the Contract.

45.2. Fundamental breaches of Contract shall include, but shall not be limited to, the 
following:

a) the Contractor stops work for 30 days when no stoppage of work is shown on the 
current Programme and the stoppage has not been authorized by the Engineer;

b) the  Contractor  is  declared  as  bankrupt  or  goes  into  liquidation  other  than  for 
approved reconstruction or amalgamation;

c) the Engineer gives Notice that failure to correct a particular Defect is a fundamental  
breach  of  Contract  and the  Contractor  fails  to  correct  it  within  a  reasonable 
period of time determined by the Engineer;

d) the Contractor does not maintain a Security, which is required;

e) the Contractor has delayed the completion of the Works by the number of days for  
which  the  maximum  amount  of  liquidated  damages  can  be  paid,  as  defined  in 
relevant clause.

f) the Contractor fails to provide insurance cover as required under relevant clause.

g) if  the  Contractor,  in  the  judgment  of  the  Employer,  has  engaged in  the  corrupt  or 
fraudulent practices as defined in GCC in competing for or in executing the Contract.

h) if the Contractor fails to set up a field laboratory with the prescribed equipment, within  
the period specified in the Contract Data; and 

i) any other fundamental breaches as specified in the Contract Data.

j) if the Contractor fails to deploy machinery and equipment or personnel as specified  
in the Contract Data at the appropriate time.

45.3. When either  party to  the  contract  gives  notice  of  a  breach of  contract  to  the 
Engineer for a cause other than those listed above, the Engineer shall decide whether the 
breach is fundamental or not.

45.4. Notwithstanding  the  above,  the  Employer  may  terminate  the  Contract  for 
convenience.



45.5. If the Contract is terminated, the Contractor shall stop work immediately, make 
the Site safe and secure, and leave the Site as soon as reasonably possible.

46. Payment upon Termination

46.1. If the Contract is terminated because of a fundamental breach of Contract by the 
Contractor, the Engineer shall issue a certificate for value of the work done and materials  
ordered less liquidated damages, if any, less advance payments received up to the date of the 
issue of the  certificate and less the percentage to apply to the value of the work not 
completed, as indicated in the Contract Data.  If the total amount due to the Employer 
exceeds any  payment due to  the Contractor,  the difference shall  be recovered from the 
security deposit, and performance security.  If any amount is still left un-recovered it will be  
a debt due from the Contractor to the Employer

46.2. If the Contract is terminated at the Employer's convenience, the Engineer shall 
issue a certificate for the value of the work done,  the reasonable cost of removal of 
Equipment,  repatriation  of  the  Contractor's  personnel  employed  solely  on  the 
Works,   and   the  Contractor's  costs  of  protecting  and  securing  the  Works  and  less 
advance payments received up to the date of the certificate, less other recoveries due in 
terms of the Contract, and less taxes due to be deducted at source as per applicable law.

47. Property

47.1. All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall 
be  deemed  to  be  the  property  of  the  Employer  for  use  for  completing  balance 
construction work if the Contract is terminated because of the Contractor's default, till 
the Works is completed after which it will be transferred to the Contractor and credit, if  
any, given for its use.

48. Release from Performance
If the Contract is frustrated by the outbreak of war or by any other event entirely outside the 
control of the Employer or the Contractor, the Engineer shall certify that the Contract has 
been frustrated. The Contractor shall make the Site safe and stop work as quickly as 
possible after receiving this certificate and shall be paid for all work carried out before 
receiving it and for any work carried out afterwards to which a commitment was made.

A) Other Conditions of Contract
49. Labour
49.1. The Contractor shall, unless otherwise provided in the Contract, make his own 
arrangements for the engagement of all staff  and labour,  local or other,  and for their  
payment, housing, feeding and transport.



49.2. The Contractor shall, if required by the Engineer, deliver to the Engineer a return 
in detail, in such form and at such intervals as the Engineer may prescribe, showing the 
staff and the number of the several classes of labour from time to time employed by the 
Contractor on the Site and such other information as the Engineer may require.

50. Compliance with Labour Regulations

a.a)During  continuance  of  the  Contract,  the  Contractor  and  his  sub-Contractors  shall  
abide  at all times by all existing labour enactments and rules made there under, 
regulations,  notifications and bye laws of the State or Central Government or local  
authority and any other labour law (including rules), regulations, bye laws that may be 
passed or notification that may be issued under any labour law in future either by 
the State or the Central Government or the local authority.

a.b)Furthermore, the Contractor shall keep the Employer indemnified in case any action 
is taken against the Employer by the competent authority on account of contravention 
of  any  of  the  provisions  of  any  Act  or  rules  made  there  under,  regulations  or 
notifications includingamendments. If the Employer is caused to pay or reimburse, 
such amounts as may be necessary to cause or observe, or for non-observance of the 
provisions  stipulated in  the  notifications/bye  laws/Acts/Rules/regulations  including 
amendments, if any, on the part of the Contractor, the Engineer/Employer shall have 
the  right  to  deduct  any  money  due  to  the  Contractor  including  his  amount  of  
performance guarantee.  The Employer/Engineer shall also have right to recover from 
the Contractor any sum required or estimated to be required for making good the loss 
or damage suffered by the Employer.

a.c)The  Contractor  shall  require  his  employees  to  obey all  applicable  laws,  including  
those concerning safety at work.

a.d)The employees of the Contractor and the Sub-Contractor in no case shall be treated 
as the employees of the Employer at any point of time.

51. Drawings and Photographs of the Works

51.1. The Contractor shall do photography/video photography of the site firstly before 
the start of the work, secondly mid-way in the execution of different stages of work as  
required by Engineer In-charge and lastly after the completion of the work. No separate 
payment will be made to the Contractor for this.

51.2. The Contractor shall not disclose details of Drawings furnished to him and works 
on  which  he  is  engaged  without  the  prior  approval  of  the  Engineer  in  writing.  No 
photograph of the works or any part thereof or plant employed thereon, except those 
permitted under above clause, shall be taken or permitted by the Contractor to be taken 
by any of  his  employees  or  any employees  of  his  sub-Contractors  without  the  prior 
approval  of  the  Engineer  in  writing.  No  photographs/  Video  photography  shall  be 
published or otherwise circulated without the approval of the Engineer in writing.



52. The Apprentices Act, 1961
The Contractor shall duly comply with the provisions of the Apprentices Act 1961 (III of 
1961), the rules made there under and the orders that may be issued from time to time under 
the said Act and the said Rules and on his failure or neglect to do so, he shall be subject to  
all liabilities and penalties provided by the said Act and said Rules.

53. Contract Document
The documents forming the contract are to be taken as mutually explanatory of one another. 
Unless  otherwise  provided  in  the  contract,  the  priority  of  the  documents  forming  the 
contractshallbe, as follows:

1. Contract Agreement (if completed)

2. The letter of Acceptance

3. The Bid:

4. Addendum to Bid; if any

5. Tender Document

6. The Bill of Quantities:

7. The Specification:

8. Detailed Engineering Drawings

9. Standard General Conditions of Contracts (GCC)

10. All correspondence documents between bidder/contractor and BMC.

54. Conflict of Interest
The Applicant shall not have a conflict of interest (the “Conflict of Interest”) that affects the 
Bidding Process. Any Applicant found to have a Conflict of Interest shall be disqualified.  
An Applicant shall be deemed to have a Conflict of Interest affecting the Bidding Process,  
if

1. A constituent of such Applicant is also a constituent of another Applicant; or

2. Such  Applicant  has  the  same  legal  representative  for  purposes  of  this 
Application as any other Applicant; or

3. Such  Applicant,  or  any  Associate  thereof  has  a  relationship  with  another  
Applicant, or any Associate thereof, directly or through common third party/ 
parties, that puts either or both  of them in a position to have access to each 
other’s  information  about,  or  to  influence  the  Application  of  either  or  each 
other; or



4. The  Applicant  shall  be  liable  for  disqualification  if  any legal,  financial  or 
technical adviser  of the Authority in relation to the Project is engaged by the 
Applicant, its Member or any  Associate thereof,  as the case may be, in any 
manner for matters related to or incidental to the Project. For the avoidance of 
doubt, this disqualification shall not apply where such adviser was engaged 
by the Applicant, its Member or Associate in the past but its assignment 
expired or was terminated 6 (six) months prior to the date of issue of this 
TENDER. Nor will this disqualification apply where such adviser is engaged 
after a period  of 3 (three) years from the date of commercial operation of the 
Project.

55. Applications and costs thereof
No Applicant shall submit more than one Application for the Project. An applicant applying 
individually shall not be entitled to submit another application either individually. The  
Applicant shall be responsible for all of the costs associated with the preparation of their  
Applications  and  their  participation  in  the  Bid  Process.  The  Authority  will  not  be  
responsible or in any way liable for such costs, regardless of the conduct or outcome of the 
Bidding Process.

56. Acknowledgment by Applicant
It shall be deemed that by submitting the Application, the Applicant has:

a. made a complete and careful examination of the tender;

b. received all relevant information requested from the Authority;

c. accepted the risk of inadequacy, error or mistake in the information provided in the 
tender or furnished by or on behalf of the Authority relating to any of the matters 
referred; and

d. Agreed to be bound by the undertakings provided by it under and in terms hereof.
“The Authority” shall not be liable for any omission, mistake or error in respect of any 
of the above or on account of any matter or thing arising out of or concerning or  
relating to the TENDER or the Bidding Process, including any error or mistake therein  
or in any information or data given by the Authority.

57. Right to accept or reject any or all Applications/ Bids
Notwithstanding anything contained in this TENDER, “The Authority” reserves the right to 
accept  or  reject  any  Application  and  to  annul  the  Bidding  Process  and  reject  all 
Applications/ Bids, at any time without any liability or any obligation for such acceptance, 
rejection or annulment, and without assigning any reasons therefore. In the event that the 
Authority rejects or annuls all the Bids, it may, in its discretion, invite all eligible Bidders to 
submit fresh Bids hereunder.
“The Authority” reserves the right to reject any Application and/ or Bid if:

a) at any time, a material misrepresentation is made or uncovered, or

b) the  Applicant  does  not  provide,  within  the  time  specified  by  the  Authority,  the 
supplemental information sought by the Authority for evaluation of the Application.

In case it is found during the evaluation or at any time before signing of the Agreement or 
after its execution and during the period of subsistence thereof  including the concession  



thereby granted by “The Authority”, that one or more of the pre-qualification conditions  
have not been met by the Applicant, or the Applicant has made material misrepresentation 
or  has  given  any  materially  incorrect  or  false  information,  the Applicant  shall  be 
disqualified forthwith if not yet appointed as the Successful Bidder either by issue of the  
LOA (Letter of Approval) or entering into of the Agreement, and if the Applicant has  
already been issued the LOA or has entered into the Concession Agreement, as the case  
may be, the same shall, notwithstanding anything to the contrary contained therein or in this 
TENDER, be liable to be terminated, by a communication in writing by “The Authority” to 
the Applicant, without the Authority being liable in any manner whatsoever to the Applicant 
and without prejudice to any other right or remedy which the Authority may have under this 
TENDER, the Bidding Documents, the Concession Agreement or under applicable law.
“The Authority” reserves the right to verify all statements, information and documents 
submitted by the Applicant in response to the TENDER. Any such verification or lack of 
such verification by the Authority shall not relieve the Applicant of its obligations or 
liabilities hereunder nor will it affect any rights of the Authority there under.

58. The bid shall be rejected if the bidder-

a. Stipulates the validity period less than 180 days.

b. Stipulates own condition/conditions.

c. Does not fill  and (digital)  sign undertaking forms, which are incorporated,  in the 
document.

59. Clarifications
Applicants requiring any clarification on the tender may notify “the Authority” in writing or 
by fax or e-mail. They should send in their queries before the date specified in the header 
data. “The Authority” shall Endeavour to respond to the queries within the period specified 
therein. The responses will be sent by fax and/or e-mail. The Authority will forward all the 
queries and its responses thereto, to all purchasers of the TENDER without identifying the 
source of queries.
“The Authority” shall Endeavour to respond to the questions raised or clarifications sought  

by the Applicants. However, the Authority reserves the right not to respond to any question 
or provide any clarification, in its sole discretion, and nothing in this Clause shall be taken 
or read as compelling or requiring the Authority to respond to any question or to provide any 
clarification, but not later than the date provided in header data.
“The Authority” may also on its own motion, if deemed necessary, issue interpretations and 
clarifications to all Applicants. All clarifications and interpretations issued by the Authority 
shall be deemed to be part of the tender. Verbal clarifications and information given by 
Authority or its employees or representatives shall not in any way or manner be binding on 
the Authority.

60. Amendment of tender
At any time prior to the deadline for submission of Application, the Authority may, for any 
reason, whether at its own initiative or in response to clarifications requested by an 
Applicant, modify the tender by the issuance of Addendum.



Any Addendum thus issued will be sent in writing/ Fax/ Email to all those who have 
purchased the tender.
In order to afford the Applicants a reasonable time for taking an Addendum into account, or 
for any other reason, the Authority may, in its sole discretion, extend the Application Due 
Date.

Preparation and Submission of Application

61. Language
The Application and all related correspondence and documents in relation to the Bidding 
Process shall be in English language. Supporting documents and printed literature furnished 
by the Applicant with the Application may be in any other language provided that they are  
accompanied by translations of all the pertinent passages in the English language, duly 
authenticated and certified by the Applicant. Supporting materials, which are not translated 
into English, may not be considered. For the purpose of interpretation and evaluation of the  
Application, the English language translation shall prevail.

62. Format and signing of Application
The Applicant shall provide all the information sought under this TENDER. The Authority 
will evaluate only those Applications that are received in the required formats and complete 
in  all  respects.  Incomplete  and  /or  conditional  Applications  shall  be  liable  to  rejection.  
The Applicant will upload bid in One Folder in electronic form which shall contain the  
scanned certified copies of the documents given below and the documents uploaded has to 
be digitally signed by the bidder. These copies shall be certified by Practicing Notary  
approved by the Govt. of Maharashtra or Govt. of India with his stamp, clearly stating  
hisname& registration number, except where original documents are demanded.

63. Marking of Applications
The Applicant shall submit the Application in the format specified at Appendix-I, together 
with  the  documents,  upload  in  folder  as  “VENDOR”  together  with  their  respective  
enclosures.
Applications submitted by fax, telex, telegram shall not be entertained and shall be rejected 
outright.

64. Late Applications
Applications received by the Authority after the specified time on the Application Due Date 
shall not be eligible for consideration and shall be summarily rejected.

65. Confidentiality
Information relating to the examination, clarification, evaluation, and recommendation for  
the short-listed qualified Applicants shall not be disclosed to any person who is not 
officially concerned with the process or is not a retained professional advisor advising the  
Authority in relation to or matters arising out of, or concerning the Bidding Process. The 
Authority will treat all information, submitted as part of Application, in confidence and will 
require all those who have access to such material to treat the same in confidence. The 
Authority may not divulge any such information unless it is directed to do so by any 
statutory entity that has the power under law to require its disclosure or is to enforce or  
assert any right or privilege of the statutory entity and/ or the Authority or as may be 
required by law or in connection with any legal process.



66. Clarification Of Financial Bids
To assist in the examination, evaluation and comparison of Bids, the Engineer may, at his 
discretion, ask any bidder for clarification of his Bid, including breakdown of unit rates.  
The request  for  clarification and the response shall  be in writing or  by post/facsimile/e-
mail. No Bidder shall contact the Engineer on any matter relating to his bid from the time of 
the  bid  opening  to  the  time  the  contract  is  awarded.  Any  effort  by  the  Bidder  to 
influence the Engineer in the Engineer’s bid evaluation, bid comparison or contract award 
decisions may result in the rejection of the Bidder’s bid.

67. Inspection of site and sufficiency of tender:

1. The Contractor shall inspect and examine the site and its surrounding and 
shall satisfy himself before submitting his tender as to the nature of the ground 
and subsoil  (so far  as  is  practicable),  the form and nature of the site,  the 
quantities and nature of the work and materials necessary for the completion 
of the works and means of access to the site, the accommodation  he  may 
require  and  in  general  shall  himself  obtain  all  necessary information as to 
risk, contingencies and other circumstances which may influence or affect his 
tender.  He  shall  also  take  into  consideration  the  hydrological  and  climatic 
conditions.

2. The Employer may make available to the Contractor data on hydrological 
and  sub-surface  conditions  as  obtained  by  or  on  his  behalf  from 
investigations relevant to the works but the Contractor shall be responsible 
for  his  own  interpretation  thereof.  The  contractor  shall  engage  his 
investigating agency with prior approval of the Engineer from the approved 
list of such agencies by BMC or Govt at his cost initially before commencing 
actual  work  and  which  shall  be  reimbursed  immediately  subject  to 
satisfaction  of  the  Engineer  for  faithful  compliance  and  submission  of 
required data regarding such investigation within specified time.

3. The Contractor shall be deemed to have satisfied himself before tendering as 
to the correctness and sufficiency of his tender for the works and of the rates 
and prices quoted in the schedule of works / items / quantities, or in Bill of 
Quantities, which rates and prices shall, except as otherwise provided cover 
all his obligations under the Contract and all matters and things necessary for 
proper  completion  and  maintenance  of  the  works.   No  extra  charges 
consequent on any misunderstanding.

4. Not  Foreseeable  Physical  Obstructions  or  Conditions:  If,  however, 
during the execution of  the Works  the  Contractor  encounters  physical 
obstructions  or  physical conditions, other than climatic conditions on the 
Site, which obstructions or conditions were, in his opinion, not foreseeable 
by  an  experienced  contractor,  the  Contractor  shall  forthwith  give  notice 
thereof to the Engineer.  On receipt of such notice, the Engineer shall, if in 
his opinion such obstructions or conditions could not have been reasonably 
foreseen  by  an  experienced  contractor,  after  due  consultation  with  the 
Contractor, determine:



 any extension of time to which the Contractor is entitled and

 The  amount  of  any  costs  which  may  have  been  incurred  by  the 
Contractor  by  reason  of  such  obstructions  or  conditions  having  been 
encountered, which shall be added to the Contract Price,  and shall notify 
the Contractor accordingly.  

 Such determination shall take account  of any instruction which the 
Engineer  may issue to the Contractor  in connection  therewith,  and any 
proper  and  reasonable  measures  acceptable  to  the  Engineer  which  the 
Contractor  may  take  in  the  absence  of  specific  instructions  from 
the Engineer. However, such costing shall be got approved by the competent 
authority as governed vide rules prevailing with authority.

5. Office for the Engineer (Works costing up to Rs.50 Lakhs)

The Contractor  shall  at  his  own cost  and to  satisfaction  of  the  Engineer 
provide a small temporary office, at the work-site which will include tables, 
chairs  and lockers  for  keeping the records.  He shall  also make necessary 
arrangements  for  drinking  water,  telephone  with  a  pre-requisite  of  e-
governance  and  electronic  communication.  These  offices  are  not  to  be 
allowed  on  public  roads  without  the  written  instruction  of  the  Engineer. 
These  offices  should  be  preferably  located  within  50  to  500  m  of  the 
worksite. In case the office is more than 500m away from the worksite, the 
contractor is to provide conveyance for Municipal Staff.

6. Office for the Engineer (Works costing above Rs.50 Lakhs) 

7. The Contractor  shall  at  his  own cost  and to  satisfaction  of  the  Engineer 
provide a temporary office at the work-site which will include tables, chairs 
and  lockers  for  keeping  the  records.  He  shall  also  make  necessary 
arrangements for drinking water, latrines, with doors, windows, locks, bolts 
and fastenings sufficient for security for the Engineer, and his subordinates, 
as close to the works from time to time in progress as can be conveniently 
arranged, and shall at his own cost furnish the office with such chairs, tables, 
lockers, locks and fastenings as may be required by the Engineer, and no 
expense of any kind in connection with the erection or upkeep of the offices 
or  fittings  shall  be  borne  by the Corporation,  but  all  such work shall  be 
carried out by the Contractor and the expenses thereof defrayed by him. The 
Contractor  shall  also  make  water  connections  and  fit  up  stand  
pipe with a bib tap at each office.  The latrines and the water connections 
shall  be  subject  to  all  the  conditions  herein  elsewhere  laid  down  for 
temporary  water  connection  and  latrines  generally   with   all   requisite 
equipments  for  e-governance  and  electronic  and  digital communication. 
These  offices  are  not  to  be  allowed  on public  roads  without  the  written 
instruction of the Engineer. These offices should be preferably located within 
50 to 500 m of the worksite. In case the office is more than 500m away from 
the worksite, the contractor is to provide conveyance. Also, for staff working 
beyond working hours the contractor has to provide conveyance.



8. Permission for provision and removal of office on completion of work:

The bidder shall obtain permission for provision of site office, cement go-
down, store, etc. on payment of necessary cost implication.  The cement go-
down,  Watchman  cabins,  etc.  shall  be  provided  as  directed  and  shall  be 
removed by the Bidders on completion of the work at their cost.  It is binding 
on  the  Bidder  to  fulfill  requirements  of  Environmental  Authorities.  The 
location of such office shall be finalized and got approved from the Engineer 
before erection/commencement work.

9. Contractor’s office near works:  The Contractor shall have an office near 
the works at which notice from the Commissioner or the Engineer may be 
served and shall,  between the hours of sunrise and sunset on all  working 
days, have a clerk or some other authorized person always present at such 
office upon whom such notices may be served and service of any notices left 
with such clerk or other authorized person or at such office shall be deemed 
good service upon the Contractor and such offices shall have pre-requisite 
facilities for e-governance.

68. Official Secrecy:
The Contractor shall of all the persons employed in any works in connection with the 
contract that the India Official Secrets Act 1923 (XIX of 1923) applies to them and will 
continue to apply even after execution of the said works and they will not disclose any 
information regarding this contract to any third party. The contractor shall also bring into 
notice that, any information found to be leaked out or disclosed the concern person as well  
as the Contractor will be liable for penal action; further the Corporation will be at liberty to  
terminate the contract without notice.

69. Subsequent Legislation:
If on the day of submission of bids for the contract, there occur changes to any National or 
State stature, Ordinance, decree or other law or any regulation or By-laws or any local or  
other duly constituted authority or the introduction of any such National or State Statute,  
Ordinance, decree or by which causes additional or reduced cost to the Contractor, such  
additional or reduced cost shall, after due consultation with the Contractor, be determined 
by the concerned Engineering Department  of BMC and shall  be added to or deducted  
from the Contract Price with prior approval of competent authority and the concerned 
Engineering Department shall  notify the Contractor accordingly with a copy to  the 
Employer. BMC reserve the right to take decision in respect of addition/reduction of cost in 
contract.

70. Patent, Right and Royalties:
The contractor shall save harmless and indemnify the Corporation from and against all claims 
and proceedings for or on account of infringement of any Patent rights, design trademark or 
name of other protected rights in respect of any constructional plant, machine work, or 
material used for or in connection with the Works or any of them and from and against all 
claims, proceedings, damages, costs, charges and expenses whatsoever in respect thereof or  



in relation thereto. Except where otherwise specified, the contractor shall pay all tonnage 
and  other royalties, rent and other payments or compensation, if any, for getting stone, 
sand, gravel, clay or other materials required for the works or any of them.

71. Payments, Tax and Claims:

 The limit for unforeseen claims
Under no circumstances whatever the contractor shall be entitled to any compensation from 
BMC on any account unless the contractor shall have submitted a claim in writing to the  
Eng-in-change within 1 month of the case of such claim occurring.

 No interest for delayed payments due to disputes, etc:
It is agreed that the Brihanmumbai Mahanagarpalika or its Engineer or Officer  shall 

not be liable to pay any interest or damage with respect of any moneys or balance which 
may be in its or its Engineer’s or officer’s hands owing to any dispute or difference or claim 
or misunderstanding between the Municipal Corporation of Greater Bombay or its Engineer 
or Officer on the one hand and the contractor on the other, or with respect to any delay on 
the part of the Municipal Corporation of Greater Bombay or its Engineer or Officers in 
making periodical or final payments or in any other respect whatever.

72. Settlement of Disputes:

 Termination of contract for death
If the Contractor is an individual or a proprietary concern and the individual or the 
proprietor dies and if the Contractor is a partnership concern and one of the legal 
representative of the individual Contractor or the proprietor of the proprietary concern and 
in case of partnership, the surviving partners, are capable of carrying out and completing the 
contract, the Commissioner shall be entitled to cancel the contract as to its uncompleted part 
without the Corporation being in any way liable to payment of any compensation to the 
estate of the deceased Contractor and or to the surviving partners of the Contractor’s firm 
on account  of  the  cancellation  of  the  contract.  The decision  of  the  Commissioner  that  
thelegal representative of the deceased Contractor or surviving partners of the Contractor’s 
firm cannot carry out and complete the contract shall be final and binding on the parties. In 
the event of such cancellation the Commissioner shall not hold estate of the deceased 
Contractor and or surviving partners of the Contractor’s firm liable in damages for not  
completing the contract.

 Settlement of Disputes:
If any dispute or differences of any kind whatsoever other than those in respect of which, the 
decision of any person is, by the Contract, expressed to be final and binding) shall arise  
between the Employer and the Contractor or the Engineer and the Contractor in connection  
with or arising out of the Contract or carrying out of the Works (Whether during the 
progress of the Works or after their completion and whether before or after the termination, 
abandonment or breach of the Contract) it, the aggrieved party may refer such dispute 
within a period of 7 days to the concerned Addl. Municipal Commissioner who shall 
constitute a committee comprising of three officers i.e.  concerned Deputy Municipal 
Commissioner or Director (ES&P), Chief Engineer other than the Engineer of the Contract  
and concerned Chief Accountant. The Committee shall give decision in writing within 60 
days.  Appeal on  the  Order  of  the  Committee  may  be  referred  to  the  Municipal  
Commissioner within 7 days. Thereafter the Municipal Commissioner shall constitute a 
Committee comprising of three Addl. Municipal Commissioners including Addl. Municipal 
Commissioner in charge of Finance Department.  The Municipal Commissioner within a 



period of 90 days after being requested to doso shall give written notice of committee’s 
decision to the Contractor. Save as herein provided such decision in respect of every matter 
so referred shall be final and binding upon both parties until the completion of the works,  
and shall forthwith be given effect to by the Contractor who shall proceed with the works  
with due diligence, whether he requires arbitration as hereinafter provided or not. If the 
Commissioner has given written notice of the decision to the Contractor and no Claim to 
arbitration has been communicated within a period of 90 days from receipt of such notice 
the said decision shall remain final and binding upon the Contractor.

73. Arbitration and Jurisdiction:
If the Commissioner shall fail to give notice of the decision as aforesaid within a period of  
90 days after being requested as aforesaid, or if the Contractor be dissatisfied with any such 
decision, then and in any such case the Contractor may within 90 days after receiving notice 
of such decision or within 90 days after the expirations of the first named period of 90 days 
(as the case may be) require that the matter or matters in dispute be referred to arbitration as 
hereinafter provided. All disputes or differences in respect of which the decision (if any) of 
the Commissioner has not become final and binding as aforesaid shall be finally settled by 
Arbitration as follows:
Arbitration shall be effected by a single arbitrator agreed upon the parties. The arbitration 
shall be conducted in accordance with the provisions of the Arbitration Act, 1996 or any 
statutory modifications thereof, and shall be held at such place and time within the limits of 
Brihan Mumbai as the arbitrator may determine. The decision of the arbitrator shall be final 
and binding upon the parties hereto and the expense of the arbitration shall be paid as may 
be determined by the arbitrator. Performance under the Contract shall, if reasonably be  
possible, continued during the arbitration proceedings and payment due to the Contractor by 
the Employer shall not be withheld unless they are the subject matter of arbitration 
proceedings. The said arbitrator shall have full power to open up, review and revise any  
decision, opinion, direction, certification or valuation of the Commissioner and neither  
party shall be limited in the proceedings before such arbitrator to the evidence or arguments 
put before the Commissioner for the purpose of obtaining his said decision. No decision  
given by the Commissioner in accordance with the foregoing provisions shall disqualify  
him from being called as a witness and giving evidence before the arbitrator on any matters 
whatsoever relevant to the disputes or difference referred to the arbitrator as aforesaid. All 
awards shall be in writing and for claims equivalent to 5,00,000 or more such awards shall 
state reasons for amounts awarded. The expenditure of arbitration shall be paid as may be 
determined by arbitrator.In case of any claim, dispute or difference arising in respect of a 
contract, the cause of action thereof shall be deemed to have arisen in Mumbai and all 
legal proceedings in  respect of any claim,  dispute or difference shall  be instituted in a 
competent court in the City of Mumbai only.

74. Copyright:
The copyright of all drawings and other documents provided by the Contractor under the  
contract shall remain vested in the Contractor or his sub-contractors as the case may be the 
employer shall have a license to use such drawings and other documents in connection with 
the design, construction, operation, maintenance of the works. At any time the Employer  
shall have further license without additional payment to the Contractor to use any such 
drawings or documents for the purpose of making any improvement of the works or 
enlargement  or  duplication  of  any  part  thereof,  provided  that  such  improvement, 



enlargement,  or  duplication by itself  or  in  conjunction  with any other  improvements, 
enlargements or duplications already made in accordance with the further license does not  
result in the duplication of the whole works.

75. Receipts to be signed in firm’s name by any one of the partners:
Every receipt for money which may become payable or for any security which may become 
transferable to the Contractor under these present shall, if signed in the partnership name by 
any one of the partners, be a good and sufficient discharge to the Commissioner and 
Municipal Corporation in respect of the money or security purporting to be acknowledged 
thereby, and in the event of death of any of the partners during the pendency of this 
contract, it is hereby expressly agreed that every receipt by any one of the surviving partners 
shall, if so signed as aforesaid, be good and sufficient discharge as aforesaid provided that 
nothing in this clause contained shall be deemed to prejudice or effect any claim which the 
Commissioner or the Corporation may hereafter have against the legal representatives of  
any partners so dying or in respect of any breach of any of the conditions thereof, provided 
also that nothing in this clause contained shall be deemed prejudicial or affect the respective 
rights or obligations of the Contractors and of the legal representatives of any deceased 
Contractors interest.

76. Proprietary data
All documents and other information supplied by the Authority or submitted by an 
Applicant to the Authority shall remain or become the property of the Authority. Applicants 
are to treat all information as strictly confidential and shall not use it for any purpose other  
than for preparation and submission of their Application. The Authority will not return any 
Application or any information provided along therewith.

77. Correspondence with the Applicant
Save and except as provided in this TENDER, the Authority shall not entertain any 
correspondence with any Applicant in relation to the acceptance or rejection of any 
Application.

78.       Price Variation Clause
The Contractor shall be reimbursed or shall refund to the Corporation as he case may be the 
variation in the value of the work carried out from time to time, depending on whether the   
prices of material and labour as a whole rise or fall, and the method adopted for such 
computations shall be as given below, it being clearly understood that the contractor shall   
have no claim for being reimbursed on the ground that the price of a particular material or  
group of materials have risen beyond the limits of the presumptions made in the following   
paras, however, no price variations shall be made applicable for contracts up to 12 months:

1.A) Controlled materials: Price variations shall be permitted in respect of these materials 
the price level of which is controlled by the Government or its agency.  The rate ruling  
on the date of submission of the tender shall be considered as the basic price of such 
material  for    adjustment.   Any  variation  in  this  rate  shall  be  considered  for 
reimbursement to the contractor or refund to be claimed from the contractor as the 
case may be.  The contractor    shall, for the purpose of adjustment submit in original 
the relevant documents from the suppliers.



1.B) Labour  and  other  materials:  For  the  purpose  of  this  contract  and  for  
allowing reimbursement of refund on account of variation of prices of (i) labour, and 
(ii) materials other than materials mentioned in A above, computation will be based 
on the formula enunciated below which is based on the presumptions that :

i) The general price level of labour, rises or falls in proportion to the rise or fall of 
consumer   price index number 9 (general) for working class in Mumbai.

ii) The general price level of materials rises or falls in proportion to rise or fall of  
whole-sale price index as published by ‘Economic Adviser to Govt. of India’.

iii) And that the component of labour is to the extent of 30 percent of 88 percent 
and the component of materials is to the extent of 70 percent of 88 percent of the  
value of the work carried out. The remaining 12 percent being the presumptive  
profit of the contractor.

a) Formula for Labour component:

VL =   (0.88 R) x 30 x ( I - IO)
100                  IO

b) Formula for Material component :

VM  =  (0.88 R  x 70 - C) x (W - WO)
100                         WO

Where -

VL =  Amount of price variation to be reimbursed or claimed as refund on 
account of general rise or fall of index referred to above.

I   =    Consumer  Price  Index  number  of  working  class  for  Mumbai 
declared by the Commissioner of Labour and Director of Employment, 
Mumbai)  applicable  to  the  period  under  reference  (base  year  ending 
2004-05 as 100 i.e. new series of indices).

IO =   Consumer  price  index  number  for  working  class  for  Mumbai 
(declared by the  Commissioner of labour and Director of Employment, 
Mumbai)  prevailing,  on  the    day  of  28  days  prior  to  the  date  of 
submission of the tender.

VM =  The amount of price variation to be reimbursed or claimed as refund on  
account of general rise or fall of wholesale price index for period under 
reference.

W =      Average  wholesale  price  index  as  published  by  Economic  Adviser  to  
Govt. of India applicable to the period under reference.

WO =   Wholesale price index as stated above prevailing on the day of 28 days 
prior to the date of submission of the tender.



R =     Total  value  of  the  work  done  during  the  period  under  reference  as 
recorded  in  the  Measurement  Book  excluding  water  charges  and 
sewerage charges but including cost of excess in respect of item upto 50 
percent

C =  Total  value  of  Controlled  materials  used  for  the  works  as  recorded  in 
Measurement Book and paid for at  original basic rate plus the value of 
materials used .

i) The quantity of the Controlled material adopted in working out the value of ‘C’ 
shall be inclusive of permitted wastages as / if mentioned in specifications.

ii) The basic rate for the supply of controlled material shall be inclusive of all the  
components    of  cost  of  materials  excluding  transport  charges  incurred  for 
bringing the material from place of delivery to the site.
Computations based on the above formula will be made for the period of 
each bill  separately and reimbursement  will  be made to (when the result  is 
plus) and refund will  claimed from (when the result is minus) the contractor’s 
next bill. The above formulae  willbe replaced by the formulae in Annexure-I as 
and when mentioned in special conditions of contract
The operative period of the contract for application of price variation shall mean 
the period   commencing from the date of commencement of work mentioned in 
the work order and ending on the date when time allowed for the work order and 
ending on the date when time   allowed for the work specified in the contract for 
work  expires,  taking  into  consideration,    the  extension  of  time,  if  any,  for 
completion of the work granted by Engineer under the  relevant clause of the 
conditions  of  contract  in  cases  other  than  those  where  such  extension  is 
necessitated on account of default of the contractor.
The decision of the Engineer as regards the operative period of the contract shall 
be finaland binding on the contractors.

iii) Where there is no supply of controlled items to contractor the component ‘C’ 
shall be taken as zero.

1.C) Adjustment  after  completion:   If  the  Contractor  fails  to  complete  the  works 
within the time for completion adjustment of prices thereafter until the date of 
completion of the works shall be made using either the indices or prices relating to 
the prescribed time for completion, or the current indices or prices whichever is 
more favourable to the employer, provided that if an extension of time is granted, 
the above provision shall apply only to adjustments made after the expiry of such 
extension of time.

1.D) Price variation will be calculated similarly and separately for extra items and / or 
excess quantities and provisional sums calculated under Sub Clause 10 (b)A i)&(ii) 
and Sub Clause 10 (b) B(ii) based on the above formula/formulae in Annexure-I as 
and when mentioned in  Special  conditions  of contract;   IO and WO being the 
indices applicable to the date on which the rates under Sub Clause 10 (a)A (i)&(ii) 
and Sub Clause 10 (a) B(iii) are fixed. No price variation shall be admissible for 
FAIR items created during execution.



79.       Maximum Price Variation shall be as follows:

Time Period of Project Maximum limit of Price Variation  



Up to 12 months No variation allowed



Above12 months to 24 months 5%



Above 24 months 10%

Note:



1) The  extension  in  time  period  for  the  projects  originally  estimated  including 
monsoon results in change of price variation slabs as mentioned above i.e. from 
first slab to second slab or from second slab to third slab, then the maximum limit 
of original slab will prevail.

2) Operative period shall mean original or extended time period of contract. 

For example:



Extension of Time period Maximum Price Variation



If original period of 11 months including monsoon 
extends to 16. The operative period will be 11+5 

months.

No variation allowed



If original period of 11 months excluding monsoon 
extends to 16. The operative period will be 11+5 

months.

Maximum 5% variation 
allowed

Price Variation during Extended Period of Contract:



(i) Extension Due To Modification & Extension for delay due to BMC :
The price variation for the period of extension granted shall be limited to the amount 
payable as per the Indices. In case the indices increases or decreases, above/below the 
indices applicable, to the last month of the original or extended period vide clause8 (l) (a) (i)  
and (ii) of standard GCC

(ii) Extension Of Time For Delay Due To Contractor :

(1.a) The price variation for the period of extension granted shall be limited to the 
amount payable as per the Indices in case the indices increase, above the indices 
applicable, to the   last month of the original completion period or the extended 
period vide above clause 8(l)(a)(i) and (ii) of standard GCC.

(1.b) The price variation shall be limited to the amount payable as per the indices,  
in case the   indices decrease or fall below the indices applicable, to the last month 
of original / extended  period of completion period vide above clause 8(l)(b) of 
standard GCC, then lower indices shall be adopted.

(iii) Extension  of  Time  For  Delay  due  to  reasons  not  attributable  to  BMC  and 
Contractor (Reference Cl.8(d) of Standard GCC):
The price variation for the period of extension granted shall be limited  to the amount 
payable as per the Indices in case the indices increases or decreases, above/below the 
indices applicable, to the last month of the original period.

80. Payment:
Interim Payment:

i) Interim bills shall be submitted by the Contractor from time to time (but at an 
interval  of  not  less  than  one  month)  for  the  works  executed.   The Engineer  shall  
arrange to have the bill s verified by taking or causing to be taken, where necessary, 
the requisite measurement of work.

ii) Payment on account for amount admissible shall be made on the Engineer certifyingthe 
sum to which the Contractor is considered entitled by way of interim payment for all  
the  work executed, after deducting there from the amount already paid, the security 
deposit / retention money and such other amounts as may be deductible or recoverable 
in terms of the contract.

iii) On request, the contractor will be paid up to 75 percent of the value of the work 
carried out as an adhoc payment in the first week of next month after deducting there  
from  recoveries on account of advances, interest, retention money, income tax etc.  
The balance payment due will be paid thereafter.

iv) No interim payment will  be admitted until such time the Contractor have fully 
complied  with  the  requirement  of  the  Condition  no.8  (g)  and  8  (h)  concerning 
submission and approval of Network Schedule for the works, as detailed in Condition 
8 (h).  A fixed sum shall be held in abeyance at the time of next interim payment for 
non-attainment of  each milestone in the network and shall be released only on 
attainment of the said milestone.



v) An interim certificate  given relating to work done or  material  delivered may be 
modified or corrected by a subsequent interim certificate or by the final certificate. 
No  certificate  of  the Engineer  supporting  an  interim payment shall  of  itself  be 
conclusive  evidence  that  any work  or  materials  to  which  it  relates  is  /  are  in 
accordance with the contract.

81. Banning/De-Registration of Agencies of Construction works in BMC
The  regulations  regarding  Demotion/  Suspension  Banning  for  specific  period  or 
permanently  /  De-Registration  shall  be  governed  as  per the  respective  condition  in 
Contractor Registration Rules of BMC.

82. JOINT VENTURE (Not applicable for this tender) 
In case if Joint Venture is allowed for the Project, the guidelines for JV as follows shall be 
incorporated in the Tender Document:

a) Joint Venture should be allowed only when the number of identifiable different works 
is  more than one and/or the estimated cost of tender is more than Rs.100 Crores. JV 
shall  also  be  allowed for  complex technical  work below Rs.100 Crores  with the 
approval of concerned AMC

b) Separate identity/name shall be given to the Joint Venture firm.

c) Number  of  members  in  a  JV  firm  shall  not  be  more  than  three  in  normal 
circumstances,  if  the work involves only one discipline (say Civil or Electrical).  If 
number  of  members  in  JV  is  required  to  be  more  than  three,  then  approval  of  
concerned AMC needs to be sought.

d) A member of JV firm shall not be permitted to participate either in individual capacity 
or asa member of another JV firm in the same tender.

e) The tender form shall be purchased and submitted in the 'name of the JV firm or any 
constituent member of the JV.

f) Normally EMD shall be submitted only in the name of the JV and not in the name of  
constituent  member.  However,  EMD in the name of  lead partner  can be accepted 
subject to submission of specific request letter from lead partner stating the reasons for 
not submitting the EMD in the name of JV and giving written confirmation from the 
JV partners to the effect that the EMD submitted by the lead partner may be deemed 
as EMD submitted by JV firm.

g) One of the members of the JV firm shall be the lead member of the JV firm who shall 
have  a majority (at least 51%) share of interest in the JV firm. The other members 
shall  have a  share of not less than 20% each in case of JV firms with up to three  
members  and  not  less  than  10% each  in  case  of  JV firms  with  more  than  three  
members. In case of JV firm with foreign member(s), the lead member has to be an 
Indian firm with a minimum share of 51%.

h) A copy of Letter of Intent or Memorandum of Understanding (MoU) executed by the 
JV members shall be submitted by the JV firm along with the tender. The complete  



details of the members of the JV firm, their share and responsibility in the JV firm etc. 
particularly with reference to financial technical and other obligation shall be furnished 
in the agreement.

i) Once the tender is submitted, the agreement shall not be modified/altered/terminated 
during the validity of the tender. In case the bidder fails to observe/comply with this 
stipulation,  the  full  Earnest  Money  Deposit  (EMD)  shall  be  forfeited.  In  case  of 
successful bidder, the validity of this agreement shall be extended till the currency of 
the contract expires. 

j) Approval for change of constitution of JV firm shall be at the sole discretion of the 
BMC.  The  constitution  of  the  JV firm  shall  not  be  allowed  to  be  modified  after  
submission  of  the  tender  bid  by  the  JV firm  except  when  modification  becomes 
inevitable due to succession laws etc. and in any case the minimum eligibility criteria 
should not get vitiated. In any case the Lead Member should continue to be the Lead 
Member of the JV firm. Failure to  observe this  requirement would render the offer 
invalid.

k) Similarly,  after  the  contract  is  awarded,  the  constitution  of  JV firm  shall  not  be  
allowed  to  be  altered  during  the  currency  of  contract  except  when  modification 
become inevitable due to succession laws etc. and in any case the minimum eligibility 
criteria should not get vitiated. Failure to observe this stipulation shall be deemed to 
be breach of contract with all consequential penal action as per contract condition.

l) On award of contract to a JV firm, a single Performance Guarantee shall be required  
to  be  submitted by the JV firm as per tender conditions.  All  the Guarantees like 
Performance  Guarantee,  Bank  Guarantee  for  Mobilization  advance,  machinery 
Advance etc. shall be accepted only in the name of the JV firm and no splitting of  
guarantees amongst the members of the JV firm shall be permitted.

m) On issue of LOA, an agreement among the members of the JV firm (to whom the work 
has been awarded) has to be executed and got registered before the Registrar of the 
Companies  under  Companies Act or before the Registrar /  Sub-Registrar  under the 
Registration Act,  1908.  This  agreement  shall  be  submitted  by  the  JV firm to  the 
BMCbefore  signing  the  contract  agreement  for  the  work.  (This  agreement  format 
should  invariably  be  part  of  the  tender  condition).  In  case  the  bidder  fails  to 
observe/comply with this stipulation, the fullEarnest Money Deposit (EMD) shall be 
forfeited and other penal actions due shall be taken against partners of the JV and the 
JV. This joint venture agreement shall have, inter-alia, following clauses:-

i. Joint and several liability - The members of the JV firm to which the contract is  
awarded,  shall  be  jointly  and  severally  liable  to  the  Employer  (BMC)  for 
execution of the project in accordance with General and Special conditions of 
the contract. The JV members  shall also be liable jointly and severally for the 
loss, damages caused to the BMC during the course of execution of the contract 
or due to no execution of the contract or part thereof. 

ii. Duration  of  the  Joint  Venture  Agreement  -It  shall  be  valid  during  the  entire  
period  of  the  contract  including  the  period  of  extension  if  any  and  the 
maintenance period after the work is completed.



iii. Governing Laws - The Joint Venture Agreement shall in all respect be governed 
by and interpreted in accordance with Indian Laws.

iv. Authorized Member -Joint Venture members shall authorize one of the members 
on behalf of the Joint Venture firm to deal with the tender, sign the agreement or 
enter into contract in respect of the said tender, to receive payment, to witness 
joint measurement of  work done, to sign measurement books and similar such 
action in respect of the said tender/contract.  All  notices/correspondences with 
respect to the contract would be sent only to this authorized member of the JV  
firm.

No member of the Joint Venture firm shall have the right to assign or transfer the 
interest  right or liability in the contract without the written consent of the other 
members and that of the employer in respect of the said tender/contract.

n) Documents to be enclosed by the JV firm along with the tender:

i. In case one or more of the members of the JV firm is/are partnership firm(s), 
following documents shall be submitted:

a. Notary certified copy of the Partnership Deed,

b. Consent of all the partners to enter into the Joint Venture Agreement on a 
stamp paper of appropriate value (in original).

c. Power of Attorney (duly registered as per prevailing law) in favour of one of  
the  partners   to sign the MOU and JV Agreement on behalf of the partners 
and create liability against the firm.

ii. In case one or  more members  is/are  Proprietary Firm or  HUF, the following  
documents shall be enclosed:

a. Affidavit on Stamp Paper of appropriate value declaring that his Concern is a 
Proprietary Concern and he is  sole proprietor  of the Concern OR he is  in 
position of "KARTA" of Hindu Undivided Family and he has the authority, 
power and consent given by other partners to act on behalf of HUF.

iii. In case one or more members is/are limited companies, the following documents  
shall be submitted:

a. Notary  certified  copy  of  resolutions  of  the  Directors  of  the  Company, 
permitting the company to enter into a JV agreement, authorizing MD or one 
of the Directors or Managers of the Company to sign MOU, JV Agreement, 
such other documents required to be signed on behalf of the Company and 
enter into liability against the company and/or do any other act on behalf of 
the company.

b. Copy of Memorandum and articles of Association of the Company.

c. Power of Attorney (duly registered as per prevailing law) by the Company 
authorizing the person to do/act mentioned in the para (a) above.



o) All the members of the JV shall certify that they have not been black listed or debarred 
by BMC from participation in tenders/contract in the past either in their  individual 
capacity or the JV firm or partnership firm in which they were members / partners.

p) Credentials & Qualifying criteria:  Technical and financial  eligibility of the JV firm 
shall be adjudged based on satisfactory fulfilment of the following criteria:

Technical eligibility criteria: In case of Work involving single discipline, the Lead 
member of the JV firm shall meet at least 35% requirement of technical capacity as 
stipulated in tender document.

OR

In case of composite works (e.g. works involving more than one distinct component  
such as Civil Engineering works, M&E works, Electrical  works, etc. and in  the case  
of major  bridges,  substructure and superstructure etc.),  at  least  one member should 
have satisfactorily completed 35% of the value of any one component of the project 
work  so  as  to  cover  all  the  components  of  project  work  or  any  member  having 
satisfactorily completed 35% of the value of work of each component during last seven 
financial years.

In such cases, what constitutes a component in a composite work shall be clearly  
defined as part of the tender condition without any ambiguity.

Financial eligibility criteria: The contractual payments received by the JV firm or 
the arithmetic sum of contractual payments received by all the members of JV firm in 
any  one  of  the  previous  three  financial  years  and  shall  be  at  least  100%  of  the 
estimated value of the work as mentioned in the tender.

83. Compensation for delay:
If the Contractor fails to complete the works and clear the site on or before the Contract  
or extended date(s)  /  period(s) of completion,  he shall,  without  prejudice to any other  
right  or  remedy  of  Municipal  Corporation  on  account  of  such breach,  pay  as  agreed  
compensation,  amount  calculated as  stipulated below (or  such smaller  amount  as  may  
be fixed by the Engineer) on the contract  value of the whole work or on the contract  
value of the time or group of items of work for which separate period of completion are  
given in the contract and of which completion is delayed for every week that the whole  
of  the  work of  item or  group of  items of  work concerned remains  uncompleted,  even  
though the  contract  as a  whole  be completed  by the  contract  or  the extended date  of  
completion.  For this purpose the term ‘Contract Value’ shall be the value of the work at  
Contract Rates as ordered including the value of all deviations ordered:

 Completion period for projects (originally stipulated or as extended) not exceeding 6 
months :to the extent of maximum 1 percent per week.

 Completion  period  for  projects  (originally  stipulated  or  as  extended)  exceeding  6  
months and not exceeding 2 years: to the extent of maximum ½ percent per week.

 Completion  period  for  projects  (originally  stipulated  or  as  extended)  exceeding  2 
years :to the extent of maximum ¼ percent per week.



When the delay is not a full week or in multiple of a week but involves a fraction of a week 
the  compensation  payable  for  that  fraction  shall  be  proportional  to  the  number  of  days  
involved.

Provided  always  that  the  total  amount  of  compensation  for  delay  to  be  paid  this 
condition shall not exceed the undernoted percentage of the Contract Value of the item or  
group of items of work for which a separate period of completion is given.

i) Completion period (as originally stipulated or as extended) not exceeding 6 months: 10 
percent.

ii) Completion period (as originally stipulated or as extended) exceeding 6 months and  
not exceeding 2 years: 7½ percent.

iii) Completion  period  (as  originally  stipulated  or  as  extended)  exceeding  2  years:  5 
percent.

The amount of compensation may be adjusted set off against any sum payable to the 
contractor under this or any other contract with the Municipal Corporation.

84. Action And Compensation Payable In Case Of Bad Work And Not Done As Per 
Specifications
All  works  under  or  in  course of  execution or  executed in  pursuance of  the  contract,  
shall  at  all  times be open and accessible  to  the inspection and  supervision of the  
Engineer-in-charge,  his  authorized  subordinates  in  charge  of  the  work  and  all  the  
superior  officers,   officer  of  the  Vigilance  Department   of  the  BMC  or  any  
organization  engaged  by  the  BMC  for  Quality  Assurance  and  the  contractor  shall,  at  
all  times,  during the usual  working hours  and at  all  other  times at  which  reasonable  
notice  of  the visit  of  such officers  has  been  given to  the  contractor,  either  himself  be  
present to receive orders and instructions or have a responsible agent duly accredited in  
writing,  present  for  that  purpose.  Orders  given to  the  Contractor’s  agent  shall  be  
considered to have the same force as if they had been given to the contractor himself.
If  it  shall  appear to the Engineer-in-charge or his  authorized subordinates  in-charge of  
the  work  or  to  the  officer  of  Vigilance  Department,  that  any  work  has  been  executed  
with  unsound,  imperfect  or  unskilful  workmanship  or  with  materials  of  any  inferior  
description,  or  that  any  materials  or  articles  provided by him for  the  execution  of  the  
work are unsound or of a quality inferior to that contracted for or otherwise not in  
accordance with the contract,  the contractor shall,  on demand in writing which shall be  
made within twelve months of the completion of the work from the Engineer-in-Charge  
specifying the work,  materials  or articles  complained of notwithstanding that the same  
may  have  been  passed,  certified and  paid for forthwith rectify,  or  remove and  
reconstruct the work so specified in whole or in part, as the case may require or as the  
case may be, remove the materials or articles so specified and provide other proper and  
suitable materials or articles at his own charge and cost. In the event of the failing to doso 
within  a  period  specified  by  the  Engineer-in-Charge  in  his  demand  aforesaid,  then  
the contractor shall be liable to pay compensation at the same rate as under clause 8.e.  
of the general condition of contract in section 9 of tender document (for Compensation  
for delay) for this default. In such case the Engineer-in Charge may not accept the item  
of work at the rates applicable under the contract but may accept such items at reduced  
rates  as  the  Engineer  in  charge  may  consider  reasonable  during  the  preparation  of  on  



account bills or final bill if the item is so acceptable without detriment to the safety and  
utility  of  the item and the structure or  he  may reject  the work outright  without  any  
payment  and/or  get  it  and  other  connected  and  incidental  items  rectified,  or  removed  
and  re-executed  at  the  risk  and  cost  of  the  contractor.  Decision  of  the  Engineer-in-
Charge to be conveyed in writing in respect of the same will be final and binding on the  
contractor.

If  the  penalisation  amount  exceeds  maximum  limit  with  respect  to  Clause  8.e  of 
Standard General Conditions of Contract, then a show cause notice shall necessarily be 
issued to the contract as to why the contract should not be terminated.

85. Contractors remain liable to pay compensation:
In any case in  which any of  the powers  conferred  upon the Engineer  In-charge by the  
relevant  clauses in  documents  that  form  a  part  of  contract  as  exercised  or  is  
exercisable in  the event  of  any future  case of  default  by the Contractor,  he  is  declared  
liable  to  pay  compensation  amounting  to  the  whole  of  his  security  deposit.  The  
liability of the Contractor for past and future compensation shall remain unaffected.
In the event of the Executive Engineer taking action against these relevant clauses, he may, 
if  he  so  desires,  take  possession  of  all  or  any  tools  and  plant,  materials  and  
stores  in  or  upon the  work  of  site  thereof  or  belonging to  the  Contractor  or  procured  
by  him and  intended  to  be  used  for  the  execution  of  the  work  or  any  part  thereof  
paying  or  allowing  for  the  same in  account  at  the  contract  rates,  or  in  the  case  of  
contract  rates  not  being  applicable  at  current  market  rates  to  be  certified  by  the  
Executive  Engineer,  may  after  giving  notice  in  writing  to  the  Contractor  or  his  staff  
of  the  work  or  other  authorized  agent  require  him  to  remove  such  tools  and  plants,  
materials  or  stores  from the  premises  within  a  time  to be  specified  in  such notice  and  
in  the  event  of  the  Contractor  failing  to  comply  with  any  such  requisition,  the  
Executive  Engineer  may  remove  them  at  the  contractors  expense  of  sell  them  by  
auction  or  private  sell  on  account  of  the  Contractor  at  his  risk  in  all  respects  and  
certificate  of  the  Executive  Engineer  as  to  the  expense  of  any such  removal  and  the  
amount  of  the  proceeds  an  expense  of  any such  sell  be  final  and  conclusive  against  
the Contractor.

86. No Claim To Any Payment Or Compensation Or Alteration In Or Restriction of

Work

(a)  if at any time after the execution of contract documents, the Engineer shall for any 
reason whatsoever, desires that the whole or any part of the works specified in the 
Tender should be suspended for any period or that the whole or part of the work should  

not be carried out, at all, he shall give to the Contractor a Notice in writing of such 
desire and upon the receipt of such notice, the Contractor shall forthwith suspend or 
stop the work wholly or in part as required after having due regard to the appropriate 
stage at which the work should be stopped or suspended so as not to cause any damage 

or injury the work already done or endanger the safety thereof, provided that the 
decision of the Engineer as to the stage at which the work or any part of it could be 
or could have been safely stopped or suspended shall be final and conclusive against  
the contractor.The Contractor shall have no claim to any payment or compensation 



whatsoever by reason of or in pursuance of any notice as aforesaid, on account of any 
suspension, stoppage or curtailment except to the extent specified hereinafter.

(b)  Where the total suspension of Work Order as aforesaid continued for a continuous 
period  exceeding  90 days  the  contractor  shall  be  at  liberty to  withdraw from the 
contractual obligations under the contract so far as it pertains to the unexecuted part  
of the work by giving 10 days prior notice in writing to the Engineer within 30 days 
of  the  expiry  of  the  said  period  of  90  days,  of  such  intention  and  requiring  the  
Engineering to record the final measurement of the work already done and to pay 
final  bill.   Upon  giving  such Notice,  the  Contractor  shall  be  deem to  have  been 
discharged from his obligations to complete the remaining unexecuted work under 
his contract.  On receipt of such notice the Engineer shall proceed to complete the  
measurement and make such payment as may be finally due to the contractor within 
a period of 90 days from the receipt of such Notice in respect of the work already 
done by the contractor.  Such payment shall not in any manner prejudice the right of 
the  contractor  to  any further  compensation  under  the  remaining  provisions  of  this 
clause.

(c)  Where  the  Engineer  required  to  Contractor  to  suspend the  work  for  a  period  in  
excess of 30 days at any time or 60 days in the aggregate, the Contractor shall be  
entitled to apply to the Engineer within 30 days of the resumption of the work after 
such suspension for payment of compensation to the extent of pecuniary loss suffered  

by him in respect of working machinery remained ideal on the site of on the account 
of his having an to pay the salary of wages and labour engaged by him during the 
said period of suspension provided always that the contractor shall not be entitled to  
any claim in respect of any such working machinery, salary or wages for the first 30 
days whether consecutive or in the aggregate or such suspension or in respect of any 
such suspension whatsoever occasion by unsatisfactory work or any other default on 
his  part,  the decision  of  the  Engineer  in  this  regard shall  be  final  and conclusive 
against the contractor.

87. Contractor to supply plant, ladder, scaffolding, etc and is liable for damages 
arising from non provision of lights, fencing, etc.
The  Contractor  shall  supply at  his  own cost  all  material,  plant,  tools,  appliances,  
implements,  ladders,  cordage,  tackle  scaffolding  and  temporary  works  requisite  or  
proper for the proper  execution of the work,  whether,  in  the original  altered or  
substituted  form and whether  included in  the specification of  other  documents  forming  
part of the contract or referred to in these conditions or not and which may be necessary  
for the purpose of satisfying or complying with the requirements of the Eng-In-Charge  
as to any matter as to which under these conditions is entitled to be satisfied, or which  
is entitled to require together with the carriage therefore to and from the work.
The Contractor shall also supply without charge, the requisite number of person with the  
means and materials necessary for the purpose of setting out works and counting, weighing 
and assisting in the measurements of examination at any time and from time to time of the 
work or materials, failing which the same may be provided by the Engineer In-charge at 
the expense of the contractor and the expenses may be deducted from any money due to the 



contractor under the contract or from his security deposit or the proceeds of sale thereof, or  
offers sufficient portion thereof.
The  contractor  shall  provide  all  necessary  fencing  and  lights  required  to  protect  the  
public from accident and shall also be bound to bear the expenses of defence of every  
suit,  action or  other  legal  proceedings,  that  may be brought  by  any person for  injury  
sustained owing to neglect of the above precautions and to pay any damages and cost  
which  may be  awarded in  any such suit  action  or  proceedings to  any such person or  
which may with the consent of the contractor be paid for compromising any claim by  
any such person.

88. Prevention of Fire :
The contractor shall not set fire to any standing jungle, trees, brushwood or grass without a 
written permit from the Engineer In-charge.  When such permit is given, and also in all  
cases when destroying cut or dug up trees brushwood, grass, etc., by  fire, the contractor 
shall  take  necessary measure  to  prevent  such  fire  spreading  to  or  otherwise  damaging 
surrounding property.  The Contractor shall make his own arrangements for drinking water 
for the labour employed by him.

89. Compensation for all damages done intentionally or unintentionally by contractor’s 
labour whether in or beyond the limits of BMC property including any damage caused by 
spreading the fire shall be estimated by the Engineer In-charge or such other officer as he 
may appoint and the estimate of the Engineer in-charge to the  decision of the Dy. Chief 
Engineer on appeal shall be final and the contractor shall  be bound to pay the amount of 
the assessed compensation on demand failing which the same will be recovered from the 
Contractor as damages or deducted by the Engineer In-charge from any sums that may be 
due or become due from BMC to  contractor under this Contract or otherwise.  Contractor 
shall bear the expenses of  defending any action or other  legal proceedings  that may be 
brought to prevent the  spread of fire and he shall pay any damages and costs that may be 
awarded by the Court in consequence.

90. In the case of Tender by partners, any change in the constitution of the firm shall be  
forthwith, notified by the contractor through the Engineer In-charge for his information.

91. Action where no specifications :
In the case of  any class of  work for which there is  no such specifications,  such works  
shall  be  carried  out  in  accordance  with  the  specifications  and  in  the  event  of  there  
being  no  such  specifications,  then  in  such  case,  the  work  shall  be  carried  out  in  all  
respects  in  accordance  with  all  instructions  and  requirements  of  the  Engineer  In-
charge.

92. Safety and medical help :

(i) The  Contractor  shall  be  responsible  for  and  shall  pay  the  expenses  of  providing 
medical help to any workmen who may suffer a bodily injury as a result of an  
accident.   If  such expenses  are  incurred by BMC, the  same shall  be  recoverable  



from the contractor forthwith and be included without prejudice to any other remedy of 
BMC from any amount due or that may become due to the Contractor.

(ii) The contractor shall provide necessary personal safety equipment and first-aid box 
for the use of persons employed on the site and shall maintain the same in condition  
suitable for immediate use at any time.

(iii) The workers shall be required to use the safety equipments so provided by the 
contractor and the contractor shall take adequate steps to ensure the proper use of 
equipments by those concerned.

(iv) When the work is carried on in proximity to any place where there is risk or drawing all 
necessary equipments shall be provided and kept ready for use and all necessary steps 
shall be taken for the prompt rescue of any person in danger.

93. No compensation shall be allowed for any delay caused in the starting of the work on 
account of acquisition of land or in the case of clearance of works, on account of ant delay in  
according to sanction of estimates.

94. Anti-malaria and other health measures:
Anti-Malaria and other health measures shall be taken as directed by the Executive Health 
Officer of BMC.  Contractor shall see that mosquito genic conditions are  created so as to 
keep vector population to minimum level. Contractor shall carry out anti-malaria measures 
in the area as per the guidelines issued by the Executive Health Officer of BMC from time 
to time.
In case of default, in carrying out prescribed anti-malaria measures resulting in increase 
in malaria incidence, contractor shall be liable to pay BMC on anti-malaria measures to 
control the situation in addition to fine.

95. Note: 

“Chapter XXI-Miscellaneous, section 171(1) of GST Act, 2017 governs the 'Anti 
Profiteering Measure' (APM)

As per the provision of this section, 'Any reduction in rate of tax on any supply of 
goods or services or the benefit of input tax credit shall be passed on to the recipient by way 
of commensurate reduction in prices'

Accordingly, the contractor should pass on the complete benefit accruing to him on 
account of reduced tax rate or additional input tax credit, to BMC.

Further, all the provisions of GST Act will be applicable to the quotation / tender.”



SECTION 10

SPECIFICATIONS &

SELECTION OF MATERIAL

MATERIAL



BRIHANMUMBAI MUNICIPAL CORPORATION

TECHNICAL SPECIFICATIONS

Subject: “Work of Repairing, Servicing and Overhauling of Wellbound Diploma Folding machine 

at Municipal Printing Press for BMC.”

*****

Representative of the contractor shall visit the site and see themselves the quantum of 

work involved etc. and fill in their tender thereafter to take care of all the necessary works 

needed for  Work  of  Repairing, Servicing and Overhauling of Wellbound Diploma Folding 

machine at Municipal Printing Press.

Technical Specification of   Welbound   Diploma Folding   Machine - RZ3X  

1. AUTOMATIC Paper Folding Machine

2. Max Sheet Size : 1025x700 mm

3. Min Sheet Size : 297x210 mm

4. No. Of Buckles : 4

5. No. Of Knives : 3

6. Pile Height : 750 mm

7. Automatic Pile Type Feeder, Double sheet Detector, Transport Table

8. Folding unit with 4 Buckles, 2 Knives controlled by Servo Motors.

TERMS OF PAYMENT:

1. As per the Municipal procedure, the payment for work done /  Work  of  Repairing, 
Servicing  and  Overhauling  of  Wellbound  Diploma Folding  machine at  Municipal 
Printing Press will be made within 30 days from the receipt of the bill,  subject to 
verification as per normal rates. In case of supply of any articles, the payments shall 
be made within 30 days from the receipt of the bill subject to satisfactory test of the 
article.

GENERAL TERMS & CONDITIONS: -

i) The damages if any caused to the Municipal properties shall be recovered from the 

successful contractors at their risk & cost.

i) The BMC will not be responsible for any accident/ hazard caused to the person of the 

contractors while carrying out works.



ii) If required, the successful contractors shall arrange for the various repairing work arises 

during Work of Repairing, Servicing and Overhauling of Wellbound Diploma Folding 

machine at  Municipal Printing Press for carrying out repairing works with no extra 

charges to BMC.

iii) No escalation or price variation shall be admissible to the successful bidder during the 

contract period.

iv) Bidder  shall  read  the  mandatory  conditions,  General  conditions,  Technical 

specifications, specific instructions and scope of work carefully before submitting the 

tender.

v) Municipal  Commissioner  is  not  bound  for  any  relief/compensation  if  there  is  any 

reduction in the scope/quantum of the work or if no work is awarded at all.

vi) Municipal Commissioner Reserves the right to reject any tender or all tenders without 

assigning any reason there for Municipal Commissioner reserves the right to negotiate 

with the lowest bidder.

vii) Valid Bank Solvency Certificate issued by a bank from the list of “Approved Banks” 

amounting to Rs. 8,00,000/-. The issue date should not be more than 12 month prior to 

the due date of the tender and the same will be considered valid for 12 months from the 

date of issue.

viii) Tender shall be valid for a period of 180 days.

In case of dispute the Municipal Commissioner's decision will be final and binding on both 

the parties.

Manager
Municipal Printing Press



SECTION 11

FRAUD AND 

CORRUPT PRACTICES

MATERIAL



FRAUD AND CORRUPT PRACTICES

 The  Applicants  and their  respective  officers,  employees,  agents  and advisers  shall  

observe the highest standard of ethics during the Bidding Process. Notwithstanding  

anything to  the contrary contained herein,  the Authority may reject  an Application 

without being liable in any manner whatsoever to the Applicant if it determines that  

the  Applicant  has,  directly  or  indirectly  or  through  an  agent,  engaged  in  corrupt 

practice,  fraudulent  practice,  coercive  practice,  undesirable  practice  or  restrictive 

practice in the Bidding Process. 

 Without prejudice to the rights of the Authority under  relevant Clause hereinabove, if 

an Applicant is found by the Authority to have directly or indirectly or through an 

agent, engaged  or  indulged  in  any  corrupt  practice,  fraudulent  practice,  coercive 

practice,  undesirable practice or restrictive practice during the Bidding Process, such 

Applicant  shall  not  be  eligible  to  participate  in  any tender  or  RFQ issued  by the 

Authority during a period of 2 (two) years from the date such Applicant is found by 

the Authority to have directly or indirectly or through an agent, engaged or indulged 

in any corrupt practice, fraudulent practice, coercive practice, undesirable practice or 

restrictive practice, as the case may be.

 For  the  purposes  of  this  Clause,  the  following  terms  shall  have  the  meaning 

hereinafter respectively assigned to them:

1.A.“corrupt practice” means  the offering,  giving,  receiving,  or  soliciting,  directly or 

indirectly, of anything of value to influence the actions of any person connected with  

the  Bidding  Process  (for  avoidance  of  doubt,  offering  of  employment  to,  or 

employing, or engaging in any manner whatsoever, directly or indirectly, any official 

of the Authority who is or has been associated in any manner, directly or indirectly, 

with  the Bidding Process  or the  LOA or has  dealt  with  matters  concerning the 

Concession Agreement or arising there from, before or after the execution thereof, at 

any time prior to the expiry of one year from the date such official resigns or retires  

from or otherwise ceases to be in the service of the Authority, shall be  deemed to 

constitute influencing the actions of a person connected with the Bidding Process); 

or

save  and  except  as  permitted  under  the  relevant  sub  clause,  engaging  in  any 

manner  whatsoever,  whether  during  the  Bidding Process  or  after  the  issue of  the 

LOA or after the execution of the Concession Agreement, as the case may be, any  

person in respect of any matter relating to the Project or the LOA or the Concession 



Agreement, who at any time has been or is a legal, financial or technical adviser of the 

Authority in relation to any matter concerning the Project;

1.B.“fraudulent practice” means a misrepresentation or omission of facts or suppression 

of facts or disclosure of incomplete facts, in order to influence the Bidding Process;

1.C.“coercive practice” means impairing or harming or threatening to impair  or harm, 

directly or indirectly, any person or property to influence any persons participation or  

action in the Bidding Process;

1.D. “undesirable practice” means (i) establishing contact with any person connected 

with  or  employed  or  engaged  by  the  Authority  with  the  objective  of  canvassing, 

lobbying or in any manner influencing or attempting to influence the Bidding Process; 

or (ii) having a Conflict of Interest; and

1.E. “Restrictive practice” means forming a cartel  or arriving at  any understanding or 

arrangement among Applicants with the objective of restricting or manipulating a full  

and fair competition in the Bidding Process.

1.F. If   the   Employer/Financier   determines   that   the   Contractor   has   engaged  in 

corrupt, fraudulent, collusive, coercive or obstructive practices, in competing for or in  

executing the Contract, then the Employer may, after giving 14 days’ notice to the 

Contractor,  terminate the Contractor's employment under the Contract and expel him 

from the Site, and the provisions of relevant Clause shall apply as if such expulsion had 

been made.

1.G. Should any employee of the Contractor be determined to have engaged in corrupt,  

fraudulent,  collusive,  coercive,  or  obstructive  practice  during  the  execution  of  the 

Works, then that employee shall be removed in accordance with relevant Clause.

For the purposes of this Sub-Clause:

i.      “corrupt practice” is the offering, giving, receiving to soliciting, directly or 

indirectly,  of  anything of  value to  influence improperly the actions  of another 

party;

ii. “another party” refers to a public official acting in relation to the procurement 

process or contract execution.  In this context, “public official” includes Financer 

staff  and  employees  of  other  organizations  taking  or  reviewing  procurement 

decisions.



iii. “fraudulent practice” is any act or omission, including a misrepresentation, that 

knowingly or recklessly misleads, or attempts to mislead, a party to obtain 

a financial or other benefit or to avoid an obligation;

iv. “collusive practice” is an arrangement between two or more parties designed to 

achieve an improper purpose, including to influence improperly the actions of 

another party;

v. “coercive  practice”  is  impairing  or  harming,  or  threatening  to  impair  or 

harm, directly or indirectly, any party or the property of the party to influence 

improperly the actions of a party;

vi. “obstructive  practice”  is  deliberately  destroying,  falsifying,  altering  or 

concealing of evidence material to the investigation or making false statements to 

investigators  in order to materially impede the Financier investigation into 

allegations  of  a  corrupt,  fraudulent,  coercive  or  collusive  practice;  and/or 

threatening, harassing or intimidating any party to prevent it from disclosing 

its  knowledge  of  matters  relevant  to  the  investigation  or  from pursuing  the 

investigation; or 

vii. acts intended to materially impede the exercise of the Financer’s inspection and 

audit rights provided.

viii. “party” refers to a public official; the terms “benefit” and “obligation” relate to 

the  procurement  process  or  contract  execution;  and  the  “act  or  omission”  is  

intended to influence the procurement process or contract execution.

ix. ”parties”  refers  to  participants  in  the  procurement  process  (including  public 

officials) attempting to establish bid prices at artificial, non-competitive levels.

x. a “party” refers to a participant in the procurement process or contract execution.



SECTION 12

PRE BID MEEING

MATERIAL



PREBID MEETING

Pre-bid  meeting  of  the  interested  parties  shall  be  convened  …………….Hrs  at  

Office  of    Deputy  Municipal  Commossioner  (Gardens)  2nd Floor,  Penguin  building, 

VeermataJijabaiBhosaleUdyan,  Dr.  BabasahebAmbedkar  Road,  Byculla  (East),  Mumbai 

400027.  A maximum of  three  representatives  of  each  Applicant  shall  be  allowed  to 

participate on production of authority letter from the Applicant.

       During  the  course  of  Pre-bid  meeting,  the  Applicants  will  be  free  to  seek  

clarifications  and    make suggestions  for  consideration of  the  Authority.  The Authority 

shall Endeavour to provide clarifications and such further information as it may, in its sole 

discretion, consider appropriate for facilitating a fair, transparent and competitive Bidding 

Process.



SECTION 13

LIST OF APPROVED BANKS

MATERIAL



LIST OF APPROVED BANKS

1. The following Banks with their  branches  in  Greater  Mumbai  and in  suburbs  and 

extended suburbs up to Virar and Kalyan have been approved only for the purpose of 

accepting Banker’s guarantee from 1997-98 onwards until further instructions.

2. The Bankers Guarantee issued by branches of approved Banks beyond Kalyan and 

Virarcan  be  accepted  only  if  the  said  Banker’s  Guarantee  is  countersigned  by  the 

Manager  of  a  branch  of  the  same  Bank,  within  the  Mumbai  Limit  categorically 

endorsing thereon that  said bankers Guarantee is binding on the endorsing Branch of 

the bank within Mumbai limits and is liable to be on forced against the said branch of the 

Bank in case of default by the contractor/supplier furnishing the bankers Guarantee.

3. List of approved Banks:-



A S.B.I and its subsidiary Banks



1 State Bank Of India.



2 State Bank Of Bikaner & Jaipur.



3 State Bank Of Hyderabad.



4 State Bank Of Mysore.



5 State Bank Of Patiyala.



6 State Bank Of Saurashtra.



7 State Bank Of Travankore.



B Nationalized Banks



8 Allahabad Bank.



9 Andhra Bank.



10 Bank Of Baroda.



11 Bank Of India.



12 Bank Of Maharashtra.



13 Central Bank Of India.



14 Dena Bank.



15 Indian Bank.



16 Indian Overseas Bank.



17 Oriental Bank Of Commerce.



18 Punjab National Bank.



19 Punjab & Sindh Bank.



20 Syndicate Bank.



21 Union Bank Of India.



22 United Bank Of India.



23 UCO Bank.



24 Vijaya Bank.



24A Corporation Bank.



C Scheduled Commercial Banks



25 Bank Of Madura Ltd.



26 Bank Of Rajasthan Ltd.



27 Banaras State Bank Ltd.



28 Bharat Overseas Bank Ltd



29 Catholic Syrian Bank Ltd.



30 City Union Bank Ltd.



31 Development Credit Bank.



32 Dhanalakshmi Bank Ltd.



33 Federal Bank Ltd.



34 Indsind Bank Ltd.



35 I.C.I.C.I Banking Corporation Ltd.



36 Global Trust Bank Ltd.



37 Jammu & Kashmir Bank Ltd.



38 Karnataka Bank Ltd.



39 KarurVysya Bank Ltd.



40 Laxmi Vilas Bank Ltd.



41 Nedugundi Bank Ltd.



42 Ratnakar Bank Ltd.



43 Sangli Bank Ltd.



44 South Indian Bank Ltd.



45 S.B.I Corporation &Int Bank Ltd.



46 Tamilnadu Mercantile Bank Ltd.



47 United Western Bank Ltd.



48 Vysya Bank Ltd.



D Schedule Urban Co-op Banks



49 Abhyudaya Co-op Bank Ltd.



50 Bassein Catholic Co-op Bank Ltd.



51 Bharat Co-op Bank Ltd.



52 Bombay Mercantile Co-op Bank Ltd.



53 Cosmos Co-op Bank Ltd.



54 Greater Mumbai Co-op Bank Ltd.



55 JanataSahakari Bank Ltd.



56 Mumbai District Central Co-op Bank Ltd.



57 Maharashtra State Co-op Bank Ltd.



58 New India Co-op Bank Ltd.



59 North Canara G.S.B. Co-op Bank Ltd.



60 Rupee Co-op Bank Ltd.



61 Sangli Urban Co-op Bank Ltd.



62 Saraswat Co-op Bank Ltd.



63 ShamraoVithal Co-op Bank Ltd.



64 Mahanagar Co-op Bank Ltd.



65 Citizen Bank Ltd.



66 Yes Bank Ltd.



E Foreign Banks



67 ABM AMRO (N.Y.) Bank.



68 American Express Bank Ltd.



69 ANZ Grindlays Bank Ltd.



70 Bank Of America N.T. & S.A.



71 Bank Of Tokyo Ltd.



72 Bankindosuez.



73 BanqueNationale de Paris.



74 Barclays bank.



75 City Bank N.A.



76 Hongkong& Shanghai banking Corporation.



77 Mitsui Taiyokbe Bank Ltd.



78 Standard Chartered Bank.



79 Cho Hung Bank.





SECTION 14

APPENDIX

MATERIAL



FORM OF TENDER

To,

The Municipal Commissioner for Greater Mumbai

Sir,

I/ We have read and examined the following documents relating to the construction 

of 

___________________________________________________________________________ 

___________________________________________________________________________

i. Notice inviting tender.

ii. Directions to bidders (General and special)

iii. General  condition  of  contract  for  Civil  Works  of  the  Brihanmumbai 

Mahanagarpalika as amended up to date.

iv. Relevant drawings.

v. Specifications.

vi. Special directions

vii. Annexure A to F.

viii. Bill of Quantities and Rates.

1A. I/We________________________________________________________ (full name 

in  capital  letters,  starting  with  surname),  the  Proprietor/  Managing  Partner /  Managing 

Director / Holder of the Business, for the establishment /  firm  /   registered   company, 

named   herein   below,   do   hereby   offer   to

....................................……………………………………  

……………………………………………………………………………….....………………. 

……………………………………………………………………………….....………………. 

Referred  to  in  the  specifications  and  schedule  to  the  accompanying  form  of  con-

tract of the rates entered in the schedule of rates sent herewith and signed by me/ us” (strike  

out the portions which are not applicable).



1B. I/We do here by state and declare that I/We, whose names are given herein below in 

details with the addresses, have not filled in this tender under any other name or under the 

name of  any other  establishment  /firm or  otherwise,  nor  are  we  in  any way  related  or 

concerned with the establishment /firm or any other person, who have filled in the tender 

for the aforesaid work.”

2. I/We hereby tender  for  the execution of  the works  referred to in the aforesaid 

documents,  upon  the  terms  and  conditions,  contained  or  referred  to  therein  and  in 

accordance  with  the  specifications  designs,  drawings  and  other  relevant  details  in  all 

respects.

* At the rates entered in the aforesaid Bill of Quantities and Rates.

3. According to your requirements for payment of Earnest Money amounting to 

Rs.______________________/- (Rs. _____________________________________________ 

_______________________________)  I/We  have  deposited  the  amount  through  online 

payment gateways with the C.E. of the Corporation not to bear interest

4. I/We hereby request you not to enter into a contract with any other person/s for the 

execution  of  the  works  until  notice  of  non/acceptance  of  this  tender  has  first  been 

communicated to me/us, and in consideration of yours agreeing to refrain from so doing I/we 

agree not to withdraw the offer constituted by this tender before the date of communication to 

me/us of such notice of non/acceptance, which date shall be not later than ten days from the 

date of the decision of the Standing Committee or Education Committee of the Corporation, 

as maybe required under the Mumbai Municipal Corporation Act, not to accept this tender.

(Subject to condition 5 below).

5. I/We also agree to keep this tender open for acceptance for a period of 180 days from 

the date fixed for opening the same and not to make any modifications in its  terms  and 

conditions which are not acceptable to the Corporation. 

6. I/We agree that the Corporation shall, without prejudice to any other right or remedy, 

be at liberty to forfeit the said earnest money absolutely, if.

a. I/We fail to keep the tender open as aforesaid.

b. I/We fail to execute the formal contract or make the contract deposit when 

called   upon to do so.

c. I/we  do  not  commence  the  work  on  or  before  the  date  specified  by  the 

Engineer in   his work order.

7. I/We hereby further agree to pay all the charges of whatsoever nature in connection 

with the preparation, stamping and execution of the said contract.



8.  I/We further agree that, I/we shall register ourselves as ‘Employer’ with the Bombay 

Iron and Steel Labour Board’ and fulfill all the obligatory provisions of Maharashtra Mathadi, 

Hamal and other Manual workers (Regulation of Employment and Welfare) Act 1969 and the 

Bombay Iron and Steel unprotected workers Scheme 1970.

9.  “I/We………………………………………….……..  have  failed  in  the  accompanying 

tender with full knowledge  of  liabilities  and, therefore,  we  will not raise any objection or 

dispute in any manner relating to any action, including forfeiture of deposit and blacklisting, 

for giving any information, which is found to be incorrect and against the instructions and 

directions given in this tender.

10. “I/We further agree and undertake that in the event it is revealed subsequently after 

the allotment of work/contract to me/us, that any information given by me/us  in  this 

tender is false or incorrect, I/We shall compensate the Brihanmumbai Mahanagarpalika for 

any such losses or inconvenience caused to the Corporation in any manner and will not resist  

any claim for such compensation on any ground whatsoever. I/we agree and undertake that 

I/we  shall  not  claim in  such  case  any amount  by way of  damages  or  compensation  for 

cancellation of the contract given to me/us or any work assigned to me/us or is withdrawn by 

the Corporation,”



Address
…………………………………. ..............

…………………………….……...............
…………………………….……...............

Yours faithfully,

Digital Signature of the Bidder or the Firm



1.……………………………………………….

2.……………………………………………….

3.……………………………………………….

4.……………………………………………….

5.……………………………………………….

Full Name and private residential address of all the partners constituting the Firm



1. ……………………………………..

2. ……………………………………..

3. ……………………………………..

4. ……………………………………..

5. ……………………………………..

A/c No. ………………………………….....…

Name  of  Bank  …………………………….

…..

Name  of  Branch  ………………………….

…...

Vender No. ………………………...…………



Tender / Quotation                                dated ……………. 20…

Standing Committee/Education Committee Resolution No. ……..…………………………….

CONTRACT      FOR      THE 
WORKS ...............................................................................
…………………………………………………………...………………………….…………..
…………………………………………………………...………………………….…………..

This agreement made this day of ………… .........................................……………………… 
Two   thousand  ........................ ………………… Between .............................................
.……...……………...………………………………………………….…………….……….....
………………………………………………………..…………….…………………………... 

inhabitants   of   Mumbai,   carrying   on   business   at……  ………………...…..…… 
…………   …………………………………………………………………...
………………………….…..in   Bombay   under   the   style   and   name   of 
Messrs…………………..………………………  
……………………………………………………………...  (Hereinafter  called  “the 
contractor of the one      part      and 
Shri ............................................................
...........................................................................  the  DMC (hereinafter  called  “the 
commissioner” in which expression are  included unless the inclusion is inconsistent with 
the context, or meaning thereof, his  successor or successors for the time being holding the 
office of DMCofthe second part and the Brihanmumbai Mahanagarpalika (hereinafter called 
“the  Corporation”)  of  the  third  part,  WHEREAS  the  contractor  has  tendered  for  the 
construction, completion and maintenance of the works described above and his tender has 
been  accepted  by  the  Commissioner  (with  the  approval  of  the  Standing 
Committee/Education Committee of the Corporation NOW THIS
THIS AGREEMENT WITNESSETH as follows:-

1) In  this  agreement  words  and  expressions  shall  have  the  same  meanings  as  are 
respectively  assigned  to  them  in  the  General  Conditions  of  Contract  for  works 
hereinafter referred to:-

2) The following documents shall be deemed to form and be read and constructed as a 
part of this agreement viz.

a) The letter of Acceptance
b) The Bid:
c) Addendum to Bid; if any
d) Tender Document
e) The Bill of Quantities:
f) The Specification:
g) Detailed Engineering Drawings
h) Standard General Conditions of Contracts (GCC)
i) All correspondence documents between bidder and BMC

3) In consideration of the payments to be made by the Commissioner to the contractor 
ashereinafter  mentioned  the  contractor  hereby  covenants  with  the  Commissioner  to 
construct,  complete  and  maintain  the  works  in  conformity  in  all  respects  with  the 
provision of the contract.



4) The Commissioner hereby covenants to pay to the Contractor in consideration of the 
construction, completion and maintenance of the works the contract sum, at times and in 
the manner prescribed by the contract.
IN WITNESS WHERE OF the parties hereto have caused their respective common 
seals to be herein to affixed (or have hereunto set their respective hands and seals) the  
day and year above written.



Signed, Sealed and delivered by the contractors
.............................................................................

.............................................................................
.....................................................................

.....................................................................



In the presence of

.............................................................................

.............................................................................

Full Name & Address

Trading under the name and style of

.....................................................................

....................................................................

Contractors



Signed by the DMC                    

in the presence of   



.....................................................................

....................................................................

DMC



The  Common  seal  of  the  Brihanmumbai 
Mahanagarpalika was  hereunto  affixed  on the 
………… 20 in  the  presence  of  two 
members of the Standing Committee.



1.

2.

1.

2.



And in the presence of the Municipal Secretary Municipal Secretary



ANNEXURE '' A ''

Name  of  work:  “Work  of  Repairing,  Servicing  and  Overhauling  of  Wellbound  Diploma 

Folding machine at Municipal Printing Press for BMC.”

1. The Engineer for this work:     1. Manager (MPP)

       2. Deputy Manager (MPP)

       3. S.E. (MPP)

Estimated cost of Tender: 



Sr. No. Description of work Total Amount Rs.



1. Work of  Repairing, Servicing and Overhauling 

of  Wellbound  Diploma  Folding  machine at 

Municipal Printing Press for BMC.

2. Earnest Money (2% of the Estimated cost):Rs. 11000/-

3. Time Period:



Sr. No. Time



1. Contract as a whole Period completion 12 Months

4. Percentage to be charged as supervision charges for the work got executed through 

other means 10 percent.



The “Actual cost of the work” shall mean in the case of percentage rate contracts the  

actual  cost  of  the  work  executed  at  the  rates  as  mentioned in  the  Contract  Schedule 

adjusted by the Contractor's percentage rate and cost of extra and excess, but excluding 

the cost on account of Water Charges and Sewerage Charges if any, payable by the 

contractor and also excluding cost on account of price variation claims as provided in 

price variation clause as amended up to date.

5. In case of item rate contracts the actual cost calculated for the work executed at the 

rates mentioned in the contract schedule for different items including cost of excess and 

extra items of the work excluding the cost of water charges and sewerage charges if any, 

payable by the contractor  and excluding cost  on account  of price variation claims as 

provided in extra excess conditions as amended up to date.

6. In case of lump sum contract the cost of the work actually carried out as per break up 

and  programme  of  the  work  and  the  schedule  of  payment  included  in  the  contract 

including  cost  of  any excess  and/or  extra  items,  of  the  work,  excluding  the  cost  on 

account of water charges and sewerage charges and also excluding cost on account of 

price variation claims as provided in extra excess conditions as amended up to date.

Annexure- B

PRE-CONTRACT INTEGRITY PACT

(On Rs. 500/- Stamp Paper)

The Bidder commits himself to take all measures necessary to   prevent corrupt practices, 

unfair means and illegal activities during any stage of his bid or during any pre-contract or  

post-contract  stage  in  order  to  secure  the  contract  or  in  furtherance  to  secure  it  and in  

particular commits himself to the following:-

1. The  Bidder  will  not  offer,  directly  or  through  intermediaries,  any  bribe,  gift, 

consideration, reward, favour, any material or immaterial benefit or other advantage, 

commission,  fees,  brokerage or  inducement to any official  of the BMC, connected 

directly or indirectly with the bidding process, or to any person, organization or third 

party related to the contract in exchange for any advantage in the bidding, evaluation, 

contracting and implementation of the Contract.

2. The Bidder further undertakes that  he has not given,  offered or promised to give, 

directly or  indirectly any bribe,  gift,  consideration,  reward,  favour,  any material  or 

immaterial benefit or other advantage, commission, fees, brokerage or inducement to 

any official of the BMC or otherwise in procuring the Contract or forbearing to do or 



having done any act in relation to the  obtaining or execution of the Contract or any 

other  Contract  with  the  Government  for  showing or  forbearing  to  show favour  or 

disfavour  to  any person in  relation to  the  Contract  or  any other  Contract  with the 

Government.

3. The  Bidder  will  not  collude  with  other  parties  interested  in  the  contract  to 

impair the transparency, fairness and progress of the bidding process, bid evaluation, 

contracting and implementation of the contract.

4. The Bidder will not accept any advantage in exchange for any corrupt practice, unfair 

means and illegal activities.

5. The Bidder, either while presenting the bid or during pre-contract negotiations or 

before signing the contract, shall disclose any payments he has made, is committed to  

or  intends  to  make to  officials  of  the  BMC or  their  family  members,  agents, 

brokers or any other intermediaries in connection with the contract and the details of 

services agreed upon for such payments.

6. The Bidder shall not use improperly, for purposes of competition or personal gain, or 

pass  on  to  others,  any information  provided  by  the  BMC as  part  of  the  business 

relationship,  regarding  plans,  technical  proposals  and  business  details,  including 

information  contained in  any electronic  data  carrier.  The Bidder  also undertakes  to 

exercise due and adequate care lest any such information is divulged.

7. The Bidder commits to refrain from giving any complaint directly or through any other 

manner without supporting it with full and verifiable facts.

8. The Bidder shall not instigate or cause to instigate any third person to commit any of 

the actions mentioned above.

9. The Bidder and their respective officers, employees, agents and advisers shall observe 

the highest standard of ethics during the Bidding Process. Notwithstanding anything to 

the contrary contained herein, the Authority may reject an Application without being 

liable in any manner whatsoever to the Applicant if it determines that the Applicant has, 

directly  or  indirectly  or  through  an  agent,  engaged  in  corrupt  practice,  fraudulent 

practice, coercive practice, undesirable practice or restrictive practice in the Bidding 

Process 

For the purposes of this Clause 9, the following terms shall have the meaning herein 

after respectively assigned to them:



i. “fraudulent  practice”  means  a  misrepresentation  or  omission  of  facts  or 

suppression  of  facts  or  disclosure  of  incomplete  facts,  in  order  to  influence  the 

Bidding Process ;

ii. “coercive practice” means impairing or harming or threatening to impair or 

harm,  directly  or  indirectly,  any  person  or  property  to  influence  any  persons 

participation or action in the Bidding Process;

iii. “undesirable  practice”  means  (i)  establishing  contact  with  any  person 

connected  with  or  employed or  engaged by the  Authority  with  the  objective  of 

canvassing, lobbying or in any manner influencing or attempting to influence the 

Bidding Process; or (ii) having a Conflict of Interest; and

iv. “restrictive   practice”   means   forming   a   cartel   or   arriving   at   any 

understanding  or arrangement among Applicants with the objective of restricting or 

manipulating a full and fair competition in the Bidding Process.

Signature of Bidder/Bidder

Annexure- C

(On Rs. 500/- Stamp Paper)

DECLARATION CUM INDEMNITY BOND

I, __________________________________ of ________________________, do hereby 

declared and undertake as under.

1. I  declare  that  I  have  submitted  certificates  as  required  to  Executive  engineer 

(Monitoring) at the time of registration of my firm/company _______ and there is no 

change in the contents of the certificates that are submitted at the time of registration.



2. I  declare  that  I ____________   in   capacity   as 

Manager/Director/Partners/Proprietors  of ___________ has not been charged with any 

prohibitory and  /or  penal  action  such  as  banning(for  specific  time  or  permanent)/de-

registration  or  any  other  action  under  the  law  by  any  Government  and/or  Semi 

Government and/or Government undertaking.

3. I declare that I have perused and examined the tender document including addendum, 

condition of contract, specifications, drawings, bill of quantity etc. forming part of tender 

and accordingly, I submit my offer to execute the work as per tender documents at the 

rates quoted by me in capacity as ______________ of ___________.

4. I further declare that if I am allotted the work and I failed to carry out the allotted 

work in accordance with the terms and conditions and within the time prescribed and 

specified, BMC is entitled to carry out the work allotted to me by any other means at my 

risk and cost, at any stage of the contract.

5. I  also  declare  that  I  will  not  claim  any  charge/damages/compensation  for  non 

availability of site for the contract work at any time.

6. I declare that I will positively make the arrangements of the required equipment on 

the day of commencement or with respect to the progress of the work in phases, as per the 

instructions of site in charge

Signature of Bidder/Bidder

BANKERS GURANTEE IN LIEU OF CONTRACT DEPOSIT

THIS  INDENTURE  made  this  ______________day  of  __________    BETWEEN  THE 

___________________BANK incorporated under the English/Indian Companies Acts and 

carrying on business in Mumbai (hereinafter referred to as 'the bank' which expression shall 

be deemed to includeits successors and assigns) of the first part 



__________________________ _______________________________________ inhabitants 

carrying on business at _______________________________ in Mumbai under the  style 

and name of Messer’s __________________(hereinafter referred to as 'the consultant') of 

the  second  part  Shri.  ___________________________________  THE  MUNICIPAL 

COMMISSIONER  FOR  GREATER  MUMBAI  (hereinafter   referred  to  as  'the  

commissioner' which expression shall be deemed, also to include his successor or successors 

for the time being in the said office of Municipal Commissioner ) of the third part and THE 

BRIHANMUMBAI MAHANAGARPALIK (hereinafter  referred to as 'the Corporation') of 

the fourth part WHEREAS the consultants have submitted to the Commissioner tender for 

the execution of the work of  “_________________

________________________________________________________” and   the   terms   of  

such  tender  /contract require that the consultants shall deposit with the Commissioner 

as/contract  deposit/    earnest    money    and  /or    the    security    a    sum    of 

Rs.______________(Rupees _____________________________________________) 

AND   WHEREAS   if   and   when   any   such   tender   is   accepted   by   the  

Commissioner, the contract to be entered into in furtherance thereof by the consultants will 

provide  that  such  deposit  shall  remain  with  and  be  appropriated  by  the  Commissioner 

towards  the  Security  deposit  to  be  taken  under  the  contract  and  be  redeemable  by  the 

consultants, if they shall duly and  faithfully carry out the terms and provisions of such 

contract and shall duly satisfy all  claims  properly chargeable against  them there under 

AND WHEREAS the consultants are constituents of the Bank and in order to facilitate the 

keeping of the accounts of the consultants, the Bank with the consent and concurrence of 

the consultants has requested the Commissioner  to accept the undertaking of the Bank 

hereinafter contained, in place of the contractors depositing with the Commissioner the 

said sum as earnest money and /or security as aforesaid AND WHEREAS accordingly the 

Commissioner  has  agreed  to  accept  such  undertaking  NOW  THIS  AGRREMENT 

WITHNESSES  that  in  consideration  of  the  premises,  the  Bank  at  the  request  of  the 

consultants  (hereby  testified)  UNDERTAKES  WITH the  commissioner  to  pay  to  the 

commissioner upon demand in writing , whenever required by him , from time to time , so 

to  do  ,  a  sum  not  exceeding  in  the  whole 

Rs._____________(Rupees___________________)  under  the  terms  of  the  said  tender 

and /or the contract .The B.G. Is valid up to ________”Notwithstanding anything what has  

been  stated  above,  our  liability  under  the  above  guarantee  is  restricted  to 

Rs.___________only and guarantee shall remain in force up to ____________  unless 

the  demand  or  claim  under  this  guarantee  is  made  on  us  in  writing  on  or  before 



__________all your right under the above guarantee shall be forfeited and we shall be 

released from all liabilitiesunder the guarantee thereafter”

IN WITNESS WHEREOF



WITNESS (1) 

Name and address

.......................................................

.......................................................



WITNESS (2) 

Name and address

.......................................................

.......................................................

the duly constituted Attorney 

Manager



the Bank and the said Messer’s .....................................................

....................................................................... (Name of the Bank)



WITNESS (1) 

Name and address

.......................................................

.......................................................



WITNESS (2) 

Name and address

.......................................................

.......................................................



For Messer’s  

Address

.......................................................

.......................................................



have here into set their respective hands the day and year first above written.  The amount 

shall  be  inserted  by  the  Guarantor,  representing  the  Contract  Deposit  in  Indian 

Rupees.

Annexure-D
Rate Analysis

Item Description : ......................................................................................................

Sr. 
N
o

Description of work Unit Required   Qty. Rate Amount

1
Work  of  Repairing,  Servicing  and 
Overhauling  of  Wellbound  Diploma 
Folding machine at MPP

Nos 1

Sign & Seal of the Bidder



Annexure E

Irrevocable Undertaking

(On Rs. 500/- Stamp Paper)

I, Shri/Smt_________________________________________aged,______years     Indian 

Inhabitant.  Proprietor/  Partner/  Director  of  M/s  _______________________________, 

resident at____________________________________________ do hereby give Irrevocable 

undertaking as under;

1. I say & undertake that as specified in section 171 of CGST Act, 2017, any reduction 

in rate of tax on supply of goods or services or the benefit of input tax credit shall be 

mandatorily passed on to BMC by way of commensurate reduction in prices.

2. I further say and undertake that I understand that in case the same is not passed on and 

is discovered at any later stage, BMC shall be at liberty to initiate legal action against me 

for its recovery including, but not limited to, an appeal to the Screening Committee of the 

GST Counsel.

3. I  say  that  above  said  irrevocable  undertaking  is  binding  upon  me/  my  partners/ 

company/ other Directors of the company and also upon my/ our legal heirs, assignee, 

Executor, administrator etc.

4. If I fail to compliance with the provisions of the GST Act, I shall be liable for penalty/  

punishment or both as per the provisions of GST Act.



Whatever  has  been  stated  herein  above  is  true  &  correct  to  my/our  own 

knowledge & belief.

Solemnly affirmed at DEPONANT

This day of BEFORE ME

Interpreted Explained and Indentified by me

Bid no-

Annexure F 

(To be uploaded in PACKET A)

AFFIDAVIT FOR BEST PRICE

To,
The Municipal Commissioner,
For the Municipal Corporation to Greater Mumbai
Sir,
Bid No."I / We(full name in capital letters, starting with surname), the Proprietor/Managing 
Partner/Managing  Director/Holder  of  the  Business/Manufacturer/Authorized  Dealer,  for 
the  establishment/firm/registered  company,  named  herein  below,  do  hereby,  state  and 
declare that I/We
whose names are given herein below in details with the addresses have not filled in this 
tender  under  any  other  name  or  under  the  name  of  any  other  establishment  /firm  or 
otherwise, nor are we in any way related or concerned with any establishment / firm or any 
other person, who have filled in the tender for the aforesaid work".
"I/We do hereby further undertake that, we have offered the best prices for the subject 
supply work  as  per  the  present  market  rates.  Further,  we do hereby  undertake and 
commit that  we have not  offered/supplied  the  subject  product /  similar product / 
systems or sub systems in the past one year in the Maharashtra State for quantity 
variation upto – 50% or + 10% at a price lower than that offered in the present bid to 
any other outside agencies  including Govt.  /Semi Govt.Agencies  and within BMC 
also. Further, we have filled in the accompanying tender with full knowledge of the above 
liabilities and therefore we will not raise any objection or dispute in any manner relating to 
any action  including  forfeiture  of  deposit  and blacklisting,  for  giving  any information 
which is found to be incorrect and against the instruction and direction given in this behalf 
in thistender.
I/We further agree and undertake that in the event, if it is revealed subsequently after the 
allotment of work/ contract to me/us that any information given by me/us in this tender is 
false or incorrect, I/We shall compensate the Brihanmumbai Municipal Corporation for any 



such losses or inconveniences caused to the Corporation, in any manner and will not raise 
any claim for such compensation on any grounds whatsoever. I/We agree and undertake 
that I/We shall not claim in such case any amount, by way of damages or compensation for 
cancellation of the contract given to me/us or any work assigned to me/us or is withdrawn 
by the Corporation."
However, in case of price difference, if it is a result of differential tax structures, different 
Dollar value of Rupee, considering this aspect, before invoking the penalty, blacklisting 
etc., I/we will be given a reasonable opportunity of being heard by representing our case as 
to why such price variation/differential has arisen.

In case, if the explanation submitted by me/us is unsatisfactory then action as stated above 
including forfeiture of deposit & blacklisting may be taken against me/us.
Solemnly affirmedonthisthedayof20 .

BIDDER’S FULL SIGNATURE 
WITH FULL NAME & RUBBER 
STAMP

(Note: This affidavit should be given on Rs.500/- stamp paper duly notarized by Notary 
with red seal and registration Number.)



Annexure G

PRO-FORMA FOR “Declaration for E.P.F. &M.Act 1952 

from Bidder” (To be uploaded in PACKET A )

To,
Municipal Commissioner,
BMC Mumbai.

Dear Sir,
Reference: - E-Tender Document No...................................dated ……………………….
1. We,M/s. …………………………………………… are authorized distributor/dealer/agent 
of 
M/s. ……………………………………………………………………………………………..
(name of manufacturer)

2.  We hereby declare that E.P.F. & M.P. Act 1952 is not applicable to our firm 
as our firm has less than 20 employees/persons on our establishment uptodate.
3.  In future if nos. employees/persons on our establishment will increase equal 
to or more than 20 no’s ,the valid registration certificate under E.P.F. & M.P. Act 
1952 will be submitted immediately.

Yours faithfully,

(Signature with Date, Name, & 

designation) For         and on behalf of M/s.

………………………………

Note: 1) This letter should be signed by a person competent and having the power of 
attorney to legally bind the         bidder.

2) Scanned copy of Original letter shall be uploaded.

3) Tender No / Bid No should be written on this Declaration
4)This Declaration should be given on Rs.200/- stamp paper duly notarized by Notary 

with red seal and registration Number.



Annexure H

PRO-FORMA for “Declaration for ESIC from Bidder”

(To be uploaded in PACKET A)
To,
Municipal Commissioner,
BMC Mumbai.

Dear Sir,
Reference: - E-Tender Document No. ……………………………….dated 
…………………………..

1. We,M/s ………………………………………are authorized distributor/dealer/agent 
of
M/s ……………………………………………… (nameofmanufacturer)

2. Weherebydeclare that ESIC 1948 is not applicable to our firm as our firm has less 
than 10 employees/persons on our establishment (In case of production by use ofenergy) 
and 20 employees/persons on our  establishment  (In case  of  production  without  use of 
energy) up to date.
3. In  future  if  nos.employees/persons  on  our  establishment  will  increase  as  stated 
above, the validregistrationcertificateunder ESIC Act1948willbesubmittedimmediately.

Yours faithfully,

(Signature with Date, Name, & designation) For and on behalf of M/s…………..

Note: 1. This letter should be signed by a person competent and having the power 
of

2. Scanned copy of Original letter shall be uploaded.

3. Tender No / Bid No should be written on this Declaration
This Declaration should be given on Rs.200/- stamp paper duly notarized 

by Notary with red seal and registration Number.

Annexure I



Proforma for “Declaration by the bidder for not being Blacklisted / Debarred”

Note :This affidavit should be given on Rs.500/- stamp paper duly notarized by Notary with 
red seal and registration Number.

Format for Declaration by the bidder for not being Blacklisted / Debarred (On Rs. 500/- Stamp 
paper)

UNDERTAKING CUM INDEMNITY BOND

We,  (1)  Mr.  ______________________________  ,
(2)Mr.________________________________ and 

(3) Mr. ________________________________ aged (1) __________Yrs ,

(2) __________Yrs, and (3) __________Yrs respectively; Proprietor / Partner/ Directors / 
Power of attorney holders of the firm _______________________________________ having 
its  office  at  _______________________________________  hereby  gives  an 
UNDERTAKING CUM INDEMNITY BOND as under:

AND WHEREAS we are registered contractor/s with the BRIHANMUMBAI MUNICIPAL 
CORPORATION  and/  or  (Name  of  other  Authority),  having  Registration  number 
____________ valid up to __________________ AND WHEREAS the BRIHANMUMBAI 
MUNICIPAL  CORPORATION  had  published  the  notice  for  the  work  of 
___________________________________________________________________________
__

____________________________________________________________ in Ward .

AND WHEREAS I/We want to participate in the said tender procedure, I/We hereby give an 
undertaking cum indemnity Bond as hereinafter appearing:-

I/We  hereby  agree  to  undertake  thatmy/our  firm  is  not  under  any  penal  action  such  as 
Demotion,  Suspension,  Blacklisting,  De-registration  etc.  by  any  Government,  Semi-
Government and Government undertakings etc.

I/We hereby further undertake to communicate if my/our firm comes under any penal action 
such as Demotion, Suspension, Blacklisting, De-registration etc. by any Government, Semi-
Government and Government undertakings etc.

I/We hereby further agree and undertake that, at any stage of tendering procedure, if the said 
information is found incorrect, it should be lawful for the BMC to forthwith debar me/us 
from tendering procedure and initiate appropriate penal action.

The undertaking-cum-indemnity Bond is binding upon us/our heirs, executors, administrators 
and assigns and /or successor and assigns.

Place:

Dated:Holder Proprietor / Partner/ Directors /POA

(Seal of Firm/Co.) Identified by me BEFOR ME,

PROFORMAS:

PROFORMA- I



The  list  of  similar  works  as  stated  in  para  ‘A’ of  Post  qualification  during  last  Seven

years-

PROFORMA- I

Sr. 

No.

Name of the Project Name of the

employer

Stipulated

date of 

completion

Actual date

of completion

Actual Cost of

work done

1 2 3 4 5 6

NOTE:

a. Scanned Attested copies of completion/performance certificates from 

the Engineer-in-Charge for each work should be annexed in the support of information 

furnished in the above proforma.

b. Works shall be grouped financial year-wise.

PROFORMA- II

Yearly turnover during the last three years.

PROFORMA- II

Sr. No.  Financial year

Annual 

Turnover  

of Civil 

Engineering 

Works  

Updated value 

to current year

Average of  

last 5years

Page  

No.

1

2

3

Total  

NOTE: The above figures shall tally with the audited balance sheets uploaded by the bidders 
duly certified by Chartered Accountant.



PROFORMA- III

At least similar work, as stated in para ‘A’ of Post qualification,

PROFORMA- III

Name

of the

Project

Name of

the 

Employer

Cost of

the 

Project

Date of is-

sue of work

Order

Stipulated

Date of

Completion

Actual

Date of

Completio

n

Actual

cost of

work

done

Remarks

explaining

reasons for

delay, if

any

1 2 3 4 5 6 7 8

Note:  Scanned Attested copies of completion/performance certificates from the Engineer-
in-charge for each work should be annexed in support of information furnished in the above 
proforma.

PERSONNEL

PROFORMA- IV

PROFORMA- IV

Sr. No.

Post  Name Qualification Work Experience

(Prime 

Candidate / 

Alternate)

No. of Years
Name of the 

Project

1

Principal 

Technical 

Representative

2

Project / Site 

Engineer or 

Engineer

NOTE:  Scanned Attested copies of qualification certificates and details of work experience 
shall be submitted /uploaded.



MACHINERY: (for special work only)

PROFORMA- V/A

PROFORMA- V/A

Sr.No.  Equipment Number
Owned/Leased/Assured 

ac  cess

1 2 3 4

PROFORMA- V/B

PROFORMA- V/B

Sr.No.  Equipment Number Owned

1 2 3 4

Note:  The  bidder(s)  shall  furnish/upload  the  requisite  Scanned  Attested  documents    of 
ownership/leased of machineries. The undertaking from the suppliers will not be accepted.

PROFORMA - VI / A

Details of Existing Commitments and ongoing works -

PROFORMA - VI / A

Descriptio

n    of

work

Place
Contract

No.&

Date

Name 

&Addresse

s

of 

employer

Value    of

Contract

in Rs.

Scheduled

Date of

completio

n

Value    of

work 

re  maining 

to   be 

completed

Anticipate

d

Date   of

Completio

n

1 2 3 4 5 6 7 8

Note: Scanned Attested copies of completion/performance certificates from the En  gineer-in-
Charge for each work should be annexed in the support of information furnished in the 
above proforma.

PROFORMA - VI / B

Details of works for which bids are already uploaded -

PROFORMA - VI / B



Descriptio

n of Work 

Place Name & 

Ad-dresses 

of employee 

Value of 

Contract 

in Rs. 

Time 

Period 

Date on 

which 

decision is 

expected 

Remarks 

1 2 3 4 5 6 7 

Note: Scanned Attested copies of certificates from the Engineer-in-charge for each  work 
shall be annexed.



PROFORMA- VII

Information on Litigation History in which the applicant is involved.

PROFORMA – VII

Other Party 
(/Parties)

Employer
Cause of 
Dispute

Amount 
involved

Remarks 
showing Present 

Status.

1 2 3 4 5

Note: Scanned Attested copies of completion / performance certificates from the Engineer-in-

charge for each work should be annexed and uploaded.



ANNEXURE J

GRIEVANCE REDRESSAL MECHANISM
(On Rs. 500/- Stamp Paper)

M.C.G.M. has formed a Grievance Redressal Mechanism for redressal of bidder’s 
grievances. Any Bidder or prospective Bidder aggrieved by any decision, action or omission 
of  the  procuring  entity  being  contrary  to  the  provisions  of  the  tender  or  any  rules  or 
guidelines issued therein, in Packet ’A’, ‘B’ & ‘C’ can make an application for review of 
decision of responsiveness in Packet ’A’, ‘B’ & ‘C within a period of 7 days or any such other 
period, as may be specified in the Bid document. 

While making such an application to procuring entity for review, aggrieved bidders or 
prospective bidders shall clearly specify the ground or grounds in respect of which he feels 
aggrieved.

Provided that  after  declaration  of  a  bidder  as  a  successful  in  Packet  ‘A’ (General 
Requirements), an application for review may be filed only by a bidder who has participated 
in  procurement  proceedings  and  after  declaration  of  successful  bidder  in  Packet  ‘B’ 
(Technical Bid), an application for review may be filed only by successful bidders of Packet 
‘A’. Provided further that, an application for review of the financial bid can be submitted, by 
the bidder whose technical bid is found to be acceptable / responsive.

Upon receipt of such application for review, M.C.G.M. may decide whether the bid 
process is required to be suspended pending disposal of such review. The M.C.G.M. after 
examining the application and the documents available to him, give such reliefs, as may be 
considered appropriate and communicate its decision to the Applicant and if required to other 
bidders or prospective bidders, as the case may be.

M.C.G.M. shall deal and dispose off such application as expeditiously as possible and 
in any case within 10 days from the date of receipt of such application or such other period as 
may  be  specified  in  pre-qualification  document,  bidder  registration  document  or  bid 
documents, as the case may be.

Where M.C.G.M. fails to dispose off the application within the specified period or if 
the bidder or prospective bidder feels aggrieved by the decision of the procuring entity, such 
bidder  or  prospective  bidder  may  file  an  application  for  redressal  before  the  “Internal 
Procurement Redressal Committee” within 7 days of the expiry of the allowed time or of the 
date  of  receipt  of  the  decision,  as  the  case  may be.  Every such  application  for  internal 
redressal before Redressal Committee shall be accompanied by fee of Rs.25,000/- and fee 
shall be paid in the form of D.D. in favour of M.C.G.M.

1st Appeal by the bidder against the decision of C.E./ HOD/ Dean can be made to 
concerned DMC/Director who should decide appeal in 7 days.

If not satisfied, 2nd Appeal by the bidder can be made to concerned A.M.C. for 
decision.

Grievance Redressal Committee (GRC) is headed by concerned D.M.C./ Director of 
particular department for the first appeal/ grievances by the bidder against the decision for 
responsiveness  /  non-  responsiveness  in  Packet  ’A’,  Packet  ‘B’ or  Packet  ‘C’ and if  not 
satisfied, concerned A.M.C. will take decision as per second appeal made by the bidder.

This  Grievance  Redressal  Committee  (GRC)  will  be  operated  through  DMC 
(CPD) office where appeals of aggrieved bidder will be received with fee of Rs. 25,000/- 
from aggrieved bidder. The necessary correspondence in respect of said applications to 
the aggrieved bidder & concerned department, issuing notices, arranging of Grievance 



Redressal Committee (GRC) with D.M.C. and further proceeding will be carried out 
through registrar appointed by BMC. 

No application shall be maintainable before the redressal Committee in regard of any 
decision of the M.C.G.M. relating to following issues:

Determination of need of procurement

The decision of whether or not to enter into negotiations.

Cancellation of a procurement process for certain reasons.

On receipt of recommendation of the Committee, it will be communicate his decision 
thereon to the Applicant within 10 days or such further time not exceeding 20 days, as may be 
considered necessary from the date of receipt of the recommendation and in case of non-
acceptance  of  any  recommendation,  the  reason  of  such  non-acceptance  shall  also  be 
mentioned in such communication.

Additional  Municipal  Commissioner  and/or  Grievance  Redressal  Committee,  if 
found, come to the conclusion that any such complaint or review is of vexatious, frivolous or 
malicious nature and submitted with the intention of delaying or defeating any procurement 
or causing loss to the procuring entity or any other bidder, then such complainant shall be 
punished with fine, which may extend to Five Lac rupees or two percent of the value of the  
procurement, whichever is higher. 

Full Signature of the bidder with
Official Seal and Address

Annexure K

Undertaking for Site Inspection Report

(To be submitted on the letterhead of Bidder while uploading documents in Packet B)

I,  Mr.  (Name  of 

Person)________________________________________________________________  of 

M/s.  (Name  of  Firm/Company)__________________________________________  having 

my  office  at  (Address)______________________________________________  do  hereby 

my state & undertake as follows.

I  confirm  that,  I  have  submitted  the  Tender  for  the  work  of 

___________________________________________________________________________

___________________________________________________________________________

___________________________________________________________________________

______________________________



having bid Invitation No.___________________________________ for the Brihanmumbai 

Municipal Corporation, I confirm that, I have visited/ inspected the site of work before the 

submission  of  bid  along  with  the  Printing  Press  Engineer  on  date_____________  & 

considered all  probable difficulties as could be reasonably foreseen by us as experienced 

contractors. This is in pursuance of the relevant in this behalf in the conditions of contract 

which shall be binding on us.

Place:

Date:

Before me, (Seal & Authorized Signatory)

(BMC Site Engineer)



Disclaimer 

The Corporation retains the liberty to change the specifications of the items to be supplied, 

the  terms  of  supply  and  other  conditions  prior  to  issue  of  the  tender.  The  suggestion  / 

objections received may or may not be considered if the same is not in consonance with the 

requirements, BMC reserves it right to reject the same. 

Go to top


