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MUNICIPAL CORPORATION OF GREATER MUMBAI 

Chief Engineer (Sewerage Operations) 

Bid Invitation No. - 7200027852 

E-TENDER NOTICE 

Subject: Procurement of 07 nos. of Robotic Based Sewer Cleaning 

Machines along with Vehicles with Operation & Maintenance 

of 01 year. 

The Municipal Corporation of Greater Mumbai (MCGM) invites e-tender on Item 

Rate Basis to appoint Contractor for the aforementioned work from contractors of 

repute, multidisciplinary engineering organizations i.e. eminent firm, 

Proprietary/Partnership Firms / Private Limited Companies / Public Limited Companies / 

Companies registered under the  Indian Companies Act 2013,  the contractors registered 

with the Municipal Corporation of Greater  Mumbai, (MCGM) in Class A as per new 

registration and from the contractors / firms of equivalent or superior classes registered 

in Central or State Government / Semi Govt. Organization / Central or State Public Sector 

Undertakings will be allowed subject to condition that, the contractors who are not 

registered with MCGM will have to apply for registering their firm within three months 

time period from the award of contract, otherwise their Bid Security i.e. E.M.D (Earnest 

Money Deposit) will be forfeited / recovered and an amount equal to Registration Fee 

of respective class will be recovered as penalty. 

Bidding Process will comprise of THREE stages. 

The application form can be downloaded from MCGM's portal 

(http://portal.mcgm.gov.in) on payment of Rs. 9400 + 18% GST. The applicants not 

registered with MCGM are mandated to get registered (Vendor Registration) with 

MCGM for e-tendering process & obtain login credentials to participate in the online 

bidding process. 

i)  To download the application form, for those applicants not having vendor 

registration, need to apply first for vendor registration at the office of 

Account Officer (FAR), 3rd floor, Municipal Headquarter. 

http://portal.mcgm.gov.in/
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ii)  Followed by SRM login ID and password to be obtained from Central 

Purchase Department (CPD), Office at Byculla, Bakariadda, Mumbai 

iii)  For e-Tendering registration, enrolment for digital signature certificates 

and user manual, please refer to  respective links provided in ‘Tenders’  tab. 

Vendors can get digital  signature  from  anyone   of  the  Certifying 

Authorities (CA's) licensed by controller of certifying authorities namely, 

Safes crypt, IDRBT, National  informatics center, TCS,  CUSTOMS, MTNL, 

GNFC  and e- Mudhra CA. 

Name and location of work Contract period 

Procurement of 07 nos. of Robotic Based Sewer Cleaning 

Machines along with Vehicles  
04 Months  

Operation & Maintenance of Robotic Based Sewer 

Cleaning Machines along with Vehicles 
01 year  

In terms of the 3 stage system of e-tendering, a Bidder will be required to deposit, 

along with its Bid, an Earnest Money Deposit of Rs. 9,14,900/- (Rupees Nine Lakh 

Fourteen Thousand and Nine Hundred only) (the "EMD"), refundable in accordance to the 

relevant clause of bid document, from the Bid Due Date, except in the case of the 

selected Bidder whose Bid  Security/EMD shall be  retained. The Bidders will have to 

provide Earnest Money Deposit through the payment gateways while submitting the bids. 

The Bid shall be summarily rejected if it is not accompanied by the Earnest Money 

Deposit. The e-tender is available on MCGM portal (http://portal.mcgm.gov.in) as 

mentioned in the Header Data of the tender. 

As  per  THREE Packet systems,  the document  for  Packet A & B  is  to  be 

uploaded by the bidder in vendors’ document online in  Packet A, B. Packet A, B & C  shall 

be opened on dates as mentioned in  header data. All the responsive and eligible bidders if 

they so wish can be present at the time of opening of bids, in the office of Deputy Chief 

Engineer (Sewerage Operations) Planning & Construction. The Packet C shall be opened if 

bids submission in Packet A& B satisfies/includes all the requirements and same are found 

acceptable to the Authority. 

http://portal.mcgm.gov.in/
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The Municipal Commissioner reserves the right to reject all or any of the e- 

tender(s) without assigning any reasons at any stage. 

The dates and time for submission and opening the bids are as shown in the 

Header Data. If  there  are  any  changes  in  the  dates  the  same  will  be  displayed  

on  the  MCGM  Portal.(http://portal.mcgm.gov.in) 

The Applicants interested for the above referred works may contact the 

Deputy Chief Engineer (Sewerage Operations) Planning & Construction at the following 

address on any working day during office hours. 

Office of-  

Deputy Chief Engineer (Sewerage Operations) Planning & Construction, 

Sewerage Operation (S.O.) Administrative Building,  

249, Senapati Bapat Marg, Dadar West,  

Mumbai – 400 028. 

The applicants who wish to visit the site/s under reference located at City and 

Eastern Suburb area, a part of Mumbai and can collect the information of the present 

status from the department who have invited the bids. 

The MCGM reserves the rights to accept any of the application or reject any or 

all the application received for above works, without assigning any reasons thereof. 

The information regarding above subject matter is available on Website of MCGM. 

(http://portal.mcgm.gov.in/tenders) 

Sd/- 

(Sachin Y. Tamhane) 

Deputy Chief Engineer 

(Sewerage Operations) Planning & Construction i/c

http://portal.mcgm.gov.in/
http://portal.mcgm.gov.in/tenders/
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HEADER DATA 

Bid Invitation No. - 7200027852 

Tender Document No/ SO4-22-001 

Name of Organization Municipal Corporation of Greater Mumbai 

Subject Procurement of 07 nos. of Robotic Based Sewer Cleaning Machines 

along with Vehicles with Operation & Maintenance of 01 year. 

Estimated Cost Not Applicable (Item Rate Tender) 

Cost of Tender Rs. 9,400.00 + 18% GST. 

Bid Security Deposit/EMD Rs. 9,14,900/-  

Date of issue and sale of 

tender 

11/02/2022 from 11:00 Hrs 

Pre-Bid Meeting 16/02/2022 at 15:00 Hrs at S.O. Department, 2nd Floor Conference 

Hall, Engineering Hub Building, Dr. E’Mozes Marg, Worli, Mumbai 

– 400 018.  

Last date & time for sale 

of tender 

24/02/2022 up to 12:00 Hrs 

Last date & time for 

Receipt of Bid Security 

Deposit/EMD 

24/02/2022 up to 16:00 Hrs 

Submission  of Packet  A, 

B & Packet C (Online) 

24/02/2022 up to 16:00 Hrs 

Opening of Packet A 28/02/2022 after 16:01 Hrs 

Opening of Packet B 28/02/2022 after 16:02 Hrs. 

Opening of Packet C 07/03/2022 after 15:00 Hrs. 

Address for 

communication 

Deputy Chief Engineer (Sewerage Operations) Planning & 

Construction, Sewerage Operation (S.O.) Administrative Building, 

249, Senapati Bapat Marg, Dadar West, Mumbai – 400 028. 

Venue for opening of bid On line in Deputy Chief Engineer (Sewerage Operations) Planning 

& Construction’s office. 

This tender document is not transferable. 

The MCGM reserves the rights to accept any of the application or reject any or all 

the application received for above subject without assigning any reason thereof. 

 

Sd/- 

(Sachin Y. Tamhane) 

Deputy Chief Engineer 

(Sewerage Operations) Planning & Construction i/c
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SECTION 2 

ELIGIBILITY CRITERIA 
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A) Eligibility Criteria 

1.1.  Technical Capacity :  

(i) The tenderer shall be the Manufacturer of Robotic Based Sewer / Storm Water 

Drain Cleaning Machines he intends to offer for the subject work OR his 

Authorized Representative. 

If the tenderer is Authorized Representative of the Manufacturer of Robotic Based 

Sewer / Storm Water Drains Cleaning Machines he intends to offer for the subject 

work, he shall submit the letter of authorization from the Manufacturer as per 

Proforma given in tender document (Annexure–G) and also shall submit the 

Memorandum of Understanding (MOU) between the Manufacturer and the 

Authorized Representative as per format given in Proforma – VIII. 

AND 

(ii) The tenderer in their own name should have satisfactorily executed the work of 

similar nature in MCGM / Semi Govt. / Govt. & Public Sector Organizations during 

last seven (7) years ending last day of month previous to the one in which bids are 

invited as a prime Contractor (or as a nominated sub-Contractor, where the 

subcontract had involved similar nature of work as described in the scope of 

works in this bid document, provided further that all other qualification criteria 

are satisfied) 

a) Three similar completed works each of value not less than the value equal 

to 1,82,97,000/-. 

Or 

b) Two similar completed works each of value not less than the value equal to 

2,28,71,200/-. 

Or 

c) One similar completed work of value equal and or not less than the 

3,65,93,900/-.  
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The value of executed works shall be brought to current costing level by enhancing 

the actual value of work at compound rate of 10 % per annum; calculated from 

the date of completion to last date of receipt of applications for tenders. 

In case of Authorized Representative of Manufacturer, experience in the name 

of Manufacturer of Robotic Based Sewer / Storm Water Drains Cleaning 

Machines he intends to offer for the subject work shall be considered for the 

fulfillment of Technical Capacity criteria (ii) above. 

1.2. Financial Capacity –  

Achieved an average annual financial turnover as certified by ‘Chartered Accountant’ 

equal to 2,74,45,400/- in last three (3) financial years immediately preceding the 

financial year in which bids are invited. 

 To ascertain this, tenderer(s) shall furnish / upload the financial statement 

(Audited Balance sheet) duly certified by Chartered Accountant. 

 The turnover can be enhanced by 10% every year to bring the present level. 

1.3. Similar Experience: 

For assessing the technical capacity of Regular, Routine and Maintenance works; 

Similar work shall mean, the completed or ongoing works in respect of ‘Supply of 

robotic based machinery for cleaning of sewer lines / storm water drains or cleaning of 

sewer lines / storm water drains with robotic based machinery ’. 

B) Bid Capacity: (Not Applicable) 

The bid capacity of the prospective bidders will be calculated as under: Assessed 

Available Bid Capacity = (A* N* 2 - B) 

Where, 

A =  Maximum value of Civil Engineering works executed in any one year (year 

means Financial year) during the last five years (updated to the price level of 
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the Financial year in which bids are received at a rate of 10% per year) 

taking into account the completed as well as works in progress. 

N =  Number of years prescribed for completion of the Project/Works, excluding 

monsoon period, for which these bids are being invited. (E.g. 7 months = 7/12 

year) For every intervening monsoon 0.33 shall be added to N. 

B =  Value of existing commitments (only allotted works) on the last date of 

submission of bids as per bidding document and on-going works to be 

completed during the period of completion of the Project/Works for which 

these bids are being invited. 

Note: The statement showing the value of existing commitments and on-going 

works as well as the stipulated period of completion remaining for each of the works 

listed should be attached along with certificates duly signed by the Engineer-in 

Charge, not below the rank of an Executive Engineer or equivalent. 

Even though the bidders meet the above qualifying criteria, they are subject to 

be disqualified if they have: 

-  Made misleading or false representation in the forms, statements and 

attachments submitted in proof of the qualification requirements; and/or 

-   Record  for  poor  performance  such  as  abandoning  the  works,  not  properly 

completing the contract, inordinate delays in completion, litigation history, or 

financial failures etc. 
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SECTION 3 

DISCLAIMER 
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DISCLAIMER 

The information contained in this e-tender document or provided to Applicant(s), 

whether verbally or in documentary or any other form, by or on behalf of the Municipal 

Corporation of Greater Mumbai (MCGM), hereafter also referred as “The Authority", or 

any of its employees or advisors, is provided to Applicant(s) on the terms and conditions 

set out in this e-tender and such other terms and conditions subject to which such 

information is provided. 

This e-tender includes statements, which reflect various assumptions and assessments 

arrived at by the Municipal Corporation of Greater Mumbai (MCGM) in relation to the 

Project. Such assumptions, assessments and statements do not purport to contain all the 

information that each Applicant may require. This e-tender may not be appropriate for 

all persons, and it is not possible for the Municipal Corporation of Greater Mumbai 

(MCGM), its employees or advisors to consider the investment objectives, financial 

situation and particular needs of each party who reads or uses this e-tender. The 

assumptions, assessments, statements and information contained in this e-tender may not 

be complete, accurate, adequate or correct. Each Applicant should therefore, conduct 

its own investigations and analysis and should check the accuracy, adequacy, correctness, 

reliability and completeness of the assumptions, assessments, statements and information 

contained in this e-tender and obtain independent advice from appropriate sources. 

Information provided in this e-tender to the Applicant(s) is on a wide range of matters, 

some of which may depend upon interpretation of law. The information given is not 

intended to be an exhaustive account of statutory requirements and should not be 

regarded as a complete or authoritative statement of law. The Municipal Corporation of 

Greater Mumbai (MCGM) accepts no responsibility for the accuracy or otherwise for any 

interpretation or opinion on law expressed here. 

The Municipal Corporation of Greater Mumbai(MCGM), its employees and advisors make 

no representation or warranty and shall have no liability to any person, including any 

applicant or Bidder, under any law, statute, rules or regulations or tort, principles of 

restitution or unjust enrichment or otherwise for any loss, damages, cost or expense 
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which may arise from or be incurred or suffered on account of anything contained in this 

e-tender or otherwise, including the accuracy, adequacy, correctness, completeness or 

reliability of the e-tender and any assessment, assumption, statement or information 

contained therein or deemed to form part of this e-tender or arising in any way with pre-

qualification of Applicants for participation in the Bidding Process. The Municipal 

Corporation of Greater Mumbai (MCGM) also accepts no liability of any nature whether 

resulting from negligence or there wise howsoever caused arising from reliance of any 

Applicant upon the statements contained in this e-tender. 

The Municipal Corporation of Greater Mumbai (MCGM) may, in its absolute discretion but 

without being under any obligation to do so, update, amend or supplement the 

information, assessment or assumptions contained in this e-tender. 

The issue of this e-tender does not imply that the Municipal Corporation of Greater 

Mumbai (MCGM) is bound to select and short-list pre-qualified Applications for Bid Stage 

or to appoint the selected Bidder or Concessionaire, as the case may be, for the Project and 

the Municipal Corporation of Greater Mumbai (MCGM) reserves the right to reject all or 

any of the Applications or Bids without assigning any reasons whatsoever. 

The Applicant shall bear all its costs associated with or relating to the preparation and 

submission of its Application including but not limited to preparation, copying, postage, 

delivery fees, expenses associated with any demonstrations or presentations which may be 

required by The Municipal Corporation of Greater Mumbai (MCGM) or any other costs 

incurred in connection with or relating to its Application. All such costs and expenses will 

remain with the Applicant and the Municipal Corporation of Greater Mumbai(MCGM) shall 

not be liable in any manner whatsoever for the same or for any other costs or other 

expenses incurred by an Applicant in preparation or submission of the Application, 

regardless of the conduct or outcome of the Bidding Process. 
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SECTION 4 

INTRODUCTION 
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INTRODUCTION 

1. Background: 

The Municipal Corporation of Greater Mumbai covers an area of 437.71sq.kms.with 

a population of 1.24 Crores as per census of 2011. The metropolis accounts 

major portion of India’s international trade and government’s revenue, from being 

one of the foremost centers of education, science and technological research and 

advancement. 

The Mumbai Metropolis has historic tradition of strong civic activism dedicated to 

the cause of a better life for all its citizens. And it’s the Municipal Corporation of 

Greater Mumbai (MCGM), hereafter called the “Corporation”, the primary agency 

responsible for urban governance in Greater Mumbai. 

MCGM (The Authority) is one of the largest local self-governments in the Asian 

Continent. In observance of historic traditions of strong civic activism, with the 

change in time and living conditions to match with the urbanization, MCGM has 

mainly focused in providing almost all kinds of engineering services viz, 

Hydraulics, storm water drain, sewerage, water supply projects, roads, bridges, 

solid waste management, and environmental services. Beside this, the MCGM is 

also providing dedicated services in various segments such as Health, Primary 

Education as well as the construction and maintenance of Public Markets and 

Slaughter Houses. 

MCGM is an organization having different departments, right from engineering 

depts. to health depts. Moreover we have other dept. like education, market, fire 

brigade dept., Octroi and other such departments where quite a good number of 

staff members are working. 

MCGM is primarily an organization, which in  the interest of citizens and with the 

speed of urbanization deals with the variety of the infrastructure services and 

delivered to the public by different departments like Water Supply Projects, 

Sewerage Projects, Hydraulics, Storm Water Drain/Roads and bridges and Building 

Construction etc. 
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SECTION 5 

E-TENDERING ONLINE  
SUBMISSION PROCESS 
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E-TENDERING ONLINE SUBMISSION PROCESS 

The terminology of e-Tendering is solely depending upon policies in existence, guidelines 

and methodology adopted since decades. The SRM is only change in process of 

accepting and evaluation of tenders in addition to manual. The SAP module to be used 

in this E-tendering is known as Supplier Relationship Module (SRM).SRM is designed 

and introduced by ABM Knowledge ware Ltd. who will assist MCGM in throughout the 

tendering process for successful implementation. 

NOTE: This tendering process is covered under Information Technology ACT & Cyber Laws 

as applicable 

(1)  In e-tendering process some of the terms and its definitions are to be read as 

under wherever it reflects in online tendering process. 

Start Date read as “Sale Date” 

End Date read as “Submission Date”  

Supplier read as “Contractor/bidder”  

Vendor read as “Contractor/bidder” 

Vendor Quotation read as “Contractors Bid/Offer”  

Purchaser read as “Department/MCGM” 

I. Before entering in to online tendering process, the contractors should complete the 

registration process so as to get User ID for E-tendering links. For this, the 

contractors can access through Supplier registration via MCGM Portal. 

There are two methods for this registration :( II and III) 

II. Transfer from R3 (registered contractors with MCGM) to SRM 

a. Contractors already registered with MCGM will approach to Vendor Transfer Cell. 

b. Submit his details (such as name, vendor code, address, registered Email ID, pan 

card etc.) to Vendor Transfer Cell. 
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c. MCGM authority for Vendor Transfer, transfers the Vendor to SRM application from 

R3 system to SRM system. 

d. Transferred Vendor receives User ID creation link on his supplied mail Id. 

e. Vendor creates his User ID and Password for e-tendering applications by accessing 

link sent to his mail ID. 

III. Online Self Registration (Temporary registration for applicant not registered with 

MCGM) 

a. Vendor fills up Self Registration form via accessing MCGM portal. 

b. Vendor Transfer Cell (same as mentioned above) accesses Supplier Registration 

system and accepts the Vendor request. 

c. Accepted Vendor receives User ID creation email with Link on his supplied mail Id. 

d. Vendor creates his User ID and Password for e-tendering application. 

IV. CONTRACTORS BIDDING: Applicant will Quote and Upload Tender Documents 

1. Access e-tender link of SRM Portal 

2. Log in with User ID and Password 

3. Selects desired Bid Invitation (he wants to bid) 

4. To download tender documents contractors will have to pay online Tender fee. The 

same can be done by accessing Pay Tender Fees option. By this one will be able to 

pay Tender fee through Payment Gateway-If transaction successful, Contractors 

can register his interest to participate. Without Registration one cannot quote for 

the Bid/Tender. 

5. Applicant will download Tender Documents from purchaser tab by accessing 

Purchaser document folder through collaboration ‘C’ folder link. 
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6. Applicant will upload Packet A related and Packet B related Documents in Packet A 

and Packet B folder respectively by accessing these folders through “My Notes” Tab 

and collaboration folder link. 

7. All the documents uploaded have to be digitally signed and saved. Contractors can 

procure there digital signature from any certified CA’s in India. 

8. Bid security deposit/EMD and ASD, if applicable, should be paid online as 

mentioned in tender. 

9. For commercial details (in Packet C) contractors will fill data in Item Data tab in 

Service Line Item via details and quote his “Percentage Variation” (i.e.% quoted) 

figure.(If entered ‘0’ it will be treated as at par. By default the value is zero only.) 

10. Applicants to check the bid, digitally sign & save and submit his Bid Invitation. 

11. Applicants can also save his uploaded documents/commercial information without 

submitting the BID for future editing through ‘HOLD’ option. 

12. Please note that “Hold” action do not submit the Bid. 

13. Applicants will receive confirmation once the Bid is submitted. 

14. Bid creator (MCGM) starts Bid Opening for Packet A after reaching End Date and 

Time and Bid Evaluation process starts. 

As per Three Packet system, the document for Packet A& B are to be uploaded by the 

tenderer in 'Vendor's document' online in Packet A & B. Before purchasing/ downloading 

the tender copy, tenderer may refer to post- Qualification criteria mentioned in e-Tender 

Notice. 

The tenderer shall pay the EMD/Bid Security through payment gateways before submission 

of Bid and shall upload the screenshot of receipt of payment in Packet ‘A’ instead of 

paying the EMD at any of the CFC centers in MCGM Ward Offices. 

The e-tender is available on MCGM portal, http://portal.mcgm.gov.in, as mentioned in the 

Header Data of the tender. The tenders duly filled in should be uploaded and submitted 

http://portal.mcgm.gov.in/
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online on or before the end date of submission. The Packet ‘A’, Packet ‘B’ & Packet ‘C’ of 

the tenderer will be opened as per the time-table shown in the Header Data in the office of 

Deputy Chief Engineer (Sewerage Operations) planning & Construction).The Municipal 

Commissioner reserves the right to reject all or any of the e-Tender(s) without 

assigning any reason at any stage. The dates and time for submission and opening the 

tenders are as shown in the Header Data. If there are any changes in the dates the same 

will be displayed on the MCGM Portal (http://portal.mcgm.gov.in). 

 

http://portal.mcgm.gov.in/
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SECTION 6 

INSTRUCTIONS TO APPLICANTS 
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INSTRUCTIONS TO APPLICANTS 

 Scope of Application 

The Authority wishes to receive Applications for Qualification in order to SELECT 

experienced and capable Applicants for the Bid Stage. 

A. Equipment Capabilities as required for this work 

a) Regular and Routine works :  

The successful bidder will make the arrangements of the required equipment on the 

day of commencement or with respect to the progress of the work in phases, as per 

the instructions of site in charge. The successful bidder and, to that effect he will 

ensure commitment on an undertaking on Rs.500 stamp paper to be submitted 

along with the Bid in Packet B. However, this condition in no way shall dilute the 

respective condition in Registration Rules of MCGM. 

b) New and Original Works : (Not Applicable) 

The bidder should, undertake their own studies and furnish with their bid, a detailed 

construction planning and methodology supported with assessment study of 

requirements of equipment/plants & machineries to allow the employer to review 

their proposal. The bidder will ensure his commitment to make the arrangements of 

the required equipment on the day of commencement or with respect to the 

progress of the work in phases, as per the instructions of site in charge on an 

undertaking on Rs.500 stamp paper to be submitted along with the Bid in Packet B. 

However, this condition in no way shall dilute the respective condition in 

Registration Rules of MCGM. 

Note: Bidders shall submit the undertaking for equipment capability and other 

undertakings as such on a single Rs.500/- stamp paper. 

B. Technical Personnel (For Procurement part) 

The details of required experienced technical personnel and penalisation in case of 
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failure in providing these experienced technical personnel are given as below. 

Cost of 

work 

(Rs in 

Crore) 

Requirement of Technical Staff Minimum 

Experience 

(years) 

Designation 

Qualification Number 

More than 

10 to 20 

i) Project Manager with 

degree in corresponding 

discipline of Engineering  

1 10 Principal Technical 

Representative 

ii) Graduate Engineer 1 5 Technical 

Representative 

iii) Graduate Engineer    

OR  

Diploma Engineer 

2 

 

2 

2 

 

5 

Project/Site Engineer 

and Project Planning 

/billing Engineer 

More 

than 5 

to 10 

i) Graduate Engineer 1 5 Principal Technical 

Representative 

ii) Graduate Engineer    

OR 

Diploma Engineer 

2 

 

2 

2 

 

5 

Project/Site Engineer 

and Project Planning 

/billing Engineer  

Notes- 

1. “Cost of work”, in table above, shall mean the agreement amount of the work. 

2. Rate of recovery in case of non-compliance of the clause be stipulated at 

following rates. 

Sr. 

No. 
Qualification 

Experience 

(years) 

Rate of 

Recovery 

1 Project Manager with degree  10 Rs. 30000/-p.m. 

2 Graduate Engineer 5 Rs. 25000/-p.m. 

3 Graduate Engineer 2 Rs. 15000/- p.m. 

4 Diploma Engineer 5 Rs. 15000/- p.m. 
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C. TIME PERIOD OF THE PROJECT: 

Procurement of Robotic Machines with Vehicles should be completed within 

04 Months of time from the date of award of contract. O&M period is of 01 

year after supply of thereafter including Monsoon. 

The time allowed for carrying out the work as entered in the Tender shall be 

strictly observed by the Contractor and shall be reckoned from the date on 

which the Letter of Acceptance is given to the Contractor. The work shall 

throughout the stipulated period of the Contract be proceeded with all due 

diligence as time being deemed to be the essence of the contract on the part of 

the Contractor. On failing to do so, the Contractor shall pay as compensation 

an amount which shall be governed as per Clause - 8(e) of Standard General 

Conditions of Contract. 

The programme for completion of work shall be a part of the Contract 

Document in the form of Bar Chart / GANTT Chart.  The Contractor is 

supposed to carry out the work and keep the progress as per Bar 

Chart/GANTT Chart. The Contractor shall complete the work as per the 

Schedule given in the Contract and the programme submitted by the 

Contractor. 

D. Contract Execution 

All required documents for execution of the contract shall be submitted within 

30 days from the date of issue of letter of acceptance. If the documents are not 

submitted within the stipulated time, a penalty of Rs 5000/- per day will be 

applicable to the contractor. All contract documents need to be duly affixed with 

stamp duty properly signed along with evidence/proof of payment of 

security/contract deposit/ within 30 days from the date of letter of acceptance 

received by him 

E. If the amount of the Contract Deposit to be paid above is not paid within 30 days 

from the date of issue of Letter of Acceptance, the Tender / Contract already 
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accepted shall be considered as cancelled and legal steps be taken against the 

contractor for recovery of the amounts. 

F. The amount of Security Deposit retained by the MCGM shall be released after 

expiry of period up to which the contractor has agreed to maintain the work in 

good order is over. In the event of the contractor failing or neglecting to 

complete the rectification work within the period up to which the contractor has 

agreed to maintain the work in good order, the amount of security deposit 

retained by MCGM shall be adjusted towards the excess cost incurred by the 

Department on rectification work. 

G. Action when whole of security deposit is forfeited: 

In any case in which under any Clause of this contract, the contractor shall have 

rendered himself liable to pay compensation amounting to the whole of this 

security deposit whether paid in one sum or deducted by instalments or in the 

case of abandonment of the work owning to serious illness or death of the 

contractor or any other cause, the Engineer on behalf of the Municipal 

Commissioner shall have power to adopt any of the following process, as he may 

deem best suited to the interest of MCGM  - 

(a) To rescind the contract (for which recession notice in writing to the 

contractor under the head of Executive Engineer shall be conclusive 

evidence) and in that case, the security deposit of the contract shall 

stand forfeited and be absolutely at the disposal of MCGM. 

(b) To carry out the work or any part of the work departmentally debiting the 

contractor with the cost of the work, expenditure incurred on tools and 

plant, and charges on additional supervisory staff including the cost of 

work-charged establishment employed for getting the un-executed part of 

the work completed and crediting him with the value of the work done 

departmentally in all respects in the same manner and at the same rates 

as if it had been carried out by the contractor under the terms of his 

contract.  The certificate of the Executive Engineer as to the costs and 
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other allied expenses so incurred and as to the value of the work so done 

departmentally shall be final and conclusive against the contractor. 

(c) To order that the work of the contractor be measured up and to take such 

part thereof as shall be un-executed out of his hands, and to give it to 

another contractor to complete, in which case all expenses incurred on 

advertisement for fixing a new contracting agency, additional supervisory 

staff including the cost of work charged establishment and the cost of the 

work executed by the new contract agency will be debited to the 

contractor and the value of the work done or executed through the new 

contractor shall be credited to the contractor in all respects and in the 

same manner and at the same rates as if it had been carried out by the 

contractor under the terms of his contract. The certificate of the Executive 

Engineer as to all the cost of the work and other expenses incurred as 

aforesaid for or in getting the un-executed work done by the new 

contractor and as to the value of the work so done shall be final and 

conclusive against the contractor. 

In case the contract shall be rescinded under Clause (a) above, the 

contractor shall not be entitled to recover or be paid any sum for any 

work therefore actually performed by him under this contract unless 

and until the Executive Engineer shall have certified in writing the 

performance of such work and the amount payable to him in respect 

thereof and he shall only be entitled to be paid the amount so certified.  

In the event of either of the courses referred to in Clause (b) or (c) 

being adopted and the cost of the work executed departmentally or 

through a  new contractor and other allied expenses exceeding the 

value of such work credited to the contractors amount of excess shall be 

deducted from any money due to the contractor, by MCGM under the 

contract or otherwise, howsoever, or from his security deposit or the 

sale proceeds thereof provided, however, the contractor shall have 

no claim against MCGM even if the certified value of the work done 

departmentally or through a new contractor exceeds the certified cost of 
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such work and allied expenses, provided always that whichever of the 

three courses mentioned in clauses (a), (b) or (c) is adopted by the 

Executive Engineer, the contractor shall have no claim to compensation 

for any loss sustained by him by reason of his having purchase or 

procured any materials or entered in to any engagements or made 

any advance on account of or with a view to the execution of the work 

or the performance of the contract. 

H. Contract may be rescinded and security deposit forfeited for bribing a public 

officer or if contractor becomes insolvent 

If the contractor assigns or sublets his contracts or attempt so to do, or 

become insolvent or commence any proceeding to get himself adjudicated 

and insolvent or make any composition with his creditors, or attempt so to 

do or if bribe, gratuity, gift, loan, perquisite, reward or advantage, pecuniary or 

otherwise, shall either directly or indirectly be given promised or offered by the 

contractor or any of his servants or agents through any public officer, or person 

in the employ of MCGM/Govt. in any way relating to his office or 

employment, or if any such officer or person shall become in any way directly 

or indirectly interested in the contract the Engineer In-charge may thereupon, 

by notice in writing rescind the contract and  the Security  Deposit of  the  

Contractor  shall thereupon stand forfeited and be absolutely at the disposal 

of MCGM and the same consequences shall ensure as if the contract had been 

rescinded under above clause J hereof; and in addition the contractor shall not 

be entitled to recover or be paid for any work therefore actually performed 

under the contract. 
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 Submission of Tenders 

PACKET - A 

The Packet ‘A’ shall contain scanned certified copies of the following documents. Scrutiny 

of this packet will be done strictly with reference to only the scanned copies of Documents 

uploaded online in packet ‘A’ 

a) Valid Registration Certificate. 

b) Valid Bank Solvency Certificate of Minimum Solvency amount of Rs. 8 Lakh as 

governed by Registration Rules in force for respective Class of Contractor for M&E 

works, issued by the bank from the approved list of banks not prior to six months of 

due date of tender. 

c) A document in support of Registration under ‘Goods & Service Tax Act, 2017. Those 

not registered shall submit an undertaking to the effect that if they are successful 

tenderer, they shall submit GST Registration Certificate within 15 days of issue of work 

order, failing which payment for the work executed will not be released. 

d) Certified copies of valid 'PAN' documents and photographs of the individuals, owners, 

Karta of Hindu undivided Family, firms, private limited companies, registered co-

operative societies, partners of partnership firms and at least two Directors, if number 

of Directors are more than two in case of Private Limited Companies, as the case may 

be. However, in case of Public Limited companies, Semi Government Undertakings, 

Government Undertakings, no 'PAN' documents will be insisted. 

e) Latest Partnership Deed in case of Partnership firm duly registered with Chief 

Accountant (Treasury) of MCGM. 

The bidders shall categorically provide their Email-ID in packet ‘A’. 

NOTE: 

 If the tenderer(s) withdraw tender offer during the tender validity period, his entire 

E.M.D shall be forfeited. 
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 If it is found that the tenderer has not submitted required documents in Packet “A” 

then, the shortfalls will be communicated to the tenderer through e-mail only and 

compliance required to be made within a time period of three working days 

otherwise they will be treated as non-responsive. 

PACKET - B 

The Packet ‘B’ shall contain scanned certified copies of the following documents - 

a) The list of similar type of works as stated in para ‘A’ of Post qualification successfully 

completed during the last seven years in prescribed proforma, in the role of prime 

contractor. Information furnished in the prescribed Proforma (Proforma - I) shall be 

supported by the certificate duly self-attested. 

b) Annual financial turnover for preceding three financial years as certified by Chartered 

Accountant preceding the Financial Year in which bids are invited. Copies of Applicants 

duly audited balance sheet and profit and loss account for the preceding three 

financial years preceding the Financial Year in which bids are invited. (Proforma - II) 

c) Documents stating that, it has access to or has available liquid assets, unencumbered 

assets, lines of credit and other financial means (independent of any contractual 

advance payment) sufficient to meet the construction cash flow requirements for the 

subject contract in the event of stoppage, start-up, or other delay in payment, of the 

minimum 15% of the cost of the work tendered for, net of the tenderer's commitment 

of other contracts (Certificate from Bankers / C.A./Financial Institution shall be 

accepted as a evidence). 

d) The  bidder  shall  give  undertaking  on  Rs 500/-stamp paper that it is his/their sole 

responsibility to arrange the required machineries either owned/on lease or hire basis, 

at site before start of the work. 

i) Regular and Routine works: 

The successful bidder shall make the arrangements of the required equipment 

on the day of commencement or with respect to the progress of the work in 



- 31- 
 

phases, as per the instructions of site in charge. The successful bidder and, to 

that effect he will ensure commitment on an undertaking on Rs.500 stamp paper 

to be submitted along with the Bid in Packet B. However, this condition in no 

way shall dilute the respective condition in Registration Rules of MCGM. 

ii) New and Original Works: (Not Applicable) 

The bidder should, undertake their own studies and furnish with their bid, a 

detailed construction planning and methodology sup-ported with assessment 

study of requirements of equipment/plants & machineries to allow the 

employer to review their proposal. The bidder shall ensure his commitment to 

make the arrangements of the required equipment on the day of 

commencement or with respect to the progress of the work in phases, as per the 

instructions of site in charge on an undertaking on Rs.500 stamp paper to be 

sub-mitted along with the Bid in Packet B. However, this condition in no way 

shall dilute the respective condition in Registration Rules of MCGM. 

e) Details of works in hand (Proforma VI-A & VI-B) (original), along with copies of work 

orders & attested copies of percentage of works completed or part thereof. 

f) Statement showing assessed available Bid Capacity. 

g) The undertaking of Rs.500/- stamp paper as per the proforma annexed in ‘Annexure B, 

C & E and Status of Bidder as per ‘Annexure F’ & Manufacturer’s Authorisation letter 

as per ‘Annexure G’. 

Note: Bidders shall submit the undertaking for equipment capability and other 

undertakings as such on a single Rs.500/- stamp paper. 

h) The tenderer(s) shall upload work plan as per the following outline: 

1. GANTT chart/ PERT/ CPM chart showing the completion of work within 

prescribed time period, considering major activities. 

2. Organizational set up envisaged by the contractors. 

3. Plant & equipment proposed to be deployed for this work. 
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4. Site Offices and Laboratories proposed to be set up. 

5. A note on how the whole work will be carried out (work plan including 

methodology). 

6. Quality management plan. 

7. All the activities included in the Scope of Work shall be covered in the work plan. 

Note: 

i) The Electrical / Mechanical work shall be got carried out by the civil contractors 

through the contractors registered with MCGM in Electrical Category. Information 

about the registered contractors shall be obtained from the office of the Ch.E. 

(M&E) / E.E. (Monitoring &Registration Cell). Attested scanned copy of the valid 

registration certificate in Electrical Category shall be uploaded with the tender 

along with the undertaking from the registered Electrical Contractor stating his 

willingness to carry out the tender work. 

ii) The successful bidder shall submit valid registration certificate under E.S.I.C., Act 

1948, if the tenderer has more than 10 employees /persons on his establishment (in 

case of production by use of energy) and 20 employees/persons on his establishment 

(in case of production without use of energy) to MCGM as and when demanded. In 

case of less employees/persons mentioned above then the successful bidder has to 

submit an undertaking to that effect on Rs. 200 stamp paper as per circular u/no. 

CA/FRD/I/65 of 30.03.2013. 

iii) The successful bidder shall submit valid registration certificate under E.P.F. & M.P., Act 

1952, if tenderer has more than 20 employees/persons on his establishment, to 

MCGM as and when demanded. In case if the successful bidder has less 

employees/persons mentioned above then the successful bidder has to submit an 

undertaking to that effect on Rs. 200 stamp paper as per circular u/no. CA/FRD/I/44 

of 04.01.2013. 
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Note: 

 If it is found that the tenderer has not submitted required documents in Packet 

“B” then, the shortfalls will be communicated to the tenderer through e-mail 

only and compliance required to be made within a time period of three 

working days otherwise they will be treated as non-responsive. 

 

PACKET – C 

Online tender filled in either plus or minus (above or below) or at par. (There is no separate 

provision to quote % in physical form, this is a part in Header Data of online Tendering). For 

Packet ‘C’ tenderer(s) will fill data in ‘Item Data Tab’ in Service Line Item via Details and 

quote his percentage variation figures. (If entered ‘0’ it will be treated as ‘at par’. By 

default the value is zero only).  

Note: In case of rebate/premium of 15% and above as quoted by the tenderer, the rate 

analysis of major items shall be submitted by L1 and L2 bidder after demand notification 

by e-mail to bidders by concerned Dy.Ch.Eng. The format for rate analysis is annexed at 

Annexure D. 
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BID SECURITY OR EMD 

 The Bidder shall furnish, as part of the Bid, Bid Security/EMD, in the amount specified 

in the Bid Data Sheet. This bid security shall be in favour of the authority mentioned 

in the Bid Data Sheet and shall be valid till the validity of the bid. 

 The tenderers shall pay the EMD online instead paying the EMD at any of the CFC 

centres in MCGM Ward Offices. 

 Any bid not accompanied by an acceptable Bid Security and not secured as indicated 

in sub-clause mentioned above, shall be rejected by the Employer as non-

responsive. 

 The Bid Security of the successful Bidder will be discharged when the Bidder has 

signed the Agreement and furnished the required Security Deposits. 

 The Bid Security/ EMD and ASD of L-2 and higher bidders (L-3, L-4, etc.) shall be 

refunded immediately after opening of financial bid.  

 In case, the successful bidder becomes non responsive or successful bidder 

withdraws the bid or is unwilling to extend the bid validity period, in such 

circumstances, if L-2 bidder is agreeable to extend the bid validity period and ready 

to deposit the requisite amount of bid security /EMD and ASD to the department 

within the stipulated time period i.e. 15 days, the department will process further as 

per normal procedure. 

 The Bid Security may be forfeited: 

a) if the Bidder withdraws the Bid after bid opening (opening of technical 

qualification part of the bid during the period of Bid validity; 

b) in the case of a successful Bidder, if the Bidder fails within the specified time 

limit to: 

i. sign the Agreement; and/or 

ii. Furnish the required Security Deposits. 
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Note: 

1. The cases wherein if the shortfalls are not complied by a contractor, will be informed 

to Registration and Monitoring Cell. Such non-submission of documents will be 

considered as ‘Intentional Avoidance’ and if three or more cases in 12 months are 

reported, shall be viewed seriously and disciplinary action against the defaulters 

such as banning/de-registration, etc. shall be taken by the registration cell with due 

approval of the concerned AMC. 

2. No rejections and forfeiture shall be done in case of curable defects. For non-curable 

defects the 10% of EMD shall be forfeited and bid will be liable for rejection. 

Note: 

i) Curable Defect shall mean shortfalls in submission such as: 

a) Non-submission of following documents, 

i. Valid Registration Certificate 

ii. Valid Bank Solvency 

iii. GST Registration Certificate  

iv. Certified Copies of PAN documents and photographs of  individuals, 

owners, etc.  

v. Partnership Deed and any other documents 

vi. Undertakings as mentioned in the tender document. 

b) Wrong calculation of Bid Capacity, 

c) No proper submission of experience certificates and other documents, etc. 

ii) Non-curable Defect shall mean 

a) In-adequate submission of EMD/ASD amount, 

b) In-adequacy of technical and financial capacity with respect to Eligibility 

criteria as stipulated in the tender.  
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BID VALIDITY 

 Bids shall remain valid for a period of not less than ONE Eighty (180) days after 

the deadline date for bid submission specified in Bid Data Sheet. A bid valid for 

a shorter period shall be rejected by the Employer as non-responsive. 

 In exceptional circumstances, prior to expiry of the original time limit, the Employer 

may request that the bidders may extend the period of validity for a specified 

additional period. The request and the bidders’ responses shall be made in writing or 

by cable.  A bidder may refuse the request without forfeiting his Bid Security. A 

bidder agreeing to the request will not be required or permitted to modify his bid, 

but will be required to extend the validity of his bid security for a period of the 

extension. 
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DEFECT LIABILITY PERIOD 

 The Contractor is expected to carry out the construction work in Workmen like 

manner so as to meet the requirement and specification for the project. It is 

expected that the Workmanship and materials will be reasonably fit for the purpose 

for which they are required. 

 Defects or defective work is where standard and quality of workmanship and 

materials as specified in the contract is deficient.  Defect is defined as a failure of the 

completed project to satisfy the express or implied quality or quantity obligations of 

the construction contract.  Defective construction works are as the works which fail 

short of complying with the express descriptions or requirements of the contract, 

especially any drawings or specifications with any implied terms and conditions as 

to its quality, workmanship, durability, aesthetic, performance or design. Defects in 

construction projects are attributable to various reasons. 

 Some of the defects are structural defects results in cracks or collapse of faulty 

defective plumbing, inadequate or faulty drainage system, inadequate or faulty 

ventilation, cooling or heating systems, inadequate fire systems etc. The defects 

could be various on accounts of different reasons for variety of the projects. 

 The Engineering In charge/Project Officer shall issue the practical completion 

certificate for the project. During the Defect Liability Period which commences on 

completion of the work, the Engineering In charge shall inform or the contractor is 

expected to be informed of any defective works by the Employer’s representative of 

the  defects  and  make  good  at  contractor’s  cost  with  an  intention  of  giving 

opportunity to the contractor of making good the defects appeared during that 

period. It is the contractor’s obligation under the contract to rectify the defects 

that appear during Defect Liability Period and the contractor shall within a 

reasonable time after receipt of such instructions comply with the same at his own 

cost.   The Engineering In charge/Project Officer shall issue a certificate to that 

effect and completion of making good defects shall be deemed for all the 

purpose of this contract to have taken place on the day named in such defect 

liability certificate. 
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 If defective work or workmanship or design have been knowingly covered-up 

or conceived so as to constitute fraud, commencement of the Defect Liability 

Period may be delayed.  The decided period may be delayed until discover 

actually occurs on at least the defect could have been discovered with 

reasonable diligence, whichever is earlier. 

 The Defect Liability Period (DLP) for the work is 03 Years from the date of 

successful completion of ‘Procurement of 07 nos. of robotic sewer cleaning 

machines along with vehicles’ part of work. 

 Also, in case of defect, the Engineer shall give notice to the Contractor of any Defects 

before the end of the Defects Liability Period, which begins at. The Defects Liability 

Period shall be extended for as long as Defects remain to be corrected.  Every time 

notice of Defect/Defects is given, the Contractor shall correct the notified 

Defect/Defects within the duration of time specified by the Engineer’s notice. The 

Engineer may issue notice to the Contractor to carry out removal of defects or 

deficiencies, if any, noticed in his inspection, or brought to his notice. The Contractor 

shall remove the defects and deficiencies within the period specified in the notice 

and submit to the Engineer a compliance report. 

 It is the Completion Stage when the contractor has completed all of the works and 

fixed all of the defects that were on the list of issue by Engineer-in-charge. When this 

happens, the engineer must issue a ‘Certificate of Completion’. On the issue of 

‘Certificate of Completion’, the ‘Defect Liability Period ‘starts. The contractor also 

must issue a ‘Certificate statement’ as an acknowledgment to the engineer not later 

than 14 days after the ‘Certificate of Completion’ has been issued. During the ‘Defect 

Liability Period’, the contractor has to obey all written instructions from the engineer 

to carryout repairs and fix any defects which appear in the Permanent Works. If the 

contractor does not ,due to his own faults finish the repair works or fix the defects 

by the end of ‘Defect Liability Period’, the ‘Defect Liability Period’ will continue until 

all works instructed by engineer is done. 
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SECURITY DEPOSIT AND PERFOMANCE GUARANTEE 

A. Security Deposit 

The security deposit shall mean and comprise of 

I) Contract Deposit and 

II) Retention Money. 

I) Contract Deposit - The successful tenderer, hereafter referred to as the 

contractor shall pay an amount equal to two (2) percent of the contract sum 

as a Contract Deposit within thirty days from the date of issue of letter of 

acceptance. 

II) Retention Money - The contractor shall pay the retention money an amount 

equal to five (5) percent of the Contract Sum which will be recovered from the 

contractors every bill i.e. interim / running / final bill. The clause of retention 

money will not be applicable M. & E. Department. 

B. Additional Security Deposit 

The additional security deposit will be applicable when a rebate of more than of 

12 % at the rate of with no maximum limit. The ASD is calculated as follows:  

Additional security deposit = (X/100) x office estimated cost,  

Where X=percentage rebate quoted above 12%  

The ASD shall be paid online in the ASD tab for bidders in e-tendering system 

before submission of the bid. 

C. Performance Guarantee 

The successful tenderer, hereafter referred to as the contractor shall pay in 

the form of “Performance Guarantee” at different rates for different slabs as 

stated below: 
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Offer PG applicable % 

For premium, at par and 

rebate 0 to 12% 

PG= 0.92% x contract sum applicable for rebate 

of 12% 

For rebate of 12.01% 

and more 

P.G. = {0.92% x contract sum 

applicable for rebate of 12%} +(X) x contract sum 

where, X= percentage rebate quoted more than 

12% 

Note: Contract sum shall mean amount after application of rebate/premium 

as quoted by the contractor with contingencies only and excluding price 

variation. 

The PG shall be paid in one of the following forms. 

I) Cash (In case guarantee amount is less than Rs.10,000/-) 

II) Demand Draft (In case guarantee amount is less than Rs.1,00,000/-) 

III) Government securities 

IV) Fixed Deposit Receipts (FDR) of a Schedule Bank. 

V) An electronically issued irrevocable bank guarantee bond of any 

Schedule bank or in the prescribed form given in Annexure. 

Performance Guarantee is applicable over and above the clause of Security 

Deposit. Performance Guarantee will have to be paid & shall be valid till the 

defect liability period or finalization of final bill whichever is later. 

This deposit will be allowed in the form of I to V as mentioned above and shall 

be paid within 15 days after receipt of Letter of Acceptance. 

Note: Following exceptions shall be adopted for ‘Demolition Tenders’: 

 Irrespective of the offer (Rebate/ at par/ premium), ASD shall be differed 

and only PG of 10% of contract sum be taken from the successful bidder 

on award of contract only. 
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 MCGM departments shall ensure to incorporate specific condition 

regarding above in bid document and e-tender notice. 

D. Refund of Security Deposit 

I. Refund of Contract Deposit 

The Contract Deposit shall be released within 30 days after completion of 

3rd year of DLP (in case of 5 years DLP) and after issue of ‘Defect Liability 

Certificate’ (in case of 1 or 2 or 3 years DLP) subject to no recoveries are 

pending against the said work, provided that the Engineer is satisfied that 

there is no demand outstanding against the Contractor. No claim shall be 

made against the Balance Contract Deposit after the issue of Defects 

Liability Certificate. 

II. Refund of Retention Money 

One-half (50%)of the Retention Money shall be released within 30 days 

of issue of ‘Certificate of Completion’ with respect to the whole of the 

Works. In the event the Engineer issues a Taking-over Certificate for a 

section or part of the Permanent Works, only such proposition thereof 

as the Engineer determines (having regard to the relative value of such 

section or part of the Works) shall be considered by the Engineer for 

payment to the Contractor. 

The balance Retention Money shall be released within 30 days after 

completion of 3rd year of DLP (in case of 5 years DLP) and after issue 

of ‘Defect Liability Certificate’ (in case of 1 or 2 or 3 years DLP) provided 

that the Engineer is satisfied that there is no demand outstanding against 

the Contractor. In the event of different Defects Liability Periods have 

been specified or become applicable to different sections or parts of 

the Permanent Works, the said moneys will be released within 30 days on 

expiration of the latest of such Defects Liability Periods. 
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Payment of the above mentioned 50% is exclusive of the amounts to be 

withheld as stated in and that amount shall be paid as per condition 

stated therein. 

III. Refund of Additional Security Deposit  

The  additional  security  deposit  shall  be  released  within 30  days  of  

issue  of ‘Certificate of Completion’ with respect to the whole of the 

Works. In the event the Engineer issues a Taking-over Certificate for a 

section or part of the Permanent Works, only such proposition thereof as 

the Engineer determines (having regard to the relative value of such 

section or part of the Works) shall be considered by the Engineer for 

payment to the Contractor. 

IV. Refund of Performance Guarantee 

The Deposit on account of performance guarantee shall be released 

within 30 days of completion of Defects Liability Certificate subject 

finalization of final bill whichever is later and no recoveries are pending 

against the said work, provided that the Engineer is satisfied that there 

is no demand outstanding against the Contractor. 

 Summary of time of Refund of deposit is tabulated as follows: 

a) Time of Refund for works having 5 years DLP 

Deposits refunded after 

Completion 
After 3 yrs of DLP 

After Completion of 

DLP 

ASD + 50% of RM CD+50% of RM PG 

b) Time of Refund for works having 1 or 2 or 3 years DLP 

Deposits refunded after completion After Completion of DLP 

ASD + 50% of RM CD+50% of RM+PG 
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*Note: 

a) It shall be clearly mentioned that the BG shall be applicable for 

individual work/contract and clubbing of various contracts of the said 

contractor will not be allowed. In case of obtaining Bank Guarantee, it is 

necessary to mention that the same shall be valid further 6 months 

from the completion of defect liability period/ warranty period. 

b) It shall be the responsibility of the bidder to keep the submitted B.G. 

“VALID” for the stipulated time period in the tender & in case of its expiry 

it will attract penalization. 

c) Bank Guarantee should be issued by way of General Undertaking and 

Guarantee issued on behalf of the Contractor by any of the Nationalized 

or Scheduled banks or branches of foreign banks operating under 

Reserve Bank of India regulations located in Mumbai upto Virar & Kalyan. 

List of approved Banks is appended at the end of Instructions to Bidders 

(ITB). The Bank Guarantee issued by branches of approved Banks beyond 

Kalyan and Virar can be accepted only of the said Bank Guarantee is 

countersigned by the Manager of a Regional Branch of the same bank 

within the Mumbai City Limit categorically endorsing thereon that the 

said Bank Guarantee is binding on the endorsing Branch of the Bank or 

the Bank itself within Mumbai Limits and is liable to be  enforced against 

the said Branch of the Bank or the bank itself in case of default by 

the Contractors furnishing the Bank Guarantee. The Bank Guarantee 

shall be renewed as and when required and/or directed from time to time 

until the Contractor has executed and completed the works and remedied 

any defects therein. 

E. Legal + Stationary Charges:  

Successful tenderer shall pay the Legal Charges + Stationary charges as per 

Circular no. 03 dated 22.06.2021 as per Annexure-K or latest circular in this 

regards. 
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The tenderers are requested to note that stationary charges as given in the 

circular will be recovered from the successful tenderer for supply of requisite 

prescribed forms for preparing certificate bills in respect of the work. 

F. Stamp Duty: (As per latest applicable circular) 

It shall be incumbent on the successful tenderer to pay stamp duty on the 

contract. 

i. As per the provision made in Article 63, Schedule I of Bombay Stamp Act 

1958, stamp duty is payable for “works contract” that is to say, a contract 

for works and labour or services involving transfer of property in goods 

(whether as goods or in some other form) in its execution and includes a 

sub-contract, as under : 

(a) Where the amount or 

value set forth in such 

contract does not exceed 

rupees ten lakh. 

Five  Hundred rupees stamp duty 

(b) Where it exceeds rupees 

ten lakhs 

Five hundred rupees plus 0.1% of 

the amount above Rs. 10,00,000/- 

subject to the maximum of rupees 

twenty five lakh stamp duty. 

(c) Bank guarantee: As per article 54 read with 40(b) of stamp duty 

act, stamp duty of 0.5% will be applicable to the all bank 

guarantee submitted also which are required to be renewed 

after expiry of time period. 

ii. The successful bidder shall enter into a contract agreement with M.C.G.M. 

within 30 days from the date of issue of Work Order and the same should 

be adjudicated for payment of Stamp Duty by the successful bidder. 

iii. Further shortfall if any, in amount of stamp duty paid as against prescribed 

amount for the documents executed in Mumbai City & Mumbai Suburban 
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District be recovered from the concerned work contractors and to deposit 

the deficit or unpaid Stamp Duty and penalty by two separate Demand 

Draft or Pay Order in favour of “Superintendent of Stamp, Mumbai” within 

15 days from intimation thereof. 

iv. All legal charges and incidental expenses in this respect shall be borne and 

paid by the successful tenderer. 
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IMPORTANT DIRECTIONS 

1. All the information uploaded shall be supported by the corroborative documents in 

absence of which the information uploaded will be considered as baseless and not 

accepted for qualification criteria. All the documents shall be uploaded with proper 

pagination. The page No. shall be properly mentioned in the relevant places. 

The information shall be uploaded in the sequence as asked for with proper indexing 

etc. The Bidder shall be fully responsible for the correctness of the information 

uploaded by him. 

2. Applicants/Bidders shall refer portal.mcgm.gov.in\tenders for “The Manual of Bid-

Submission for Item Rate Tender Document.” The detail guidelines for creation and 

submission of bid are available in the referred document. 

 Any queries or request for additional information concerning this TENDER shall be 

submitted by e-mail to eepncme.so@mcgm.gov.inThe subject shall clearly bear the 

following identification/   title:   "Queries/   Request   for Additional   Information:   

TENDER   for (Tender Subject) Any changes in mail ID will be intimated on the portal. 

3. In case of Equal percentage of lowest bidders (L1), the allotment of work shall be 

done by giving 48 hrs (2 working days) from the day of opening of packet C on same 

BID-Document number for re-quoting and such development needs to done by IT 

department in MCGM’s SRM system. Till such development is made; ‘Sealed Bids’ 

shall be called from the bidders quoting the same percentage i.e. L1. 

In case of equal percentage of lowest bidders is obtained even after re-quoting, then 

the successful bidder will be decided by lottery system by concerned Chief Engineer. 

The bidder shall need to submit the additional ASD if applicable within 7 days after 

receipt of notification issued by concerned Chief Engineer. 

Also, the Performance Guarantee shall be paid in 15 days after receipt of Letter of 

Acceptance. 

4. Notwithstanding Joint Venture is not allowed in the instance tender. 
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SECTION 7 

SCOPE OF WORK 
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SCOPE OF WORK 

Subject :  Procurement of 07 nos. of Robotic Based Sewer Cleaning Machines along 

with Vehicles with Operation & Maintenance of 01 year. 

Sewerage Operation department mainly carries out work of operation and 

maintenance of Sewerage System in Municipal limits. The existing sewerage infrastructure 

consists of approximate 2,026 km of sewer lines.  The entire network comprises of 

approximately 73400 nos. of manholes provided to facilitate inspection, cleaning, operation 

and maintenance of the sewer lines. 

The operation and Maintenance of the sewer lines is carried out using departmental 

manpower and machinery as well as contractual agency. Until implementation of 

“prohibition of employment as manual scavengers and their rehabilitation rules 2013 (MS 

Rules 2013), manual scavengers were deployed while carrying out operation and 

maintenance. Since the implementation of MS Rules 2013, MCGM is exploring various 

techniques to be implemented for efficient systematic cleaning of the sewer lines. 

MCGM intends to procure 07 nos. of Robotic based sewer cleaning machinery with 

vehicle along with operation and maintenance for 01 year. The intended robotic based 

sewer cleaning machines shall have to perform mainly in live sewer lines as well as isolated 

sewer lines as per the systematic cleaning program given by the PMS section. Occasionally, 

the nature of work shall be complaint based. The system shall comprise of various 

components not limited to the followings: 

 Robotic unit. 

 Mechanism for to and fro movement and loading and unloading of robotic unit. 

 Mechanism for loading and unloading of silt removed from manholes. 

 Mechanism for storing of silt with tipping arrangement. The storage capacity of 

the silt shall be approximately 350-400 litres. 

The prospective bidders shall design the system of cleaning of sewer lines with robotic 

based cleaning machinery so as to clean the manholes in effective and efficient manner. 
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SECTION 8 

BILL OF QUANTITIES 
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MUNICIPAL CORPORATION OF GREATER MUMBAI 

Subject -  Procurement of 07 nos. of Robotic Based Sewer Cleaning Machines 

along with Vehicles with Operation & Maintenance of 01 year. 

BILL OF QUANTITIES 

Sr. 

No. 
Item Description Qty Unit 

Item Short Description in 

SAP SRM 

1 Design, manufacture, supply and 

commission of Robotic based 

sewer cleaning machine as per 

specifications. 

7  NOS Procurement of Robotic 

Sewer Cleaning MC 

2 Supply of Vehicle Chassis suitable 

for Robotic based sewer cleaning 

system as per specifications. 

7 NOS Supply of Vehicle Chassis 

for the System 

3 Body building and incorporation of 

Robotic based sewer cleaning 

system with silt loading and 

unloading mechanism on the 

vehicle chassis as per 

specifications. 

7 NOS Body building & incorp of 

Robotic System 

4 Operation & Maintenance of 

Robotic based sewer cleaning 

system for one year as per 

specifications. 

2100  SHIFT O&M of Robotic Sewer 

Cleaning System-1yr 

(Note: Rate and Amount for the above mentioned BOQ items shall be filled Online in SAP 

SRM) 
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SECTION 9 

GENERAL CONDITIONS OF CONTRACT 
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General Conditions of Contract 

A. General 

1. Definitions 

1.1. Terms which are defined in the Contract Data are not also defined in the 

Conditions of Contract but keep their defined meanings. Capital initials are used to identify 

defined terms. 

The “Contract” shall mean the tender and acceptance thereof and the formal agreement 

if any, executed between the Contractor, Commissioner and the Corporation together with 

the documents referred to therein including these conditions and appendices and any 

special conditions, the specifications, designs, drawings, price schedules, bills of quantities 

and schedule of rates. All these documents taken together shall be deemed to form one 

Contract and shall be complementary to one another. 

The Contract Data defines the documents and other information which comprise the 

Contract. 

The “Contractor” shall mean the individual or firm or company whether incorporated or 

not, whose tender has been accepted by the employer and the legal successor of the 

individual or firm or company, but not (except with the consent of the Employer) any 

assignee of such person. 

The Bidder is a person or corporate body who has desired to submit Bid to carry out the 

Works, including routine maintenance till the tender process is concluded. 

The Contractor's Bid is the completed bidding document submitted by the Contractor 

to the Employer. 

The “Contract Sum” means the sum named in the letter of acceptance including 

Physical contingencies subject to such addition thereto or deduction there-from as may 

be made under the provisions hereinafter contained. 

Note :  The contract sum shall include the following - 
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 In the case of percentage rate contracts the estimated value of works as mentioned in 

the tender adjusted by the Contractor’s percentage. 

 In the case of item rate contracts, the cost of the work arrived at after finalisation of 

the quantities shown in schedule of items / quantities by the item rates quoted by the 

tenderers for various items and summation of the extended cost of each item. 

 In case of lump sum contract, the sum for which tender is accepted.  

 Special discount / rebate / trade discount offered by the tenderer if any and accepted 

by the Corporation. 

 Additions or deletions that are accepted after opening of the tenders. 

The “Contract Cost” means the Contract Sum plus Price Variation. This cost shall be 

included in the letter of acceptance. 

A Defect is any part of the Works not completed in accordance with the Contract. 

The Defects Liability Certificate is the certificate issued by the Engineer, after the 

Defect Liability Period has ended and upon correction of Defects by the Contractor. 

Drawings means all the drawings, calculations and technical information of a like nature 

provided by the Engineer to the Contractor under the Contract and all drawings, 

calculations, samples, patterns, models, operation & maintenance manual and other 

technical information of like nature submitted by the Contractor and approved by the 

Engineer. 

The Authority shall mean Municipal Corporation of Greater Mumbai (MCGM) 

The  “Employer”  shall  mean  the  Municipal  Corporation  for  Greater  Mumbai /  

Municipal Commissioner for Greater Mumbai, for the time being holding the said 

office and also his successors and shall also include all “Additional Municipal 

Commissioners, Director (Engineering Services & Projects)” and the Deputy Municipal 

Commissioner, to whom the powers of Municipal Commissioner,  have  been  deputed  

under  Section 56  and 56B  of  the  Mumbai  Municipal Corporation Act. 



- 54- 
 

The Engineer in-charge shall mean the Executive Engineer in executive charge of the 

works and shall include the superior officers of the Engineering department i.e. Dy.Ch.Eng / 

Ch.Eng. and shall mean and include all the successors in MCGM 

The Engineer's Representative shall mean the Assistant Engineer, Sub. Engineer/Jr. 

Engineer in direct charge of the works and shall include Sub Eng./ Jr. Eng of Civil section/ 

Mechanical section/ Electrical section appointed by MCGM. 

The “Engineer” shall mean the City Engineer / the Hydraulic Engineer / the Chief Engineer 

/ the Special Engineer, appointed for the time being or any other officer or officers of the 

Municipal Corporation who may be authorized by the commissioner to carry out the 

functions of the City Engineer / the Hydraulic Engineer / the Chief Engineer / the 

Special Engineer or any other competent person appointed by the employer and 

notified in writing to the Contractor to act in replacement of the Engineer from time to 

time. 

Contractor’s Equipment means all appliances and things of whatsoever nature required 

for the execution and completions of the Works and the remedying of any defects 

therein, but do not include plant material or other things intended to form or forming 

part of the Permanent Works. 

The Initial Contract Price is the Contract Price listed in the Employer's Letter of Acceptance. 

The Intended Completion Date is the date on which it is intended that the Contractor 

shall complete the construction works. The Intended Completion Date is specified in the 

Contract Data. The Intended Completion Date may be revised only by the Engineer by 

issuing an extension of time. 

Materials are all supplies, including consumables, used by the Contractor for 

incorporation in the Works and works of routine maintenance. 

Plant is any integral part of the Works that shall have a mechanical, electrical, electronic, 

chemical, or biological function. 



- 55- 
 

Routine Maintenance is the maintenance of activities of the competed structure for five 

years as specified in the Contract Data. 

The “Site” shall mean the land and other places including water bodies more 

specifically mentioned in the special conditions of the tender, on, under in or through 

which the permanent works or temporary works are to be executed and any other 

lands and places provided by the Municipal Corporation for working space or any other 

purpose as may be specifically designated in the contract as forming part of the site. 

Site Investigation Reports are those that were included in the bidding documents and are 

reports about the surface and subsurface conditions at the Site. 

“Specification” shall mean the specification referred to in the tender and any modification 

thereof or addition or deduction thereto as may from time to time be furnished or 

approved in writing by the Engineer. 

The Start Date/Commencement Date is given in the Contract Data. It is the date 

when the Contractor shall commence execution of the Works. It does not necessarily 

coincide with any of the Site Possession Dates. 

A Nominated Sub-Contractor is a person or corporate body who has a Contract with 

the Contractor to carry out a part of the construction work and/or routine maintenance in 

the Contract, which includes work on the Site. 

Temporary Works are works designed, constructed, installed, and removed by the 

Contractor that are needed for construction or installation of the Works.  

Variation means a change to the:- 

i) Specification and /or Drawings (if any) which is instructed by the Employer.  

ii) Scope in the Contract which is instructed by the Employer.  

iii) Price in the Contract which is instructed by the Employer. 
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The Works, as defined in the Contract Data, are what the Contract requires the 

Contractor to construct, install, maintain, and turn over to the Employer. Routine 

maintenance is defined separately. 

Jurisdiction: In case of any claim, dispute or difference arising in respect of a contract, 

the cause of action thereof shall be deemed to have arisen in Mumbai and all legal 

proceedings in respect of any claim, dispute or difference shall be instituted in a 

competent court in the City of Mumbai only. 

2. Interpretation 

2.1. In interpreting these Conditions of Contract, singular also means plural, male 

also means female or neuter, and the other way around. Headings have no significance. 

Words have their normal meaning under the language of the Contract unless specifically 

defined. The Engineer will provide instructions clarifying queries about these Conditions of 

Contract. 

2.2. If sectional completion is specified in the Contract Data, references in the 

Conditions of Contract to the Works, the Completion Date, and the Intended 

Completion Date apply to any Section of the Works (other than references to the 

Completion Date and Intended Completion Date for the whole of the Works). 

2.3. The documents forming the Contract shall be interpreted in the following 

documents:  (1) Agreement,  (2)  Letter of Acceptance,  (3)  Notice to Proceed with the 

Work , (4) Contractor's Bid, (5)  Contract Data,  (6)  Special Conditions of Contract 

Part (7)  General Conditions of Contract Part I, (8)  Specifications, (9)  Drawings, (10) Bill 

of Quantities, and (11) Any other document listed in the Contract Data. 

3. Engineer's Decisions 

3.1. Except where otherwise specifically stated, the Engineer will decide contractual 

matters between the Employer and the Contractor in the role representing the Employer. 

However, if the Engineer is required under the rules and regulations and orders of the 

Employer to obtain prior approval of some other authorities for specific actions, he will 

so obtain the approval, before communicating his decision to the Contractor. 
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3.2. Except as expressly stated in the Contract, the Engineer shall not have any 

authority to relieve the Contractor of any of his obligations under the contract. 

4. Delegation 

The Engineer, with the approval of the Employer, may delegate any of his duties and 

responsibilities to other person(s), except to the Adjudicator, after notifying the 

Contractor, and may cancel any delegation after notifying the Contractor. 

5. Communications 

All certificates, notices or instructions to be given to the Contractor by Employer/ 

Engineer  

shall be sent on the address or contact details given by the Contractor of Bid.  The 

address and contact details for communication with the Employer/ Engineer shall be as 

per the details given in Contract Data. Communications between parties that are referred 

to in the conditions shall be in writing.  The Notice sent by facsimile (fax) or other 

electronic means shall be effective on confirmation of the transmission.  The Notice 

sent by Registered post or Speed post shall be effective on delivery or at the expiry of 

the normal delivery period as undertaken by the postal service. 

6. Subcontracting 

6.1. Unless specifically mentioned in the contract subletting will not be allowed. 

Subletting, where otherwise provided by the contract shall not be more than 25% of 

the contract price. 

6.2. The Contractor shall not be required to obtain any consent from the Employer 

for:  

a. the sub-contracting of any part of the Works for which the Subcontractor is 

named in the Contract; 

b. the provision for labour, or labour component. 

c. the purchase of Materials which are in accordance with the standards 

specified in the Contract. 
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6.3. Beyond what has been stated in clauses 6.1 and 6.2, if the Contractor proposes 

sub contracting any part of the work during execution of the Works, because of some 

unforeseen circumstances to enable him to complete the Works as per terms of the 

Contract, the Employer will consider the following before according approval: 

a. The Contractor shall not sub-contract the whole of the Works. 

b. The permitted subletting of work by the Contractor shall not establish any 

contractual relationship between the sub-contractor and the MCGM and shall 

not relieve the Contractor of any responsibility under the Contract. 

6.4. The Engineer should satisfy himself before recommending to the Employer 

whether, 

a. the circumstances warrant such sub-contracting; and 

b. the sub-Contractor so proposed for the Work  possesses the experience, 

qualifications and equipment necessary for the job proposed to be entrusted to 

him. 

7. Other Contractors 

7.1. The Contractor shall cooperate and share the Site with other Contractors, public 

authorities, utilities, and the Employer between the dates given in the Schedule of 

Other Contractors, as referred to in the Contract Data. The Contractor shall also 

provide facilities and services for them as described in the Schedule. The Employer 

may modify the Schedule of Other Contractors, and shall notify the Contractor of any 

such modification. 

7.2. The Contractor should take up the works in convenient reaches as decided by 

the Engineer to ensure there is least hindrance to the smooth flow and safety of traffic 

including  movement  of  vehicles  and  equipment  of  other  Contractors  till  the 

completion of the Works. 

8. Personnel 
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8.1. The Contractor shall employ for the construction work and routine maintenance 

the key personnel including technical personnel named in the Contract Data or other 

personnel approved by the Engineer. The Engineer will approve any proposed 

replacement of technical personnel only if their relevant qualifications and abilities are 

substantially equal to those of the personnel stated in the Contract Data. 

8.2. The Contractor’s personnel shall appropriately be qualified, skilled and 

experienced in their respective trades or occupations.  The Engineer shall have 

authority to remove, or cause to be removed, any person employed on the site or 

works, who carries out duties incompetently or negligently and persists in any conduct 

which is prejudicial to safety, health or the protection of the environment. 

8.3. If the Engineer asks the Contractor to remove a person who is a member of the 

Contractor's staff or work force, stating the reasons, the Contractor shall ensure that 

the person leaves the Site within seven days and has no further connection with the 

Works in the Contract. 

8.4. The Contractor shall not employ any retired Gazetted officer who has worked in 

the Engineering  Department  of  the  MCGM /State  Government  and  has  either  not 

completed two years after the date of retirement or has not obtained MCGM/State 

Government’s permission to employment with the Contractor. 

9. Employer's and Contractor's Risks 

9.1. The Employer carries the risks which this Contract states are Employer's risks, 

and the Contractor carries the risks which this Contract states are Contractor's risks. 

10. Employer's Risks 

10.1. The Employer is responsible for the excepted risks which are (a) in so far as they 

directly affect the execution of the Works in the Employer’s country, the risks of war, 

invasion, act of foreign enemies, rebellion, revolution, insurrection or military or 

usurped power, civil war, riot, commotion or disorder (unless restricted to the 

Contractor’s employees) and contamination from any nuclear fuel or nuclear waste or 
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radioactive toxic explosive, or (b) a cause due solely to the design of the Works, other 

than the Contractor’s design. 

11. Contractor's Risks 

11.1. All risks of loss of or damage to physical property and of personal injury and 

death which arise during and in consequence of the performance of the Contract other 

than the excepted risks, referred to in clause 11.1, are the responsibility of the 

Contractor. 

12. Insurance 

12.1. The Contractor at his cost shall provide, in the joint names of the Employer and 

the Contractor, insurance cover from the Start Date to the end of Defects Liability 

Period, in the amounts and deductibles stated in the Contract Data for the following events 

which are due to the Contractor's risks: 

a) Loss of or damage to the Works, Plant and Materials; 

b) Loss of or damage to Equipment; 

c) Loss of or damage to property (other than the Works, Plant, Materials, and 

Equipment) in connection with the Contract; and 

d) Personal injury or death. 

12.2. Insurance policies and certificates for insurance shall be delivered by the 

Contractor to the Engineer for the Engineer's approval before the Start Date. All such 

insurance shall provide for compensation to be payable in the types and proportions of 

currencies required to rectify the loss or damage incurred. 

12.3. Alterations to the terms of insurance shall not be made without the approval of 

the Engineer. 

12.4. Both parties shall comply with any conditions of the insurance policies.  
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12.5. If the Contractor does not provide any of the policies and certificates required, 

the Employer may affect the insurance which the Contractor should have provided and 

recover the premiums the Employer has paid, from payments otherwise due to the 

Contractor or if no payment is due, the payment of premiums shall be debt due. 

13. Site Investigation Reports 

13.1. The Contractor, in preparing the Bid, may rely, at his own risk, on any Site 

Investigation Reports referred to in the Contract Data, supplemented by any other 

information available to him, before submitting the bid. 

14. Queries about the Contract Data 

14.1. The Engineer will clarify queries on the Contract Data. 

15. Contractor to Construct the Works and Undertake Maintenance (if specified in the 

tender) 

15.1. The Contractor shall construct, and install and maintain the Works in 

accordance with the Specifications and Drawings and as per instructions of the 

Engineer. 

15.2. The Contractor shall construct the works with intermediate technology, i.e., by 

manual means with medium input of machinery required to ensure the quality of works 

as per specifications.  The Contractor shall deploy the equipment and machinery as 

required in the contract. 

15.3. The Contractor shall take all reasonable steps to protect the environment on 

and off the Site and to avoid damage or nuisance to persons or to property of the 

public or others resulting from pollution, noise or other causes arising as a 

consequence of his methods of operation. 

During continuance of the contract, the Contractor and his sub-contractors shall  

abide at all times by all existing enactments on environmental protection and rules  

made there under, regulations, notifications and byelaws of the State or Central  

Government, or local authorities and any other law, bye-law, regulations that may be  
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passed  or  notification  that  may  be  issued  in  future  by  the  State  or  Central  

Government or the local authority. Salient features of some of the major laws that  

are applicable are given below: 

 The Water (Prevention and Control of Pollution) Act, 1974, this provides for the 

prevention and control of water pollution and the maintaining and restoring of 

wholesomeness of water. ‘Pollution’ means such contamination  

of water or such alteration of the physical, chemical or biological properties  

of water or such discharge of any sewage or trade effluent or of any other  

liquid, gaseous or solid substance into water (whether directly or indirectly)  

as may, or is likely to, create a nuisance or render such water harmful or  

injurious to public health or safety, or to domestic, commercial, industrial,  

agricultural or other legitimate uses, or to the life and health of animals or  

plants or of aquatic organisms. 

 The Air (Prevention and Control of Pollution) Act, 1981, this provides for prevention, 

control and abatement of air pollution. ‘Air Pollution’ means the presence in the 

atmosphere of any ‘air pollutant’, which means any solid, liquid or gaseous 

substance (including noise) present in the atmosphere in such concentration as may 

be or tend to be injurious to human beings or other living creatures or plants or 

property or environment. 

 The Environment (Protection) Act, 1986, this provides for the protection and 

improvement of environment and for matters connected therewith, and the 

prevention of hazards to human beings, other living creatures, plants and  

property. ‘Environment’  includes  water,  air  and  land  and  the  interrelationship 

which exists among and between water, air and land, and human beings, other living 

creatures, plants, micro-organism and property. 

 The Public Liability Insurance Act, 1991, This provides for public liability insurance 

for the purpose of providing immediate relief to the persons affected by accident 

occurring while handling hazardous substances and for matters connected herewith 

or incidental thereto.  Hazardous substance means  any  substance  or  preparation  
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which  is  defined  as  hazardous substance under the Environment (Protection) Act 

1986, and exceeding such  quantity  as  may  be  specified  by  notification  by  the  

Central Government. 

16. The Works and Routine Maintenance to be completed by the Intended Completion 

Date 

16.1. The Contractor may commence execution of the Works on the Start Date and 

shall carry out the Works and Routine Maintenance, if specified in the tender, in  

accordance with the Programme submitted by the Contractor, as updated with the  

approval of the Engineer, and complete them by the Intended Completion Date. 

17. Approval by the Engineer 

17.1. The Contractor shall submit Specifications and Drawings showing the proposed 

Temporary Works to the Engineer, who is to approve them if they comply with the 

Specifications and Drawings. 

17.2. The Contractor shall be responsible for design and safety of Temporary Works. 

17.3. The Engineer's approval shall not alter the Contractor's responsibility for design 

and safety of the Temporary Works. 

17.4. The Contractor shall obtain approval of third parties to the design of the 

Temporary Works, where required. 

17.5. All Drawings prepared by the Contractor for the execution of the temporary or 

permanent Works, are subject to prior approval by the Engineer before their use. 

18. Safety 

18.1. The Contractor shall be responsible for the safety of all activities on the Site.  He 

shall comply with all applicable safety requirements and take care of safety of all  

persons entitled to be on the site and the works. He shall use reasonable efforts to  

keep the site and the works, both during construction and maintenance, clear of 

unnecessary obstruction so as to avoid danger to the persons and the users. 
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 Workers employed on mixing asphaltic materials, cement and lime mortars shall be 

provided with protective footwear and protective goggles. 

 Stone breaker shall be provided with protective goggles and protective clothing and 

seated at sufficiently safe intervals. 

 The area should be barricaded or cordoned off by suitable means to avoid mishaps 

of any kind. Power warning signs should be displayed for the safety of the public 

whenever cleaning works are undertaken during night or day. 

 The workers engaged for cleaning the manholes/sewers should be properly trained 

before allowing working in the manhole. 

18.2. Safety Programs:- 

I. Have adequate safety supervision in place to ensure that safety programs set up by 

the firms/agencies are in compliance with prevalent laws and regulations. 

II. Review safety programs developed by each of the trade firms, prepare and submit a 

comprehensive safety program. 

III. Monitor day to day implementation of safety procedures. 

18.3. First Aid Facilities: - 

i. At every work place there shall be provided and maintained, so as to be easily 

accessible during working hours, first-aid boxes at the rate of not less than one box 

for 150 contract labour or part thereof ordinarily employed. 

ii. The first-aid box shall be distinctly marked with a red cross on white back ground. 

iii. Adequate arrangements shall be made for immediate recoupment of the equipment 

when necessary. 

iv. Nothing except the prescribed contents shall be kept in the First-aid box. 



- 65- 
 

v. The first-aid box shall be kept in charge of a responsible person who shall always be 

readily available during the working hours of the work place. 

vi. A person in charge of the First-aid box shall be a person trained in First-aid 

treatment, in the work places where the number of contract labour employed is 150 

or more. 

19. Discoveries 

19.1. Anything of historical or other interest or of significant value unexpectedly 

discovered on the Site shall be the property of the Employer. The Contractor shall 

notify the Engineer of such discoveries and carry out the Engineer's instructions for 

dealing with them. 

20. Possession of the Site 

20.1. The Employer shall handover complete or part possession of the site to the 

Contractor 7 days in advance of construction programme.  At the start of the work, the 

Employer shall handover the possession of at-least 75% of the site free of all 

encumbrances, the remaining 25 % of the possession as per contractor’s construction 

programme. 

21. Access to the Site 

21.1. The Contractor shall allow access to the Site and to any place where work in 

connection with the Contract is being carried out, or is intended to be carried out to 

the Engineer and any person/persons/agency authorized by: a. The Engineer b. The 

Employer or authorized by the Employer. 

22. Instructions 

22.1. The Contractor shall carry out all instructions of the Engineer, which comply 

with the applicable laws where the Site is located. 

22.2. The Contractor shall permit the appointed and/or authorized persons to inspect 

the Site and/or accounts and records of the Contractor and its subcontractors relating 
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to the performance of the Contract, and to have such accounts and records audited by 

auditors appointed, if so required. The Contractor’s attention is invited to Clause of 

‘Fraud and Corruption’, which provides, inter alia, that acts intended to materially 

impede the exercise of the inspection and audit rights provided for under  the Clause & 

constitute a obstructive practice subject to contract termination 

22.3. Engineer to have power to issue further drawings or instructions: 

The Engineer shall have the power and authority from time to time and at all times to make  

and issue such further drawings and to give such further instructions and directions as 

may appear to him necessary or proper for the guidance of the contractor and the 

good and sufficient execution of the works according to terms of the specifications and 

Contractor shall receive, execute, obey and be bound by the same, according to the true 

intent and meaning thereof, as fully and effectually as though the same had accompanied 

or had been mentioned or referred to in the specification, and the Engineer may also 

alter or vary the levels or position of nature of works contemplated by the specifications, 

or may order any of the works contemplated thereby to be omitted, with or without the 

substitution of any other works in lieu thereof, or may order any work or any portion of 

work executed or partially executed, to be removed, changed or altered, added if needful, 

may order that other works shall be substituted instead thereof and difference of expense 

occasioned by any such diminution or alteration so ordered and directed shall be added 

to or deducted from the amount of this Contract, as provided under condition no.10(a) 

hereinafter. 

No work which radically changes the original nature of the Contract shall be ordered by the 

Engineer and in the event of any deviation being ordered which in the opinion of the 

Contractor changes the original nature of Contract he shall nevertheless carry it out and 

disagreement as to the nature of the work and the rate to be paid therefore shall be 

resolved in accordance with condition no.13d. 

The time for completion of the Works, shall be in even of any deviations resulting in 

additional cost over the contract price being ordered, be extended or reduced reasonably 

by the Engineer.  The Engineer’s decision in this case shall be final. 
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B. Time Control 

23. Programme 

23.1. Within the time stated in the Contract Data, the Contractor shall submit to the 

Engineer for approval a Programme, including Environment Management Plan showing 

the general methods, arrangements, order, and timing for all the activities in the 

Works, along with monthly cash flow forecasts for the construction of works. 

After  the  completion  of  the  construction  works,  the  programme  for  the  Routine 

Maintenance Work, showing the general methods, arrangements, order and timing for all 

the activities involved in the Routine Maintenance will also be submitted by the 

Contractor to the  Engineer for approval if specified in the tender. The programme for 

Routine Maintenance will be submitted in each year for the period of Maintenance. 

23.2. The Contractor shall submit the list of equipment and machinery being brought 

to site, the list of key personnel being deployed, the list of machinery/ equipments 

being placed in field laboratory and the location of field laboratory along with the 

Programme.  The Engineer shall cause these details to be verified at each appropriate 

stage of the programme. 

23.3. An update of the Programme shall be a programme showing the actual progress 

achieved on each activity and the effect of the progress achieved on the timing of the 

remaining Works, including any changes to the sequence of the activities. 

23.4. The Contractor shall submit to the Engineer for approval an updated 

Programme at intervals no longer than the period stated in the Contract Data. If the 

Contractor does not submit an updated Programme within this period, the Engineer 

may withhold the amount stated in the Contract Data from the next payment 

certificate and continue to withhold this amount until the next payment after the date 

on which the overdue Programme has been submitted. 

23.5. The Engineer's approval of the Programme shall not alter the Contractor's 

obligations. The Contractor may revise the Programme and submit it to the Engineer 
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again at any time. A revised Programme shall show the effect of Variations and 

Compensation Events. 

24. Extension Of Time In Contracts : 

Subject to any requirement in the contract as to completion of any portions or portions of 

the works before completion of the whole, the contractor shall fully and finally complete 

the whole of the works comprised in the contract (with such modifications as may be 

directed under conditions of this contract) by the date entered in the contract or 

extended date in terms of the following clauses: 

a) Extension attributable to MCGM 

i) Extension Due To  Modification: If any modifications have been ordered which 

in the opinion of the Engineer have materially increased the magnitude of the 

work, then such extension of the contracted date of completion may be 

granted as shall appear to the Engineer to be reasonable in the circumstances, 

provided moreover that the Contractor shall be responsible for requesting such 

extension of the date as may be considered necessary as soon as the cause 

thereof shall arise and in any case should not be less than 30 days before the 

expiry of the date fixed for completion of the works. 

ii) Extension For Delay Due To MCGM: In the event of any failure or delay by the 

MCGM to hand over the Contractor possession of the lands necessary for the 

execution of the works or to give the necessary notice to commence the works 

or to provide the necessary drawings or instructions or any other delay caused 

by the MCGM  due to any other cause whatsoever, then such failure or delay 

shall in no way affect or vitiate the contract  or  alter  the  character  thereof  

or  entitle  the  contractor  to  damages  or compensation therefore, but in any 

such case, the MCGM may grant such extension(s) of the completion date as 

may be considered reasonable. 

Note: For extension of time period as governed in (i) and (ii) above, any modifications in 

design/drawings, specifications, quantities shall be needed to be justified with recorded 
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reasons with approval of Ch.Eng. for not anticipating the same while preparing estimates 

and draft tender. 

b) Extension Of Time For Delay Due To Contractor :  

The time for the execution of the work or part of the works specified in the contract 

documents shall be deemed to be the essence of the contract and the works must be 

completed no later than the date(s) / the programme for completion of work as specified in 

the contract. If the contractor fails to complete the works within the time as specified in 

the contract for the reasons other than the reasons specified in above as (a.i) and (a.ii), 

the MCGM may, if satisfied that the works can be completed by the contractor within 

reasonable short time thereafter, allow the contractor for further extension of time as 

the Engineer may decide. On such extension the MCGM will be entitled without prejudice 

to any other right and remedy available on that behalf, to recover the compensation as 

governed by Clause 8(e) of GCC. 

For the purpose of this Clause, the contract value of the works shall be taken as value of 

work as per contract agreement including any supplementary work order/contract 

agreement issued. 

Further, competent authority while granting extension to the currency of contract  

under Clause (b) of as above may also consider levy of penalty, as deemed fit based  

on the merit of the case. Also, the reasons for granting extension shall be properly  

documented. 

25. Delays Ordered by the Engineer 

25.1. The Engineer may instruct the Contractor to delay the start or progress of any 

activity within the Works. Delay/delays totalling more than 30 days will require prior 

written approval of the DMC/AMC. 

26. Management Meetings 
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26.1. The Engineer may require the Contractor to attend a management meeting. The 

business of a management meeting shall be to review the plans for progress of the 

Works. 

26.2. The Engineer shall record the business of management meetings and provide 

copies of the record to those attending the meeting. The responsibility of the parties 

for actions to be taken shall be decided by the Engineer either at the management 

meeting or after the management meeting and stated in writing to all those who 

attended the meeting. 
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C. Quality Control 

27.  

27.1. Work to be open to Inspection and Contractor or Responsible agent to be present 

All works under or in course of execution or executed in pursuance of the contract shall at  

all times be open to the inspection and supervision of the Eng-in-charge and his 

subordinates and the contractor shall at all times during the usual working hours, at all 

other times, during the usual working hours and at all other times at which reasonable 

notice of the intention of the Eng-in-charge and his subordinates to visit the works shall 

have been given to the contractor, either himself be present to receive orders and 

instruction or have responsible agent duly accredited in writing present for that purpose. 

Order given to the contractors’ duly authorized agent shall be considered to have the 

same force and effect as if they had been given to the contractor himself. 

27.2. Notice To Be Given Before Work Is Covered Up 

The contractor shall given ot less than ten days’ notice in writing to the Eng-In-Charge or his  

subordinate in-charge of the work before covering up or otherwise placing beyond the 

reach of measurement any work in order that the same may be measured and correct 

dimension thereof taken before the same is so covered up or placed beyond the reach of 

measurements and shall not cover up or place beyond the reach of measurement any 

work without the consent in writing of the Eng-In-Charge or his subordinate in-charge of 

the work, and if any work shall be covered up or placed beyond the reach of 

measurement, without such notice having been given or consent obtained the same 

shall be uncovered at the contractors expenses, and in default thereof no payment or 

allowance shall be made for such work or for the materials with which the same was 

executed  

27.3. Works to be executed in accordance with specifications / drawings / orders etc. : 

The contractor shall execute the whole and every part of the work the most 

substantial and workman like manner and both has regards material and every other 

respect in strict accordance with specifications.  The contractor shall also confirm exactly, 
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fully and faithfully to the designs, drawings and instructions in writing relating to the work 

signed by the Engineer In-charge and lodged in his office and to which the contractor shall 

be entitled to have access for the purpose of inspection at such office, or on the site or 

work during office hours.  The contractor shall be entitled to receive three sets of 

contract drawings and working drawings as well as one certified copy of the accepted 

tender along with the work order free of cost. 

27.4. Ready Mix Concrete/ Asphalt Mix 

i) The contractor shall have to arrange Ready Mix concrete (RMC)/Asphalt from 

RMC/ASPHALT producing plants registered with MCGM 

ii) The contractor shall, within a 7 days of award of the work, submit a list of at least 

three RMC/Asphalt producers with details of such plants including details and 

number  of  transit,  mixers  &  pumps  etc.  to  be  deployed  indicating  name  of 

owner/company, its location, capacity, technical establishment. 

The Engineer-in-charge will reserve right to inspect at any stage and reject the 

concrete if he is not satisfied about quality of product at the user’s end. 

iii) The Engineer-in-charge reserves the right to exercise control over the:- 

a) Calibration check of the RMC/Asphalt plant. 

b) Weight and quantity check on the ingredients, water and admixtures added for 

batch mixing for RMC plants 

c) Time of mixing of concrete/grade of asphalt. 

d) Testing of fresh concrete/asphalt mix, recording of results and declaring the mix 

fit or unfit for use.  This will include continuous control on the work ability 

during production and taking corrective action, if required. 

e) For exercising such control, the Engineer-in-charge shall periodically depute his  

authorized  representative  at  the  RMC/Asphalt  plant.  It  shall  be 

responsibility of the contractor to ensure that all necessary equipment, 
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manpower & facilities are made available to Engineer-in-charge and or his 

authorized representative at RMC/Asphalt plant. 

f) All required relevant records of RMC/Asphalt mix shall be made available to the 

Engineer-in-charge or his authorized representative. Engineer-in-charge shall, as 

required, specify guidelines & additional procedures for quality control & 

other parameters in respect of material production& transportation of  

concrete  mix  which  shall  be  binding  on  the  contractor  &  the RMC/ 

Asphalt plant.  Only concrete as approved in design mix by Engineer-in-charge 

shall be produced in RMC plant and transported to the site. 

g) The contactor shall have to produce a copy of chalan receipts/SCADA 

reports/VTS reports as issued by the RMC/Asphalt plant as a documentary 

proof in lieu of supply of RMC/Asphalt mix before releasing payment. 

28. Identifying Defects 

28.1. The Engineer shall check the Contractor's work and notify the Contractor of any 

Defects that are found. Such checking shall not affect the Contractor's responsibilities. 

The Engineer may instruct the Contractor to search for a Defect and to uncover and 

test any work that the Engineer considers may have a Defect. 

28.2. The Contractor shall permit the Employer’s technical person(s) to check the 

Contractor’s work and notify the Engineer and Contractor if any defects that are found. 

29. Tests 

29.1. For carrying out mandatory tests as prescribed in the specifications, the 

Contractor shall establish field laboratory at the location decided by Engineer. The field 

laboratory will have minimum of equipments as specified in the Contract Data.  The 

contractor shall be solely responsible for: 

a. Carrying out the mandatory tests prescribed in the Specifications, and 

b. For the correctness of the test results, whether preformed in his laboratory or 

elsewhere. 
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29.2. If the Engineer instructs the Contractor to carry out a test not specified in the 

Specification/ Quality Assurance Handbook to check whether any work has a Defect and 

the test shows that it does, the Contractor shall pay for the test and any samples. If there 

is no defect, the test shall be a compensation event. 

When required by the Engineer-in-charge the contractor(s) shall supply for the purpose  of 

testing samples of all  materials  proposed  to  be  used  in  the  works. Samples submitted 

either to govern bulk supplies or required for testing before use shall be in suitable packages 

to contain them and shall be provided free of charge by the contractor.  The cost of testing 

shall be borne by the contractor even if the result of the sample confirm or do not confirm 

to the relevant BIS code specifications. 

i. All expenditure required to be incurred for taking the samples conveyance, packing 

shall be borne by the contactor himself. 

ii. The failed material shall be removed from the site by the contractor at his own cost 

within a week time of written order of the Engineer-in-charge. 

29.3. Setting of Site Laboratories: 

Contractors shall set up a laboratory at site before commencement of work at their cost for 

performing various tests and at least the following machines and equipments shall be 

provided therein - 

1. Set of Sieves as per I.R.C. /I.S. 

2. Compressive Testing Machine(For new works) 

3. Oven, Electrically Operated 

4. Weighing Balance (20 kg capacity) 

5. 3 m straight edge 

6. Sieve shaker 

7. First Aid Box 

8. Measuring Jar (for silt content) 

9. Other Machines/apparatus as may be directed by the Engineer 
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10. Vernier Caliber 

11. Level / Theodolite 

All the test records shall be maintained in the site office and made available as and when  

required. The laboratory must be established within 15 days from the date of receipt of 

the orders from Engineer In charge. On failure to do so, a penalty of Rs 1000/- per day 

shall be imposed. 

The contractor shall install testing equipment at site. The contractor shall ensure and 

certify the calibration of the equipment so installed and shall maintain the same in 

working order throughout the period of construction. The contractor shall also provide 

necessary technically qualified experienced trained staff for carrying out such tests for 

using such equipment.  The tests shall be carried out under the supervision of the 

Engineer-in-charge. The calibration shall be checked every twelve months as directed by 

Engineer-in-charge. 

30. Correction of Defects noticed during the Defects Liability Period. 

30.1.  

a) The Engineer shall give notice to the Contractor of any Defects before the end of 

the Defects Liability Period, which begins at Completion and ends after five years. 

The Defects Liability Period shall be extended for as long as Defects remain to be 

corrected. 

b) Every time notice of Defect/Defects is given, the Contractor shall correct the notified 

Defect/Defects within the duration of time specified by the Engineer’s notice. 

c) The Engineer may issue notice to the Contractor to carry out removal of defects 

or deficiencies, if any, noticed in his inspection, or brought to his notice. The 

Contractor shall remove the defects and deficiencies within the period specified in 

the notice and submit to the Engineer a compliance report. 

31. Uncorrected Defects and Deficiencies 
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31.1. If the Contractor has not corrected a Defect pertaining to the Defect Liability 

Period under clause and deficiencies in maintenance, to the satisfaction of the 

Engineer, within the time specified in the Engineer's notice, the Engineer will assess 

the cost of having the Defect or deficiency corrected, and the Contractor shall pay this 

amount, on correction of the Defect or deficiency by another agency. 
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D. Cost Control 

32. Variations 

The Engineer shall, having regard to the scope of the Works and the sanctioned estimated 

cost, have power to order, in writing, Variations within the scope of the Works he considers 

necessary or advisable during the progress of the Works. Such Variations shall form part of 

the Contract and the Contractor shall carry them out and include them in updated 

Programmes produced by the Contractor. Oral orders of the Engineer for Variations, unless 

followed by written confirmation, shall not be taken into account. 

33. Payments for Variations 

33.1. If rates for Variation items are specified in the Bill of Quantities, the Contractor 

shall carry out such work at the same rate. 

33.2. The rate for Extra/Excess shall be governed by clause 10.A of Standard General 

Condition of Contract 

34. Cash Flow Forecasts 

When the Programme is updated, the Contractor shall provide the Engineer with an 

updated cash flow forecast. 

35. Payment Certificates 

The payment to the Contractor will be as follows for construction work: 

a) A bill shall be submitted by the Contractor monthly or before the date fixed by the 

Engineer In-charge for all works executed in the previous month, and the Engineer 

In-charge shall take or cause to be taken requisite measurement for the purpose of 

having the same verified and the claim, so far as it is admissible, shall be adjusted, if 

possible, within 10 days from the presentation of the bill.  If the contractor does not 

submit the bill within the time fixed as aforesaid, the Engineer In-charge may depute 

a subordinate to measure up the said work in the presence of the contractor or his 

duly authorized agent whose counter signature to the measurement list shall be 
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sufficient warrant, and Engineer In-Charge may prepare a bill from such list which 

shall be binding on the contractor in all respects. 

b) The Engineer shall check the Contractor's fortnightly/monthly statement within 14 

days and certify the amount to be paid to the Contractor. 

c) The value of work executed shall be determined, based on measurements by the 

Engineer. 

d) The value of work executed shall comprise the value of the quantities of the items in 

the Bill of Quantities completed. 

e) The value of work executed shall also include the valuation of Variations and 

Compensation Events. 

f) The Engineer may exclude any item certified in a previous certificate or reduce the  

proportion of any item previously certified in any certificate in the light of later 

information. 

g) The contractor shall submit all bills on the printed forms at the office of Engineer In- 

charge.  The charges to be made in the bills shall always be entered at the rates 

specified in tender. 

36. Payments 

36.1. Payments shall be adjusted for deductions for advance payments, retention, 

security deposit, other recoveries in terms of the Contract and taxes at source, as 

applicable under the law. The Employer shall pay the Contractor the amounts certified 

by the Engineer within 15 days of the date of each certificate. 

36.2. All sums payable by a contractor by way of compensation under any of these 

conditions, shall be considered as a reasonable compensation to be applied to the use 

of MCGM without reference to the actual loss or damage sustained and whether any 

damage has or has not been sustained. 
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36.3. No payment shall be made for any work estimated to cost less than Rupees One 

Thousand till after the whole of work shall have been completed and the certificate of 

completion given. But in the case of works estimated to cost more than Rs. One 

Thousand, the contractor shall on submitting a monthly bill therefore be entitled to 

receive payment proportionate to the part of the work than approved and passed by 

the Engineer In-charge, whose certificate of such approval and passing of the sum so 

payable shall be final and conclusive against the contractor.  All such intermediate 

payments shall be regarded as payments by way of advance against the final payments 

only and not as payments for work actual done and completed and shall not preclude 

the Engineer In-charge from requiring any bad, unsound, imperfect or unskillful work 

to be removed or taken away and reconstructed or re-erected nor shall any such 

payment be considered as an admission of the due performance of the contract or any 

part thereof in any respect or the offering of any claim not shall it conclude, determine 

or effect in any other way, the powers of the Engineer In-charge as to the final 

settlement and adjustment of the accounts or otherwise, or in any other way vary or 

effect the contract.  The final bill shall be submitted by the Contractor within one 

month of the date fixed for the completion of the work otherwise the Engineer In-

charge’s certificate of the measurements and of the total amount payable for the work 

shall be final and binding on all parties. 

37. The Contractor shall not be entitled to compensation to the extent that the 

Employer's interests are adversely affected by the Contractor for not having given early 

warning or not having cooperated with the Engineer. 

38. Tax 

All taxes, duties, cess and charges such as Octroi, Service Tax, Terminal or Sales Tax, VAT etc. 

and other duties on material obtained for the work from any source including the tax 

applicable as per Maharashtra Sales Tax Act, on the transfer of property in goods involved 

in the execution of work contract (re-enacted) Act 1989 or as amended shall be borne by 

tenderer. The tenderer will not be reimbursed the taxes, duties, cess and charges whether 

now in force or that may be enforced in future. 
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Rates accepted by MCGM shall hold good till completion of work and no additional 

individual claim shall be admissible on account of fluctuations in market rates; increase in 

taxes/any other levies/tolls etc. except that payment/recovery for overall market situation 

shall be made as per Price Variation. 

39. Currencies 

All payments will be made in Indian Rupees. 

40. Liquidated Damages 

Both, the Contractor and the Employer have agreed that it is not feasible to precisely  

estimate the amount of losses due to delay in completion of works and the losses to the  

public and the economy, therefore, both the parties have agreed that the Contractor shall 

pay liquidated damages to the Employer and not by way of penalty, at the rate per week 

or part thereof stated in the Contract Data for the period that the Completion Date is later 

than the Intended Completion Date. Liquidated damages at the same rates shall be 

withheld if the Contractor fails to achieve the milestones prescribed in the Contract Data. 

However, in case the Contractor achieves the next milestone, the amount of the liquidated 

damages already withheld shall be restored to the Contractor by adjustment in the next 

payment certificate. The Employer and the contractor have agreed that this is a 

reasonable agreed amount of liquidated damage. The Employer may deduct liquidated 

damages from payments due to the Contractor. Payment of liquidated damages shall not 

affect the Contractor’s other liabilities. 

41. Cost of Repairs 

Loss or damage to the Works or Materials to be incorporated in the Works between the 

Start Date and the end of the Defects Correction periods shall be remedied by the 

Contractor at his cost if the loss or damage arises from the Contractor's acts or omissions. 
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E. Finishing the Contract 

42. Completion of Construction and Maintenance 

42.1. The Contractor shall request the Engineer to issue a certificate of completion of 

the construction of the works, and the Engineer will do so upon deciding that the 

works is completed. This shall be governed as per clause no.8(g) of Standard General 

Conditions of Contract. 

43. Taking Over 

43.1. The Employer shall take over the works within seven days of the Engineer 

issuing a certificate of completion of works. The Contractor shall continue to remain 

responsible for its routine maintenance during the maintenance period if specified in 

the contract. 

44. Final Account 

Final joint measurement along with the representatives of the contractor should be 

taken recorded and signed by the Contractors.  Contractors should submit the final bill 

within 1 month of physical completion of the work. 

If the contractor fails to submit the final bill within 1 month, the MCGM staff will prepare 

the final bill based on the joint measurement within next 3 months. 

Engineer’s decision shall be final in respect of claims for defect and pending claims against 

contractors. 

No further claims should be made by the Contractor after submission of the final bill and 

these shall be deemed to have been waived and extinguished.  Payment of those items of 

the bills in respect of which there is no dispute and of items in dispute, for quantities and 

rates as approved by the Commissioner shall be made within a reasonable period as 

may be necessary for the purpose of verification etc. 

After payment of the final bill as aforesaid has been made, the contractor may, if he so  

desires, reconsider his position in respect of a disputed portion of the final bills and if he  
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fails to do so within 84 days, his disputed claim shall be dealt with as provided in the  

contract. 

A percentage of the retention money, over and above the actual retention money as 

indicated below shall be held back from payments till the finalization of final bill to be 

submitted as per above and will be paid within 30 days of acceptance of the final bill.  

Sr. no. Amount of Contract Cost Minimum Payable Amount in final bill 

1 Up to Rs.5 Crs. Rs.10 Lacs or final bill whichever is more 

2 Up to Rs.25 Crs. Rs.1 Crore or final bill amount whichever is more 

3 Up to Rs. 50 Crs. Rs.2 Crores or final bill amount whichever is more 

4 Up to Rs.100 Crs. Rs.4 Crore or final bill amount whichever is more 

5 More than Rs.100 Crs. Rs.7 Crore or final bill amount whichever is more 

The contractor has to submit the bill for the work carried out within 15 days from the date 

of completion of the work to the respective executing department. If the contractor fails 

to submit their bills to concerned executing department, penalty or action as shown below 

will be taken for each delayed bill:- 

After 15 days from the date of completion/running bill up 

to certain date, up to next 15 days i.e. up to 30 days 

Equal to 5% of bill amount 

Next 15  days  up to 45  days  from  the  date  of 

completion/running bill up to specified date 

Equal to 10% of bill amount 

If not submitted within 45 days from the date of 

completion/ R.A. bill 

Bill   will   not   be   admitted   

for payment. 

45. Operating and Maintenance Manuals 

45.1. If  "as  built"  Drawings  and/or  operating  and  maintenance  manuals  are  

required,  the Contractor shall supply them by the dates stated in the Contract Data. 

45.2. If the Contractor does not supply the Drawings and/or manuals by the dates 

stated in the Contract Data, or they do not receive the Engineer's approval, the 
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Engineer shall withhold the amount stated in the Contract Data from payments due to 

the Contractor. 

46. Termination 

46.1. The Employer or the Contractor may terminate the Contract if the other party 

causes a fundamental breach of the Contract. 

46.2. Fundamental breaches of Contract shall include, but shall not be limited to, the 

following: 

a) the Contractor stops work for 30 days when no stoppage of work is shown on the 

current Programme and the stoppage has not been authorized by the Engineer;  

b) the Contractor is declared as bankrupt or goes into liquidation other than for 

approved reconstruction or amalgamation; 

c) the Engineer gives Notice that failure to correct a particular Defect is a fundamental 

breach of Contract and the Contractor fails to correct it within a reasonable 

period of time determined by the Engineer; 

d) the Contractor does not maintain a Security, which is required; 

e) the Contractor has delayed the completion of the Works by the number of days for 

which the maximum amount of liquidated damages can be paid, as defined in 

relevant clause. 

f) the Contractor fails to provide insurance cover as required under relevant clause . 

g) if the Contractor, in the judgment of the Employer, has engaged in the corrupt or 

fraudulent practices as defined in GCC in competing for or in executing the Contract. 

h) if the Contractor fails to set up a field laboratory with the prescribed equipment, 

within the period specified in the Contract Data; and  

i) any other fundamental breaches as specified in the Contract Data. 
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j) if the Contractor fails to deploy machinery and equipment or personnel as specified 

in the Contract Data at the appropriate time. 

46.3. When either party to the contract gives notice of a breach of contract to the 

Engineer for a cause other than those listed above, the Engineer shall decide whether 

the breach is fundamental or not. 

46.4. Notwithstanding the above, the Employer may terminate the Contract for 

convenience. 

46.5. If the Contract is terminated, the Contractor shall stop work immediately, make 

the Site safe and secure, and leave the Site as soon as reasonably possible. 

47. Payment upon Termination 

47.1. If the Contract is terminated because of a fundamental breach of Contract by 

the Contractor, the Engineer shall issue a certificate for value of the work done and 

materials ordered less liquidated damages, if any, less advance payments received up to the 

date of the issue of the certificate and less the percentage to apply to the value of the 

work not completed, as indicated in the Contract Data.  If the total amount due to the 

Employer exceeds any payment due to the Contractor, the difference shall be recovered 

from the security deposit, and performance security.  If any amount is still left un-

recovered it will be a debt due from the Contractor to the Employer 

47.2. If the Contract is terminated at the Employer's convenience, the Engineer shall 

issue a certificate for the value of the work done, the reasonable cost of removal of 

Equipment, repatriation  of  the  Contractor's  personnel  employed  solely  on  the  

Works,  and  the Contractor's costs of protecting and securing the Works and less 

advance payments received up to the date of the certificate, less other recoveries due 

in terms of the Contract, and less taxes due to be deducted at source as per applicable 

law. 

48. Property 
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48.1. All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall 

be deemed to be the property of the Employer for use for completing balance 

construction work if the Contract is terminated because of the Contractor's default, till 

the Works is completed after which it will be transferred to the Contractor and credit, 

if any, given for its use. 

49. Release from Performance 

If the Contract is frustrated by the outbreak of war or by any other event entirely outside 

the control of the Employer or the Contractor, the Engineer shall certify that the Contract 

has been frustrated. The Contractor shall make the Site safe and stop work as quickly 

as possible after receiving this certificate and shall be paid for all work carried out 

before receiving it and for any work carried out afterwards to which a commitment was 

made. 

A) Other Conditions of Contract 

50. Labour 

50.1. The  Contractor  shall,  unless  otherwise  provided  in  the  Contract,  make  his  

own arrangements for the engagement of all staff and labour, local or other, and for 

their payment, housing, feeding and transport. 

50.2. The Contractor shall, if required by the Engineer, deliver to the Engineer a 

return in detail, in such form and at such intervals as the Engineer may prescribe, 

showing the staff and the number of the several classes of labour from time to time 

employed by the Contractor on the Site and such other information as the Engineer 

may require. 

51. Compliance with Labour Regulations 

a) During continuance of the Contract, the Contractor and his sub-Contractors shall 

abide at all times by all existing labour enactments and rules made there under, 

regulations, notifications and bye laws of the State or Central Government or local 

authority and any other labour law (including rules), regulations, bye laws that may 
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be passed or notification that may be issued under any labour law in future 

either by the State or the Central Government or the local authority. 

b) Furthermore, the Contractor shall keep the Employer indemnified in case any action 

is taken against the Employer by the competent authority on account of 

contravention of any of the provisions of any Act or rules made there under, 

regulations or notifications including amendments. If the Employer is caused to 

pay or reimburse, such amounts as may be necessary to cause or observe, or for 

non-observance of the provisions stipulated in the notifications/bye 

laws/Acts/Rules/regulations including amendments, if any, on the part of the 

Contractor, the Engineer/Employer shall have the right to deduct any money due to 

the Contractor including his amount of performance guarantee.  The 

Employer/Engineer shall also have right to recover from the Contractor any sum 

required or estimated to be required for making good the loss or damage suffered by 

the Employer. 

c) The Contractor shall require his employees to obey all applicable laws, including 

those concerning safety at work. 

d) The employees of the Contractor and the Sub-Contractor in no case shall be treated 

as the employees of the Employer at any point of time. 

52. Drawings and Photographs of the Works 

52.1. The Contractor shall do photography/video photography of the site firstly 

before the start of the work, secondly mid-way in the execution of different stages of 

work as required by Engineer In-charge and lastly after the completion of the work. No 

separate payment will be made to the Contractor for this. 

52.2. The Contractor shall not disclose details of Drawings furnished to him and works 

on which he is engaged without the prior approval of the Engineer in writing. No 

photograph of the works or any part thereof or plant employed thereon, except those 

permitted under above clause, shall be taken or permitted by the Contractor to be 

taken by any of his employees or any employees of his sub-Contractors without the 
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prior approval of the Engineer in writing. No photographs/ Video photography shall be 

published or otherwise circulated without the approval of the Engineer in writing. 

53. The Apprentices Act, 1961 

The Contractor shall duly comply with the provisions of the Apprentices Act 1961 (III of 

1961), the rules made there under and the orders that may be issued from time to time 

under the said Act and the said Rules and on his failure or neglect to do so, he shall be 

subject to all liabilities and penalties provided by the said Act and said Rules. 

54. Contract Document 

The documents forming the contract are to be taken as mutually explanatory of one 

another.  

Unless otherwise provided in the contract, the priority of the documents forming the 

contract shall be, as follows: 

1. Contract Agreement (if completed) 

2. The letter of Acceptance 

3. The Bid: 

4. Addendum to Bid; if any 

5. Tender Document 

6. The Bill of Quantities: 

7. The Specification: 

8. Detailed Engineering Drawings 

9. Standard General Conditions of Contracts (GCC) 

10. All correspondence documents between bidder/contractor and MCGM. 

55. Conflict of Interest 

The Applicant shall not have a conflict of interest (the “Conflict of Interest”)     that affects 

the Bidding Process. Any Applicant found to have a Conflict of Interest shall be 

disqualified. An Applicant shall be deemed to have a Conflict of Interest affecting the 

Bidding Process, if  
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1. A constituent of such Applicant is also a constituent of another Applicant; or 

2. Such Applicant has the same legal representative for purposes of this 

Application as any other Applicant; or 

3. Such Applicant, or any Associate thereof has a relationship with another 

Applicant, or any Associate thereof, directly or through common third party/ 

parties, that puts either or both of them in a position to have access to each 

other’s information about, or to influence the Application of either or each 

other; or 

4. The Applicant shall be liable for disqualification if any legal, financial or 

technical adviser of the Authority in relation to the Project is engaged by the 

Applicant, its Member or any Associate thereof, as the case may be, in any 

manner for matters related to or incidental to the Project. For the avoidance 

of doubt, this disqualification shall not apply where such adviser was 

engaged by the Applicant, its Member or Associate in the past but its 

assignment expired or was terminated 6 (six) months prior to the date of 

issue of this TENDER. Nor will this disqualification apply where such adviser is 

engaged after a period of 3 (three) years from the date of commercial 

operation of the Project. 

56. Applications and costs thereof 

No Applicant shall submit more than one Application for the Project. An applicant applying  

individually shall not be entitled to submit another application either individually. The  

Applicant shall be responsible for all of the costs associated with the preparation of their  

Applications  and  their  participation  in  the  Bid  Process.  The Authority  will  not  be  

responsible or in any way liable for such costs, regardless of the conduct or outcome of the  

Bidding Process. 

57. Acknowledgment by Applicant 

It shall be deemed that by submitting the Application, the Applicant has: 
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a. made a complete and careful examination of the tender; 

b. received all relevant information requested from the Authority; 

c. accepted the risk of inadequacy, error or mistake in the information provided in the 

tender or furnished by or on behalf of the Authority relating to any of the 

matters referred; and 

d. Agreed to be bound by the undertakings provided by it under and in terms hereof. 

“The Authority” shall not be liable for any omission, mistake or error in respect of any 

of the above or on account of any matter or thing arising out of or concerning or 

relating to the TENDER or the Bidding Process, including any error or mistake therein 

or in any information or data given by the Authority. 

58. Right to accept or reject any or all Applications/ Bids 

Notwithstanding anything contained in this TENDER, “The Authority” reserves the right to  

accept  or  reject  any  Application  and  to  annul  the  Bidding  Process  and  reject  all  

Applications/ Bids, at any time without any liability or any obligation for such acceptance,  

rejection or annulment, and without assigning any reasons therefore. In the event that the  

Authority rejects or annuls all the Bids, it may, in its discretion, invite all eligible Bidders to  

submit fresh Bids hereunder. 

“The Authority” reserves the right to reject any Application and/ or Bid if: 

a) at any time, a material misrepresentation is made or uncovered, or 

b) the Applicant does not provide, within the time specified by the Authority, the 

supplemental information sought by the Authority for evaluation of the Application. 

In case it is found during the evaluation or at any time before signing of the Agreement or  

after its execution and during the period of subsistence thereof  including the concession  

thereby granted by “The Authority”, that one or more of the pre-qualification conditions  

have not been met by the Applicant, or the Applicant has made material 

misrepresentation or  has  given  any  materially  incorrect  or  false  information,  the 
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Applicant  shall  be disqualified forthwith if not yet appointed as the Successful Bidder 

either by issue of the LOA (Letter of Approval) or entering into of the Agreement, and if 

the Applicant has already been issued the LOA or has entered into the Concession 

Agreement, as the case may be, the same shall, notwithstanding anything to the contrary 

contained therein or in this TENDER, be liable to be terminated, by a communication in 

writing by “The Authority” to the Applicant, without the Authority being liable in any 

manner whatsoever to the Applicant and without prejudice to any other right or remedy 

which the Authority may have under this TENDER, the Bidding Documents, the Concession 

Agreement or under applicable law. “The Authority” reserves the right to verify all 

statements, information and documents submitted by the Applicant in response to the 

TENDER. Any such verification or lack of such verification by the Authority shall not 

relieve the Applicant of its obligations or liabilities hereunder nor will it affect any rights 

of the Authority there under. 

59. The bid shall be rejected if the bidder- 

a. Stipulates the validity period less than 180 days. 

b. Stipulates own condition/conditions. 

c. Does not fill and (digital) sign undertaking forms, which are incorporated, in the 

document. 

60. Clarifications 

Applicants requiring any clarification on the tender may notify “the Authority” in writing or  

by fax or e-mail. They should send in their queries before the date specified in the header  

data. “The Authority” shall Endeavor to respond to the queries within the period specified  

therein. The responses will be sent by fax and/or e-mail. The Authority will forward all the  

queries and its responses thereto, to all purchasers of the TENDER without identifying the  

source of queries. 

“The Authority” shall Endeavor to respond to the questions raised or clarifications sought  

by the Applicants. However, the Authority reserves the right not to respond to any 

question  
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or provide any clarification, in its sole discretion, and nothing in this Clause shall be taken  

or read as compelling or requiring the Authority to respond to any question or to provide 

any clarification, but not later than the date provided in header data. 

“The Authority” may also on its own motion, if deemed necessary, issue interpretations and  

clarifications to all Applicants. All clarifications and interpretations issued by the Authority  

shall be deemed to be part of the tender. Verbal clarifications and information given by  

Authority or its employees or representatives shall not in any way or manner be binding on  

the Authority. 

61. Amendment of tender 

At any time prior to the deadline for submission of Application, the Authority may, for any 

reason, whether at its own initiative or in response to clarifications requested by an 

Applicant, modify the tender by the issuance of Addendum. 

Any Addendum thus issued will be sent in writing/ Fax/ Email to all those who have 

purchased the tender. 

In order to afford the Applicants a reasonable time for taking an Addendum into account, or  

for any other reason, the Authority may, in its sole discretion, extend the Application Due  

Date. 

Preparation and Submission of Application 

62. Language 

The Application and all related correspondence and documents in relation to the Bidding 

Process shall be in English language. Supporting documents and printed literature furnished 

by the Applicant with the Application may be in any other language provided that they are 

accompanied by translations of all the pertinent passages in the English language, duly 

authenticated and certified by the Applicant. Supporting materials, which are not 

translated into English, may not be considered. For the purpose of interpretation and 

evaluation of the Application, the English language translation shall prevail. 

63. Format and signing of Application 
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The Applicant shall provide all the information sought under this TENDER. The Authority  

will evaluate only those Applications that are received in the required formats and complete  

in all respects. Incomplete and /or conditional Applications shall be liable to rejection.  

The Applicant will upload bid in One Folder in electronic form which shall contain the  

scanned certified copies of the documents given below and the documents uploaded has 

to be digitally signed by the bidder. These copies shall be certified by Practicing Notary  

approved by the Govt. of Maharashtra or Govt. of India with his stamp, clearly stating his 

name & registration number, except where original documents are demanded 

64. Marking of Applications 

The Applicant shall submit the Application in the format specified at Appendix-I, together  

with  the documents,  upload in  folder as “VENDOR” together with their respective  

enclosures. 

Applications submitted by fax, telex, telegram shall not be entertained and shall be 

rejected outright. 

65. Late Applications 

Applications received by the Authority after the specified time on the Application Due Date 

shall not be eligible for consideration and shall be summarily rejected. 

66. Confidentiality 

Information relating to the examination, clarification, evaluation, and recommendation for 

the short-listed qualified Applicants shall not be disclosed to any person who is not 

officially concerned with the process or is not a retained professional advisor advising the 

Authority in relation to or matters arising out of, or concerning the Bidding Process. The 

Authority will treat all information, submitted as part of Application, in confidence and will 

require all those who have access to such material to treat the same in confidence. The 

Authority may not divulge any such information unless it is directed to do so by any 

statutory entity that has the power under law to require its disclosure or is to enforce or 

assert any right or privilege of the statutory entity and/ or the Authority or as may be 

required by law or in connection with any legal process. 
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67. Clarification Of Financial Bids 

To assist in the examination, evaluation and comparison of Bids, the Engineer may, at his 

discretion, ask any bidder for clarification of his Bid, including breakdown of unit rates. 

The request for clarification and the response shall be in writing or by post/facsimile/e- 

mail. No Bidder shall contact the Engineer on any matter relating to his bid from the time 

of the bid opening to the time the contract is awarded. Any effort by the Bidder to 

influence the Engineer in the Engineer’s bid evaluation, bid comparison or contract award 

decisions may result in the rejection of the Bidder’s bid. 

68. Inspection of site and sufficiency of tender: 

1. The Contractor shall inspect and examine the site and its surrounding and 

shall satisfy himself before submitting his tender as to the nature of the 

ground and subsoil (so far as is practicable), the form and nature of the site, 

the quantities and nature of the work and materials necessary for the 

completion of the works and means of access to the site, the 

accommodation  he  may  require  and  in  general  shall  himself  obtain  all  

necessary information as to risk, contingencies and other circumstances which 

may influence or affect his tender. He shall also take into consideration the 

hydrological and climatic conditions. 

2. The Employer may make available to the Contractor data on hydrological 

and sub-surface conditions as obtained by or on his behalf from 

investigations relevant to the works but the Contractor shall be responsible 

for his own interpretation thereof. The contractor shall engage his 

investigating agency with prior approval of the Engineer from the approved 

list of such agencies by MCGM or Govt at his cost initially before 

commencing actual work and which shall be reimbursed immediately 

subject to satisfaction of the Engineer for faithful compliance and 

submission of required data regarding such investigation within specified 

time. 
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3. The Contractor shall be deemed to have satisfied himself before tendering 

as to the correctness and sufficiency of his tender for the works and of the 

rates and prices quoted in the schedule of works / items / quantities, or in 

Bill of Quantities, which rates and prices shall, except as otherwise 

provided cover all his obligations under the Contract and all matters and 

things necessary for proper completion and maintenance of the works.  No 

extra charges consequent on any misunderstanding. 

4. Not  Foreseeable  Physical  Obstructions or  Conditions:  If, however, 

during the execution  of  the Works  the  Contractor  encounters  physical  

obstructions  or  physical conditions, other than climatic conditions on the 

Site, which obstructions or conditions were, in his opinion, not foreseeable 

by an experienced contractor, the Contractor shall forthwith give notice 

thereof to the Engineer.  On receipt of such notice, the Engineer shall, if in 

his opinion such obstructions or conditions could not have been reasonably 

foreseen by an experienced contractor, after due consultation with the 

Contractor, determine: 

 any extension of time to which the Contractor is entitled and 

 The amount of any costs which may have been incurred by the Contractor 

by reason of such obstructions or conditions having been encountered, 

which shall be added to the Contract Price, and shall notify the Contractor 

accordingly.   

 Such determination shall take account of any instruction which the 

Engineer may issue to the Contractor in connection therewith, and any 

proper and reasonable measures acceptable to the Engineer which the  

Contractor  may  take  in  the  absence  of  specific  instructions  from  

the Engineer. However such costing shall be got approved by the 

competent authority as governed vide rules prevailing with authority. 

5. Office for the Engineer (Works costing upto Rs.50 Lakhs)  
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The Contractor shall at his own cost and to satisfaction of the Engineer 

provide a small temporary office, at the work-site which will include tables, 

chairs and lockers for keeping the records. He shall also make necessary 

arrangements for drinking water, telephone with a pre-requisite of e-

governance and electronic communication. These offices are not to be 

allowed on public roads without the written instruction of the Engineer. 

These offices should be preferably located within 50 to 500 m of the 

worksite. In case the office is more than 500m away from the worksite, the 

contractor is to provide conveyance for Municipal Staff. 

6. Office for the Engineer (Works costing above Rs.50 lakhs) 

The Contractor shall at his own cost and to satisfaction of the Engineer 

provide a temporary office at the work-site which will include tables, chairs 

and lockers for keeping the records. He shall also make necessary 

arrangements for drinking water, latrines, with doors, windows, locks, bolts 

and fastenings sufficient for security for the Engineer, and his subordinates, 

as close to the works from time to time in progress as can be conveniently 

arranged, and shall at his own cost furnish the office with such chairs, 

tables, lockers, locks and fastenings as may be required by the Engineer, 

and no expense of any kind in connection with the erection or upkeep of 

the offices or fittings shall be borne by the Corporation, but all such work 

shall be carried out by the Contractor and the expenses thereof defrayed 

by him. The Contractor shall also make water connections and fit up stand  

pipe with a bib tap at each office.  The latrines and the water connections 

shall be subject to all the conditions herein elsewhere laid down for 

temporary water connection and latrines generally  with  all  requisite  

equipments  for  e-governance  and  electronic  and  digital communication. 

These offices are not to be allowed on public roads without the written 

instruction of the Engineer. These offices should be preferably located 

within 50 to 500 m of the worksite. In case the office is more than 500m 

away from the worksite, the contractor is to provide conveyance. Also, for 
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staff working beyond working hours the contractor has to provide 

conveyance. 

7. Permission for provision and removal of office on completion of work:  

The tenderer shall obtain permission for provision of site office, cement go-

down, store, etc. on payment of necessary cost implication.  The cement 

go-down, Watchman cabins, etc. shall be provided as directed and shall be 

removed by the Tenderers on completion of the work at their cost.  It is 

binding on the Tenderer to fulfill requirements of Environmental 

Authorities. The location of such office shall be finalized and got approved 

from the Engineer before erection/commencement work. 

8. Contractor’s office near works: The Contractor shall have an office near 

the works at which notice from the Commissioner or the Engineer may be 

served and shall, between the hours of sunrise and sunset on all working 

days, have a clerk or some other authorized person always present at such 

office upon whom such notices may be served and service of any notices 

left with such clerk or other authorized person or at such office shall be 

deemed good service upon the Contractor and such offices shall have pre-

requisite facilities for e-governance. 

69. Official Secrecy: 

The Contractor shall of all the persons employed in any works in connection with the 

contract that the India Official Secrets Act 1923 (XIX of 1923) applies to them and will 

continue to apply even after execution of the said works and they will not disclose any 

information regarding this contract to any third party. The contractor shall also bring into 

notice that, any information found to be leaked out or disclosed the concern person as 

well as the Contractor will be liable for penal action; further the Corporation will be at 

liberty to terminate the contract without notice. 

70. Subsequent Legislation: 
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If on the day of submission of bids for the contract, there occur changes to any National or  

State stature, Ordinance, decree or other law or any regulation or By-laws or any local or  

other duly constituted authority or the introduction of any such National or State Statute,  

Ordinance, decree or by which causes additional or reduced cost to the Contractor, such  

additional or reduced cost shall, after due consultation with the Contractor, be 

determined by the concerned Engineering Department of MCGM and shall be added to or 

deducted from the Contract Price with prior approval of competent authority and the 

concerned Engineering Department shall  notify the Contractor accordingly with a 

copy to  the Employer. MCGM reserve the right to take decision in respect of 

addition/reduction of cost in contract. 

71. Patent, Right and Royalties: 

The contractor shall save harmless and indemnify the Corporation from and against all 

claims and proceedings for or on account of infringement of any Patent rights, design 

trademark or name of other protected rights in respect of any constructional plant, 

machine work, or material used for or in connection with the Works or any of them and 

from and against all claims, proceedings, damages, costs, charges and expenses 

whatsoever in respect thereof or in relation thereto. Except where otherwise specified, the 

contractor shall pay all tonnage and other royalties, rent and other payments or 

compensation, if any, for getting stone, sand, gravel, clay or other materials required for 

the works or any of them. 

72. Payments, Tax and Claims: 

 The limit for unforeseen claims 

Under no circumstances whatever the contractor shall be entitled to any compensation 

from MCGM on any account unless the contractor shall have submitted a claim in writing 

to the Eng-in-change within 1 month of the case of such claim occurring. 

 No interest for delayed payments due to disputes, etc: 

It is agreed that the Municipal Corporation of Greater Mumbai or its Engineer or Officer  

shall not be liable to pay any interest or damage with respect of any moneys or balance  
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which may be in its or its Engineer’s or officer’s hands owing to any dispute or difference  

or claim or misunderstanding between the Municipal Corporation of Greater Bombay or its  

Engineer or Officer on the one hand and the contractor on the other, or with respect to 

any delay on the part of the Municipal Corporation of Greater Bombay or its Engineer 

or Officers in making periodical or final payments or in any other respect whatever. 

73. Settlement of Disputes: 

 Termination of contract for death 

If the Contractor is an individual or a proprietary concern and the individual or the  

proprietor dies and if the Contractor is a partnership concern and one of the legal  

representative of the individual Contractor or the proprietor of the proprietary concern 

and in case of partnership, the surviving partners, are capable of carrying out and 

completing the contract, the Commissioner shall be entitled to cancel the contract as to its 

uncompleted part without the Corporation being in any way liable to payment of any 

compensation to the estate of the deceased Contractor and or to the surviving partners 

of the Contractor’s firm on account of the cancellation of the contract. The decision of 

the Commissioner that the legal representative of the deceased Contractor or surviving 

partners of the Contractor’s firm cannot carry out and complete the contract shall be final 

and binding on the parties. In the event of such cancellation the Commissioner shall not 

hold estate of the deceased Contractor and or surviving partners of the Contractor’s 

firm liable in damages for not completing the contract. 

 Settlement of Disputes: 

If any dispute or differences of any kind whatsoever other than those in respect of which, 

the decision of any person is, by the Contract, expressed to be final and binding) shall arise 

between the Employer and the Contractor or the Engineer and the Contractor in 

connection with or arising out of the Contract or carrying out of the Works (Whether 

during the progress of the Works or after their completion and whether before or after 

the termination, abandonment or breach of the Contract) it, the aggrieved party may 

refer such dispute within a period of 7 days to the concerned Addl. Municipal 

Commissioner who shall constitute a committee comprising of three officers i.e. 
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concerned Deputy Municipal Commissioner or Director (ES&P), Chief Engineer other 

than the Engineer of the Contract and concerned Chief Accountant. The Committee shall 

give decision in writing within 60 days.  Appeal  on  the  Order  of  the  Committee  may  

be  referred  to  the  Municipal Commissioner within 7 days. Thereafter the Municipal 

Commissioner shall constitute a Committee comprising of three Addl. Municipal 

Commissioners including Addl. Municipal Commissioner in charge of Finance Department. 

The Municipal Commissioner within a period of 90 days after being requested to doso 

shall give written notice of committee’s decision to the Contractor. Save as herein 

provided such decision in respect of every matter so referred shall be final and binding 

upon both parties until the completion of the works, and shall forthwith be given effect 

to by the Contractor who shall proceed with the works with due diligence, whether he 

requires arbitration as hereinafter provided or not. If the Commissioner has given written 

notice of the decision to the Contractor and no Claim to arbitration has been 

communicated within a period of 90 days from receipt of such notice the said decision 

shall remain final and binding upon the Contractor. 

74. Arbitration and Jurisdiction: 

If the Commissioner shall fail to give notice of the decision as aforesaid within a period of 

90 days after being requested as aforesaid, or if the Contractor be dissatisfied with any 

such  

decision, then and in any such case the Contractor may within 90 days after receiving notice  

of such decision or within 90 days after the expirations of the first named period of 90 days  

(as the case may be) require that the matter or matters in dispute be referred to 

arbitration as hereinafter provided. All disputes or differences in respect of which the 

decision (if any) of the Commissioner has not become final and binding as aforesaid shall 

be finally settled by Arbitration as follows: 

Arbitration shall be effected by a single arbitrator agreed upon the parties. The 

arbitration shall be conducted in accordance with the provisions of the Arbitration Act, 

1996 or any statutory modifications thereof, and shall be held at such place and time 

within the limits of Brihan Mumbai as the arbitrator may determine. The decision of the 

arbitrator shall be final and binding upon the parties hereto and the expense of the 
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arbitration shall be paid as may be determined by the arbitrator. Performance under the 

Contract shall, if reasonably be possible, continued during the arbitration proceedings and 

payment due to the Contractor by the Employer shall not be withheld unless they are 

the subject matter of arbitration proceedings. The said arbitrator shall have full power 

to open up, review and revise any decision, opinion, direction, certification or valuation 

of the Commissioner and neither party shall be limited in the proceedings before such 

arbitrator to the evidence or arguments put before the Commissioner for the purpose of 

obtaining his said decision. No decision given by the Commissioner in accordance with 

the foregoing provisions shall disqualify him from being called as a witness and giving 

evidence before the arbitrator on any matters whatsoever relevant to the disputes or 

difference referred to the arbitrator as aforesaid. All awards shall be in writing and for 

claims equivalent to 5,00,000 or more such awards shall state reasons for amounts 

awarded. The expenditure of arbitration shall be paid as may be determined by 

arbitrator. 

In case of any claim, dispute or difference arising in respect of a contract, the cause of 

action thereof shall be deemed to have arisen in Mumbai and all legal proceedings in 

respect of any claim, dispute or difference shall be instituted in a competent court in the 

City of Mumbai only. 

75. Copyright: 

The copyright of all drawings and other documents provided by the Contractor under the  

contract shall remain vested in the Contractor or his sub-contractors as the case may be 

the employer shall have a license to use such drawings and other documents in connection 

with the design, construction, operation, maintenance of the works. At any time the 

Employer shall have further license without additional payment to the Contractor to use 

any such drawings or documents for the purpose of making any improvement of the 

works or enlargement  or  duplication  of  any  part  thereof,  provided  that  such  

improvement, enlargement, or duplication by itself or in conjunction with any other 

improvements, enlargements or duplications already made in accordance with the further 

license does not result in the duplication of the whole works. 



- 101- 
 

76. Receipts to be signed in firm’s name by any one of the partners: 

Every receipt for money which may become payable or for any security which may become  

transferable to the Contractor under these present shall, if signed in the partnership name 

by any one of the partners, be a good and sufficient discharge to the Commissioner 

and Municipal Corporation in respect of the money or security purporting to be 

acknowledged thereby, and in the event of death of any of the partners during the 

pendency of this contract, it is hereby expressly agreed that every receipt by any one of 

the surviving partners shall, if so signed as aforesaid, be good and sufficient discharge as 

aforesaid provided that nothing in this clause contained shall be deemed to prejudice or 

effect any claim which the Commissioner or the Corporation may hereafter have against 

the legal representatives of any partners so dying or in respect of any breach of any of the 

conditions thereof, provided also that nothing in this clause contained shall be deemed 

prejudicial or affect the respective rights or obligations of the Contractors and of the legal 

representatives of any deceased Contractors interest. 

77. Proprietary data 

All documents and other information supplied by the Authority or submitted by an 

Applicant to the Authority shall remain or become the property of the Authority. Applicants 

are to treat all information as strictly confidential and shall not use it for any purpose 

other than for preparation and submission of their Application. The Authority will not 

return any Application or any information provided along therewith. 

78. Correspondence with the Applicant 

Save and except as provided in this TENDER, the Authority shall not entertain any  

correspondence with any Applicant in relation to the acceptance or rejection of any  

Application. 

79. Price Variation Clause 

The Contractor shall be reimbursed or shall refund to the Corporation as he case may be the  

variation in the value of the work carried out from time to time, depending on whether 

the prices of material and labour as a whole rise or fall, and the method adopted for 
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such computations shall be as given below, it being clearly understood that the 

contractor shall have no claim for being reimbursed on the ground that the price of a 

particular material or group of materials have risen beyond the limits of the presumptions 

made in the following paras, however, no price variations shall be made applicable for 

contracts up to 12 months: 

A) Controlled materials: Price variations shall be permitted in respect of these materials 

the price level of which is controlled by the Government or its agency.  The rate 

ruling on the date of submission of the tender shall be considered as the basic price 

of such material for adjustment.  Any variation in this rate shall be considered for 

reimbursement to the contractor or refund to be claimed from the contractor as 

the case may be.  The contractor shall, for the purpose of adjustment submit in 

original the relevant documents from the suppliers. 

B) Labour  and  other  materials:  For  the  purpose  of  this  contract  and  for  

allowing reimbursement of refund on account of variation of prices of (i) labour, and 

(ii) materials other than materials mentioned in A above, computation will be 

based on the formula enunciated below which is based on the presumptions that : 

i) The general price level of labour, rises or falls in proportion to the rise or fall of 

consumer price index number 9 (general) for working class in Mumbai. 

ii) The general price level of materials rises or falls in proportion to rise or fall of 

whole-sale price index as published by ‘Economic Adviser to Govt. of India’. 

iii) And that the component of labour is to the extent of 30 percent of 88 

percent and the component of materials is to the extent of 70 percent of 88 

percent of the value of the work carried out. The remaining 12 percent being 

the presumptive profit of the contractor. 

a) Formula for Labour component: 

VL =   (0.88 R) x 30 x ( I - IO)  
                 100                  IO 

b) Formula for Material component : 
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VM  = (0.88 R  x 70 - C) x (W - WO) 
                  100                         WO 

Where - 

VL = Amount of price variation to be reimbursed or claimed as refund on 

account of general rise or fall of index referred to above. 

I   =    Consumer Price Index number of working class for Mumbai 

declared by the Commissioner of Labour and Director of Employment, 

Mumbai) applicable to the period under reference (base year ending 

2004-05 as 100 i.e. new series of indices). 

IO =  Consumer price index number for working class for Mumbai 

(declared by the  Commissioner of labour and Director of Employment, 

Mumbai) prevailing, on the day of 28 days prior to the date of 

submission of the tender. 

VM =  The amount of price variation to be reimbursed or claimed as refund on 

account of general rise or fall of wholesale price index for period under 

reference. 

W =   Average wholesale price index as published by Economic Adviser to 

Govt. of India applicable to the period under reference. 

WO =  Wholesale price index as stated above prevailing on the day of 28 days 

prior to the date of submission of the tender. 

R =  Total value of the work done during the period under reference as 

recorded in the Measurement Book excluding water charges and 

sewerage charges but including cost of excess in respect of item upto 50 

percent 

C = Total value of Controlled materials used for the works as recorded in 

Measurement Book and paid for at original basic rate plus the value of 

materials used . 
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i) The quantity of the Controlled material adopted in working out the value of ‘C’ 

shall be inclusive of permitted wastages as / if mentioned in specifications. 

ii) The basic rate for the supply of controlled material shall be inclusive of all the 

components of cost of materials excluding transport charges incurred for 

bringing the material from place of delivery to the site. 

Computations based on the above formula will be made for the period of 

each bill separately and reimbursement will be made to (when the result is 

plus) and refund will claimed from (when the result is minus) the contractor’s 

next bill. The above formulae will be replaced by the formulae in Annexure-I as 

and when mentioned in special conditions of contract. 

The operative period of the contract for application of price variation shall mean 

the period commencing from the date of commencement of work mentioned 

in the work order and ending on the date when time allowed for the work order 

and ending on the date when time allowed for the work specified in the 

contract for work expires, taking into consideration, the extension of time, if 

any, for completion of the work granted by Engineer under the relevant clause 

of the conditions of contract in cases other than those where such extension is 

necessitated on account of default of the contractor. 

The decision of the Engineer as regards the operative period of the contract 

shall be final and binding on the contractors. 

iii) Where there is no supply of controlled items to contractor the component ‘C’ 

shall be taken as zero. 

C) Adjustment after completion: If the Contractor fails to complete the works 

within the time for completion adjustment of prices thereafter until the date of 

completion of the works shall be made using either the indices or prices relating 

to the prescribed time for completion, or the current indices or prices whichever 

is more favourable to the employer, provided that if an extension of time is 
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granted, the above provision shall apply only to adjustments made after the 

expiry of such extension of time. 

D) Price variation will be calculated similarly and separately for extra items and / or 

excess quantities and provisional sums calculated under Sub Clause 10 (b)A i)&(ii) 

and Sub Clause 10 (b) B(ii) based on the above formula/formulae in Annexure-I 

as and when mentioned in Special conditions of contract;  IO and WO being the 

indices applicable to the date on which the rates under Sub Clause 10 (a)A (i)&(ii) 

and Sub Clause 10 (a) B(iii) are fixed. No price variation shall be admissible for 

FAIR items created during execution. 

80. Maximum Price Variation shall be as follows: 

Time Period of Project Maximum limit of Price Variation 

Up to 12 months No variation allowed 

Above 12 months to 24 months 5% 

Above 24 months 10% 

Note: 

1) The extension in time period for the projects originally estimated including monsoon 

results in change of price variation slabs as mentioned above i.e. from first slab to 

second slab or from second slab to third slab, then the maximum limit of original 

slab will prevail. 

2) Operative period shall mean original or extended time period of contract.  

For example: 

Extension of Time period Maximum Price Variation 

If original period of 11 months including monsoon extends 

to 16. The operative period will be 11+5 months. 

No variation allowed 

If original period of 11 months excluding monsoon extends 

to 16. The operative period will be 11+5 months. 

Maximum 5% variation 

allowed 
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Price Variation during Extended Period of Contract: 

(i) Extension Due To Modification & Extension for delay due to MCGM : 

The price variation for the period of extension granted shall be limited to the amount 

payable as per the Indices. In case the indices increases or decreases, above/below the 

indices applicable, to the last month of the original or extended period vide clause 8 (l) (a) 

(i) and (ii) of standard GCC. 

(ii) Extension Of Time For Delay Due To Contractor : 

(a) The price variation for the period of extension granted shall be limited to the 

amount payable as per the Indices in case the indices increase, above the 

indices applicable, to the last month of the original completion period or the 

extended period vide above clause 8(l)(a)(i) and (ii) of standard GCC. 

(b) The price variation shall be limited to the amount payable as per the indices, in 

case the indices decrease or fall below the indices applicable, to the last month 

of original / extended period of completion period vide above clause 8(l)(b) of 

standard GCC, then lower indices shall be adopted. 

(iii) Extension of Time For Delay due to reasons not attributable to MCGM and 

Contractor (Reference Cl.8(d) of Standard GCC): 

The price variation for the period of extension granted shall be limited  to the amount 

payable as per the Indices in case the indices increases or decreases, above/below the 

indices applicable, to the last month of the original period. 

81. Payment: 

Interim Payment : 

i) Interim bills shall be submitted by the Contractor from time to time (but at an 

interval of not less than one month) for the works executed.  The Engineer shall 

arrange to have the bills verified by taking or causing to be taken, where 

necessary, the requisite measurement of work. 
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ii) Payment on account for amount admissible shall be made on the Engineer certifying 

the sum to which the Contractor is considered entitled by way of interim payment for 

all the work executed, after deducting there from the amount already paid, the 

security deposit / retention money and such other amounts as may be deductible or 

recoverable in terms of the contract. 

iii) On request, the contractor will be paid upto 75 percent of the value of the work 

carried out as an adhoc payment in the first week of next month after deducting 

there from recoveries on account of advances, interest, retention money, income 

tax etc. The balance payment due will be paid thereafter. 

iv) No interim payment will be admitted until such time the Contractor have fully 

complied with the requirement of the Condition no.8 (g) and 8 (h) concerning 

submission and approval of Network Schedule for the works, as detailed in Condition 

8 (h).  A fixed sum shall be held in abeyance at the time of next interim payment for 

non-attainment of each milestone in the network and shall be released only on 

attainment of the said milestone. 

v) An interim certificate given relating to work done or material delivered may be 

modified or corrected by a subsequent interim certificate or by the final certificate.  

No certificate of the Engineer supporting an interim payment shall of itself be 

conclusive evidence that any work or materials to which it relates is / are in 

accordance with the contract. 

82. Banning/De-Registration of Agencies of Construction works in MCGM 

The regulations regarding Demotion/ Suspension Banning for specific period or 

permanently / De-Registration shall be governed as per the respective condition in 

Contractor Registration Rules of MCGM. 

83. JOINT VENTURE 

In case if Joint Venture is allowed for the Project, the guidelines for JV as follows shall be 

incorporated in the Tender Document: 
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a) Joint Venture should be allowed only when the number of identifiable different 

works is more than one and/or the estimated cost of tender is more than Rs.100 

Crores. JV shall also be allowed for complex technical work below Rs.100 Crores 

with the approval of concerned AMC 

b) Separate identity/name shall be given to the Joint Venture firm. 

c) Number of members in a JV firm shall not be more than three in normal 

circumstances, if the work involves only one discipline (say Civil or Electrical). If 

number of members in JV is required to be more than three, then approval of 

concerned AMC needs to be sought. 

d) A member of JV firm shall not be permitted to participate either in individual capacity 

or as a member of another JV firm in the same tender. 

e) The tender form shall be purchased and submitted in the 'name of the JV firm or 

any constituent member of the JV. 

f) Normally EMD shall be submitted only in the name of the JV and not in the name of   

constituent member. However, EMD in the name of lead partner can be accepted 

subject to submission of specific request letter from lead partner stating the reasons 

for not submitting the EMD in the name of JV and giving written confirmation from 

the JV partners to the effect that the EMD submitted by the lead partner may be 

deemed as EMD submitted by JV firm. 

g) One of the members of the JV firm shall be the lead member of the JV firm who shall 

have a majority (at least 51%) share of interest in the JV firm. The other members 

shall have a share of not less than 20% each in case of JV firms with up to three 

members and not less than 10% each in case of JV firms with more than three 

members. In case of JV firm with foreign member(s), the lead member has to be an 

Indian firm with a minimum share of 51%. 

h) A copy of Letter of Intent or Memorandum of Understanding (MoU) executed by the 

JV members shall be submitted by the JV firm along with the tender. The complete 

details of the members of the JV firm, their share and responsibility in the JV firm 
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etc. particularly with reference to financial technical and other obligation shall be 

furnished in the agreement. 

i) Once the tender is submitted, the agreement shall not be 

modified/altered/terminated during the validity of the tender. In case the tenderer 

fails to observe/comply with this stipulation, the full Earnest Money Deposit (EMD) 

shall be forfeited. In case of successful tenderer, the validity of this agreement shall be 

extended till the currency of the contract expires.  

j) Approval for change of constitution of JV firm shall be at the sole discretion of the 

MCGM. The constitution of the JV firm shall not be allowed to be modified after 

submission of the tender bid by the JV firm except when modification becomes 

inevitable due to succession laws etc. and in any case the minimum eligibility 

criteria should not get vitiated. In any case the Lead Member should continue to be 

the Lead Member of the JV firm. Failure to observe this requirement would render 

the offer invalid. 

k) Similarly, after the contract is awarded, the constitution of JV firm shall not be 

allowed to be altered during the currency of contract except when modification 

become inevitable due to succession laws etc. and in any case the minimum 

eligibility criteria should not get vitiated. Failure to observe this stipulation shall be 

deemed to be breach of contract with all consequential penal action as per contract 

condition. 

l) On award of contract to a JV firm, a single Performance Guarantee shall be required 

to be submitted by the JV firm as per tender conditions. All the Guarantees like 

Performance Guarantee, Bank Guarantee for Mobilization advance, machinery 

Advance etc. shall be accepted only in the name of the JV firm and no splitting of 

guarantees amongst the members of the JV firm shall be permitted. 

m) On issue of LOA, an agreement among the members of the JV firm (to whom the work 

has been awarded) has to be executed and got registered before the Registrar of the 

Companies under Companies Act or before the Registrar / Sub-Registrar under the 

Registration Act, 1908. This agreement shall be submitted by the JV firm to the 
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MCGM before signing the contract agreement for the work. (This agreement format 

should invariably be part of the tender condition). In case the tenderer fails to 

observe/comply with this stipulation, the full Earnest Money Deposit (EMD) shall be 

forfeited and other penal actions due shall be taken against partners of the JV and 

the JV. This joint venture agreement shall have, inter-alia, following clauses:- 

i. Joint and several liability - The members of the JV firm to which the contract is 

awarded, shall be jointly and severally liable to the Employer (MCGM) for 

execution of the project in accordance with General and Special conditions of 

the contract. The JV members shall also be liable jointly and severally for the 

loss, damages caused to the MCGM during the course of execution of the 

contract or due to no execution of the contract or part thereof.  

ii. Duration of the Joint Venture Agreement -It shall be valid during the entire 

period of the contract including the period of extension if any and the 

maintenance period after the work is completed. 

iii. Governing Laws - The Joint Venture Agreement shall in all respect be governed 

by and interpreted in accordance with Indian Laws. 

iv. Authorized Member -Joint Venture members shall authorize one of the 

members on behalf of the Joint Venture firm to deal with the tender, sign the 

agreement or enter into contract in respect of the said tender, to receive 

payment, to witness joint measurement of work done, to sign measurement 

books and similar such action in respect of the said tender/contract. All 

notices/correspondences with respect to the contract would be sent only to 

this authorized member of the JV firm. 

No member of the Joint Venture firm shall have the right to assign or transfer 

the interest right or liability in the contract without the written consent of the 

other members and that of the employer in respect of the said tender/contract. 

n) Documents to be enclosed by the JV firm along with the tender: 
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i. In case one or more of the members of the JV firm is/are partnership firm(s), 

following documents shall be submitted: 

a. Notary certified copy of the Partnership Deed, 

b. Consent of all the partners to enter into the Joint Venture Agreement on a 

stamp paper of appropriate value (in original). 

c. Power of Attorney (duly registered as per prevailing law) in favor of one of 

the partners   to sign the MOU and JV Agreement on behalf of the partners 

and create liability against the firm. 

ii. In case one or more members is/are Proprietary Firm or HUF, the following 

documents shall be enclosed: 

a. Affidavit on Stamp Paper of appropriate value declaring that his Concern is a 

Proprietary Concern and he is sole proprietor of the Concern OR he is in 

position of "KARTA" of Hindu Undivided Family and he has the authority, 

power and consent given by other partners to act on behalf of HUF. 

iii. In case one or more members is/are limited companies, the following 

documents shall be submitted: 

a. Notary certified copy of resolutions of the Directors of the Company, 

permitting the company to enter into a JV agreement, authorizing MD or 

one of the Directors or Managers of the Company to sign MOU, JV 

Agreement, such other documents required to be signed on behalf of the 

Company and enter into liability against the company and/or do any other 

act on behalf of the company. 

b. Copy of Memorandum and articles of Association of the Company. 

c. Power of Attorney (duly registered as per prevailing law) by the Company 

authorizing the person to do/act mentioned in the para (a) above. 
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o) All the members of the JV shall certify that they have not been black listed or 

debarred by MCGM from participation in tenders/contract in the past either in their 

individual capacity or the JV firm or partnership firm in which they were members / 

partners. 

p) Credentials & Qualifying criteria: Technical and financial eligibility of the JV firm shall 

be adjudged based on satisfactory fulfilment of the following criteria: 

Technical eligibility criteria: In case of Work involving single discipline, the Lead 

member of the JV firm shall meet at least 35% requirement of technical capacity as 

stipulated in tender document.   

OR 

In case of composite works (e.g. works involving more than one distinct component 

such as Civil Engineering works, M&E works, Electrical  works, etc. and in  the case of 

major bridges, substructure and superstructure etc.), at least one member should 

have satisfactorily completed 35% of the value of any one component of the project 

work so as to cover all the components of project work or any member having 

satisfactorily completed 35% of the value of work of each component during last 

seven financial years. 

In such cases, what constitutes a component in a composite work shall be clearly 

defined as part of the tender condition without any ambiguity.  

Financial eligibility criteria: The contractual payments received by the JV firm or the 

arithmetic sum of contractual payments received by all the members of JV firm in 

any one of the previous three financial years and shall be at least 100% of the 

estimated value of the work as mentioned in the tender. 

84. Compensation for delay: 

If the Contractor fails to complete the works and clear the site on or before the Contract  

or extended date(s) / period(s) of completion, he shall, without prejudice to any other  

right or remedy of Municipal Corporation on account of such breach, pay as agreed  

compensation, amount calculated as stipulated below (or such smaller amount as may  
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be fixed by the Engineer) on the contract value of the whole work or on the contract  

value of the time or group of items of work for which separate period of completion are  

given in the contract and of which completion is delayed for every week that the whole  

of the work of item or group of items of work concerned remains uncompleted, even  

though the contract as a whole be completed by the contract or the extended date of  

completion.  For this purpose the term ‘Contract Value’ shall be the value of the work at  

Contract Rates as ordered including the value of all deviations ordered: 

 Completion period for projects (originally stipulated or as extended) not exceeding 6 

months :  to the extent of maximum 1 percent per week. 

 Completion period for projects (originally stipulated or as extended) exceeding 6 

months and not exceeding 2 years: to the extent of maximum ½ percent per week. 

 Completion period for projects (originally stipulated or as extended) exceeding 2 years 

: to the extent of maximum ¼ percent per week. 

When the delay is not a full week or in multiple of a week but involves a fraction of a week 

the compensation payable for that fraction shall be proportional to the number of days 

involved. 

Provided always that the total amount of compensation for delay to be paid this 

condition shall not exceed the undernoted percentage of the Contract Value of the item or 

group of items of work for which a separate period of completion is given. 

i) Completion period (as originally stipulated or as extended) not exceeding 6 months: 

10 percent. 

ii) Completion period (as originally stipulated or as extended) exceeding 6 months and 

not exceeding 2 years: 7½ percent. 

iii) Completion period (as originally stipulated or as extended) exceeding 2 years: 5 

percent. 

The amount of compensation may be adjusted set off against any sum payable to the 

contractor under this or any other contract with the Municipal Corporation. 
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85. Action And Compensation Payable In Case Of Bad Work And Not Done As Per 

Specifications 

All works under or in course of execution or executed in pursuance of the  contract,  

shall at all times be open and accessible to the inspection and  supervision of the  

Engineer-in-charge, his authorized subordinates in charge of the work and all the  

superior  officers,  officer  of  the  Vigilance  Department  of  the  MCGM  or  any  

organization engaged by the MCGM for Quality Assurance and the contractor shall, at  

all times, during the usual working hours and at all other times at which reasonable  

notice of the visit of such officers has been given to the contractor, either himself be  

present to receive orders and instructions or have a responsible agent duly accredited in  

writing, present for that purpose. Orders given to the Contractor’s agent shall be  

considered to have the same force as if they had been given to the contractor himself. 

If it shall appear to the Engineer-in-charge or his authorized subordinates  in-charge of  

the work or to the officer of Vigilance Department, that any work has been executed  

with unsound, imperfect or unskilful workmanship or with materials of any inferior  

description, or that any materials or articles provided by him for the execution of the  

work are unsound or of a quality inferior to that contracted for or otherwise not in  

accordance with the contract, the contractor shall, on demand in writing which shall be  

made within twelve months of the completion of the work from the Engineer-in-Charge  

specifying the work, materials or articles complained of notwithstanding that the same  

may  have  been  passed,  certified and  paid for forthwith rectify,  or  remove and  

reconstruct the work so specified in whole or in part, as the case may require or as the  

case may be, remove the materials or articles so specified and provide other proper and  

suitable materials or articles at his own charge and cost. In the event of the failing to do so 

within a period specified by the Engineer-in-Charge in his demand aforesaid, then  

the contractor shall be liable to pay compensation at the same rate as under clause 8.e.  

of the general condition of contract in section 9 of tender document (for Compensation  

for delay) for this default. In such case the Engineer-in Charge may not accept the item  

of work at the rates applicable under the contract but may accept such items at reduced  

rates as the Engineer in charge may consider reasonable during the preparation of on  

account bills or final bill if the item is so acceptable without detriment to the safety and  
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utility of the item and the structure or he may reject the work outright without any  

payment and/or get it and other connected and incidental items rectified, or removed  

and re-executed at the risk and cost of the contractor. Decision of the Engineer-in- 

Charge to be conveyed in writing in respect of the same will be final and binding on the  

contractor. 

If the penalisation amount exceeds maximum limit with respect to Clause 8.e of 

Standard General Conditions of Contract, then a show cause notice shall necessarily be 

issued to the contract as to why the contract should not be terminated. 

86. Contractors remain liable to pay compensation: 

In any case in which any of the powers conferred upon the Engineer In-charge by the  

relevant clauses in documents that form a part of contract as exercised or is  

exercisable in the event of any future case of default by the Contractor, he is declared  

liable to pay compensation amounting to the whole of his security deposit. The  

liability of the Contractor for past and future compensation shall remain unaffected. 

In the event of the Executive Engineer taking action against these relevant clauses, he 

may, if he so desires, take possession of all or any tools and plant, materials and  

stores in or upon the work of site thereof or belonging to the Contractor or procured  

by him and intended to be used for the execution of the work or any part thereof  

paying or allowing for the same in account at the contract rates, or in the case of  

contract rates not being applicable at current market rates to be certified by the  

Executive Engineer, may after giving notice in writing to the Contractor or his staff  

of the work or other authorized agent require him to remove such tools and plants,  

materials or stores from the premises within a time to be specified in such notice and  

in the event of the Contractor failing to comply with any such requisition, the  

Executive Engineer may remove them at the contractors expense of sell them by  

auction or private sell on account of the Contractor at his risk in all respects and  

certificate of the Executive Engineer as to the expense of any such removal and the  

amount of the proceeds an expense of any such sell be final and conclusive against  

the Contractor. 
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87. No Claim To Any Payment Or Compensation Or Alteration In Or Restriction Of 

Work 

(a) if at any time after the execution of contract documents, the Engineer shall for any  

reason whatsoever, desires that the whole or any part of the works specified in 

the Tender should be suspended for any period or that the whole or part of the work 

should not be carried out, at all, he shall give to the Contractor a Notice in writing 

of such desire and upon the receipt of such notice, the Contractor shall forthwith 

suspend or stop the work wholly or in part as required after having due regard to the 

appropriate stage at which the work should be stopped or suspended so as not to 

cause any damage or injury the work already done or endanger the safety 

thereof, provided that the decision of the Engineer as to the stage at which the 

work or any part of it could be or could have been safely stopped or suspended shall 

be final and conclusive against the contractor. 

The Contractor shall have no claim to any payment or compensation whatsoever by 

reason of or in pursuance of any notice as aforesaid, on account of any suspension, 

stoppage or curtailment except to the extent specified hereinafter. 

(b) Where the total suspension of Work Order as aforesaid continued for a continuous 

period exceeding 90 days the contractor shall be at liberty to withdraw from the 

contractual obligations under the contract so far as it pertains to the unexecuted 

part of the work by giving 10 days prior notice in writing to the Engineer within 30 

days of the expiry of the said period of 90 days, of such intention and requiring the 

Engineering to record the final measurement of the work already done and to pay 

final bill.  Upon giving such Notice, the Contractor shall be deem to have been 

discharged from his obligations to complete the remaining unexecuted work under 

his contract.  On receipt of such notice the Engineer shall proceed to complete the 

measurement and make such payment as may be finally due to the contractor 

within a period of 90 days from the receipt of such Notice in respect of the work 

already done by the contractor.  Such payment shall not in any manner prejudice 

the right of the contractor to any further compensation under the remaining 

provisions of this clause. 
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(c) Where the Engineer required to Contractor to suspend the work for a period in  

excess of 30 days at any time or 60 days in the aggregate, the Contractor shall be  

entitled to apply to the Engineer within 30 days of the resumption of the work after  

such suspension for payment of compensation to the extent of pecuniary loss 

suffered by him in respect of working machinery remained ideal on the site of on 

the account of his having an to pay the salary of wages and labour engaged by him 

during the said period of suspension provided always that the contractor shall not 

be entitled to any claim in respect of any such working machinery, salary or wages 

for the first 30 days whether consecutive or in the aggregate or such suspension or 

in respect of any such suspension whatsoever occasion by unsatisfactory work or 

any other default on his part, the decision of the Engineer in this regard shall be 

final and conclusive against the contractor. 

88. Contractor to supply plant, ladder, scaffolding, etc and is liable for damages 

arising from non provision of lights, fencing, etc. 

The Contractor shall supply at his own cost all material, plant, tools, appliances,  

implements, ladders, cordage, tackle scaffolding and temporary works requisite or  

proper for the proper execution of the work, whether, in the original altered or  

substituted form and whether included in the specification of other documents forming  

part of the contract or referred to in these conditions or not and which may be necessary  

for the purpose of satisfying or complying with the requirements of the Eng-In-Charge  

as to any matter as to which under these conditions is entitled to be satisfied, or which  

is entitled to require together with the carriage therefore to and from the work. 

The Contractor shall also supply without charge, the requisite number of person with the 

means and materials necessary for the purpose of setting out works and counting, 

weighing and assisting in the measurements of examination at any time and from time to 

time of the work or materials, failing which the same may be provided by the 

Engineer In-charge at the expense of the contractor and the expenses may be deducted 

from any money due to the contractor under the contract or from his security deposit or 

the proceeds of sale thereof, or offers sufficient portion thereof. 
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The contractor shall provide all necessary fencing and lights required to protect the  

public from accident and shall also be bound to bear the expenses of defence of every  

suit, action or other legal proceedings, that may be brought by any person for injury  

sustained owing to neglect of the above precautions and to pay any damages and cost  

which may be awarded in any such suit action or proceedings to any such person or  

which may with the consent of the contractor be paid for compromising any claim by  

any such person. 

89. Prevention of Fire : 

The contractor shall not set fire to any standing jungle, trees, brushwood or grass without 

a written permit from the Engineer In-charge.  When such permit is given, and also in all 

cases when destroying cut or dug up trees brushwood, grass, etc., by fire, the contractor 

shall take necessary measure to prevent such fire spreading to or otherwise damaging 

surrounding property.  The Contractor shall make his own arrangements for drinking 

water for the labour employed by him. 

90. Compensation for all damages done intentionally or unintentionally by contractor’s 

labour whether in or beyond the limits of MCGM property including any damage caused 

by spreading the fire shall be estimated by the Engineer In-charge or such other officer as 

he may appoint and the estimate of the Engineer in-charge to the decision of the Dy. 

Chief Engineer on appeal shall be final and the contractor shall be bound to pay the 

amount of the assessed compensation on demand failing which the same will be 

recovered from the Contractor as damages or deducted by the Engineer In-charge from 

any sums that may be due or become due from MCGM to contractor under this Contract 

or otherwise.  Contractor shall bear the expenses of defending any action or other legal 

proceedings that may be brought to prevent the spread of fire and he shall pay any 

damages and costs that may be awarded by the Court in consequence. 

91. In the case of Tender by partners, any change in the constitution of the firm shall be 

forthwith, notified by the contractor through the Engineer In-charge for his information. 

92. Action where no specifications : 
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In the case of any class of work for which there is no such specifications, such works  

shall be carried out in accordance with the specifications and in the event of there  

being no such specifications, then in such case, the work shall be carried out in all  

respects in accordance with all instructions and requirements of the Engineer In- 

charge. 

93. Safety and medical help : 

(i) The Contractor shall be responsible for and shall pay the expenses of providing 

medical help to any workmen who may suffer a bodily injury as a result of an  

accident.  If such expenses are incurred by MCGM, the same shall be recoverable  

from the contractor forthwith and be included without prejudice to any other 

remedy of  MCGM from any amount due or that may become due to the Contractor. 

(ii) The contractor shall provide necessary personal safety equipment and first-aid box 

for the use of persons employed on the site and shall maintain the same in condition 

suitable for immediate use at any time. 

(iii) The workers shall be required to use the safety equipments so provided by the 

contractor and the contractor shall take adequate steps to ensure the proper use of 

equipments by those concerned. 

(iv) When the work is carried on in proximity to any place where there is risk or drawing all 

necessary equipments shall be provided and kept ready for use and all necessary 

steps shall be taken for the prompt rescue of any person in danger. 

94. No compensation shall be allowed for any delay caused in the starting of the work 

on account of acquisition of land or in the case of clearance of works, on account of ant 

delay in according to sanction of estimates. 

95. Anti-malaria and other health measures: 

Anti-Malaria and other health measures shall be taken as directed by the Executive 

Health Officer of MCGM.  Contractor shall see that mosquitogenic conditions are created 

so as to keep vector population to minimum level.   Contractor shall carry out anti-malaria 
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measures in the area as per the guidelines issued by the Executive Health Officer of 

MCGM from time to time. 

In case of default, in carrying out prescribed anti-malaria measures resulting in 

increase in malaria incidence, contractor shall be liable to pay MCGM on anti- 

malaria measures to control the situation in addition to fine.  
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SECTION 10 

SPECIAL CONDITIONS OF CONTRACT 

 

 



- 122- 
 

SPECIAL CONDITIONS OF CONTRACTS 

1. The tenderer shall have their workshop or agreement with a workshop, within 

Mumbai, Thane, Navi Mumbai, up to Vasai or Kalyan limit. The firms having their 

workshops beyond this limit will have to enter into agreement with the firms having 

workshop within the above limits for the contract period. The workshop shall have 

enough space for maintenance and parking of at least 2 vehicles. Relevant documents 

to be submitted along with Packet ‘A’ and ‘B’. 

2. The undertaking for providing after sales service of the entire unit till the expiry of 

useful life shall be submitted along with the tender on Rs 500 stamp paper. 

3. Separate PO will be issued for 01 year O&M from the user department and the 

monthly bills pertaining to O&M will be processed by the concerned main sewer 

section. 

4. The contractor shall follow all the safety norms as per directives of hon’ble High Court 

while working on sewer lines at site. In case of any accident due to non compliance of 

safety norms / equipments the contractor shall be held responsible. 

5. The contractor shall be held responsible for any penalty / fine imposed by Traffic and 

other Govt. Authorities when vehicle is on road. Moreover, contractor will be solely 

responsible for any theft of parts of vehicle and or machine and he shall take 

corrective measures for the same. 

6. The vehicles shall have valid PUC certificate as well as comply prevailing R.T.O. and 

Traffic Rules at all the time. 

7. In case of non compliance of any of the technical requirements, the bid shall be liable 

to be rejected and Price Packet ‘C’ of the bidder shall not be opened. 

8. In case of any doubt or dispute the guidelines mentioned in Standard Bid Document 

(SBD) and / or the decision of Competent Authority of MCGM will be final. 
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SECTION 11 

SPECIFICATIONS 
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SPECIFICATIONS 

Subject:  Procurement of 07 nos. of Robotic Based Sewer Cleaning Machines along 

with Vehicles with Operation & Maintenance of 01 year. 

1. General Requirement 

1.1 Specification 

 These specifications are intended for general description of site conditions, 

scope of work and requirements, products, execution, quality of workmanship 

and finished work. They are not intended to cover minute details. The work shall 

be executed in accordance with best modern practices and using special 

techniques. 

 The Contractor shall read this Technical Specification in conjunction with the 

standard specification of the Municipal Corporation of Greater Mumbai for 

Sewerage Works and other documents and technical manual, papers, guidelines, 

standards and specification etc. referred to in the specification. For Civil, 

Mechanical & Electrical works, MCGM’s respective standard specifications shall 

be applicable during execution of the project. Bidders are requested to get 

acquainted with the same before bidding. 

1.2 Contractor’s Obligation 

 The clauses in this section are meant to provide general guidelines and 

compliance requirements to the Contractor. It does not however relieve the 

Contractor from (a) taking all precautions as deemed necessary to complete the 

work successfully within the specified contract period and bided amount and (b) 

his prima facie obligation and responsibility under the contract to successfully 

execute the work without causing interruptions to road and pedestrian traffic. 

 It is deemed that the Contractor’s rates in the Bill of Quantities are for 

successfully execution of work activities included in the scope of works within 

the specified contact period regardless of the method considered as suitable in 

this specification. 
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1.3 Manholes 

 The manholes constructed on the sewerage system in Mumbai are usually 

conical tapering manholes and trapezoidal and square scraper manholes. The 

conical manhole is provided with the clear opening of approx. 560 mm at the top 

while the opening for trapezoidal manholes is 0.6 m x 0.9 m and that for scraper 

type is 1.2 m x 0.9 m. The bottoms of the conical manholes are approx. 1.2 m, 

1.5 m and 1.8 m. diameter. The bottoms of the scraper manholes on sewers 

under reference are 1.5 m or 1.8 m square. For easy access to the sewer body, 

the manholes are generally provided at a distance of 30m. 

1.4 Contractor’s responsibility of ascertaining extent of work 

 The Contractor is deemed to have visited the sites and familiarised himself of 

the conditions, restrictions and constraints as well as any differences from 

drawing etc. under which the work will be executed. The omission of any details 

shall not relieve the Contractor of his prima facie obligation and responsibility 

under the Contract to carry out and successfully complete the works. No 

monetary or other claims, made by the Contractor on the grounds of want of 

knowledge will be entertained by the Employer. 

 The Contractor is advised that it is his sole responsibility to ascertain for himself 

the extent of work that is required to be done in site and to generally obtain his 

own information on all matters affecting directly or indirectly the execution of 

the whole works involved in the contract to the complete satisfaction of the 

Engineer. No claim of extras in consequence of any alleged ignorance in any 

aspect will be entertained by the Engineer. It must be clearly and definitely 

understood that the contractor shall be held solely responsible for making all 

necessary arrangement and coordination with relevant authorities, competent 

agencies and specialist contractor’s principals and technology providers, etc., 

and obtaining necessary permissions in time by paying all the applicable, to 

ensure satisfactory completion of the Contract. 

1.5 Performance Requirements 
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 The performance requirements are spelt out in various parts of the contract 

specification and the Contractor shall ensure that he fully understands and 

complies with all the requirements specified in the contract. However, in the 

event of any conflicting performance requirements in the documents, the 

Contractor shall promptly bring such matters in writing to the attention of the 

Engineer for a clarification and/or decision. The Engineer’s decision will be 

conveyed to the Contractor in writing and his decision shall be final. The 

Contractor shall fully comply with Engineer’s decision on the matter.  

 The Contractor is deemed to have studied site conditions, adequacy / suitability 

of the methodology to be proposed, read and understood all the performance 

requirements before pricing the Contract and he shall have no claim whatsoever 

with respect to the Engineer’s final decision on the matter. 

1.6 Confined Space Safety Procedure for Working in Live Sewers / Manholes 

 The Contractor shall ensure that all the necessary safety requirements for 

persons working in sewers, manholes, chambers, and all other sewerage 

installations are fully complied with all statutory safety requirements and 

provisions in the MCGM’s general safety precautions, NHRC guidelines, 

Competent Courts, OSHA regulations and any other applicable rules, guidelines, 

amendments in this regards and the clauses in the specification.  

Scheme prepared by MCGM for Safety measure and welfare of the workers 

engaged by the Municipal Corporation of Greater Mumbai (MCGM) or by its 

contractors engaged for desilting, cleaning and repairs of sewer lines and 

associated works has been approved by the Bench of Mumbai High Court. The 

Contractor must follow the scheme for the safety and welfare of the workers 

engaged. The Contractor is deemed to have read and fully understood the 

requirements and obligations and made necessary provision in the contract 

price for the full compliance of the requirements. 

The bidders shall obtain a copy of the scheme from the office of Dy.Ch.E. (S.O.) 

P&C, and follow the same scrupulously. The Contractor’s safety officer/engineer 
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and project manager shall be wholly and solely responsible for compliance with 

the directives/guidelines. 

1.7 Rates to include all method related costs 

 It is deemed that the rates offered by the Contractor are inclusive of everything 

required to comply with all the required provisions as above and any additional 

requirements including sewer isolation, plugging, flow diversion, traffic 

management, etc. as necessary to carry out the work safely and successfully. 

The Contractor is also deemed to have considered for any method related 

contingencies in his rates. Innovation in relation to the best specified 

methodology and the best practice is encouraged and the Employer will consider 

all the options to get the best methodology at competitive price. Hence, 

sufficient documentation must be submitted with the Technical Schedules of the 

bid to enable the Employer to carry out an initial investigation and appraisal of 

the product and the method offered and to ascertain the benefit and the 

advantage of the methodology to the Employer. 

1.8 Co-operation with other Contractors and operational facility 

 The Contractor is advised that there may be other Contractors (i.e. from PWD, 

MMRDA, other department of MCGM or other authorities like Metro, MGL, 

Private Utility Providers, etc.) working within the site area. The Contractor may 

therefore be given joint possession, in some sections of the sites, with the other 

Contractors for the purpose of carrying out his contractual obligation and he 

shall in no way interfere with, impede or otherwise prevent these other 

Contractors, from carrying out their contractual obligations. The contractor shall 

coordinate with all such contractors / agencies and plan / liaison his activities for 

successful and timely completion of his contract. The Contractor shall allow in 

his prices, when bidding, for affording reasonable facilities to the other 

Contractors and for any interference with his work from these other contract 

operations. 

 No claim on account of this clause will be entertained by the MCGM and his 
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prices are to include for such contingency. 

 The contractor shall note that it is the responsibility of the contractor to co-

ordinate and arrange meetings with Utility Companies or the Government or 

Municipal departments. The Corporation would arrange to give authority letters 

to the contractor for arranging such meetings. The Engineer’s representative 

shall be present in such meetings. The Corporation is not contractually bound to 

accept what transpired in any meetings or discussions in which the Engineer or 

the Corporation was not represented. 

1.9 Transport of Materials 

 It shall be noted by the Contractor that the transport of the equipments and 

materials and movement of vehicles overland will be subject to regulation of 

transport by various statutory authorities. The same will be applicable for 

materials and equipments required to be imported for the contract. The 

Contractor’s rates/prices shall include for all costs arising from the imposition of 

traffic hours restriction by the Traffic Police, import export duties and other 

shipping charges as applicable. The Bidder is advised to obtain accurate 

information from the concerned authorities before bidding for the work. 

1.10 Assistance for the Engineer’s Staff 

 The Contractor shall provide all necessary assistance to the MCGM/Engineer’s 

Representative and his staff in carrying out their duties of checking the setting-

out, inspecting and measuring the works. The Contractor shall provide 

chainmen, staff-men, office attendants and labourers as may be needed from 

time to time by the Engineer’s Representative. One labourer shall be deployed 

at all times at the Engineer’s site office to assist the Engineer. 

 The Contractor shall provide for the Engineer’s Representative and his staff such 

protective clothing, safety helmets and rubber boots of suitable sizes, hand 

lamps and the like as may be reasonably required by them. These articles shall 

remain the property of the Contractor. 
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1.11 Use of I.S. Specifications 

 In case no particular specification is given for any work to be done under the 

contract, the relevant specifications, where exists, of the Indian Standard 

Institutions shall apply. 

1.12 Claims for Damage to Persons or Property 

 Any claim received by the Employer in respect of matters in which the 

Contractor is required under the Contract to indemnify the Employer will be 

passed to the Contractor who shall likewise inform the Employer of any such 

claim which is submitted directly to him by a claimant. 

 The Contractor shall do everything necessary, including notifying the insurers of 

claims received, to ensure that all claims are settled properly and expeditiously 

and shall keep the Employer informed as to the progress made towards 

settlement, failing which the Employer shall be entitled to make direct payment 

to claimants of all outstanding amounts due to them in the Employer’s opinion 

and without prejudice to any other method of recovery to deduct by way of set-

off the amounts so paid from sums due or which become due from the Employer 

to the Contractor. 

 If the Contractor receives a claim which he considers to be in respect of matters 

for which he is to be indemnified by the Employer under the Contract he shall 

immediately pass such claim to the Employer. All information as aforesaid shall 

be given in writing and shall be copied to the Engineer’s Representative. 

1.13 Existing Services 

 The Contractor shall take all due care and necessary precautionary measures to 

ensure that no damage occurs to any existing sewer, water or gas mains, 

electricity or telephone cables culverts and any other existing services. Any 

damage arising out of the Contractor’s work in such respect will be met with 

entirely by the Contractor and no claim to the contrary will be entertained by 

the Corporation. 
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1.14 Method of Working 

 The Contractor is required to carry out the Works in the manner detailed herein, 

shown on the drawings and normally adopted.  He is at liberty to supply with his 

Bid such modification as he proposes for consideration and shall seek approval 

from the Engineer before he is allowed to apply new or changed methods for 

execution of the work.  Notwithstanding any Specification, approval of decision 

given by the Engineer as to the carrying out of the Works, the Contractor will be 

wholly liable for the safety of the works, both temporary and permanent and for 

the completion of the Contract to the satisfaction of the Engineer. 

1.15 Continuous Working 

 If, in the opinion of the Engineer it is necessary, by reason of the safety of the 

works, or the restoration of interrupted services or for any other reason 

whatsoever, the Contractor shall, when so ordered carry out the works or any 

portion thereof continuously by day and by night in a safe manner at no 

additional cost to the MCGM. All permissions needed in such cases shall be the 

Contractor’s responsibility.  

 It shall be clearly and definitely understood by the Contractor that no claims in 

respect of any of the above shall be allowed in the settlement of the Final 

Account. 

1.16 Reference Documents and Standards 

 The contractor shall execute the whole and every part of the work in most 

substantial and workmen like manner, both as regards to materials and 

otherwise in every respect in strict accordance with MCGM specification latest 

edition, relevant WRc, WIS, ASTM, BIS, ISI, CPHEEO and other relevant 

specifications etc. as may be specifically provided for.  
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2. Objective  

Sewerage Operation department mainly carries out work of operation and 

maintenance of Sewerage System in Municipal limits. The existing sewerage 

infrastructure consists of approximate 2,026 km of sewer lines.  The entire network 

comprises of approximately 73400 nos. of manholes provided to facilitate 

inspection, cleaning, operation and maintenance of the sewer lines. 

The operation and Maintenance of the sewer lines is carried out using 

departmental manpower and machinery as well as contractual agency. Since 

implementation of “Prohibition of employment as manual scavengers and their 

rehabilitation rules 2013 (MS Rules 2013), manual scavengers cannot be deployed 

while carrying out operation and maintenance. As such, since the implementation 

of MS Rules 2013, MCGM is exploring various techniques to be implemented for 

efficient systematic cleaning of the sewer lines. 

MCGM intends to procure 07 nos. of Robotic based sewer cleaning machinery with 

vehicle along with operation and maintenance for 01 year. The intended robotic 

based sewer cleaning machines shall have to perform mainly in live sewer lines as 

well as isolated sewer lines as per the systematic cleaning program given by the 

PMS section. Occasionally, the nature of work shall be complaint based. The system 

shall comprises of various components not limited to the followings: 

 Robotic unit, 

 Mechanism for to and fro movement and loading and unloading of robotic 

unit.  

 Mechanism for loading and unloading of silt removed from manholes 

 Mechanism for storing of silt with tipping arrangement. The storage capacity 

of the silt shall be approximately 350-400 litres. 

The prospective bidders shall design the system of cleaning of sewer lines with 

robotic based cleaning machinery so as to clean the manholes in effective and 

efficient manner. 
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3. Scope of Work   

The Scope of Work is briefed as follows: 

i) Design, manufacture, supply and commission of Robotic based sewer cleaning 

machine as per specifications.  

ii) Supply of Vehicle Chassis suitable for Robotic based sewer cleaning system as 

per specifications.  

iii) Body building and incorporation of Robotic based sewer cleaning system with 

silt loading and unloading mechanism on the vehicle chassis as per 

specifications. 

iv) Operation & Maintenance of Robotic based sewer cleaning system for one year 

as per specifications. 
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4. Specifications for Robotic based sewer cleaning machine - 

i) The robotic based cleaning unit shall be designed to go deep in to the manholes 

up to 9 metre from ground level. It shall be able to shovel, excavate the silt and 

other material from manhole, pick up the silt, lift to ground level and then 

unload in Silt bin & transport it to disposal site and thereby de-silting can be 

carried out without human contact to sewage. 

ii) It shall be suitable to clean conical manholes of minimum opening size of 

approx. 560 mm dia. and having base of size 1.2 to 1.8 metre dia. approx. The 

robotic based sewer cleaning machine shall have facility to stabilize itself at any 

required depth up to 8 metres with the help of supporting legs. These arms shall 

be independently adjustable to position the robotic unit in manhole during 

operation. 

iii) It shall have robotic arms designed to perform multi-Purpose actions like 

stabilizing, shovelling, grabbing, lifting, monitoring etc. integratedly for cleaning 

of manholes effectively and efficiently. 

iv) Generally cleaning program of 4 nos. manholes in shift of 8 hours as per 

systematic cleaning program is assigned. The successful bidder shall design the 

Bucket Capacity and operation capacity of robotic based machine accordingly. 

v) The machine shall be provided with sufficient numbers of Cameras suitable for 

assisting operator to carry out Sewer cleaning operation with sufficient 

resolution so that the machine can be manoeuvred remotely to get the best 

possible results. 

vi) The console shall be designed such that all the cleaning related activities can be 

controlled remotely with the help of display monitor having minimum 13 inch 

screen for monitoring camera operation.  

vii) The stand unit shall have minimum 10 inches Interactive Touch screen for gas 

monitor, diagnostic purpose etc.  The Robot shall have gas detectors to provide 

additional safety to the operator from gases like Methane, Carbon Monoxide, 
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Hydrogen Sulphide, Smoke, Ammonia, etc. The indication of the same shall be 

available on interactive touch screen provided with the stand unit. 

viii) It shall be constructed from the material suitable to withstand gaseous and 

corrosive conditions of sewage. The design of the machine shall be robust and 

suitable to work in all seasons of Indian tropical conditions. 

ix) The machine shall be provided with driving units like Generator, air compressor, 

etc. having suitable capacity to perform assigned work uninterruptedly. 

x) The system shall be designed to lift de-silted material from the manhole which 

can be deposited into a suitable receptacle and further conveyed to the bin 

provided on vehicle and carried away to the designated dumping ground. The 

entire operation shall be designed in such a way that it will avoid direct contact 

of sewage to the human being. 

xi) Normally the robotic cleaning unit shall be mounted on vehicle and carry out 

cleaning operation through vehicle. However, under the circumstances where 

the vehicle cannot reach, an arrangement shall be made to detach the robotic 

unit from the vehicle and can be carried away to the locations to carry out 

cleaning activities independently. The provision shall be made to transport the 

robotic unit cleaning system through narrow and congested lanes. 

xii) The system shall be provided with suitable illumination / lighting arrangement to 

perform the cleaning operations. 

xiii) Necessary arrangement shall be provided for sitting operator to perform 

operation easily and smoothly in all weather condition.   
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5. Specifications of Vehicles for transportation of robotic cleaning machines and silt  

i) The bidder has to supply the vehicle having suitable GVW capacity. The vehicle is 

to be selected for operation in narrow lanes and congested areas, hence max 

Vehicle width shall not be more than 1800 mm. It shall be operated on Diesel 

fuel. The vehicle shall be new Bharat stage VI compliant chassis or higher 

emission norms or as applicable at the time of registration of vehicle with R.T.O. 

Mumbai.  

ii) The vehicle shall be used to transport robotic unit, allied machinery, as well as 

loading and transporting of the silt. The vehicle shall be provided with silt bin of 

approx. 350-400 litres capacity to collect and transport silt removed from 

manholes as per the programme per shift. Accordingly, the contractor has to 

design the system within the pay load capacity of the vehicle and shall not 

exceed the permissible GVW of the vehicle.  

iii) The rear body the vehicle shall be designed to accommodate various 

components /equipments of sewer cleaning system like robotic cleaning unit, 

compressor, DG set, hydraulic Power pack, silt transfer unit, silt Bin etc. suitably 

for easy operation and maintenance.       

iv) Bin (Silt) shall be made from the SS-304 material. It shall be provided with 

necessary hydraulic / pneumatic / Electrical unloading arrangement. 

v) The vehicle shall be provided with the necessary hydraulic / pneumatic / 

Electrical arrangement for lifting and lowering of the Robotic Cleaning Machine 

and other equipments/ accessories. 

vi) The silt transfer unit shall be designed to be operated on hydraulic/ pneumatic/ 

electric system. The said unit shall be installed on vehicle to collect the silt from 

robot bucket and transfer to silt bin without manual intervention. 

vii) Necessary hydraulic / pneumatic / Electrical power pack unit shall be designed 

and install on vehicle to carry out all hydraulic / pneumatic / Electrical 

operations smoothly. 
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viii) The system incorporated on the vehicle shall be fabricated with material of 

reputed make and shall be of robust & sturdy design to last for entire working 

life of the vehicle. The undertaking for providing after sales service of the entire 

unit till the expiry of useful life shall be submitted along with the tender on Rs 

500 stamp paper.  

ix) The silt bin shall be designed in such a manner that no leakage of leachate/ 

sewage water, silt is allowed while in transit or even when vehicle is stationary.  

x) Care shall be taken to maintain stability of the vehicle during operation of 

vehicle such as robotic cleaning operation, loading and unloading of equipment, 

loading and unloading of silt bin and while in transit.  

xi) The blinking light indicator shall also be provided on the vehicle to indicate 

stoppage of vehicle during operations.   

xii) The design, load calculation and drawing of the vehicle shall be got approved 

from the Engineer of the contract before fabrication of rear body. 

xiii) The vehicles shall be registered in the name of user department of MCGM with 

Mumbai R.T.O. User department will provide necessary support to the 

contractor in registering the vehicles with RTO. The copies of RTO registration 

document shall be furnished to the departments. After receipt of RTO 

Registration documents, the supply of vehicle will be treated as complete.   

xiv) The vehicles shall be Road worthy and conforming to rules & regulations 

prescribed by R.T.O. in this respect from time to time or approved by any other 

statutory and competent authority.  

xv) The vehicles shall be maintained in good condition so as to have service 

reliability throughout the contract period.  

xvi) If any kind of tempering to the chassis sub frame is found without written 

permission from vehicle manufacturer and MCGM, the vehicle shall be liable for 

rejection outrightly.  
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6. Drawing, Prototype and Inspection : 

i) The General arrangement drawing of the system shall be submitted along with 

tender.  

ii) The successful tenderer will have to submit detailed drawing of complete system 

within 15 days from date of issue of LOA. The successful tenderer will have to 

submit three copies of detailed dimensional drawing and shall be got approved 

from the Engineer of contract before commencement of fabrication work. 

However, the start date of the work will be the date of issue of Purchase Order. 

iii) The modifications, if any, as suggested by Engineer of contract shall be 

incorporated in the drawing and the revised drawing shall be submitted to the 

Engineer of contract for final approval.  

iv) After receipt of final approved drawing the contractor shall start fabrication of 

prototype unit. After completion of fabrication of prototype, the contractors 

shall give call for the inspection to MCGM. 

v) The modifications, if any, as suggested by MCGM engineer during the inspection 

of prototype, the same shall be incorporated in the unit and the machine shall 

be offered for field trial and final inspection. 

vi) After the modifications suggested by MCGM are incorporated in the unit during 

field trial and final inspection, the contractor shall give documentary proof 

showing the weight of the entire unit along with vehicle is within the permissible 

limits of vehicle and complying RTO norms. 

vii) After the final inspection and incorporation of modifications suggested therein, 

the robotic sewer cleaning system shall be handed over to MCGM complete with 

RTO registration and the supply shall be considered as successful for release of 

payment.  

viii) On approval of prototype unit, the contractor shall start fabrication of remaining 

units. 
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ix) All the vehicle, Robotic unit and the entire system incorporated on the vehicle 

shall be offered for pre- dispatch inspection.  

x) Expenses towards the inspection shall be borne by the contractor.  

xi) The defect liability period shall start from the date of delivery of individual 

robotic sewer cleaning machine. However, the defect liability period of all the 

machines will end after completion of defect liability of last machine received. 
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7. Operation & Maintenance of Robotic cleaning machine to clean manholes  

i) The successful bidder has to carry out the cleaning operation of manholes in 

normal as well as narrow lanes. 

The cleaning and De-silting of manholes of sewer lines shall be carried out using 

‘robotic based cleaning unit and other machinery available from MCGM. The 

machines will be deployed in 7 sewerage zones and will work on all the days 

except Sundays and public holidays. The successful contractor has to arrange the 

entire infrastructure for operation and maintenance in 7 zones. The distribution 

of vehicles will be as per the instruction of Chief Engineer (S.O.)  

ii) Generally successful bidder shall carry out work of cleaning of 4 manholes per 

shift/machine under systematic cleaning plan issued by the department. At 

times, he also has to attend complaint oriented works given by the department. 

Under such circumstances, completing day to day systematic cleaning 

programme may not be insisted. 

iii) Successful Bidder shall make arrangement for requisite manpower such as 

drivers, operator to operate robotic based cleaning machine, helpers for 

operating the vehicles and machine during cleaning operation by manholes in 

seven zones. The contractor has to make necessary arrangement for supervision 

and coordination of entire operation and maintenance of robotic machine of 

respective zone. The successful bidder will also have to carry out maintenance of 

vehicles and machines. 

iv) To clean the manholes in normal lanes, the contractor has to bring the vehicle 

from parking space to manhole site to be cleaned. The robotic unit shall carry 

out the operation of cleaning of manholes from the vehicle itself as per the 

arrangement provided.  

v) Adequate Safety precaution shall be taken while carrying out the cleaning 

activity at the site. The contractor shall provide the barricade / cones, caution 

boards, flags and other safety measures while working to safeguard the 

personnel and machinery. The contractor shall barricade the site and take all 
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safety measures as per safety norms to avoid any untoward incident or mishap, 

before starting the cleaning operation at site. If any untoward or mishap occurs, 

MCGM shall be indemnified completely and the contractor will bear all the 

responsibility towards it including payment of damages awards, penalties, 

compensations, litigations, etc. arising out of it. 

vi) The contractor shall also provide all the necessary tools and tackles required for 

performing entire activities.  

vii) To clean the manholes at narrow lanes where the vehicle cannot reach near the 

manholes due to the space constraints, the contractor has to bring the vehicle to 

nearest point of allotted sites. The robotic cleaning machine, power unit and 

accessories shall be unloaded from the vehicles and shall be brought near the 

manhole to be cleaned. The operator will carry out the cleaning operation of 

manhole with the robotic cleaning machineries.  

viii) The silt removed from manhole shall be collected in a suitable receptacle and 

then unloaded in the silt tank provided on the vehicle. After completion of 

cleaning operation of manhole in the said shift, vehicle will go to the designated 

disposal site to unload the silt. 

ix) The operator of the robotic based cleaning machine shall be highly skilled 

Operator in the field of Robotics/ IT / computer / Electronics / Mechanical. 

x) MCGM will provide fuel for day to day running of the vehicles and for the 

operation of the robotic cleaning machinery from its fuel dispensing facilities. 

The vehicle has to be taken to these facilities for refuelling.  

xi) The contractor shall establish necessary coordination with other agencies / 

departments to obtain permission from the concerned authorities regarding the 

daily work-related plans and operational worksites and day to day coordination. 

xii) The period of operation and maintenance will be One year. The Operation & 

Maintenance work will start immediately within 15 days from the date of receipt 

of machines and vehicles after registration process is completed. 
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xiii) The Operation & Maintenance contract of one year will commence from the 

date of starting of operation of the first machine. However, the operation and 

maintenance period for all machines will end on completion of one year from 

the date of starting of operation of the first machine without any cost 

implications to MCGM. 

xiv) After completion of contract period the contractor shall handover all the 

machines in good working condition without any cost to MCGM. 

xv) During emergency situations, the contractor shall render the operation services 

continuously day and night. 

xvi) The present disposal sites are as follows: 

Sewerage Zone Dumping site 

I & II Dadar Pumping station 

III, IV & VII Versova Pumping station 

V & VI Ghatkopar Pumping station 

xvii) Operational Records and Operations Control 

a) The successful tenderer should also keep operational records like Log 

sheets, Site/ Area/ Road/ Ward attended, Manholes attended, refuelling 

records, Record of distribution of uniform, safety gears etc.    

b) The contractor shall collect the formats of daily log sheets, maintenance 

schedule, summary sheets, etc. from the office of concerned main sewer 

section. 

c) The contractor shall submit the monthly O&M bills along with daily log 

sheets of the work in duplicate at the end of every month to the concerned 

Main Sewer Section. 

d) The contractor shall maintain all the records and submit the same in 

stipulated time bound manner.  
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8. Maintenance of Robotic based machines and Vehicles  

i) The scope of work includes routine maintenance of the machines such as robotic 

cleaning machines, equipments and vehicles as per manufacturer’s guidelines. 

The contractor shall submit the preventive maintenance program to MCGM 

authority and implement the same accordingly. The cost towards the same shall 

be considered at the time of bidding, no separate payment will be made for the 

same. 

ii) During the Defect Liability Period for machinery & equipments from the date of 

commissioning, the contractor shall have to carry out the routine & preventive 

maintenance such as topping up of oil, changing of consumables i.e. oil & filters, 

hoses, nuts & bolts, washers, seals, O rings, Wire rope, electrical parts, regular 

greasing of movable parts, etc. as per the guidelines of the manufacturer. 

iii) The contractor shall submit a list of items and/ or works covered under 

warranty. The items not covered under warranty shall be listed separately. 

iv) If, during the warranty period, parts that are not covered under warranty are 

required to be replaced; only material cost will be paid and no labour charges 

will be paid to the contractor.  

v) The tenderer has to submit the price list of the spare parts along with the bid.  

The applicable taxes and duties on the spare parts shall be clearly specified in 

the price list. The price list will be fixed for the period of one year.  

vi) The successful tenderer shall keep adequate essential parts/spares in their stock 

so that the services can be rendered with minimum downtime.  

vii) All the spare parts supplied shall be genuine.  

viii) The replacement of spare parts will be carried out by the successful contractor 

under their proper supervision and as per the recommendations from the 

manufacturers. 

ix) All the damaged / replaced parts will have to be returned to M.C.G.M.  
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x) In case of major servicing which is required to be undertaken at the workshop of 

the successful bidder, the vehicle/machinery will have to be taken to the 

workshop by the contractor at no extra cost to MCGM. 

xi) The contractor shall clean the silt handling parts and equipments daily. The 

vehicle and other equipments (which are not directly handling silt) shall be 

cleaned on regular intervals so that the vehicle and equipments mounted on it 

will remain clean.  
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9. Facilities for the Work Force Deployed 

The personnel deployed on this work shall be provided the following facilities.  

i) Two Uniform per annum.  

ii) A set of Hand Gloves, helmet, Face Mask, fluorescent jacket and safety shoes/ 

gumboot, hand wash, napkin, First Aid box, etc. will have to be given to 

operating staff. 

iii) Rain wear shall be provided every year during rainy season.  

iv) The contractor shall ensure that his Employees shall wear the uniforms and use 

safety gears while on duty. 

v) Parking and Maintenance space, Water facility and electricity required for the 

cleaning and maintenance of robotic machine and vehicles will be provided by 

M.C.G.M in the MCGM premises.  

vi) All the personnel appointed by the contractor for the said work shall be insured 

as per the prevailing laws in force.  The contractor shall abide by all the statutory 

laws applicable for the said work. 

vii) The contractor shall report all accidents either to his personnel or any third party 

during operation / transit of these vehicles, to the user department.  
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10. Payment Schedule 

The following payment conditions shall be read along with GCC clause no. 36 – 

Payments. 

The payment schedule for each item shall be as follows- 

Item 

No. 
BOQ Item Payment Term 

1 Design, manufacture, supply and 

commission of Robotic based 

sewer cleaning machine as per 

specifications. 

 60% against supply on pro-rata basis 

and  

 40% on onsite commissioning of the 

system complete in all respect along 

with vehicle registration on pro-rata 

basis. 

2 Supply of Vehicle Chassis suitable 

for Robotic based sewer cleaning 

system as per specifications. 

 On receipt of proforma invoice from 

the chassis Manufacturer / 

Authorised dealer - 80% against 

supply on pro-rata basis and 

 20% on onsite commissioning of the 

entire system complete in all respect 

along with vehicle registration. 

Note: If in case the cost of the vehicle 

chassis differs from quoted cost for 

any reason, the difference in the cost 

on higher side will be borne by the 

contractor. If the difference is on 

lesser side the cost on lesser side the 

benefit shall be given to MCGM. 
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3 Body building and incorporation 

of Robotic based sewer cleaning 

system with silt loading and 

unloading mechanism on the 

vehicle chassis as per 

specifications. 

 100 % on onsite commissioning of the 

entire system complete in all respect 

along with vehicle registration on 

pro-rata basis. 

 Note : The invoices for the supply part shall be submitted to the office of 

Executive Engineer (SO) P & C. 

4 Operation & Maintenance of 

Robotic based sewer cleaning 

system for one year as per 

specifications. 

The contractor shall raise the invoice 

as per BOQ after the end of the 

month. The payment shall be paid on 

monthly basis on pro-rata basis.  

 Note : The invoices for the O & M part shall be submitted to Ex. Eng (MS) of 

the respective division. 
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11. Penalty Schedule 

The following penalty schedule shall be read in conjunction with the penalty clause 

mentioned in GCC. 

A For Procurement Part  

1.  Penalty for Delay in supply of 

Goods. 

As per relevant GCC clauses. 

B For O&M Part  

1.  Penalty for failure to start O& M 

services after 15 working days of 

handing over of machines to 

MCGM. 

Penalty of Rs. 3000/- per day per 

machine for delayed period after 15 

working days. After completion of 15 

working days each day will be counted 

for penalty. 

2.  Penalty for failure to provide 

services on account of absence of 

contractors staff like Operator, 

Driver, etc.  

Rs. 2000/- per day and payment 

towards services will not be paid 

3.  Penalty for operation staff 

reporting late (after 30 minutes of 

intimated reporting time). 

Rs. 300/- per vehicle after first half an 

hour and thereafter for every hour and 

part thereof.  

After 4 hours it will be treated as Short 

Supply as at Sr. No. 2 above.    

4.  In normal course, penalty for not 

completing the assigned schedule 

for the day. 

Rs. 1000/- per vehicle per shift 

5.  Penalty if the vehicle does not 

unload at appropriate place and as 

per instructions at the disposal 

site. 

Rs. 500/- per trip per vehicle 

6.  In case of the vehicle breakdowns 

after starting the work and failure 

 Within 1 day no penalty is 

applicable and payment towards 
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to rectify the breakdown. services will not be paid.  

 After 1 day Penalty of Rs 500/- per 

shift upto 07 days and payment 

towards services will not be paid.  

 After 7 days penalty of Rs 2000/- 

per shift and payment towards 

services will not be paid.  

 This will be continued every day till 

the vehicle is repaired and put in to 

the service and payment towards 

services will not be paid.  

7.  Penalty for failure to keep the 

vehicle clean.  

Rs. 300/- per day per vehicle 

8.  Penalty for failure of employees to 

wear uniforms & safety gears on 

duty. 

Rs. 200/- per employee per shift 

9.  Penalty for not following safety 

norms and RTO rules.  

Rs. 1,000/- per instance 

Penalty for any other lapses. Rs. 2,000/- per instance 

Note: For any such instance / 

lapses not covered above, MCGM 

reserves right to penalise the 

contractor with the approval of 

concern D.M.C. and it will be 

binding on the contractor. 

 

10.  The maximum penalty that can be 

levied in a month.  

Not more than 10% of the monthly 

billing amount. If the penalty is 

exceeding 10% of bill amount, the same 

shall be reported to the Engineer of the 

contract. Decision of Engineer of 

Contract will be binding on contractor. 
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SELECTION OF MATERIAL 

1. All materials brought on the site of work and meant to be used in the same, shall be 

the best of their respective kinds and to the approval of the Engineer. The Engineer 

or his representative will accept that the materials are really the best of their kinds, 

when it is proved beyond doubt that no better materials of the particular kind in 

question are available in the market. 

2. The contractor shall obtain the approval of the Engineer of samples of all materials 

to be used in the works and shall deposit these samples with him before placing an 

order for the materials with the suppliers. The materials brought on the works shall 

conform in every respect to their approved samples. Fresh samples shall be 

deposited with the Engineer whenever the type or source of any material changes. 

3. The contractor shall check each fresh consignment of materials as it is brought to the 

site of works to see that they conform in all respects to the Specifications of the 

samples approved by the Engineer, or both.  

4. The Engineer will have the option to have any of the materials tested to find out 

whether they are in accordance with the Specifications and the Contractor will bear 

all expenses for such testing. All  bills, vouchers and test certificates, which in the 

opinion of the Engineer or his representative are necessary to convince him as to the 

quality of the materials or their suitability shall be produced for his inspection when 

required. 

5. Any materials that have not been found to conform to the specifications will be 

rejected forthwith and shall be removed from the site by the contractor at his own 

cost within 24 hours. 

6. The Engineer shall have power to cause the Contractors to purchase and use such 

materials from any particular source, as may in his opinion be necessary for the 

proper execution of the work. 

7. Notwithstanding the source, the sand shall be washed using sand washing machine 

before use.  
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SECTION 12 

FRAUD AND CORRUPT PRACTICES 
 MATERIAL 
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FRAUD AND CORRUPT PRACTICES 

 The Applicants and their respective officers, employees, agents and advisers shall 

observe the highest standard of ethics during the Bidding Process. Notwithstanding 

anything to the contrary contained herein, the Authority may reject an Application 

without being liable in any manner whatsoever to the Applicant if it determines that 

the Applicant has, directly or indirectly or through an agent, engaged in corrupt 

practice, fraudulent practice, coercive practice, undesirable practice or restrictive 

practice in the Bidding Process.  

 Without prejudice to the rights of the Authority under  relevant Clause hereinabove, 

if an Applicant is found by the Authority to have directly or indirectly or through 

an agent, engaged  or  indulged  in  any  corrupt  practice,  fraudulent  practice,  

coercive  practice, undesirable practice or restrictive practice during the Bidding 

Process, such Applicant shall not be eligible to participate in any tender or RFQ issued 

by the Authority during a period of 2 (two) years from the date such Applicant is 

found by the Authority to have directly or indirectly or through an agent, engaged 

or indulged in any corrupt practice, fraudulent practice, coercive practice, 

undesirable practice or restrictive practice, as the case may be. 

 For the purposes of this Clause, the following terms shall have the meaning 

hereinafter respectively assigned to them: 

A. “corrupt practice” means the offering, giving, receiving, or soliciting, directly or 

indirectly, of anything of value to influence the actions of any person connected 

with the Bidding Process (for avoidance of doubt, offering of employment to, or 

employing, or engaging in any manner whatsoever, directly or indirectly, any official 

of the Authority who is or has been associated in any manner, directly or 

indirectly, with the Bidding Process or the LOA or has dealt with matters 

concerning the Concession Agreement or arising there from, before or after the 

execution thereof, at any time prior to the expiry of one year from the date such 

official resigns or retires from or otherwise ceases to be in the service of the 
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Authority, shall be deemed to constitute influencing the actions of a person 

connected with the Bidding Process); or 

save and except as permitted under the relevant sub clause, engaging in any 

manner whatsoever, whether during the Bidding Process or after the issue of the 

LOA or after the execution of the Concession Agreement, as the case may be, any 

person in respect of any matter relating to the Project or the LOA or the Concession 

Agreement, who at any time has been or is a legal, financial or technical adviser of 

the Authority in relation to any matter concerning the Project; 

B. “fraudulent practice” means a misrepresentation or omission of facts or suppression 

of facts or disclosure of incomplete facts, in order to influence the Bidding Process; 

C. “coercive practice” means impairing or harming or threatening to impair or harm, 

directly or indirectly, any person or property to influence any persons participation 

or action in the Bidding Process; 

D. “undesirable practice” means (i) establishing contact with any person connected 

with or employed or engaged by the Authority with the objective of canvassing, 

lobbying or in any manner influencing or attempting to influence the Bidding Process; 

or (ii) having a Conflict of Interest; and 

E. “Restrictive practice” means forming a cartel or arriving at any understanding or 

arrangement among Applicants with the objective of restricting or manipulating a 

full and fair competition in the Bidding Process. 

F. If  the  Employer/Financier  determines  that  the  Contractor  has  engaged  in  

corrupt, fraudulent, collusive, coercive or obstructive practices, in competing for or 

in executing the Contract, then the Employer may, after giving 14 days’ notice to 

the Contractor, terminate the Contractor’s employment under the Contract and 

expel him from the Site, and the provisions of relevant Clause shall apply as if such 

expulsion had been made. 
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G. Should any employee of the Contractor be determined to have engaged in corrupt, 

fraudulent, collusive, coercive, or obstructive practice during the execution of the 

Works, then that employee shall be removed in accordance with relevant Clause. 

For the purposes of this Sub-Clause: 

i. “corrupt  practice”  is  the  offering,  giving,  receiving  to  soliciting,  directly  or 

indirectly, of anything of value to influence improperly the actions of another 

party; 

ii. “another party” refers to a public official acting in relation to the 

procurement process or contract execution.  In this context, “public official” 

includes Financer staff  and  employees  of  other  organizations  taking or 

reviewing procurement decisions. 

iii. “fraudulent practice” is any act or omission, including a misrepresentation, 

that knowingly or recklessly misleads, or attempts to mislead, a party to 

obtain a financial or other benefit or to avoid an obligation; 

iv. “collusive practice” is an arrangement between two or more parties designed 

to achieve an improper purpose, including to influence improperly the 

actions of another party; 

v. “coercive practice” is impairing or harming, or threatening to impair or 

harm, directly or indirectly, any party or the property of the party to influence 

improperly the actions of a party; 

vi. “obstructive practice” is  deliberately destroying, falsifying, altering or 

concealing of evidence material to the investigation or making false statements 

to investigators in order to materially impede the Financier investigation 

into allegations of a corrupt, fraudulent, coercive or collusive practice; and/or 

threatening, harassing or intimidating any party to prevent it from 

disclosing its knowledge of matters relevant to the investigation or from 

pursuing the investigation; or 
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vii. acts intended to materially impede the exercise of the Financer’s inspection 

and audit rights provided . 

viii. “party” refers to a public official; the terms “benefit” and “obligation” relate to 

the procurement process or contract execution; and the “act or omission” is 

intended to influence the procurement process or contract execution. 

ix. ”parties” refers to participants in the procurement process (including public 

officials) attempting to establish bid prices at artificial, non-competitive levels. 

x. a “party” refers to a participant in the procurement process or contract 

execution.  
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SECTION 13 

PRE BID MEEING 

 MATERIAL 
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PREBID MEETING 

Pre-bid meeting of the interested parties shall be convened at the designated date, 

time and place. A maximum of three representatives of each Applicant shall be allowed to 

participate on production of authority letter from the Applicant. 

During the course of Pre-bid meeting, the Applicants will be free to seek 

clarifications and make suggestions for consideration of the Authority. The Authority shall 

Endeavour to provide clarifications and such further information as it may, in its sole 

discretion, consider appropriate for facilitating a fair, transparent and competitive Bidding 

Process. 
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SECTION 14 

LIST OF APPROVED BANKS 

 MATERIAL 
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LIST OF APPROVED BANKS 

1. The following Banks with their branches in Greater Mumbai and in suburbs and 

extended suburbs up to Virar and Kalyan have been approved only for the 

purpose of accepting Banker’s guarantee from 1997-98 onwards until further 

instructions. 

2. The Bankers Guarantee issued by branches of approved Banks beyond Kalyan and 

Virar can be accepted only if the said Banker’s Guarantee is countersigned by the 

Manager of a branch of the same Bank, within the Mumbai Limit categorically 

endorsing thereon that said bankers Guarantee is binding on the endorsing Branch 

of the bank within Mumbai limits and is liable to be on forced against the said 

branch of the Bank in case of default by the contractor/supplier furnishing the 

bankers Guarantee. 

3. List of approved Banks:- 

A S.B.I and its subsidiary Banks 

1 State Bank Of India. 

2 State Bank Of Bikaner & Jaipur. 

3 State Bank Of Hyderabad. 

4 State Bank Of Mysore. 

5 State Bank Of Patiyala. 

6 State Bank Of Saurashtra. 

7 State Bank Of Travankore. 

B Nationalized Banks 

8 Allahabad Bank. 

9 Andhra Bank. 

10 Bank Of Baroda. 

11 Bank Of India. 

12 Bank Of Maharashtra. 

13 Central Bank Of India. 

14 Dena Bank. 

15 Indian Bank. 

16 Indian Overseas Bank. 

17 Oriental Bank Of Commerce. 

18 Punjab National Bank. 
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19 Punjab & Sindh Bank. 

20 Syndicate Bank. 

21 Union Bank Of India. 

22 United Bank Of India. 

23 UCO Bank. 

24 Vijaya Bank. 

24A Corporation Bank. 

C Scheduled Commercial Banks 

25 Bank Of Madura Ltd. 

26 Bank Of Rajasthan Ltd. 

27 Banaras State Bank Ltd. 

28 Bharat Overseas Bank Ltd 

29 Catholic Syrian Bank Ltd. 

30 City Union Bank Ltd. 

31 Development Credit Bank. 

32 Dhanalakshmi Bank Ltd. 

33 Federal Bank Ltd. 

34 Indsind Bank Ltd. 

35 I.C.I.C.I Banking Corporation Ltd. 

36 Global Trust Bank Ltd. 

37 Jammu & Kashmir Bank Ltd. 

38 Karnataka Bank Ltd. 

39 KarurVysya Bank Ltd. 

40 Laxmi Vilas Bank Ltd. 

41 Nedugundi Bank Ltd. 

42 Ratnakar Bank Ltd. 

43 Sangli Bank Ltd. 

44 South Indian Bank Ltd. 

45 S.B.I Corporation &Int Bank Ltd. 

46 Tamilnadu Mercantile Bank Ltd. 

47 United Western Bank Ltd. 

48 Vysya Bank Ltd. 

D Schedule Urban Co-op Banks 

49 Abhyudaya Co-op Bank Ltd. 

50 Bassein Catholic Co-op Bank Ltd. 

51 Bharat Co-op Bank Ltd. 

52 Bombay Mercantile Co-op Bank Ltd. 

53 Cosmos Co-op Bank Ltd. 

54 Greater Mumbai Co-op Bank Ltd. 

55 Janata Sahakari Bank Ltd. 
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56 Mumbai District Central Co-op Bank Ltd. 

57 Maharashtra State Co-op Bank Ltd. 

58 New India Co-op Bank Ltd. 

59 North Canara G.S.B. Co-op Bank Ltd. 

60 Rupee Co-op Bank Ltd. 

61 Sangli Urban Co-op Bank Ltd. 

62 Saraswat Co-op Bank Ltd. 

63 ShamraoVithal Co-op Bank Ltd. 

64 Mahanagar Co-op Bank Ltd. 

65 Citizen Bank Ltd. 

66 Yes Bank Ltd. 

E Foreign Banks 

67 ABM AMRO (N.Y.) Bank. 

68 American Express Bank Ltd. 

69 ANZ Grindlays Bank Ltd. 

70 Bank Of America N.T. & S.A. 

71 Bank Of Tokyo Ltd. 

72 Bank indo suez. 

73 Banque Nationale de Paris. 

74 Barclays bank. 

75 City Bank N.A. 

76 Hongkong & Shanghai banking Corporation. 

77 Mitsui Taiyokbe Bank Ltd. 

78 Standard Chartered Bank. 

79 Cho Hung Bank. 

 

 

  



- 161- 
 

SECTION 15 

APPENDIX 

 MATERIAL 
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FORM OF TENDER 

To, 

The Municipal Commissioner for Greater Mumbai 

Sir, 

I/ We have read and examined the following documents relating to the work/ of 

___________________________________________________________________________ 

___________________________________________________________________________ 

i. Notice inviting tender. 

ii. Directions to tenderers (General and special) 

iii. General condition of contract for Civil Works of the Municipal Corporation 

of Greater Mumbai as amended up to date. 

iv. Relevant drawings. 

v. Specifications. 

vi. Special directions 

vii. A to H  

viii. Bill of Quantities and Rates. 

1A.  I/We_______________________________________________________(full name 

in capital letters, starting with surname), the Proprietor/ Managing Partner / 

Managing Director / Holder of the Business, for the establishment / firm /   

registered   company,  named   herein   below,   do   hereby   offer   to 

.......................................…………………..……………………………………………………………….....……

……………………………………………………………referred to in the specifications and schedule 

to the accompanying form of contract of the rates entered in the schedule of rates 

sent herewith and signed by me/us. (Strike out the portions which are not 

applicable). 

1B.  I/We do hereby state and declare that I/We, whose names are given herein below in 

details with the addresses, have not filled in this tender under any other name or 

under the name of any other establishment /firm or otherwise, nor are we in any 

way related or concerned with the establishment/firm or any other person, who 

have filled in the tender for the aforesaid work. 

2.  I/We hereby tender for the execution of the works referred to in the aforesaid 

documents, upon the terms and conditions, contained or referred to therein and 

in accordance with the specifications designs, drawings and other relevant details 

in all respects. 

 * At the rates entered in the aforesaid Bill of Quantities and Rates. 



- 163- 
 

3.  According to your requirements for payment of Earnest Money amounting to 

Rs.______________________/-(Rs. _____________________________________  )  

 I/We have deposited the amount through online payment gateways with the C.E. 

of the Corporation not to bear interest 

4.  I/We hereby request you not to enter into a contract with any other person/s for the 

execution of the works until notice of non/acceptance of this tender has first been 

communicated to me/us, and in consideration of yours agreeing to refrain from so 

doing I/we agree not to withdraw the offer constituted by this tender before the 

date of communication to me/us of such notice of non/acceptance, which date shall 

be not later than ten days from the date of the decision of the Standing Committee 

or Education Committee of the Corporation, as maybe required under the Mumbai 

Municipal Corporation Act, not to accept this tender.(Subject to condition 5 below). 

5.  I/We also agree to keep this tender open for acceptance for a period of 180 days 

from the date fixed for opening the same and not to make any modifications in its 

terms and conditions which are not acceptable to the Corporation.  

6.  I/We agree that the Corporation shall, without prejudice to any other right or 

remedy, be at liberty to forfeit the said earnest money absolutely, if. 

a. I/We fail to keep the tender open as aforesaid. 

b. I/We fail to execute the formal contract or make the contract deposit when 

called   upon to do so. 

c. I/we do not commence the work on or before the date specified by the Engineer 

in   his work order. 

7.  I/We hereby further agree to pay all the charges of whatsoever nature in connection 

with the preparation, stamping and execution of the said contract. 

8.   I/We further agree that, I/we shall register ourselves as ‘Employer’ with the Bombay 

Iron and Steel Labour Board’ and fulfill all the obligatory provisions of Maharashtra 

Mathadi, Hamal and other Manual workers (Regulation of Employment and Welfare) 

Act 1969 and the Bombay Iron and Steel unprotected workers Scheme 1970. 

9.  “I/We………………………………………….…….. have failed in the accompanying tender with 

full knowledge  of  liabilities  and, therefore,  we  will not raise any objection or 

dispute in any manner relating to any action, including forfeiture of deposit and 

blacklisting, for giving any information, which is found to be incorrect and against the 

instructions and directions given in this tender. 
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10.  “I/We further agree and undertake that in the event it is revealed subsequently after 

the allotment of work/contract to me/us, that any information given by me/us in this 

tender is false or incorrect, I/We shall compensate the Municipal Corporation of 

Greater Mumbai for any such losses or inconvenience caused to the Corporation in 

any manner and will not resist any claim for such compensation on any ground 

whatsoever. I/we agree and undertake that I/we shall not claim in such case any 

amount by way of damages or compensation for cancellation of the contract given to 

me/us or any work assigned to me/us or is withdrawn by the Corporation,” 

 

Address 

…………………………………. .............. 

…………………………….……............... 

…………………………….……............... 

Yours faithfully, 

 

 

Digital Signature of the Tenderer or the Firm 

 1.………………………………………………. 

2.………………………………………………. 

3.………………………………………………. 

4.………………………………………………. 

5.………………………………………………. 

Full Name and private residential address of all the partners constituting the Firm 

1.  …………………………………….. 

2.  …………………………………….. 

3.  …………………………………….. 

4.  …………………………………….. 

5.  …………………………………….. 

A/c No. ……………………………….....… 

Name of Bank ………………………….….. 

Name of Branch ……………………….…... 

Vender No. ……………………...………… 
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AGREEMENT FORM 

Tender / Quotation       dated ……………. 20… 

Standing Committee/Education Committee Resolution No. ……..……………………. 

CONTRACT     FOR     THE     WORK  / SUPPLY OF ................................................................ 

…………………………………………………………...………………………….…………..…………….....……………………… 

This agreement made this day of ……………………… Two   thousand  .......................………………… 

Between …………………………………………………………………………………............................................ 

inhabitants  of  Mumbai,  carrying  on  business  at ……………………..……………………...…..…………  

…………………………………………………………………...………………………….…. in  Bombay  under  the  

style  and  name  of  Messrs ……………………………………………………………..…………………..……………  

 (Hereinafter called “the contractor of the one     part     and     Shri ................................... 

the Deputy Municipal Commissioner (Engineering) (hereinafter called “the commissioner” 

in which expression are included unless the inclusion is inconsistent with the context, or 

meaning thereof, his successor or successors for the time being holding the office of 

Deputy Municipal Commissioner (Engineering) of the second part and the Municipal 

Corporation of Greater Mumbai (hereinafter called “the Corporation”) of the third part, 

WHEREAS the contractor has tendered for the construction, completion and maintenance 

of the works described above and his tender has been accepted by the Commissioner 

(with the approval of the Standing Committee/Education Committee of the Corporation. 

NOW THIS AGREEMENT WITNESSETH as follows:- 

1) In this agreement words and expressions shall have the same meanings as are 

respectively  assigned  to  them  in  the  General  Conditions  of  Contract  for  works 

hereinafter referred to:- 

2) The following documents shall be deemed to form and be read and constructed as a 

part of this agreement viz. 

a) The letter of Acceptance; 

b) The Bid; 

c) Addendum to Bid; if any 

d) Tender Document 

e) The Bill of Quantities: 

f) The Specification: 

g) Detailed Engineering Drawings 

h) Standard General Conditions of Contracts (GCC) 

i) All correspondence documents between bidder and MCGM 
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3) In consideration of the payments to be made by the Commissioner to the 

contractor as hereinafter  mentioned  the  contractor  hereby  covenants  with  the 

Commissioner to construct, complete and maintain the works in conformity in all 

respects with the provision of the contract. 

4) The Commissioner hereby covenants to pay to the Contractor in consideration of 

the construction, completion and maintenance of the works the contract sum, at 

times and in the manner prescribed by the contract. 

IN WITNESS WHERE OF the parties hereto have caused their respective common seals 

to be herein to affixed (or have hereunto set their respective hands and seals) the day 

and year above written. 

Signed, Sealed and delivered by the 
contractors 
................................................................. 
................................................................. 
................................................................. 

 
 
.............................................................. 
.............................................................. 
.............................................................. 

 
In the presence of 
................................................................ 
................................................................ 
 
Full Name & Address 

 
Trading under the name and style of 
.............................................................. 
.............................................................. 
 

Contractors 
 
 
Signed by the D.M.C.(E) in the presence of           Ex ..................................... City/ WS/ ES 
 
 
 
` .................................................................. 

D.M.C.(E) 
The Common seal of the Municipal 
Corporation of Greater Mumbai was 
hereunto affixed on the ………… 20in 
the presence of two members of the 
Standing Committee. 

 

1. 

2. 

1. 

2. 

 
And in the presence of the Municipal 
Secretary 

Municipal Secretary 
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ANNEXURE -  A 

Name of work / supply   :  Procurement of 07 nos. of Robotic Based Sewer Cleaning 

Machines along with Vehicles with Operation & Maintenance 

of 01 year.  

The Engineer for this work :  

Chief Engineer     .........  Chief Engineer (Sewerage Operations) 

 Dy.Ch. Engineer       .......... Deputy Chief Engineer (Sewerage Operation)  

     Planning & Construction 

 Executive Engineer  ......... Executive Engineer (Sewerage Operation)  

     Planning & Construction 

1. Estimated cost of Tender: - 

2.  Earnest Money (1% of the Estimated cost) : Rs. 9,14,900/- 

3.  Time Period : 

1. 
Contract as a whole Period 

completion 
 

2. Part or Groups of items  

 i) i) 

 ii) ii) 

 iii) iii) 

 

4. Percentage to be charged as supervision charges for the work got executed through 

other means …….percent. 

The “Actual cost of the work” shall mean in the case of percentage rate contracts 

the actual cost of the work executed at the rates as mentioned in the Contract 

Schedule adjusted by the Contractor’s percentage rate and cost of extra and excess, 

but excluding the cost on account of Water Charges and Sewerage Charges if 
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any, payable by the contractor and also excluding cost on account of price 

variation claims as provided in price variation clause as amended up to date. 

5. In case of item rate contracts the actual cost calculated for the work executed at the 

rates mentioned in the contract schedule for different items including cost of excess 

and extra items of the work excluding the cost of water charges and sewerage 

charges if any, payable by the contractor and excluding cost on account of price 

variation claims as provided in extra excess conditions as amended up to date. 

6. In case of lump sum contract the cost of the work actually carried out as per break 

up and programme of the work and the schedule of payment included in the 

contract including cost of any excess and/or extra items, of the work, excluding the 

cost on account of water charges and sewerage charges and also excluding cost on 

account of price variation claims as provided in extra excess conditions as amended 

up to date.  
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Annexure – B 

PRE-CONTRACT INTEGRITY PACT 

(On Rs. 500/- Stamp Paper) 

The Bidder commits himself to take all measures necessary to prevent corrupt practices, 

unfair means and illegal activities during any stage of his bid or during any pre-contract or 

post-contract stage in order to secure the contract or in furtherance to secure it and in 

particular commits himself to the following :- 

1. The Bidder will not offer, directly or through intermediaries, any bribe, gift, 

consideration, reward, favour, any material or immaterial benefit or other 

advantage, commission, fees, brokerage or inducement to any official of the 

MCGM, connected directly or indirectly with the bidding process, or to any 

person, organization or third party related to the contract in exchange for any 

advantage in the bidding, evaluation, contracting and implementation of the 

Contract. 

2. The Bidder further undertakes that he has not given, offered or promised to give, 

directly or indirectly any bribe, gift, consideration, reward, favour, any material or 

immaterial benefit or other advantage, commission, fees, brokerage or inducement 

to any official of the MCGM or otherwise in procuring the Contract or forbearing to 

do or having done any act in relation to the obtaining or execution of the Contract or 

any other Contract with the Government for showing or forbearing to show favour 

or disfavour to any person in relation to the Contract or any other Contract with the 

Government. 

3. The Bidder will not collude with other parties interested in the contract to 

impair the transparency, fairness and progress of the bidding process, bid 

evaluation, contracting and implementation of the contract. 

4. The Bidder will not accept any advantage in exchange for any corrupt practice, 

unfair means and illegal activities. 
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5. The Bidder, either while presenting the bid or during pre-contract negotiations 

or before signing the contract, shall disclose any payments he has made, is 

committed to or intends to make to officials of the MCGM or their family 

members, agents, brokers or any other intermediaries in connection with the 

contract and the details of services agreed upon for such payments. 

6. The Bidder shall not use improperly, for purposes of competition or personal gain, 

or pass on to others, any information provided by the MCGM as part of the business 

relationship, regarding plans, technical proposals and business details, including 

information contained in any electronic data carrier. The Bidder also undertakes to 

exercise due and adequate care lest any such information is divulged. 

7. The Bidder commits to refrain from giving any complaint directly or through any 

other manner without supporting it with full and verifiable facts. 

8. The Bidder shall not instigate or cause to instigate any third person to commit any of 

the actions mentioned above. 

9. The Bidder and their respective officers, employees, agents and advisers shall 

observe the highest standard of ethics during the Bidding Process. Notwithstanding 

anything to the contrary contained herein, the Authority may reject an Application 

without being liable in any manner whatsoever to the Applicant if it determines that 

the Applicant has, directly or indirectly or through an agent, engaged in corrupt 

practice, fraudulent practice, coercive practice, undesirable practice or restrictive 

practice in the Bidding Process  

For the purposes of this Clause 9, the following terms shall have the meaning herein 

after respectively assigned to them: 

i. “fraudulent practice” means a misrepresentation or omission of facts or 

suppression of facts or disclosure of incomplete facts, in order to influence the 

Bidding Process ; 
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ii. “coercive practice” means impairing or harming or threatening to impair or 

harm, directly or indirectly, any person or property to influence any persons 

participation or action in the Bidding Process; 

iii. “undesirable practice” means (i) establishing contact with any person connected 

with or employed or engaged by the Authority with the objective of canvassing, 

lobbying or in any manner influencing or attempting to influence the Bidding 

Process; or (ii) having a Conflict of Interest; and 

iv. “restrictive  practice”  means  forming  a  cartel  or  arriving  at  any  

understanding  or arrangement among Applicants with the objective of 

restricting or manipulating a full and fair competition in the Bidding Process. 

 

Signature of Tenderer/Bidder  
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Annexure – C 

DECLARATION CUM INDEMNITY BOND 

(On Rs. 500/- Stamp Paper) 

 I, __________________________________ of _______________________, do 

hereby declare and undertake as under. 

1. I declare that I have submitted certificates as required to Executive engineer 

(Monitoring) at the time of registration of my firm/company _______ and there is no 

change in the contents of the certificates that are submitted at the time of 

registration. 

2. I  declare  that  I  ____________________________________  in  capacity  as  

Manager/Director/Partners/Proprietors  of __________________ has not been 

charged with any prohibitory and /or penal action such as banning (for specific time 

or permanent) / de-registration or any other action under the law by any 

Government and/or Semi Government and/or Government undertaking. 

3. I declare that I have perused and examined the tender document including 

addendum, condition of contract, specifications, drawings, bill of quantity etc. 

forming part of tender and accordingly, I submit my offer to execute the work as per 

tender documents at the rates quoted by me in capacity as __________________ of 

_______________. 

4. I further declare that if I am allotted the work and I failed to carry out the allotted 

work in accordance with the terms and conditions and within the time prescribed 

and specified, MCGM is entitled to carry out the work allotted to me by any other 

means at my risk and cost, at any stage of the contract. 

5. I also declare that I will not claim any charge/damages/compensation for non 

availability of site for the contract work at any time. 

6. I declare that I will positively make the arrangements of the required equipment on 

the day of commencement or with respect to the progress of the work in phases, as 

per the instructions of site in charge. 

Signature of Tenderer/Bidder  
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BANKERS GURANTEE IN LIEU OF CONTRACT DEPOSIT 

THIS INDENTURE made this ______________day of __________   BETWEEN THE 

___________________BANK incorporated under the English/Indian Companies Acts and 

carrying on business in Mumbai (hereinafter referred to as ‘the bank’ which expression shall 

be deemed to include its successors and assigns) of the first part ___________________ 

inhabitants carrying on business at _______________________________ in Mumbai under 

the style and name of Messer’s __________________(hereinafter referred to as ‘the 

consultant’) of the second part Shri. _____________________________________ THE 

MUNICIPAL COMMISSIONER FOR GREATER MUMBAI (hereinafter  referred to as ‘the 

commissioner’ which expression shall be deemed, also to include his successor or successors 

for the time being in the said office of Municipal Commissioner ) of the third part and THE 

MUNICIPAL CORPORATION OF GREATER MUMBAI (hereinafter  referred to as ‘the 

Corporation’) of the fourth part WHEREAS the consultants have submitted to the 

Commissioner tender for the execution of the work of “_________________ 

_____________________________________________” and   the   terms   of   such tender 

/contract require that the consultants shall deposit with the Commissioner as/contract 

deposit/   earnest   money   and /or   the   security   a   sum   of   Rs.______________ 

(Rupees _________________________________________________________________) 

AND  WHEREAS  if  and  when  any  such  tender  is  accepted  by  the  

Commissioner, the contract to be entered into in furtherance thereof by the consultants will 

provide that such deposit shall remain with and be appropriated by the Commissioner 

towards the Security deposit to be taken under the contract and be redeemable by the 

consultants, if they shall duly and faithfully carry out the terms and provisions of such 

contract and shall duly satisfy all claims properly chargeable against them there under AND 

WHEREAS the consultants are constituents of the Bank and in order to facilitate the keeping 

of the accounts of the consultants, the Bank with the consent and concurrence of the 

consultants has requested the Commissioner  to accept the undertaking of the Bank 

hereinafter contained, in place of the contractors depositing with the Commissioner the said 

sum as earnest money and /or security as aforesaid AND WHEREAS accordingly the 

Commissioner has agreed to accept such undertaking NOW THIS AGRREMENT WITHNESSES 

that in consideration of the premises, the Bank at the request of the consultants (hereby 
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testified) UNDERTAKES WITH the commissioner to pay to the commissioner upon demand in 

writing , whenever required by him , from time to time , so to do , a sum not exceeding in 

the whole Rs._____________ (Rupees___________________) under the terms of the said 

tender and /or the contract .The B.G. Is valid up to ________” Notwithstanding anything 

what has been stated above, our liability under the above guarantee is restricted to 

Rs.___________ only and guarantee shall remain in force up to ____________ unless the 

demand or claim under this guarantee is made on us in writing on or before __________all 

your right under the above guarantee shall be forfeited and we shall be released from all 

liabilities under the guarantee thereafter” 

IN WITNESS WHEREOF 

WITNESS (1)  

Name and address 

....................................................... 

....................................................... 

 

WITNESS (2)  

Name and address 

....................................................... 

....................................................... 

the duly constituted Attorney 

Manager 

the Bank and the said Messer’s ..................................................... 

....................................................................... (Name of the Bank) 

 

WITNESS (1)  

Name and address 

....................................................... 

....................................................... 

 

WITNESS (2)  

Name and address 

....................................................... 

....................................................... 

 

For Messer’s   

Address 

....................................................... 

....................................................... 

 

have hereinto set their respective hands the day and year first above written. 

The amount shall be inserted by the Guarantor, representing the Contract Deposit in 

Indian Rupees.  
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Annexure – D 

Rate Analysis 

Item Description: ........................................................................................................................ 

Sr. 

No. 

Description of rate analysis 

Parameters 

Unit Quantity Rate Amount 

1 Basic Material (Rate should 

be inclusive of all taxes) 

    

      

2 Machinery Hire Charges     

      

3 Labour Type  (labour components)   

      

4 Total of all components     

      

5 Overhead & Profit 15% on 4      

      

6 Total Rate (4+5)     

      

7 Per unit rate     

 

 

 

Sign & Seal of the Tenderer 
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Annexure – E 

Undertaking for best price 

( As per circular u/no. DMC/CPD/OD/15   Dtd. 06.05.2013, to be uploaded in folder ‘A’) 

(On stamp paper of Rs. 500/- duly notarized by notary with red seal and registration 

number) 

Tender / Tender No. ________________________________________________ 

To,  

The Municipal Commissioner 

For the Municipal Corporation of Greater Mumbai 

Sir , 

 “I / We …………………………………………… ( Full Name in capital letters starting with 

surname ), the Proprietor / Managing Partner / Managing Director / Holder of the Business / 

Manufacturer / Authorized Dealer, for the establishment / firm / registered company , 

named herein below , do hereby , state and declare that I/We ------------------------------ whose 

names are given herein below in details with the addresses have not filled in this tender 

under any other name or under the name of any other establishment / firm or otherwise , 

nor are We in any way related or concerned with any establishment / firm or any other 

person , who have filled in the tender for the aforesaid work.”    

 “ I / We do hereby further undertake that, we have offered the best prices for the 

subject supply / work as per the present market rates. Further, we do hereby undertake 

and commit that we have not offered / supplied the subject product / similar product / 

system or sub system in the past one year in the Maharashtra State for quantity variation 

upto – 50% or + 10 %  at a price lower than that offered in the present tender to any other 

outside agencies including Govt. / Semi Govt. agencies and within the MCGM also. 

Further, we have filled in the accompanying tender with full knowledge of the above 

liabilities and therefore we will not raise any objection or dispute in any manner relating to 

any action, including forfeiture of deposit and blacklisting, for giving any information which 

is found to be incorrect and against the instructions and directions given in this behalf in this 

tender.    
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 I / We further agree and undertake that in the event it is revealed subsequently after 

the allotment of work / contract to me / us , that any information given by me / us in this 

tender is false or incorrect , I / We shall compensate the Municipal Corporation of Greater 

Mumbai for any such losses or inconvenience caused to the Corporation in any manner and 

will not resist any claim for such compensation on any ground whatsoever , I / We agree and 

undertake that  I / We shall not claim in such case any amount , by way of damages or 

compensation for cancellation of the contract given to me / us or any work assigned to me / 

us or is withdrawn by the Corporation.” 

 However , in case of price difference, if it is a result of differential tax structures, 

different dollar value of Rupee, differential logistic of transport etc. Considering this aspect, 

before invoking the penalty, black-listing, I/We will be given a reasonable opportunity of 

being heard by representing our case as to why such price variation / differential has been 

arisen. 

 In case if the explanation submitted by me / us is unsatisfactory then action including 

forfeiture of despite and black-listing may be taken against me/us. 

 

Tenderer’s full Signature with full name 

& address with rubber stamp 
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Annexure – F 

INFORMATION REGARDING STATUS OF BIDDER 

(1)  (a)  Whether it is a 

 proprietor  concern  

 

 

 (b)   If so, name of the  

  owner                     

 

 

(2)  If it is a partnership concern, 

please furnish name of each 

partner and copy of 

registration certificate 

 

-------------------------------------------------------------- 

(3)  In case of company, please 

furnish the documentary proof 

to show that the company is 

registered. 

 

-------------------------------------------------------------- 

(4)  In case of Joint Venture, 

please furnish the name of 

each firm and Joint Venture 

forms. 

 

-------------------------------------------------------------- 

 

Signature of authorized 

Person of concern/company 

 

Name of concern/company and seal 
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Annexure-G 

MANUFACTURERS AUTHORISATION CERTIFICATE 

(In case of tenderer who are authorized representative of manufacturer) 

(On Letter head of Manufacturer) 

 

This is to certify that M/s………….………………………………………. are Authorized Representative of 

………………………..……………. since………………… till date for dealing in………………………………………                    

………………………………………………………………………………………………………………………………………………              

We authorize them to quote for the tender ………………..................……………… 

…………………………………….............................................................................................. bearing 

no………........................………….. to be submitted on………………… and also promise to provide 

all the necessary technical support & after sales service during the contract period and 

afterwards. 

 

 

Place :     

Date :     

Seal of the Manufacturer & Sign of 

Authority signatory 
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Annexure– J 

MUNICIPAL CORPORATION OF GREATER MUMBAI 

CIRCULAR U/No. MGC/F/6342 dated 5.5.2018 

Sub.: Revised guidelines regarding barricades being used during the e xecution of various 

infrastructure development projects by MCGM in Mumbai. 

Various infrastructure development projects are being executed by MCGM for the 

betterment of citizens of Mumbai. During the course of execution of the projects, it is 

necessary to provide strong and secured barricading as a safety measure to avoid any 

mishaps as well as to avoid nuisance to vehicular and pedestrian traffic. Nowadays, the 

following types of barricades are being used exclusively in MCGM as per the convenience of 

various departments at different sites. 

1. Water/s and tillable PVC Metro barricades. 

2. RW7.45 (G.I. sheets of 22 gauge fixed on 3 inch dia. Wooden bullies buried in existing 

road sufficiently) 

3. RW7.36 (G.I. sheets of 22 gauge fixed on MS Angle post buried in half the depth in 

drums of 20 litres capacity in 1:3:6 concrete). 

4. Structural steel barricade for major trenches having depth more than 2.00 meters. 

Thus  from  the  above, it  can  be  seen that  there  is  no  uniformity  in  provision  of 

barricades as they are of different size and shape. Further it is also observed that the 

continuity is not maintained in providing the barricading keeping gaps in between thus 

endangering the safety of vehicular as well as pedestrian traffic. Also the barricades are not 

being cleaned, thus further adding to shabbiness. Further Mumbai being the financial capital 

of India, people from all over the world visit the city daily and to maintain good image of city 

the following decisions are taken. 

A) Only two type of barricades having department wise colour coding 

areproposedtobeuseddependinguponthenatureofworki.e.MinorandMajor. 
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(i) Minor works: Barricading made out of 1.5 mm thick MS plate fixed on M.S. angle 

post, V frame of 65 mm X 65 mm X 6 mm having height of 1.5m supported on as 

shown in Annex-1. 

(ii) Major works: Structural steel barricade made out of 1.50 mm thick M. S. Plate 

ISMB 250,1 SLC 250 X 50 mm and ISA 50mmX50mmX6mm having of size 

2.5mX2m as shown in Annex-11. 

B) The department wise colour coding for the barricading shall be as under:- 

(i) H.E. & W.S.P. department – Blue 

(ii) Roads, Traffic, Bridges and Coastal Roads department- Yellow 

(iii) S.P. & S.O department- Green 

(iv) S.W.D., Building Maintenance department & for ward works –Red 

C) The basic principle behind installing secured and continuous barricading is to ensure 

the safety of vehicular as well as pedestrian traffic and residents in the nearby vicinity 

of the project. Due to non-installation of appropriate barricades on sites if any mishap 

occurs leading to injury or loss of life, then the contractor and contractor’s Engineer in-

charge will be liable for the consequent action. 

D) During the course of execution of project, if it is noticed that the contractor has not 

provided barricading then a penalty of Rs.1000/- per meter per day will be imposed 

upon the contractor and will be deducted from the due Bill. This penalty shall be apart 

of penalty as per tender condition. 

E) Details of the work shall be prominently displayed on the central panel of the 

barricades along-with the Social Slogans as given in Annexure-Ill and the Cycle of the 

same shall be maintained. 

F) The contractor shall provide and install the barricading along with the slogans printed 

as per the Annexure Ill, at his own cost and no payment will be made for this; however 

the contractor shall quote the bid accordingly by considering the cost of barricading. 
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The condition shall be included in the tender as given below. “Barricading shall be 

provided    free of cost as per Circular vide U/No.MGC/F/6342 dated 5.5.2018 and as 

per Annexure I, II and Ill of Standard drawings and specifications with slogans and 

department wise colour codes.” The copy of circular will be attached to the tender as a 

part of tender document. This circular will be applicable for the new tenders proposed 

to be invited from01.05.2018 and also the corrigendum shall be attached to tenders 

which are uploaded. However, for the projects wherein the tenders are already 

invited, the barricading shall be provided strictly as per tender condition.  All the 

details (Annexure I, II & Ill of Standard drawings and specifications with slogans and 

department wise colour codes, sketches and department wise colour coding) are 

uploaded on MCGM portal. 

This circular shall come in force with immediate effect. 

 

Sd/- 20.4.2018 
(Shri. V. P. Chithore) 

Dir.(ES&P) 

 

sd/-20.4.2018 
(Shri. R. B. Bambale) 

D.M.C.(S.E.) 

sd/- 21.4.2018 
{Shri. Vijay Singhal) 

A.M.C.(E.S.) 

 

sd/- 21.4.2018 
(Dr. Shri. Sanjay Mukherjee) 

A.M.C.(P.) 

sd/-16.5.2018 
(Shri. P. R. Kadam) 

D.M.C.(S.E.) 

sd/-16.05.2018 
(Ajoy Mehta) 

M.C. 
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ANNEXURE I 

A) Minor Work 

Providing, fabricating and installing the barricading made out of 1.5m high M.S. Angle post 

of 65mm x 65mm x 6mm with 1.5 mm thick M.S. Sheet of size 1.55m x 1.2m welded to the 

M.S. angle post/frames and fixed to 75mm x 75mm x 6mm angle base as shown in sketch 

for minor works, displaying of the social slogan as per the Annex-III, daily cleaning of the 

same to get better appearance and interlocking arrangement to ensure continuity in 

provision and to avoid gap in between etc complete and as directed by Engineer  in-Charge. 
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ANNEXURE II 

B) Major Works: 

Providing, fabricating and installing the structural steel barricading made out of 1.5mm thick 

M.S. plate of size 2500mm x 2000mm, ISMC 250 x 50 Channels, M.S. Angles ISA 50 x 50 x 

6mm and ISMB 250 as per IS 1161 – 1 RHS/SHS rolled angle plates of TATA Steel, Lloyd Steel, 

SAIL, ESSAR steel approved in straight profile of all sizes, shapes and for all works including 

stiffeners, bolts and nuts, filet/butt welding, splicing, machine grinding, of all member joints 

wherever required to give neat appearance and daily cleaning the barricading along with 

displaying of the Depth wise slogans as given in Annexure – III etc with interlocking 

arrangement to avoid gap in between and as directed by Engineer-in-Charge. 
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ANNEXURE III 

 

1) HYDRAULLIC ENGINEERS’s DEPARTMENT /WATER SUPPLY PROJECTS 

i) Inconvenience Regretted 

ii) Ensuring Mumbai’s Water Supply 

iii) Save Water Save Life 

2) ROAD, TRAFFIC / BRIDGES DEPARTMENT 

i) Inconvenience Regretted 

ii) Working towards a better tomorrow  

iii) My Mumbai, Green Mumbai 

3) SEWERAGE PROJECTS DEPARTMENT/ SEWERAGE OPERATIONS DEPARTMENT 

i) Inconvenience Regretted 

ii) Reduce Reuse Recycle 

iii) Clean Mumbai, Healthy Mumbai 

4) STORM WATER DRAIN DEPARTMENT /WARD WORKS 

i) Inconvenience Regretted 

ii) Working towards a better tomorrow  

iii) Swatch Bharat 
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Annexure– K
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Annexure– L 
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PROFORMAS: 

PROFORMA- I 

The list of similar works as stated in para ‘A’ of Post qualification during last Seven 

years- 

PROFORMA- I 

Sr. 

No. 

Name of the 

Project 

Name of the 

employer 

Stipulated 

date of 

completion 

Actual date 

of completion 

Actual Cost of 

work done 

1 2 3 4 5 6 

      

      

      

      

NOTE: 

a. Scanned Attested copies of completion/performance certificates from the Engineer-

in-Charge for each work should be annexed in the support of information furnished in 

the above proforma. 

b. Works shall be grouped financial year-wise. 
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PROFORMA- II 

Yearly Turnover During the Last Three Years. 

PROFORMA- II 

Sr. No. Financial year 
Annual 

Turnover 

Updated Value 

to Current year 

Average of 

last 3 years 

Page 

No. 

1      

2     

3     

Total  

NOTE: The above figures shall tally with the audited balance sheets uploaded by the 

tenderer duly certified by Chartered Accountant.  
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PROFORMA- III 

At least similar work, as stated in para ‘A’ of Post qualification, 

PROFORMA- III 

Name 

of the 

Project 

Name of 

the 

Employer 

Cost of 

the 

Project 

Date of 

issue of 

work 

Order 

Stipulated 

Date of 

Completion 

Actual 

Date of 

Completion 

Actual 

cost of 

work 

done 

Remarks 

explaining 

reasons for 

delay, if 

any 

1 2 3 4 5 6 7 8 

        

        

        

        

NOTE:  Scanned Attested copies of completion/performance certificates from the 

Engineer-in-charge for each work should be annexed in support of information furnished in 

the above proforma. 
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PERSONNEL 

PROFORMA- IV 

Sr. 

No. 
Post 

Name  

(Prime Candidate 

/ Alternate) 

Qualification 

Work Experience 

No. of years 
Name of the 

Project 

1      

2      

3      

4      

      

NOTE:  Scanned Attested copies of qualification certificates and details of work experience 

shall be submitted /uploaded. 
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MACHINERY: (for Special Work only) 

PROFORMA- V/A 

Sr. No. Equipment Number 
Owned/Leased/Assured 

access 

1 2 3 4 

    

    

    

 

PROFORMA- V/B 

PROFORMA- V/B 

Sr. No. Equipment Number Owned 

1 2 3 4 

    

    

    

NOTE: The tenderer(s) shall furnish/upload the requisite Scanned Attested documents of 

ownership/leased of machineries. The undertaking from the suppliers will not be 

accepted. 
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PROFORMA – VI / A 

Details of Existing Commitments and Ongoing Works  

PROFORMA- VI / A 

Description    
of 

work 

Place 
 

Contract 
No.& 
Date 

Name      
& Address 

of 
employer 

Value    
of 

Contract 
in Rs. 

Scheduled 
Date of 

completion 

Value    of 
work    

remaining 
to be    

completed 

Anticipated 
Date of 

completion 

1 2 3 4 5 6 7 8 

        

        

        

NOTE: Scanned Attested copies of completion/performance certificates from the Engineer-

in-Charge for each work should be annexed in the support of information furnished in 

the above proforma. 

PROFORMA – VI / B 

Details of works for which bids are already uploaded – 

PROFORMA – VI / B 

Description 
of Work  

Place  Name & 
Address of 
employee  

Value of 
Contract 

in Rs.  

Time 
Period  

Date on 
which 

decision is 
expected  

Remarks  

1  2  3  4  5  6  7  

       

       

       

NOTE: Scanned Attested copies of certificates from the Engineer-in-charge for each work 

shall be annexed.  
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PROFORMA- VII 

Information on Litigation History in which the applicant is involved. 

PROFORMA – VII 

Other Party 

(/Parties) 
Employer Cause of Dispute Amount involved 

Remarks showing 

Present Status. 

1 2 3 4 5 

     

     

     

     

NOTE: Scanned Attested copies of completion / performance certificates from the Engineer-

in-charge for each work should be annexed and uploaded.  
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PROFORMA VIII 

Memorandum of Understanding between Manufacturer & Authorised Representative 

(On stamp paper of Rs. 500/- duly notarized) 

 

Sub :- …………………………………………………………………………………………………………………. 

  ………………………………………………………………………………………………………………… 

Bid Invitation No. :-  ………………………  

Deed for the MEMORANDUM OF UNDERSTANDING  is made and entered into at  

__________ on ___________  Between M/s. _______________________________, 

manufacturer of  _______________________________________________ having 

registered office at  ______________________________ hereinafter called as 

‘MANUFACTURER’  

AND 

M/s. ______________________________ AUTHORISED REPRESENTATIVE of above 

manufacturer having their registered office at _____________________ hereinafter called 

as ‘AUTHORISED REPRESENTATIVE’  

It is hereby agreed by both manufacturer and their authorised dealer that: 

1. Above manufacturer and authorised representative are jointly interested in 

participation in above subject tender on following individual roles and responsibilities. 

2. The roles and responsibilities of the manufacturer regarding ____________________  

________________________________by using proposed technology in the said bid 

are- 

______________________________________________________________________

______________________________________________________________________   

 (Here Manufacturer shall mention their detailed roles and responsibility) 



- 202- 
 

3. The roles and responsibilities of the authorized representative regarding 

_______________________________________________________ in the said bid are- 

______________________________________________________________________

______________________________________________________________________  

 (Here Authorised Representative shall mention their detailed roles and 

responsibility) 

4. The manufacturer undertakes to make uninterrupted supply of 

__________________________________ for the said project as per the schedule of 

the work and to provide all necessary technical support and after sales service during 

the Operation and Maintenance for 01 year and thereafter. 

5. In case Manufacturer / authorised representative fails to execute their obligation and 

responsibility as mentioned above or anywhere in the tender, M.C.G.M. have right to 

blacklist the manufacturer / authorised representative for non performance. 

 

 

Authorised Signatory & Seal    Authorised Signatory & Seal 

 

On behalf of the Manufacturer  On behalf of the Authorised Representative 

Witness : 

1)  ______________________________ 

2)  ______________________________ 

3)  ______________________________ 

4)  ______________________________ 


