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BRIHANMUMBAI MUNICIPAL CORPORATION  

(Solid Waste Management Department) 

Deputy Chief Engineer (Solid Waste Management) Transport 

E-Tender Notice 

Subject: “Supply of 120 Ltrs. HDPE Litter Bins for collection of DHW.” 

The Brihanmumbai Municipal Corporation (BMC) invites e-tender to appoint Contractor for the 

aforementioned work from contractors of repute, multidisciplinary engineering organizations i.e. eminent 

firm, Proprietary/Partnership Firms/ Private Limited Companies/ Public Limited Companies/Companies 

registered under the Indian companies‟ act2013. Bidding Process will comprise of THREE stages. 

The application form can be downloaded from BMC's portal (http://portal.Mcgm.gov.in) on 

payment of Rs. 2100/- + GST as applicable. The applicants not registered with BMC are mandated to 

get registered (Vendor Registration) with BMC for e-tendering process & obtain login credentials to 

participate in the online bidding process. 

i) To   download  the  application  form,  for   those  applicants  not  having  vendor registration, need to 

apply first for vendor registration at the office  of Account Officer (FAR), 3rd floor,  Municipal 

Headquarter. 

ii) Followed by SRM login ID and password to be obtained from Central Purchase Department (CPD), 

Office at Byculla, Bakariadda, Mumbai. 

iii) Fore-Tendering registration, enrollment for digital signature certificates and user manual, please refer to  

respective links provided in „Tenders‟ tab. Vendors can get digital signature from any one of the 

Certifying Authorities (CA's) licensed by controller of certifying authorities namely, Safescrypt, IDRBT, 

National informatics center, TCS,CUSTOMS, MTNL, GNFC & e-Mudhra CA. 

Name of Work Contract Period 

 “Manufacturing & supply of closed HDPE refuse bins of 120 litr. 

Capacity for collection of DHW.” 
02 Months 

In terms of the 3 stage system of e-tendering, a Bidder will be required to deposit, along with its 

Bid, an Earnest Money Deposit of Rs. 18,900/- (Rupees Eighteen Thousand Nine Hundred only ) (the 

"EMD"), refundable in accordance to the  relevant clause of bid document,   from the Bid Due Date, 

except in the case of the selected Bidder whose Bid Security/ EMD shall be retained. The Bidders will 

have to provide Earnest Money Deposit through the payment gateways while submitting the bids. The 

http://portal.mcgm.gov.in/
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Bid shall be summarily rejected if it is not accompanied by the Earnest Money Deposit. Thee-Tender is 

available on BMC portal (http://portal.Mcgm.gov.in) as mentioned in the Header Data of the tender. 

As per THREE Packet systems, the document for Packet A & B is to be uploaded by the bidder 

in vendor‟s document online in Packet A& B. Packet A, B & C shall be opened on dates as mentioned in 

header data. All the responsive and eligible bidders if they so wish can be present at the time of opening 

of bids, in the office of Dy. Ch. Eng. (SWM) Pl. The Packet C shall be opened if bids submission in 

Packet A & B satisfies/includes all the requirements and same are found acceptable to the Authority. 

The Municipal Commissioner reserves the right to reject all or any of the e- tender(s) without 

assigning any reasons at any stage. 

The dates and time for submission and opening the bids are as shown in the Header Data. If there are any 

changes in the dates the same will be displayed on the BMC Portal. (http://portal.Mcgm.gov.in). 

The Applicants  interested  for  the  above  referred  works  may  contact  the Dy. Chief  Eng. 

(SWM) Planning at the following address on any working day during office hours. 

Office of the 

Deputy Chief Engineer (Solid Waste Management) Transport, 

4
th

 Floor, Municipal Khatav Market Building, 

Opposite Avishkar Building, Khatavwadi, Sleater road, 

Grant Road (W), Mumbai-400007 

Phone:- 022-23844450 

The applicants may wish to visit the site under reference and can collect the information of the 

present status from the department who has invited the bids. 

The BMC reserves the rights to reject any or all the application received for above works, without 

assigning any reasons thereof. The information regarding above subject matter is available on Website of 

BMC.(http://portal.Mcgm.gov.in/tenders). 

 

 

E.E.(TR.) W.S. 

http://portal.mcgm.gov.in/
http://portal.mcgm.gov.in/
http://portal.mcgm.gov.in/tenders
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Header Data 

Tender Document No. 7200036607 

Name of Organization Brihanmumbai Municipal  Corporation   

Subject 
“Supply of closed HDPE refuse bins of 120 litr. Capacity 

for collection of DHW.” 

Cost of Tender Rs. 2100/- + GST as applicable 

Bid Security Deposit/EMD Rs.  18,900/- 

Bid validity 180 Days 

Date of issue and sale of tender 27.09.2022  from11:00Hrs 

Last date & time for sale of tender 

& Receipt of  Bid Security 

Deposit 

03.10.2022  upto15:59Hrs 

Submission of  Packet A, B & 

Packet C (Online) 
03.10.2022  upto16:00Hrs 

Opening of Packet A & B 06.10.2022  after 16:01 Hrs 

Address for communication 

Office of the 

  Deputy Chief Engineer (Solid Waste Management) Transport 

4th Floor, Municipal Khatav Market Building, 

Sleater road,Grant Road (W), Mumbai-400007 

Venue for opening of bid Online in E.E.(Tr.) W.S.‟s office 

This tender document is not transferable. 

If any Addendum and / or Corrigendum are issued for the subject e-tender, the details of the 

same will be published / uploaded on the website of BMC i.e. http://portal.Mcgm.gov.in under 

Tenders > e-Tenders > Tenders. Prospective Bidders are requested to take the note of the same. 

The BMC reserves the rights to accept any of the application or reject any or all the 

application received for above subject without assigning any reason thereof. 

         

                                                                                              E.E.(TR.) W.S. 

 

http://portal.mcgm.gov.in/
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Eligibility Criteria 

1. Technical Capacity 

The tenderer(s) in their own name should have satisfactorily executed the work of similar nature or 

currently executing the work of similar nature as described in para 3 on Pg. No. 8 in BMC /Semi 

Govt. /Govt. & Public Sector Organizations during last seven (7) years ending last day of month 

previous to the one in which bids are invited as a prime Contractor. 

a) Three similar completed/ ongoing works (value of completed part of ongoing works) each of value 

not less than the value equal to Rs. 3,77,600/- 

OR 

b) Two similar completed/ ongoing works (value of completed part of ongoing works) each of value 

not less than the value equal to Rs. 4,72,000/- 

OR 

c) One similar completed/ ongoing work (value of completed part of ongoing work) of value equal and 

or not less than Rs. 7,55,200/- 

The value of completed works shall be brought to current costing level by enhancing the actual 

value of work at compound rate of 10 % per annum; calculated from the date of completion to last 

date of receipt of applications for tenders. However in case of ongoing works no escalation will be 

allowed.  

2. Financial Capacity    

        The Bidder shall have achieved an average annual financial turnover as certified by 

„Chartered Accountant‟ not less than Rs. 5,66,400/-. in 2019-20, 2020-21, 2021-22. 

The value of each year‟s turnover shall be brought to current costing level by enhancing the 

actual value at compound rate of 10 % per annum; calculated from the date of completion to last date 

of receipt of applications for tenders. 

 

3. Similar Experience: 

Manufacturer:- Manufacturing of plastic products by any moulding process. 

or 

Dealer :-Dealer of plastic products and have supplied  in BMC /Semi Govt. /Govt. & 

Public Sector Organizations . 

 

Note:- The bidder shall disclose the litigation history in packet „B‟ under the head “Details of 

Litigation History”. 

            If there is no Litigation History, the bidder shall specifically mention that there is no 

Litigation History against him as per the clause of Litigation History. In case there is litigation 

History – 
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          Litigation History must cover – Any action of blacklisting, debarring, banning, 

suspension, deregistration and cheating with BMC, State Govt., Central Govt. or any authority 

under State or Central Govt./ Govt. Organization initiated against the company, firm, 

directors, partners or authorized signatory shall be disclosed for last 5 years from the date of 

submission of bid. Also, bidder must disclose the litigation history for last 5 years from the date 

of submission of bid about any action like show cause issued, blacklisting, debarring, banning, 

suspension, deregistration and cheating with BMC & BMC is party in the litigation against the 

company, firm, directors, partners or authorized signatory for carrying out any work for BMC 

by any authority of BMC and the orders passed by the competent authority or by any Court 

where BMC is a party. While taking decision on litigation history, the concerned Chief 

Engineer or D.M.C. or Director, as may be the case, should consider the details submitted by 

bidder and take decision based on the gravity of the litigation and the details submitted by the 

bidder and take decision based on the gravity of the litigation and the adverse effect of the act 

of company, firm, directors, partners or authorized signatory on the BMC works which can 

spoil the quantity, output, delivery of any goods or any work execution and within the 

timeframe.  

4. Bid Capacity 

Bid Capacity not applicable in this case. 

The bid capacity of the prospective bidders will be calculated as under: 

Assessed Available Bid Capacity = (A* N* 2 - B) 

Where, 

A = Maximum value of Engineering works executed in any one year (year means Financial year) 

during the last five years (updated to the price level of the Financial year in which bids are received at 

a rate of 10% per year, compounded annually) taking into account the completed as well as works in 

progress. 

N = Number of years prescribed for completion of the Project/Works, excluding monsoon period, for 

which these bids are being invited. (E.g. 7 months = 7/12 year) For every intervening monsoon, 0.33 

shall be added to N. 

B = Value of existing commitments (only allotted works) on the last date of submission of bids as per 

bidding document and on-going works to be completed during the period of completion of the 

Project/Works for which these bids are being invited. 

Note: The statement showing the value of existing commitments and on-going works as well as the 

stipulated period of completion remaining for each of the works listed should be attached along with 

certificates duly signed by the Engineer-in Charge, not below the rank of an Executive Engineer or 

equivalent. 
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Even though the bidders meet the above qualifying criteria, they are subject to be 

disqualified if they have: 

 Have made misleading or false representation in the forms, statements and attachments    submitted in 

proof of the qualification requirements; and/or 

 Have record for poor performance such as abandoning the works, not properly completing the 

contract, inordinate delays in completion, or financial failures etc.  

5. Infrastructural Set Up:- 

The bidder shall have their well established office within the MMR Region. In case the bidder 

doesn‟t have an office he shall give an undertaking on Rs.500/- stamp paper that he shall set up an 

office within MMR region within 90 days from the date of issue of LOA. 

6. Joint Venture:- 

Joint Venture is not allowed in this tender. 
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Disclaimer 

The information contained in this e-tender document or provided to Applicant(s), whether 

verbally or in documentary or any other form, by or on behalf of the Brihanmumbai Municipal  

Corporation (BMC), hereafter also referred as “The Authority “, or any of its employees or advisors, is 

provided to Applicant(s) on the terms and conditions set out in this e-tender and such other terms and 

conditions subject to which such information is provided. 

This e-tender includes statements, which reflect various assumptions and assessments arrived at 

by the Brihanmumbai Municipal  Corporation (BMC) in relation to the Project. Such assumptions, 

assessments and statements do not purport to contain all the information that each Applicant may 

require. This e-tender may not be appropriate for all persons, and it is not possible for the 

Brihanmumbai Municipal  Corporation (BMC), its employees or advisors to consider the investment 

objectives, financial situation and particular needs of each party who reads or uses this e-tender. The 

assumptions, assessments, statements and information contained in this e- tender may not be complete, 

accurate, adequate or correct. Each Applicant should therefore, conduct its own investigations and 

analysis and should check the accuracy, adequacy, correctness, reliability and completeness of the 

assumptions, assessments, statements and information contained in this e-tender and obtain 

independent advice from appropriate sources. 

Information provided in this e-tender to the Applicant(s) is on a wide range of matters, some of 

which may depend upon interpretation of law. The information given is not intended to be an 

exhaustive account of statutory requirements and should not be regarded as a complete or authoritative 

statement of law. The Brihanmumbai Municipal  Corporation (BMC) accepts no responsibility for the 

accuracy or otherwise for any interpretation or opinion on law expressed here. 

The Brihanmumbai Municipal  Corporation (BMC), its employees and advisors make no 

representation or warranty and shall have no liability to any person, including any Applicant or Bidder,  

under  any law,  statute,  rules  or regulations  or tort,  principles  of restitution  or unjust enrichment or 

otherwise for any loss, damages, cost or expense which may arise from or be incurred or suffered on 

account of anything contained in this e-tender or otherwise, including the accuracy, adequacy, 

correctness, completeness or reliability of the e-tender and any assessment, assumption, statement or 

information contained therein or deemed to form part of this e-tender or arising in any way with pre-

qualification of Applicants for participation in the Bidding Process. The Brihanmumbai Municipal  

Corporation (BMC) also accepts no liability of any nature whether resulting from negligence or 
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otherwise howsoever caused arising from reliance of any applicant upon the statements contained in 

this e-tender. 

The Brihanmumbai Municipal  Corporation (BMC) may, in its absolute discretion but without 

being under any obligation to do so, update, amend or supplement the information, assessment or 

assumptions contained in this e-tender. 

The issue of this e-tender does not imply that the Brihanmumbai Municipal  Corporation 

(BMC) is bound to select and short-list pre-qualified Applications for Bid Stage or to appoint the 

selected  Bidder  or  Concessionaire,  as  the  case  may  be,  for  the  Project  and  the  Brihanmumbai 

Municipal  Corporation (BMC) reserves the right to reject all or any of the Applications or Bids 

without assigning any reasons whatsoever. 

The Applicant shall bear all its costs associated with or relating to the preparation and 

submission of its Application including but not limited to preparation, copying, postage, delivery fees, 

expenses associated with any demonstrations or presentations which may be required by The 

Brihanmumbai Municipal  Corporation (BMC) or any other costs incurred in connection with or 

relating to its Application. All such costs and expenses will remain with the Applicant and the 

Municipal Corporation of Greater Mumbai(BMC) shall not be liable in any manner whatsoever for the 

same or for any other costs or other expenses incurred by an Applicant in preparation or for submission 

of the Application, regardless of the conduct or outcome of the Bidding Process. 
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Background:- 

The Brihanmumbai Municipal  Corporation covers an area of 467 sq.kms. with a 

population of 1.24 Crores as per census of 2011. The metropolis accounts major portion of India‟s 

international trade and government‟s revenue, from being one of the foremost centers of education, 

science and technological research and advancement. 

The Mumbai Metropolis has historic tradition of strong civic activism dedicated to the 

cause of a better life for all its citizens. And it‟s the Brihanmumbai Municipal  Corporation (BMC), 

hereafter called the “corporation”, the primary agency responsible for urban governance in Greater 

Mumbai. 

BMC (The Authority) is one of the largest local self-governments in the Asian Continent. 

In observance of historic traditions of strong civic activism, with the change in time and living 

conditions to match with the urbanization, BMC has mainly focused in providing almost all  kinds  of  

engineering  services  viz,  Hydraulics,  storm  water  drain, sewerage,  water  supply projects, roads, 

bridges, solid waste management, and environmental services.   Beside this, the BMC is also 

providing dedicated services in various segments such as Health, Primary Education as well as the 

construction and maintenance of Public Markets and Slaughter Houses. 

BMC is an organization having different departments, right from engineering depts. to health 

depts. Moreover we have other dept. like education, market, fire brigade dept., Octroi and other such 

departments where quite a good number of staff members are working. 
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E-Tendering Online Submission Process 

The terminology of e-Tendering is solely depending upon policies in existence, guidelines and 

methodology adopted since decades. The SRM is only change in process of accepting and evaluation of 

tenders in addition to manual. The SAP module to be used in this E-tendering is known as Supplier 

Relationship Module (SRM). SRM is designed and introduced by ABM Knowledge ware Ltd. who will 

assist BMC in throughout the tendering process for successful implementation. 

NOTE: This tendering process is covered under Information Technology ACT & Cyber Laws as 

applicable 

(1) In e-tendering process some of the terms and its definitions are to be read as under wherever it reflects 

in online tendering process. 

Start Date read as “Sale Date” 

End Date read as “Submission Date”  

Supplier read as “Contractor/bidder”  

Vendor read as “Contractor/bidder” 

Vendor Quotation read as “Contractors Bid/Offer”  

Purchaser read as “Department/BMC” 

I. Before entering in to online tendering process, the contractors should complete the registration 

process so as to get User ID for E-tendering links. For this, the contractors can access through 

Supplier registration via BMC Portal. 

There are two methods for this registration :- ( II and III) 

II. Transfer from R3 (registered contractors with BMC) to SRM 

a. Contractors already registered with BMC will approach to Vendor Transfer cell. 

b. Submit his details such as (name, vendor code, address, registered Email ID, pan card etc.) to Vendor 

transfer cell. 

c. BMC authority for Vendor Transfer, transfers the Vendor to SRM application from R3 system to 

SRM system. 

d. Transferred Vendor receives User ID creation link on his supplied mail Id. 

e. Vendor creates his User ID and Password for e-tendering applications by accessing link sent to his 

mail ID. 

III. Online Self Registration (Temporary registration for applicant not registered with BMC) 
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a. Vendor fills up Self Registration form via accessing BMC portal. 

b. Vendor Transfer cell (same as mentioned above) accesses Supplier Registration system and accepts 

the Vendor request. 

c. Accepted Vendor receives User ID creation email with Link on his supplied mail Id.  

d. Vendor creates his User ID and Password for e-tendering application. 

IV. CONTRACTORS BIDDING: Applicant will Quote and Upload Tender Documents 

1. Access e-tender link of SRM Portal 

2. Log in with User ID and Password 

3. Selects desired Bid Invitation (he wants to bid) 

4. To download tender documents contractors will have to pay online Tender fee. The same can be done 

by accessing Pay Tender Fees option. By this one will be able to pay Tender fee through Payment 

Gateway-If transaction successful, Contractors can register his interest to participate. Without 

Registration one cannot quote for the Bid/Tender. 

5. Applicant  will  download  Tender  Documents  from  Information  from  purchaser  tab  by accessing 

Purchaser document folder through collaboration „C‟ folder link. 

6. Applicant will upload Packet A related and Packet B related Documents in Packet A and Packet B 

folder respectively by accessing these folders through “My Notes” Tab and collaboration folder link. 

7. All the documents uploaded have to be digitally signed and saved. Contractors can procure there 

digital signature from any certified CA‟s in India. 

8. Bid security deposit/EMD and ASD, if applicable, should be paid online as mentioned in tender. 

9. For commercial details (in Packet C) contractors will fill data in Item Data taBin Service Line Item 

via details and quotes his “Percentage Variation” (i.e.% quoted) figure.(If entered „0‟ it will be 

treated as at par. By default the value is zero only. 

10. Applicants to check the bid, digitally signs & save and submit his Bid Invitation. 

11. Applicants can also save his uploaded documents/commercial information without submitting the 

BID for future editing through „HOLD‟ option. 

12. Please note that “Hold” action do not submit the Bid. 

13. Applicants will receive confirmation once the Bid is submitted. 

14. Bid creator (BMC) starts Bid Opening for Packet A after reaching End Date and Time and Bid 

Evaluation process starts. 
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  As per Three Packet system, the document for Packet A&B is to be uploaded by the tenderer in 

'Vendor's document' online in Packet A&B. Before purchasing/ downloading the tender copy, tenderer 

may refer to post- Qualification criteria mentioned in e-Tender Notice. 

 The tenderer shall pay the EMD/Bid Security through payment gateways before submission of 

Bid and shall upload the screenshot of receipt of payment in Packet „A‟ instead of paying the EMD at 

any of the CFC centers in BMC Ward Offices. 

      The e-tender is available on BMC portal, https://portal.Mcgm.gov.in, as mentioned in the Header 

Data of the tender. The tenders duly filled in should be uploaded and submitted online on or before the 

end date of submission. The Packet „A‟, Packet „B‟ & Packet „C‟ of the tenderer will be opened as per 

the time-table shown in the Header Data in the office of Dy. Ch. Eng. (S.W.M.) Planning 

      The Municipal Commissioner reserves the right to reject all or any of the e-Tender(s) without 

assigning any reason at any stage. The dates and time for submission and opening the tenders are as 

shown in the Header Data. If there are any changes in the dates the same will be displayed on the BMC 

Portal https://portal.Mcgm.gov.in. 

 

 

https://portal.mcgm.gov.in/
https://portal.mcgm.gov.in/
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A. Scope of Application 

 The authority wishes to receive Application for Qualification in order to SELECT 

experienced and capable Applicants for the Bid Stage. 

B. Eligibility of Applicants 

The Brihanmumbai Municipal  Corporation (BMC) invites e-tender to 

appoint Contractor for the aforementioned work from contractors of repute, 

multidisciplinary engineering organizations i.e. eminent firm, Proprietary/Partnership 

Firms/Private Limited Companies/ Public Limited Companies/ Companies registered 

under the Indian companies’ act 2013,  the contractors registered with the Municipal 

Corporation of Greater   Mumbai,   (BMC) in appropriate Class as per old registration and 

new registration and from the contractors/firms equivalent and superior classes 

registered in Central or State Government/Semi Govt. Organization/Central or State 

Public Sector Undertakings, will   be   allowed subject  to   condition that,  the 

contractors who  are not registered with BMC  will have to apply for registering their 

firm  within three months time period from the award of contract, otherwise their Bid 

Security i.e. E.M.D (Earnest Money Deposit) will be forfeited/recovered and an amount 

equal to Registration Fee of respective class will be recovered as penalty. 

The applicant shall also fulfill the eligibility criteria which are defined in Section 2 

C. Bid Capacity: Deleted 

D. Infrastructural Set Up:- 

The bidder shall have their well established office within the MMR Region. In case the bidder doesn‟t 

have an office he shall give an undertaking on Rs.500/- stamp paper that he shall set up an office within 

MMR after award of contract. 

E. Equipment Capabilities as required for this work: 

The bidder should, undertake their own studies and furnish with their bid, a detailed planning and 

methodology supported with assessment study of requirements of equipment/vehicles & machineries to 

allow the employer to review their proposal. The successful bidder will make the arrangements of the 

required equipment/vehicles on the day of commencement or with respect to the progress of the work in 

phases, as per the instructions of site in charge and as per specifications. The successful bidder and, to 
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that effect he will ensure commitment on an undertaking on Rs.500/- stamp paper to be submitted along 

with the Bid in Packet B. 

Bidders shall submit the undertaking for equipment/vehicle capability and other undertakings as 

such on a single Rs.500/- stamp paper. 

F. Technical Personnel: Deleted 

G. Time Period of The Project: 

The contract period of the project is of two months as mentioned in the specifications. 

The time allowed for carrying out the work as entered in the Tender shall be strictly observed by the 

Contractor and shall be reckoned from the date on which the Letter of Acceptance is given to the 

Contractor.  The work shall throughout the stipulated period of the Contract be proceeded with all due 

diligence as time being deemed to be the essence of the contract on the part of the Contractor.  

The programme for completion of work for the period from the date of issue of letter of acceptance to 

the start date of the contract period shall be a part of the Contract Document in the form of Bar Chart / 

GANTT Chart.  The Contractor is supposed to carry out the work and keep the progress as per Bar 

Chart/GANTT Chart.  The Contractor shall complete the work as per the Schedule given in the Contract 

and the programme submitted by the Contractor. 

H. Contract Execution:- 

All required documents for execution of the contract shall be submitted within 30 days from the date of 

issue of letter of acceptance. If the documents are not submitted within the stipulated time a penalty of 

Rs. 5000/- per day will be applicable to the contractor. All contract documents need to be duly affixed 

with stamp duty properly signed along with evidence/proof of payment of security/contract deposit/ 

within 30 days from the date of letter of acceptance received by him. 

I. If the amount of the Contract Deposit to be paid above is not paid within 30 days from the 

date of issue of Letter of Acceptance, the Tender already accepted shall be considered as 

cancelled and legal steps will be taken against the contractor for recovery by forfeiting the 

EMD amount. 

 

J. Action when whole of security deposit is forfeited: 

In any case in which under any Clause of this contract, the contractor shall have rendered himself liable 

to pay compensation amounting to the whole of this security deposit whether paid in one sum or 
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deducted by installments or in the case of abandonment of the work owning to serious illness or death of 

the contractor or any other cause, the Engineer on behalf of the Municipal Commissioner shall have 

power to adopt any of the following process, as he may deem best suited to the interest of BMC- 

a) To rescind the contract (for which recession notice in writing to the contractor under the head of 

Executive Engineer shall be conclusive evidence) and in that case, the security deposit of the contract 

shall stand forfeited and be absolutely at the disposal of BMC. 

b) To carry out the work or any part of the work departmentally debiting the contractor with the cost of the 

work, expenditure incurred on tools and plant, and charges on additional supervisory staff including the 

cost of work- charged establishment employed for getting the un-executed part of the work completed 

and crediting him with the value of the work done departmentally in all respects in the same manner and 

at the same rates as if it had been carried out by the contractor under the terms of his contract. The 

certificate of the Executive Engineer as to the costs and other allied expenses so incurred and as to the 

value of the work so done departmentally shall be final and conclusive against the contractor. 

c) To order that the work of the contractor be measured up and to take such part thereof as shall be un-

executed out of his hands, and to give it to another contractor to complete, in which case all expenses 

incurred on advertisement for fixing a new contracting agency, additional supervisory staff including the 

cost of work charged establishment and the cost of the work executed by the new contract agency will 

be debited to the contractor and the value of the work done or executed through the contractor shall be 

credited to the contractor in all respects and in the same manner and at the same rates as if it had been 

carried out by the new contractor under the terms of his contract.  The certificate of the Executive 

Engineer as to all the cost of the work and other expenses incurred as aforesaid for or in getting the un-

executed work done by the new contractor and as to the value of the work so done shall be final and 

conclusive against the contractor. 

In case the contract shall be rescinded under Clause (a) above, the contractor shall not be entitled to 

recover or be paid any sum for any work therefor actually performed by him under this contract unless 

and until the Executive Engineer shall have certified in writing the performance of such work and the 

amount payable to him in respect thereof and he shall only be entitled to be paid the amount so certified.  

In the event of either of the courses referred to in Clause (b) or (c) being adopted and the cost of the 

work executed departmentally or through a   new contractor and other allied expenses exceeding the 

value of such work credited to the contractors amount of excess shall be deducted from any money due 

to the contractor, by BMC under the contract or otherwise, howsoever, or from his security deposit or 

the sale proceeds  thereof  provided,  however,  the  contractor  shall  have  no  claim against BMC even 
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if the certified value of the work done departmentally or through a new contractor exceeds the certified 

cost of such work and allied expenses, provided always that whichever of the three courses mentioned in 

clauses (a), (b) or (c) is adopted by the Executive Engineer, the contractor shall have no claim to 

compensation for any loss sustained by him by reason of his having purchase or procured any materials 

or entered in to any engagements or made any advance on account of or with a  view to the execution of 

the work or the performance of the contract. 

K. Contract  may  be  rescinded and  security  deposit  forfeited for  bribing  a public 

officer or if contractor becomes insolvent 

If the contractor assigns or sublets his contracts or attempt so to do, or become insolvent or commence 

any proceeding to get himself adjudicated and insolvent or make any composition with his creditors, or 

attempt so to do or if bribe, gratuity, gift, loan, perquisite, reward or advantage, pecuniary or otherwise, 

shall either directly or indirectly be given promised or offered by the contractor or any of his servants or 

agents through any public officer, or person in the employ of BMC/Govt. in any way relating to his 

office or employment, or if any such officer or person shall become in any way directly or indirectly 

interested in the contract the Engineer In-charge may thereupon, by notice in writing rescind the 

contract and the Security Deposit of the Contractor shall thereupon stand forfeited and be absolutely at 

the disposal of BMC and the same consequences shall ensure as if the contract had been rescinded under 

above clause J hereof; and in addition the contractor shall not be entitled to recover or be paid for any 

work therefore actually performed under the contract. 

M.  The contractors shall register themselves under the provisions of prevailing guidelines issued 

by BMC from time to time.  

N. Joint Venture : Not allowed 

O. Force Majeure  

Notwithstanding the provisions of above the tenderer shall not be liable for forfeiture of its 

performance security, liquidated damages or termination or other failure to perform its obligations 

under the contract in result of an event of Force Majeure. 

For purposes of this clause, ‘Force Majeure’ means an event beyond the control of the successful 

tenderer and not involving the successful tenderer’s fault or negligence and such events may include 

strike, riots, wars or revolutions, fires, floods, epidemics, earthquakes, other natural calamity and 

quarantine restrictions. 
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If a force majeure situation arises, the successful tenderer shall promptly notify the BMC in writing of 

such condition and the cause thereof. Unless otherwise directed by BMC in writing the successful 

tenderer shall continue to perform its obligations under the contract as near as it is reasonably 

practical, also shall seek all reasonable alternative means of performance. 

 



 
B R I H A N M U M B A I  M U N I C I P A L  C O R P O R A T I O N   ( S W M  D E P T . )  

 
Page 26 

Submission of Tenders 

PACKET – A 

The Packet „A‟ shall contain scanned certified copies of the following documents- 

Scrutiny of this packet will be done strictly with reference to only the scanned copies of Documents 

uploaded online in packet „A‟  

a) Valid Registration Certificate. 

b) Valid Bank Solvency Certificate of Rs. 5 Lakhs not more than one year old from due date of the tender.  

c) A document in support of Registration under Maharashtra „Goods & Service Act 2017. GST Registration 

Certificate in Maharashtra (or equivalent requirement under GST). Those not registered in Maharashtra 

shall submit an undertaking to the effect that if they are successful tenderer, they shall submit GST 

Registration Certificate in Maharashtra within 15 days of issue of work order, failing which payment for 

the work executed will not be released.  

d) Certified copies of valid 'PAN' documents and photographs of the individuals, owners, Karta of Hindu 

undivided Family, firms, private limited companies, registered co-operative societies, partners of 

partnership firms and at least two Directors, if number of Directors are more than two in case of Private 

Limited Companies, as the case may be. However, in case of Public Limited companies, Semi 

Government Undertakings, Government Undertakings, no 'PAN' documents will be insisted.  

e) Latest Partnership Deed in case of Partnership firm duly registered with Chief Accountant (Treasury) of 

BMC.  

The bidders shall categorically provide their Email-ID in packet „A‟.  

NOTE:  

 If the tenderer(s) withdraw tender offer during the tender validity period, his entire E.M.D shall be 

forfeited.  

 If it is found that the tenderer has not submitted required documents in Packet “A” then, the shortfalls 

will be communicated to the tenderer through e-mail only and compliance required to be made within a 

time period of three working days otherwise they will be treated as non-responsive. 
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PACKET – B 

The Packet „B‟ shall contain scanned certified copies of the following documents-  

a) The list of similar type of works as stated in para „3‟ on pg.-9 of Post qualification successfully 

completed during the last Seven years in prescribed proforma, in the role of prime contractor. 

Information furnished in the prescribed proforma (Proforma – I) shall be supported by the certificate 

duly self-attested. Documents stating that it has successfully completed during the last Seven years 

at least one contract of similar works as stated in para „A‟ of Post qualification.  

b) Annual financial turnover for preceding three financial years as certified by Chartered 

Accountant preceding the Financial Year in which bids are invited. Copies of Applicants duly 

audited balance sheet and profit and loss account for the preceding three financial years 

preceding the Financial Year in which bids are invited. (Proforma – II)  

c) Documents stating that, it has access to or has available liquid assets, unencumbered assets, lines of 

credit and other financial means (independent of any contractual advance payment) sufficient to 

meet the construction cash flow requirements for the subject contract in the event of stoppage, start-

up, or other delay in payment, of the minimum 15% of the cost of the work tendered for, net of the 

tenderer's commitment of other contracts (Certificate from Bankers / C.A./Financial Institution shall 

be accepted as a evidence).  

d) The bidder shall give undertaking on Rs 500/-stamp paper that it is his/their sole responsibility to 

arrange the required machineries/ resources before start of the work.(Proforma VII) 

i. Details of works in hand (Proforma VI-A & VI-B) (original), along with copies of work orders & 

attested copies of percentage of works completed or part thereof.  

ii. Statement showing assessed available Bid Capacity.  

iii. The undertaking of Rs.500/- stamp paper as per the proforma annexed in „Annexure B & C‟  

Note: - Bidders shall submit the undertaking for machinery/equipment/vehicle capability and 

other undertakings as such on a single Rs.500/- stamp paper.  

iv.The tenderers shall upload work plan as per the following outline:  

1. GANTT chart/BAR chart / CPM chart showing the completion of work within mobilization 

period, considering major activities.  

2. Organizational set up envisage by the contractors.  

3. Office proposed to be set up in MMR region (if not at Present).  

4. A note on how the whole work will be carried out (work plan including methodology).  

5. Quality management plan.  
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6.All the activities included in the Scope of Work shall be covered in the work plan.  

Note:  

i. The successful bidder shall submit valid registration certificate under E.S.I.C., Act 1948, if the tenderer 

has more than 10 employees /persons on his establishment (in case of production by use of energy) and 

20 employees/persons on his establishment (in case of production without use of energy) to BMC as and 

when demanded. In case of less employees/persons mentioned above then the successful bidder has to 

submit an undertaking to that effect on Rs.200 stamp paper as per circular           u/no. CA/FRD/I/65 of 

30.03.2013. 

ii. The successful bidder shall submit valid registration certificate under E.P.F. & M.P., Act 1952, if 

tenderer has more than 20 employees/persons on his establishment, to BMC as and when demanded. In 

case if the successful bidder has less employees/persons mentioned above then the successful bidder has 

to submit an undertaking to that effect on Rs. 200 stamp paper as per circular u/no. CA/FRD/I/44 of 

04.01.2013.  

Note:  

 If it is found that the tenderer has not submitted required documents in Packet “B” then, the shortfalls 

will be communicated to the tenderer through e-mail only and compliance required to be made within a 

time period of three working days otherwise they will be treated as non-responsive. 
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PACKET – C 

For Packet „C‟ tenderer(s) will fill data in „Item Data Tab‟ in Service Line Item via Details and quotes 

his item wise rates. 

Note: The rate analysis of major items shall be submitted by L1 and L2 bidder after demand 

notification by e-mail to bidders by concerned Dy. Ch. Eng. The format for rate analysis is 

annexed at Annexure D. 

          The contract will be awarded to the lowest responsive bidder. 
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Bid Security or EMD 

 The Bidder shall furnish, as part of the Bid, Bid Security/EMD, in the amount specified in the Bid 

Data Sheet. This bid security shall be in favor of the authority mentioned in the Bid Data Sheet and 

shall be valid till the validity of the bid.  

 The tenderers shall pay the EMD online instead paying the EMD at any of the CFC centres in BMC 

Ward Offices.  

  Any bid not accompanied by an acceptable Bid Security and not secured as indicated in sub-clause 

mentioned above, shall be rejected by the Employer as non-responsive.  

The Bid Security of the successful Bidder will be discharged when the Bidder has signed the 

Agreement and furnished the required Security Deposits.  

 The Bid Security/ EMD of L-3 and downward bidder(s)(i.e. L-4,L-5…) shall be refunded immediately 

after opening of financial bid but, the EMD submitted by the L-2 bidder will be returned after 

obtaining Standing Committee Resolution.  

 The Bid Security may be forfeited:  

a) if the Bidder withdraws the Bid after bid opening (opening of technical qualification part of the bid 

during the period of Bid validity;  

b) In the case of a successful Bidder, if the Bidder fails within the specified time limit to:  

i. sign the Agreement; and/or  

ii. Furnish the required Security Deposits.  

1. The cases wherein if the shortfalls are not complied by a contractor, will be informed to Registration 

and Monitoring Cell. Such non-submission of documents will be considered as „Intentional 

Avoidance‟ and if three or more cases in 12 months are re-ported, shall be viewed seriously and 

disciplinary action against the defaulters such as banning/de-registration, etc. shall be taken by the 

registration cell with due approval of the concerned AMC.  

2. No rejections and forfeiture shall be done in case of curable defects. For non-curable defects the 10% 

of EMD shall be forfeited and bid will be liable for rejection. 
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Note: 

A. Curable Defect shall mean shortfalls in submission such as:  

a. Non-submission of following documents,  

i. Valid Registration Certificate  

ii. Valid Bank Solvency  

iii.  Goods & Sales Tax (GST) Registration Certificate / supporting documents   

iv. Certified Copies of PAN documents and photographs of individuals, owners, etc 

v. Partnership Deed and any other documents  

vi. Undertakings as mentioned in the tender document.  

b. Wrong calculation of Bid Capacity,  

c. No proper submission of experience certificates and other documents, etc.  

d. No proper submission of Litigation History 

B. Non-curable Defect shall mean:- 

a. In-adequate submission of EMD amount,  

b. In-adequacy of technical and financial capacity with respect to Eligibility criteria as stipulated 

in the tender. 

BID VALIDITY  

 Bids shall remain valid for a period of not less than one eighty (180) days after the deadline date 

for bid submission specified in Bid Data Sheet. A bid valid for a shorter period shall be rejected 

by the Employer as non-responsive.  

 In exceptional circumstances, prior to expiry of the original time limit, the Employer may request that 

the bidders may extend the period of validity for a specified additional period. The request and the 

bidders‟ responses shall be made in writing or by cable. A bidder may refuse the request without 

forfeiting his Bid Security. A bidder agreeing to the request will not be required or permitted to 

modify his bid, but will be required to extend the validity of his bid security for a period of the 

extension. 

DEFECT LIABILITY PERIOD:  

The contractor is expected to carry out the construction / fabrication work in Workmen like 
manner so as to meet the requirement and specification for the project. It is expected 
that the Workmanship and materials will be reasonably fit for the purpose for which 
they are required. 
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SECURITY DEPOSIT 

A. Security Deposit 

The security deposit shall mean and comprise of Contract Deposit 

Contract Deposit – The successful tenderer, here after referred to as the contractor shall pay an amount 

in the form of cash or Demand Draft or Government securities or Fix deposit receipts or BANK 

GUARANTEE equal to Five (5) percent of the contract sum within thirty days from the date of issue of 

letter of acceptance. 

Refund of Contract Deposit  

The Contract Deposit shall be released within 30 days after completion of contract period subject to no 

recoveries are pending against the said work, provided that the Engineer is satisfied that there is no 

demand outstanding against the Contractor.  

*Note:  

a. It shall be clearly mentioned that the BG shall be applicable for individual work/contract and clubbing of 

various contracts of the said contractor will not be allowed. In case of obtaining Bank Guarantee, it is 

necessary that the final year BG   shall be valid further 6 months from the completion of contract period.  

b. It shall be the responsibility of the bidder to keep the submitted B.G. “VALID” for the stipulated time 

period in the tender.  

c. Bank Guarantee should be issued by way of General Undertaking and Guarantee issued on behalf of the 

Contractor by any of the Nationalized or Scheduled banks or branches of foreign banks operating under 

Reserve Bank of India regulations located in Mumbai upto Virar & Kalyan. List of approved Banks is 

appended at the end of Instructions to Bidders (ITB). The Bank Guarantee issued by branches of 

approved Banks beyond Kalyan and Virar can be accepted only if the said Bank Guarantee is 

countersigned by the Manager of a Regional Branch of the same bank within the Mumbai City Limit 

categorically endorsing thereon that the said Bank Guarantee is binding on the endorsing Branch of the 

Bank or the Bank itself within Mumbai Limits and is liable to be enforced against the said Branch of the 

Bank or the bank itself in case of default by the Contractors furnishing the Bank Guarantee. The Bank 

Guarantee shall be renewed as and when required and/or directed from time to time until the Contractor 

has executed and completed the works and remedied any defects therein. 

B. Legal + Stationary Charges: (As per applicable circular) 
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Successful tender shall pay the Legal Charges + Stationary charges as per Circular no. 

CA/FRG/03 dtd. 22.06.2021. or the latest circular in vogue 

Contract Value 
Legal + Stationary 
Charges 

Up to  Rs.  50,000/- -- -- --- Nil 

From Rs. 50,001/- To Rs. 1,00,000/- Rs.5,710/- 

From Rs. 1,00,001/- To Rs. 3,00,000/- Rs.9,430/- 

From Rs. 3,00,001/- To Rs. 5,00,000/- Rs.11,330/- 

From Rs. 5,00,001/- To Rs. 10,00,000/- Rs.13,190/- 

From Rs. 10,00,001/- To Rs. 20,00,000/- Rs.15,060/- 

From Rs. 20,00,001/- To Rs. 40,00,000/- Rs.16,960/- 

From Rs. 40,00,001/- To Rs. 1,00,00,000/- Rs.18,830/- 

From Rs. 1,00,00,001/ To Rs. 10,00,00,000/- Rs.22,220/- 

From Rs. 10,00,00,001/- To Rs. 20,00,00,000/- Rs.25,650/- 

From Rs. 20,00,00,001/- To Rs. 30,00,00,000/- Rs.29,070/- 

From Rs. 30,00,00,001/- To Rs. 40,00,00,000/- Rs.32,490/- 

From Rs. 40,00,00,001/- To Rs. 50,00,00,000/- Rs.35,880/- 

From Rs. 50,00,00,001/- To Rs. 1,00,00,00,000/- Rs.42,720/- 

From Rs. 1,00,00,00,001/- To Rs. 2,00,00,00,000/- Rs.52,970/- 

From Rs. 2,00,00,00,001/- To Rs. 3,00,00,00,000/- Rs.59,790/- 

From Rs. 3,00,00,00,001/- To Rs. 4,00,00,00,000/- Rs.68,290/- 

From Rs. 4,00,00,00,001/- To Rs. 5,00,00,00,000/- Rs.76,820/- 

From Rs. 5,00,00,00,001/- To Rs. Any Amount Rs.85,380/- 

C. Stamp Duty: (As per applicable circular) 

It shall be incumbent on the successful tenderer to pay stamp duty on the contract. 

i. As per the provision made in Article 63, Schedule I of Bombay Stamp Act 1958, stamp duty is 

payable for “works contract” that is to say, a contract for works and labour or services involving transfer 

of property in goods ( whether as goods or in some other form) in its execution and includes a sub-

contract, as under: 

a Where the amount or value set forth in such 
contract does not exceed rupees ten lakh. 

Five Hundred rupees stamp 
duty(0.25%  

b 
Where it exceeds rupees ten lakhs 

Five hundred rupees plus 0.1% above 
Rs. Ten Lacs subject to maximum of 
Rs. Twenty Five Lacs Stamp Duty. 

c Stamp duty on Bank Guarantee Amount 0.5% of the Bank Guarantee amount 
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i. As per the provision made in Article 63, Schedule I of Bombay Stamp Act 1958, stamp duty is 

payable for “works contract” that is to say, a contract for works and labour or services involving 

transfer of property in goods (whether as goods or in some other form) in its execution and includes 

a sub-contract, as under : 

ii. The successful bidder shall enter into a contract agreement with BMC within 30 days from the date 

of issue of Work Order and the same should be adjudicated for payment of Stamp Duty by the 

successful bidder. 

iii. Further shortfall if any, in amount of stamp duty paid as against prescribed amount for the 

documents executed in Mumbai City & Mumbai Suburban District be recovered from the concerned 

work contractors and to deposit the deficit or unpaid Stamp Duty and penalty by two separate 

Demand Draft or Pay Order in favour of “Superintendent of Stamp, Mumbai” within 15 days from 

intimation thereof. 

iv. All legal charges and incidental expenses in this respect shall be borne and paid by the successful 

tenderer. 

v. All above mentioned values are as applicable while inviting the tender. However the contractor has 

to pay the stamp duty charges as per the latest applicable circular at the time of award of contract. 

Important Directions 

1. All the information uploaded shall be supported by the corroborative documents in absence of which the 

information uploaded will be considered as baseless and not accepted for qualification criteria. All the 

documents shall be uploaded with proper pagination. The page No. shall be properly mentioned in the 

relevant places. 

The information shall be uploaded in the sequence as asked for with proper indexing etc. The Bidder 

shall be fully responsible for the correctness of the information uploaded by him. 

2. Applicants/Bidders shall refer portal.Mcgm.gov.in\tenders for “The Manual of Bid- Submission for 

Percentage Rate/Item Rate Tender Document.” The detail guidelines for creation and submission of bid 

are available in the referred document. 

Any queries or request for additional information concerning this TENDER shall be submitted by   

e-mail   to   dycheswmplanning.swm@Mcgm.gov.in  The subject shall clearly bear the following 

identification/ title: "Queries/Request for Additional Information: TENDER for “Subject of the 

tender” Any changes in mail ID will be intimated on the portal. 

3. In case of Equal Rate of lowest bidders (L1), the allotment of work shall be done by giving 48 hrs (2 

working days) from the day of opening of packet C on same BID-Document number for re-quoting 

mailto:dycheswmplanning.swm@mcgm.gov.in
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and such development needs to done by IT department in BMC‟s SRM system. Till such development 

is made; „Sealed Bids‟ shall be called from the bidders quoting the same rates i.e. L1. 

In case of equal rate of lowest bidders is obtained even after re-quoting, then the successful bidder 

will be decided by lottery system by Ch.Eng.(SWM). 
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SECTION 7 

SCOPE OF WORK 
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Scope of Work: 

The Municipal Corporation is obliged to carry out statutory duty of solid waste 

management  under the provisions of Section 61 (C) of the MMC Act, 1888.  

The estimated population of Mumbai City in year 2020 was approx. 1.29 Cr. and 

the total area of Mumbai City is 467 Sq. Km. The city of Mumbai generates daily 

approx. 6500 MT MSW. 

SWM Rule 2016 enacted on 8th March 2016, Section 15 of SWM Rule 2016 

speaks about responsibilities of Urban Local Bodies (ULB) regarding management of 

Solid Waste generated in its jurisdiction.  

Section 15 ‘e’ directs ULB’s to prepare byelaws for Solid Waste Management 

activity. 

Before enactment of the SWM Rule 2016, it was mandatory to segregate the 

MSW in two streams viz Dry Waste and Wet Waste. As per the SWM Rule 2016, it is 

now mandatory to segregate / collect the waste in three streams viz. Dry Waste, Wet 

Waste and Domestic Hazardous Waste (DHW) including sanitary waste.  

120 litr. Capacity refuse bins are manufactured from virgin High density 

polyethylene material and used for collection of solid waste to satisfy the critical 

requirements of MSW rules, 2016. These bins can be easily lifted and emptied. In 

view of above, for collection of Domestic Hazardous Waste & Sanitary Waste from 

households there is necessity to provide these bins.   

The tender aims at inviting knowledgeable and resourceful manufacturers & 

authorized dealers for supply of 800 nos. HDPE refuse bins of 120 litr. Capacity for 

collection of Domestic Hazardous Waste & Sanitary Waste from to civil societies of 

all wards. 
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Section 8 

Bill of Contract 
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 Schedule (Bill)  of  Quantities And Rates 

Subject:- Supply of closed HDPE refuse bins of 120 ltr. Capacity for collection of 

DHW. 

Note: For information purpose only. Actual rates to be filled online in price bid. 

 

               

Sr. No. Description 

 Quantity 

(nos.) 

 

Rate per bin 

(Incl. of all 

taxes, Duties, 

Levies etc.) 

(Rs.) 

Total Cost 

(Rs.) 

1 

 

 

 

Supply of closed HDPE 

refuse bins of 120 ltr. 

Capacity for collection of 

DHW as per attached 

technical specifications, 

requirements, terms & 

conditions 

800 
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Section 9 

General Conditions of Contract 
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General Conditions of Contract 

A. General 

1. Definitions  

Terms which are defined in the Contract Data are not also defined in the Conditions of Contract but 

keep their defined meanings. Capital initials are used to identify defined terms. 

The “Contract” shall mean the tender and acceptance thereof and the formal agreement if any, 

executed between the Contractor, Commissioner and the Corporation together with the documents 

referred to therein including these conditions and appendices and any special conditions, the 

specifications, designs, drawings, price schedules, bills of quantities and schedule of rates. All these 

documents taken together shall be deemed to form one Contract and shall be complementary to one 

another.  

The Contract Data defines the documents and other information which comprise the Contract.  

The Bidder is a person or corporate body who has desired to submit Bid to carry out the Works, till the 

tender process is concluded. 

The “Contractor” shall mean the individual or firm or company or JV firms whether incorporated or 

not, whose tender has been accepted by the employer and the legal successor of the individual or firm or 

company.  

The Contractor's Bid is the completed bidding document submitted by the Bidder to the Employer.  

The “Contract Sum” means the sum named in the letter of acceptance including Physical 

contingencies subject to such addition thereto or deduction there-from as may be made under the 

provisions hereinafter contained.  

Note: The contract sum shall include the following –  

 In the case of item rate contracts, the cost of the work arrived at after finalization of the quantities shown 

in schedule of items / quantities by the item rates quoted by the tenderer for various items and 

summation of the extended cost of each item.  

 In case of lump sum contract, the sum for which tender is accepted.  

 Special discount / rebate / trade discount offered by the tenderer if any and accepted by the Corporation. 
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 Additions or deletions that are accepted after opening of the tenders.  

The “Contract Cost” means the Contract Sum. This cost shall be included in the letter of acceptance.  

A Defect is any part of the Works not completed in accordance with the Contract.  

The Defects Liability Certificate is the certificate issued by the Engineer, after the Defect Liability 

Period has ended and upon correction of Defects by the Contractor.  

Drawings means all the drawings, calculations and technical information of a like nature provided by 

the Engineer to the Contractor under the Contract and all drawings, calculations, samples, patterns, 

models, operation & maintenance manual and other technical information of like nature submitted by 

the Contractor and approved by the Engineer.  

The Authority shall mean Brihanmumbai Municipal  Corporation (BMC)  

The “Employer” shall mean the Municipal Corporation for Greater Mumbai / Municipal Commissioner 

for Greater Mumbai, for the time being holding the said office and also his successors and shall also 

include all “Additional Municipal Commissioners, Director (Engineering Services & Projects)” and the 

Deputy Municipal Commissioner, to whom the powers of Municipal Commissioner, have been deputed 

under Section 56 and 56B of the Mumbai Municipal Corporation Act.  

The Engineer in-charge shall mean the Executive Engineer in executive charge of the works and shall 

include the superior officers of the Engineering department i.e. Dy.Ch.Eng/Ch.Eng. and shall mean and 

include all the successors in BMC  

The Engineer's Representative shall mean the Assistant Engineer, Sub. Engineer/Jr. Engineer in direct 

charge of the works and shall include Sub Eng./ Jr. Eng of Civil section/ Mechanical section/ Electrical 

section appointed by BMC.  

The “Engineer” shall mean the City Engineer / the Hydraulic Engineer / the Chief Engineer / the 

Special Engineer, appointed for the time being or any other officer or officers of the Municipal 

Corporation who may be authorized by the commissioner to carry out the functions of the City Engineer 

/ the Hydraulic Engineer / the Chief Engineer / the Special Engineer or any other competent person 

appointed by the employer and notified in writing to the Contractor to act in replacement of the 

Engineer from time to time.  
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Contractor‟s equipment means all appliances and things whatsoever nature required for the execution 

and completions of the Works and the remedying of any defects therein, but does not include plant 

material or other things intended to form or forming part of the Permanent Works.  

The Initial Contract Price is the Contract Price listed in the Employer's Letter of Acceptance.  

The Intended Completion Date is the date on which it is intended that the Contractor shall complete 

the works. The Intended Completion Date is specified in the Contract Data. The Intended Completion 

Date may be revised only by the Engineer by issuing an extension of time.  

Materials are all supplies, including consumables, used by the Contractor for incorporation in the 

Works and works of routine maintenance.  

Plant is any integral part of the Works that shall have a mechanical, electrical, electronic, chemical, or 

biological function.  

Routine Maintenance is the maintenance of activities of the competed structure for five years as 

specified in the Contract Data.  

The “Site” shall mean the land and other places including water bodies more specifically mentioned in 

the special conditions of the tender, on, under in or through which the permanent works or temporary 

works are to be executed and any other lands and places provided by the Municipal Corporation for 

working space or any other purpose as may be specifically designated in the contract as forming part of 

the site.  

Site Investigation Reports are those that were included in the bidding documents and are reports about 

the surface and subsurface conditions at the Site.  

“Specification” shall mean the specification referred to in the tender and any modification thereof or 

addition or deduction thereto as may from time to time be furnished or approved in writing by the 

Engineer.  

The Start Date/Commencement Date It is the date when the Contractor shall commence execution 

of the Works.  

Variation means a change to the:-  

i) Specification and /or Drawings (if any) which is instructed by the Employer.  
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ii) Scope in the Contract which is instructed by the Employer.  

iii) Price in the Contract which is instructed by the Employer.  

The Works, as defined in the Contract Data, are what the Contract requires the Contractor to carry out 

the work as per specifications.  

Jurisdiction: In case of any claim, dispute or difference arising in respect of a contract, the cause of 

action thereof shall be deemed to have arisen in Mumbai and all legal proceedings in respect of any 

claim, dispute or difference shall be instituted in a competent court in the City of Mumbai only. 

2. Interpretation  

2.1. In interpreting these Conditions of Contract, singular also means plural, male also means female or 

neuter, and the other way around. Headings have no significance. Words have their normal meaning 

under the language of the Contract unless specifically defined. The Engineer will provide instructions 

clarifying queries about these Conditions of Contract.  

2.2. If sectional completion is specified in the Contract Data, references in the Conditions of Contract to 

the Works, the Completion Date, and the Intended Completion Date apply to any Section of the Works 

(other than references to the Completion Date and Intended Completion Date for the whole of the 

Works).  

2.3. The documents forming the Contract shall be interpreted in the following documents: (1) Agreement, 

(2) Letter of Acceptance, (3) Notice to Proceed with the Work, (4) Contractor's Bid, (5) Contract Data, 

(6) Special Conditions of Contract Part (7) General Conditions of Contract Part I, (8) Specifications, 

(9) Drawings, (10) Bill of Quantities, and (11) Any other document listed in the Contract Data.  

3. Engineer's Decisions  

3.1. Except where otherwise specifically stated, the Engineer will decide contractual matters between the 

Employer and the Contractor in the role representing the Employer. However, if the Engineer is 

required under the rules and regulations and orders of the Employer to obtain prior approval of some 

other authorities for specific actions, he will so obtain the approval, before communicating his 

decision to the Contractor. 

3.2. Except as expressly stated in the Contract, the Engineer shall not have any authority to relieve the 

Contractor of any of his obligations under the contract.   

4. Delegation  
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The Engineer, with the approval of the Employer, may delegate any of his duties and responsibilities 

to other person(s), except to the Adjudicator, after notifying the Contractor, and may cancel any 

delegation after notifying the Contractor.  

5. Communications  

All certificates, notices or instructions to be given to the Contractor by Employer/ Engineer shall 

be sent on the address or contact details given by the Contractor of Bid. The address and contact 

details for communication with the Employer/ Engineer shall be as per the details given in Contract 

Data. Communications between parties that are referred to in the conditions shall be in writing. The 

Notice sent by facsimile (fax) or other electronic means shall be effective on confirmation of the 

transmission. The Notice sent by Registered post or Speed post shall be effective on delivery or at the 

expiry of the normal delivery period as undertaken by the postal service.  

6. Subcontracting  

Subletting is not allowed.  

7. Other Contractors:- 

7.1. The Contractor shall cooperate and share the Site with other Contractors, public authorities, utilities, 

and the Employer between the dates given in the Schedule of Other Contractors, as referred to in the 

Contract Data. The Contractor shall also provide facilities and services for them as described in the 

Schedule. The Employer may modify the Schedule of Other Contractors, and shall notify the 

Contractor of any such modification. 

7.2. The Contractor should take up the works in convenient reaches as decided by the Engineer to ensure 

there is least hindrance to the smooth flow and safety of traffic including movement of vehicles and 

equipment of other Contractors till the completion of the Works. 

8. Personnel  

8.1. The Contractor shall employ for the work and routine maintenance the key personnel including 

technical personnel named in the Contract Data or other personnel approved by the Engineer. The 

Engineer will approve any proposed replacement of technical personnel only if their relevant 

qualifications and abilities are substantially equal to those of the personnel stated in the Contract Data.  

8.2. The Contractor‟s personnel shall appropriately be qualified, skilled and experienced in their respective 

trades or occupations. The Engineer shall have authority to remove, or cause to be removed, any 

person employed on the site or works, who carries out duties incompetently or negligently and persists 

in any conduct which is prejudicial to safety, health or the protection of the environment.  
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8.3. If the Engineer asks the Contractor to remove a person who is a member of the Contractor's staff or 

work force, stating the reasons, the Contractor shall ensure that the person leaves the Site within seven 

days and has no further connection with the Works in the Contract. 

8.4. The Contractor shall not employ any retired Gazetted officer who has worked in the Engineering 

Department of the BMC /State Government and has either not completed two years after the date of 

retirement or has not obtained BMC/State Government‟s permission to employment with the 

Contractor.  

 

9. Employer's and Contractor's Risks  

The Employer carries the risks which this Contract states are Employer's risks, and the Contractor 

carries the risks which this Contract states are Contractor's risks. 

10. Employer's Risks  

The Employer is responsible for the excepted risks which are (a) in so far as they directly affect the 

execution of the Works in the Employer‟s country, the risks of war, invasion, act of foreign enemies, 

rebellion, revolution, insurrection or military or usurped power, civil war, riot, commotion or disorder 

(unless restricted to the Contractor‟s employees) and contamination from any nuclear fuel or nuclear 

waste or radioactive toxic explosive, or (b) a cause due solely to the design of the Works, other than 

the Contractor‟s design.  

11. Contractor's Risks  

11.1. All risks of loss of or damage to physical property and of personal injury and death which arise 

during and in consequence of the performance of the Contract other than the excepted risks, referred 

to in clause 11.1, are the responsibility of the Contractor.  

12. Insurance  

The contractor has to provide all relevant insurances for the machinery & his staff as per the 

governing laws. All expenses towards this shall be borne only by the contractor. BMC shall be 

indemnified & absolved arising out of any issues & claims etc. out of this.  

13. Site Investigation Reports  

13.1. The Contractor, in preparing the Bid, may rely, at his own risk, on any Site Investigation Reports 

referred to in the Contract Data, supplemented by any other information available to him, before 

submitting the bid.  

14. Queries about the Contract Data  

The Engineer will clarify queries on the Contract Data.  
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15. Contractor to Carry out the Works and Undertake Maintenance (if specified in the tender)  

15.1. The Contractor shall carry out the Works in accordance with the Specifications and Drawings and 

as per instructions of the Engineer.  

15.2. The Contractor shall carry out the works with maximum input of machinery required to ensure 

the quality of works as per specifications. The Contractor shall deploy the equipment and machinery 

as required in the contract.  

15.3. The Contractor shall take all reasonable steps to protect the environment on and off the Site and 

to avoid damage or nuisance to persons or to property of the public or others resulting from pollution, 

noise or other causes arising as a consequence of his methods of operation.  

During continuance of the contract, the Contractor shall abide at all times by all existing enactments 

on environmental protection and rules made there under, regulations, notifications and byelaws of the 

State or Central Government, or local authorities and any other law, bye-law, regulations that may be 

passed or notification that may be issued in future by the State or Central Government or the local 

authority. Salient features of some of the major laws that are applicable are given below:  

 The Water (Prevention and Control of Pollution) Act, 1974, this provides for the prevention and 

control of water pollution and the maintaining and restoring of wholesomeness of water. „Pollution‟ 

means such contamination of water or such alteration of the physical, chemical or biological 

properties of water or such discharge of any sewage or trade effluent or of any other liquid, gaseous or 

solid substance into water (whether directly or indirectly) as may, or is likely to, create a nuisance or 

render such water harmful or injurious to public health or safety, or to domestic, commercial, 

industrial, agricultural or other legitimate uses, or to the life and health of animals or plants or of 

aquatic organisms.  

 The Air (Prevention and Control of Pollution) Act, 1981, this provides for prevention, control and 

abatement of air pollution. „Air Pollution‟ means the presence in the atmosphere of any „air pollutant‟, 

which means any solid, liquid or gaseous substance (including noise) present in the atmosphere in 

such concentration as may be or tend to be injurious to human beings or other living creatures or 

plants or property or environment.  

 The Environment (Protection) Act, 1986, this provides for the protection and improvement of 

environment and for matters connected therewith, and the prevention of hazards to human beings, 

other living creatures, plants and property. „Environment‟ includes water, air and land and the inter-
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relationship which exists among and between water, air and land, and human beings, other living 

creatures, plants, micro-organism and property.  

 The Public Liability Insurance Act, 1991, This provides for public liability insurance for the purpose 

of providing immediate relief to the persons affected by accident occurring while handling hazardous 

substances and for matters connected herewith or incidental thereto. Hazardous substance means any 

substance or preparation which is defined as hazardous substance under the Environment (Protection) 

Act 1986, and exceeding such quantity as may be specified by notification by the Central 

Government.  

 The Solid Waste Management Rules –2016 This provides for management & handling of solid Waste.  

 BS-IV Emission Standards, this provides for emission standards of the vehicles to be used in the 

contract. 

16. The Works to be completed by the Intended Completion Date  

The Contractor may commence execution of the Works on the Start Date and shall carry out the 

Works, if specified in the tender, in accordance with the Programme submitted by the Contractor, as 

updated with the approval of the Engineer, and complete them by the Intended Completion Date.  

17. Safety  

17.1. The Contractor shall be responsible for the safety of all activities on the Site. He shall comply 

with all applicable safety requirements and take care of safety of all persons entitled to be on the site 

and the works. He shall use reasonable efforts to keep the site and the works, during execution of 

works, clear of unnecessary obstruction so as to avoid danger to the persons.  

The contractor shall provide all safety gear to his employees as specified in the specifications of 

project.  

17.2. First Aid Facilities:-  

i. At every work place successful bidder shall provide and maintain first aid box of adequate capacity and it 

should be easily accessible during working hours.  

ii. The first-aid box shall be distinctly marked with a red cross on white back ground.  

iii. Adequate arrangements shall be made for immediate recoupment of the equipment when necessary.  

iv. Nothing except the prescribed contents shall be kept in the First-aid box.  

v. The first-aid box shall be kept in charge of a responsible person who shall always be readily available 

during the working hours of the work place.  

vi. A person in charge of the First-aid box shall be a person trained in First-aid treatment.  

18. Instructions  
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18.1. The Contractor shall carry out all instructions of the Engineer, which comply with the applicable 

laws where the Site is located.  

18.2. The Contractor shall permit the appointed and/or authorized persons to inspect the Site and/or 

accounts and records of the Contractor and its subcontractors relating to the performance of the 

Contract, and to have such accounts and records audited by auditors appointed, if so required. The 

Contractor‟s attention is invited to Clause of „Fraud and Corruption‟, which provides, inter alia, that 

acts intended to materially impede the exercise of the inspection and audit rights provided for under 

the Clause & constitute a obstructive practice subject to contract termination. 

18.3. Engineer to have power to issue further drawings or instructions:  

The Engineer shall have the power and authority from time to time and at all times to  give such 

further instructions and directions as may appear to him necessary or proper for the guidance of the 

contractor and the good and sufficient execution of the works according to terms of the specifications 

and Contractor shall receive, execute, obey and be bound by the same, according to the true intent and 

meaning thereof, as fully and effectually as though the same had accompanied or had been mentioned 

or referred to in the specification, and contemplated by the specifications, or may order any of the 

works contemplated thereby to be omitted, with or without the substitution of any other works in lieu 

thereof, or may order any work or any portion of work executed or partially executed, to be removed, 

changed or altered, added if needful, may order that other works shall be substituted instead thereof 

and difference of expense occasioned by any such diminution or alteration so ordered and directed 

shall be added to or deducted from the amount of this Contract, as provided under condition no.10(a) 

hereinafter. 

No work which radically changes the original nature of the Contract shall be ordered by the Engineer 

and in the event of any deviation being ordered which in the opinion of the Contractor changes the 

original nature of Contract he shall nevertheless carry it out and disagreement as to the nature of the 

work and the rate to be paid therefore shall be resolved.  

The time for completion of the Works, shall be in event of any deviations resulting in additional cost 

over the contract price being ordered, be extended or reduced reasonably by the Engineer. The 

Engineer‟s decision in this case shall be final.  

B. Time Control  

19. Delays Ordered by the Engineer  

19.1. The Engineer may instruct the Contractor to delay the start or progress of any activity within the 

Works. Delay/delays totaling more than 30 days will require prior written approval of the DMC/AMC.  
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20. Management Meetings  

20.1. The Engineer may require the Contractor to attend a management meeting. The business of a 

management meeting shall be to review the plans for progress of the Works.  

20.2. The Engineer shall record the business of management meetings and provide copies of the record 

to those attending the meeting. The responsibility of the parties for actions to be taken shall be decided 

by the Engineer either at the management meeting or after the management meeting and stated in 

writing to all those who attended the meeting.  

 

C. Quality Control 

21. Identifying Defects  

21.1. The Engineer shall check the Contractor's work and notify the Contractor of any Defects that are 

found. Such checking shall not affect the Contractor's responsibilities. The Engineer may instruct the 

Contractor to search for a Defect and test any work that the Engineer considers may have a Defect.  

21.2. The Contractor shall permit the Employer‟s technical person(s) to check the Contractor‟s work 

and notify the Engineer and Contractor if any defects that are found.  

22. Correction of Defects  

22.1. The Engineer shall give notice to the Contractor of any Defects with respect to the 

equipment/vehicle/work during the contract period. 

22.2. Every time notice of Defect/Defects is given, the Contractor shall correct the notified 

Defect/Defects within the duration of time specified by the Engineer‟s notice.  

22.3. The Engineer may issue notice to the Contractor to carry out removal of defects or deficiencies, if 

any, noticed in his inspection, or brought to his notice. The Contractor shall remove the defects and 

deficiencies within the period specified in the notice and submit to the Engineer a compliance report.  

23. Uncorrected Defects and Deficiencies  

If the Contractor has not corrected a Defect under clause and deficiencies in works, to the satisfaction 

of the Engineer, within the time specified in the Engineer's notice, the Engineer will assess the cost of 

having the Defect or deficiency corrected, and the Contractor shall pay this amount, on correction of 

the Defect or deficiency by another agency.  

D. Cost Control  

24. Variations  

The Engineer shall, having regard to the scope of the Works and the sanctioned estimated cost, have 

power to order, in writing, Variations within the scope of the Works he considers necessary or 
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advisable during the progress of the Works. Such Variations shall form part of the Contract and the 

Contractor shall carry them out and include them in updated Programmes produced by the Contractor. 

Oral orders of the Engineer for Variations, unless followed by written confirmation, shall not be taken 

into account.  

25. Payments for Variations  

25.1. Even if rates for Variation items are not specified in the Bill of Quantities, the Contractor shall 

carry out such work at the same rate.  

25.2. The rate for Extra/Excess shall be governed by clause 10.A of Standard General Condition of 

Contract.  

26. Payment Certificates  

The payment to the Contractor will be as follows:  

a. A bill shall be submitted by the Contractor monthly and the Engineer In-charge shall take or cause to 

be taken requisite measurement for the purpose of having the same verified and the claim, so far as it 

is admissible, shall be adjusted, if possible, within 30 days from the presentation of the bill.  

b. The Engineer shall check the Contractor's monthly statement within 14 days and certify the amount to 

be paid to the Contractor.  

c. The value of work executed shall be determined, based on VTMS & such IT related systems 

developed by the BMC.  

d. The value of work executed shall comprise the value of the quantities of the items in the Bill of 

Quantities completed.  

e. The value of work executed shall also include the valuation of Variations and Compensation Events.  

f. The Engineer may exclude any item certified in a previous certificate or reduce the proportion of any 

item previously certified in any certificate in the light of later information. 

g. The contractor shall submit all bills on the printed forms at the office of Engineer In-Charge. The 

charges to be made in the bills shall always be entered at the rates specified in tender. 

27. Payments  

27.1. Payments shall be adjusted for deductions for advance payments, retention, security deposit, other 

recoveries in terms of the Contract and taxes at source, as applicable under the law. The Employer 

shall pay the Contractor the amounts certified by the Engineer within 15 days of the date of each 

certificate.  
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27.2. All sums payable by a contractor by way of compensation under any of these conditions, shall be 

considered as a reasonable compensation to be applied to the use of BMC without reference to the 

actual loss or damage sustained and whether any damage has or has not been sustained.  

27.3. No payment shall be made for any work estimated to cost less than Rupees One Thousand till 

after the whole of work shall have been completed and the certificate of completion given. But in the 

case of works estimated to cost more than Rs. One Thousand, the contractor shall on submitting a 

monthly bill therefore be entitled to receive payment proportionate to the part of the work than 

approved and passed by the Engineer In-charge, whose certificate of such approval and passing of the 

sum so payable shall be final and conclusive against the contractor. All such intermediate payments 

shall be regarded as payments by way of advance against the final payments only and not as payments 

for work actual done and completed and shall not preclude the Engineer In-charge from requiring any 

bad, unsound, imperfect or unskillful work to be removed or taken away and reconstructed or re-

erected nor shall any such payment be considered as an admission of the due performance of the 

contract or any part thereof in any respect or the offering of any claim not shall it conclude, determine 

or effect in any other way, the powers of the Engineer In-charge as to the final settlement and 

adjustment of the accounts or otherwise, or in any other way vary or effect the contract. The final bill 

shall be submitted by the Contractor within one month of the date fixed for the completion of the work 

otherwise the Engineer In-charge‟s certificate of the measurements and of the total amount payable for 

the work shall be final and binding on all parties. 

27.4. The payment to the contractor for this work shall be made based on the reports generated in the 

VTMS (Vehicle Tracking & Management System) System & other such IT systems developed by 

BMC. 

28.  The Contractor shall not be entitled to compensation to the extent that the Employer's interests are 

adversely affected by the Contractor for not having given early warning or not having cooperated with 

the Engineer.  

29. Tax 

G.S.T. and other state levies/cess which are not subsumed under GST will be applicable.  The 

tenderer shall quote inclusive of all taxes.  It is clearly understood that BMC will not bear any 

additional liability towards payment of any Taxes & Duties. 

Wherever the Services to be provided by the Tenderers falls under Reverse Charge 

Mechanism, the Price quoted shall be exclusive of GST, but inclusive of Taxes / Duties / Cess other 

than GST, if any. 
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The tenderer shall mandatorily upload the information of applicable tax in the pro-forma as 

enclosed under “Special Annexure-I‟ in „C‟ folder.  Wherein the tenderer shall indicate in the tabular 

format, all the applicable taxes and their percentages and the tax amount considered while quoting the 

tender. 

Rates accepted by BMC shall hold good till completion of work and no additional individual 

claim shall be admissible on account of fluctuations in market rates, increase in taxes / any other levies 

/ tolls etc. except that payment / recovery for overall market situation shall be made as per price 

Variation. 

Chapter XXI-Miscellaneous, section 171(1) of GST Act, 2017 governs the „Anti Profiteering 

Measure‟ (APM) 

        As per the provision of this section , „ Any reduction in rate of tax on any supply of goods or 

services or the benefit of input tax credit shall be passed on to the recipient by way of commensurate 

reduction in prices‟ 

          Accordingly, the contractor should pass on the complete benefit accruing to him on account of 

reduced tax rate or additional input tax credit, to BMC. In this regards bidder shall mandatorily submit 

undertaking on Rs. 500 bond paper as per „Special Annexure-II‟.  

Further, all provisions of GST Act will be applicable to the tender. 

30. Currencies  

All payments will be made in Indian Rupees.  

31. Liquidated Damages 

Both, the Contractor and the Employer have agreed that it is not feasible to precisely estimate the 

amount of losses due to delay in completion of works and the losses to the public and the economy, 

therefore, both the parties have agreed that the Contractor shall pay liquidated damages to the 

Employer and not by way of penalty, at the rate per week or part thereof stated in the Contract Data 

for the period that the Completion Date is later than the Intended Completion Date. Liquidated 

damages at the same rates shall be withheld if the Contractor fails to achieve the milestones prescribed 

in the Contract Data. However, in case the Contractor achieves the next milestone, the amount of the 

liquidated damages already withheld shall be restored to the Contractor by adjustment in the next 

payment certificate. The Employer and the contractor have agreed that this is a reasonable agreed 

amount of liquidated damage. The Employer may deduct liquidated damages from payments due to 

the Contractor. Payment of liquidated damages shall not affect the Contractor‟s other liabilities. 

E. Finishing the Contract 
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32. Completion of Work:-  

The Contractor shall request the Engineer to issue a certificate of completion of the works, and the 

Engineer will do so upon deciding that the works is completed. This shall be governed as per clause 

no.8 (g) of Standard General Conditions of Contract.  

33. Final Account  

Contractors should submit the final bill within 1 month of physical completion of the work.  

Engineer‟s decision shall be final in respect of claims for defect and pending claims against 

contractors.  

No further claims should be made by the Contractor after submission of the final bill and these shall 

be deemed to have been waived and extinguished. Payment of those items of the bills in respect of 

which there is no dispute and of items in dispute, for quantities and rates as approved by the 

Commissioner shall be made within a reasonable period as may be necessary for the purpose of 

verification etc.  

34. Operating and Maintenance Manuals  

If "as built" Drawings and/or operating and maintenance manuals are required, the Contractor shall 

supply them by the dates stated in the Contract Data. 

35. Termination  

35.1. The Employer or the Contractor may terminate the Contract if the other party causes a 

fundamental breach of the Contract.  

35.2. Fundamental breaches of Contract shall include, but shall not be limited to, the following:  

a. The Contractor stops work when no stoppage of work is shown on the current Programme and the 

stoppage has not been authorized by the Engineer;  

b. The Contractor is declared as bankrupt or goes into liquidation other than for approved reconstruction 

or amalgamation;  

c. The Engineer gives Notice that failure to correct a particular Defect is a fundamental breach of 

Contract and the Contractor fails to correct it within a reasonable period of time determined by the 

Engineer;  

d. The Contractor does not maintain a Security, which is required; 

e. The Contractor has delayed the completion of the Works by the number of days for which the 

maximum amount of liquidated damages can be paid, as defined in relevant clause.  

f. The Contractor fails to provide insurance cover as required under relevant clause. 
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g. If the Contractor, in the judgment of the Employer, has engaged in the corrupt or fraudulent practices 

as defined in GCC in competing for or in executing the Contract.  

h. Any other fundamental breaches as specified in the Contract Data.  

i. If the Contractor fails to deploy machinery and equipment or personnel as specified in the Contract 

Data at the appropriate time.  

35.3. When either party to the contract gives notice of a breach of contract to the Engineer for a cause 

other than those listed above, the Engineer shall decide whether the breach is fundamental or not.  

35.4. Notwithstanding the above, the Employer may terminate the Contract for convenience. 

36. Payment upon Termination  

36.1. If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the 

Engineer shall issue a certificate for value of the work done and materials ordered less liquidated 

damages, if any, less advance payments received up to the date of the issue of the certificate and less 

the percentage to apply to the value of the work not completed, as indicated in the Contract Data. If 

the total amount due to the Employer exceeds any payment due to the Contractor, the difference shall 

be recovered from the security deposit, and performance security. If any amount is still left un-

recovered it will be a debt due from the Contractor to the Employer.   

36.2. If the Contract is terminated at the Employer's convenience, the Engineer shall issue a certificate 

for the value of the work done, the reasonable cost of removal of Equipment, repatriation of the 

Contractor's personnel employed solely on the Works, and the Contractor's costs of protecting and 

securing the Works and less advance payments received up to the date of the certificate, less other 

recoveries due in terms of the Contract, and less taxes due to be deducted at source as per applicable 

law. 

37. Release from Performance 

If the Contract is frustrated by the outbreak of war or by any other event entirely outside the control of 

the Employer or the Contractor, the Engineer shall certify that the Contract has been frustrated. The 

Contractor shall make the Site safe and stop work as quickly as possible after receiving this certificate 

and shall be paid for all work carried out before receiving it and for any work carried out afterwards to 

which a commitment was made.  
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F. Other Conditions of Contract  

38.  

The Contractor shall, unless otherwise provided in the Contract, make his own arrangements at his 

own cost for the engagement of all staff and employees, local or other, and for their payment. 

39. Compliance with Labour Regulations  

a) During continuance of the Contract, the Contractor shall abide at all times by all existing labour 

enactments and rules made there under, regulations, notifications and bye laws of the State or Central 

Government or local authority and any other labour law (including rules), regulations, bye laws that 

may be passed or notification that may be issued under any labour law in future either by the State or 

the Central Government or the local authority. 

b) Furthermore, the Contractor shall keep the Employer indemnified in case any action is taken against 

the Employer by the competent authority on account of contravention of any of the provisions of any 

Act or rules made there under, regulations or notifications including amendments. If the Employer is 

caused to pay or reimburse, such amounts as may be necessary to cause or observe, or for non-

observance of the provisions stipulated in the notifications/bye laws/Acts/Rules/regulations including 

amendments, if any, on the part of the Contractor, the Engineer/Employer shall have the right to 

deduct any money due to the Contractor including his amount of contract deposit in the form of BG. 

The Employer/Engineer shall also have right to recover from the Contractor any sum required or 

estimated to be required for making good the loss or damage suffered by the Employer. 

c) The Contractor shall require his employees to obey all applicable laws, including those concerning 

safety at work. 

d) The employees of the Contractor in no case shall be treated as the employees of the BMC at any 

point of time. 

40. Drawings and Photographs of the Works 

The Contractor shall not disclose details of Drawings furnished to him and works on which he is 

engaged without the prior approval of the Engineer in writing. No photograph of the works or any part 

thereof or plant employed thereon, except those permitted under above clause, shall be taken or 

permitted by the Contractor to be taken by any of his employees without the prior approval of the 

Engineer in writing. No photographs/ Video photography shall be published or otherwise circulated 

without the approval of the Engineer in writing. 

41. Contract Document 
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The documents forming the contract are to be taken as mutually explanatory of one another. Unless 

otherwise provided in the contract, the priority of the documents forming the contract shall be as 

follows 

1. Contract Agreement (if completed)  

2. The letter of Acceptance  

3. The Bid:  

4. Addendum to Bid; if any  

5. Tender Document  

6. The Bill of Quantities:  

7. The Specification:  

8. Detailed Engineering Drawings  

9. Standard General Conditions of Contracts (GCC)  

10. All correspondence documents between bidder/contractor and BMC.  

42. Conflict of Interest 

The Applicant shall not have a conflict of interest (the “Conflict of Interest”) that affects the Bidding 

Process. Any Applicant found to have a Conflict of Interest shall be disqualified. An Applicant shall 

be deemed to have a Conflict of Interest affecting the Bidding Process, if 

1. A constituent of such Applicant is also a constituent of another Applicant; or  

2. Such Applicant has the same legal representative for purposes of this Application as any other 

Applicant; or  

3. Such Applicant, or any Associate thereof has a relationship with another Applicant, or any Associate 

thereof, directly or through common third party/ parties, that puts either or both of them in a position 

to have access to each other‟s information about, or to influence the Application of either or each 

other; or  

4. The Applicant shall be liable for disqualification if any legal, financial or technical adviser of the 

Authority in relation to the Project is engaged by the Applicant, its Member or any Associate thereof, 

as the case may be, in any manner for matters related to or incidental to the Project. For the avoidance 

of doubt, this disqualification shall not apply where such adviser was engaged by the Applicant, its 

Member or Associate in the past but its assignment expired or was terminated 6 (six) months prior to 

the date of issue of this TENDER. Nor will this disqualification apply where such adviser is engaged 

after a period of 3 (three) years from the date of commercial operation of the Project. 

43. Applications and costs thereof  
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No Applicant shall submit more than one Application for the Project. An applicant applying 

individually shall not be entitled to submit another application either individually. The Applicant shall 

be responsible for all of the costs associated with the preparation of their Applications and their 

participation in the Bid Process. The Authority will not be responsible or in any way liable for such 

costs, regardless of the conduct or outcome of the Bidding Process.  

44. Acknowledgment by Applicant 

It shall be deemed that by submitting the Application, the Applicant has: 

44.1. Made a complete and careful examination of the tender;  

44.2. Received all relevant information requested from the Authority;  

44.3. Accepted the risk of inadequacy, error or mistake in the information provided in the tender or 

furnished by or on behalf of the Authority relating to any of the matters referred; and  

44.4. Agreed to be bound by the undertakings provided by it under and in terms hereof.  

“The Authority” shall not be liable for any omission, mistake or error in respect of any of the above or 

on account of any matter or thing arising out of or concerning or relating to the TENDER or the 

Bidding Process, including any error or mistake therein or in any information or data given by the 

Authority. 

45. Right to reject any or all Applications/ Bids 

Notwithstanding anything contained in this TENDER, “The Authority” reserves the right to reject any 

Application and to annul the Bidding Process and reject all Applications/ Bids, at any time without 

any liability or any obligation for such acceptance, rejection or annulment, and without assigning any 

reasons therefore. In the event that the Authority rejects or annuls all the Bids, it may, in its discretion, 

invite all eligible Bidders to submit fresh Bids hereunder.  

“The Authority” reserves the right to reject any Application and/ or Bid if:  

a. At any time, a material misrepresentation is made or uncovered, or  

b. The Applicant does not provide, within the time specified by the Authority, the supplemental 

information sought by the Authority for evaluation of the Application.  

In case it is found during the evaluation or at any time before signing of the Agreement or after its 

execution and during the period of subsistence thereof including the concession thereby granted by 

“The Authority”, that one or more of the pre-qualification conditions have not been met by the 

Applicant, or the Applicant has made material misrepresentation or has given any materially incorrect 

or false information, the Applicant shall be disqualified forthwith if not yet appointed as the 

Successful Bidder either by issue of the LOA (Letter of Approval) or entering into of the Agreement, 
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and if the Applicant has already been issued the LOA or has entered into the Concession Agreement, 

as the case may be, the same shall, notwithstanding anything to the contrary contained therein or in 

this TENDER, be liable to be terminated, by a communication in writing by “The Authority” to the 

Applicant, without the Authority being liable in any manner whatsoever to the Applicant and without 

prejudice to any other right or remedy which the Authority may have under this TENDER, the 

Bidding Documents, the Concession Agreement or under applicable law.  

“The Authority” reserves the right to verify all statements, information and documents submitted by 

the Applicant in response to the TENDER. Any such verification or lack of such verification by the 

Authority shall not relieve the Applicant of its obligations or liabilities hereunder nor will it affect any 

rights of the Authority there under.  

46. The bid shall be rejected if the bidder 

a. Stipulates the validity period less than 180 days.  

b. Stipulates own condition/conditions.  

c. Does not fill and (digital) sign undertaking forms, which are incorporated, in the document. 

47. Clarifications 

Applicants requiring any clarification on the tender may notify “the Authority” in writing or by fax or 

e-mail. They should send in their queries before the date specified in the header data. “The Authority” 

shall Endeavor to respond to the queries within the period specified therein. The responses will be sent 

by fax and/or e-mail. The Authority will forward all the queries and its responses thereto, to all 

purchasers of the TENDER without identifying the source of queries.  

“The Authority” shall Endeavor to respond to the questions raised or clarifications sought by the 

Applicants. However, the Authority reserves the right not to respond to any question or provide any 

clarification, in its sole discretion, and nothing in this Clause shall be taken or read as compelling or 

requiring the Authority to respond to any question or to provide any clarification, but not later than the 

date provided in header data.  

“The Authority” may also on its own motion, if deemed necessary, issue interpretations and 

clarifications to all Applicants. All clarifications and interpretations issued by the Authority shall be 

deemed to be part of the tender. Verbal clarifications and information given by Authority or its 

employees or representatives shall not in any way or manner be binding on the Authority. 

48. Amendment of tender  
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At any time prior to the deadline for submission of Application, the Authority may, for any reason, 

whether at its own initiative or in response to clarifications requested by an Applicant, modify the 

tender by the issuance of Addendum.  

Any Addendum thus issued will be sent in writing/ Fax/ Email to all those who have purchased the 

tender.  

In order to afford the Applicants a reasonable time for taking an Addendum into account, or for any 

other reason, the Authority may, in its sole discretion, extend the Application Due Date. 

G. Preparation and Submission of Application  

49. Language 

The Application and all related correspondence and documents in relation to the Bidding Process shall 

be in English language. Supporting documents and printed literature furnished by the Applicant with 

the Application may be in any other language provided that they are accompanied by translations of 

all the pertinent passages in the English language, duly authenticated and certified by the Applicant. 

Supporting materials, which are not translated into English, may not be considered. For the purpose of 

interpretation and evaluation of the Application, the English language translation shall prevail.  

 

50. Format and signing of Application 

The Applicant shall provide all the information sought under this TENDER. The Authority will 

evaluate only those Applications that are received in the required formats and complete in all respects. 

Incomplete and /or conditional Applications shall be liable to rejection.  

The Applicant will upload bid in One Folder in electronic form which shall contain the scanned 

certified copies of the documents given below and the documents uploaded has to be digitally signed 

by the bidder. These copies shall be certified by Practicing Notary approved by the Govt. of 

Maharashtra or Govt. of India with his stamp, clearly stating his name & registration number, except 

where original documents are demanded. 

51. Marking of Applications  

The Applicant shall submit the Application in the format specified, together with the documents; 

upload in folder as “VENDOR” together with their respective enclosures. 

Applications submitted by fax, telex, telegram shall not be entertained and shall be rejected outright.  

52. Late Applications 
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Applications received by the Authority after the specified time on the Application Due Date shall not 

be eligible for consideration and shall be summarily rejected.  

53. Confidentiality 

Information relating to the examination, clarification, evaluation, and recommendation for the short-

listed qualified Applicants shall not be disclosed to any person who is not officially concerned with 

the process or is not a retained professional advisor advising the Authority in relation to or matters 

arising out of, or concerning the Bidding Process. The Authority will treat all information, submitted 

as part of Application, in confidence and will require all those who have access to such material to 

treat the same in confidence. The Authority may not divulge any such information unless it is directed 

to do so by any statutory entity that has the power under law to require its disclosure or is to enforce or 

assert any right or privilege of the statutory entity and/ or the Authority or as may be required by law 

or in connection with any legal process.  

54. Clarification Of Financial Bids  

To assist in the examination, evaluation and comparison of Bids, the Engineer may, at his discretion, 

ask any bidder for clarification of his Bid, including breakdown of unit rates. The request for 

clarification and the response shall be in writing or by post/facsimile/e-mail. No Bidder shall contact 

the Engineer on any matter relating to his bid from the time of the bid opening to the time the contract 

is awarded. Any effort by the Bidder to influence the Engineer in the Engineer‟s bid evaluation, bid 

comparison or contract award decisions may result in the rejection of the Bidder‟s bid. 

55. Inspection of site and sufficiency of tender: 

1. The Contractor shall inspect and examine the site and its surrounding and shall satisfy himself before 

submitting his tender as to the nature of the work (so far as is practicable), the form and nature of the 

site, the quantities and nature of the work and materials/equipment/vehicles  necessary for the 

completion of the works and means of access to the site, and in general shall himself obtain all 

necessary information as to risk, contingencies and other circumstances which may influence or affect 

his tender. He shall also take into consideration the climatic conditions.  

2. The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and 

sufficiency of his tender for the works and of the rates and prices quoted in the schedule of works / 

items / quantities, or in Bill of Quantities, which rates and prices shall, except as otherwise provided 

cover all his obligations under the Contract and all matters and things necessary for proper completion 

and maintenance of the works. No extra charges consequent on any misunderstanding.  
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3. Not Foreseeable Physical Obstructions or Conditions: If, however, during the execution of the 

Works the Contractor encounters physical obstructions or physical conditions, other than climatic 

conditions on the Site, which obstructions or conditions were, in his opinion, not foreseeable by an 

experienced contractor, the Contractor shall forthwith give notice thereof to the Engineer. On receipt 

of such notice, the Engineer shall, if in his opinion such obstructions or conditions could not have 

been reasonably foreseen by an experienced contractor, after due consultation with the Contractor, 

determine:  

 Any extension of time to which the Contractor is entitled and 

 And shall notify the Contractor accordingly. Such determination shall take account of any instruction 

which the Engineer may issue to the Contractor in connection therewith, and any proper and 

reasonable measures acceptable to the Engineer which the Contractor may take in the absence of 

specific instructions from the Engineer. However such costing shall be got approved by the competent 

authority as governed vide rules prevailing with authority. 

56. Official Secrecy:  

The Contractor shall of all the persons employed in any works in connection with the contract that the 

India Official Secrets Act 1923 (XIX of 1923) applies to them and will continue to apply even after 

execution of the said works and they will not disclose any information regarding this contract to any 

third party. The contractor shall also bring into notice that, any information found to be leaked out or 

disclosed the concern person as well as the Contractor will be liable for penal action; further the 

Corporation will be at liberty to terminate the contract without notice.  

57. Subsequent Legislation:  

If on the day of submission of bids for the contract, there occur changes to any National or State 

stature, Ordinance, decree or other law or any regulation or By-laws or any local or other duly 

constituted authority or the introduction of any such National or State Statute, Ordinance, decree or by 

which causes additional or reduced cost to the Contractor, such additional or reduced cost shall, after 

due consultation with the Contractor, be determined by the concerned Engineering Department of 

BMC and shall be added to or deducted from the Contract Price with prior approval of competent 

authority and the concerned Engineering Department shall notify the Contractor accordingly with a 

copy to the Employer. BMC reserve the right to take decision in respect of addition/reduction of cost 

in contract. 

58. Patent, Right and Royalties:  
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The contractor shall save harmless and indemnify the Corporation from and against all claims and 

proceedings for or on account of infringement of any Patent rights, design trademark or name of other 

protected rights in respect of machine work, or material used for or in connection with the Works or 

any of them and from and against all claims, proceedings, damages, costs, charges and expenses 

whatsoever in respect thereof or in relation thereto.  

59. Payments, Tax and Claims: 

a. The limit for unforeseen claims:-  

Under no circumstances whatever the contractor shall be entitled to any compensation from BMC on 

any account unless the contractor shall have submitted a claim in writing to the Eng-in-change within 

1 month of the case of such claim occurring.  

b. No interest for delayed payments due to disputes, etc:  

It is agreed that the Brihanmumbai Municipal  Corporation or its Engineer or Officer shall not be 

liable to pay any interest or damage with respect of any moneys or balance which may be in its or its 

Engineer‟s or officer‟s hands owing to any dispute or difference or claim or misunderstanding 

between the Municipal Corporation of Greater Bombay or its Engineer or Officer on the one hand and 

the contractor on the other, or with respect to any delay on the part of the Brihanmumbai Municipal  

Corporation or its Engineer or Officers in making periodical or final payments or in any other respect 

whatever.  

60. Settlement of Disputes:  

a. Termination of contract for death:-  

If the Contractor is an individual or a proprietary concern and the individual or the proprietor dies and 

if the Contractor is a partnership concern and one of the legal representative of the individual 

Contractor or the proprietor of the proprietary concern and in case of partnership, the surviving 

partners, are capable of carrying out and completing the contract, the Commissioner shall be entitled 

to cancel the contract as to its uncompleted part without the Corporation being in any way liable to 

payment of any compensation to the estate of the deceased Contractor and or to the surviving partners 

of the Contractor‟s firm on account of the cancellation of the contract. The decision of the 

Commissioner that the legal representative of the deceased Contractor or surviving partners of the 

Contractor‟s firm cannot carry out and complete the contract shall be final and binding on the parties. 

In the event of such cancellation the Commissioner shall not hold estate of the deceased Contractor 

and or surviving partners of the Contractor‟s firm liable in damages for not completing the contract. 

b. Settlement of Disputes:  
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If any dispute or differences of any kind whatsoever other than those in respect of which, the decision 

of any person is, by the Contract, expressed to be final and binding) shall arise between the Employer 

and the Contractor or the Engineer and the Contractor in connection with or arising out of the Contract 

or carrying out of the Works (Whether during the progress of the Works or after their completion and 

whether before or after the termination, abandonment or breach of the Contract) it, the aggrieved party 

may refer such dispute within a period of 7 days to the concerned Addl. Municipal Commissioner who 

shall constitute a committee comprising of three officers i.e. concerned Deputy Municipal 

Commissioner or Director (ES&P), Chief Engineer other than the Engineer of the Contract and 

concerned Chief Accountant. The Committee shall give decision in writing within 60 days. Appeal on 

the Order of the Committee may be referred to the Municipal Commissioner within 7 days. Thereafter 

the Municipal Commissioner shall constitute a Committee comprising of three Addl. Municipal 

Commissioners including Addl. Municipal Commissioner in charge of Finance Department. The 

Municipal Commissioner within a period of 90 days after being requested to doso shall give written 

notice of committee‟s decision to the Contractor. Save as herein provided such decision in respect of 

every matter so referred shall be final and binding upon both parties until & after the completion of the 

works, and shall forthwith be given effect to by the Contractor who shall proceed with the works with 

due diligence, whether he requires arbitration as hereinafter provided or not. If the Commissioner has 

given written notice of the decision to the Contractor and no Claim to arbitration has been 

communicated within a period of 90 days from receipt of such notice the said decision shall remain 

final and binding upon the Contractor.  

61. Arbitration and Jurisdiction: 

If the Commissioner shall fail to give notice of the decision as aforesaid within a period of 90 days 

after being requested as aforesaid, or if the Contractor be dissatisfied with any such decision, then and 

in any such case the Contractor may within 90 days after receiving notice of such decision or within 

90 days after the expirations of the first named period of 90 days (as the case may be) require that the 

matter or matters in dispute be referred to arbitration as hereinafter provided. 

I)In case of the contract where the contract price and/or contract value is less than Rs. 5,00,00,000/- ( 

Rupees Five Crore Only), any dispute arising out of or in connection with this contract, including any 

question regarding its existence, validity or termination, shall be referred to a mutually agreed arbitral 

tribunal in accordance with the Arbitration and Conciliation Act, 1996 (amended upto date). The 

arbitral tribunal shall consist of sole arbitrator, as mutually agreed upon by the parties and the said 

dispute shall be finally resolved by said arbitral tribunal. The decision of the arbitral tribunal shall be 
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given in writing (with reasons) and which will be final & binding upon the parties hereto & the 

expenses of the arbitration shall be paid as may be determined by the arbitral tribunal. The seat of the 

arbitration shall be Mumbai. The venue of arbitration shall be English. 

  If the parties fails to appoint mutually agreed arbitral tribunal, within the period of 30 days from the 

date of application seeking arbitration in the dispute, the arbitral tribunal shall be appointed by 

recognized arbitral institution i.e. Mumbai Centre for International Arbitration ( approved by 

Government of Maharashtra under G.R. no. ARB/case No. 1,/2017/D-19 dtd. 28.02.2017) as per 

Arbitration Rules of Mumbai Centre for International Arbitration then in force (“MCIA Rules”) 

(ii) In case of contract where the contract price and/or contract value is Rs. 5,00,00,000/- (Rupees Five 

Crore Only) or more, any dispute arising out of or in connection with such a contract, including any 

question regarding its existence, validity or termination, shall be directly referred to and finally 

resolved by recognized arbitral institution i.e. Mumbai Centre for International Arbitration ( approved 

by Government of Maharashtra under G.R. no. ARB/case No. 1,/2017/D-19 dtd. 28.02.2017) as per 

Arbitration Rules of Mumbai Centre for International Arbitration then in force (“MCIA Rules”). The 

arbitral tribunal shall consist of a sole arbitrator. The seat of the arbitration shall be Mumbai. The 

language of the Arbitration shall be English. 

 In either case, the law governing this arbitration agreement and the contract shall be in Indian Law. 

62. Receipts to be signed in firm‟s name by any one of the partners:  

Every receipt for money which may become payable or for any security which may become 

transferable to the Contractor under these present shall, if signed in the partnership name by any one 

of the partners, be a good and sufficient discharge to the Commissioner and Municipal Corporation in 

respect of the money or security purporting to be acknowledged thereby, and in the event of death of 

any of the partners during the pendency of this contract, it is hereby expressly agreed that every 

receipt by any one of the surviving partners shall, if so signed as aforesaid, be good and sufficient 

discharge as aforesaid provided that nothing in this clause contained shall be deemed to prejudice or 

effect any claim which the Commissioner or the Corporation may hereafter have against the legal 

representatives of any partners so dying or in respect of any breach of any of the conditions thereof, 

provided also that nothing in this clause contained shall be deemed prejudicial or affect the respective 

rights or obligations of the Contractors and of the legal representatives of any deceased Contractors 

interest.  

 

63. Proprietary data: 
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All documents and other information supplied by the Authority or submitted by an Applicant to the 

Authority shall remain or become the property of the Authority. Applicants are to treat all information 

as strictly confidential and shall not use it for any purpose other than for preparation and submission 

of their Application. The Authority will not return any Application or any information provided along 

therewith.  

64. Correspondence with the Applicant: 

Save and except as provided in this TENDER, the Authority shall not entertain any correspondence 

with any Applicant in relation to the acceptance or rejection of any Application.  

65. Payment: 

i. Bills shall be submitted by the Contractor from time to time (but at an interval of not less than one 

month) for the works executed. The Engineer shall arrange to have the bills verified by taking or 

causing to be taken, where necessary, the requisite measurement of work.  

ii. Payment on account for amount admissible shall be made on the Engineer certifying the sum to which 

the Contractor is considered entitled by way of payment for all the work executed, after deducting 

there from the amount already paid, and such other amounts as may be deductible or recoverable in 

terms of the contract.  

66. JOINT VENTURE:- 

Joint Venture is not allowed in this tender. 

67. Action And Compensation Payable In Case Of Bad Work And Not Done As Per Specifications 

All works under or in course of execution or executed in pursuance of the contract, shall at all times be 

open and accessible to the inspection and supervision of the Engineer-in-charge, his authorized 

subordinates in charge of the work and all the superior officers, officer of the Vigilance Department of 

the BMC or any organization engaged by the BMC for Quality Assurance and the contractor shall, at 

all times, during the usual working hours and at all other times at which reasonable notice of the visit 

of such officers has been given to the contractor, either himself be present to receive orders and 

instructions or have a responsible agent duly accredited in writing, present for that purpose. Orders 

given to the Contractor‟s agent shall be considered to have the same force as if they had been given to 

the contractor himself. 

If it shall appear to the Engineer-in-charge or his authorized subordinates in-charge of the work or to 

the officer of Vigilance Department, that any work has been executed with unsound, imperfect or 

unskillful workmanship or with materials of any inferior description, or that any materials or articles 

provided by him for the execution of the work are unsound or of a quality inferior to that contracted 
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for or otherwise not in accordance with the contract, the contractor shall, on demand in writing which 

shall be made within twelve months of the completion of the work from the Engineer-in-Charge 

specifying the work, materials or articles complained of notwithstanding that the same may have been 

passed, certified and paid for forthwith rectify, or remove and reconstruct the work so specified in 

whole or in part, as the case may require or as the case may be, remove the materials or articles so 

specified and provide other proper and suitable materials or articles at his own charge and cost. In the 

event of the failing to do so within a period specified by the Engineer-in-Charge in his demand 

aforesaid, then the contractor shall be liable to pay compensation at the same rate as under clause 8.e. 

of the general condition of contract in section 9 of tender document (for Compensation for delay) for 

this default. In such case the Engineer-in Charge may not accept the item of work at the rates 

applicable under the contract but may accept such items at reduced rates as the Engineer in charge 

may consider reasonable during the preparation of on account bills or final bill if the item is so 

acceptable without detriment to the safety and utility of the item and the structure or he may reject the 

work outright without any payment and/or get it and other connected and incidental items rectified, or 

removed and re-executed at the risk and cost of the contractor. Decision of the Engineer-in-Charge to 

be conveyed in writing in respect of the same will be final and binding on the contractor. 

If the penalization amount exceeds maximum limit with respect to Clause 8.e of Standard General 

Conditions of Contract, then a show cause notice shall necessarily be issued to the contract as to why 

the contract should not be terminated.   

68. Contractors remain liable to pay compensation: 

In any case in which any of the powers conferred upon the Engineer In-charge by the relevant clauses 

in documents that form a part of contract as exercised or is exercisable in the event of any future case 

of default by the Contractor, he is declared liable to pay compensation amounting to the whole of his 

security deposit. The liability of the Contractor for past and future compensation shall remain 

unaffected.  

69. Contractor to supply equipment etc required to carry out the work and is liable for damages 

arising for its non-provision. 

The Contractor shall supply at his own cost all material, plant, tools, appliances, implements, 

equipments, vehicles requisite or proper for the proper execution of the work, whether, in the original 

altered or substituted form and whether included in the specification of other documents forming part 

of the contract or referred to in these conditions or not and which may be necessary for the purpose of 

satisfying or complying with the requirements of the Eng-In-Charge as to any matter as to which 
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under these conditions is entitled to be satisfied, or which is entitled to require together with the 

carriage therefore to and from the work. 

The contractor shall provide all necessary measures & precautions to protect the public from accident 

and shall also be bound to bear the expenses of defense of every suit, action or other legal 

proceedings, that may be brought by any person for injury sustained owing to neglect of the above 

precautions and to pay any damages and cost which may be awarded in any such suit action or 

proceedings to any such person or which may with the consent of the contractor be paid for 

compromising any claim by any such person.  

70. Prevention of Fire: 

The contractor shall not set fire to any standing jungle, trees, brushwood or grass or waste.  

71. Compensation for all damages done intentionally or unintentionally by contractor whether in or 

beyond the limits of BMC property including any damage caused by spreading the fire shall be 

estimated by the Engineer In-charge or such other officer as he may appoint and the estimate of the 

Engineer in-charge to the decision of the Dy. Chief Engineer on appeal shall be final and the 

contractor shall be bound to pay the amount of the assessed compensation on demand failing which 

the same will be recovered from the Contractor as damages or deducted by the Engineer In-charge 

from any sums that may be due or become due from BMC to contractor under this Contract or 

otherwise. Contractor shall bear the expenses of defending any action or other legal proceedings that 

may be brought to prevent the spread of fire and he shall pay any damages and costs that may be 

awarded by the Court in consequence.  

72. In the case of Tender by partners, any change in the constitution of the firm shall be forthwith, notified 

by the contractor through the Engineer In-charge for his information.  

73. Action where no specifications: 

In the event of there being no such specifications, then in such case, the work shall be carried out in all 

respects in accordance with all instructions and requirements of the Engineer In-charge.  

74. Safety and medical help:  

i. The Contractor shall be responsible for and shall pay the expenses of providing medical help to any 

workmen who may suffer a bodily injury as a result of an accident. If such expenses are incurred by 

BMC, the same shall be recoverable from the contractor forthwith and be included without prejudice 

to any other remedy of BMC from any amount due or that may become due to the Contractor.  

ii. The contractor shall provide necessary personal safety equipment and first-aid box for the use of persons 

employed on the site and shall maintain the same in condition suitable for immediate use at any time.  
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iii. The workers shall be required to use the safety equipments so provided by the contractor and the 

contractor shall take adequate steps to ensure the proper use of equipments by those concerned.  

iv. When the work is carried on in proximity to any place where there is risk or drawing all necessary 

equipments shall be provided and kept ready for use and all necessary steps shall be taken for the 

prompt rescue of any person in danger. 

75. Anti-malaria and other health measures:  

               Anti-Malaria and other health measures shall be taken as directed by the Executive Health 

Officer of BMC. Contractor shall see that mosquitogenic conditions are created so as to keep vector 

population to minimum level. Contractor shall carry out anti-malaria measures in the area as per the 

guidelines issued by the Executive Health Officer of BMC from time to time.  

             In case of default, in carrying out prescribed anti-malaria measures resulting in increase in 

malaria incidence, contractor shall be liable to pay BMC on anti-malaria measures to control the 

situation in addition to fine. 
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Section 10 

Specifications 
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SPECIFICATIONS 

Subject: “Supply of closed HDPE refuse bins of 120 litr. Capacity for 

DHW & Sanitary waste Collection.” 

The bins shall conform to following specifications:-  

A. General :- 
 

i)   The manufacturing process should be injection moulding only. 

ii)  The bin should be compatible to be lifted easily by both BMC and hire basis

 compactors having universal bin lifters. 

iii) The contractor should give one year warranty for replacement of defective 

bins, if the bins are found defective due to manufacturing defects, poor 

workmanship or sub-standard material. Such bins should be replaced free of 

cost. The one year warranty be calculated from the date of delivery. 

iv) Marking: - Each container/bin shall be duly embossed with 

a) BMC letters (min. size :- 190 mm × 60 mm) for bin and suitable letter 

size for lid. 

b) Manufacturer’s name or the trade mark. 

c) Year & month of manufacturing 

d) The nominal volume 

e) Minimum carrying weight in kg. 

f) Batch No. (min. size :- 122 mm × 22 mm) on both body & lid. 

g) Compliant with IS: 12402-1 & 12402-2 

v) Each bin shall have screen printed details like “Clean Up” logo, Domestic 

Hazardous waste. on front side. The colour of the bins shall be aesthetically 

pleasant. The colour of bins should be Black and Yellow for different type of 

wastes. The colour of the bin and the lid shall be as demanded by BMC 

Engineer. The successful bidder shall able to provide different colour for bin 

and lid. The body & lid of the bin shall be from same batch only. 

vi) The right to change the colour of bin & lid will be with BMC. Successful 

bidder has to follow the instructions of BMC time to time.  

vii) The tenderer shall submit latest test report of the test specified from 

Government/ Government Approved laboratory / Lab having NABL 
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accreditation. The tenderer should give an undertaking on oath on Rs. 200 /- 

stamp regarding genuineness of documents submitted related to test report 

and should be ready to face action in case of the claim of tenderer regarding 

genuineness of test report is proven false at any time in future. 

viii) The typical drawing is attached. The tenderer shall submit his detail 

drawing and brochure/literature. The detailed drawing and 

brochure/literature shall specially indicate BMC letters (with its size), Batch 

No. (with its size), The nominal volume, the minimum weight carrying 

capacity of bins in kg. 

ix) The bins shall have no obvious damages, no cracks, bubbles, large flashes or 

sharp edges in hand grip areas. No surface defects perceptible from a 

distance of 1 meter by a normal eye. 

 

B. Technical specifications for 120 liters capacity HDPE Refuse Bins  

Though the following dimensions/ details have been specified nominally, 

the general characteristics shall be as per IS 12402-1 (1988): Mobile 

containers for Solid waste, Part 1 General Characteristics [MED 7: 

Material Handling System and Equipment]. The successful tenderer has to 

submit a test report in this respect from Govt./ Govt. approved lab/ Lab 

having NABL accreditation for each batch. 

a) The bins shall be made from Virgin High Density Poly Ethylene (HDPE) 

Injection moulding process. The material shall be heat and chemical resistant 

and shall be UV stabilized. The refuse bin made from such material which 

shall meet the performance requirements. 

b) The manufacturing process shall be injection moulding only. 

c) The bins shall have suitable lid of HDPE at the top which shall be hinged on 

one side & open easily by gravity while unloading the refuse in compactors. 

The HDPE lid shall be made of virgin material for extra strength and life by 

Injection moulding process. 

d) The bins shall have nominal volume of 120 ltrs. 
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e) The bins shall have two solid rubber tyre wheels of 200 mm dia., Both these 

tyres shall be mounted on steel galvanised wheel axle, which shall be 

corrosion resistant. 

f)  Bins should have minimum load carrying capacity 48 kg. for 120 lit. bins. 

g) The bins shall be provided with single piece pulling handle having diameter of 

minimum 25 mm and above. The bins shall be provided with lid at the top 

and shall have peripheral hand grip. The bins shall have deep and strong 

combs at the top. The combs shall ensure optimum accommodation on the 

lifting devices. The bin design shall ensure optimum emptying and easy 

cleaning and shall be designed to be lifted by both BMC and hire basis 

compactors having UNIVERSAL Bin lifters. 

h) Volumes for the bins shall be as per IS-12402-1 (1988) mentioned in the 

table 1 below. 

                                                 Table 1 – Volumes   

                                                        Volume in Lit. 

120  +10% 

-10% 

 

i) The Dimensions of the bins shall be as per the accompanied drawings and 

table 2.,However it shall be confirm with IS -12402-1(1988). 

C. Colour:- 

 The colour of bins should be Black and Yellow for different type of wastes 

as demanded by BMC Engineer. 

 

D. A sample of the bin as per specifications above shall be submitted in 

the Office of the Dy. Chief Engineer (SWM) Transport’s office within 

24 hrs after opening of tender. The tenderer shall submit latest test 

report of the test specified from Government/ Government Approved 

laboratory / Lab having NABL accreditation along with the bin. The 

successful tenderer has to manufacture & supply bins only as per the 

make/brand/model/specifications of the sample submitted.  

E. Designs, Drawings, Catalogues 

The Tenderer shall submit the designs, drawings, catalogues of the bin 

along with the tender. Non submission of designs, drawings and catalogues as 
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stated above will be treated as an incomplete tender and will be liable for 

rejection. 

Table 2 

Dimensions of the closed HDPE Bins.                                                     

Dimensions in mm 
Dimension as per 

figure  

120   Lit. Bin Remarks 

    L 550 max. Total width of the container  

    l 485 max Width of the frontal receiver 

    h 1020 max. Height of container only  

 H 1100 max  Total height with lid closed 

   Wheel 200   min Min diameter of wheel  

 

 

 
F. Weight of 120 ltr. Capacity HDPE refuse bin 

Total weight of 120 ltr. Capacity HDPE refuse bin with all accessories: - 

Minimum – 7500 gm. 

G. Contract Period 

The contract period is for Two months from the date of placement of 

Letter of Acceptance. 

G. Schedule of Rates & Bill of Quantities 

i) BOQ: The tenderer have to quote the price per bin. The requirement of 

closed HDPE refuse bins is 800 nos. of 120 ltr capacity. 

ii)  Variation in quantity:- The quantity given is approximate. There may be 

variation in the quantity of bins to the extent of +20%. The successful bidder 

shall provide additional bins in excess of given quantity at the same rate & 

terms & conditions. The actual quantity may be less than the estimated 
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quantity. The contractor shall not claim any damages / charges in case of 

they are asked to manufacture & supply less quantity than estimate. 

iii) Supply: The purchase orders will be placed by the Ex.Eng. (Tr.) W.S. 

department within the contract period and the delivery period will be 30 days 

from placement of P.O., individually. The supply shall be made as per 

instructions of concerned department within Mumbai jurisdiction and the 

payment will be processed by that department. 

H. Test:-  

 The Testing of 120 lit. bins shall be as specified in as below:- 

a. Raw Material:-  Raw material used for manufacturing will be 

standardized by CIPET before production by conducting following tests to 

ascertain virginity of material. 

Sr.No. Test Test Method Unit 

1 DSC Analysis 

(Identification) 

ASTM D3418/CIPET 

Method 

Shall be Virgin 

HDPE 

2 Melt Flow Index (MFR) ASTM D1238/ IS: 13360 5-10 g/10 min. 

3 Density ASTM D 792/ IS:13360 940-960 kg/m³ 

4 Ash Content ASTM D2584 ≤ 1.0% 

 

b. On the product,  

Testing of the bins shall be carried out as per “IS 12402-2 (1988): 

Mobile containers for Solid Waste, Part 2 Methods of test [MED 7: 

Material handling systems and Equipment].”The successful bidder has to 

submit a test report from Govt./Govt. approved laboratory/ Lab having 

NABL accreditation for compliance with the above mentioned standard for 

each batch of the containers. 

c. Testing Of Supply Sample:- 

1) Raw material used for manufacturing shall be tested from CIPET, 

Hyderabad or as per instructions of BMC from any Govt./ Govt. approved 

laboratory/ lab having NABL accreditation by conducting required tests 

to ascertain virginity of material. Sample from each supply batch will be 

drawn on random basis, for testing through CIPET, Hyderabad or any 
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Govt./ Govt. approved laboratory/ lab having NABL accreditation. The 

samples from each batch shall be selected for testing by BMC Engineers 

(at least 1 number each batch). All the expenses for first time testing of 

selected sample from each batch will be borne by the successful tenderer. 

2) The BMC may require to test more samples as per need. The expenses 

will be borne by BMC. However, in event of failure of sample test of a 

particular batch, the entire batch will be rejected and the expenses 

incurred on testing will be recovered from the successful tenderer. 

3) The contractor shall mention lot number of his/her supply on bin. 

4) Test report of CIPET, Hyderabad or BMC instructed any Govt./ Govt. 

approved laboratory/ lab having NABL accreditation of supply sample 

sent for testing by BMC will be considered as final and no correspondence 

by the contractor will be entertained in this regard. However, the BMC 

will be at liberty to test the material by any of the Lab of its choice as per 

need for independent opinion. 

5) The supply sample will be used for testing etc. and therefore will not be 

returned to the tenderer and the cost thereof will not be reimbursed.  

6) The bins shall be manufactured in single batch. One no. of sample in 

random will be selected for testing. If the test report of the supply sample 

from any batch is not found as per BMC specifications, the particular 

batch will be rejected. The contractor shall replace the entire quantity of 

the said batch without any extra cost.  

 

K. Special conditions:- 

1. No escalation in the cost of whatsoever nature will be allowed within 

contract period. 

2. Material shall be supplied within Mumbai jurisdiction, free of cost. 

The dimensions shown on sketch are nominal but the bin should be 

compatible to be lifted easily by both BMC and hire basis compactors 

having universal bin lifters.  

    Delivery documents-  

- 2 copies of invoice and challans showing description, quantity etc. 
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- 2 copies of packing list. 

         -    Test report / Certificate  

L. Penalty: 

With prejudice to the difference conditions prescribed for timely 

completion of supply, delay in completing project/supply, short supply etc. for 

which penalty clauses are included under GCC as well as separately in the 

tender, following conditions shall also apply- 

i)  On failure to supply: 

If the contractor fails to supply satisfactorily any of the indented goods or 

fails to supply the same within the prescribe time or fails to replace any 

defective goods the competent officer, without prejudice to other rights of taking 

action, shall be at liberty to procure the same from the open market, at the risk 

and cost of the contractor and all expenses thereby including extra cost 

incurred shall be payable by the defaulting contractor.  BMC may recover such 

dues from any moneys due to the contractor under this or any other contract 

between the Contractor and the Corporation. 

ii)  On supply of inferior quality: 

In case material supplied is found to be of inferior quality, it shall be 

within the competence of the Municipal Commissioner, without prejudice to his 

other rights and remedies under the contract,to call upon the contractor to pay 

such amount not exceeding the cost of the substituted goods procured by the 

competent authority, plus such further amount not exceeding 20 percent of the 

cost as he may think proper, as liquidated damages for each such default and 

any such decision of the Municipal Commissioner shall be final and binding 

upon the contractor who shall be bound to pay such amount forthwith on 

demand made upon them in that behalf. 

iii) Subject to force majeure. If the Supplier fails to deliver any or all of the 

Goods or perform the services within the time period(s) specified in the 

contracts, the department shall, without prejudice to its other remedies under 

the contract deduct from the contract price, as liquidated damages, a sum 

equivalent to 0.5% of the delivered price of the delayed Goods or unperformed 
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services for each week of delay until actual delivery or performance, up to a 

maximum deduction of 10% of the delayed Goods or Services contract price. 

Once the maximum is reached the department may consider termination of the 

Contract. 

Note: Successful Bidder has to supply required quantity of bins, however it 

may be the case that requirement of any month is high & production of bins is 

less than required quantity, then Bidder has to take care that at least 5000 

nos. of bins shall be supplied within period of 30 days.  

iv)All such work as is not in accordance with the direction of the Engineer or 

other officer aforesaid or is composed of materials disapproved by him or the 

workmanship whereof is disapproved by him shall be taken down and removed 

by the Contractors at his/their own risk and expense without twenty four hours 

after receipt by him / them of a notice to that effect signed by the Engineer or 

other officer aforesaid shall be at liberty at the risk and expense of the 

Contractors to take down and remove the same and to cause such work to be 

executed by any person or persons at such rates and prices as the Engineer 

may think proper and cost of expense thereby incurred including 15 per cent 

supervision charges on the works and also such penalty as the Engineer may 

impose for such wrongful conduct of the contractor which penalty the Engineer 

shall be competent to impose against the imposition of which or the amount 

thereof by the Engineer an appeal shall lie only to the Commissioner within 

seven days of the order in that behalf of the Engineer and the decision of the 

Commissioner on which shall be final and binding upon the contractors may 

be deducted from any money due or to become due to the contractors under 

this or any other contract between the contractors and the said Corporation. 

v) Contractor will be levied for defects and lapses observed at first instance Rs 

5,000/- to Rs 10,000/- and so on. After defects and lapses are notified to the 

CONTRACTOR & if same are not rectified by the contractor in time a note will 

be taken in Ephemeral Register. 
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Section 11 

Fraud & Corrupt Practices 
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FRAUD AND CORRUPT PRACTICES 

 The Applicants and their respective officers, employees, agents and advisers shall observe the highest 

standard of ethics during the Bidding Process. Notwithstanding anything to the contrary contained 

herein, the Authority may reject an Application without being liable in any manner whatsoever to the 

Applicant if it determines that the Applicant has, directly or indirectly or through an agent, engaged in 

corrupt practice, fraudulent practice, coercive practice, undesirable practice or restrictive practice in the 

Bidding Process. 

 Without prejudice to the rights of the Authority under  relevant Clause hereinabove, if an Applicant is 

found by the Authority to have directly or indirectly or through an agent, engaged or indulged in any 

corrupt practice, fraudulent practice, coercive practice, undesirable practice or restrictive practice during 

the Bidding Process, such Applicant shall not be eligible to participate in any tender or RFQ issued by 

the Authority during a period of 2 (two) years from the date such Applicant is found by the Authority to 

have directly or indirectly or through an agent, engaged or indulged in any corrupt practice, fraudulent 

practice, coercive practice, undesirable practice or restrictive practice, as the case may be. 

 For the purposes of this Clause , the following terms shall have the meaning hereinafter respectively 

assigned to them: 

A. “Corrupt practice” means: 

The offering, giving, receiving, or soliciting, directly or indirectly, of anything of value to influence the 

actions of any person connected with the Bidding Process (for avoidance of doubt, offering of 

employment to, or employing, or engaging in any manner whatsoever, directly or indirectly, any official 

of the Authority who is or has been associated in any manner, directly or indirectly, with the Bidding 

Process or the LOA or has dealt with matters concerning the Concession Agreement or arising there 

from, before or after the execution thereof, at any time prior to the expiry of one year from the date such 

official resigns or retires from or otherwise ceases to be in the service of the Authority, shall be deemed 

to constitute influencing the actions of a person connected with the Bidding Process); or save  and  

except  as  permitted  under  the  relavant  sub  clause,  engaging  in  any manner whatsoever, whether 

during the Bidding Process or after the issue of the LOA or after the execution of the Concession 

Agreement, as the 

 case may be, any person in respect of any matter relating to the Project or the LOA or the Concession 

Agreement, who at any time has been or is a legal, financial or technical adviser of the Authority in 

relation to any matter concerning the Project; 
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B. “Fraudulent practice” means a misrepresentation or omission of facts or suppression of facts or 

disclosure of incomplete facts, in order to influence the Bidding Process. 

C. “Coercive practice” means impairing or harming or threatening to impair or harm, directly or indirectly, 

any person or property to influence any persons participation or action in the Bidding Process. 

D. “Undesirable practice” means (i) establishing contact with any person connected with or employed or 

engaged by the Authority with the objective of canvassing, lobbying or in any manner influencing or 

attempting to influence the Bidding Process; or (ii) having a Conflict of Interest.& 

E. “Restrictive practice” means forming a cartel or arriving at any understanding or arrangement among 

Applicants with the objective of restricting or manipulating a full and fair competition in the Bidding 

Process. 

F. If  the  Employer/Financier  determines  that  the  Contractor  has  engaged  in  corrupt, fraudulent, 

collusive, coercive or obstructive practices, in competing for or in executing the Contract, then the 

Employer may, after giving14days notice to the Contractor, terminate the Contractor's employment 

under the Contract and expel him from the Site, and the provisions of relevant Clause shall apply as if 

such expulsion had been made. 

G. Should  any  employee  of  the  Contractor  be  determined  to  have  engaged  in  corrupt, fraudulent, 

collusive, coercive, or obstructive practice during the execution of the Works, then that employee shall 

be removed in accordance with relevant Clause. 

For the purposes of this Sub-Clause: 

i. “Corrupt Practice” is the offering, giving, receiving to soliciting, directly or indirectly, of anything of 

value to influence improperly the actions of another party. 

ii. “Another party” refers to a public official acting in relation to the procurement process or contract 

execution. In this context, “public official” includes Financer staff and employees of other organizations 

taking or reviewing procurement decisions. 

iii. “Fraudulent practice” is any act or omission, including a misrepresentation, that knowingly or 

recklessly misleads, or attempts to mislead, a party to obtain a financial or other benefit or to avoid an 

obligation. 

iv. “Collusive practice” is an arrangement between two or more parties designed to achieve an improper 

purpose, including to influence improperly the actions of another party. 

v. “Coercive practice” is impairing or harming, or threatening to impair or harm, directly or indirectly, any 

party or the property of the party to influence improperly the actions of a party. 
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vi. “Obstructive practice” is deliberately destroying, falsifying, altering or concealing of evidence material 

to the investigation or making false statements to investigators in  order to materially impede the 

Financier investigation into allegations of a corrupt, fraudulent, coercive or collusive practice; and/or 

threatening, harassing or intimidating  any party to prevent it from disclosing its  knowledge  of  matters 

relevant to the investigation or from pursuing the investigation; or 

vii. Acts intended to materially impede the exercise of the Financer‟s inspection and audit rights provided. 

viii. “Party” refers to a public official; the terms “benefit” and “obligation” relate to the procurement 

process or contract execution; and the “act or omission” is intended to influence the procurement 

process or contract execution. 

ix. ”Parties” refers to participants in the procurement process (including public officials) attempting to 

establish bid prices at artificial, noncompetitive levels. 

x. A “party” refers to a participant in the procurement process or contract execution. 



 
B R I H A N M U M B A I  M U N I C I P A L  C O R P O R A T I O N   ( S W M  D E P T . )  

 
Page 83 

 

 

 

 

 

 

 

 

Section 12 

Pre Bid Meeting 



 
B R I H A N M U M B A I  M U N I C I P A L  C O R P O R A T I O N   ( S W M  D E P T . )  

 
Page 84 

 

PRE-BID MEETING 

              Pre-bid meeting of the interested parties shall be convened at the designated date, time and 

place. A maximum of three representatives of each Applicant shall be allowed to participate on 

production of authority letter from the Applicant. 

             During the course of Pre-bid meeting, the Applicants will be free to seek clarifications and 

make suggestions for consideration of the Authority. The Authority shall Endeavour to provide 

clarifications and such further information as it may, in its sole discretion, consider appropriate for 

facilitating a fair, transparent and competitive Bidding Process. 
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LIST OF APPROVED BANKS 

1. The following Banks with their branches in Greater Mumbai and in suburbs and extended suburbs up to 

Virar and Kalyan have been approved only for the purpose of accepting Banker‟s guarantee from 1997-

98 onwards until further instructions.  

2. The Bankers Guarantee issued by branches of approved Banks beyond Kalyan and Virar can be accepted 

only if the said Banker‟s Guarantee is countersigned by the Manager of a branch of the same Bank, 

within the Mumbai Limit categorically endorsing thereon that said bankers Guarantee is binding on the 

endorsing Branch of the bank within Mumbai limits and is liable to be on forced against the said branch 

of the Bank in case of default by the contractor/supplier furnishing the bankers Guarantee. 

3.  

A S.B.I and its subsidiary Banks 

1 State Bank OfIndia. 

2 State Bank Of Hyderabad. 

3 State Bank Of Mysore. 

4 State Bank Of Patiyala. 

5 State Bank Of Saurashtra. 

6 State Bank Of Travankore. 

B Nationalized Banks 

7 Allahabad Bank. 

8 Andhra Bank. 

9 Bank Of Baroda. 

10 Bank Of India. 

11 Bank Of Maharashtra. 

12 Central Bank Of India. 

13 Dena Bank. 

14 Indian Bank. 

15 Indian Overseas Bank. 

16 Oriental Bank Of Commerce. 

17 Punjab National Bank. 

18 Punjab & Sindh Bank. 

19 Syndicate Bank. 

21 Union Bank Of India. 

22 UCO Bank. 

23 Vijaya Bank. 

24 Corporation Bank. 

C Scheduled Commercial Banks 

25 Bank Of Madura Ltd. 



 
B R I H A N M U M B A I  M U N I C I P A L  C O R P O R A T I O N   ( S W M  D E P T . )  

 
Page 87 

26 Bank Of Rajasthan Ltd. 

27 Banaras State Bank Ltd. 

28 Bharat Overseas Bank Ltd 

29 Catholic Syrian Bank Ltd. 

30 City Union Bank Ltd. 

31 Development Credit Bank. 

32 Dhanalakshmi Bank Ltd. 

33 Federal Bank Ltd. 

34 Indusind Bank Ltd. 

35 I.C.I.C.I. Banking Corporation Ltd. 

36 Global Trust Bank Ltd. 

37 Jammu &Kashmir Bank Ltd. 

38 Karnataka Bank Ltd. 

39 Karur Vysya Bank Ltd. 

40 LaxmiVilas Bank Ltd. 

41 Nedugundi Bank Ltd. 

42 Ratnakar Bank Ltd. 

43 Sangli Bank Ltd. 

44 South Indian Bank Ltd. 

45 S.B.I. Corporation & Int Bank Ltd. 

46 Tamilnadu Mercantile Bank Ltd. 

47 United Western Bank Ltd. 

48 Vysya Bank Ltd. 

D Schedule Urban Co-opBanks 

49 Abhyudaya Co-op Bank Ltd. 

50 Bassein Catholic Co-op Bank Ltd. 

51 Bharat Co-op Bank Ltd. 

52 Bombay Mercantile Co-op Bank Ltd. 

53 Cosmos Co-op Bank Ltd. 

54 Greater Mumbai Co-op Bank Ltd. 

55 Janata Sahakari Bank Ltd. 

56 Mumbai District Central Co-op Bank Ltd. 

57 Maharashtra State Co-op Bank Ltd. 

58 New India Co-op Bank Ltd. 

59 North Canara G.S.B. Co-op Bank Ltd. 

60 Rupee Co-op Bank Ltd. 

61 Sangli Urban Co-op Bank Ltd. 

62 Saraswat Co-op Bank Ltd. 

63 Shamrao Vithal Co-op Bank Ltd. 

64 Mahanagar Co-op Bank Ltd. 
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65 Citizen Bank Ltd. 

66 Yes Bank Ltd. 

E Foreign Bank 

67 ABMAMRO (N.Y.) Bank. 

68 American Express Bank Ltd. 

69 ANZ Grindlays Bank Ltd. 

70 Bank Of America N.T. &S.A. 

71 Bank Of Tokyo Ltd. 

72 Bank in dosuez. 

73 Banque Nationale de Paris. 

74 Barclays bank. 

75 City Bank N.A. 

76 Hongkong & Shanghai banking Corporation. 

77 Mitsui Taiyokbe Bank Ltd. 

78 Standard Chartered Bank. 

79 Cho Hung Bank. 
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FORM OF TENDER 

To,  

The Municipal Commissioner for Greater Mumbai  

Sir,  

I/ We have read and examined the following documents relating to the con-struction of 

______________ ___________ ______________ ______________                                   y      

______ ________  ________ _____  ______ __________ _________  _____ ____ _______  

i. Notice inviting tender. 

ii. Directions to tenderers (General and special) 

iii. General condition of contract for Civil Works of the Brihanmumbai Municipal  Corporation as 

amended up to date. 

iv. Relevant drawings 

v. Specifications. 

vi. Special directions 

vii. Annexure A and B. 

viii. Bill of Quantities and Rates.  

1. A) I/We________________________________________________________  

(full name in capital letters, starting with surname), the Proprietor/ Managing Partner/ Managing 

Director/ Holder of the Business, for the establishment / firm / registered company, named herein 

below, do hereby offer to 

.……………………………………………………………………………………………… 

………………………………………………………………………………………………. 

.…………………………………………..………………………………………………………………

.………….…………….……………………………………………………………  

Referred to in the specifications and schedule to the accompanying form of con-tract of the rates 

entered in the schedule of rates sent herewith and signed by me/ us” (strike out the portions which are 

not applicable). 



 
B R I H A N M U M B A I  M U N I C I P A L  C O R P O R A T I O N   ( S W M  D E P T . )  

 
Page 91 

1. B) I/We do hereby state and declare that I/We, whose names are given herein below in details 

with the addresses, have not filled in this tender under any other name or under the name of any other 

establishment /firm or otherwise, nor are we in any way related or concerned with the establishment 

/firm or any other person, who have filled in the tender for the aforesaid work.”  

2. I/We hereby tender for the execution of the works referred to in the aforesaid documents, upon 

the terms and conditions, contained or referred to therein and in accordance with the specifications 

designs, drawings and other relevant details in all respects.  

* At the rates entered in the aforesaid Bill of Quantities and Rates.  

3. According to your requirements for payment of Earnest Money amounting to 

Rs.______________________/-

(Rs._______________________________________________________ )  

I/We have deposited the amount through online payment gateways with the C.E. of the Corporation 

not to bear interest 

4. I/We hereby request you not to enter into a contract with any other person/s for the execution of 

the works until notice of non/acceptance of this tender has first been communicated to me/us, and in 

consideration of yours agreeing to refrain from so doing I/we agree not to withdraw the offer 

constituted by this tender before the date of communication to me/us of such notice of 

non/acceptance, which date shall be not later than ten days from the date of the decision of the 

Standing Committee or Education Committee of the Corporation, as maybe required under the 

Mumbai Municipal Corporation Act, not to accept this tender.(Subject to condition 5 below).  

5. I/We also agree to keep this tender open for acceptance for a period of 140 days from the date 

fixed for opening the same and not to make any modifications in its terms and conditions which are 

not acceptable to the Corporation.  

6. I/We agree that the Corporation shall, without prejudice to any other right or remedy, be at liberty 

to forfeit the said earnest money absolutely, if.  

a. I/We fail to keep the tender open as aforesaid.  

b. I/We fail to execute the formal contract or make the contract deposit when called upon to do so.  

c. I/we do not commence the work on or before the date specified by the En-gineer in his work 

order.  
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7. I/We hereby further agree to pay all the charges of whatsoever nature in connec-tion with the 

preparation, stamping and execution of the said contract.  

8. I/We further agree that, I/we shall register ourselves as „Employer‟ with the Bom-bay Iron and 

Steel Labour Board‟ and fulfill all the obligatory provisions of Ma-harashtra Mathadi, Hamal and 

other Manual workers (Regulation of Employment and Welfare) Act 1969 and the Bombay Iron and 

Steel unprotected workers Scheme 1970.  

9. “I/We………………………………………….…….. have failed in the accompanying tender with 

full knowledge of liabilities and, therefore, we will not raise any objection or dispute in any manner 

relating to any action, including forfeiture of deposit and blacklisting, for giving any information, 

which is found to be incorrect and against the instructions and directions given in this tender.  

10. “I/We further agree and undertake that in the event it is revealed subsequently after the allotment 

of work/contract to me/us, that any information given by me/us in this tender is false or incorrect, 

I/We shall compensate the Brihanmumbai Municipal  Corporation for any such losses or 

inconvenience caused to the Corporation in any manner and will not resist any claim for such 

compensation on any ground whatsoever. I/we agree and undertake that I/we shall not claim in such 

case any amount by way of damages or compensation for cancellation of the contract given to me/us 

or any work assigned to me/us or is with-drawn by the Corporation,”  

Address                                                                                     Yours faithfully, 

………………………………….  

…………………………….……  

                                                                            Digital Signature of the Tenderer or the Firm 

                                                                        1.……………………………………………….  

                                                                        2.……………………………………………….  

                                                                        3.……………………………………………….  

                                                                        4.……………………………………………….  

                                                                        5.......................................................................... 

Full Name and private residential address 
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 of all the partners constituting the Firm  

                                                                                        A/c No.    

1. ..........................................                              ............................................ 

 

2. ..........................................                              Name of Bank 

 

3. .........................................                        ............................................ 

 

4. .........................................                                Name of Branch 

     

 

5. ......................................... .                                 ........................................... 

 

                                                                                 Vendor No.  

 

                                                                                   ............................................ 
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AGREEMENT FORM 

Tender / Quotation                                                                              dated ……………. 20…  

Standing Committee/Education Committee Resolution No. ..……………………………….  

CONTRACT FOR THE WORKS …….…………………………………………..……….. 

…………………………………………………………...………………………….……………………

………………………………………………………...……………………………. 

This agreement made this day of …………………………Two thousand 

…....…..……..……….Between………….…………….…………………………………………………

……………………………………………………………………………..…..…  

inhabitants of Mumbai, carrying on business at………………………………………………. 

………………...…..………………………………...………………………….……………...  

in Bombay under the style and name of Messrs ……………………..……………………… 

…………………………………………………………………………… (Hereinafter called “the 

contractor” of the one part and Shri. …………………………………………………….. 

………………………………………………………………………….…………................... 

the Director(E.S.&P.) (hereinafter called “the commissioner” in which expression are included unless 

the inclusion is inconsistent with the context, or meaning thereof, his successor or successors for the 

time being holding the office of Director (E,S.& P)of the second part and the Brihanmumbai Municipal  

Corporation (hereinafter called “the Corporation”) of the third part, WHEREAS the contractor has 

tendered for the construction, completion and maintenance of the works described above and his ten-der 

has been accepted by the Commissioner (with the approval of the Standing Committee/Education 

Committee of the Corporation NOW THIS  

THIS AGREEMENT WITNESSETH as follows:-  

1) In this agreement words and expressions shall have the same meanings as are respectively assigned to 

them in the General Conditions of Contract for works hereinafter referred to:-  

2) The following documents shall be deemed to form and be read and constructed as a part of this 

agreement viz.  

a) The letter of Acceptance  
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b) The Bid:  

c) Addendum to Bid; if any  

d) Tender Document  

e) The Bill of Quantities:  

f) The Specification:  

g) Detailed Engineering Drawings  

h) Standard General Conditions of Contracts (GCC)  

i) All correspondence documents between bidder and BMC  

3) In consideration of the payments to be made by the Commissioner to the contractor as hereinafter 

mentioned the contractor hereby covenants with the Commissioner to construct, complete and maintain 

the works in conformity in all respects with the provision of the contract.  

4) 4) The Commissioner hereby covenants to pay to the Contractor in consideration of the construction, 

completion and maintenance of the works the contract sum, at times and in the manner prescribed by the 

contract.  

IN WITNESS WHERE OF the parties hereto have caused their respective common seals to be herein to 

affixed (or have hereunto set their respective hands and seals) the day and year above written. Signed, 

Sealed and delivered by the contractors ___________________________  

____________________________ ___________________________ 

____________________________ ___________________________                                      

____________________________ 

In the presence of                                                             Trading under the name and style of 

__________________________ __________________________ __________________________ 

__________________________ __________________________                                            

__________________________  

Full Name Address                                                                        Contractors  

Signed by the D.M.C.(SWM) in the presence of  Ex. .... City/ WS/ ES 

_______________________ _______________________ D.M.C.(SWM) 
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The Common seal of the Brihanmumbai Municipal  

Corporation was hereunto affixed on the …………...... 20 in 

the presence of two mem-bers of the Standing Committee.  

1.                                                                            1.  

2.                                                                            2.  

And in the presence of the Municipal Secretary  Municipal Secretary  
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Annexure “A” 

Name of Work: “Manufacturing & supply of closed HDPE refuse bins of 120 litr. 

Capacity for collection of DHW.” 

” 

 

 

                                                                              Chief Engineer (SWM) 

1. The Engineer for this work                    Dy.Ch.Eng. (SWM) Tr 

                                                                  Ex.Eng.(Tr.) W.S. 

 

2. Description of work:- “Manufacturing & supply of closed HDPE refuse bins of 120 litr. 

Capacity for collection of DHW.” 

3.  Earnest Money Deposit:- Rs. 18,900/- 

 

4.  Contract Period:-  02 Months 

 

 

 

 

Signature of Tenderer 

                                                                                                                            

                                                                                                                          Name & Style of 
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Annexure- B 

PRE-CONTRACT INTEGRITY PACT 

The Bidder commits himself to take all measures necessary to prevent corrupt practices, unfair means 

and illegal activities during any stage of his bid or during any pre-contract or post-contract stage in order 

to secure the contract or in furtherance to secure it and in particular commits himself to the following:- 

1. The Bidder will not offer, directly or through intermediaries, any bribe, gift, consideration, reward, 

favour, any material or immaterial benefit or other advantage, commission, fees, brokerage or 

inducement to any official of the BMC, connected directly or indirectly with the bidding process, or to 

any person, organization or third party related to the contract in exchange for any advantage in the 

bidding, evaluation, contracting and implementation of the Contract.  

2. The Bidder further undertakes that he has not given, offered or promised to give, directly or indirectly 

any bribe, gift, consideration, reward, favour, any material or immaterial benefit or other advantage, 

commission, fees, brokerage or inducement to any official of the BMC or otherwise in procuring the 

Contract or forbearing to do or having done any act in relation to the obtaining or execution of the 

Contract or any other Contract with the Government for showing or forbearing to show favour or 

disfavour to any person in relation to the Contract or any other Contract with the Government.  

3. The Bidder will not collude with other parties interested in the contract to impair the transparency, 

fairness and progress of the bidding process, bid evaluation, contracting and implementation of the 

contract.  

4. The Bidder will not accept any advantage in exchange for any corrupt practice, unfair means and illegal 

activities.  

5. The Bidder, either while presenting the bid or during pre-contract negotiations or before signing the 

contract, shall disclose any payments he has made, is committed to or intends to make to officials of the 

BMC or their family members, agents, brokers or any other intermediaries in connection with the 

contract and the details of services agreed upon for such payments.  

6. The Bidder shall not use improperly, for purposes of competition or personal gain, or pass on to others, 

any information provided by the BMC as part of the business relationship, regarding plans, technical 

proposals and business details, including information contained in any electronic data carrier. The 

Bidder also undertakes to exercise due and adequate care lest any such information is divulged. 

7. The Bidder commits to refrain from giving any complaint directly or through any other manner without 

supporting it with full and verifiable facts. 
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8. The Bidder shall not instigate or cause to instigate any third person to commit any of the actions 

mentioned above. 

9. The Bidder and their respective officers, employees, agents and advisers shall observe the highest 

standard of ethics during the Bidding Process. Notwithstanding anything to the contrary contained 

herein, the Authority may reject an Application without being liable in any manner  whatsoever  to  the 

Applicant  if  it  determines  that  the Applicant  has,  directly  or indirectly or through an agent, engaged 

in corrupt practice, fraudulent practice, coercive practice, undesirable practice or restrictive practice in 

the Bidding Process 

For the purposes of this Clause 9, the following terms shall have the meaning herein after respectively 

assigned to them: 

A. “fraudulent practice” means a misrepresentation or omission of facts or suppression of facts or disclosure 

of incomplete facts, in order to influence the Bidding Process ; 

B. “coercive practice” means impairing or harming or threatening to impair or harm, directly or indirectly, 

any person or property to influence any persons participation or action in the Bidding Process; 

C. “undesirable practice” means (i) establishing contact with any person connected with or employed or 

engaged by the Authority with the objective of canvassing, lobbying or in any manner influencing or 

attempting to influence the Bidding Process; or (ii) having a Conflict of Interest; and 

D. “restrictive  practice”  means  forming  a  cartel  or  arriving  at  any  understanding  or arrangement 

among Applicants with the objective of restricting or manipulating a full and fair competition in the 

Bidding Process. 

 

Signature of Tenderer/Bidder 
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Annexure- C 

(On Rs. 500/- Stamp Paper) 

DECLARATION CUM INDEMNITY BOND 

I,________________________of___________________, do hereby declared and undertake as under. 

1. I declare that I have submitted certificates as required to Executive engineer (Monitoring) at the time of 

registration of my firm/company ____ and there is no change in the contents of the certificates that are 

submitted at the time of registration. 

2. I  declare  that  I  ___________in  capacity  as  Manager/Director/Partners/Proprietors  of 

_______________has not been charged with any prohibitory and /or penal action such as banning(for 

specific time or permanent)/de-registration or any other action under the law by any Government and/or 

Semi Government and/or Government undertaking. 

3. I declare that I have perused and examined the tender document including addendum, condition of 

contract, specifications, drawings, bill of quantity etc. forming part of tender and accordingly, I submit 

my offer to execute the work as per tender documents at the rates quoted by me in capacity 

as_____________of______________. 

4. I further declare that if I am allotted the work and I failed to carry out the allotted work in accord- ance 

with the terms and conditions and within the time prescribed and specified, BMC is entitled to carry out 

the work allotted to me by any other means at my risk and cost, at any stage of the con- tract. 

5. I also declare that I will not claim any charge/damages/compensation for non availability of site for the 

contract work at any time. 

6. I declare that I will positively make the arrangements of the required equipment on the day of 

commencement or with respect to the progress of the work in phases, as per the instructions of site in 

charge. 

 

Signature of Tenderer/Bidder 
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BANKERS GURANTEE IN LIEU OF CONTRACT DEPOSIT 

THIS INDENTURE made this _________________ day of_______________BETWEEN 

THE_________________BANK incorporated under the English/Indian Companies Acts and carrying 

on business in Mumbai (hereinafter referred to as 'the bank' which expression shall be deemed to include 

its successors and assigns) of the first part ___________________ ______________________ 

inhabitants carrying on business at in Mumbai under the style and name of Messer‟s_____________ 

(hereinafter referred to as 'the consultant') of the second part Shri.______________________________ 

THE MUNICIPAL COMMISSIONER FOR GREATER MUMBAI (hereinafter  referred to as 'the 

commissioner' which expression shall be deemed, also to include his successor or successors for the 

time being in the said office of Municipal Commissioner ) of the third part and THE 

BRIHANMUMBAI MUNICIPAL  CORPORATION (hereinafter  referred to as 'the Corporation') of 

the fourth  part  WHEREAS  the  consultants  have  submitted  to  the Commissioner tender for the 

execution of the work of “___________________”                                                                                                                  

and the terms of such tender/contract require that the consultants shall deposit with the Commissioner 

as/contract deposit/ earnest money and /or the security a sum of Rs.________ (Rupees________) AND 

WHEREAS if and when any such tender is accepted by the Commissioner, the contract to be entered 

into in furtherance thereof by the consultants will provide that such deposit shall remain with and be 

appropriated by the Commissioner towards the Security deposit to be taken under the contract and be 

redeemable by the consultants, if they shall duly and faithfully carry out the terms and provisions of 

such contract and shall duly satisfy all claims properly chargeable against them there under AND 

WHEREAS the consultants are constituents of the Bank and in order to facilitate the keeping of the 

accounts of the consultants, the Bank with the consent and concurrence of the consultants has requested 

the Commissioner to accept the undertaking of the Bank hereinafter contained, in place of the 

contractors depositing with the Commissioner the said sum as earnest money and /or security as 

aforesaid AND WHEREAS accordingly the Commissioner has agreed to accept such undertaking NOW 

THIS AGRREMENT WITHNESSES that in consideration of the premises, the Bank at the request of 

the consultants ( hereby testified ) UNDERTAKES WITH the commissioner to pay to  the 

commissioner upon demand in writing, whenever required by him, from time to time, so to do, a sum 

not exceeding in the whole Rs.________ (Rupees__________)under the terms of the said tender and /or 

the contract. The B.G. is valid up to___________” Notwithstanding anything what has  been stated 

above, our liability under the above guarantee is restricted to Rs._________ only and guarantee  shall  
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remain  in  force  up to_________ unless  the  demand  or  claim  under  this guarantee  is  made  on  us  

in  writing  on  or  before ______ all your right under the above guarantee shall be forfeited and we shall 

be released from all liabilities under the guarantee thereafter” 

IN WITNESS WHEREOF 

WITNESS (1) _______________________ 

Name______________________________ 

And address_________________________ 

WITNESS (2) _______________________ 

Name_______________________________ the duly constituted Attorney Manager 

And address__________________________ 

The Bank and the said Messer‟s ______________________________________________ 

_______________________ (Name of the Bank) 

WITNESS (1) _____________________ 

Name_____________________________ 

And address_______________________ 

WITNESS (2) _____________________ 

Name____________________________ 

For Messer‟s_______________________ 

And address_______________________ 

have here into set their respective hands the day and year first above written. 

The amount shall be inserted by the Guarantor, representing the Contract Deposit in Indian 

Rupees. 
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Annexure- D 

Rate Analysis 

Item Description 

Sr. No. 
Description of rate analysis 

parameters 
Unit Quantity Rate Amount 

1      

2      

3      

4      

5      

6      

7 Total of all components     

8 Overhead & profit     

9 Total (7+8)     

10 Per unit rate (per K.M.)     

 

 

Sign & seal of the Tenderer 
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Annexure E 

EARNEST MONEY DEPOSIT 

(To be filled in by the tenderer) 

 

1 
Amount of E.M.D. 

 
: 

RUPEES __________ 

(in words) ____________________________ 
 

2 
Contract Period 

 
: 

02 Months 

 

3     Mobilization Period :           

  

 

 

 

 

 

 

Signature of authorized Signatory 

of company 
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Special Annexure – I 

Irrevocable Undertaking 

(On Rs.500/- Stamp Paper) 

 

I  Shri/Smt………………………………………………aged……  Years, Indian Inhabitant.  

Proprietor/Partner/Directors of M/s…………………………………… 

 resident at …………………………………………………………………………… do hereby give 

Irrevocable Undertaking as under : 

1. I say & undertake that as specified in Section 171 of CGST Act, 2017, any reduction in rate of tax on 

supply of goods or services or the benefit of input tax credit shall be mandatorily passed on to BMC by 

way of commensurate reduction in prices. 

2. I further say and undertake that I understand that in case the same is not passed on and is discovered at 

any later stage, BMC shall be at liberty to initiate legal action against me for its recovery including, but 

not limited to, an appeal to the Screening Committee of the GST Counsel. 

3. I say that above said irrevocable undertaking is binding upon me/my partners/company/other Directors of 

the company and also upon my/our legal heirs, assignee, Executor, administrator etc. 

4. If I fail to compliance with the provisions of the GST Act, I shall be liable for penalty/punishment or 

both as per the provisions of GST Act. 

Whatever has been stated here in above is true & correct to my/our own knowledge & belief. 

 

Solemnly affirmed at                                          DEPONANT 

 

This day of                              BEFORE ME 

Interpreted Explained and Identified by me. 
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Section 16 

Proforma 
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PROFORMAS:-  

PROFORMA – I 

The list of similar works as stated in para „3‟ on pg-9 of Post qualification during last seven years– 

Sr. No. Name of the Project 

Name of 

the 

Employer 

Stipulated Date 

of Completion 

Actual date 

of 

Completion 

Actual Cost 

of Work 

Done 

A B C D E F 

      

      

Note:- 

1. Scanned Attested copies of completion/performance certificates from the Engineer-in-Charge for 

each work should be annexed in the support of information furnished in the above proforma. 

2. Works shall be grouped financial year-wise. 

PROFORMA – II 

Yearly turnover of works during last three years 

Sr. No. 
Financial 

Year 

Actual 

Turnover of the 

Works 

Updated value 

to current year 

Average of 

last three 

years 

Page 

No. 

1 2 3 4 5 6 

      

     

     

Note:- The above figures shall tally with the audited balance sheets uploaded by the tenderers duly 

certified by Chartered Accountant. 
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PROFORMA III 

At least similar works as stated in Para “A” of Post Qualification 

Sr.No. 

Name of 

the 

Project 

Name of 

the 

Employer 

Cost of 

the 

Project 

Date of 

issue of 

Work 

Order 

Stipulated 

Date of 

Completion 

Actual 

date of 

Completi

on 

Remarks 

explaining 

reasons for the 

delay if any 

A B C D E F G H 

        

        

Note:- Scanned Attested copies of completion/performance certificates from the Engineer-in-

charge for each work should be annexed in support of information furnished in the above 

proforma. 

PROFORMA IV 

Personnel 

Sr.No. Post Name Qualification Work Experience 

  (prime 

Candidate/ 

Alternative) 

 No. of 

Years 

Name of 

projects 

1 Project 

manager 

    

2 Site Engineer     

3 Site Supervisor     

Note:- Scanned Attested copies of qualification certificates and details of work experience shall be 

submitted /uploaded. 
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PROFORMA – V 

Machinery 

A. Leased/Assured Access 

Sr.No. Equipment Number Leased/Assured Access 

    

 

B. Owned 

Sr.No. Equipment Number Owned 

    

 

Note:-The tenderer(s) shall furnish/upload the requisite Scanned Attested documents of 

ownership/leased of machineries. The undertaking from the suppliers will not be accepted. 

 

PROFORMA – VI 

Details of Existing Commitments & Ongoing Works 

A. Ongoing Works 

Place 

Contract 

no. & 

date 

Name & 

Address of 

the 

employer 

Value of 

the 

contract 

in Rs. 

Scheduled 

date of 

completion 

Value of 

remaining 

work to 

be 

completed 

Anticipated 

date of 

completion 

       

B. Commitments 

Description of 

work 
Place 

Name & 

Address of 

the 

employer 

Value of 

the 

contract in 

Rs. 

Time 

Period 

Date on 

which 

decision is 

expected 

Remarks 

       

Note:-Scanned Attested copies of certificates from the Engineer-in-charge for each work shall be 

annexed. 
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PROFORMA – VII (Equipment Capability) 

I,                                            of                   , do hereby declared and undertake as 

under. 

1. Sufficient manpower and machinery would be utilised for timely delivery of the 
genuine material as per technical specification to the designated delivery 
address or as directed by BMC and under no circumstance any claim would be 
made regarding insufficient manpower and machinery during currency of the 
contract. 
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Checklist - I 

Mandatory Conditions 

Sr. 

No. 
BMC‟s Requirement 

Submission with the bid 

document 

1. EMD of Rs.  
 

2. 

In case of bidder registered with BMC, valid 

registration certificate scanned copy to be 

uploaded 

 

3. 

Solvency:- The tenderer should produce 

Solvency certificate of Rs. 5 Lakh /- not more 

than one year old from due date of the tender 

 

4. GST Registration Certificate  
 

5. PAN card with photograph 
 

6. Status of the firm. 
 

7. Proprietor /Partnership/ Pvt. Ltd./ Ltd./J.V. 

 

8. 
Name of the Proprietor/ Partners / Directors/J.V. 

partners 

 

9. 
Copy of partnership in case of partnership/Pvt. 

Ltd/Ltd. firm/J.V.firm 

 

10. 
Copy of Power of Attorney in case of 

partnership/ Pvt. Ltd./Ltd. firm 

 

11. Email id 

 

 



 
B R I H A N M U M B A I  M U N I C I P A L  C O R P O R A T I O N   ( S W M  D E P T . )  

 
Page 113 

Checklist - II 

Eligibility Criteria 

Sr. 

No. 
BMC‟s Requirement 

Submission with the bid 

document 

1. 

Financial Criteria:-  The tenderer shall have 

minimum annual average turnover during last three 

financial years i.e. 2019-20, 2020-21, and 2021-22 of 

an amount not less than amounting                           

Rs. 5,52,000/- (Upload the attested copy of audited 

balance sheet or Turnover certificate issued by 

chartered accountant) 

 

2. 

Technical Criteria:-The bidder should have carried 

out minimum one similar completed work costing       

Rs. 3,68,000.00 or two similar completed work 

costing not less than Rs.4,60,000/-. or three similar 

work costing not less than Rs.7,36,000/-. during last 

seven financial years 

 

3. 
Bidder shall be the manufacturere or their autorised 

dealers/distributor/agent 

 

4. Bid capacity (NA in this case) -- 

5. 
Irrevocable Undertaking (Spcl Annex I) 

(Rs.500/- stamp paper) 
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Checklist - III 

Other Documents 

Sr. 

No. 
BMC‟s Requirement 

Submission with the bid 

document 

1. Tender Form  

2. Annex- A  

3. 
Annex- B Pre-contract integrity pact 

(Rs.500/- stamp paper) 
 

4. 
Annex- C Declaration cum indemnity bond 

 (On Rs. 500/- stamp paper) 
 

5. 
Annex- E Information of amount of  EMD & contract 

period 
 

6. Proforma- I  

7. 

Proforma- II  

(Profit Loss &  Balance sheet statements for last 3 

years) 
 

8. 
Proforma- III 

(Similar work) 
 

9. Proforma- IV  

10. Proforma- V  

11. Proforma – VI -A / VI -B  

12. Authorization certtificate  

13. 
EPF Declaration 

(Rs.500/- stamp paper) 
 

14. 

Compliance to E.S.I.C. Act - 1948: Submission of 

Registration Certificate to those the above provisions 

are applicable. OR Undertaking  

(Rs.500/- stamp paper) 
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15. Validity of tender : 180 days  

16. Technical Specifications  

17. 
Proforma VII - Equipment/machinery undertaking 

(Rs.500/- stamp paper) 
 

18. 

Infrastructural Setup : The tender shall have their 

well established office within Greater Mumbai, 

Thane or Navi Mumbai, Vasai and Panvel/ M.M.R. 

region. 

(Rs.500/- stamp paper) 

 

19. Litigation / Arbritation  

20. 

Certificate from Bankers / C.A./Financial Institution 

Documents stating that, it has access to or has 

available liquid assets, unencumbered assets, lines of 

credit and other financial means (independent of any 

contractual advance payment) sufficient to meet the 

cash flow requirements for the subject contract in the 

event of stoppage, start-up, or other delay in 

payment, of the minimum 15% of the yearly cost of 

the work tendered for, net of the tenderer's 

commitment of other contracts 

 

21. Annexure D - Rate analysis  

22. Bid document  

23. Bill of quantities  

24. Quality assurance certificate  

25. Registration certificate of establishment  

26. Work plan methodology  

27. List of plant and machinery  

28. Organizational set up  

29. 
Memorandum of association 

articles of association 
 

 


