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E – Tender for 
“Removal of refuse from Mahalaxmi Refuse Transfer Station (MRTS) and transportation of the same to principal dumping ground at Kanjur / Deonar for final disposal for the period of one year.”  

 
Website – portal.mcgm.gov.in/tenders 

Due Date: - 06/10/2022    
 Office of the 

Chief Engineer (Solid Waste Management) Project, 
1st, 2nd, 3rd & 4th floor, Bai Padmabai Thakkar Marg,  
Kotwadi, Mahim (Shivaji Park), Mumbai – 400016. 

Phone:- 022-24320665 
Email- (ee01che.swmproject@mcgm.gov.in/ 

dyche.swmproject@mcgm.gov.in)  
 
 

 
Sd/-                      Sd/-                        Sd/-                         Sd/- S.E.(SWM)Pr.      A.E.(SWM)Pr.-RTS    E.E.(SWM)Pr-RTS        Dy.Ch.E.(SWM)Project      MRTS                                                                                                  
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Brihanmumbai Municipal Corporation  
(Solid Waste Management Department) 
Chief Engineer (Solid Waste Management)Project 

E-TENDER NOTICE 
Sub: “Removal of refuse from Mahalaxmi Refuse Transfer Station 

(MRTS) and transportation of the same to principal dumping 
ground at Kanjur/ Deonar for final disposal for the period of 
one year.”  

 
The Brihanmumbai Municipal Corporation (BMC) invites e-tender to 

appoint Contractor for the aforementioned work from contractors of repute, 
multidisciplinary engineering organizations i.e. eminent firm, 
Proprietary/Partnership Firms/Private Limited Companies/Public Limited 
Companies/Companies registered under the Indian companies’ act 2013. 

Bidding Process will comprise of THREE stages. 
The application form can be downloaded from BMC's portal 

(http://portal.mcgm.gov.in) on payment of Rs. 12,300/- (Rs.10,400/- + 18% 
GST). The applicants not registered with BMC are mandated to get registered 
(Vendor Registration) with BMC for e-tendering process & obtain login credentials 
to participate in the online bidding process. 

i) To download the application form, for those applicants not having vendor 
registration, need to apply first for vendor registration at the office of Account 
Officer (FAR), 3rd floor, Municipal Headquarter. 

ii) Followed by SRM login ID and password to be obtained from Central Purchase 
Department (CPD), Office at Byculla, Bakariadda, Mumbai. 

iii) Fore-Tendering registration, enrollment for digital signature certificates and user 
manual, please refer to respective links provided in ‘Tenders’ tab. Vendors can get 
digital signature from any one of the Certifying Authorities (CA's) licensed by 
controller of certifying authorities namely, Safes crypt, IDRBT, National 
informatics center, TCS, CUSTOMS, MTNL, GNFC & e-Mudhra CA. 

Name of Work Contract Period 
“Removal of refuse from Mahalaxmi Refuse Transfer 
Station (MRTS) and transportation of the same to 
principal dumping ground at Kanjur/ Deonar for final 
disposal for the period of one year.” 

One year or 400 
Days whichever is 
later 

In terms of the 3 stage system of e-tendering, a Bidder will be required to 
deposit, along with its Bid, an Earnest Money Deposit of Rs.8,10,500/-(Rupees 
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Eight Lacs ten Thousand five hundred only) (the "EMD"), refundable in 
accordance to the relevant clause of bid document, from the Bid Due Date, except 
in the case of the selected Bidder whose Bid Security/ EMD shall be retained. The 
Bidders will have to provide Earnest Money Deposit through the payment 
gateways while submitting the bids. The Bid shall be summarily rejected if it is 
not accompanied by the Earnest Money Deposit. The e-Tender is available on 
BMC portal (http://portal.mcgm.gov.in) as mentioned in the Header Data of the 
tender. 

As per THREE Packet systems, the document for Packet A & B is to be 
uploaded by the bidder in vendor’s document online in Packet A& B. Packet A, 
B&C shall be opened on dates as mentioned in header data. All the responsive 
and eligible bidders if they so wish can be present at the time of opening of bids, 
in the office of Ch. Eng. (S.W.M) Project. The Packet C shall be opened if bids 
submission in Packet A&B satisfies/includes all the requirements and the same 
are found acceptable to the Authority. 

The Municipal Commissioner reserves the right to reject all or any of the e- 
tender(s) without assigning any reasons at any stage. 

The dates and time for submission and opening the bids are as shown in 
the Header Data. If there are any changes in the dates the same will be displayed 
on the BMC Portal. (http://portal.mcgm.gov.in). 

The Applicants interested for the above referred works may contact the 
Chief Engg. (S.W.M) Project at the following address on any working day during 
office hours. 

Office of the 
Chief Engineer (Solid Waste Management) Project, 

1st, 2nd , 3rd & 4th floor, Bai Padmabai Thakkar Marg,  
Kotwadi, Mahim (Shivaji Park), Mumbai – 400016. 

Phone:- 022-24320665 
                 Email- (ee01che.swmproject@mcgm.gov.in / 

                                      dyche.swmproject@mcgm.gov.in) 
The applicants may wish to visit the site under reference and can collect 

the information of the present status from the department who has invited the 
bids. 

The BMC reserves the rights to reject any or all the application received for 
above works, without assigning any reasons thereof. The information regarding 
above subject matter is available on Website of 
BMC.(http://portal.mcgm.gov.in/tenders). 

 
Sd/- 

Ex. Eng. (SWM) Project-RTS 
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Header Data
Tender Document No. 
Name of Organization Brihanmumbai Municipal Corporation 

Subject 
Removal of refuse from Mahalaxmi Refuse 
Transfer Station (MRTS) and transportation of 
the same to principal dumping ground at 
Kanjur/ Deonar for final disposal for the period 
of one year. 

Cost of Tender Rs. 12,300 (Rs. 10,400/- + 18 % GST) 
Bid Security Deposit/EMD Rs. 8,10,500/- 
Bid validity 180 Days 
Date of issue and sale of tender 30.09.2022 from 11:00 Hrs. 
Pre-bid meeting 03.10.2022 at 15:00 Hrs. 
Last date & time for sale of 
tender  06.10.2022  upto 15:59 Hrs. 
Submission of  Packet A, B & 
Packet C (Online) & Receipt of 
Bid Security Deposit 

06.10.2022  upto 16:00 Hrs 

Opening of Packet A & B 07.10.2022  after 16:00 Hrs 

Address for communication 

Office of the 
Chief Engineer (Solid Waste Management) 
Project,1st, 2nd, 3rd & 4th floor, Bai 
Padmabai Thakkar Marg, Kotwadi, Mahim 
(Shivaji Park), Mumbai – 400016. 
Phone:- 022-24320665 

Venue for Pre-Bid meeting and 
opening of bid Online in Ch. Engg.(S.W.M.) Project’s office 
 This tender document is not transferable. 
The BMC reserves the rights to reject any or all the application received for above 
subject without assigning any reason thereof. 

Sd/- 
Ex. Eng. (SWM) Project-RTS 

7200036864
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       SECTION 2  ELIGIBILITY CRITERIA 
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Eligibility Criteria 
A) 1.1 Technical Capacity 

The tenderer(s) in their own name should have satisfactorily executed 
the work of similar nature or currently executing the work of similar nature as 
described in para 1.3 in BMC /Semi Govt. /Govt. & Public Sector Organizations 
during last seven (7) years ending last day of month previous to the one in 
which bids are invited as a prime Contractor. 

 
The value of executed works shall be brought to current costing level by 

enhancing the actual value of work at compound rate of 10% per annum; 
calculated from the date of completion to last date of receipt of applications for 
tenders. However, in case of ongoing work no enhancement in the value of 
completed part of the work will be made. 
1.2 Financial Capacity 

The Bidder shall have achieved an average annual financial turnover as 
certified by ‘Chartered Accountant ‘not less than Rs. 2,43,09,000/-in financial 
years 2019-20, 2020-21, 2021-22. 

The value of each year’s turn over shall be brought to current costing 
level by enhancing the actual value at compound rate of 10% per annum; 
calculated from the date of completion to last date of receipt of applications for 
tenders. 
1.3 Similar Experience: 

“Similar work shall mean; the bidder shall have carried out work in the 
field of Collection & Transportation of Municipal Solid Waste for any 

Three similar 
completed/ongoing 
works (value of 
completed part of 
ongoing work) each 
costing not less than 
amount as mentioned 
below(Rs.) 

 
 
 
 
Or 
 
 
 
 

Two similar 
completed/ongoing 
works (value of 
completed part of 
ongoing work) each 
costing not less than 
amount as mentioned 
below (Rs.) 

 
 
 
 
Or 

One similar 
completed/ongoing 
work (value of 
completed part of 
ongoing work) each 
costing not less than 
amount as mentioned 
below (Rs.) 

Rs.1,62,06,000/- Rs. 2,02,57,500/- Rs.3,24,12,000/- 
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Government / Semi-Government Organizations / Public Sector 
Undertakings.” 
Note: - The bidder shall disclose the litigation history in packet ‘B’ under the head 
“Details of Litigation History”. 
If there is no Litigation History, the bidder shall specifically mention that there is 
no Litigation History against him as per the clause of Litigation History. In case 
there is litigation History – 
Litigation History must cover – Any action of blacklisting, debarring, banning, 
suspension, deregistration and cheating with BMC, State Govt., Central Govt. or 
any authority under State or Central Govt./ Govt. Organization initiated against 
the company, firm, directors, partners or authorized signatory shall be disclosed 
for last 5 years from the date of submission of bid. Also, bidder must disclose the 
litigation history for last 5 years from the date of submission of bid about any 
action like show cause issued, blacklisting, debarring, banning, suspension, 
deregistration and cheating with BMC & BMC is party in the litigation against the 
company, firm, directors, partners or authorized signatory for carrying out any 
work for BMC by any authority of BMC and the orders passed by the competent 
authority or by any Court where BMC is a party. While taking decision on 
litigation history, the concerned Chief Engineer or D.M.C. or Director, as may be 
the case, should consider the details submitted by bidder and take decision 
based on the gravity of the litigation and the details submitted by the bidder and 
take decision based on the gravity of the litigation and the adverse effect of the 
act of company, firm, directors, partners or authorized signatory on the BMC 
works which can spoil the quantity, output, delivery of any goods or any work 
execution and within the timeframe. 
B) Bid Capacity:- 
Bid Capacity not applicable in this case. 
The bid capacity of the prospective bidders will be calculated as under: 
Assessed Available Bid Capacity = (A* N* 2 - B) 
Where, 
A = Maximum value of Engineering works executed in any one year (year means 
Financial year) during the last five years (updated to the price level of the 
Financial year in which bids are received at a rate of 10% per year, compounded 
annually) taking into account the completed as well as works in progress. 
N = Number of years prescribed for completion of the Project/Works, excluding 
monsoon period, for which these bids are being invited. (E.g. 7 months = 7/12 
year) For every intervening monsoon, 0.33 shall be added to N. 
B = Value of existing commitments (only allotted works) on the last date of 
submission of bids as per bidding document and on-going works to be completed 
during the period of completion of the Project/Works for which these bids are 
being invited. 
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Note: The statement showing the value of existing commitments and on-going 
works as well as the stipulated period of completion remaining for each of the 
works listed should be attached along with certificates duly signed by the 
Engineer-in Charge, not below the rank of an Executive Engineer or equivalent. 

Even though the bidders meet the above qualifying criteria, they are 
subject to be disqualified if they have: 

 Have made misleading or false representation in the forms, statements and 
attachments    submitted in proof of the qualification requirements; and/or 

 Have record for poor performance such as abandoning the works, not properly 
completing the contract, inordinate delays in completion, or financial failures etc. 

C) Infrastructural Set Up:  
The bidder shall have their well-established office within the MMR Region. In case 
the bidder doesn’t have an office, he shall give an undertaking on Rs.500/- stamp 
paper that he shall set up an office within MMR within period of 90 days from the 
date of issue of LOA. 

D) Joint Venture 
Joint Venture is not allowed in this tender. 
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DISCLAIMER 
The information contained in this e-tender document or provided to 

Applicant(s), whether verbally or in documentary or any other form, by or on 
behalf of the Brihanmumbai Municipal Corporation (BMC), hereafter also referred 
as “The Authority “, or any of its employees or advisors, is provided to Applicant(s) 
on the terms and conditions set out in this e-tender and such other terms and 
conditions subject to which such information is provided. 

This e-tender includes statements, which reflect various assumptions and 
assessments arrived at by the Brihanmumbai Municipal Corporation (BMC) in 
relation to the Project. Such assumptions, assessments and statements do not 
purport to contain all the information that each Applicant may require. This e-
tender may not be appropriate for all persons, and it is not possible for the 
Brihanmumbai Municipal Corporation (BMC), its employees or advisors to 
consider the investment objectives, financial situation and particular needs of 
each party who reads or uses this e-tender. The assumptions, assessments, 
statements and information contained in this e- tender may not be complete, 
accurate, adequate or correct. Each Applicant should therefore, conduct its own 
investigations and analysis and should check the accuracy, adequacy, 
correctness, reliability and completeness of the assumptions, assessments, 
statements and information contained in this e-tender and obtain independent 
advice from appropriate sources. 

Information provided in this e-tender to the Applicant(s) is on a wide range 
of matters, some of which may depend upon interpretation of law. The 
information given is not intended to be an exhaustive account of statutory 
requirements and should not be regarded as a complete or authoritative 
statement of law. The Brihanmumbai Municipal Corporation (BMC) accepts no 
responsibility for the accuracy or otherwise for any interpretation or opinion on 
law expressed here. 

The Brihanmumbai Municipal Corporation (BMC), its employees and 
advisors make no representation or warranty and shall have no liability to any 
person, including any Applicant or Bidder,  under  any law,  statute,  rules  or 
regulations  or tort,  principles  of restitution  or unjust enrichment or otherwise 
for any loss, damages, cost or expense which may arise from or be incurred or 
suffered on account of anything contained in this e-tender or otherwise, including 
the accuracy, adequacy, correctness, completeness or reliability of the e-tender 
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and any assessment, assumption, statement or information contained therein or 
deemed to form part of this e-tender or arising in any way with pre-qualification 
of Applicants for participation in the Bidding Process.  The Brihanmumbai 
Municipal Corporation (BMC) also accepts no liability of any nature whether 
resulting from negligence or otherwise howsoever caused arising from reliance of 
any applicant upon the statements contained in this e-tender. 

The Brihanmumbai Municipal Corporation (BMC) may, in its absolute 
discretion but without being under any obligation to do so, update, amend or 
supplement the information, assessment or assumptions contained in this e-
tender. 

The issue of this e-tender does not imply that the Brihanmumbai Municipal 
Corporation (BMC) is bound to select and short-list pre-qualified Applications for 
Bid Stage or to appoint the selected Bidder or Concessionaire,  as  the  case  may  
be,  for  the  Project  and  the  Brihanmumbai Municipal Corporation (BMC) 
reserves the right to reject all or any of the Applications or Bids without assigning 
any reasons whatsoever. 

The Applicant shall bear all its costs associated with or relating to the 
preparation and submission of its Application including but not limited to 
preparation, copying, postage, delivery fees, expenses associated with any 
demonstrations or presentations which may be required by The Brihanmumbai 
Municipal Corporation (BMC) or any other costs incurred in connection with or 
relating to its Application. All such costs and expenses will remain with the 
Applicant and the Brihanmumbai Municipal Corporation (BMC) shall not be liable 
in any manner whatsoever for the same or for any other costs or other expenses 
incurred by an Applicant in preparation or for submission of the Application, 
regardless of the conduct or outcome of the Bidding Process. 
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Background: - 
The Brihanmumbai Municipal Corporation (BMC) covers an area of 

437.71 sq.kms.with a population of 1.24 Crores as per census of 2011. The 
metropolis accounts major portion of India’s international trade and government’s 
revenue, from being one of the foremost centers of education, science and 
technological research and advancement. 

The Mumbai Metropolis has historic tradition of strong civic activism 
dedicated to the cause of a better life for all its citizens. And it’s the 
Brihanmumbai Municipal Corporation (BMC), hereafter called the “corporation”, 
the primary agency responsible for urban governance in BrihanMumbai. 

BMC (The Authority) is one of the largest local self-governments in the 
Asian Continent. In observance of historic traditions of strong civic activism, with 
the change in time and living conditions to match with the urbanization, BMC 
has mainly focused in providing almost all  kinds  of  engineering  services  viz,  
Hydraulics,  storm  water  drain, sewerage,  water  supply projects, roads, 
bridges, solid waste management, and environmental services.   Beside this, the 
BMC is also providing dedicated services in various segments such as Health, 
Primary Education as well as the construction and maintenance of Public 
Markets and Slaughter Houses. 

BMC is an organization having different departments, right from engineering 
depts. to health depts. Moreover, we have other dept. like education, market, fire 
brigade dept., Octroi and other such departments where quite a good number of 
staff members are working. 
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     SECTION 5 E-TENDERING ONLINE SUBMISSION PROCESS 
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E-TENDERING ONLINE SUBMISSION PROCESS 

The terminology of e-Tendering is solely depending upon policies in 
existence, guidelines and methodology adopted since decades. The SRM is only 
change in process of accepting and evaluation of tenders in addition to manual. 
The SAP module to be used in this E-tendering is known as Supplier Relationship 
Module (SRM). SRM is designed and introduced by ABM Knowledge ware Ltd. 
who will assist BMC in throughout the tendering process for successful 
implementation. 
NOTE: This tendering process is covered under Information Technology ACT & 
Cyber Laws as applicable 
(1) In e-tendering process some of the terms and its definitions are to be read as 
under wherever it reflects in online tendering process. 
Start Date read as “Sale Date” 
End Date read as “Submission Date”  
Supplier read as “Contractor/bidder”  
Vendor read as “Contractor/bidder” 
Vendor Quotation read as “Contractors Bid/Offer”  
Purchaser read as “Department/BMC” 
I. Before entering in to online tendering process, the contractors should 

complete the registration process so as to get User ID for E-tendering links. 
For this, the contractors can access through Supplier registration via BMC 
Portal. 

There are two methods for this registration: -(II and III) 
II. Transfer from R3 (registered contractors with BMC) to SRM 

a. Contractors already registered with BMC will approach to Vendor 
Transfer cell. 

b. Submit his details such as (name, vendor code, address, registered 
Email ID, pan card etc.) to Vendor transfer cell. 

c. BMC authority for Vendor Transfer, transfers the Vendor to SRM 
application from R3 system to SRM system. 

d. Transferred Vendor receives User ID creation link on his supplied mail 
Id. 

e. Vendor creates his User ID and Password for e-tendering applications 
by accessing link sent to his mail ID. 
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III. Online Self Registration (Temporary registration for applicant not registered 
with BMC) 

a. Vendor fills up Self Registration form via accessing BMC portal. 
b. Vendor Transfer cell (same as mentioned above) accesses Supplier 

Registration system and accepts the Vendor request. 
c. Accepted Vendor receives User ID creation email with Link on his 

supplied mail Id.  
d. Vendor creates his User ID and Password for e-tendering application. 

IV. CONTRACTORS BIDDING: Applicant will Quote and Upload Tender 
Documents 

1. Access e-tender link of SRM Portal 
2. Log in with User ID and Password 
3. Selects desired Bid Invitation (he wants to bid) 
4. To download tender documents contractors will have to pay online 

Tender fee. The same can be done by accessing Pay Tender Fees option. 
By this one will be able to pay Tender fee through Payment Gateway-If 
transaction successful, Contractors can register his interest to 
participate. Without Registration one cannot quote for the Bid/Tender. 

5. Applicant will download Tender Documents from Information from 
purchaser tab by accessing Purchaser document folder through 
collaboration ‘C’ folder link. 

6. Applicant will upload Packet A related and Packet B related Documents 
in Packet A and Packet B folder respectively by accessing these folders 
through “My Notes” Tab and collaboration folder link. 

7. All the documents uploaded have to be digitally signed and saved. 
Contractors can procure their digital signature from any certified CA’s 
in India. 

8. Bid security deposit/EMD and ASD, if applicable, should be paid online 
as mentioned in tender. 

9. For commercial details (in Packet C) contractors will fill data in Item 
Data tab in Service Line Item via details and quotes his “Percentage 
Variation” (i.e.% quoted) figure.(If entered ‘0’ it will be treated as at par. 
By default, the value is zero only. 

10. Applicants to check the bid, digitally signs & save and submit his Bid 
Invitation. 
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11. Applicants can also save his uploaded documents/commercial 
information without submitting the BID for future editing through 
‘HOLD’ option. 

12. Please note that “Hold” action does not submit the Bid. 
13. Applicants will receive confirmation once the Bid is submitted. 
14. Bid creator (BMC) starts Bid Opening for Packet A after reaching End 

Date and Time and Bid Evaluation process starts. 
 As per Three Packet system, the document for Packet A & B is to be 

uploaded by the tenderer in 'Vendor's document' online in Packet A & B. Before 
purchasing/ downloading the tender copy, tenderer may refer to post- 
Qualification criteria mentioned in e-Tender Notice. 

The tenderer shall pay the EMD/Bid Security through payment gateways 
before submission of Bid and shall upload the screenshot of receipt of payment in 
Packet ‘A’ instead of paying the EMD at any of the CFC centers in BMC Ward 
Offices. 

The e-tender is available on BMC portal, http://portal.mcgm.gov.in, as 
mentioned in the Header Data of the tender. The tenders duly filled in should be 
uploaded and submitted online on or before the end date of submission. The 
Packet ‘A’, Packet ‘B’ & Packet ‘C’ of the tenderer will be opened as per the time-
table shown in the Header Data in the office of Ch. Eng.(S.W.M.) Project 

The Municipal Commissioner reserves the right to reject all or any of the e-
Tender(s) without assigning any reason at any stage. The dates and time for 
submission and opening the tenders are as shown in the Header Data. If there 
are any changes in the dates the same will be displayed on the BMC Portal 
http://portal.mcgm.gov.in. 
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       SECTION 6 INSTRUCTIONS TO APPLICANTS 
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 Scope of Application  
The Authority wishes to receive Applications for Qualification in order to 

SELECT experienced and capable Applicants for the Bid Stage. 
 

 Eligibility of Applicants   
The Brihanmumbai Municipal Corporation (BMC) invites e-tender to 

appoint Contractor for the aforementioned work from contractors of repute, 
multidisciplinary engineering organizations i.e. eminent firm, 
Proprietary/Partnership Firms/Private Limited Companies/Public Limited 
Companies/ Companies registered under the Indian companies’ act 2013. 

To be eligible for pre-qualification and short-listing, an Applicant shall 
fulfill the following conditions of eligibility: 

 
Eligibility Criteria 

A) 1.1 Technical Capacity 
The tenderer(s) in their own name should have satisfactorily executed 

the work of similar nature or currently executing the work of similar nature as 
described in para 1.3 in BMC /Semi Govt. /Govt. & Public Sector Organizations 
during last seven (7) years ending last day of month previous to the one in 
which bids are invited as a prime Contractor. 

 
The value of executed works shall be brought to current costing level by 

enhancing the actual value of work at compound rate of 10% per annum 
calculated from the date of completion to last date of receipt of applications for 
tenders. However, in case of ongoing work no enhancement in the value of 

Three similar 
completed/ongoing 
works (value of 
completed part of 
ongoing work) each 
costing not less than 
amount as mentioned 
below (Rs.) 

 
 
 
 
Or 
 
 
 
 

Two similar 
completed/ongoing 
works (value of 
completed part of 
ongoing work) each 
costing not less than 
amount as mentioned 
below (Rs.) 

 
 
 
 
Or 

One similar 
completed/ongoing 
work (value of 
completed part of 
ongoing work) each 
costing not less than 
amount as mentioned 
below (Rs.) 

Rs. 1,62,06,000/- Rs. 2,02,57,500/- Rs.3,24,12,000/- 
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completed part of the work will be made. 
 

1.2 Financial Capacity 
The Bidder shall have achieved an average annual financial turnover as 

certified by ‘Chartered Accountant’ not less than Rs.2,43,09,000/-in financial 
years 2019-20, 2020-21, 2021-22. 

The value of each year’s turn over shall be brought to current costing 
level by enhancing the actual value at compound rate of 10% per annum; 
calculated from the date of completion to last date of receipt of applications for 
tenders. 

 
1.4 Similar Experience: 

“Similar work shall mean; the bidder shall have carried out work in the 
field of Collection & Transportation of Municipal Solid Waste for any 
Government / Semi-Government Organizations / Public Sector 
Undertakings.” 
Note: - The bidder shall disclose the litigation history in packet ‘B’ under the head 
“Details of Litigation History”. 
If there is no Litigation History, the bidder shall specifically mention that there is 
no Litigation History against him as per the clause of Litigation History. In case 
there is litigation History – 
Litigation History must cover – Any action of blacklisting, debarring, banning, 
suspension, deregistration and cheating with BMC, State Govt., Central Govt. or 
any authority under State or Central Govt./ Govt. Organization initiated against 
the company, firm, directors, partners or authorized signatory shall be disclosed 
for last 5 years from the date of submission of bid. Also, bidder must disclose the 
litigation history for last 5 years from the date of submission of bid about any 
action like show cause issued, blacklisting, debarring, banning, suspension, 
deregistration and cheating with BMC & BMC is party in the litigation against the 
company, firm, directors, partners or authorized signatory for carrying out any 
work for BMC by any authority of BMC and the orders passed by the competent 
authority or by any Court where BMC is a party. While taking decision on 
litigation history, the concerned Chief Engineer or D.M.C. or Director, as may be 
the case, should consider the details submitted by bidder and take decision 
based on the gravity of the litigation and the details submitted by the bidder and 
take decision based on the gravity of the litigation and the adverse effect of the 
act of company, firm, directors, partners or authorized signatory on the BMC 
works which can spoil the quantity, output, delivery of any goods or any work 
execution and within the timeframe. 
B)  Bid Capacity 
Bid Capacity not applicable in this case. 
The bid capacity of the prospective bidders will be calculated as under: 
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Assessed Available Bid Capacity = (A* N* 2 - B) 
Where, 
A = Maximum value of Engineering works executed in any one year (year means 
Financial year) during the last five years (updated to the price level of the 
Financial year in which bids are received at a rate of 10% per year, compounded 
annually) taking into account the completed as well as works in progress. 
N = Number of years prescribed for completion of the Project/Works, excluding 
monsoon period, for which these bids are being invited. (E.g. 7 months = 7/12 
year) For every intervening monsoon, 0.33 shall be added to N. 
B = Value of existing commitments (only allotted works) on the last date of 
submission of bids as per bidding document and on-going works to be completed 
during the period of completion of the Project/Works for which these bids are 
being invited. 
Note: The statement showing the value of existing commitments and on-going 
works as well as the stipulated period of completion remaining for each of the 
works listed should be attached along with certificates duly signed by the 
Engineer-in Charge, not below the rank of an Executive Engineer or equivalent. 
 

Even though the bidders meet the above qualifying criteria, they are 
subject to be disqualified if they have: 
 Have made misleading or false representation in the forms, statements and 

attachments    submitted in proof of the qualification requirements; and/or 
 Have record for poor performance such as abandoning the works, not 

properly completing the contract, inordinate delays in completion, or 
financial failures etc. 

E) Infrastructural Set Up:  
The bidder shall have their well-established office within the MMR Region. In 
case the bidder doesn’t have an office, he shall give an undertaking on 
Rs.500/- stamp paper that he shall set up an office within MMR within period 
of 90 days from the date of issue of LOA. 

F) Joint Venture 
Joint Venture is not allowed in this tender. 

G) Equipment Capabilities as required for this work: 
The bidder should, undertake their own studies and furnish with their 

bid, a detailed Project and methodology supported with assessment study of 
requirements of equipment/vehicles & machineries to allow the employer to 
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review their proposal. The successful bidder will make the arrangements of 
the required equipment/vehicles on the day of commencement or with respect 
to the progress of the work in phases, as per the instructions of site in charge 
and as per specifications. The successful bidder and, to that effect he will 
ensure commitment on an undertaking on Rs. 500/- stamp paper to be 
submitted along with the Bid in Packet B. 

Bidders shall submit the undertaking for equipment/vehicle capability and 
other undertakings as such on Rs. 500/- stamp paper. 
H) Time Period of the Project: 

The contract period of the project is one year or 400 Days whichever is 
later from the date of starting of work including mobilization period as 
mentioned in the specifications. The time allowed for carrying out the work as 
entered in the Tender shall be strictly observed by the Contractor and shall be 
reckoned from the date on which the Letter of Acceptance is given to the 
Contractor.  The work shall throughout the stipulated period of the Contract 
be proceeded with all due diligence as time being deemed to be the essence of 
the contract on the part of the Contractor. The programme for completion of 
work for the period from the date of issue of letter of acceptance to the start 
date of the contract period shall be a part of the Contract Document in the 
form of Bar Chart / Gantt chart.  The Contractor is supposed to carry out the 
work and keep the progress as per Bar Chart/GANTT Chart.  The Contractor 
shall complete the work as per the Schedule given in the Contract and the 
programme submitted by the Contractor. 

I) Contract Execution: - 
All required documents for execution of the contract shall be submitted 

within 30 days from the date of issue of letter of acceptance. If the documents 
are not submitted within the stipulated time a penalty of Rs. 5000/- per day 
will be applicable to the contractor. All contract documents need to be duly 
affixed with stamp duty properly signed along with evidence/proof of payment 
of security/contract deposit/ within 30 days from the date of letter of 
acceptance received by him. 

J) If the amount of the Contract Deposit to be paid above is not paid within 30 
days from the date of issue of Letter of Acceptance, the Tender already 
accepted shall be considered as cancelled and legal steps will be taken against 
the contractor for recovery by forfeiting the EMD amount. 
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K) Action when whole of security deposit is forfeited: 
In any case in which under any Clause of this contract, the contractor shall 

have rendered himself liable to pay compensation amounting to the whole of 
this security deposit whether paid in one sum or deducted by installments or 
in the case of abandonment of the work owning to serious illness or death of 
the contractor or any other cause, the Engineer on behalf of the Municipal 
Commissioner shall have power to adopt any of the following process, as he 
may deem best suited to the interest of BMC- 

a) To rescind the contract (for which recession notice in writing to the 
contractor under the head of Executive Engineer shall be conclusive evidence) 
and in that case, the security deposit of the contract shall stand forfeited and be 
absolutely at the disposal of BMC. 
b) To carry out the work or any part of the work departmentally debiting the 

contractor with the cost of the work, expenditure incurred on tools and plant, and 
charges on additional supervisory staff including the cost of work- charged 
establishment employed for getting the un-executed part of the work completed 
and crediting him with the value of the work done departmentally in all respects 
in the same manner and at the same rates as if it had been carried out by the 
contractor under the terms of his contract. The certificate of the Executive 
Engineer as to the costs and other allied expenses so incurred and as to the value 
of the work so done departmentally shall be final and conclusive against the 
contractor. 
c) To order that the work of the contractor be measured up and to take such 

part thereof as shall be un-executed out of his hands, and to give it to another 
contractor to complete, in which case all expenses incurred on advertisement for 
fixing a new contracting agency, additional supervisory staff including the cost of 
work charged establishment and the cost of the work executed by the new 
contract agency will be debited to the contractor and the value of the work done 
or executed through the contractor shall be credited to the contractor in all 
respects and in the same manner and at the same rates as if it had been carried 
out by the new contractor under the terms of his contract.  The certificate of the 
Executive Engineer as to all the cost of the work and other expenses incurred as 
aforesaid for or in getting the un-executed work done by the new contractor and 
as to the value of the work so done shall be final and conclusive against the 
contractor. 
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In case the contract shall be rescinded under Clause (a) above, the contractor 
shall not be entitled to recover or be paid any sum for any work there for actually 
performed by him under this contract unless and until the Executive Engineer 
shall have certified in writing the performance of such work and the amount 
payable to him in respect thereof and he shall only be entitled to be paid the 
amount so certified. In the event of either of the courses referred to in Clause (b) 
or (c) being adopted and the cost of the work executed departmentally or through 
a   new contractor and other allied expenses exceeding the value of such work 
credited to the contractors amount of excess shall be deducted from any money 
due to the contractor, by BMC under the contract or otherwise, howsoever, or 
from his security deposit or the sale proceeds  thereof  provided,  however,  the  
contractor  shall  have  no  claim against BMC even if the certified value of the 
work done departmentally or through a new contractor exceeds the certified cost 
of such work and allied expenses, provided always that whichever of the three 
courses mentioned in clauses (a), (b) or (c) is adopted by the Executive Engineer, 
the contractor shall have no claim to compensation for any loss sustained by him 
by reason of his having purchase or procured any materials or entered in to any 
engagements or made any advance on account of or with a  view to the execution 
of the work or the performance of the contract. 
L) Contract may be rescinded and security deposit forfeited for bribing a 

public officer or if contractor becomes insolvent 
If the contractor assigns or sublets his contracts or attempt so to do, or 

become insolvent or commence any proceeding to get himself adjudicated and 
insolvent or make any composition with his creditors, or attempt so to do or if 
bribe, gratuity, gift, loan, perquisite, reward or advantage, pecuniary or 
otherwise, shall either directly or indirectly be given promised or offered by the 
contractor or any of his servants or agents through any public officer, or person 
in the employ of BMC/Govt. in any way relating to his office or employment, or if 
any such officer or person shall become in any way directly or indirectly 
interested in the contract the Engineer In-charge may thereupon, by notice in 
writing rescind the contract and the Security Deposit of the Contractor shall 
thereupon stand forfeited and be absolutely at the disposal of BMC and the same 
consequences shall ensure as if the contract had been rescinded under above 
clause J hereof; and in addition the contractor shall not be entitled to recover or 
be paid for any work therefore actually performed under the contract. 
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 Submission of Tenders  
PACKET – A 

The Packet ‘A’ shall contain scanned certified copies of the following 
documents- 
Scrutiny of this packet will be done strictly with reference to only the scanned 
copies of Documents uploaded online in packet ‘A’  

a) Valid Registration Certificate. 
b) Valid Bank Solvency Certificate of Rs. 150 Lakhs not more than one year old 

from due date of the tender. 
c) A document in support of Registration under Maharashtra ‘Goods & Service Act 

2017. GST Registration Certificate in Maharashtra (or equivalent requirement 
under GST). Those not registered in Maharashtra shall submit an undertaking to 
the effect that if they are successful tenderer, they shall submit GST Registration 
Certificate in Maharashtra within 15 days of issue of work order, failing which 
payment for the work executed will not be released. 

d) Certified copies of valid 'PAN' documents and photographs of the individuals, 
owners, Karta of Hindu undivided Family, firms, private limited companies, 
registered co-operative societies, partners of partnership firms and at least two 
Directors, if number of Directors are more than two in case of Private Limited 
Companies, as the case may be. However, in case of Public Limited companies, 
Semi Government Undertakings, Government Undertakings, no 'PAN' documents 
will be insisted.  

e) Latest Partnership Deed in case of Partnership firm duly registered with Chief 
Accountant (Treasury) of BMC.  
The bidders shall categorically provide their Email-ID in packet ‘A’.  
NOTE:  

 If the tenderer(s) withdraw tender offer during the tender validity period, his 
entire E.M.D shall be forfeited.  

 If it is found that the tenderer has not submitted required documents in Packet 
“A” then, the shortfalls will be communicated to the tenderer through e-mail only 
and compliance required to be made within a time period of three working days 
otherwise they will be treated as non-responsive. 
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PACKET – B 

The Packet ‘B’ shall contain scanned certified copies of the following 
documents- 

a) The list of similar type of works as stated in para ‘A’ of Post qualification 
successfully completed during the last Seven years in prescribed proforma, in the 
role of prime contractor. Information furnished in the prescribed proforma 
(Proforma – I) shall be supported by the certificate duly self-attested. Documents 
stating that it has successfully completed during the last Seven years at least one 
contract of similar works as stated in para ‘A’ of Post qualification.  

b) Annual financial turnover for preceding three financial years as certified by 
Chartered Accountant preceding the Financial Year in which bids are invited. 
Copies of Applicants duly audited balance sheet and profit and loss account for 
the preceding three financial years preceding the Financial Year in which bids are 
invited. (Proforma – II). 

c) Documents stating that, it has access to or has available liquid assets, 
unencumbered assets, lines of credit and other financial means (independent of 
any contractual advance payment) sufficient to meet the construction cash flow 
requirements for the subject contract in the event of stoppage, start-up, or other 
delay in payment, of the minimum 15% of the cost of the work tendered for, net of 
the tenderer's commitment of other contracts (Certificate from Bankers / 
C.A./Financial Institution shall be accepted as a evidence). 

d) The bidder shall give undertaking on Rs 500/-stamp paper that it is his/their 
sole responsibility to arrange the required machineries/ resources before start of 
the work. 

i. Details of works in hand (Proforma VI-A & VI-B) (original), along with copies of 
work orders & attested copies of percentage of works completed or part thereof.  

ii. Statement showing assessed available Bid Capacity.  
iii. The undertaking of Rs. 500/- stamp paper as per the proforma annexed in 

‘Annexure B & C’  
Note:- Bidders shall submit the undertaking for machinery / equipment / 
vehicle capability and other undertakings as such on Rs. 500/- stamp paper. 

iv. The tenderers shall upload work plan as per the following outline:  
1. GANTT chart/BAR chart / CPM chart showing the completion of work within 

mobilization period, considering major activities.  
2. Organizational set up envisage by the contractors.  
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3. Equipment/Vehicle proposed to be deployed for this work.  
4. Office proposed to be set up in MMR region (if not at Present).  
5. A note on how the whole work will be carried out (work plan including 

methodology).  
6. Quality management plan.  
7. All the activities included in the Scope of Work shall be covered in the work plan.  

Note:  
i. The successful bidder shall submit valid registration certificate under E.S.I.C., 

Act 1948, if the tenderer has more than 10 employees /persons on his 
establishment (in case of production by use of energy) and 20 employees/persons 
on his establishment (in case of production without use of energy) to BMC as and 
when demanded. In case of less employees/persons mentioned above then the 
successful bidder has to submit an undertaking to that effect on Rs.500 stamp 
paper as per circular u/no. CA/FRD/I/65 of 30.03.2013. 

ii. The successful bidder shall submit valid registration certificate under E.P.F. & 
M.P., Act 1952, if tenderer has more than 20 employees/persons on his 
establishment, to BMC as and when demanded. In case if the successful bidder 
has less employees/persons mentioned above then the successful bidder has to 
submit an undertaking to that effect on Rs. 500 stamp paper as per circular 
u/no. CA/FRD/I/44 of 04.01.2013.  
Note:  

 If it is found that the tenderer has not submitted required documents in Packet 
“B” then, the shortfalls will be communicated to the tenderer through e-mail only 
and compliance required to be made within a time period of three working days 
otherwise they will be treated as non-responsive.  
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PACKET – C 

For Packet ‘C’ tenderer(s) will fill data in ‘Item Data Tab’ in Service Line Item via 
Details and quotes his item wise rate. 

Note:  
1. The rate analysis of major items shall be submitted by L1 and L2 

bidder after demand notification by e-mail to bidders by concerned 
Dy. Ch. Eng. The format for rate analysis is annexed at Annexure D. 

2. The contract will be awarded to lowest responsive bidder. 
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BID SECURITY OR EMD 
 The Bidder shall furnish, as part of the Bid, Bid Security/EMD, in the amount 

specified in the Bid Data Sheet. This bid security shall be in favor of the authority 
mentioned in the Bid Data Sheet and shall be valid till the validity of the bid.  

 The tenderers shall pay the EMD online instead paying the EMD at any of the 
CFC centers in BMC Ward Offices.  

 Any bid not accompanied by an acceptable Bid Security and not secured as 
indicated in sub-clause mentioned above, shall be rejected by the Employer as 
non-responsive.  

 The Bid Security of the successful Bidder will be discharged when the Bidder has 
signed the Agreement and furnished the required Security Deposits.  

 The Bid Security/ EMD and ASD of L-2 and other higher bidders (L-3, L-4, etc.) 
shall be refunded immediately after opening of financial bid. 

 In case, the successful bidder becomes non-responsive or successful bidder 
withdraws the bid or is unwilling to extend to the bid validity period, in such 
circumstances, if L-2 bidder is agreeable to extend the bid validity period and 
ready to deposit the requisite amount of bid security/EMD and ASD to the 
department within the stipulated time period i.e. 15 days, the department will 
process further as per normal procedure.  

 The Bid Security may be forfeited:  
a) if the Bidder withdraws the Bid after bid opening (opening of technical 

qualification part of the bid during the period of Bid validity;  
b) In the case of a successful Bidder, if the Bidder fails within the specified time 

limit to:  
i. sign the Agreement; and/or  

ii. Furnish the required Security Deposits.  
1. The cases wherein if the shortfalls are not complied by a contractor, will be 

informed to Registration and Monitoring Cell. Such non-submission of documents 
will be considered as ‘Intentional Avoidance’ and if three or more cases in 12 
months are re-ported, shall be viewed seriously and disciplinary action against 
the defaulters such as banning/de-registration, etc. shall be taken by the 
registration cell with due approval of the concerned AMC.  

2. No rejections and forfeiture shall be done in case of curable defects. For non-
curable defects the 10% of EMD shall be forfeited and bid will be liable for 
rejection. 
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Note: 
A. Curable Defect shall mean shortfalls in submission such as:  

a) Non-submission of following documents,  
  i) Valid Registration Certificate  

ii) Valid Bank Solvency  
iii)Goods & Sales Tax (GST) Registration Certificate/supporting 
documents 
iv) Certified Copies of PAN documents and photographs of individuals, 
owners, etc 
v) Partnership Deed and any other documents 
vi) Undertakings as mentioned in the tender document. 

b) Wrong calculation of Bid Capacity. 
c) No proper submission of experience certificates and other documents,  
etc.  
d) No proper submission of Litigation History 

B. Non-curable Defect shall mean: a) In-adequate submission of EMD amount,  
b) In-adequacy of technical and financial capacity with respect to the 
Eligibility criteria as stipulated in the tender. 

BID VALIDITY 
 Bids shall remain valid for a period of not less than one eighty (180) days 

after the deadline date for bid submission specified in Bid Data Sheet. A bid 
valid for a shorter period shall be rejected by the Employer as non-
responsive.  

 In exceptional circumstances, prior to expiry of the original time limit, the 
Employer may request that the bidders may extend the period of validity for a 
specified additional period. The request and the bidders’ responses shall be made 
in writing or by cable. A bidder may refuse the request without forfeiting his Bid 
Security. A bidder agreeing to the request will not be required or permitted to 
modify his bid, but will be required to extend the validity of his bid security for a 
period of the extension. 

 
 
 
 



33  

SECURITY DEPOSIT 
A. Security Deposit 

The security deposit shall mean and comprise of Contract Deposit 
Contract Deposit – The successful tenderer, here after referred to as the 
contractor shall pay an amount in the form of cash or Demand Draft or 
Government securities or Fix deposit receipts or BANK GUARANTEE equal to 
Five (5) percent of the contract sum within thirty days from the date of issue of 
letter of acceptance. 
Refund of Contract Deposit  
The Contract Deposit shall be released within 30 days after completion of 
contract period subject to no recoveries are pending against the said work, 
provided that the Engineer is satisfied that there is no demand outstanding 
against the Contractor.  
*Note:  

a. It shall be clearly mentioned that the BG shall be applicable for individual 
work/contract and clubbing of various contracts of the said contractor will not be 
allowed. In case of obtaining Bank Guarantee, it is necessary that the final year 
BG   shall be valid further 6 months from the completion of contract period. 

b. It shall be the responsibility of the bidder to keep the submitted B.G. “VALID” for 
the stipulated time period in the tender.  

c. Bank Guarantee should be issued by way of General Undertaking and Guarantee 
issued on behalf of the Contractor by any of the Nationalized or Scheduled banks 
or branches of foreign banks operating under Reserve Bank of India regulations 
located in Mumbai up to Virar & Kalyan. List of approved Banks is appended at 
the end of Instructions to Bidders (ITB). The Bank Guarantee issued by branches 
of approved Banks beyond Kalyan and Virar can be accepted only if the said 
Bank Guarantee is countersigned by the Manager of a Regional Branch of the 
same bank within the Mumbai City Limit categorically endorsing thereon that the 
said Bank Guarantee is binding on the endorsing Branch of the Bank or the 
Bank itself within Mumbai Limits and is liable to be enforced against the said 
Branch of the Bank or the bank itself in case of default by the Contractors 
furnishing the Bank Guarantee. The Bank Guarantee shall be renewed as and 
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when required and/or directed from time to time until the Contractor has 
executed and completed the works and remedied any defects therein. 

B. Legal + Stationary Charges: (As per applicable circular) 
Successful tenderer shall pay the Legal Charges +Stationary charges as below or 
as per latest applicable Circular at the time of award of contract (currently the 
amounts mentioned here are as per circular u/no. CA/FRG/10318 dated: 
24.03.2022). 

Contract Value Legal + 
Stationary 

Charges 
from Rs. 10,001 To Rs. 50,000/- Nil 
From  Rs. 50,001/- To Rs. 100000/- Rs. 6,290/- 
From Rs. 100001/- To Rs. 3000000/- Rs. 10,380/- 
From Rs. 300001/- To Rs. 500000/- Rs. 12,470/- 
From Rs. 500001/- To Rs. 1000000/- Rs. 14,510/- 
from Rs. 10,00,001/- To Rs. 20,00,000/- Rs. 16,570/- 
From  Rs. 20,00,001/- To Rs. 40,00,000/- Rs. 18,660/- 
From Rs. 40,00,001/- To Rs. 1,00,00,000/- Rs. 20,720/- 
From Rs. 1,00,00,001/- To Rs. 10,00,00,000/- Rs. 24,450/- 
from Rs. 10,00,00,001/- To Rs. 20,00,00,000/- Rs. 28,220/- 
From  Rs. 20,00,00,001/- To Rs. 30,00,00,000/- Rs. 31,980/- 
From Rs. 30,00,00,001/- To Rs. 40,00,00,000/- Rs. 35,740/- 
From Rs. 40,00,00,001/- To Rs. 50,00,00,000/- Rs. 39,470/- 
from Rs. 50,00,00,001/- To Rs. 1,00,00,00,000/- Rs. 47,000/-  
From  Rs. 1,00,00,00,001/- To Rs. 2,00,00,00,000/- Rs. 58,270/- 
From Rs. 2,00,00,00,001/- To Rs. 3,00,00,00,000/- Rs. 65,770/- 
From Rs. 3,00,00,00,001/- To Rs. 4,00,00,00,000/- Rs. 75,120/- 
From Rs. 4,00,00,00,001/- To Rs. 5,00,00,00,000/- Rs. 84,510/- 
From Rs. 5,00,00,00,001/- To Rs. Any limit Rs. 93,920/- 

 
C. Stamp Duty: (As per applicable circular) 

It shall be incumbent on the successful tenderer to pay stamp duty on the 
contract. 

I. I As per the provision made in Article 63, Schedule I of Bombay Stamp 
Act 1958, stamp duty is payable for “works contract” that is to say, a 
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contract for works and labor or services involving transfer of property in 
goods (whether as goods or in some other form) in its execution and 
includes a sub-contract, as under : 

A 
Where the amount or value  
set forth in such contract 
does not exceed rupees ten  
lakh. 

Five Hundred rupees stamp duty 

B Where it exceeds rupees ten  
lakhs 

Five hundred rupees plus 0.1% of 
amount above rupees ten lakhs subject 
to the maximum of Rs. Twenty-Five 
Lakhs stamp duty. 

C Stamp duty on BG 0.5% on amount of BG paid by 
successful contractor. 

 
II. The successful bidder shall enter into a contract agreement with B.M.C. 

within 30 days from the date of issue of Work Order and the same 
should be adjudicated for payment of Stamp Duty by the successful 
bidder. 

III. Further shortfall if any, in amount of stamp duty paid as against 
prescribed amount for the documents executed in Mumbai City & 
Mumbai Suburban District be recovered from the concerned work 
contractors and to deposit the deficit or unpaid Stamp Duty and penalty 
by two separate Demand Draft or Pay Order in favour of 
“Superintendent of Stamp, Mumbai” within 15 days from intimation 
thereof. 

IV. All legal charges and incidental expenses in this respect shall be borne 
and paid by the successful tenderer. 

V. All above mentioned values are as applicable while inviting the tender. 
However, the contractor has to pay the stamp duty charges as per the 
latest applicable circular at the time of award of contract. 
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IMPORTANT DIRECTIONS 
1. All the information uploaded shall be supported by the corroborative documents 

in absence of which the information uploaded will be considered as baseless and 
not accepted for qualification criteria. All the documents shall be uploaded with 
proper pagination. The page No. shall be properly mentioned in the relevant 
places. 

The information shall be uploaded in the sequence as asked for with proper 
indexing etc. The Bidder shall be fully responsible for the correctness of the 
information uploaded by him. 

2. Applicants/Bidders shall refer portal.mcgm.gov.in\tenders for “The Manual of 
Bid- Submission for Percentage Rate/Item Rate Tender Document.” The detail 
guidelines for creation and submission of bid are available in the referred 
document. 

Any queries or request for additional information concerning this TENDER 
shall be submitted by e-mail to dyche.swmproject@mcgm.gov.in/ 
ee01che.swmproject@mcgm.gov.in. The subject shall clearly bear the following 
identification/title: "Queries/Request for Additional Information: TENDER for 
“Subject of the tender” Any changes in mail ID will be intimated on the portal. 

3. In case of Equal Rate of lowest bidders (L1), the allotment of work shall be done 
by giving 48 hrs. (2 working days) from the day of opening of packet C on same 
BID-Document number for re-quoting and such development needs to done by 
IT department in BMC’s SRM system. Till such development is made; ‘Sealed 
Bids’ shall be called from the bidders quoting the same rates i.e. L1. 
In case of equal rate of lowest bidders is obtained even after re-quoting, then 
the successful bidder will be decided by lottery system by Chief Eng. (S.W.M) 
Project. 
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       SECTION 7 SCOPE OF WORK  
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Scope of Work: 
 BMC is going to modernize the Mahalaxmi RTS. The work of installation & 

commissioning of modern RTS at Mahalaxmi will take considerable time. The 
construction work will depends on schedule agreed by BMC & contractor from 
the date of issue of the Letter of Acceptance (LOA). 

 Since the site where construction works are required to be done is already being 
used as transfer station, contractor shall continue to use the MRTS site as 
transfer station till the starting/demolition of construction work of new MRTS. In 
case of practical difficulty raised resulting in hampering of construction activity, 
BMC may shift the transfers station activity to the Mahalaxmi refuse transfer 
station (MRTS) area to other area. No extra transportation cost/ claims shall be 
entertained in any circumstances to the contractor.  

 At Mahalaxmi Refuse Transfer Station (MRTS), on an average daily about 600 
M.T. (± 20% variation) of refuse will be received from ‘A’, ‘B’, ‘C’, ‘D’, ‘E’, ‘F/S’, 
‘G/S’ & ‘G/N’ Wards by Municipal and private refuse vehicle.  

 The contract period is one year or 400 days whichever is later  
 It is decided to utilize M.S. Closed body tipper vehicles for transportation of daily 

refuse from Mahalaxmi Refuse Transfer Station (MRTS). The loading of refuse into 
M.S. Closed body tipper vehicles is to be carried out by Excavator-cum-loader 
and transported to Kanjur/Deonar disposal sites for final disposal. The distance 
between Mahalaxmi Refuse Transfer Station (MRTS) to Deonar Dumping Ground 
is about 21 Kms (approx.)/ Kanjur disposal site is about 27 Kms (approx.). The 
said work is required to be carried out round the clock throughout contract 
period. 

 It is the prime responsibility of the indented bidder to remove, collect and transfer 
the accumulated refuse as and when instructed by the site engineer at 
Mahalaxmi Refuse Transfer Station (MRTS) to disposal site within 24 hrs periods 
ending at 07.00 A.M. on each day.  

 The Present peak hour time is 9 a.m. to 11 a.m. & the Peak hour Maximum load 
is 100 MT/Hour (Approximate). The tenderer has to provide adequate nos. of 
vehicles & Excavator-cum-loaders to cater the peak hour load.  

 As per the existing practice, in the morning time, from 09.00 a.m. to 2.00 p.m. 
and in the evening from 4.30 p.m. to 8.00 p.m., maximum quantity of refuse is 
brought at Mahalaxmi Refuse Transfer Station (MRTS).  Thus, during this period, 
maximum area of Mahalaxmi Refuse Transfer Station (MRTS) will be covered with 
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refuse and it is difficult to carry out the work of unloading of refuse brought from 
Wards.  It is therefore necessary for the contractor to clear the maximum refuse 
backlog before this time and to keep the plot free and accessible for incoming & 
outgoing refuse vehicles. 

 As the work is required to be carried out throughout 24 hours as per the 
instructions of site engineer , the contractor is required to engage sufficient nos. 
of machinery in the day & night hours. The contractor is responsible for lifting 
the refuse backlog only and not to damage the ground surface or excavate the 
same. Thus, proper care and strict supervision is required to be carried out, for 
which, necessary at least one supervisor & one labour in each shift should be 
deployed throughout the contract. As per SWM 2016 rule, maintain overall 
cleanliness at RTS is required. (Arresting dust, flying objects, spilling of 
MSW during loading operation.)   

 The contract period of the project is one year or 400 Days whichever is later from 
the date of starting of work including mobilization period as mentioned in the 
specifications. 

 As per provision of MSW Rules 2016, M.S. Closed body transportation of refuse is 
allowed. Therefore, contractor has to provide adequate number of M.S. Closed 
body tipper vehicles and Excavator -cum-loaders at MRTS daily for the contract 
period, so as to have NIL backlog at morning 7:00 am of each day. 

 Note:- The contractor shall keep vehicles in reserve for utilizing as per quantity of 
MSW received at MRTS. The list of all vehicles owned/in command shall be 
furnished at start of Contract as per Work Plan and those vehicles shall be 
deployed; as per requirement. 
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SECTION 8 Bill of Quantities 
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Schedule (Bill) of Quantities and Rates 
Sub: Removal of refuse from Mahalaxmi Refuse Transfer Station 

(MRTS) and transportation of the same to principal dumping 
ground at Kanjur/ Deonar for final disposal for the period of 
one year.  

 
The contractor shall remove the refuse from Mahalaxmi Refuse Transfer 

Station (MRTS) & transport the same to principal Dumping Ground at 
Kanjur /Deonar for final disposal with M.S. Closed body tipper Vehicle.  

 
Sr. 
No. 

Description Refuse Quantity per day to be removed (In M.T.) 

Rate per M.T. Inclusive of all taxes, Duties, Levies etc.            (In Rs.) 

Total Cost for 365 days  (In Rs). 

1 Removal of refuse from 
Mahalaxmi Refuse Transfer 
Station (MRTS) and 
transportation of the same to 
principal dumping ground at 
Kanjur/ Deonar for final disposal 
for the period of one year. by use 
of M.S. Closed Body Tipper 
Vehicle. 

600 
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 SECTION 9 General Conditions of Contract 
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General Conditions of Contract 
A. General 

1. Definitions  
Terms which are defined in the Contract Data are not also defined in the 
Conditions of Contract but keep their defined meanings. Capital initials are used 
to identify defined terms. 
The “Contract” shall mean the tender and acceptance thereof and the formal 
agreement if any, executed between the Contractor, Commissioner and the 
Corporation together with the documents referred to therein including these 
conditions and appendices and any special conditions, the specifications, 
designs, drawings, price schedules, bills of quantities and schedule of rates. All 
these documents taken together shall be deemed to form one Contract and shall 
be complementary to one another.  
The Contract Data defines the documents and other information which comprise 
the Contract.  
The Bidder is a person or corporate body who has desired to submit Bid to carry 
out the Works, till the tender process is concluded. 
The “Contractor” shall mean the individual or firm or company or JV firms 
whether incorporated or not, whose tender has been accepted by the employer 
and the legal successor of the individual or firm or company.  
The Contractor's Bid is the completed bidding document submitted by the 
Bidder to the Employer.  
The “Contract Sum” means the sum named in the letter of acceptance including 
Physical contingencies subject to such addition thereto or deduction there-from 
as may be made under the provisions hereinafter contained. 
Note: The contract sum shall include the following –  

 In the case of item rate contracts, the cost of the work arrived at after finalization 
of the quantities shown in schedule of items / quantities by the item rates quoted 
by the tenderer for various items and summation of the extended cost of each 
item.  

 In case of lump sum contract, the sum for which tender is accepted.  
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 Special discount / rebate / trade discount offered by the tenderer if any and 
accepted by the Corporation. 

 Additions or deletions that are accepted after opening of the tenders.  
The “Contract Cost” means the Contract Sum. This cost shall be included in the 
letter of acceptance.  
A Defect is any part of the Works not completed in accordance with the Contract.  
The Defects Liability Certificate is the certificate issued by the Engineer, after 
the Defect Liability Period has ended and upon correction of Defects by the 
Contractor.  
Drawings means all the drawings, calculations and technical information of a like 
nature provided by the Engineer to the Contractor under the Contract and all 
drawings, calculations, samples, patterns, models, operation & maintenance 
manual and other technical information of like nature submitted by the 
Contractor and approved by the Engineer.  
The Authority shall mean Brihanmumbai Municipal Corporation (BMC)  
The “Employer” shall mean the Municipal Corporation for Greater Mumbai / 
Municipal Commissioner for Greater Mumbai, for the time being holding the said 
office and also his successors and shall also include all “Additional Municipal 
Commissioners, Director (Engineering Services & Projects)” and the Deputy 
Municipal Commissioner, to whom the powers of Municipal Commissioner, have 
been deputed under Section 56 and 56B of the Mumbai Municipal Corporation 
Act. 
The Engineer in-charge shall mean the Executive Engineer in executive charge 
of the works and shall include the superior officers of the Engineering department 
i.e. Dy.Ch.Eng./Ch.Eng. and shall mean and include all the successors in BMC  
The Engineer's Representative shall mean the Assistant Engineer, Sub. 
Engineer/Jr. Engineer in direct charge of the works and shall include Sub 
Eng./Jr. Eng. of Civil section/ Mechanical section/ Electrical section appointed 
by BMC.  
The “Engineer” shall mean the City Engineer / the Hydraulic Engineer / the 
Chief Engineer / the Special Engineer, appointed for the time being or any other 
officer or officers of the Municipal Corporation who may be authorized by the 
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commissioner to carry out the functions of the City Engineer / the Hydraulic 
Engineer / the Chief Engineer / the Special Engineer or any other competent 
person appointed by the employer and notified in writing to the Contractor to act 
in replacement of the Engineer from time to time. 
Contractor’s equipment means all appliances and things whatsoever nature 
required for the execution and completions of the Works and the remedying of 
any defects therein, but does not include plant material or other things intended 
to form or forming part of the Permanent Works.  
The Initial Contract Price is the Contract Price listed in the Employer's Letter of 
Acceptance.  
The Intended Completion Date is the date on which it is intended that the 
Contractor shall complete the works. The Intended Completion Date is specified 
in the Contract Data. The Intended Completion Date may be revised only by the 
Engineer by issuing an extension of time. 
Materials are all supplies, including consumables, used by the Contractor for 
incorporation in the Works and works of routine maintenance. 
Plant is any integral part of the Works that shall have a mechanical, electrical, 
electronic, chemical, or biological function. 
Routine Maintenance is the maintenance of activities of the competed structure 
for five years as specified in the Contract Data. 
The “Site” shall mean the land and other places including water bodies more 
specifically mentioned in the special conditions of the tender, on, under in or 
through which the permanent works or temporary works are to be executed and 
any other lands and places provided by the Municipal Corporation for working 
space or any other purpose as may be specifically designated in the contract as 
forming part of the site. 
Site Investigation Reports are those that were included in the bidding 
documents and are reports about the surface and subsurface conditions at the 
Site. 
“Specification” shall mean the specification referred to in the tender and any 
modification thereof or addition or deduction thereto as may from time to time be 
furnished or approved in writing by the Engineer. 
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The Start Date/Commencement Date- It is the date when the Contractor shall 
commence execution of the Works. 
Variation means a change to the:- 

i) Specification and /or Drawings (if any) which is instructed by the Employer.  
ii) Scope in the Contract which is instructed by the Employer.  
iii) Price in the Contract which is instructed by the Employer.  

The Works, as defined in the Contract Data, are what the Contract requires the 
Contractor to carry out the work as per specifications. 
Jurisdiction: In case of any claim, dispute or difference arising in respect of a 
contract, the cause of action thereof shall be deemed to have arisen in Mumbai 
and all legal proceedings in respect of any claim, dispute or difference shall be 
instituted in a competent court in the City of Mumbai only. 

2. Interpretation  
2.1. In interpreting these Conditions of Contract, singular also means plural, 

male also means female or neuter, and the other way around. Headings have no 
significance. Words have their normal meaning under the language of the 
Contract unless specifically defined. The Engineer will provide instructions 
clarifying queries about these Conditions of Contract. 

2.2. If sectional completion is specified in the Contract Data, references in the 
Conditions of Contract to the Works, the Completion Date, and the Intended 
Completion Date apply to any Section of the Works (other than references to the 
Completion Date and Intended Completion Date for the whole of the Works). 

2.3. The documents forming the Contract shall be interpreted in the following 
documents: (1) Agreement, (2) Letter of Acceptance, (3) Notice to Proceed with the 
Work, (4) Contractor's Bid, (5) Contract Data, (6) Special Conditions of Contract 
Part (7) General Conditions of Contract Part I, (8) Specifications, (9) Drawings, 
(10) Bill of Quantities, and (11) Any other document listed in the Contract Data. 

3. Engineer's Decisions  
3.1. Except where otherwise specifically stated, the Engineer will decide 

contractual matters between the Employer and the Contractor in the role 
representing the Employer. However, if the Engineer is required under the rules 
and regulations and orders of the Employer to obtain prior approval of some other 
authorities for specific actions, he will so obtain the approval, before 
communicating his decision to the Contractor. 
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3.2. Except as expressly stated in the Contract, the Engineer shall not have any 
authority to relieve the Contractor of any of his obligations under the contract.  

4. Delegation  
The Engineer, with the approval of the Employer, may delegate any of his duties 
and responsibilities to other person(s), except to the Adjudicator, after notifying 
the Contractor, and may cancel any delegation after notifying the Contractor. 

5. Communications  
All certificates, notices or instructions to be given to the Contractor by 

Employer/ Engineer shall be sent on the address or contact details given by the 
Contractor of Bid. The address and contact details for communication with the 
Employer/ Engineer shall be as per the details given in Contract Data. 
Communications between parties that are referred to in the conditions shall be in 
writing. The Notice sent by facsimile (fax) or other electronic means shall be 
effective on confirmation of the transmission. The Notice sent by Registered post 
or Speed post shall be effective on delivery or at the expiry of the normal delivery 
period as undertaken by the postal service. 

6. Subcontracting  
Subletting is not allowed. 

7. Other Contractors: - 
7.1. The Contractor shall cooperate and share the Site with other Contractors, 

public authorities, utilities, and the Employer between the dates given in the 
Schedule of Other Contractors, as referred to in the Contract Data. The 
Contractor shall also provide facilities and services for them as described in the 
Schedule. The Employer may modify the Schedule of Other Contractors, and shall 
notify the Contractor of any such modification. 

7.2. The Contractor should take up the works in convenient reaches as decided 
by the Engineer to ensure there is least hindrance to the smooth flow and safety 
of traffic including movement of vehicles and equipment of other Contractors till 
the completion of the Works. 

8. Personnel  
8.1. The Contractor shall employ for the work and routine maintenance the key 

personnel including technical personnel named in the Contract Data or other 
personnel approved by the Engineer. The Engineer will approve any proposed 
replacement of technical personnel only if their relevant qualifications and 
abilities are substantially equal to those of the personnel stated in the Contract 
Data. 
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8.2. The Contractor’s personnel shall appropriately be qualified, skilled and 
experienced in their respective trades or occupations. The Engineer shall have 
authority to remove, or cause to be removed, any person employed on the site or 
works, who carries out duties incompetently or negligently and persists in any 
conduct which is prejudicial to safety, health or the protection of the 
environment. 

8.3. If the Engineer asks the Contractor to remove a person who is a member of 
the Contractor's staff or work force, stating the reasons, the Contractor shall 
ensure that the person leaves the Site within seven days and has no further 
connection with the Works in the Contract. 

8.4. The Contractor shall not employ any retired Gazetted officer who has 
worked in the Engineering Department of the BMC /State Government and has 
either not completed two years after the date of retirement or has not obtained 
BMC/State Government’s permission to employment with the Contractor. 

9. Employer's and Contractor's Risks  
The Employer carries the risks which this Contract states are Employer's risks, 
and the Contractor carries the risks which this Contract states are Contractor's 
risks. 

10. Employer's Risks  
The Employer is responsible for the excepted risks which are (a) in so far as they 
directly affect the execution of the Works in the Employer’s country, the risks of 
war, invasion, act of foreign enemies, rebellion, revolution, insurrection or 
military or usurped power, civil war, riot, commotion or disorder (unless 
restricted to the Contractor’s employees) and contamination from any nuclear 
fuel or nuclear waste or radioactive toxic explosive, or (b) a cause due solely to the 
design of the Works, other than the Contractor’s design. 

11. Contractor's Risks  
All risks of loss of or damage to physical property and of personal injury and 
death which arise during and in consequence of the performance of the Contract 
other than the excepted risks, referred to in clause 11.1, are the responsibility of 
the Contractor.  

12. Insurance  
The contractor has to provide all relevant insurances for the machinery &his staff 
as per the governing laws. All expenses towards this shall be borne only by the 
contractor. BMC shall be indemnified & absolved arising out of any issues & 
claims etc. out of this. 
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12.1 Contractor shall take necessary insurance policy, policies so as to provide 
adequate insurance cover for execution of the awarded contract work from the 
Director of Insurance Maharashtra State Mumbai only. It‟s postal address for 
correspondences 264 MHADA, Opp. Kalanagar Bandra (E) Mumbai-400051 (Tel 
No. 6438403) (Fax No. 6438690) Insurance policy / policies taken out from any 
other company will not be accepted. The Contractor should produce the 
documents of insurance done before payment of 1st bill. If the contractor fails to 
produce the documents of insurance then one percent of the contract amount will 
be recovered from the contractors 1stbill and remitted towards insurance 
premium. 

13. Site Investigation Reports  
13.1. The Contractor, in preparing the Bid, may rely, at his own risk, on any Site 

Investigation Reports referred to in the Contract Data, supplemented by any other 
information available to him, before submitting the bid.  

14. Queries about the Contract Data  
The Engineer will clarify queries on the Contract Data.  

15. Contractor to Carry out the Works and Undertake Maintenance (if 
specified in the tender)  

15.1. The Contractor shall carry out the Works in accordance with the 
Specifications and Drawings and as per instructions of the Engineer. 

15.2. The Contractor shall carry out the works with maximum input of 
machinery required to ensure the quality of works as per specifications. The 
Contractor shall deploy the equipment and machinery as required in the contract. 

15.3. The Contractor shall take all reasonable steps to protect the environment 
on and off the Site and to avoid damage or nuisance to persons or to property of 
the public or others resulting from pollution, noise or other causes arising as a 
consequence of his methods of operation. 
During continuance of the contract, the Contractor shall abide at all times by all 
existing enactments on environmental protection and rules made there under, 
regulations, notifications and byelaws of the State or Central Government, or 
local authorities and any other law, bye-law, regulations that may be passed or 
notification that may be issued in future by the State or Central Government or 
the local authority. Salient features of some of the major laws that are applicable 
are given below: 

 The Water (Prevention and Control of Pollution) Act, 1974, this provides for the 
prevention and control of water pollution and the maintaining and restoring of 
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wholesomeness of water. ‘Pollution’ means such contamination of water or such 
alteration of the physical, chemical or biological properties of water or such 
discharge of any sewage or trade effluent or of any other liquid, gaseous or solid 
substance into water (whether directly or indirectly) as may, or is likely to, create 
a nuisance or render such water harmful or injurious to public health or safety, 
or to domestic, commercial, industrial, agricultural or other legitimate uses, or to 
the life and health of animals or plants or of aquatic organisms. 

 The Air (Prevention and Control of Pollution) Act, 1981, this provides for 
prevention, control and abatement of air pollution. ‘Air Pollution’ means the 
presence in the atmosphere of any ‘air pollutant’, which means any solid, liquid 
or gaseous substance (including noise) present in the atmosphere in such 
concentration as may be or tend to be injurious to human beings or other living 
creatures or plants or property or environment. 

 The Environment (Protection) Act, 1986, this provides for the protection and 
improvement of environment and for matters connected therewith, and the 
prevention of hazards to human beings, other living creatures, plants and 
property. ‘Environment’ includes water, air and land and the inter-relationship 
which exists among and between water, air and land, and human beings, other 
living creatures, plants, micro-organism and property. 

 The Public Liability Insurance Act, 1991, This provides for public liability 
insurance for the purpose of providing immediate relief to the persons affected by 
accident occurring while handling hazardous substances and for matters 
connected herewith or incidental thereto. Hazardous substance means any 
substance or preparation which is defined as hazardous substance under the 
Environment (Protection) Act 1986, and exceeding such quantity as may be 
specified by notification by the Central Government. 

 The Solid Waste Management Rules –2016 This provides for management & 
handling of solid Waste. 

 BS-IV/BS-VI Emission Standards, this provides for emission standards of the 
vehicles to be used in the contract. 
 

16. The Works to be completed by the Intended Completion Date  
The Contractor may commence execution of the Works on the Start Date 

and shall carry out the Works, if specified in the tender, in accordance with the 
Programme submitted by the Contractor, as updated with the approval of the 
Engineer, and complete them by the Intended Completion Date. 
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17. Safety  
17.1. The Contractor shall be responsible for the safety of all activities on the 

Site. He shall comply with all applicable safety requirements and take care of 
safety of all persons entitled to be on the site and the works. He shall use 
reasonable efforts to keep the site and the works, during execution of works, clear 
of unnecessary obstruction so as to avoid danger to the persons.  
The contractor shall provide all safety gear to his employees as specified in the 
specifications of project. 

17.2. First Aid Facilities: - 
i. At every work place successful bidder shall provide and maintain first aid box of 

adequate capacity and it should be easily accessible during working hours.  
ii. The first-aid box shall be distinctly marked with a red cross on white back 

ground. 
iii. Adequate arrangements shall be made for immediate recoupment of the 

equipment when necessary.  
iv. Nothing except the prescribed contents shall be kept in the First-aid box.  
v. The first-aid box shall be kept in charge of a responsible person who shall always 

be readily available during the working hours of the work place.  
vi. A person in charge of the First-aid box shall be a person trained in First-aid 

treatment.  
18. Instructions  
18.1. The Contractor shall carry out all instructions of the Engineer, which 

comply with the applicable laws where the Site is located. 
18.2. The Contractor shall permit the appointed and/or authorized persons to 

inspect the Site and/or accounts and records of the Contractor and its 
subcontractors relating to the performance of the Contract, and to have such 
accounts and records audited by auditors appointed, if so required. The 
Contractor’s attention is invited to Clause of ‘Fraud and Corruption’, which 
provides, inter alia, that acts intended to materially impede the exercise of the 
inspection and audit rights provided for under the Clause & constitute a 
obstructive practice subject to contract termination. 

18.3. Engineer to have power to issue further drawings or instructions:  
The Engineer shall have the power and authority from time to time and at all 
times to  give such further instructions and directions as may appear to him 
necessary or proper for the guidance of the contractor and the good and sufficient 
execution of the works according to terms of the specifications and Contractor 
shall receive, execute, obey and be bound by the same, according to the true 
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intent and meaning thereof, as fully and effectually as though the same had 
accompanied or had been mentioned or referred to in the specification, and 
contemplated by the specifications, or may order any of the works contemplated 
thereby to be omitted, with or without the substitution of any other works in lieu 
thereof, or may order any work or any portion of work executed or partially 
executed, to be removed, changed or altered, added if needful, may order that 
other works shall be substituted instead thereof and difference of expense 
occasioned by any such diminution or alteration so ordered and directed shall be 
added to or deducted from the amount of this Contract, as provided under 
condition no.10(a) hereinafter. 
No work which radically changes the original nature of the Contract shall be 

ordered by the Engineer and in the event of any deviation being ordered which in 
the opinion of the Contractor changes the original nature of Contract he shall 
nevertheless carry it out and disagreement as to the nature of the work and the 
rate to be paid therefore shall be resolved. 
The time for completion of the Works, shall be in event of any deviations 

resulting in additional cost over the contract price being ordered, be extended or 
reduced reasonably by the Engineer. The Engineer’s decision in this case shall be 
final.  

B. Time Control  
19. Delays Ordered by the Engineer  
19.1. The Engineer may instruct the Contractor to delay the start or progress of 

any activity within the Works. Delay/delays totaling more than 30 days will 
require prior written approval of the DMC/AMC. 

20. Management Meetings  
20.1. The Engineer may require the Contractor to attend a management meeting. 

The business of a management meeting shall be to review the plans for progress 
of the Works.  

20.2. The Engineer shall record the business of management meetings and 
provide copies of the record to those attending the meeting. The responsibility of 
the parties for actions to be taken shall be decided by the Engineer either at the 
management meeting or after the management meeting and stated in writing to 
all those who attended the meeting.  

C. Quality Control 
21. Identifying Defects  
21.1. The Engineer shall check the Contractor's work and notify the Contractor of 

any Defects that are found. Such checking shall not affect the Contractor's 
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responsibilities. The Engineer may instruct the Contractor to search for a Defect 
and test any work that the Engineer considers may have a Defect.  

21.2. The Contractor shall permit the Employer’s technical person(s) to check the 
Contractor’s work and notify the Engineer and Contractor if any defects that are 
found.  

22. Correction of Defects  
22.1. The Engineer shall give notice to the Contractor of any Defects with respect 

to the equipment/vehicle/work during the contract period. 
22.2. Every time notice of Defect/Defects is given; the Contractor shall correct 

the notified Defect/Defects within the duration of time specified by the Engineer’s 
notice.  

22.3. The Engineer may issue notice to the Contractor to carry out removal of 
defects or deficiencies, if any, noticed in his inspection, or brought to his notice. 
The Contractor shall remove the defects and deficiencies within the period 
specified in the notice and submit to the Engineer a compliance report.  

23. Uncorrected Defects and Deficiencies  
If the Contractor has not corrected a Defect under clause and deficiencies in 
works, to the satisfaction of the Engineer, within the time specified in the 
Engineer's notice, the Engineer will assess the cost of having the Defect or 
deficiency corrected, and the Contractor shall pay this amount, on correction of 
the Defect or deficiency by another agency.  
 

D. Cost Control  
24. Variations  

The Engineer shall, having regard to the scope of the Works and the sanctioned 
estimated cost, have power to order, in writing, Variations within the scope of the 
Works he considers necessary or advisable during the progress of the Works. 
Such Variations shall form part of the Contract and the Contractor shall carry 
them out and include them in updated Programmes produced by the Contractor. 
Oral orders of the Engineer for Variations, unless followed by written 
confirmation, shall not be taken into account.  

25. Payments for Variations  
25.1. Even if rates for Variation items are not specified in the Bill of Quantities, 

the Contractor shall carry out such work at the same rate.  
25.2. The rate for Extra/Excess shall be governed by clause 10.A of Standard 

General Condition of Contract. 
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26. Payment Certificates  
The payment to the Contractor will be as follows:  

a. A bill shall be submitted by the Contractor monthly and the Engineer In-charge 
shall take or cause to be taken requisite measurement for the purpose of having 
the same verified and the claim, so far as it is admissible, shall be adjusted, if 
possible, within 30 days from the presentation of the bill.  

b. The Engineer shall check the Contractor's monthly statement within 14 days and 
certify the amount to be paid to the Contractor.  

c. The value of work executed shall comprise the value of the quantities of the items 
in the Bill of Quantities completed.  

d. The value of work executed shall also include the valuation of Variations and 
Compensation Events.  

e. The Engineer may exclude any item certified in a previous certificate or reduce 
the proportion of any item previously certified in any certificate in the light of 
later information. 

f. The contractor shall submit all bills on the printed forms at the office of Engineer 
In-Charge. The charges to be made in the bills shall always be entered at the 
rates specified in tender. 

27. Payments  
27.1. Payments shall be adjusted for deductions for advance payments, 

retention, security deposit, other recoveries in terms of the Contract and taxes at 
source, as applicable under the law. The Employer shall pay the Contractor the 
amounts certified by the Engineer within 15 days of the date of each certificate.  

27.2. All sums payable by a contractor by way of compensation under any of 
these conditions, shall be considered as a reasonable compensation to be applied 
to the use of BMC without reference to the actual loss or damage sustained and 
whether any damage has or has not been sustained.  

27.3. No payment shall be made for any work estimated to cost less than Rupees 
One Thousand till after the whole of work shall have been completed and the 
certificate of completion given. But in the case of works estimated to cost more 
than Rs. One Thousand, the contractor shall on submitting a monthly bill 
therefore be entitled to receive payment proportionate to the part of the work than 
approved and passed by the Engineer In-charge, whose certificate of such 
approval and passing of the sum so payable shall be final and conclusive against 
the contractor. All such intermediate payments shall be regarded as payments by 
way of advance against the final payments only and not as payments for work 
actual done and completed and shall not preclude the Engineer In-charge from 
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requiring any bad, unsound, imperfect or unskillful work to be removed or taken 
away and reconstructed or re-erected nor shall any such payment be considered 
as an admission of the due performance of the contract or any part thereof in any 
respect or the offering of any claim not shall it conclude, determine or effect in 
any other way, the powers of the Engineer In-charge as to the final settlement 
and adjustment of the accounts or otherwise, or in any other way vary or effect 
the contract. The final bill shall be submitted by the Contractor within one month 
of the date fixed for the completion of the work otherwise the Engineer In-charge’s 
certificate of the measurements and of the total amount payable for the work 
shall be final and binding on all parties. 

28. The Contractor shall not be entitled to compensation to the extent that the 
Employer's interests are adversely affected by the Contractor for not having given 
early warning or not having cooperated with the Engineer. 

29. Tax 
G.S.T. and other state levies/cess which are not subsumed under GST will 

be applicable.  The tenderer shall quote inclusive of all taxes.  It is clearly 
understood that BMC will not bear any additional liability towards payment of 
any Taxes & Duties. 

Wherever the Services to be provided by the Tenderers falls under Reverse 
Charge Mechanism, the Price quoted shall be exclusive of GST, but inclusive of 
Taxes / Duties /Cess other than GST, if any. 

Rates accepted by BMC shall hold good till completion of work and no 
additional individual claim shall be admissible on account of fluctuations in 
market rates, increase in taxes / any other levies / tolls etc. except that payment 
/ recovery for overall market situation shall be made as per price Variation. 

Chapter XXI-Miscellaneous, section 171(1) of GST Act, 2017 governs the ‘Anti 
Profiteering Measure’ (APM) 
As per the provision of this section, ‘Any reduction in rate of tax on any supply of 
goods or services or the benefit of input tax credit shall be passed on to the 
recipient by way of commensurate reduction in prices’ 
Accordingly, the contractor should pass on the complete benefit accruing to him 
on account of reduced tax rate or additional input tax credit, to BMC. In this 
regard’s bidder shall mandatorily submit undertaking on Rs. 500 bond paper as 
per ‘Special Annexure-II’. 

Further, all provisions of GST Act will be applicable to the tender. 
30. Currencies  

All payments will be made in Indian Rupees.  
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31. Liquidated Damages 
Both, the Contractor and the Employer have agreed that it is not feasible to 

precisely estimate the amount of losses due to delay in completion of works and 
the losses to the public and the economy, therefore, both the parties have agreed 
that the Contractor shall pay liquidated damages to the Employer and not by way 
of penalty, at the rate per week or part thereof stated in the Contract Data for the 
period that the Completion Date is later than the Intended Completion Date. 
Liquidated damages at the same rates shall be withheld if the Contractor fails to 
achieve the milestones prescribed in the Contract Data. However, in case the 
Contractor achieves the next milestone, the amount of the liquidated damages 
already withheld shall be restored to the Contractor by adjustment in the next 
payment certificate. The Employer and the contractor have agreed that this is a 
reasonable agreed amount of liquidated damage. The Employer may deduct 
liquidated damages from payments due to the Contractor. Payment of liquidated 
damages shall not affect the Contractor’s other liabilities. 

E. Finishing the Contract 
32. Completion of Work: - 

The Contractor shall request the Engineer to issue a certificate of completion of 
the works, and the Engineer will do so upon deciding that the works is 
completed. This shall be governed as per clause no.8 (g) of Standard General 
Conditions of Contract.  

33. Final Account  
Contractors should submit the final bill within 1 month of physical completion of 
the work.  
Engineer’s decision shall be final in respect of claims for defect and pending 
claims against contractors.  
No further claims should be made by the Contractor after submission of the final 
bill and these shall be deemed to have been waived and extinguished. Payment of 
those items of the bills in respect of which there is no dispute and of items in 
dispute, for quantities and rates as approved by the Commissioner shall be made 
within a reasonable period as may be necessary for the purpose of verification etc.  

34. Operating and Maintenance Manuals  
If "as built" Drawings and/or operating and maintenance manuals are required, 
the Contractor shall supply them by the dates stated in the Contract Data. 

35. Termination  
35.1. The Employer or the Contractor may terminate the Contract if the other 

party causes a fundamental breach of the Contract.  
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35.2. Fundamental breaches of Contract shall include, but shall not be limited 
to, the following:  

a. The Contractor stops work when no stoppage of work is shown on the current 
Programme and the stoppage has not been authorized by the Engineer;  

b. The Contractor is declared as bankrupt or goes into liquidation other than for 
approved reconstruction or amalgamation;  

c. The Engineer gives Notice that failure to correct a particular Defect is a 
fundamental breach of Contract and the Contractor fails to correct it within a 
reasonable period of time determined by the Engineer;  

d. The Contractor does not maintain a Security, which is required; 
e. The Contractor has delayed the completion of the Works by the number of days 

for which the maximum amount of liquidated damages can be paid, as defined in 
relevant clause.  

f. The Contractor fails to provide insurance cover as required under relevant clause. 
g. If the Contractor, in the judgment of the Employer, has engaged in the corrupt or 

fraudulent practices as defined in GCC in competing for or in executing the 
Contract.  

h. Any other fundamental breaches as specified in the Contract Data.  
i. If the Contractor fails to deploy machinery and equipment or personnel as 

specified in the Contract Data at the appropriate time.  
35.3. When either party to the contract gives notice of a breach of contract to the 

Engineer for a cause other than those listed above, the Engineer shall decide 
whether the breach is fundamental or not.  

35.4. Notwithstanding the above, the Employer may terminate the Contract for 
convenience. 

35.5. If the Contract is terminated, the Contractor shall stop work immediately, 
make the Site safe and secure, and leave the Site as soon as reasonably possible. 

36. Payment upon Termination  
36.1. If the Contract is terminated because of a fundamental breach of Contract 

by the Contractor, the Engineer shall issue a certificate for value of the work done 
and materials ordered less liquidated damages, if any, less advance payments 
received up to the date of the issue of the certificate and less the percentage to 
apply to the value of the work not completed, as indicated in the Contract Data. If 
the total amount due to the Employer exceeds any payment due to the 
Contractor, the difference shall be recovered from the security deposit, and 
performance security. If any amount is still left un-recovered it will be a debt due 
from the Contractor to the Employer. 



58  

36.2. If the Contract is terminated at the Employer's convenience, the Engineer 
shall issue a certificate for the value of the work done, the reasonable cost of 
removal of Equipment, repatriation of the Contractor's personnel employed solely 
on the Works, and the Contractor's costs of protecting and securing the Works 
and less advance payments received up to the date of the certificate, less other 
recoveries due in terms of the Contract, and less taxes due to be deducted at 
source as per applicable law. 

37. Release from Performance 
If the Contract is frustrated by the outbreak of war or by any other event entirely 
outside the control of the Employer or the Contractor, the Engineer shall certify 
that the Contract has been frustrated. The Contractor shall make the Site safe 
and stop work as quickly as possible after receiving this certificate and shall be 
paid for all work carried out before receiving it and for any work carried out 
afterwards to which a commitment was made.  

F. Other Conditions of Contract  
38. The Contractor shall, unless otherwise provided in the Contract, make his 

own arrangements at his own cost for the engagement of all staff and employees, 
local or other, and for their payment. 

39. Compliance with Labour Regulations  
a) During continuance of the Contract, the Contractor shall abide at all times by all 

existing labour enactments and rules made there under, regulations, notifications 
and bye laws of the State or Central Government or local authority and any other 
labour law (including rules), regulations, bye laws that may be passed or 
notification that may be issued under any labour law in future either by the State 
or the Central Government or the local authority. 

b) Furthermore, the Contractor shall keep the Employer indemnified in case any 
action is taken against the Employer by the competent authority on account of 
contravention of any of the provisions of any Act or rules made there under, 
regulations or notifications including amendments. If the Employer is caused to 
pay or reimburse, such amounts as may be necessary to cause or observe, or for 
non-observance of the provisions stipulated in the notifications/bye 
laws/Acts/Rules/regulations including amendments, if any, on the part of the 
Contractor, the Engineer/Employer shall have the right to deduct any money due 
to the Contractor including his amount of contract deposit in the form of BG. The 
Employer/Engineer shall also have right to recover from the Contractor any sum 
required or estimated to be required for making good the loss or damage suffered 
by the Employer. 



59  

c) The Contractor shall require his employees to obey all applicable laws, including 
those concerning safety at work. 

d) The employees of the Contractor in no case shall be treated as the 
employees of the BMC at any point of time. 

40. Drawings and Photographs of the Works 
The Contractor shall not disclose details of Drawings furnished to him and works 
on which he is engaged without the prior approval of the Engineer in writing. No 
photograph of the works or any part thereof or plant employed thereon, except 
those permitted under above clause, shall be taken or permitted by the 
Contractor to be taken by any of his employees without the prior approval of the 
Engineer in writing. No photographs/ Video photography shall be published or 
otherwise circulated without the approval of the Engineer in writing. 

41. Contract Document 
The documents forming the contract are to be taken as mutually explanatory of 
one another. Unless otherwise provided in the contract, the priority of the 
documents forming the contract shall be as follows 

1. Contract Agreement (if completed)  
2. The letter of Acceptance  
3. The Bid:  
4. Addendum to Bid; if any  
5. Tender Document  
6. The Bill of Quantities:  
7. The Specification:  
8. Detailed Engineering Drawings  
9. Standard General Conditions of Contracts (GCC)  
10. All correspondence documents between bidder/contractor and BMC.  

42. Conflict of Interest 
The Applicant shall not have a conflict of interest (the “Conflict of Interest”) that 
affects the Bidding Process. Any Applicant found to have a Conflict of Interest 
shall be disqualified. An Applicant shall be deemed to have a Conflict of Interest 
affecting the Bidding Process, if 

1. A constituent of such Applicant is also a constituent of another Applicant; or 
2. Such Applicant has the same legal representative for purposes of this Application 

as any other Applicant; or  
3. Such Applicant, or any Associate thereof has a relationship with another 

Applicant, or any Associate thereof, directly or through common third party/ 
parties, that puts either or both of them in a position to have access to each 
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other’s information about, or to influence the Application of either or each other; 
or  

4. The Applicant shall be liable for disqualification if any legal, financial or technical 
adviser of the Authority in relation to the Project is engaged by the Applicant, its 
Member or any Associate thereof, as the case may be, in any manner for matters 
related to or incidental to the Project. For the avoidance of doubt, this 
disqualification shall not apply where such adviser was engaged by the Applicant, 
its Member or Associate in the past but its assignment expired or was terminated 
6 (six) months prior to the date of issue of this TENDER. Nor will this 
disqualification apply where such adviser is engaged after a period of 3 (three) 
years from the date of commercial operation of the Project. 

43. Applications and costs thereof  
No Applicant shall submit more than one Application for the Project. An applicant 
applying individually shall not be entitled to submit another application either 
individually. The Applicant shall be responsible for all of the costs associated with 
the preparation of their Applications and their participation in the Bid Process. 
The Authority will not be responsible or in any way liable for such costs, 
regardless of the conduct or outcome of the Bidding Process. 

44. Acknowledgment by Applicant 
It shall be deemed that by submitting the Application, the Applicant has: 

44.1. Made a complete and careful examination of the tender;  
44.2. Received all relevant information requested from the Authority;  
44.3. Accepted the risk of inadequacy, error or mistake in the information 

provided in the tender or furnished by or on behalf of the Authority relating to 
any of the matters referred; and  

44.4. Agreed to be bound by the undertakings provided by it under and in terms 
hereof.  
“The Authority” shall not be liable for any omission, mistake or error in respect of 
any of the above or on account of any matter or thing arising out of or concerning 
or relating to the TENDER or the Bidding Process, including any error or mistake 
therein or in any information or data given by the Authority. 

45. Right to reject any or all Applications/ Bids 
Notwithstanding anything contained in this TENDER, “The Authority” reserves 
the right to reject any Application and to annul the Bidding Process and reject all 
Applications/ Bids, at any time without any liability or any obligation for such 
acceptance, rejection or annulment, and without assigning any reasons therefore. 
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In the event that the Authority rejects or annuls all the Bids, it may, in its 
discretion, invite all eligible Bidders to submit fresh Bids hereunder. 
“The Authority” reserves the right to reject any Application and/ or Bid if:  

a. At any time, a material misrepresentation is made or uncovered, or  
b. The Applicant does not provide, within the time specified by the Authority, the 

supplemental information sought by the Authority for evaluation of the 
Application.  
In case it is found during the evaluation or at any time before signing of the 
Agreement or after its execution and during the period of subsistence thereof 
including the concession thereby granted by “The Authority”, that one or more of 
the pre-qualification conditions have not been met by the Applicant, or the 
Applicant has made material misrepresentation or has given any materially 
incorrect or false information, the Applicant shall be disqualified forthwith if not 
yet appointed as the Successful Bidder either by issue of the LOA (Letter of 
Approval) or entering into of the Agreement, and if the Applicant has already been 
issued the LOA or has entered into the Concession Agreement, as the case may 
be, the same shall, notwithstanding anything to the contrary contained therein or 
in this TENDER, be liable to be terminated, by a communication in writing by 
“The Authority” to the Applicant, without the Authority being liable in any 
manner whatsoever to the Applicant and without prejudice to any other right or 
remedy which the Authority may have under this TENDER, the Bidding 
Documents, the Concession Agreement or under applicable law. 
“The Authority” reserves the right to verify all statements, information and 
documents submitted by the Applicant in response to the TENDER. Any such 
verification or lack of such verification by the Authority shall not relieve the 
Applicant of its obligations or liabilities hereunder nor will it affect any rights of 
the Authority there under.  

46. The bid shall be rejected if the bidder 
a. Stipulates the validity period less than 180 days.  
b. Stipulates own condition/conditions.  
c. Does not fill and (digital) sign undertaking forms, which are incorporated, in the 

document. 
47. Clarifications 

Applicants requiring any clarification on the tender may notify “the Authority” in 
writing or by fax or e-mail. They should send in their queries before the date 
specified in the header data. “The Authority” shall Endeavor to respond to the 
queries within the period specified therein. The responses will be sent by fax 
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and/or e-mail. The Authority will forward all the queries and its responses 
thereto, to all purchasers of the TENDER without identifying the source of 
queries.  
“The Authority” shall Endeavor to respond to the questions raised or clarifications 
sought by the Applicants. However, the Authority reserves the right not to 
respond to any question or provide any clarification, in its sole discretion, and 
nothing in this Clause shall be taken or read as compelling or requiring the 
Authority to respond to any question or to provide any clarification, but not later 
than the date provided in header data.  
“The Authority” may also on its own motion, if deemed necessary, issue 
interpretations and clarifications to all Applicants. All clarifications and 
interpretations issued by the Authority shall be deemed to be part of the tender. 
Verbal clarifications and information given by Authority or its employees or 
representatives shall not in any way or manner be binding on the Authority. 
 

48. Amendment of tender  
At any time prior to the deadline for submission of Application, the Authority 
may, for any reason, whether at its own initiative or in response to clarifications 
requested by an Applicant, modify the tender by the issuance of Addendum.  
Any Addendum thus issued will be sent in writing/ Fax/ Email to all those who 
have purchased the tender.  
In order to afford the Applicants a reasonable time for taking an Addendum into 
account, or for any other reason, the Authority may, in its sole discretion, extend 
the Application Due Date. 

G. Preparation and Submission of Application  
49. Language 

The Application and all related correspondence and documents in relation to the 
Bidding Process shall be in English language. Supporting documents and printed 
literature furnished by the Applicant with the Application may be in any other 
language provided that they are accompanied by translations of all the pertinent 
passages in the English language, duly authenticated and certified by the 
Applicant. Supporting materials, which are not translated into English, may not 
be considered. For the purpose of interpretation and evaluation of the 
Application, the English language translation shall prevail.  
 



63  

50. Format and signing of Application 
The Applicant shall provide all the information sought under this TENDER. The 
Authority will evaluate only those Applications that are received in the required 
formats and complete in all respects. Incomplete and /or conditional Applications 
shall be liable to rejection.  
The Applicant will upload bid in One Folder in electronic form which shall contain 
the scanned certified copies of the documents given below and the documents 
uploaded has to be digitally signed by the bidder. These copies shall be certified 
by Practicing Notary approved by the Govt. of Maharashtra or Govt. of India with 
his stamp, clearly stating his name & registration number, except where original 
documents are demanded. 

51. Marking of Applications  
The Applicant shall submit the Application in the format specified, together with 
the documents; upload in folder as “VENDOR” together with their respective 
enclosures. 
Applications submitted by fax, telex, telegram shall not be entertained and shall 
be rejected outright.  
 

52. Late Applications 
Applications received by the Authority after the specified time on the Application 
Due Date shall not be eligible for consideration and shall be summarily rejected.  

53. Confidentiality 
Information relating to the examination, clarification, evaluation, and 
recommendation for the short-listed qualified Applicants shall not be disclosed to 
any person who is not officially concerned with the process or is not a retained 
professional advisor advising the Authority in relation to or matters arising out of, 
or concerning the Bidding Process. The Authority will treat all information, 
submitted as part of Application, in confidence and will require all those who 
have access to such material to treat the same in confidence. The Authority may 
not divulge any such information unless it is directed to do so by any statutory 
entity that has the power under law to require its disclosure or is to enforce or 
assert any right or privilege of the statutory entity and/ or the Authority or as 
may be required by law or in connection with any legal process. 

54. Clarification of Financial Bids  
To assist in the examination, evaluation and comparison of Bids, the Engineer 
may, at his discretion, ask any bidder for clarification of his Bid, including 
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breakdown of unit rates. The request for clarification and the response shall be in 
writing or by post/facsimile/e-mail. No Bidder shall contact the Engineer on any 
matter relating to his bid from the time of the bid opening to the time the contract 
is awarded. Any effort by the Bidder to influence the Engineer in the Engineer’s 
bid evaluation, bid comparison or contract award decisions may result in the 
rejection of the Bidder’s bid. 

55. Inspection of site and sufficiency of tender: 
1. The Contractor shall inspect and examine the site and its surrounding and shall 

satisfy himself before submitting his tender as to the nature of the work (so far as 
is practicable), the form and nature of the site, the quantities and nature of the 
work and materials/equipment/vehicles  necessary for the completion of the 
works and means of access to the site, and in general shall himself obtain all 
necessary information as to risk, contingencies and other circumstances which 
may influence or affect his tender. He shall also take into consideration the 
climatic conditions.  

2. The Contractor shall be deemed to have satisfied himself before tendering as to 
the correctness and sufficiency of his tender for the works and of the rates and 
prices quoted in the schedule of works / items / quantities, or in Bill of 
Quantities, which rates and prices shall, except as otherwise provided cover all 
his obligations under the Contract and all matters and things necessary for 
proper completion and maintenance of the works. No extra charges consequent 
on any misunderstanding.  

3. Not Foreseeable Physical Obstructions or Conditions: If, however, during the 
execution of the Works the Contractor encounters physical obstructions or 
physical conditions, other than climatic conditions on the Site, which 
obstructions or conditions were, in his opinion, not foreseeable by an experienced 
contractor, the Contractor shall forthwith give notice thereof to the Engineer. On 
receipt of such notice, the Engineer shall, if in his opinion such obstructions or 
conditions could not have been reasonably foreseen by an experienced contractor, 
after due consultation with the Contractor, determine:  

 Any extension of time to which the Contractor is entitled and 
 And shall notify the Contractor accordingly. Such determination shall take 

account of any instruction which the Engineer may issue to the Contractor in 
connection therewith, and any proper and reasonable measures acceptable to the 
Engineer which the Contractor may take in the absence of specific instructions 
from the Engineer. However such costing shall be got approved by the competent 
authority as governed vide rules prevailing with authority. 
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56. Official Secrecy:  
The Contractor shall of all the persons employed in any works in connection with 
the contract that the India Official Secrets Act 1923 (XIX of 1923) applies to them 
and will continue to apply even after execution of the said works and they will not 
disclose any information regarding this contract to any third party. The 
contractor shall also bring into notice that, any information found to be leaked 
out or disclosed the concern person as well as the Contractor will be liable for 
penal action; further the Corporation will be at liberty to terminate the contract 
without notice.  

57. Subsequent Legislation:  
If on the day of submission of bids for the contract, there occur changes to any 
National or State stature, Ordinance, decree or other law or any regulation or By-
laws or any local or other duly constituted authority or the introduction of any 
such National or State Statute, Ordinance, decree or by which causes additional 
or reduced cost to the Contractor, such additional or reduced cost shall, after due 
consultation with the Contractor, be determined by the concerned Engineering 
Department of BMC and shall be added to or deducted from the Contract Price 
with prior approval of competent authority and the concerned Engineering 
Department shall notify the Contractor accordingly with a copy to the Employer. 
BMC reserve the right to take decision in respect of addition/reduction of cost in 
contract. 

58. Patent, Right and Royalties:  
The contractor shall save harmless and indemnify the Corporation from and 
against all claims and proceedings for or on account of infringement of any Patent 
rights, design trademark or name of other protected rights in respect of machine 
work, or material used for or in connection with the Works or any of them and 
from and against all claims, proceedings, damages, costs, charges and expenses 
whatsoever in respect thereof or in relation thereto. 

59. Payments, Tax and Claims: 
a. The limit for unforeseen claims:- 

Under no circumstances whatever the contractor shall be entitled to any 
compensation from BMC on any account unless the contractor shall have 
submitted a claim in writing to the Eng-in-change within 1 month of the case of 
such claim occurring.  

b. No interest for delayed payments due to disputes, etc:  
It is agreed that the Brihanmumbai Municipal Corporation or its Engineer or 
Officer shall not be liable to pay any interest or damage with respect of any 
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moneys or balance which may be in its or its Engineer’s or officer’s hands owing 
to any dispute or difference or claim or misunderstanding between the Municipal 
Corporation of Greater Bombay or its Engineer or Officer on the one hand and the 
contractor on the other, or with respect to any delay on the part of the 
Brihanmumbai Municipal Corporation or its Engineer or Officers in making 
periodical or final payments or in any other respect whatever. 

60. Settlement of Disputes:  
a. Termination of contract for death:- 

If the Contractor is an individual or a proprietary concern and the individual or 
the proprietor dies and if the Contractor is a partnership concern and one of the 
legal representative of the individual Contractor or the proprietor of the 
proprietary concern and in case of partnership, the surviving partners, are 
capable of carrying out and completing the contract, the Commissioner shall be 
entitled to cancel the contract as to its uncompleted part without the Corporation 
being in any way liable to payment of any compensation to the estate of the 
deceased Contractor and or to the surviving partners of the Contractor’s firm on 
account of the cancellation of the contract. The decision of the Commissioner that 
the legal representative of the deceased Contractor or surviving partners of the 
Contractor’s firm cannot carry out and complete the contract shall be final and 
binding on the parties. In the event of such cancellation the Commissioner shall 
not hold estate of the deceased Contractor and or surviving partners of the 
Contractor’s firm liable in damages for not completing the contract. 

b. Settlement of Disputes:  
If any dispute or differences of any kind whatsoever other than those in respect of 
which, the decision of any person is, by the Contract, expressed to be final and 
binding) shall arise between the Employer and the Contractor or the Engineer 
and the Contractor in connection with or arising out of the Contract or carrying 
out of the Works (Whether during the progress of the Works or after their 
completion and whether before or after the termination, abandonment or breach 
of the Contract) it, the aggrieved party may refer such dispute within a period of 7 
days to the concerned Addl. Municipal Commissioner who shall constitute a 
committee comprising of three officers i.e. concerned Deputy Municipal 
Commissioner or Director (ES&P), Chief Engineer other than the Engineer of the 
Contract and concerned Chief Accountant. The Committee shall give decision in 
writing within 60 days. Appeal on the Order of the Committee may be referred to 
the Municipal Commissioner within 7 days. Thereafter the Municipal 
Commissioner shall constitute a Committee comprising of three Addl. Municipal 
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Commissioners including Addl. Municipal Commissioner in charge of Finance 
Department. The Municipal Commissioner within a period of 90 days after being 
requested to do so shall give written notice of committee’s decision to the 
Contractor. Save as herein provided such decision in respect of every matter so 
referred shall be final and binding upon both parties until& after the completion 
of the works, and shall forthwith be given effect to by the Contractor who shall 
proceed with the works with due diligence, whether he requires arbitration as 
hereinafter provided or not. If the Commissioner has given written notice of the 
decision to the Contractor and no Claim to arbitration has been communicated 
within a period of 90 days from receipt of such notice the said decision shall 
remain final and binding upon the Contractor.  

61. Arbitration and Jurisdiction: 
If the Commissioner shall fail to give notice of the decision as aforesaid within a 
period of 90 days after being requested as aforesaid, or if the Contractor be 
dissatisfied with any such decision, then and in any such case the Contractor 
may within 90 days after receiving notice of such decision or within 90 days after 
the expirations of the first named period of 90 days (as the case may be) require 
that the matter or matters in dispute be referred to arbitration as hereinafter 
provided. All disputes or differences in respect of which the decision (if any) of the 
Commissioner has not become final and binding as aforesaid shall be finally 
settled by Arbitration as follows: Arbitration shall be effected by a single 
arbitrator agreed upon the parties. The arbitration shall be conducted in 
accordance with the provisions of the Arbitration Act, 1996 or any statutory 
modifications thereof, and shall be held at such place and time within the limits 
of Brihanmumbai as the arbitrator may determine. The decision of the arbitrator 
shall be final and binding upon the parties hereto and the expense of the 
arbitration shall be paid as may be determined by the arbitrator. Performance 
under the Contract shall, if reasonably be possible, continued during the 
arbitration proceedings and payment due to the Contractor by the Employer shall 
not be withheld unless they are the subject matter of arbitration proceedings. The 
said arbitrator shall have full power to open up, review and revise any decision, 
opinion, direction, certification or valuation of the Commissioner and neither 
party shall be limited in the proceedings before such arbitrator to the evidence or 
arguments put before the Commissioner for the purpose of obtaining his said 
decision. No decision given by the Commissioner in accordance with the foregoing 
provisions shall disqualify him from being called as a witness and giving evidence 
before the arbitrator on any matters whatsoever relevant to the disputes or 
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difference referred to the arbitrator as aforesaid. All awards shall be in writing 
and for claims equivalent to 5,00,000 or more such awards shall state reasons for 
amounts awarded. The expenditure of arbitration shall be paid as may be 
determined by arbitrator.  
In case of any claim, dispute or difference arising in respect of a contract, the 
cause of action thereof shall be deemed to have arisen in Mumbai and all legal 
proceedings in respect of any claim, dispute or difference shall be instituted in a 
competent court in the City of Mumbai only. 

62. Receipts to be signed in firm’s name by any one of the partners:  
Every receipt for money which may become payable or for any security which may 
become transferable to the Contractor under these present shall, if signed in the 
partnership name by any one of the partners, be a good and sufficient discharge 
to the Commissioner and Municipal Corporation in respect of the money or 
security purporting to be acknowledged thereby, and in the event of death of any 
of the partners during the pendency of this contract, it is hereby expressly agreed 
that every receipt by any one of the surviving partners shall, if so signed as 
aforesaid, be good and sufficient discharge as aforesaid provided that nothing in 
this clause contained shall be deemed to prejudice or effect any claim which the 
Commissioner or the Corporation may hereafter have against the legal 
representatives of any partners so dying or in respect of any breach of any of the 
conditions thereof, provided also that nothing in this clause contained shall be 
deemed prejudicial or affect the respective rights or obligations of the Contractors 
and of the legal representatives of any deceased Contractors interest. 

63. Proprietary data: 
All documents and other information supplied by the Authority or submitted by 
an Applicant to the Authority shall remain or become the property of the 
Authority. Applicants are to treat all information as strictly confidential and shall 
not use it for any purpose other than for preparation and submission of their 
Application. The Authority will not return any Application or any information 
provided along therewith.  

64. Correspondence with the Applicant: 
Save and except as provided in this TENDER, the Authority shall not entertain 
any correspondence with any Applicant in relation to the acceptance or rejection 
of any Application.  

65. Payment: 
i. Bills shall be submitted by the Contractor from time to time (but at an interval of 

not less than one month) for the works executed. The Engineer shall arrange to 
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have the bills verified by taking or causing to be taken, where necessary, the 
requisite measurement of work.  

ii. Payment on account for amount admissible shall be made on the Engineer 
certifying the sum to which the Contractor is considered entitled by way of 
payment for all the work executed, after deducting there from the amount already 
paid, and such other amounts as may be deductible or recoverable in terms of the 
contract.  
 

66. JOINT VENTURE:- 
Joint Venture is not allowed in this tender. 
 

67. Action And Compensation Payable In Case Of Bad Work And Not Done 
As Per Specifications 
All works under or in course of execution or executed in pursuance of the 
contract, shall at all times be open and accessible to the inspection and 
supervision of the Engineer-in-charge, his authorized subordinates in charge of 
the work and all the superior officers, officer of the Vigilance Department of the 
BMC or any organization engaged by the BMC for Quality Assurance and the 
contractor shall, at all times, during the usual working hours and at all other 
times at which reasonable notice of the visit of such officers has been given to the 
contractor, either himself be present to receive orders and instructions or have a 
responsible agent duly accredited in writing, present for that purpose. Orders 
given to the Contractor’s agent shall be considered to have the same force as if 
they had been given to the contractor himself. 
If it shall appear to the Engineer-in-charge or his authorized subordinates in-
charge of the work or to the officer of Vigilance Department, that any work has 
been executed with unsound, imperfect or unskillful workmanship or with 
materials of any inferior description, or that any materials or articles provided by 
him for the execution of the work are unsound or of a quality inferior to that 
contracted for or otherwise not in accordance with the contract, the contractor 
shall, on demand in writing which shall be made within twelve months of the 
completion of the work from the Engineer-in-Charge specifying the work, 
materials or articles complained of notwithstanding that the same may have been 
passed, certified and paid for forthwith rectify, or remove and reconstruct the 
work so specified in whole or in part, as the case may require or as the case may 
be, remove the materials or articles so specified and provide other proper and 
suitable materials or articles at his own charge and cost. In the event of the 
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failing to do so within a period specified by the Engineer-in-Charge in his demand 
aforesaid, then the contractor shall be liable to pay compensation at the same 
rate as under clause 8.e. of the general condition of contract in section 9 of 
tender document (for Compensation for delay) for this default. In such case the 
Engineer-in Charge may not accept the item of work at the rates applicable under 
the contract but may accept such items at reduced rates as the Engineer in 
charge may consider reasonable during the preparation of on account bills or 
final bill if the item is so acceptable without detriment to the safety and utility of 
the item and the structure or he may reject the work outright without any 
payment and/or get it and other connected and incidental items rectified, or 
removed and re-executed at the risk and cost of the contractor. Decision of the 
Engineer-in-Charge to be conveyed in writing in respect of the same will be final 
and binding on the contractor. 
If the penalization amount exceeds maximum limit with respect to Clause 8.e of 
Standard General Conditions of Contract, then a show cause notice shall 
necessarily be issued to the contract as to why the contract should not be 
terminated.   

68. Contractors remain liable to pay compensation: 
In any case in which any of the powers conferred upon the Engineer In-charge by 
the relevant clauses in documents that form a part of contract as exercised or is 
exercisable in the event of any future case of default by the Contractor, he is 
declared liable to pay compensation amounting to the whole of his security 
deposit. The liability of the Contractor for past and future compensation shall 
remain unaffected. 
69. INTERNAL GRIEVANCE REDRESSAL MECHANISM 
 B.M.C. has formed an Internal Grievance Redressal Mechanism for redressal of 
grievances.  Any Bidder or prospective Bidder aggrieved that any decision, action 
or omission of the procuring entity being contrary to the provisions of the tender 
or any rules or guidelines issued therein, in Packet ‘A’, ‘B’ & ‘C’ can make an 
application for review of decision of responsiveness in Packet ‘A’, ‘B’ & ‘C’ within a 
period of 7 days or any such other period, as may be specified in the Bid 
document. 

While making such an application to procuring entity for review, 
aggrieved bidders or Prospective bidders shall clearly specify the ground or 
grounds in respect of which he feels aggrieved. 
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Provided that after declaration of a bidder as a successful in Packet ‘A’ 
(General Requirements), an application for review may be filed only by a bidder 
who has participated in procurement proceedings and after declaration of 
successful bidder in Packet ‘B’ (Technical Bid), an application for review may be 
filed only by successful bidders of Packet ‘A’. Provided further that, an application 
for review of the financial bid can be submitted, by the bidder whose technical bid 
is found to be acceptable / responsive. 
Upon receipt of such application for review, B.M.C. may decide whether the bid 

process is required to be suspended pending disposal of such review.  The B.M.C. 
after examining the application and the documents available to him, give such 
reliefs, as may be considered appropriate and communicate its decision to the 
Applicant and if required to other bidders or prospective bidders, as the case may 
be. 

B.M.C. shall deal and dispose off such application as expeditiously as possible 
and in any case within 10 days from the date of receipt of such application or 
such other period as may be specified in pre-qualification document, bidder 
registration document or bid documents, as the case may be. 

Where B.M.C. fails to dispose off the application within the specified period 
or if the bidder or prospective bidder feels aggrieved by the decision of the 
procuring entity, such bidder or prospective bidder may file an application for 
redressal before the ‘Internal Procurement Redressal Committee’ within 7 days of 
the expiry of the allowed time or of the date of receipt of the decision, as the case 
may be.  Every such application for internal redressal before Redressal 
Committee shall be accompanied by fee of Rs.25,000/- fee shall be paid in the 
form of D.D. in favour of B.M.C. 

1st Appeal by the bidder against the decision of C.E./HoD/Dean can be 
made to concerned D.M.C/Director who should decide appeal in 7 days.  If not 
satisfied, 2nd Appeal by the bidder can be made to concerned A.M.C. for decision. 

   Grievance Redressal Committee (GRC) is headed by Concerned 
D.M.C/Director of particular department for the first appeal / Grievances by the 
bidder against the decision for responsiveness / Non-Responsiveness In Packet 
‘A’, Packet ‘B’ or Packet ‘C’ and if not satisfied, Concerned A.M.C. will take 
decision as per second appeal made by the bidder. 

This Grievance Redressal Committee (GRC) will be operated through DMC 
(CPD) office where appeals of aggrieved bidder will be received with fee of 
Rs.25000/-from aggrieved bidder. The necessary correspondence in respect of 
said applications to the aggrieved bidder & concerned department, issuing 
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notices, arranging of Grievance Redressal Committee (GRC) with D.M.C. and 
further proceeding will be carried out through registrar appointed by BMC. 

No application shall be maintainable before the Redressal Committee in 
regard of any decision of the B.M.C. relating to following issues:- 
i) Determination of need of procurement 
ii) The decision of whether or not to enter into negotiations. 

iii)   Cancellation of a procurement process for certain reasons.  On receipt of 
recommendation of the Committee, It will be communicate his decision thereon to 
the Applicant and to the Committee within 10 days or such further time not 
exceeding 20 days, as may be considered necessary from the date of receipt of the 
recommendation and in case of non-acceptance of any recommendation, the 
reason of such non-acceptance shall also be mentioned in such communication. 

Additional Municipal Commissioner and/or Procurement Redressal 
Committee, if found, come to the conclusion that any such complaint or review is 
of vexatious, frivolous or malicious nature and submitted with the intention of 
delaying or defeating any procurement or causing loss to the procuring entity or 
any other bidder, then such complainant shall be punished with fine, which may 
extend to Five Lac rupees or two percent of the value of the procurement, 
whichever is higher. 

70. Contractor to supply equipment etc. required to carry out the work and is 
liable for damages arising for its non-provision. 
The Contractor shall supply at his own cost all material, plant, tools, appliances, 
implements, equipment’s, vehicles requisite or proper for the proper execution of 
the work, whether, in the original altered or substituted form and whether 
included in the specification of other documents forming part of the contract or 
referred to in these conditions or not and which may be necessary for the purpose 
of satisfying or complying with the requirements of the Eng-In-Charge as to any 
matter as to which under these conditions is entitled to be satisfied, or which is 
entitled to require together with the carriage therefore to and from the work. 
The contractor shall provide all necessary measures & precautions to protect the 
public from accident and shall also be bound to bear the expenses of defense of 
every suit, action or other legal proceedings, that may be brought by any person 
for injury sustained owing to neglect of the above precautions and to pay any 
damages and cost which may be awarded in any such suit action or proceedings 
to any such person or which may with the consent of the contractor be paid for 
compromising any claim by any such person. 
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71. Prevention of Fire: 
The contractor shall not set fire to any standing jungle, trees, brushwood or grass 
or waste.  

72. Compensation for all damages done intentionally or unintentionally by contractor 
whether in or beyond the limits of BMC property including any damage caused by 
spreading the fire shall be estimated by the Engineer In-charge or such other 
officer as he may appoint and the estimate of the Engineer in-charge to the 
decision of the Dy. Chief Engineer on appeal shall be final and the contractor 
shall be bound to pay the amount of the assessed compensation on demand 
failing which the same will be recovered from the Contractor as damages or 
deducted by the Engineer In-charge from any sums that may be due or become 
due from BMC to contractor under this Contract or otherwise. Contractor shall 
bear the expenses of defending any action or other legal proceedings that may be 
brought to prevent the spread of fire and he shall pay any damages and costs 
that may be awarded by the Court in consequence.  

73. In the case of Tender by partners, any change in the constitution of the firm shall 
be forthwith, notified by the contractor through the Engineer In-charge for his 
information.  

74. Action where no specifications: 
In the event of there being no such specifications, then in such case, the work 
shall be carried out in all respects in accordance with all instructions and 
requirements of the Engineer In-charge.  

75. Safety and medical help:  
i. The Contractor shall be responsible for and shall pay the expenses of providing 

medical help to any workmen who may suffer a bodily injury as a result of an 
accident. If such expenses are incurred by BMC, the same shall be recoverable 
from the contractor forthwith and be included without prejudice to any other 
remedy of BMC from any amount due or that may become due to the Contractor.  

ii. The contractor shall provide necessary personal safety equipment and first-aid 
box for the use of persons employed on the site and shall maintain the same in 
condition suitable for immediate use at any time.  

iii. The workers shall be required to use the safety equipment’s so provided by the 
contractor and the contractor shall take adequate steps to ensure the proper use 
of equipments by those concerned.  

iv. When the work is carried on in proximity to any place where there is risk or 
drawing all necessary equipments shall be provided and kept ready for use and 
all necessary steps shall be taken for the prompt rescue of any person in danger. 
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76. Anti-malaria and other health measures:  
Anti-Malaria and other health measures shall be taken as directed by the 
Executive Health Officer of BMC. Contractor shall see that mosquitogenic 
conditions are created so as to keep vector population to minimum level. 
Contractor shall carry out anti-malaria measures in the area as per the 
guidelines issued by the Executive Health Officer of BMC from time to time.  
In case of default, in carrying out prescribed anti-malaria measures resulting in 
increase in malaria incidence, contractor shall be liable to pay BMC on anti-
malaria measures to control the situation in addition to fine. 
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SECTION 10  SPECIFICATION 
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Specifications 
Sub: “Removal of refuse from Mahalaxmi Refuse Transfer 

Station (MRTS) and transportation of the same to 
principal dumping ground at Kanjur/ Deonar for final 
disposal for the period of one year.” 

 
Preamble: - 

Mahalaxmi Refuse Transfer Station (MRTS) is one of the important facilities 
where refuse/ MSW is collected & transported from wards in city division and is 
transferred & transported to final disposal sites at Deonar/ Kanjur. About 600 
MT of refuse is handled at MRTS daily.  

In case of practical difficulty, BMC may shift the transfer station activity at 
Mahalaxmi refuse transfer station (MRTS) area to other area within collection 
zone of refuse. No extra transportation cost/ claims shall be entertained in any 
circumstances to the contractor.  
 At Mahalaxmi Refuse Transfer Station (MRTS), on an average daily about 
600M.T. (±20% variation) of refuse will be received from ‘A’, ‘B’, ‘C’, ‘D’, ‘E’, ‘F/S’, 
‘G/S’, & ‘G/N’ Wards by Municipal and private refuse vehicle.  
It is decided to utilize M.S. Closed body tipper vehicles for transportation of 
accumulated backlog of refuse from Mahalaxmi Refuse Transfer Station (MRTS). 
The loading of refuse into M.S. Closed body tipper vehicles is to be carried out by 
Excavator-cum-loader and transported to Kanjur/Deonar disposal sites for final 
disposal.  The distance between Mahalaxmi Refuse Transfer Station (MRTS) to 
Deonar Dumping Ground about 21 Kms (approx.)/Kanjur disposal site is about 
27Kms (approx.). The said work is required to be carried out as per the 
instructions of site engineer throughout contract period. The average quantity of 
MSW for removal and transfer of refuse will be approx. 600 M.T per day. These 
figures are indicative only. Actual daily quantity to be transported in this contract 
will be decided and communicated by the site engineer as per site conditions on 
daily basis. 
It is the prime responsibility of the indented bidder to remove, collect and transfer 
the indented/instructed refuse quantity which remains at Mahalaxmi Refuse 
Transfer Station (MRTS) to disposal site within 24 hrs periods ending at 07.00 
A.M. on each day. 

The tenderer has to provide adequate nos. of dumper tipper vehicles & 
Excavator-cum-loaders to cater the peak hour load of MSW. As per the existing 
practice, in the morning time, from 09.00 a.m.to 2.00 p.m. and in the evening 
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from 4.30 p.m. to 8.00 p.m., maximum quantity of refuse is brought at 
Mahalaxmi Refuse Transfer Station (MRTS).  Thus, during this period, maximum 
area of Mahalaxmi Refuse Transfer Station (MRTS) will be covered with refuse 
and it is difficult to carry out the work of unloading of refuse brought from 
Wards. It is therefore necessary for the contractor to clear the maximum refuse 
backlog remained thereat before this time and to keep the plot free and accessible 
for incoming & outgoing refuse vehicles. 
 As the work is required to be carried out as per the instructions of site 
engineer, the contractor is required to engage sufficient nos. of machinery in the 
day & night hours. The contractor is responsible for lifting the accumulated 
backlog of refuse only and not to damage the ground surface or excavate the 
same. Thus, proper care and strict supervision is required to be carried out, for 
which, necessary at least one supervisor & one labour should be deployed 
throughout the contract.  As per SWM 2016 rule, maintain overall cleanliness 
at RTS is required. (Arresting dust, flying objects, spilling of MSW during 
loading operation.)   
As per provision of MSW Rules 2016, M.S. Closed body tipper transportation of 
refuse is allowed. Therefore, contractor has to submit his work plan indicating 
number of M.S. Closed body tipper vehicles & Excavator -cum-loaders that will be 
deployed at MRTS daily for the required contract period. 
Note: -The contractor shall keep vehicles in reserve for utilizing as per quantity 

of MSW received at MRTS. The list of all vehicles owned/in command shall be 
furnished at start of Contract as per Work Plan and those vehicles shall be 
deployed; as per requirement. 
I.    Technical Specifications: 
1) The Successful Bidder have to use M.S. Closed body tipper vehicles. 
2) In case of M.S. Closed body tipper vehicle, shall be of 28000 Kgs/35000 kgs. 
GVW or any other suitable GVW to cope up with the peak load & payload of 
16000kgs/20000kgs. having capacity of 14-20 Cu. M. and hydraulically 
operation for opening & closing of lids. The vehicle shall have tipping 
arrangement for unloading refuse at dumping ground. The M.S. Closed body 
tipper vehicle shall be registered with RTO Mumbai only. The bidder shall submit 
the attested copy of R.C. books of the M.S. Closed body tipper vehicle along with 
technical bid (packet-‘B’). After award of contract, a set of attested copy of 
documents of deployed vehicles shall be submitted at the office of Ch. E (SWM) 
Project. The document includes R.C. book, Fitness Certificate, Comprehensive 
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Insurance and PUC and same shall be valid till expiry of contract period. The 
M.S. Closed body tipper vehicles shall be in perfect working condition.  
3) BS-IV/BS-VI Emission Standard only, this provides for emission standards of 
the M.S. Closed body tipper vehicles to be used in the contract. 
4) The Excavator cum Loaders/Poclain shall be of suitable capacity to cope up 
peak load & registered with RTO Mumbai. In case the Excavator cum loader are 
having registration of outside Mumbai, then the same shall be registered with 
Mumbai RTO & fulfil all rules and regulations of Mumbai RTO. After award of 
contract, a set of attested copy of documents of deployed vehicles shall be 
submitted at the office of Ch.E (SWM) Project. The document includes such as 
R.C. book, T.C. book, Fitness Certificate, Comprehensive Insurance and PUC 
shall be valid till expiry of contract period. The excavator cum loader shall be in 
perfect working condition. 
5) The M.S. Closed body tipper vehicles & other machineries shall be painted as 
per the colour shade approved by B.M.C. with clean up logo prior to deployment 
of all vehicles / machineries in this contract and it shall be again re-painted as & 
when required during the entire contract period. 
6) The registration no. of Excavator cum Loaders and Poclain and M.S. Closed 
body tipper vehicles, Owned and/or in Command of the bidder, is to be 
mentioned invariably in the attached Pro-forma ‘H’ & 'I'. As per past experience, 8 
nos. of M.S. Closed body tipper vehicles of 28000 Kgs/35000 kgs GVW can cope 
up with the peak load and 1 no. Of Excavator-cum–Loaders & 1 Poclain are 
adequate. In case of required no. of M.S. Closed body tipper vehicles, Excavator 
cum Loaders and Poclain are not Owned by the bidder, then they shall submit 
the Command letters from Owners of such M.S. Closed body tipper vehicles, 
Excavator-cum-Loaders and Poclain stating that the same will be at the bidder’s 
command during entire contract period. The command letter shall be given on 
Rs.100/- Stamp Paper. The original command letter on stamp papers of Rs. 
100/- shall be accompanied with tender, for each owner of vehicle, on separate 
stamp paper, along with attested copy of R.C. Books. The contractor shall deploy 
those machineries which are mentioned in the Pro-forma ‘H’ &'I'. During the 
contract period, if the contractor desires to deploy the vehicles other than 
mentioned in Pro-forma ‘H’ and ‘I’ then, they shall take the prior permission from 
the office of Ch. Eng. (SWM) Project before engaging.  
The actual deployed vehicles for the work shall be as per the specifications. 
Considering Minimum four trips of one vehicle in 24 hrs, the minimum 
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requirement of 28000 Kgs/35000 kgs. GVW or any other suitable GVW to cope 
up with the peak load, as below:- 
 
 

Type and capacity of chassis mounted M.S. Closed body tipper 
vehicles 

Total numbers of M.S. Closed body tipper 
vehicles (Minimum) required 

Minimum Owned vehicle 
required 

Owned Or In command 

28000 Kgs/35000 kgs. 
GVW or any other suitable 
GVW to cope up with the 
peak load 

8 Nos. 4 Nos. 4 Nos. 

 
If the bidder choose to deploy higher GVW vehicle than 35,000 kgs. GVW, then 
the no. of per day vehicles shall be calculated as: 
No. of tipper vehicles required =  ________  _600 M.T.__________________ 
                                              Payload in M.T. of vehicle x 4 trips 
 
If the bidder desires to deploy the combination of M.S. Closed body tipper 
vehicles, then they shall deploy the vehicles accordingly for removal of 600 M.T. of 
refuse daily within 24 hrs. without keeping any backlog of refuse at the site. 
Minimum one no. of Excavators -cum- loaders are required for this work and they 
should be owned or in command. 
7) In addition to above, the extra M.S. Closed body tipper vehicles and Excavators 
-cum- loaders, if required to complete the work, shall be arranged by contractor 
at his own cost.  
8) A board / Painting showing that the excavators / loaders and M.S. Closed body 
tipper vehicles are ‘On Municipal Duty’ shall be exhibited on the front side so 
long the vehicles are on Municipal S.W.M. Duty. 
9) The contractors are advised to keep spare vehicles with them. If the totally M.S. 
Closed body tipper vehicles fails on the road due to any mechanical fault, 
breakdown, etc. then the contractor will make immediate alternative 
arrangements to transport with the help of other M.S. Closed body tipper vehicles 
within 3 hours period. 
10) The contractor shall carry out the work smoothly & with full care of safety. 
The cost of any damage, injury and death caused during operation of excavators 
/ loaders and M.S. Closed body tipper vehicles, the claim arising out of it will be 
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paid by the contractor at their own cost and Corporation will not be responsible 
to any such claim or act. 
11) In case the contractor comes forward with a request to allow them to 
withdraw from fulfilling their contractual obligation, normally such withdrawal is 
not allowed, however, if due to circumstances such withdrawal is allowed such 
firm may not be considered for award of work for a period of Five Years and his 
contract deposit will be forfeited. 
12) The rate quoted shall be firm for the whole contract period. 
13) In case the vehicles are directed to disposal site other than principal disposal 
site and if the distance travelled is above 80 kms per trip to & fro for which it is 
engaged, the contractor will be paid extra at the rate of Rs. 20/- per km for 
additional kms. Above 80 kms to assigned / alternate disposal site, in one 
direction only, irrespective of the type of vehicle. The additional kms. will be 
verified by the Ch.E.(SWM) Project /Executive Eng.(SWM) Project/ Asstt. Eng. 
(SWM) Project / their authorised representative. However, no extra payment will 
be made for extra hours. 
14) The successful contractor shall note that the actual weight of refuse for 
payment purpose shall be admissible as per the actual weight of loaded vehicle. 
The load carrying capacity shall be (GVW-ULW), subject to payload permissible as 
per RTO rules. No payment towards extra load will be made in case vehicles are 
loaded more than GVW capacity. 
15) The M.S. Closed body tipper vehicles to be provided by the successful bidder 
shall be leak-proof. Necessary arrangement for collecting the leachet from the 
MSW in a compartment shall be provided at the bottom of the load body along 
with a drain pipe and drain valve and the leachate so collected in the 
compartment of shall be safely drained out before weighment at the dumping 
ground at some convenient sewage drain point. It shall be the responsibility of the 
contractor that no leakage from the M.S. Closed body tipper vehicles shall be 
observed during transportation of refuse from MRTS to dumping ground site. 
II. Terms of Operation  
1) The intending bidder shall keep adequate Excavator-cum- loader, Poclain & 
M.S. Closed body tipper vehicles as mentioned in the Technical Specifications 
and deploy required numbers of M.S. Closed body tipper vehicles as per the 
quantum of accumulated backlog of refuse remained daily and that shall be 
removed & transported from transfer station within 24 hrs. i. e. from 7.00 A.M. to 
7.00 A.M of the next day without keeping a backlog of refuse at site. If backlog of 
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refuse observed after 7.00 A.M., a penalty for backlog will be imposed as per 
tender clause. 
2) The contractor shall arrange the weighment of deployed empty M.S. Closed 
body tipper vehicles in presence of municipal staff before engaging the same for 
transportation of refuse, so that the proper record can be maintained at the 
computerized weigh bridge of the disposal site as well as at transfer station. If any 
changes or alterations made in the M.S. Closed body tipper vehicles, which will 
cause the difference in weight of the same, the intimation of the same shall be 
given immediately and weighment of such empty vehicles shall be made again. 
The contractor shall furnish the copy of un-laden weight from R.C. book at the 
starting of work.  
3) A daily log-sheet shall be provided at Mahalaxmi Refuse Transfer Station 
(MRTS) and check post stamp for each trip shall be obtained from there at only.  
4) The contractor shall give registration no. of Excavators-cum-loaders and M.S. 
Closed body tipper vehicles which they desire to engage for removal of 
accumulated backlog of refuse at the starting of work. A daily log sheets shall be 
provided at MRTS and check post stamp for each trip shall be obtained from 
Mahalaxmi Refuse Transfer Station (MRTS) only. 
5) After loading of M.S. Closed body tipper vehicle with refuse, the weighment of 
same shall be carried out at Municipal Weigh Bridge at disposal site. In case of 
non-availability of Weigh Bridge or of its failure, weighment shall be done only at 
the computerized electronic weigh bridge on the way to disposal site. The charges 
for weighment will be borne by the contractor on the spot. The weighment 
charges will be paid subsequently to the contractor after furnishing the bill with 
necessary statement. 
6) If the contractor desires, then he can deploy Poclain machine in place of 
Excavator-cum-Loader, at the same quoted rate. No escalation in rate will be 
entertained for use of additional Poclain machine. 
7) Sub-contracting of the work in any manner shall be strictly prohibited. If any 
sub-contracting is noticed, the contract is liable to be terminated & action will be 
initiated against the contractor. 
8) The contractor shall be liable for any damages or loss to property caused 
during the course of work including structures, movable properties, public 
vehicles, personnel etc.  The same shall be reinstated by the contractor at his 
own cost. BMC will not shoulder any responsibility. 
9) Parking of M.S. Closed body tipper vehicle at MRTS as well as on road will not 
be permitted. Successful contractor shall make his own parking arrangement at 
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his own cost. The contractor shall park vehicles / keep machinery in an orderly 
manner at MRTS while loading the refuse. The contractor’s vehicles which are out 
of order will not be allowed to park inside the premises. The contractor will not be 
allowed to carry out any major repairs and maintenance to his vehicles / 
machinery inside MRTS. He will have to remove such vehicles / machinery 
immediately out of MRTS in case of major repairs. The contractor’s vehicle will 
not be allowed to park inside the premises during night or any other part of the 
day, without any work. 
10) Any charges towards toll tax / entry tax shall be borne by the tenderer, in 
case the vehicles are diverted to Mulund Dumping Ground. 
11) It is noticed that, in some of cases the drivers deployed M.S. Closed Body 
tipper vehicles are young, unskilled, inexperienced to drive heavy vehicles, and 
also not having valid driving license. Also cleaners are not present along with the 
vehicles. To avoid this, Ch.E.(SWM)Project’s staff will ensure and verify the valid 
Driving License of each and every Driver deployed on vehicle and copy of same 
will keep in record. 
12) At this Mahalaxmi Refuse Transfer Station, BMC proposed to establish the 
Modular Refuse Transfer Station. The work of establishing the Modular Refuse 
Transfer Station is proposed. After award of contract to establish the Modular 
Transfer Station at this place, the suitable place will be allotted to the contractor, 
to run the Transfer Station at other place may be within jurisdiction of collection 
zone decided by Office of Ch.E. (SWM) Project. However, if the distance travel is 
above 80 KMs per trip to & fro, the payment will be made as per clause no. (13) of 
Technical Specifications. 

III. Mobilization period: -  
The mobilization period of 30 days will be given for readiness of required number 
of specified vehicles, machinery and to fulfill all other requirements of tender. The 
successful bidder is required to commence the work as directed. In case if the 
letter of acceptance is not issued prior to 30 days of start of work then, the 
Mobilization period will be calculated from the next day of issue of Letter of 
Acceptance. During this period the contractor is allowed to use min. 16000 Kgs 
GVW dumpers for transportation, if sufficient numbers of required GVW as 
mentioned earlier i.e M.S. Closed body tipper vehicles are not available with 
successful bidder. Dumpers shall fulfill the Mumbai RTO rules and regulations. 
The bidder shall take care that load body of the dumpers shall be fully covered by 
thick tarpaulin sheet and the refuse shall not be spilled on road during plying of 
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dumpers. The payment at the rate of 65% of agreed rate for required GVW M.S. 
Closed body tipper vehicle to cope up with peak load, will be admissible in case of 
transport by dumpers for only 30 days of mobilization period admissible as above. 
 
IV. Spraying of disinfectant cum deodorant: 
The contractor shall provide the services of spraying of disinfectant cum 
deodorant on every loaded vehicle before leaving the transfer station as well as on 
accumulated garbage. The required machinery and material along with labourers 
shall be arranged by the successful bidder. The disinfectant cum deodorant used 
shall be as directed by department only. Spraying unit shall generate pressure of 
more than 3 bar. A suitable place inside the transfer station shall be provided to 
the successful bidder for establishing the spraying station. 
 

V. Contract period:- 
The contract period of the project is one year or 400 Days whichever is later from 
the date of starting of work including mobilization period as mentioned in the 
specifications 
Also, BMC does not ensure the quantity of refuse mentioned i.e. 600 M.T. per day 
and the quantity given is indicative only. The contractor is required to lift the 
actual  refuse at MRTS by deploying required vehicles and machineries as per the 
instructions of site engineer. 

VI. Risk & Cost: -In case the contractor fails to carry out the work as specified 
above, the work shall be carried out from the private agency from open market or 
from any other source at the risk and cost of the successful contractor. The 
amount so incurred on behalf of risk & cost will be recovered from the running 
bills / Bank Guarantee etc. of the defaulter (Original successful) contractor. In 
addition to this 15% supervision charges shall be recovered. 

VII.  Vehicle Tracking System/ Weighbridge Management System:- 
The necessary installation of GPS Units with GPRS, RFID Readers, RFID 
Windshield tags on all the vehicles/ machineries/ equipment swill be carried out 
by the contractor in consultation with Office of Dy.Ch.E (SWM) Project for 
carrying out the works. Through these equipments the BMC will be tracking and 
keeping record of the vehicles/ machineries / equipments provided by the 
contractor. This system will be used for vehicles/ machineries / equipments 
route Project &cost effective management of vehicles by proper utilization of 
vehicles/ machineries / equipments supplied by the contractors. The contractor 
shall not object for installation of these equipments nor shall try to damage the 
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same or infringe with the same, after installation on their vehicles. The cost on 
account of damages will be recovered from contractor’s bill. In case the incidents 
of damage to the components of VTMS system are repeated again & again, action 
against the contractor will be initiated amounting to termination of the contract 
including black listing. The penalty which shall be calculated as per the schedule 
of penalties shall be based on the reports generated by the VTMS/Weighbridge 
Management system. 
The payments to the work shall be evaluated on the basis of online reports 
generated in the VTMS/ Weighbridge Management system. 
VIII. Penalty  

1. If the board/Painting showing that, the deployed vehicles & machineries is ‘On 
Municipal Duty’ is not provided a penalty of Rs. 200/- will be imposed. For 
Excavators –cum- loaders, it shall be per shift per vehicle and in case of M.S. 
Closed body tipper vehicles, Rs.200/- per trip per vehicle. 

2. If the loaded M.S. Closed body tipper vehicles are not unloaded at proper place as 
per the instruction of disposal site staff the penalty of Rs. 2000/- per trip per 
vehicle will be imposed.  

3. If the contractor fails to clear given quantity of accumulated refuse within 24 
hours of intimation at Mahalaxmi Refuse Transfer Station, a penalty of Rs. 
50,000/- will be imposed on that day.  

4. If the contractual staff not wore the uniform & safety gears, a penalty of Rs. 200/- 
per staff per day will be imposed. 

5. If the Labour is not found on vehicle, a penalty of Rs.1000/- per shift will be 
imposed.  

6. If the cleaner is not found on vehicle, a penalty of Rs.1200/- per shift will be 
imposed. 

7. If the Supervisor is found not reachable, a penalty of Rs.1500/- per shift will be 
imposed. 

8. If the services of spraying of disinfectant cum deodorant not provided on refuse 
loaded vehicles a penalty of Rs. 50/-per vehicle and if not sprayed on 
accumulated garbage a penalty of Rs. 3000/- per day will be imposed. 

9. If the machineries (Excavator –cum- loader and M.S. Closed body tipper vehicles) 
lying in breakdown condition at site more than 24 hrs., penalty of Rs. 8,000/- per 
vehicle, per machine, per shift will be imposed.  

10. If the contractor fails to start the work from the date mentioned in Letter of 
Acceptance or as directed, the penalty of Rs. 50,000/- per day will be imposed. 
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11. A penalty of Rs.5,000/- per trip shall be imposed if leakage is reported 
during transportation of refuse from MRTS to dumping ground site.  

12. If the rear flap (Phalka) of the M.S. Closed body tipper vehicle is reported to 
be bad condition, then a penalty of Rs. 500/- per trip will be imposed. 

13. If the M.S. Closed body tipper vehicles are found in shabby condition then 
a penalty of Rs. 500/- per trip will be imposed. 
14. The maximum penalty that can be recovered will not be more than 10% of the 
total contract cost of the work. Beyond 10%, the Engineer of Contract will take 
action as deemed fit. 
 

IX. Payment terms: - 
1. The payment will be made at actual for the MSW transported from MRTS to the 

final disposal sites. Weighment records of disposal site shall be final. 
2. The payment for the work done shall be paid on monthly basis, i.e. calendar 

month. The bidder shall submit the bills complete with the log sheets filled up in 
all respect by the check-post & bearing dumping ground noting along with 
weighment slips. 
The contractor shall have to transport the accumulated refuse quantity remained 
at MRTS within 24 hours, staring from 07.00A.M. to 07.00 A.M. of next day. On 
any day, at 07.00 A.M. the accumulated refuse quantity to be transported shall 
be NIL. If there is any backlog of Refuse to be transported at 07.00 A.M in any 
day, a penalty for the backlog will be admissible. 

3. It shall be the responsibility of the successful bidder to load the vehicle up to the 
maximum volumetric capacity. However, payment shall be admissible for payload 
maximum up to GVW-Tare weight of M.S. Closed body tipper vehicles only, 
irrespective of any higher quantity lifted & transported. So also, in case of 
payload less than this, (i.e. GVW-Tare weight of M.S. Closed body tipper vehicles) 
per vehicle per trip, the payment shall be admissible only for the actual weight 
transported. The bidder shall register the GVW & tare weight of the vehicle 
deployed in the contract with R.C./ T.C. book copies. In case of any change in the 
vehicle body, the new tare weight shall be immediately intimated to 
Ch.Eng.(S.W.M)Project section for feeding in the weighbridge computer at the 
dumping ground or disposal site. For failure to do so, i.e. in case the Tare weight 
is found more than the recorded tare weight, the department reserves the right to 
recover the excess payment made considering the higher tare weight with 
retrospective effect for preceding 30 days. 
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4. As per the municipal procedure, the payment of the work done will be made 
within 30 days from the receipt of bill, subject to checking of it.  As per the new 
system of payments through computerized SAP System. 

5. The weighment records at MRTS shall be maintained by BMC to cross check any 
reports of major discrepancies in weighment. In case of report of major 
discrepancies, the decision of Ch.E.(SWM) Project shall be final and binding. 

X. Special Instructions  
(A) 

1. The contractor shall depute his supervisory staff to look after the work 
throughout the operation. It is the contractor’s responsibility to safeguard his 
machinery hence, the contractors are advised to make an arrangement of security 
themselves to look after the same at their own cost. 

2. The contractor preferably shall have telephone / mobile phone facility at site for 
quick and proper communication, at their own cost. 

3. The successful contractor shall provide at his own cost all necessary protective 
gears such as safety shoes, hand gloves, rain coats, face masks etc. The 
contractor shall provide the uniform to the workforce. No worker will be allowed 
to work without being provided with protective gears & uniforms. 

4. The Corporation reserves the right to terminate the contract after giving 30 days’ 
notice without assigning any reason and contractor shall have no claims 
whatsoever. 

5. The contractor shall have to provide necessary lighting arrangement in the 
transfer station area so as to facilitate the services effectively in the night shift, at 
his own cost. The contractor shall have to lay the required electric cables from 
main electric source available from the nearest point, at his own cost. Bidder 
shall take cognizance of the same while quoting the rate. 

6. B.M.C. will supply water and electricity at free of cost if available, otherwise 
contractor shall make his own arrangement at his own cost. 

7. It will be the total responsibility of the successful contractor to maintain the 
requisite documents, registers, wage cards, daily attendance muster, service 
records including P.F., gratuity etc. reference applicable & submit the returns 
regularly to the statuary authority if necessary, as per requirement, at his own 
cost.   
(B)   
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1. The successful tenderer shall carry out the said work fully as per the 
specifications, noting the site conditions and instructions of BMC Engineer in-
charge of the work. 

2. The tenderer shall visit the site first and get acquainted with the quantum and 
type of work before quoting. Ignorance of site conditions shall not be accepted as 
basis for any claim for compensation. The submission of tender by him will be 
construed as evidence that such prior examination is made and any later claims 
/ disputes in regard to prices quoted shall not be entertained or considered. 

3)Except electricity supply source and water point (if available), all the material 
required for successful completion of the work shall have to be arranged by the 
contractor at his own cost. 

4) The tenderer shall visit the site first and get acquainted with the quantum and 
type of work before quoting. Ignorance of site conditions shall not be accepted as 
basis for any claim for compensation. The submission of tender by him will be 
construed as evidence that such prior examination is made and any later claims 
/ disputes in regard to prices quoted shall not be entertained or considered. 

5) If the vehicles are in command, then the bidder shall submit the undertaking on 
Rs. 100/- stamp paper from the owner of the vehicles stating that they would 
ready to supply vehicles during entire contract period. Details of the same shall 
be furnished in annexure-K 

6) No escalation in the cost of whatsoever nature will be allowed while completing 
these works. 
 

XI. TO CONTRACTOR - 
(i) All the tools and material required for successful completion of job shall be 

provided by the contractor under this contract, at his own cost. 
(ii) All tools, Tackles and equipment including water hoses, electric cable from 

electric supply source to actual site of working shall be provided and employed by 
the contractor at their own cost. 

(iii)The contractor shall ensure that all the safe working method are adopted and 
shall use suitable safety equipment while execution of work. Any mishap 
occurrence shall be fully to the account of contractor and BMC shall not be 
responsible for it.   

(iv) The contractor shall ensure that his workmen work peacefully without causing 
any disturbance between themselves or with other agencies.  The regular working 
shall not be disturbed.  Any damage to Municipal property shall be recovered 
from the contractor along with the heavy penalty. 
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(v) No accommodation for the work force of the contractor personnel or protection for 
his material shall be provided.  The contractor shall make his own arrangement 
at his own cost. 

(vi) All the arrangement towards watch and ward of the plant equipment, material 
brought at site will have to be made by the contractor, at his own cost. The BMC 
will not be responsible for damage, loss or theft of the same. The contractor shall 
extend full co-operation and interaction with other agencies at site, if involved. 
(vii) The successful contractor shall take utmost care not to cause any nuisance 
due to noise, welding, operations etc. All proper precautions shall be taken by 
them in this respect. 
 

A. FACILITIES FOR THE WORK FORCE EMPLOYED: 
 The contractor shall furnish the details of the approximate work force in their 

work plan and the exact work force details shall be submitted before commencing 
the work. Each person (including supervisor) deployed on this work shall be 
provided the following facilities. Cost of the same shall be borne by the 
contractor. 

 A set of Uniform with Identity Card. The color of the jacket shall be fluorescent 
(visible distinctly at night) with name of the contractor’s firm on the backside of 
the jacket. 

 A set of hand gloves, mask and safety shoes shall be given to all employees and a 
set of gum boots and rain wear shall be provided every year in the rainy season. 

B. Facilities 
 Contractor shall establish a workshop/ parking facility at a suitable place at his 

own cost within B.M.C. limit. 
 A portable structure or equivalent with adequate space for keeping materials, rest 

room, toilet, washing facility shall be provided by the contractor. The contractor 
shall also provide private uniformed security personnel for guarding the place 
round the clock. 

 Details of workshop and parking facility if asked then details should be provided 
along with the required documents to the office of Ch.Engg (SWM) Project. 
 

C. The employees provided in this contract, shall be covered under all relevant 
labour laws prevailing in the State of Maharashtra and in India, such as 
registration with State/ Central Govt. or such authority and minimum wages Act, 
the Contract Labour (Regulation and Abolition) Rules 1971 etc. and those get 
introduced in future from time to time. 
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D. BMC shall not be liable to take any corrective action, incur any extra cost (on 
account of these laws) by way of compensation or any other assistance to the 
workers or bear any legal liability (direct or indirect). The contractor shall take 
care of all these areas at their end and at their own cost. 

E. It shall be the total responsibility of the contractor to maintain requisite 
documents, registers, wage cards, daily attendance muster, service records 
including P.F., Gratuity etc. and submit returns regularly to the statutory 
authority, if necessary. 
 
XII. REPORTS, RECORDS AND REGISTERES 
The daily report, as per the format approved by the Engineer, shall be prepared 
by the contractor’s supervisor and the copy of the same shall be submitted to the 
Engineer daily. The reporting and recording shall be computerized. 
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FRAUD AND CORRUPT PRACTICES 
 The Applicants and their respective officers, employees, agents and advisers shall 

observe the highest standard of ethics during the Bidding Process. 
Notwithstanding anything to the contrary contained herein, the Authority may 
reject an Application without being liable in any manner whatsoever to the 
Applicant if it determines that the Applicant has, directly or indirectly or through 
an agent, engaged in corrupt practice, fraudulent practice, coercive practice, 
undesirable practice or restrictive practice in the Bidding Process. 

 Without prejudice to the rights of the Authority under  relevant Clause 
hereinabove, if an Applicant is found by the Authority to have directly or 
indirectly or through an agent, engaged or indulged in any corrupt practice, 
fraudulent practice, coercive practice, undesirable practice or restrictive practice 
during the Bidding Process, such Applicant shall not be eligible to participate in 
any tender or RFQ issued by the Authority during a period of 2 (two) years from 
the date such Applicant is found by the Authority to have directly or indirectly or 
through an agent, engaged or indulged in any corrupt practice, fraudulent 
practice, coercive practice, undesirable practice or restrictive practice, as the case 
may be. 

 For the purposes of this Clause, the following terms shall have the meaning 
hereinafter respectively assigned to them: 

A. “Corrupt practice” means: 
The offering, giving, receiving, or soliciting, directly or indirectly, of anything of 
value to influence the actions of any person connected with the Bidding Process 
(for avoidance of doubt, offering of employment to, or employing, or engaging in 
any manner whatsoever, directly or indirectly, any official of the Authority who is 
or has been associated in any manner, directly or indirectly, with the Bidding 
Process or the LOA or has dealt with matters concerning the Concession 
Agreement or arising there from, before or after the execution thereof, at any time 
prior to the expiry of one year from the date such official resigns or retires from or 
otherwise ceases to be in the service of the Authority, shall be deemed to 
constitute influencing the actions of a person connected with the Bidding 
Process); or save  and  except  as  permitted  under  the  relevant  sub  clause,  
engaging  in  any manner whatsoever, whether during the Bidding Process or 
after the issue of the LOA or after the execution of the Concession Agreement, as 
the 
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case may be, any person in respect of any matter relating to the Project or the 
LOA or the Concession Agreement, who at any time has been or is a legal, 
financial or technical adviser of the Authority in relation to any matter concerning 
the Project; 

B. “Fraudulent practice” means a misrepresentation or omission of facts or 
suppression of facts or disclosure of incomplete facts, in order to influence the 
Bidding Process. 

C. “Coercive practice” means impairing or harming or threatening to impair or 
harm, directly or indirectly, any person or property to influence any person’s 
participation or action in the Bidding Process. 

D. “Undesirable practice” means (i) establishing contact with any person connected 
with or employed or engaged by the Authority with the objective of canvassing, 
lobbying or in any manner influencing or attempting to influence the Bidding 
Process; or (ii) having a Conflict of Interest; and 

E. “Restrictive practice” means forming a cartel or arriving at any understanding 
or arrangement among Applicants with the objective of restricting or 
manipulating a full and fair competition in the Bidding Process. 

F. If  the  Employer/Financier  determines  that  the  Contractor  has  engaged  in  
corrupt, fraudulent, collusive, coercive or obstructive practices, in competing for 
or in executing the Contract, then the Employer may, after giving14days notice to 
the Contractor, terminate the Contractor's employment under the Contract and 
expel him from the Site, and the provisions of relevant Clause shall apply as if 
such expulsion had been made. 

G. Should any  employee  of  the  Contractor  be  determined  to  have  engaged  in  
corrupt, fraudulent, collusive, coercive, or obstructive practice during the 
execution of the Works, then that employee shall be removed in accordance with 
relevant Clause. 
For the purposes of this Sub-Clause: 

i. “Corrupt Practice” is the offering, giving, receiving to soliciting, directly or 
indirectly, of anything of value to influence improperly the actions of another 
party. 

ii. “Another party” refers to a public official acting in relation to the procurement 
process or contract execution. In this context, “public official” includes Financer 
staff and employees of other organizations taking or reviewing procurement 
decisions. 
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iii. “Fraudulent practice” is any act or omission, including a 
misrepresentation, that knowingly or recklessly misleads, or attempts to mislead, 
a party to obtain a financial or other benefit or to avoid an obligation. 

iv. “Collusive practice” is an arrangement between two or more parties 
designed to achieve an improper purpose, including to influence improperly the 
actions of another party. 

v. “Coercive practice” is impairing or harming, or threatening to impair or 
harm, directly or indirectly, any party or the property of the party to influence 
improperly the actions of a party. 

vi. “Obstructive practice” is deliberately destroying, falsifying, altering or 
concealing of evidence material to the investigation or making false statements to 
investigators in  order to materially impede the Financier investigation into 
allegations of a corrupt, fraudulent, coercive or collusive practice; and/or 
threatening, harassing or intimidating  any party to prevent it from disclosing its  
knowledge  of  matters relevant to the investigation or from pursuing the 
investigation; or 

vii. Acts intended to materially impede the exercise of the Financer’s inspection 
and audit rights provided. 

viii. “Party” refers to a public official; the terms “benefit” and “obligation” 
relate to the procurement process or contract execution; and the “act or 
omission” is intended to influence the procurement process or contract execution. 

ix. ”Parties” refers to participants in the procurement process (including 
public officials) attempting to establish bid prices at artificial, noncompetitive 
levels. 

x. A “party” refers to a participant in the procurement process or contract 
execution. 
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PRE-BID MEETING 
Pre-bid meeting of the interested parties shall be convened at the designated date, 
time and place. A maximum of three representatives of each Applicant shall be 
allowed to participate on production of authority letter from the Applicant. During 
the course of Pre-bid meeting, the Applicants will be free to seek clarifications and 
make suggestions for consideration of the Authority. The Authority shall 
Endeavour to provide clarifications and such further information as it may, in its 
sole discretion, consider appropriate for facilitating a fair, transparent and 
competitive Bidding Process. 
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LIST OF APPROVED BANKS 
 
1. The following Banks with their branches in Greater Mumbai and in 

suburbs and extended suburbs up to Virar and Kalyan have been approved 
only for the purpose of accepting Banker’s guarantee from 1997-98 
onwards until further instructions.  

2.  The Bankers Guarantee issued by branches of approved Banks beyond 
Kalyan and Virar can be accepted only if the said Banker’s Guarantee is 
countersigned by the Manager of a branch of the same Bank, within the 
Mumbai Limit categorically endorsing thereon that said bankers Guarantee 
is binding on the endorsing Branch of the bank within Mumbai limits and 
is liable to be on forced against the said branch of the Bank in case of 
default by the contractor/supplier furnishing the bankers Guarantee.  

 
A S.B.I and its subsidiary Banks 
1 State Bank Of India. 
2 State Bank Of Bikaner &Jaipur. 
3 State Bank Of Hyderabad. 
4 State Bank Of Mysore. 
5 State Bank Of Patiyala. 
6 State Bank Of Saurashtra. 
7 State Bank Of Travankore. 
B Nationalized Banks 
8 Allahabad Bank. 
9 Andhra Bank. 
10 Bank Of Baroda. 
11 Bank Of India. 
12 Bank Of Maharashtra. 
13 Central Bank Of India. 
14 Dena Bank. 
15 Indian Bank. 
16 Indian Overseas Bank. 

Oriental Bank Of Commerce. 
18 Punjab National Bank. 
19 Punjab &Sindh Bank. 
20 Syndicate Bank. 
21 Union Bank Ofndia. 
22 United Bank Of India. 
23 UCO Bank. 
24 Vijaya Bank. 
24A Corporation Bank. 
C Scheduled Commercial Banks 
25 Bank Of Madura Ltd. 
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26 Bank Of Rajasthan Ltd. 
27 Banaras State Bank Ltd. 
28 Bharat Overseas Bank Ltd 
29 Catholic Syrian Bank Ltd. 
30 City Union Bank Ltd. 
31 Development Credit Bank. 
32 Dhanalakshmi Bank Ltd. 
33 Federal Bank Ltd. 
34 Indsind Bank Ltd. 
35 I.C.I.C.I Banking Corporation Ltd. 
36 Global Trust Bank Ltd. 
37 Jammu &Kashmir Bank Ltd. 
38 Karnataka Bank Ltd. 
39 KarurVysya Bank Ltd. 
40 Laxmi Vilas Bank Ltd. 
41 NedugundiBank Ltd. 
42 Ratnakar Bank Ltd. 
43 Sangli Bank Ltd. 
44 South Indian Bank Ltd. 
45 S.B.I Corporation &Int Bank Ltd. 
46 Tamilnadu Mercantile Bank Ltd. 
47 United Western Bank Ltd. 
48 Vysya BankLtd. 
 Schedule Urban Co-opBanks 
49 Abhyudaya Co-op Bank Ltd. 
50 Bassein Catholic Co-op Bank Ltd. 
51 Bharat Co-op Bank Ltd. 
52 Bombay Mercantile Co-op Bank Ltd. 
53 Cosmos Co-op Bank Ltd. 
54 Greater Mumbai Co-op Bank Ltd. 
55 Janata Sahakari Bank Ltd. 
56 Mumbai District Central Co-op Bank Ltd. 
57 Maharashtra State Co-op Bank Ltd. 
58 NewIndia Co-opBank Ltd. 
59 North Canara G.S.B. Co-op Bank Ltd. 
60 Rupee Co-op Bank Ltd. 
61 Sangli Urban Co-op Bank Ltd. 
62 Saraswat Co-op Bank Ltd. 
63 ShamraoVithal Co-op Bank Ltd. 
64 Mahanagar Co-op Bank Ltd. 
65 Citizen Bank Ltd. 
66 Yes Bank Ltd. 
E Foreign Bank 
67 ABMAMRO (N.Y.) Bank. 
68 American Express Bank Ltd. 
69 ANZ GrindlaysBank Ltd. 
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70 Bank Of America N.T. &S.A. 
71 Bank OfTokyo Ltd. 
72 Bankindosuez. 
73 Banque Nationalede Paris. 
74 Barclays bank. 
75 City Bank N.A. 
76 Hongkong &Shanghai banking Corporation. 
77 Mitsui TaiyokbeBank Ltd. 
78 Standard Chartered Bank. 
79 Cho Hung Bank. 
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FORM OF TENDER 
To,  
The Municipal Commissioner for Greater Mumbai  
Sir,  

I/ We have read and examined the following documents relating to the work 
of ___________________________________________________________  
___________________________________________________________________________  
___________________________________________________________________________ 
i. Notice inviting tender.  
ii. Directions to tenderers (General and special)  
iii. General condition of contract for Civil Works of the Brihanmumbai Municipal 
Corporation as amended up to date.  
iv. Relevant drawings  
v.   Specifications.  
vi.  Special directions  
vii.  Annexure A and B.  
viii.  Bill of Quantities and Rates.  
 
1A. I/We__________________________________________________________________  
(full name in capital letters, starting with surname), the Proprietor/ Managing 
Partner/ Managing Director/ Holder of the Business, for the establishment / firm 
/ registered company, named herein below, do hereby offer 
to____________________________________________________________________ 
___________________________________________________________________________ 
___________________________________________________________________________   
___________________________________________________________________________  
Referred to in the specifications and schedule to the accompanying form of con-
tract of the rates entered in the schedule of rates sent herewith and signed by 
me/ us” (strike out the portions which are not applicable).  
1B. I/We do hereby state and declare that I/We, whose names are given herein 
below in details with the addresses, have not filled in this tender under any other 
name or under the name of any other establishment /firm or otherwise, nor are 
we in any way related or concerned with the establishment /firm or any other 
person, who have filled in the tender for the aforesaid work.”  
2. I/We hereby tender for the execution of the works referred to in the aforesaid 
documents, upon the terms and conditions, contained or referred to therein and 
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in accordance with the specification’s designs, drawings and other relevant 
details in all respects.  
* At the rates entered in the aforesaid Bill of Quantities and Rates.  
3. According to your requirements for payment of Earnest Money amounting to 
Rs.____________________________/-(Rs.__________________________________ 
_________________________________________________________________________ )  
I/We have deposited the amount through online payment gateways with the C.E. 
of the Corporation not to bear interest 
I/We hereby request you not to enter into a contract with any other person/s for 
the execution of the works until notice of non/acceptance of this tender has first 
been communicated to me/us, and in consideration of yours agreeing to refrain 
from so doing I/we agree not to withdraw the offer constituted by this tender 
before the date of communication to me/us of such notice of non/acceptance, 
which date shall be not later than ten days from the date of the decision of the 
Standing Committee or Education Committee of the Corporation, as maybe 
required under the Mumbai Municipal Corporation Act, not to accept this 
tender.(Subject to condition 5 below).  
5. I/We also agree to keep this tender open for acceptance for a period of 180 
days from the date fixed for opening the same and not to make any modifications 
in its terms and conditions which are not acceptable to the Corporation.  
6. I/We agree that the Corporation shall, without prejudice to any other right or 
remedy, be at liberty to forfeit the said earnest money absolutely, if.  
a. I/We fail to keep the tender open as aforesaid.  
b. I/We fail to execute the formal contract or make the contract deposit when 
called upon to do so.  
c. I/we do not commence the work on or before the date specified by the  
Engineer in his work order.  
7. I/We hereby further agree to pay all the charges of whatsoever nature in 
connection with the preparation, stamping and execution of the said contract.  
8. I/We further agree that, I/we shall register ourselves as ‘Employer’ with the 
Bombay Iron and Steel Labour Board’ and fulfill all the obligatory provisions of 
Maharashtra Mathadi, Hamal and other Manual workers (Regulation of 
Employment and Welfare) Act 1969 and the Bombay Iron and Steel unprotected 
workers Scheme 1970.  
9. “I/We____________________________ have failed in the accompanying tender with 
full knowledge of liabilities and, therefore, we will not raise any objection or 
dispute in any manner relating to any action, including forfeiture of deposit and 
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blacklisting, for giving any information, which is found to be incorrect and 
against the instructions and directions given in this tender.  
10. “I/We further agree and undertake that in the event it is revealed 
subsequently after the allotment of work/contract to me/us, that any information 
given by me/us in this tender is false or incorrect, I/We shall compensate the 
Brihanmumbai Municipal Corporation for any such losses or inconvenience 
caused to the Corporation in any manner and will not resist any claim for such 
compensation on any ground whatsoever. I/we agree and undertake that I/we 
shall not claim in such case any amount by way of damages or compensation for 
cancellation of the contract given to me/us or any work assigned to me/us or is 
with-drawn by the Corporation,”  
Address  
………………………………….  
…………………………….……  

Yours faithfully, 
 

Digital Signature of the Tenderer or the Firm 
1.……………………………………………….  
2.……………………………………………….  
3.……………………………………………….  
4.……………………………………………….  

  5......................................................... 
 
Full Name and private residential address of all the partners constituting the 
Firm  
 

A/c No.  
        ............................................ 
 
1. .......................................... Name of Bank 
 
2. .......................................... ............................................ 
 
3. ......................................... Name of Branch 
 
4. ......................................... ............................................ 
 
5. ......................................... Vendor No.  
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AGREEMENT FORM 
Tender / Quotation      dated ……………. 20…  
Standing Committee/Education Committee Resolution No. _________________ 
CONTRACT FOR THE WORKS__________________________________________ 
________________________________________________________________________________
______________________________________________________________________  
This agreement made this day of __________________________________________ 
Two thousand____________________________________________________Between 
________________________________________________________________________________
______________________________________________________________________ 
inhabitants of Mumbai, carrying on business at____________________________ 
___________________________________________________________________________  
in Bombay under the style and name of Messrs ____________________________ 
_____________________________________________________ (Hereinafter called “the 
contractor of the one part and Shri ___________________________________ 
___________________________________________________________________________ 
the D.M.C.(S.W.M.) (hereinafter called “the commissioner” in which expression 
are included unless the inclusion is inconsistent with the context, or meaning 
thereof, his successor or successors for the time being holding the office of 
D.M.C.(S.W.M.) of the second part and the Brihanmumbai Municipal Corporation 
(hereinafter called “the Corporation”) of the third part, WHEREAS the contractor 
has tendered for the construction, completion and maintenance of the works 
described above and his tender has been accepted by the Commissioner (with the 
approval of the Standing Committee/Education Committee of the Corporation 
NOW THIS  
THIS AGREEMENT WITNESSETH as follows:- 
1) In this agreement words and expressions shall have the same meanings as are 
respectively assigned to them in the General Conditions of Contract for works 
hereinafter referred to:- 
2) The following documents shall be deemed to form and be read and constructed 
as a part of this agreement viz.  
a) The letter of Acceptance  
b) The Bid:  
c) Addendum to Bid; if any  
d) Tender Document  
e) The Bill of Quantities:  
f) The Specification:  
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g) Detailed Engineering Drawings  
h) Standard General Conditions of Contracts (GCC)  
i) All correspondence documents between bidder and BMC  
3) In consideration of the payments to be made by the Commissioner to the 
contractor as hereinafter mentioned the contractor hereby covenants with the 
Commissioner to construct, complete and maintain the works in conformity in all 
respects with the provision of the contract.  
4) The Commissioner hereby covenants to pay to the Contractor in consideration 
of the construction, completion and maintenance of the works the contract sum, 
at times and in the manner prescribed by the contract.  
IN WITNESS WHERE OF the parties hereto have caused their respective 
common seals to be herein to affixed (or have hereunto set their respective 
hands and seals) the day and year above written.  
Signed, Sealed and delivered by the contractors  
_______________________________           _______________________________   
_______________________________           _______________________________   
_______________________________           _______________________________   
In the presence of  
 

Trading under the name and style of  

Full Name  
Address  Contractors  
Signed by the D.M.C.(S.W.M.) in 
the presence of  

Ex. .... City/ WS/ ES  

D.M.C.(S.W.M.)  
The Common seal of the Brihanmumbai Municipal Corporation was hereunto 
affixed on the …………...... 20 in the presence of two members of the Standing 
Committee.  
1.  1.  
2.  2.  
And in the presence of the 
Municipal Secretary  

Municipal Secretary  
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SECTION 15  ANNEXURES 
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Annexure “A” 

Sub: “Removal of refuse from Mahalaxmi Refuse Transfer Station 
(MRTS) and transportation to of the same to principal 
dumping ground at Kanjur/ Deonar for final disposal for the 
period of one year.”  

Sr. No. Parameter Details 
1 The Engineer for this 

work 
1.Ch. Engg. (S.W.M) Project 
2. Ex. Engg (S.W.M) Project 
3. Asst. Engg (S.W.M) Project 

2 Description of work “Removal of refuse from Mahalaxmi 
Refuse Transfer Station (MRTS) and 
transportation of the same to principal 
dumping ground at Kanjur/ Deonar for 
final disposal for the period of one year.” 

3 Earnest Money 
Deposit 

Rs. 8,10,500/- 
4 Contract Period  The contract period of the project is one 

year or 400 Days whichever is later, 
from the date of starting of work 
including mobilization period as 
mentioned in the specifications. 

 
 
 

Signature of Tenderer/Bidder 
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Annexure- B 
 PRE-CONTRACT INTEGRITY PACT 
 The Bidder commits himself to take all measures necessary to prevent corrupt 

practices, unfair means and illegal activities during any stage of his bid or during 
any pre-contract or post-contract stage in order to secure the contract or in 
furtherance to secure it and in particular commits himself to the following:-  
1. The Bidder will not offer, directly or through intermediaries, any bribe, gift, 
consideration, reward, favour, any material or immaterial benefit or other 
advantage, commission, fees, brokerage or inducement to any official of the BMC, 
connected directly or indirectly with the bidding process, or to any person, 
organization or third party related to the contract in exchange for any advantage 
in the bidding, evaluation, contracting and implementation of the Contract.  
2. The Bidder further undertakes that he has not given, offered or promised to 
give, directly or indirectly any bribe, gift, consideration, reward, favour, any 
material or immaterial benefit or other advantage, commission, fees, brokerage or 
inducement to any official of the BMC or otherwise in procuring the Contract or 
forbearing to do or having done any act in relation to the obtaining or execution of 
the Contract or any other Contract with the Government for showing or 
forbearing to show favour or disfavour to any person in relation to the Contract or 
any other Contract with the Government.  
3. The Bidder will not collude with other parties interested in the contract to 
impair the transparency, fairness and progress of the bidding process, bid 
evaluation, contracting and implementation of the contract.  
4. The Bidder will not accept any advantage in exchange for any corrupt practice, 
unfair means and illegal activities.  
5. The Bidder, either while presenting the bid or during pre-contract negotiations 
or before signing the contract, shall disclose any payments he has made, is 
committed to or intends to make to officials of the BMC or their family members, 
agents, brokers or any other intermediaries in connection with the contract and 
the details of services agreed upon for such payments.  
6. The Bidder shall not use improperly, for purposes of competition or personal 
gain, or pass on to others, any information provided by the BMC as part of the 
business relationship, regarding plans, technical proposals and business details, 
including information contained in any electronic data carrier. The Bidder also 
under takes to exercised ueandadequatecarelestany such information is divulged. 
7.The Bidder commits to refrain from giving any complaint directly or through 
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any other manner without supporting it with full and verifiable facts. 
8.The Bidder shall not instigate or cause to in stigate any third person to commit 
any of the actions mentioned above. 
9.The Bidder and their respective officers, employees, agents and advisers shall 
observe the highest standard  of ethics during  the Bidding Process. 
Notwithstanding anything to the contrary contained herein, the Authority may 
reject an Application without being liable in any manner whatsoever to the 
Applicant if it determines that the Applicant has, directly  or indirectly or through 
an agent,engaged in corrupt practice, fraudulent practice, coercive practice, 
undesirable practice or restrictive practice in the Bidding Process 

For the purposes of this Clause 9, the following terms shall have the meaning 
here in after respectively assigned to them: 

1.“fraudulent practice” means a misrepresentation or omission of 
facts or suppression of facts or disclosure of incomplete facts, in order 
to influence the Bidding Process ; 
2.“coercive practice” means impairing or harming or threatening to 
impair or harm, directly or indirectly, any person or property to  
influence any persons participation or action in the Bidding Process; 
3.“undesirable practice” means (i)establishing contact with any person 
connected with or employed or engaged by the Authority with the 
objective of canvassing, lobbying Or in any manner influencing or 
attempting to influence the Bidding Process; or (ii) having a Conflict of 
Interest; and 

 
 
 

4.         “Restrictive practice” means forming a cartel or arriving at any 
understanding or arrangement among Applicants with the objective of 
restricting or manipulating a full and fair competition in the Bidding 
Process. 

 
 
 
 

Signature of Tenderer/Bidder 
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Annexure- C 

 
(On Rs. 500/-Stamp Paper) 

 DECLARATION CUMINDEMNITYBOND 
 
 I, of, do hereby declared and undertake as under. 
1. I declare that I have submitted certificates as required to Executive engineer 
(Monitoring)at the time of registration of my firm/company and there is no 
change in the contents of the certificates that are submitted at the time of 
registration. 
2. I declare that I _in capacity as Manager/Director/Partners/Proprietors of  
has not been charged with any prohibitory and/or penal action such as 
banning(for specific time or permanent)/de-registration or any other action 
under the law by any Government and/or Semi Government and/or 
Government undertaking. 
3. I declare that I have perused and examined the tender document including 
addendum, condition of contract, specifications, drawings, bill of quantity etc. 
forming part of tender and accordingly, I submit my offer to execute the work 
as per tender documents at the rates quoted by me in capacity as  
_______________of___________. 
4. I further declare that if I am allotted the work and I failed to carry out the 
allotted work in accordance with the terms and conditions and within the time 
prescribed and specified, BMC is entitled to carry out the work allotted to me by 
any other mean sat my risk and cost, at any stage of the contract. 
5.I also declare that I will not claim any charge/damages/compensation for non 
availability of site for the contract work at anytime. 
6.I declare that I will positively make the arrangements of the required equipment 
on the day of commencement or with respect to the progress of the work in 
phases, as per the instructions of site in charge 
 
 

Signature of Tenderer/Bidder  
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BANKERS GURANTEE IN LIEU OFCONTRACTDEPOSIT 
 
 
THISINDENTURE made this day of    BETWEEN 
 
THE BANK incorporated under the English/Indian Companies Acts and carrying 
on business in Mumbai (here in after referred to as'the bank'which expression 
shall be deemed to include its      successors and      assigns) of      the      first      
part_______________________________________________________________________ 
In habitant scarring on business at _____________________                                                                
in Mumbai under the style and name of Messer’s ___________________(herein after 
referred to as'the consultant')of the second part 
Shri.______________________________________________________________________ 
THEMUNICIPAL COMMISSIONERFORGREATERMUMBAI(hereinafter referred to 
as'the commissioner 'which expression shall be deemed, also to include is 
successor or successors for the time being in the said office of Municipal 
Commissioner) of the third part and THEMUNICIPAL CORPORATION OF 
GREATERMUMBAI (hereinafter referred to as' the Corporation')of the fourth part  
WHEREAS the consultants have submitted to the Commissioner tender for the 
execution                              of  the work 
of''___________________________________________________________                                                                                                                
and  the  terms  of  such tender /contract require that the consultants shall 
deposit with the  Commissioner as/contract deposit/  earnest  money  and  /or  
the  security  a  sum  of  Rs._(Rupees)AND WHEREAS if and when any such 
tender is accepted by the Commissioner, the contract to been hereinto in 
furtherance thereof by the consultants will provide that such deposit shall remain 
with and be appropriated by the Commissioner towards the Security- deposit to 
be taken under the contract and be redeemable by the consultants, if they shall 
duly and faithfully carry out the terms and provisions of such contract and shall 
duly satisfy all claims properly chargeable against them there under AND 
WHERE AS the consultants are constituents of the Bank and in order to facilitate 
the keeping of the accounts of the consultants, the Bank with the consent and 
concurrence of the consultants has requested the Commissioner to accept the 
undertaking of the Bank herein after contained, in place of the contractors 
depositing with the Commissioner the said sum as earnest money and/or 
security as aforesaid ANDWHEREAS accordingly the Commissioner has agreed to 
accept such undertaking NOW THIS AGRREMENT WITHNESSES that in 
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consideration of the premises, the Bank at the request of the consultants( here by 
testified) UNDERTAKESWITH the commissioner to pay to  the commissioner upon 
demand in writing, when ever required by him, from time to time, so to do, a sum 
not exceeding in the whole Rs.(Rupees ________________________________ ) under 
the terms of the said tender and/or the contract. The B.G. is valid up to ”Not 
withstanding anything what has been stated above, our liability under the above 
guarantee  
is restricted to Rs. only and guarantee  shall remain in force  up to unless the  
demand or  claim under this guarantee is made on us in writing  on  or before  
_all your right under the above guarantee shall  be forfeited  and  we shall  be  
released from all  liabilities  under the guarantee thereafter” 
 
INWITNESSWHEREOF 
WITNESS (1)     ______________________________ 
Name and         ______________________________ 
Address            ______________________________ 
WITNESS (2)     ______________________________ 
Name and        _____________the duly constituted Attorney address Manager                    
Address            ______________________________ 
the Bank and the said Messer’s____________________________________ 
 
(Name of the Bank)  
WITNESS(1)   _________________________________________________________ 
Name and       _________________________________________________________ 
address          _________________________________________________________ 
WITNESS(2)   _________________________________________________________ 
Name and      _________________________________________________________ 
For Messer’s   _________________________________________________________ 
Address          _________________________________________________________ 
 
Have here into set their respective hands the day and year first above written. 
 
The amount shall be inserted by the Guarantor, representing the Contract 
Deposit in Indian Rupees. 
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Annexure- D 
Rate Analysis 

Item Description 
Sr. 
No. 

Description of rate 
analysis parameters Unit Quantity Rate Amount 

1      
2      
3      
4      
5      
6      
7 Total of all components     
8 Overhead & profit     
9 Total (7+8)     
10 Per unit rate (per K.M.)     

 
 

Sign & seal of the Tenderer 
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Annexure E 
INFORMATION REGARDING STATUS OF TENDERER  

(To be filled in by the tenderer) 
(1) (a) Whether it is a 
proprietor   concern  

 
--------------------------------------------------- 
 

(b) If so, name of the 
owner                     

----------------------------------------------------- 
----------------------------------------------------- 

(2) If it is a 
partnership concern, 
please furnish name 
of each partner and 
a copy of registration 
certificate 

 
----------------------------------------------------- 
----------------------------------------------------- 
----------------------------------------------------- 

(3) In case of 
company, please 
furnish the 
documentary proof 
to show that the 
company is 
registered 

----------------------------------------------------- 
----------------------------------------------------- 
----------------------------------------------------- 

  
Signature of the Authorized Signatory / Signatories:  
Name of concerned person(s) / company: 
 
Stamp:        Date: 

 
 
 
 
 
 
 



115  

Annexure F 
Sub: “Removal of refuse from Mahalaxmi Refuse Transfer 

Station (MRTS) and transportation of the same to 
principal dumping ground at Kanjur/ Deonar for final 
disposal for the period of one year.” 

 
EARNEST MONEY DEPOSIT 

(To be filled in by the tenderer) 
 

 
 

 
 
 
 
 
 
 
 
 
 

 
 
 
Signature of authorized  
Signatory of company 

 
 
  

1 Amount of E.M.D. 
 

: RUPEES __________ 
(in words) 
____________________________ 
 

2 Contract Period 
 

: The contract period of the project 
is one year or 400 Days whichever 
is alater from the date of starting 
of work including mobilization 
period as mentioned in the 
specifications. 

3 Mobilization Period : As mentioned in the tender 
specifications  
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Annexure G  

 
Approximate distance from MRTS to the entrance of assigned / alternate 

Disposal site. 

Disposal site Distance in K.M. 

Kanjur 27 

Deonar 21 

Note: - Vehicles from MRTS will be directed to Kanjur / Deonar dumping 
ground.  The disposal site / transfer station may change in future. 
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Annexure H 
             Details of M.S. Closed body tipper vehicles as per Work Plan 

 
 

Signature of authorized 
Signatory of company 

 
  

Sr. No. 
Model / Type/ Emission norm 

Make with GVW 
Registration No. Whether owned 

Whether at command 
Total 

A B C D E F G (E+F) 
1       
2       
3       
4       
5       
6       
7       
8       
9       
10       
11       
12       
13       
14       
15       
16       
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Annexure I 
Details of Excavator cum loader and Poclain 

Sr.No. Model / 
Type Make Registration 

No. 
Whether 
owned 

Whether 
at 

command 
Total 

A B C D E F G (E+F) 
1         
2         
3         
4         

 
 

 
Signature of authorized  

Signatory of company 
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Annexure –J 
Details of vehicles in command/owned 

Sr. No. 
Model / Type/ Emission norm 

Make with GVW 
Registration No. 

Whether owned 
Whether at command 

Total 

A B C D E F G(E+F) 
1       
2       
3       
4       
5       
6       
7       
8       
9       

10       
11       
12       
13       
14       
15       
16       

    Signature of authorized Signatory of Company  
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Special Annexure – II 
Irrevocable Undertaking 

(On Rs. 500/- Stamp Paper) 
I  Shri/Smt.………………………………………………aged……  Years, Indian 

Inhabitant.  Proprietor/Partner/Directors of M/s…………………………………… 
resident at …………………………………………………………………………… do hereby 
give Irrevocable Undertaking as under: 
1. I say & undertake that as specified in Section 171 of CGST Act, 2017, any 

reduction in rate of tax on supply of goods or services or the benefit of input 
tax credit shall be mandatorily passed on to BMC by way of commensurate 
reduction in prices. 

2. I further say and undertake that I understand that in case the same is not 
passed on and is discovered at any later stage, BMC shall be at liberty to 
initiate legal action against me for its recovery including, but not limited to, an 
appeal to the Screening Committee of the GST Counsel. 

3. I say that above said irrevocable undertaking is binding upon me/my 
partners/company/other Directors of the company and also upon my/our 
legal heirs, assignee, Executor, administrator etc. 

4. If I fail to compliance with the provisions of the GST Act, I shall be liable for 
penalty/punishment or both as per the provisions of GST Act. 
Whatever has been stated here in above is true & correct to my/our own 

knowledge & belief. 
Solemnly affirmed at     DEPONANT 
 
This day of       BEFORE ME 

Interpreted Explained and Identified by me. 
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Section 16 Proforma  
 
 
 
 
 
 
 
 
 
 
 
 
 
 



122  

PROFORMAS:- 
PROFORMA – I 

Sr.No. Name of the Project 
Name of the Employer 

Stipulated Date of Completion 
Actual date of Completion 

Actual Cost of Work Done 

A B C D E F 
      
      

Note: - 
1. Scanned Attested copies of completion/performance certificates from the 

Engineer-in-Charge for each work should be annexed in the support of 
information furnished in the above proforma. 
2. Works shall be grouped financial year-wise. 

  
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PROFORMA – II
Yearly turnover of works during last three years 

Sr.No. Financial Year 
Actual Turnover of the Works 

Updated value to current year 
Average of last three years 

Page No. 
1 2 3 4 5 6 
      
     
     

Note:- The above figures shall tally with the audited balance sheets uploaded by 
the tenderers duly certified by Chartered Accountant.  
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PROFORMA III 
At least similar works as stated in Para “A” of Post Qualification 

Sr.No. Name of the Project 
Name of the Employer 

Cost of the Project 

Date of issue of Work Order 

Stipulated Date of Completion 
Actual date of Completion 

Remarks explaining reasons for the delay if any 
A B C D E F G H 
        
        

Note:-Scanned Attested copies of completion/performance certificates from the 
Engineer-in-charge for each work should be annexed in support of information 
furnished in the above proforma. 
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PROFORMA IV 
Personnel 

Sr.No. Post Name Qualification Work Experience 
  (prime 

Candidate/Alternative) 
 No. 

of 
Years 

Name 
of 
projects 

1 Project 
manager 

    

2 Site 
Engineer 

    

3 Site 
Supervisor 

    

Note:- Scanned Attested copies of qualification certificates and details of work 
experience shall be submitted /uploaded.  
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PROFORMA – V 
Machinery 

A. Leased/Assured Access 
Sr.No. Equipment Number Leased/Assured Access 
    

B. Owned 
Sr.No. Equipment Number Owned 
    
Note: -The tenderer(s) shall furnish/upload the requisite Scanned Attested 
documents of ownership/leased of machineries. The undertaking from the 
suppliers will not be accepted. 
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PROFORMA – VI 
Details of Existing Commitments & Ongoing Works 

A. Ongoing Works 

Plac
e 

Contrac
t no. & 
date 

Name & 
Address 
of the 

employe
r 

Value of 
the 

contrac
t in Rs. 

Scheduled 
date of 

completio
n 

Value of 
remainin
g work to 

be 
complete

d 

Anticipate
d date of 
completio

n 

       
B. Commitments 

Description 
of work Place 

Name & 
Address 
of the 

employer 

Value of 
the 

contract 
in Rs. 

Time 
Period 

Date on 
which 

decision 
is 

expected 

Remarks 

       
 
Note: -Scanned Attested copies of certificates from the Engineer-in-charge for 
each work shall be annexed 
 
 


