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SECTION 1
E-TENDER

NOTICE




BRIHANMUMBAI MUNICIPAL CORPORATION
SOLID WASTE MANAGEMENT DEPARTMENT

E-TENDER NOTICE
Subject: Work of Manufacturing & Supply of refuse collection storage facility

at various locations in wards.

e-Tender No.7200036925

Brihanmumbai Municipal Corporation (BMC) invites e-tender to
appoint Contractor for the aforementioned work from contractors of repute,
multidisciplinary engineering organizations i.e. Eminent firm,
Proprietary/Partnership Firms/ Private Limited Companies/ Public Limited
Companies/Companies registered under the Indian companies’ act 2013.

The contractor who are not registered with BMC will have to apply for
registering their firm within three month (03) months period from the award
of contract, otherwise their Bid security i.e. E.M.D.( earnest money Deposit)
will be forfeited/ recovered and an amount equal to Registration Fee of
respective class will be recovered as penalty.

Bidding Process will comprise of THREE stages.

The application form can be downloaded from BMC's portal

(http:/ /portal.mcgm.gov.in) on payment of tender of Rs. 10400+ 18 % GST.

The applicants not registered with BMC are mandated to get registered
(Vendor Registration) with BMC for e-tendering process & obtain login
credentials to participate in the online bidding process.

i) To download the application form, for those applicants not having

vendor registration, need to apply first for vendor registration at the office

of Account Officer (FAR), 3rd floor, Municipal Headquarter.

ii) Followed by SRM login ID and password to be obtained from Central
Purchase Department (CPD), Office at Byculla, Bakariadda, Mumbai

iii) For e-Tendering registration, enrolment for digital signature certificates
and user manual, please refer to respective links provided in ‘Tenders’ tab.
Vendors can get digital signature from any one of the Certifying
Authorities (CA's) licensed by controller of certifying authorities namely,

Safes crypt, IDRBT, National informatics centre, TCS, CUSTOMS, MTNL,




GNFC and e- Mudhra CA.

Name of work Contract Period

Manufacturing & Supply of refuse collection
storage facility at various locations in wards

One Year
(365 Days)

In terms of the 3 stage system of e-tendering, a Bidder will be
required to deposit, along with its Bid, an Earnest Money of Rs.
20,96,000/-

The E.M.D is refundable in accordance to the relevant clause of bid
document, from the Bid Due Date, except in the case of the selected Bidder
whose Bid Security/EMD shall be retained. The Bidders will have to provide
Earnest Money Deposit through the payment gateways while submitting the
bids. The Bid shall be summarily rejected if it is not accompanied by the
Earnest Money Deposit. The e-tender is available on BMC portal
(http:/ /portal.mcgm.gov.in) as mentioned in the Header Data of the tender.

As per THREE Packet systems, the document for Packet A & B is

to be uploaded by the bidder in vendors’ document online in Packet A, B.
Packet A,B & C shall be opened on dates as mentioned in header data.
All the responsive and eligible bidders if they so wish can be present at the
time of opening of bids, in the office of Dy. Ch. Eng.(SWM) Planning. The
Packet C shall be opened if bids submission in Packet A & B
satisfies/includes all the requirements and same are found acceptable to the

Authority.

The Municipal Commissioner reserves the right to reject all or any

of the e- tender(s) without assigning any reasons at any stage.

The dates and time for submission and opening the bids are as
shown in the Header Data. If there are any changes in the dates the same

will be displayed on BMC Portal._(http://portal.mcgm.gov.in)

The Applicants interested for the above referred works may

contact the Dy. Chief Eng. (SWM) Planning at the following address on any

working day during office hours.




Office of the
Deputy Chief Engineer (Solid Waste Management) Planning,
Fourth Floor, Municipal Khatav Market Building,
Opposite Avishkar Building, Khatavwadi, Sleater road,
Grant Road (W), Mumbai-400007
Phone:- 022-23877691/23844450
Email- (eelswm.pl@mcgm.gov.in/
dycheswmplanning.swm@mcgm.gov.in)

The applicants may wish to visit the site under reference and can
collect the information of the present status from the department who have

invited the bids.

BMC reserves the rights to accept any of the application or reject any

or all the application received for above works, without assigning any

reasons thereof. The information regarding above subject matter is available

on Website of BMC (http://portal.mcgm.gov.in/tenders)

Sd/-

Dy. Ch. Eng (SWM) Planning




HEADER DATA

Tender Document No. 7200036925

Brihanmumbai Municipal
Corporation (BMC)

Subject Manufacturing & Supply of refuse
collection storage facility at various
locations in wards

Cost of Tender Rs. 10400+ 18% GST

EMD Rs. 20,96,000

Bid Validity 180 days

Date of issue and sale of tender 01.10.2022 from11:00Hrs
Last date & time for sale of tender

& Receipt of Bid Security Deposit 20.10.2022 upto16:00HTrs
Submission of Packet A, B &

Packet C (Online)

. . 10.10.2022 at 15:00HTrs in the
Pre-Bid Meeting office of Ch. Eng. (SWM), Grant Road (W)
Opening of Packet A & B 21.10.2022 after16:00Hrs

Opening of Packet C 28.10.2022 after 12.00hrs

Office of the

Dy.Ch.Eng.(SWM) Planning
Fourth Floor, Municipal Khatav
Market Building,

Opposite Avishkar Building,

Name of Organization

20.10.2022 uptol16:01Hrs

Grant Road (W), Mumbai-400007
Phone:- 022-23877691 /23844450
Email- (eelswm.pl@mcgm.gov.in/
dyvcheswmplanning.swm@mcgm.gov.in)

Venue for opening

of bid On line in Dy.Ch.Eng.(SWM) PL.’s office

This tender document is not transferable.

BMC reserves the rights to reject any or all the application received for above
subject without assigning any reason thereof.

Sd/-
Dy. Ch. Eng. (S.W.M.) Planning




SECTION 2

ELIGIBILITY CRITERIA




Eligibility Criteria
A 1.1 Technical Capacity

The tenderer(s) in their own name should have satisfactorily executed
the work of similar nature or currently executing the work of similar nature
as described in para 1.3 in BMC /Semi Govt. /Govt. & Public Sector

Organizations during last seven (7) years ending last day of month previous

to the one in which bids are invited as a prime Contractor

Three similar
completed works each
of value not less than
amount as mentioned

below (Rs.)

Two similar completed
works each of value
not less than amount
as mentioned below

(Rs.)

One similar completed
works each of value
not less than amount
as mentioned below

(Rs.)

Rs.2,09,60,000/-

Rs.2,62,00,000/-

Rs.4,19,20,000/-

The value of executed works shall be brought to current costing level
by enhancing the actual value of work at compound rate of 10 % per
annum; calculated from the date of completion to last date of receipt of
applications for tenders.

1.2 Financial Capacity

The Bidder shall have achieved an average annual financial
turnover as certified by ‘Chartered Accountant’ not less than Rs.
3,14,40,000/- in financial year 2019-20, 2020-21, 2021-22.

The value of each year’s turnover shall be brought to current costing

level by enhancing the actual value at compound rate of 10 % per annum,;

calculated from the date of completion to last date of receipt of applications

for tenders.

1.3 Similar Experience:
“Similar work shall mean, the bidder shall have carried out the work of
Supply of M.S. Refuse bins or container or vehicle for collection and storage
waste in any Government / Semi-Government Organizations / Public Sector

Undertakings in last seven years.”




Note:- The bidder shall disclose the litigation history in packet ‘B’
under the head “Details of Litigation History”.

If there is no Litigation History, the bidder shall specifically
mention that there is no Litigation History against him as per the
clause of Litigation History. In case there is litigation History —
Litigation History must cover - Any action of blacklisting,
debarring, banning, suspension, deregistration and cheating with
BMC, State Govt., Central Govt. or any authority under State or
Central Govt./ Govt. Organization initiated against the company,
firm, directors, partners or authorized signatory shall be disclosed
for last 5 years from the date of submission of bid. Also, bidder
must disclose the litigation history for last 5 years from the date of
submission of bid about any action like show cause issued,
blacklisting, debarring, banning, suspension, deregistration and
cheating with BMC & BMC is party in the litigation against the
company, firm, directors, partners or authorized signatory for
carrying out any work for BMC by any authority of BMC and the
orders passed by the competent authority or by any Court where
BMC is a party. While taking decision on litigation history, the
concerned Chief Engineer or D.M.C. or Director, as may be the
case, should consider the details submitted by bidder and take
decision based on the gravity of the litigation and the details
submitted by the bidder and take decision based on the gravity of
the litigation and the adverse effect of the act of company, firm,
directors, partners or authorized signatory on the BMC works
which can spoil the quantity, output, delivery of any goods or any
work execution and within the timeframe.

Bid Capacity -Deleted




Even though the bidders meet the above qualifying criteria, they are
subject to be disqualified if they:

» Have made misleading or false representation in the forms, statements
and attachments submitted in proof of the qualification requirements;
and/or
Have record for poor performance such as abandoning the works, not
properly completing the contract, inordinate delays in completion, or
financial failures etc.

C) Joint Venture
Joint Venture is not allowed in this tender.

D) Infrastructural Set Up
The bidder shall have their well established office within the MMR

Region. In case the bidder doesn’t have an office he shall give an undertaking

on Rs.500/- stamp paper that he shall set up an office within MMR within
period of 90 days from the date of issue of LOA.
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DISCLAIMER




DISCLAIMER

The information contained in this e-tender document or provided to
Applicant(s), whether verbally or in documentary or any other form, by or on
behalf of the Brihanmumbai Municipal Corporation (BMC), hereafter also
referred as “The Authority “, or any of its employees or advisors, is provided
to Applicant(s) on the terms and conditions set out in this e-tender and
such other terms and conditions subject to which such information is
provided.

This e-tender includes statements, which reflect various assumptions
and assessments arrived at by Brihanmumbai Municipal Corporation (BMC)
in relation to the Project. Such assumptions, assessments and statements
do not purport to contain all the information that each Applicant may

require. This e-tender may not be appropriate for all persons, and it is not

possible for the Brihanmumbai Municipal Corporation (BMC), its employees

or advisors to consider the investment objectives, financial situation and
particular needs of each party who reads or uses this e-tender. The
assumptions, assessments, statements and information contained in this e-
tender may not be complete, accurate, adequate or correct. Each Applicant
should therefore, conduct its own investigations and analysis and should
check the accuracy, adequacy, correctness, reliability and completeness of
the assumptions, assessments, statements and information contained in
this e-tender and obtain independent advice from appropriate sources.

Information provided in this e-tender to the Applicant(s) is on a wide
range of matters, some of which may depend upon interpretation of law. The
information given is not intended to be an exhaustive account of statutory
requirements and should not be regarded as a complete or authoritative
statement of law. Brihanmumbai Municipal Corporation (BMC) accepts no
responsibility for the accuracy or otherwise for any interpretation or opinion
on law expressed here.

Brihanmumbai Municipal Corporation (BMC), its employees and
advisors make no representation or warranty and shall have no liability to
any person, including any Applicant or Bidder, under any law, statute,

rules or regulations or tort, principles of restitution or unjust
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enrichment or otherwise for any loss, damages, cost or expense which
may arise from or be incurred or suffered on account of anything
contained in this e-tender or otherwise, including the accuracy, adequacy,
correctness, completeness or reliability of the e-tender and any assessment,
assumption, statement or information contained therein or deemed to form
part of this e-tender or arising in any way with pre-qualification of
Applicants for participation in the Bidding Process. Brihanmumbai
Municipal Corporation (BMC) also accepts no liability of any nature whether
resulting from negligence or otherwise howsoever caused arising from
reliance of any applicant upon the statements contained in this e-tender.

Brihanmumbai Municipal Corporation (BMC) may, in its absolute
discretion but without being under any obligation to do so, update, amend or
supplement the information, assessment or assumptions contained in this e-
tender.

The issue of this e-tender does not imply that Brihanmumbai
Municipal Corporation (BMC) is bound to select and short-list pre-qualified
Applications for Bid Stage or to appoint the selected Bidder or
Concessionaire, as the case may be, for the Project and Brihanmumbai
Municipal Corporation (BMC) reserves the right to reject all or any of the
Applications or Bids without assigning any reasons whatsoever.

The Applicant shall bear all its costs associated with or relating to the
preparation and submission of its Application including but not limited to
preparation, copying, postage, delivery fees, expenses associated with any
demonstrations or presentations which may be required by Brihanmumbai
Municipal Corporation (BMC) or any other costs incurred in connection with
or relating to its Application. All such costs and expenses will remain with
the Applicant and Brihanmumbai Municipal Corporation (BMC) shall not be
liable in any manner whatsoever for the same or for any other costs or other

expenses incurred by an Applicant in preparation or submission of the

Application, regardless of the conduct or outcome of the Bidding Process.
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INTRODUCTION

1. Background:

Brihanmumbai Municipal Corporation (BMC) covers an area of
437.71sq.kms.with a population of 1.24 Crores as per census of 2011. The
metropolis accounts major portion of India’s international trade and
government’s revenue, from being one of the foremost centres of education,
science and technological research and advancement.

The Mumbai Metropolis has historic tradition of strong civic activism
dedicated to the cause of a better life for all its citizens. And it’s the
Brihanmumbai Municipal Corporation (BMC), hereafter called the
“corporation”, the primary agency responsible for urban governance in
Brihanmumbai.

BMC (The Authority) is one of the largest local self-governments in
the Asian Continent. In observance of historic traditions of strong civic
activism, with the change in time and living conditions to match with the
urbanization, BMC has mainly focused in providing almost all kinds of
engineering services viz, Hydraulics, storm water drain, sewerage, water
supply projects, roads, bridges, solid waste management, and
environmental services. Beside this, BMC is also providing dedicated
services in various segments such as Health, Primary Education as well as
the construction and maintenance of Public Markets and Slaughter Houses.

BMC is an organization having different departments, right from
engineering depts. to health depts. Moreover we have other dept. like
education, market, fire brigade dept. and other such departments where

quite a good number of staff members are working.
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E-TENDERING ONLINE SUBMISSION PROCESS

The terminology of e-Tendering is solely depending upon policies in
existence, guidelines and methodology adopted since decades. The SRM is
only change in process of accepting and evaluation of tenders in addition to
manual. The SAP module to be used in this E-tendering is known as
Supplier Relationship Module (SRM).SRM is designed and introduced by
ABM Knowledge ware Ltd. who will assist BMC in throughout the tendering
process for successful implementation.

NOTE: This tendering process is covered under Information Technology
ACT & Cyber Laws as applicable

(1) In e-tendering process some of the terms and its definitions are to be
read as under wherever it reflects in online tendering process.

Start Date read as “Sale Date”

End Date read as “Submission Date”

Supplier read as “Contractor/bidder”

Vendor read as “Contractor/bidder”

Vendor Quotation read as “Contractors Bid/Offer”

Purchaser read as “Department/BMC”

[. Before entering in to online tendering process, the contractors should
complete the registration process so as to get User ID for E-tendering links.
For this, the contractors can access through Supplier registration via BMC

Portal.

There are two methods for this registration :( II and III)

II. Transfer from R3 (registered contractors with BMC) to SRM

a. Contractors already registered with BMC will approach to Vendor Transfer
cell.

b. Submit his details such as (name, vendor code, address, registered
Email ID, pan card etc.) to Vendor transfer cell.

c. BMC authority for Vendor Transfer, transfers the Vendor to SRM
application from R3 system to SRM system.

d. Transferred Vendor receives User ID creation link on his supplied mail Id.
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e. Vendor creates his User ID and Password for e-tendering applications by

accessing link sent to his mail ID.

III. Online Self Registration (Temporary registration for applicant not
registered with BMC)
a. Vendor fills up Self Registration form via accessing BMC portal.
b. Vendor Transfer cell (same as mentioned above) accesses Supplier
Registration system and accepts the Vendor request.
c. Accepted Vendor receives User ID creation email with Link on his
supplied mail Id.

d. Vendor creates his User ID and Password for e-tendering application.

IV. CONTRACTORS BIDDING: Applicant will Quote and Upload Tender
Documents

1. Access e-tender link of SRM Portal

2. Login with User ID and Password

3. Selects desired Bid Invitation (he wants to bid)

4. To download tender documents contractors will have to pay online

Tender fee. The same can be done by accessing Pay Tender Fees option. By

this one will be able to pay Tender fee through Payment Gateway-If
transaction successful, Contractors can register his interest to participate.
Without Registration one cannot quote for the Bid/Tender.

S. Applicant will download Tender Documents from Information from
purchaser tab by accessing Purchaser document folder through
collaboration ‘C’ folder link.

6. Applicant will upload Packet A related and Packet B related
Documents in Packet A and Packet B folder respectively by accessing these
folders through “My Notes” Tab and collaboration folder link.

7. All the documents uploaded have to be digitally signed and saved.
Contractors can procure there digital signature from any certified CA’s in
India.

8. Bid security deposit/EMD and ASD, if applicable, should be paid
online as mentioned in tender.

9. For commercial details (in Packet C) contractors will fill data in Item
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Data tab in Service Line Item figure.(If entered ‘O’ it will be treated as at par.
By default the value is zero only.

10. Applicants to check the bid, digitally signs & save and submit his Bid
Invitation.

11. Applicants can also save his uploaded documents/commercial
information without submitting the BID for future editing through ‘HOLD’
option.

12. Please note that “Hold” action do not submit the Bid.

13. Applicants will receive confirmation once the Bid is submitted.

14. Bid creator (BMC) starts Bid Opening for Packet A after reaching
End Date and Time and Bid Evaluation process starts.

As per Three Packet system, the document for Packet A & B is to be
uploaded by the tenderer in 'Vendor's document' online in Packet A & B.
Before purchasing/ downloading the tender copy, tenderer may refer to post-
Qualification criteria mentioned in e-Tender Notice.

The tenderer shall pay the EMD/Bid Security through payment
gateways before submission of Bid and shall upload the screenshot of receipt
of payment in Packet ‘A’ instead of paying the EMD at any of the CFC
centres in BMC Ward Offices.

The e-tender is available on BMC portal, http://portal.mcgm.gov.in,

as mentioned in the Header Data of the tender. The tenders duly filled in
should be uploaded and submitted online on or before the end date of
submission. The Packet ‘A’, Packet ‘B’ & Packet ‘C’ of the tenderer will be
opened as per the time-table shown in the Header Data in the office of Dy.Ch
Eng.(SWM) Planning

The Municipal Commissioner reserves the right to reject all or any

of the e-Tender(s) without assigning any reason at any stage. The dates and

time for submission and opening the tenders are as shown in the Header
Data. If there are any changes in the dates the same will be displayed on the

BMC Portal (http://portal.mcgm.gov.in ).
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INSTRUCTIONS TO APPLICANTS

A. Scope of Application

The Authority wishes to receive Applications for Qualification in order to
SELECT experienced and capable Applicants for the Bid Stage.

B. Eligibility of Applicants

Brihanmumbai Municipal Corporation (BMC) invites e-tender to appoint
Contractor for the aforementioned work from contractors of repute,
multidisciplinary engineering

organizations i.e. eminent firm,

Proprietary/Partnership Firms/ Private Limited Companies/ Public
Limited Companies/ Companies registered under the Indian

companies’ act 2013

To be eligible for pre-qualification and short-listing, an Applicant shall fulfill

the following conditions of eligibility:

A) 1.1 Technical Capacity

The tenderer(s) in their own name should have satisfactorily executed
the work of similar nature or currently executing the work of similar nature
as described in para 1.3 in MCGM /Semi Govt. /Govt. & Public Sector
Organizations during last seven (7) years ending last day of month previous

to the one in which bids are invited as a prime Contractor

Three similar

Two similar completed One similar completed

completed works each
of value not less than
amount as mentioned

below (Rs.)

works each of value
not less than amount
as mentioned below

(Rs.)

works each of value
not less than amount
as mentioned below

(Rs.)

Rs.2,09,60,000/-

Rs.2,62,00,000/-

Rs.4,19,20,000/-

The value of executed works shall be brought to current costing level

by enhancing the actual value of work at compound rate of 10 % per
annum; calculated from the date of completion to last date of receipt of

applications for tenders.




1.2 Financial Capacity

The Bidder shall have achieved an average annual financial
turnover as certified by ‘Chartered Accountant’ not less than Rs.
3,14,40,000/- in financial year 2019-20, 2020-21, 2021-22.

The value of each year’s turnover shall be brought to current costing
level by enhancing the actual value at compound rate of 10 % per annum,;
calculated from the date of completion to last date of receipt of applications
1.3 Similar Experience:

“Similar work shall mean, the bidder shall have carried out the work of
Supply of M.S. Refuse bins or container or vehicle for collection and
storage of waste for any Government / Semi-Government Organizations /

Public Sector Undertakings.”

If there is no Litigation History, the bidder shall specifically
mention that there is no Litigation History against him as per the

clause of Litigation History. In case there is litigation History -

Litigation History must cover — Any action of blacklisting, debarring,

banning, suspension, deregistration and cheating with BMC, State

Govt., Central Govt. or any authority under State or Central Govt./

Govt. Organization initiated against the company, firm, directors,
partners or authorized signatory shall be disclosed for last S5 years from
the date of submission of bid. Also, bidder must disclose the litigation
history for last 5 years from the date of submission of bid about any
action like show cause issued, blacklisting, debarring, banning,
suspension, deregistration and cheating with BMC & BMC is party in
the litigation against the company, firm, directors, partners or
authorized signatory for carrying out any work for BMC by any
authority of BMC and the orders passed by the competent authority or
by any Court where BMC is a party. While taking decision on litigation
history, the concerned Chief Engineer or D.M.C. or Director, as may be
the case, should consider the details submitted by bidder and take
decision based on the gravity of the litigation and the details submitted
by the bidder and take decision based on the gravity of the litigation

and the adverse effect of the act of company, firm, directors, partners
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or authorized signatory on the BMC works which can spoil the quantity,
output, delivery of any goods or any work execution and within the

timeframe.

B. Bid Capacity- Deleted

Even though the bidders meet the above qualifying criteria, they are

subject to be disqualified if they:
» Have made misleading or false representation in the forms, statements
and attachments submitted in proof of the qualification requirements;

and/or




» Have record for poor performance such as abandoning the works, not
properly completing the contract, inordinate delays in completion, or
financial failures etc.

C) Joint Venture
Joint Venture is not allowed in this tender.

D) Infrastructural Set Up
The bidder shall have their well established office within the MMR

Region. In case the bidder doesn’t have an office he shall give an undertaking
on Rs.500/- stamp paper that he shall set up an office within MMR within
period of 90 days from the date of issue of LOA.
E) Equipment Capabilities as required for this work

The bidder should, undertake their own studies and furnish with
their bid, a detailed planning and methodology supported with assessment
study of requirements of equipment/vehicles & machineries to allow the
employer to review their proposal. The successful bidder will make the
arrangements of the required equipment/vehicles on the day of
commencement or with respect to the progress of the work in phases, as per
the instructions of site in charge and as per specifications. The successful
bidder and, to that effect he will ensure commitment on an undertaking on

Rs.500/- stamp paper to be submitted along with the Bid in Packet B.

Bidders shall submit the undertaking for equipment/vehicle

capability/machineries and other undertakings as such on a single

Rs.500/- stamp paper.

F) Time Period of the Project

The contract period is for 1 years (365 days), as mentioned in the

specifications.

The time allowed for carrying out the work as entered in the Tender shall
be strictly observed by the Contractor and shall be reckoned from the date
on which the Letter of Acceptance is given to the Contractor. The work shall
throughout the stipulated period of the Contract be proceeded with all due
diligence as time being deemed to be the essence of the contract on the part

of the Contractor.
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The programme for completion of work for the period from the date of
issue of letter of acceptance to the start date of the contract period shall be a
part of the Contract Document in the form of Bar Chart / GANTT Chart. The
Contractor is supposed to carry out the work and keep the progress as per
Bar Chart/GANTT Chart. The Contractor shall complete the supply as per
the Schedule

G) Contract Execution
All required documents for execution of the contract shall be
submitted within 30 days from the date of issue of letter of acceptance. If
the documents are not submitted within the stipulated time a penalty of Rs

5000/ - per day will be applicable to the contractor. All contract documents

need to be duly affixed with stamp duty properly signed along with

evidence/proof of payment of security/contract deposit/ within 30 days
from the date of letter of acceptance received by him.

H) If the amount of the Contract Deposit to be paid above is not paid

within 30 days from the date of issue of Letter of Acceptance, the Tender /

Contractor already accepted shall be considered as cancelled and legal

steps will be taken against the contractor for recovery of the amounts.

I) The amount of Security Deposit retained by the BMC shall be released
after expiry of period up to which the contractor has agreed to maintain
the work in good order is over. In the event of the contractor failing or
neglecting to complete the rectification work within the period up to
which the contractor has agreed to maintain the work in good order, the
amount of security deposit retained by BMC shall be adjusted towards

the excess cost incurred by the Department on rectification work.

J) Action when whole of security deposit is forfeited:

In any case in which under any Clause of this contract, the contractor
shall have rendered himself liable to pay compensation amounting to the
whole of this security deposit whether paid in one sum or deducted by
instalments or in the case of abandonment of the work owning to serious

illness or death of the contractor or any other cause, the Engineer on
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behalf of the Municipal Commissioner shall have power to adopt any of

the following process, as he may deem best suited to the interest of BMC-

a) To rescind the contract (for which recession notice in writing to the
contractor under the head of Executive Engineer shall be conclusive
evidence) and in that case, the security deposit of the contract shall
stand forfeited and be absolutely at the disposal of BMC.

b) To carry out the work or any part of the work departmentally debiting
the contractor with the cost of the work, expenditure incurred on tools
and plant, and charges on additional supervisory staff including the
cost of work- charged establishment employed for getting the un-
executed part of the work completed and crediting him with the value
of the work done departmentally in all respects in the same manner
and at the same rates as if it had been carried out by the contractor
under the terms of his contract. The certificate of the Executive
Engineer as to the costs and other allied expenses so incurred and as
to the value of the work so done departmentally shall be final and
conclusive against the contractor.

c) To order that the work of the contractor be measured up and to take
such part thereof as shall be un-executed out of his hands, and to give
it to another contractor to complete, in which case all expenses
incurred on advertisement for fixing a new contracting agency,
additional supervisory staff including the cost of work charged
establishment and the cost of the work executed by the new contract
agency will be debited to the contractor and the value of the work done
or executed through the contractor shall be credited to the contractor
in all respects and in the same manner and at the same rates as if it
had been carried out by the new contractor under the terms of his
contract. The certificate of the Executive Engineer as to all the cost of

the work and other expenses incurred as aforesaid for or in getting the

un-executed work done by the new contractor and as to the value of

the work so done shall be final and conclusive against the contractor.




In case the contract shall be rescinded under Clause (a) above, the
contractor shall not be entitled to recover or be paid any sum for any
work therefore actually performed by him under this contract unless
and until the Executive Engineer shall have certified in writing the
performance of such work and the amount payable to him in respect
thereof and he shall only be entitled to be paid the amount so certified.
In the event of either of the courses referred to in Clause (b) or (c)
being adopted and the cost of the work executed departmentally or
through a new contractor and other allied expenses exceeding the
value of such work credited to the contractors amount of excess shall
be deducted from any money due to the contractor, by BMC under the
contract or otherwise, howsoever, or from his security deposit or the
sale proceeds thereof provided, however, the contractor shall have
no claim against BMC even if the certified value of the work done
departmentally or through a new contractor exceeds the certified cost
of such work and allied expenses, provided always that whichever of
the three courses mentioned in clauses (a), (b) or (c) is adopted by the
Executive Engineer, the contractor shall have no claim to
compensation for any loss sustained by him by reason of his having
purchase or procured any materials or entered in to any engagements
or made any advance on account of or with a view to the execution of

the work or the performance of the contract.

K) Contract may be rescinded and security deposit forfeited for
bribing a public officer or if contractor becomes insolvent

If the contractor assigns or sublets his contracts or attempt so to do, or

become insolvent or commence any proceeding to get himself adjudicated

and insolvent or make any composition with his creditors, or attempt so
to do or if bribe, gratuity, gift, loan, perquisite, reward or advantage,
pecuniary or otherwise, shall either directly or indirectly be given
promised or offered by the contractor or any of his servants or agents
through any public officer, or person in the employ of BMC/Govt. in any
way relating to his office or employment, or if any such officer or person

shall become in any way directly or indirectly interested in the contract
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the Engineer In-charge may thereupon, by notice in writing rescind the

contract and the Security Deposit of the Contractor shall thereupon stand
forfeited and be absolutely at the disposal of BMC and the same
consequences shall ensure as if the contract had been rescinded under
above clause J hereof; and in addition the contractor shall not be entitled
to recover or be paid for any work therefore actually performed under the

contract.




>

Submission of Tenders

PACKET - A

The Packet ‘A’ shall contain scanned copies of the following original

documents-

Scrutiny of this packet will be done strictly with reference to only the

scanned copies of Documents uploaded online in packet ‘A’

a) Valid Registration Certificate.

b) Valid Bank Solvency Certificate of Rs. 1.5 Cr not more than one year old

<)

e)

from due date of the tender.

A document in support of Registration under Maharashtra ‘Goods &
Service Act 2017. GST Registration Certificate in Maharashtra (or
equivalent requirement under GST). Those not registered in Maharashtra
shall submit an undertaking to the effect that if they are successful
tenderer, they shall submit GST Registration Certificate in Maharashtra
within 15 days of issue of work order, failing which payment for the work
executed will not be released.

Certified copies of valid 'PAN' documents and photographs of the
individuals, owners, Karta of Hindu Undivided Family, firms, private
limited companies, registered co-operative societies, partners of
partnership firms and at least two Directors, if number of Directors are
more than two in case of Private Limited Companies, as the case may be.
However, in case of Public Limited companies, Semi Government
Undertakings, Government Undertakings, no 'PAN' documents will be
insisted.

Latest Partnership Deed in case of Partnership firm duly registered with

Chief Accountant (Treasury) of BMC.

The bidders shall categorically provide their Email-ID in packet ‘A’.
NOTE:
>

If the tenderer(s) withdraw tender offer during the tender validity period,
his entire E.M.D shall be forfeited.

If it is found that the tenderer has not submitted required documents in
Packet “A” then, the shortfalls will be communicated to the tenderer

through e-mail only and compliance required to be made within a time
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period of three working days otherwise they will be treated as non-
responsive.
PACKET - B

The Packet ‘B’ shall contain scanned copies of the following
original documents-

a) The list of similar type of works as stated in para ‘A’ section 1.3 on pg.-9
of Post qualification successfully completed during the last Seven years in
prescribed proforma, in the role of prime contractor. Information
furnished in the prescribed proforma (Proforma — I) shall be supported by
the certificate duly self-attested. Documents stating that it has
successfully completed during the last Seven years at least one contract
of similar works as stated in para ‘A’ section 1.3 on pg.-9 of Post
qualification.

Annual financial turnover for preceding three financial years as
certified by Chartered Accountant preceding the Financial Year in
which bids are invited. Copies of Applicants duly audited balance
sheet and profit and loss account for the preceding three financial
years preceding the Financial Year in which bids are invited.
(Proforma — 1II)

Documents stating that, it has access to or has available liquid assets,
unencumbered assets, lines of credit and other financial means

(independent of any contractual advance payment) sufficient to meet the

cash flow requirements for the subject contract in the event of stoppage,

start-up, or other delay in payment, of the minimum 15% of the yearly
cost of the work tendered for, net of the tenderer's commitment of other
contracts (Certificate from Bankers / C.A./Financial Institution shall be

accepted as a evidence).

The bidder shall give undertaking on Rs. 500/-stamp paper that it is

his/their sole responsibility to arrange the required machineries/

resources before start of the work.

i. Details of works in hand (Proforma VI-A & VI-B) (original), along with
copies of work orders & attested copies of percentage of works

completed or part thereof.




Statement showing assessed available Bid Capacity.
The declaration cum indemnity bond of Rs.500/- stamp paper as
per the proforma annexed in ‘Annexure B & C’

iv. All other Proformas & Annexures duly filled & signed.

V. Litigation history

Note:- Bidders shall submit the undertaking for
machinery/equipment/vehicle capability and other undertakings as

such on a single Rs.500/- stamp paper.

The tenderers shall upload work plan as per the following outline:

1. Organizational set up envisage by the contractors.

2. Equipment/Vehicle proposed to be deployed for this work.

3. Office proposed to be set up in MMR region (if not at Present).

4.A note on how the whole work will be carried out (work plan
including methodology).

5. Quality management plan.

6. All the activities included in the Scope of Work shall be covered in
the work plan.

The successful bidder shall submit valid registration certificate under
E.S.II.C., Act 1948, if the tenderer has more than 10 employees
/persons on his establishment (in case of production by use of energy)
and 20 employees/persons on his establishment (in case of production
without use of energy) to MCGM as and when demanded. In case of
less employees/persons mentioned above then the successful bidder
has to submit an undertaking to that effect on Rs. 500 stamp paper as

per circular u/no. CA/FRD/I/65 of 30.03.2013.

ii. The successful bidder shall submit valid registration certificate under

E.P.F. & M.P.,, Act 1952, if tenderer has more than 20

employees/persons on his establishment, to MCGM as and when
demanded. In case if the successful bidder has Iless
employees/persons mentioned above then the successful bidder has to
submit an undertaking to that effect on Rs. 500 stamp paper as per

circular u/no. CA/FRD/I/44 of 04.01.2013.
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Note:

» If it is found that the tenderer has not submitted required documents in
Packet “B” then, the shortfalls will be communicated to the tenderer
through e-mail only and compliance required to be made within a time
period of three working days otherwise they will be treated as non-

responsive
PACKET - C

For Packet ‘C’ tenderer(s) will fill data in Ttem Data Tab’ in Service Line Item

via Details and quotes his item wise rate.

Note:

1. The rate analysis of major items shall be submitted by L1 and L2
bidder after demand notification by e-mail to bidders by
concerned Dy.Ch.Eng. The format for rate analysis is annexed at
Annexure D.

2. The contract will be awarded to lowest responsive bidder.




BID SECURITY OR EMD
» The Bidder shall furnish, as part of the Bid, Bid Security/EMD, in the

amount specified in the Bid Data Sheet. This bid security shall be in favor
of the authority mentioned in the Bid Data Sheet and shall be valid till
the validity of the bid.

» The tenderers shall pay the EMD online instead paying the EMD at any of
the CFC centers in BMC Ward Offices.
Any bid not accompanied by an acceptable Bid Security and not secured
as indicated in sub-clause mentioned above, shall be rejected by the

Employer as non-responsive.

The Bid Security/EMD of the successful bidder will be discharged when the
bidder has signed the agreement and furnished the required Security

Deposits.

» The Bid Security/ EMD and ASD of L-2 and other higher bidders
(L-3, L-4, etc.) shall be refunded immediately after opening of financial
bid.

» The Bid Security may be forfeited:

a) If the Bidder withdraws the Bid after bid opening (opening of technical
qualification part of the bid during the period of Bid validity;

b) In the case of a successful Bidder, if the Bidder fails within the
specified time limit to:

i. sign the Agreement; and/or

ii. Furnish the required Security Deposits.

1. The cases wherein if the shortfalls are not complied by a contractor, will be

informed to Registration and Monitoring Cell. Such non-submission of
documents will be considered as Intentional Avoidance’ and if three or more
cases in 12 months are re-ported, shall be viewed seriously and disciplinary
action against the defaulters such as banning/de-registration, etc. shall be
taken by the registration cell with due approval of the concerned AMC.

. No rejections and forfeiture shall be done in case of curable defects. For
non-curable defects the 10% of EMD shall be forfeited and bid will be liable

for rejection.




Note:

A) Curable Defect shall mean shortfalls in submission such as:

a. Non-submission of following documents,

i. Valid Registration Certificate

ii. Valid Bank Solvency

iii. Goods & Service Tax Certificate (GST)

iv. Certified Copies of PAN documents and photographs of individuals,

owners, etc

v. Partnership Deed and any other documents

vi. Undertakings as mentioned in the tender document.

b. Wrong calculation of Bid Capacity.

c. No proper submission of experience certificates and other
documents, etc.

B) Non-curable Defect shall mean:

a. In-adequate submission of EMD amount,

b. In-adequacy of technical and financial capacity with respect to
Eligibility criteria as stipulated in the tender.

BID VALIDITY

> Bids shall remain valid for a period of not less than one eighty (180)

days after the deadline date for bid submission specified in Bid Data
Sheet. A bid valid for a shorter period shall be rejected by the
Employer as non-responsive.

In exceptional circumstances, prior to expiry of the original time limit, the
Employer may request that the bidders may extend the period of validity
for a specified additional period. The request and the bidders’ responses
shall be made in writing or by cable. A bidder may refuse the request
without forfeiting his Bid Security. A bidder agreeing to the request will
not be required or permitted to modify his bid, but will be required to

extend the validity of his bid security for a period of the extension.




SECURITY DEPOSIT

A. Security Deposit

The security deposit shall mean and comprise of Contract Deposit

Contract Deposit - The successful tenderer, here after referred to as the
contractor shall pay an amount in the form of Cash or Government
Securities or Fixed Deposit Receipts or Bank Guarantee or Demand Draft /
Bank Pay Order from a Nationalized / Scheduled Commercial Bank
approved by BMC, drawn in favour of “Brihanmumbai Municipal
Corporation”, payable at Mumbai, equal to five (5) percent of the contract

sum within thirty days from the date of issue of letter of acceptance.

Refund of Contract Deposit

The Contract Deposit shall be released within 30 days after completion of
contract period subject to no recoveries are pending against the said work,
provided that the Engineer is satisfied that there is no demand outstanding

against the Contractor.

*Note:

B. It shall be clearly mentioned that the BG shall be applicable for

individual work/contract and clubbing of various contracts of the said
contractor will not be allowed. In case of obtaining Bank Guarantee, it
is necessary to mention that the same shall be valid till certification of

final bill subject to no recoveries is pending against the said work.

. It shall be the responsibility of the bidder to keep the submitted B.G.
“VALID” for the stipulated time period in the tender. Normally the BG
is validated by the Bank for one year hence the successful bidder shall
get it re validated before it expiry. If the same is not re validated before
expiry, the BG will be encashed.

. Bank Guarantee should be issued by way of General Undertaking and
Guarantee issued on behalf of the Contractor by any of the
Nationalized or Scheduled banks or branches of foreign banks

operating under Reserve Bank of India regulations located in Mumbai
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up to Virar & Kalyan. List of approved Banks is appended at the end of
Instructions to Bidders (ITB). The Bank Guarantee issued by branches
of approved Banks beyond Kalyan and Virar can be accepted only if
the said Bank Guarantee is countersigned by the Manager of a
Regional Branch of the same bank within the Mumbai City Limit
categorically endorsing thereon that the said Bank Guarantee is
binding on the endorsing Branch of the Bank or the Bank itself within
Mumbai Limits and is liable to be enforced against the said Branch of
the Bank or the bank itself in case of default by the Contractors
furnishing the Bank Guarantee. The Bank Guarantee shall be renewed
as and when required and/or directed from time to time until the
Contractor has executed and completed the works and remedied any
defects therein.

E. Legal + Stationary Charges: (As per applicable circular)

Successful tenderer shall pay the Legal Charges +Stationary charges as

below or as per latest applicable Circular at the time of award of contract

(currently the amounts mentioned here are as per circular u/no.

CA/FRG/03 dtd 24.03.2022).

Legal +
Stationary
Charges

Contract Value

10,001

50,000/ -

Nil

50,001/-

100000/ -

Rs.

6290/ -

100001 /-

3000000/ -

Rs.

10,380/~

300001 /-

500000/ -

Rs.

12,470/ -

500001 /-

1000000/ -

Rs.

14,510/~

10,00,001/-

20,00,000/-

Rs.

16,570/-

20,00,001/-

40,00,000/-

Rs.

18,660/~

40,00,001/-

1,00,00,000/-

Rs.

20,720/-

1,00,00,001/-

10,00,00,000/-

Rs.

24,450/ -

10,00,00,001/-

20,00,00,000/-

Rs.

28,220/ -

20,00,00,001/-

30,00,00,000/-

Rs.

31,980/ -

30,00,00,001/-

40,00,00,000/-

Rs.

35,740/-




From | Rs. | 40,00,00,001/- To | Rs. | 50,00,00,000/- . 39,470/-

from | Rs. | 50,00,00,001/- To | Rs. | 1,00,00,00,000/- . 47,000/ -

From | Rs. | 1,00,00,00,001/-|To |Rs. |2,00,00,00,000/- . 58,270/-

From | Rs. | 2,00,00,00,001/-|To |Rs. |3,00,00,00,000/- . 65,770/ -

From | Rs. | 3,00,00,00,001/- | To |Rs. |4,00,00,00,000/- . 75,120/-

From | Rs. | 4,00,00,00,001/- | To |Rs. | 5,00,00,00,000/- . 84,510/-

From | Rs. | 5,00,00,00,001/- | To |Rs. | Any limit . 93,920/-

F. Stamp Duty: (As per applicable circular)
It shall be incumbent on the successful tenderer to pay stamp duty on
the contract.
As per the provision made in Article 63, Schedule I of Bombay Stamp Act
1958, stamp duty is payable for “works contract” that is to say, a contract
for works and labour or services involving transfer of property in goods
(whether as goods or in some other form) in its execution and includes a

sub-contract, as under :

Where the amount or value set forth
in such contract does not exceed
rupees ten lakh.

Five Hundred rupees stamp
duty

Five hundred rupees plus
0.1% of amount above rupees
Where it exceeds rupees ten lakhs ten lakhs subject to the
maximum of Rs. twenty five
Lakhs stamp duty.

0.5% on amount of BG paid
by successful contractor.
The successful bidder shall enter into a contract agreement with B.M.C

C | Stamp duty on BG

within 60 days from the date of issue of Work Order and the same should

be adjudicated for payment of Stamp Duty by the successful bidder.

Further shortfall if any, in amount of stamp duty paid as against
prescribed amount for the documents executed in Mumbai City &
Mumbai Suburban District be recovered from the concerned work

contractors and to deposit the deficit or unpaid Stamp Duty and penalty
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by two separate Demand Draft or Pay Order in favour of “Superintendent
of Stamp, Mumbai” within 15 days from intimation thereof.

All legal charges and incidental expenses in this respect shall be borne
and paid by the successful tenderer.

All above mentioned values are as applicable while inviting the tender.
However the contractor has to pay the stamp duty charges as per the
latest applicable circular at the time of award of contract.

IMPORTANT DIRECTIONS

All the information uploaded shall be supported by the corroborative
documents in absence of which the information uploaded will be
considered as baseless and not accepted for qualification criteria. All the
documents shall be uploaded with proper pagination. The page No. shall
be properly mentioned in the relevant places.

The information shall be uploaded in the sequence as asked for with

proper indexing etc. The Bidder shall be fully responsible for the
correctness of the information uploaded by him.
Applicants/Bidders shall refer portal.mcgm.gov.in\tenders for “The
Manual of Bid- Submission for Percentage Rate/Item Rate Tender
Document.” The detail guidelines for creation and submission of bid are
available in the referred document.

Any queries or request for additional information concerning this
TENDER shall be submitted by e-mail to

dvcheswmplanning.swm@mecgm.gov.in/ eelswm.pl@mcgm.gov.in. The

subject shall clearly bear the following identification/title:

"Queries/Request for Additional Information: TENDER for “Subject of

the tender” Any changes in mail ID will be intimated on the portal.

. In case of Equal Rate of lowest bidders (L1), the allotment of work shall
be done by giving 48 hrs (2 working days) from the day of opening of
packet C on same BID-Document number for re-quoting and such
development needs to done by IT department in MCGM’s SRM system.
Till such development is made; ‘Sealed Bids’ shall be called from the

bidders quoting the same rates i.e. L1.




In case of equal rate of lowest bidders is obtained even after re-quoting,

then the successful bidder will be decided by lottery system by

Ch.Eng.(SWM).




SECTION 7
SCOPE OF WORK




Scope of work:

The refuse collection storage facility at various locations in wards
are used for temporary storage of refuse which are collected by the sweepers
by sweeping the roads, the litter thrown by the public and the refuse

collected from the nearby area.

The tender aims at inviting knowledgeable and resourceful contractor

for Manufacturing & Supply of refuse collection storage facility at various

locations in wards.

For more details please refer Section 10- Specification.




SECTION 8
Bill of Quantities




SCHEDULE (BILL) OF QUANTITIES AND RATES

Subject:- Manufacturing & Supply of refuse collection storage facility at
various locations in wards.

Rate per bin
(Inclusive of all Total Cost
taxes, Duties,
Levies etc.)
(Rs.)

Description Quantity
(Rs.)

Manufacturing &
Supply of refuse
collection storage
facility at various
locations in
wards as  per
attached
technical
specifications,
requirements,
terms &
conditions

Note- 1) This BOQ is for representation purpose only. Bidder has to quote

the rates in online system only.
2)The rate analysis shall be submitted by L1 & L2 bidder only after
demand notification by email to the bidders by concerned Dy.Ch.Eng.

The format for rate analysis is annexed at Annexure ‘D’.




SECTION 9
General Conditions of

Contract




General Conditions of Contract
A. General

1. Definitions

1.1 Terms which are defined in the Contract Data are not also defined in the
Conditions of Contract but keep their defined meanings. Capital initials are
used to identify defined terms.

The “Contract” shall mean the tender and acceptance thereof and the
formal agreement if any, executed between the Contractor, Commissioner
and the Corporation together with the documents referred to therein
including these conditions and appendices and any special conditions, the
specifications, designs, drawings, price schedules, bills of quantities and
schedule of rates. All these documents taken together shall be deemed to
form one Contract and shall be complementary to one another.

The Contract Data defines the documents and other information which
comprise the Contract.

The Bidder is a person or corporate body who has desired to submit Bid to
carry out the Works, till the tender process is concluded.

The “Contractor” shall mean the individual or firm or company, or JV firms
whether incorporated or not, whose tender has been accepted by the
employer and the legal successor of the individual or firm or company.

The Contractor's Bid is the completed bidding document submitted by the
bidder to the Employer.

The “Contract Sum” means the sum named in the letter of acceptance
including Physical contingencies subject to such addition thereto or
deduction there-from as may be made under the provisions hereinafter
contained.

Note: The contract sum shall include the following —

e For item rate contracts, the cost of the work arrived at after finalisation of

the quantities shown in schedule of items / quantities by the item rates

quoted by the tenderer for various items and summation of the extended

cost of each item.

* In case of lump sum contract, the sum for which tender is accepted.




e Special discount / rebate / trade discount offered by the tenderer if any
and accepted by the Corporation. Additions or deletions that are accepted

after opening of the tenders.

The “Contract Cost” means the Contract Sum. This cost shall be included
in the letter of acceptance.

A Defect is any part of the Works not completed in accordance with the
Contract.

Drawings means all the drawings, calculations and technical information of
a like nature provided by the Engineer to the Contractor under the Contract
and all drawings, calculations, samples, patterns, models, operation &
maintenance manual and other technical information of like nature
submitted by the Contractor and approved by the Engineer.

The Authority shall mean Brihanmumbai Municipal Corporation (BMC)

The “Employer” shall mean the Brihanmumbai Municipal Corporation
(BMC)/ Municipal Commissioner for Brihanmumbai, for the time being
holding the said office and also his successors and shall also include all
“Additional Municipal Commissioners, Director (Engineering Services &
Projects)” and the Deputy Municipal Commissioner, to whom the powers of
Municipal Commissioner, have been deputed under Section 56 and 56B of
the Mumbai Municipal Corporation Act.

The Engineer in-charge shall mean the Executive Engineer in executive
charge of the works and shall include the superior officers of the Engineering
department i.e. Dy.Ch.Eng/Ch.Eng. and shall mean and include all the

successors in BMC

The Engineer's Representative shall mean the Assistant Engineer, Sub.

Engineer/Jr. Engineer in direct charge of the works and shall include Sub
Eng./ Jr. Eng of Civil section/ Mechanical section/ Electrical section
appointed by BMC.
The “Engineer” shall mean the City Engineer / the Hydraulic Engineer /
the Chief Engineer / the Special Engineer, appointed for the time being or
any other officer or officers of the Municipal Corporation who may be
authorized by the commissioner to carry out the functions of the City
Engineer / the Hydraulic Engineer / the Chief Engineer / the Special
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Engineer or any other competent person appointed by the employer and
notified in writing to the Contractor to act in replacement of the Engineer
from time to time.

Contractor’s equipment means all appliances and things whatsoever
nature required for the execution and completions of the Works and the
remedying of any defects therein, but does not include plant material or
other things intended to form or forming part of the Permanent Works.

The Initial Contract Price is the Contract Price listed in the Employer's
Letter of Acceptance.

The Intended Completion Date is the date on which it is intended that the
Contractor shall complete the works. The Intended Completion Date is
specified in the Contract Data. The Intended Completion Date may be revised
only by the Engineer by issuing an extension of time.

Materials are all supplies, including consumables, used by the Contractor
for incorporation in the Works and works of routine maintenance.

Plant is any integral part of the Works that shall have a mechanical,
electrical, electronic, chemical, or biological function.

Routine Maintenance is the maintenance of activities of the competed

structure for seven years as specified in the Contract Data.

The “Site” shall mean the land and other places including water bodies

more specifically mentioned in the special conditions of the tender, on, under
in or through which the permanent works or temporary works are to be
executed and any other lands and places provided by the Municipal
Corporation for working space or any other purpose as may be specifically
designated in the contract as forming part of the site.

Site Investigation Reports are those that were included in the bidding
documents and are reports about the surface and subsurface conditions at
the Site.

“Specification” shall mean the specification referred to in the tender and
any modification thereof or addition or deduction thereto as may from time
to time be furnished or approved in writing by the Engineer.

The Start Date/Commencement Date It is the date when the Contractor

shall commence execution of the Works.




Variation means a change to the:-

i) Specification and /or Drawings (if any) which is instructed by the
Employer.

ii) Scope in the Contract which is instructed by the Employer.

iii) Price in the Contract which is instructed by the Employer.

The Works, as defined in the Contract Data, are what the Contract requires
the Contractor to carry out the work as per specifications.

Jurisdiction: In case of any claim, dispute or difference arising in respect of
a contract, the cause of action thereof shall be deemed to have arisen in
Mumbai and all legal proceedings in respect of any claim, dispute or
difference shall be instituted in a competent court in the City of Mumbai

only.

2. Interpretation

2.1 In interpreting these Conditions of Contract, singular also means plural,
male also means female or neuter, and the other way around. Headings have
no significance. Words have their normal meaning under the language of the
Contract unless specifically defined. The Engineer will provide instructions
clarifying queries about these Conditions of Contract.

2.2 If sectional completion is specified in the Contract Data, references in the
Conditions of Contract to the Works, the Completion Date, and the Intended
Completion Date apply to any Section of the Works (other than references to
the Completion Date and Intended Completion Date for the whole of the
Works).

2.3 The documents forming the Contract shall be interpreted in the following

documents: (1) Agreement, (2) Letter of Acceptance, (3) Notice to Proceed

with the Work, (4) Contractor's Bid, (5) Contract Data, (6) Special Conditions

of Contract Part (7) General Conditions of Contract Part I, (8) Specifications,
(9) Drawings, (10) Bill of Quantities, and (11) Any other document listed in
the Contract Data.

3 . Engineer's Decisions
3.1 Except where otherwise specifically stated, the Engineer will decide

contractual matters between the Employer and the Contractor in the role
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representing the Employer. However, if the Engineer is required under the
rules and regulations and orders of the Employer to obtain prior approval of
some other authorities for specific actions, he will so obtain the approval,
before communicating his decision to the Contractor.

3.2 Except as expressly stated in the Contract, the Engineer shall not have
any authority to relieve the Contractor of any of his obligations under the
contract.

4. Delegation

4.1 The Engineer, with the approval of the Employer, may delegate any of his
duties and responsibilities to other person(s), except to the Adjudicator, after
notifying the Contractor, and may cancel any delegation after notifying the
Contractor.

5. Communications

All certificates, notices or instructions to be given to the Contractor by
Employer/ Engineer shall be sent on the address or contact details given by
the Contractor of Bid. The address and contact details for communication
with the Employer/ Engineer shall be as per the details given in Contract
Data. Communications between parties that are referred to in the conditions
shall be in writing. The Notice sent by facsimile (fax) or other electronic

means shall be effective on confirmation of the transmission. The Notice sent

by Registered post or Speed post shall be effective on delivery or at the expiry

of the normal delivery period as undertaken by the postal service.

6. Subcontracting

Subletting shall not be allowed. If subletting is observed during the course of
the contract, it shall result in the termination of contract at risk & cost of the

successful bidder.

7. Other Contractors

7.1 The Contractor shall cooperate and share the Site with other
Contractors, public authorities, utilities, and the Employer between the
dates given in the Schedule of Other Contractors, as referred to in the
Contract Data. The Contractor shall also provide facilities and services for

them as described in the Schedule. The Employer may modify the Schedule
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of Other Contractors, and shall notify the Contractor of any such
modification.

7.2 The Contractor should take up the works in convenient reaches as
decided by the Engineer to ensure there is least hindrance to the smooth
flow and safety of traffic including movement of vehicles and equipment of
other Contractors till the completion of the Works.

8. Personnel

8.1 The Contractor shall employ for the work and routine maintenance the
key personnel including technical personnel named in the Contract Data or
other personnel approved by the Engineer. The Engineer will approve any
proposed replacement of technical personnel only if their relevant
qualifications and abilities are substantially equal to those of the personnel
stated in the Contract Data.

8.2 The Contractor’s personnel shall appropriately be qualified, skilled and
experienced in their respective trades or occupations. The Engineer shall
have authority to remove, or cause to be removed, any person employed on

the site or works, who carries out duties incompetently or negligently and

persists in any conduct which is prejudicial to safety, health or the

protection of the environment.

8.3 If the Engineer asks the Contractor to remove a person who is a member
of the Contractor's staff or work force, stating the reasons, the Contractor
shall ensure that the person leaves the Site within seven days and has no
further connection with the Works in the Contract.

8.4 The Contractor shall not employ any retired Gazetted officer who has
worked in the Engineering Department of the BMC /State Government and
has either not completed two years after the date of retirement or has not
obtained BMC/State Government’s permission to employment with the

Contractor.

9. Employer's and Contractor's Risks
The Employer carries the risks which this Contract states are Employer's
risks, and the Contractor carries the risks which this Contract states are

Contractor's risks.
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10. Employer's Risks

10.1 The Employer is responsible for the excepted risks which are (a) in so
far as they directly affect the execution of the Works in the Employer’s
country, the risks of war, invasion, act of foreign enemies, rebellion,
revolution, insurrection or military or usurped power, civil war, riot,
commotion or disorder (unless restricted to the Contractor’s employees) and
contamination from any nuclear fuel or nuclear waste or radioactive toxic
explosive, or (b) a cause due solely to the design of the Works, other than the
Contractor’s design.

11. Contractor's Risks

11.1 All risks of loss of or damage to physical property and of personal injury
and death which arise during and in consequence of the performance of the
Contract other than the excepted risks, referred to in clause 11.1, are the
responsibility of the Contractor.

12. Insurance
The contractor has to provide all relevant insurances for the machinery &
staff as per the governing laws. All expenses towards this shall be borne only
by the contractor. BMC shall be indemnified & absolved arising out of any
issues & claims etc. out of this.

12.1 Contractor shall take necessary insurance policy, policies so as to
provide adequate insurance cover for execution of the awarded contract work
from the Director of Insurance Maharashtra State Mumbai only. It’s postal
address for correspondences 264 MAHADA, Opp. Kalanagar Bandra (E)
Mumbai-400051 (Tel No. 6438403) (Fax No. 6438690) Insurance policy /
policies taken out from any other company will not be accepted. The
Contractor should produce the documents of insurance done before payment
of 1st. bill. If the contractor fails to produce the documents of insurance.
One percent of the contract amount will be recovered from the contractors
1st bill and remitted towards insurance premium.

13. Site Investigation Reports

The Contractor, in preparing the Bid, may rely, at his own risk, on any Site

Investigation Reports referred to in the Contract Data, supplemented by any

other information available to him, before submitting the bid.




14. Queries about the Contract Data

The Engineer will clarify queries on the Contract Data.

15. Contractor to carry out the Works and Undertake Maintenance
(if specified in the tender)

15.1 The Contractor shall carry out the Works in accordance with the
Specifications and Drawings and as per instructions of the Engineer.

15.2 The Contractor shall carry out the works with maximum input of
machinery required to ensure the quality of works as per specifications. The
Contractor shall deploy the equipment and machinery as required in the
contract.

15.3 The Contractor shall take all reasonable steps to protect the
environment on and off the Site and to avoid damage or nuisance to persons
or to property of the public or others resulting from pollution, noise or other
causes arising as a consequence of his methods of operation.

During continuance of the contract, the Contractor shall abide at all times

by all existing enactments on environmental protection and rules made there

under, regulations, notifications and byelaws of the State or Central
Government, or local authorities and any other law, bye-law, regulations that
may be passed or notification that may be issued in future by the State or
Central Government or the local authority. Salient features of some of the
major laws that are applicable are given below:
e The Water (Prevention and Control of Pollution) Act, 1974, this
provides for the prevention and control of water pollution and the
maintaining and restoring of wholesomeness of water. ‘Pollution’
means such contamination of water or such alteration of the physical,
chemical or biological properties of water or such discharge of any
sewage or trade effluent or of any other liquid, gaseous or solid
substance into water (whether directly or indirectly) as may, or is likely
to, create a nuisance or render such water harmful or injurious to
public health or safety, or to domestic, commercial, industrial,
agricultural or other legitimate uses, or to the life and health of
animals or plants or of aquatic organisms.
* The Air (Prevention and Control of Pollution) Act, 1981, this provides

for prevention, control and abatement of air pollution. ‘Air Pollution’
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means the presence in the atmosphere of any ‘air pollutant’, which
means any solid, liquid or gaseous substance (including noise) present
in the atmosphere in such concentration as may be or tend to be
injurious to human beings or other living creatures or plants or
property or environment.
e The Environment (Protection) Act, 1986, this provides for the
protection and improvement of environment and for matters connected
therewith, and the prevention of hazards to human beings, other living
creatures, plants and property. ‘Environment’ includes water, air and
land and the inter-relationship which exists among and between
water, air and land, and human beings, other living creatures, plants,
micro-organism and property.
e The Public Liability Insurance Act, 1991, This provides for public
liability insurance for the purpose of providing immediate relief to the
persons affected by accident occurring while handling hazardous
substances and for matters connected herewith or incidental thereto.
Hazardous substance means any substance or preparation which is
defined as hazardous substance under the Environment (Protection)
Act 1986, and exceeding such quantity as may be specified by
notification by the Central Government.
. The Solid Waste Management Rules-2016 This provides for
management & handling of solid Waste

16. The Works to be completed by the Intended Completion Date

16.1 The Contractor may commence execution of the Works on the Start

Date and shall carry out the Works, if specified in the tender, in accordance

with the Programme submitted by the Contractor, as updated with the

approval of the Engineer, and complete them by the Intended Completion
Date.

17. Safety

17.1 The Contractor shall be responsible for the safety of all activities on the
Site. He shall comply with all applicable safety requirements and take care of
safety of all persons entitled to be on the site and the works. He shall use
reasonable efforts to keep the site and the works, during execution of works,

clear of unnecessary obstruction so as to avoid danger to the persons.
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The contractor shall provide all safety gear to his employees as specified in
the specification of Project.

17.2 First Aid Facilities: -

i. At every work place successful bidder shall provide and maintain first aid
box of adequate capacity and it should be easily accessible during working
hours

ii. The first-aid box shall be distinctly marked with a red cross on white back
ground.

iii. Adequate arrangements shall be made for immediate recoupment of the
equipment when necessary.

iv. Nothing except the prescribed contents shall be kept in the First-aid box.
v. The first-aid box shall be kept in charge of a responsible person who shall
always be readily available during the working hours of the work place.

vi. A person in charge of the First-aid box shall be a person trained in First-
aid treatment.

18. Instructions

18.1 The Contractor shall carry out all instructions of the Engineer, which
comply with the applicable laws where the Site is located.

18.2 The Contractor shall permit the appointed and/or authorized persons
to inspect the Site and/or accounts and records of the Contractor and its
subcontractors relating to the performance of the Contract, and to have such
accounts and records audited by auditors appointed, if so required. The
Contractor’s attention is invited to Clause of ‘Fraud and Corruption’, which
provides, inter alia, that acts intended to materially impede the exercise of
the inspection and audit rights provided for under the Clause & constitute a

obstructive practice subject to contract termination.

18.3 Engineer to have power to issue further drawings or instructions:

The Engineer shall have the power and authority from time to time and at all

times to give such further instructions and directions as may appear to him
necessary or proper for the guidance of the contractor and the good and
sufficient execution of the works according to terms of the specifications and
Contractor shall receive, execute, obey and be bound by the same, according

to the true intent and meaning thereof, as fully and effectually as though the
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same had accompanied or had been mentioned or referred to in the
specification, and contemplated by the specifications, or may order any of
the works contemplated thereby to be omitted, with or without the
substitution of any other works in lieu thereof, or may order any work or any
portion of work executed or partially executed, to be removed, changed or
altered, added if needful, may order that other works shall be substituted
instead thereof and difference of expense occasioned by any such diminution
or alteration so ordered and directed shall be added to or deducted from the
amount of this Contract, as provided under condition no.10(a) hereinafter.
No work which radically changes the original nature of the Contract shall be
ordered by the Engineer and in the event of any deviation being ordered
which in the opinion of the Contractor changes the original nature of
Contract he shall nevertheless carry it out and disagreement as to the nature
of the work and the rate to be paid therefore shall be resolved.
The time for completion of the Works, shall be in event of any deviations
resulting in additional cost over the contract price being ordered, be
extended or reduced reasonably by the Engineer. The Engineer’s decision in
this case shall be final.

B. Time Control
19. Delays Ordered by the Engineer
19.1 The Engineer may instruct the Contractor to delay the start or progress

of any activity within the Works. Delay/delays totalling more than 30 days

will require prior written approval of the DMC/AMC.

20. Management Meetings

20.1 The Engineer may require the Contractor to attend a management
meeting. The business of a management meeting shall be to review the plans
for progress of the Works.

20.2 The Engineer shall record the business of management meetings and
provide copies of the record to those attending the meeting. The
responsibility of the parties for actions to be taken shall be decided by the
Engineer either at the management meeting or after the management

meeting and stated in writing to all those who attended the meeting.




C. Quality Control

21. Identifying Defects

21.1 The Engineer shall check the Contractor's work and notify the
Contractor of any Defects that are found. Such checking shall not affect the
Contractor's responsibilities. The Engineer may instruct the Contractor to
search for a Defect and test any work that the Engineer considers may have
a Defect.

21.2 The Contractor shall permit the Employer’s technical person(s) to check
the Contractor’s work and notify the Engineer and Contractor if any defects

that are found.

22. Correction of Defects

22.1 (a) The Engineer shall give notice to the Contractor of any Defects with
respect to the equipment/vehicle/work during the contract period.

(b) Every time notice of Defect/Defects is given, the Contractor shall correct
the notified Defect/Defects within the duration of time specified by the
Engineer’s notice.

(c) The Engineer may issue notice to the Contractor to carry out removal of
defects or deficiencies, if any, noticed in his inspection, or brought to his
notice. The Contractor shall remove the defects and deficiencies within the
period specified in the notice and submit to the Engineer a compliance

report.

23. Uncorrected Defects and Deficiencies
If the Contractor has not corrected a Defect under clause and deficiencies in
works, to the satisfaction of the Engineer, within the time specified in the
Engineer's notice, the Engineer will assess the cost of having the Defect or
deficiency corrected, and the Contractor shall pay this amount, on correction
of the Defect or deficiency by another agency.

D. Cost Control

24. Variations

The Engineer shall, having regard to the scope of the Works and the

sanctioned estimated cost, have power to order, in writing, Variations within

the scope of the Works he considers necessary or advisable during the
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progress of the Works. Such Variations shall form part of the Contract and
the Contractor shall carry them out and include them in updated
Programmes produced by the Contractor. Oral orders of the Engineer for
Variations, unless followed by written confirmation, shall not be taken into
account.

25. Payments for Variations

25.1 Even if rates for Variation items are not specified in the Bill of
Quantities, the Contractor shall carry out such work at the same rate.

25.2 The rate for Extra/Excess shall be governed by clause 10.A of Standard
General Condition of Contract.

26. Payment Certificates

The payment to the Contractor will be as follows:

(a) A bill shall be submitted by the Contractor monthly and the Engineer In-
charge shall take or cause to be taken requisite measurement for the

purpose of having the same verified and the claim, so far as it is admissible,

shall be adjusted, if possible, within 30 days from the presentation of the
bill.
(b) The Engineer shall check the Contractor's statement within 14 days and

certify the amount to be paid to the Contractor.

(c) The value of work executed shall be determined, based on VIMS & such
IT related systems developed by the BMC.

(d) The value of work executed shall comprise the value of the quantities of
the items in the Bill of Quantities completed.

(e) The value of work executed shall also include the valuation of Variations
and Compensation Events.

(f) The Engineer may exclude any item certified in a previous certificate or
reduce the proportion of any item previously certified in any certificate in the
light of later information.

(g) The contractor shall submit all bills on the printed forms at the office of
AE (SWM) of the ward. The charges to be made in the bills shall always be

entered at the rates specified in tender.




27. Payments

27.1 Payments shall be adjusted for deductions for advance payments, s,
security deposit, other recoveries in terms of the Contract and taxes at
source, as applicable under the law. The Employer shall pay the Contractor
the amounts certified by the Engineer within 15 days of the date of each
certificate.

27.2 All sums payable by a contractor by way of compensation under any of
these conditions, shall be considered as a reasonable compensation to be
applied to the use of BMC without reference to the actual loss or damage
sustained and whether any damage has or has not been sustained.

27.3 No payment shall be made for any work estimated to cost less than
Rupees One Thousand till after the whole of work shall have been completed
and the certificate of completion given. But in the case of works estimated to
cost more than Rs. One Thousand, the contractor shall on submitting a
monthly bill therefore be entitled to receive payment proportionate to the
part of the work than approved and passed by the Engineer In-charge, whose
certificate of such approval and passing of the sum so payable shall be final
and conclusive against the contractor. All such intermediate payments shall
be regarded as payments by way of advance against the final payments only
and not as payments for work actual done and completed and shall not
preclude the Engineer In-charge from requiring any bad, unsound, imperfect
or unskilful work to be removed or taken away and reconstructed or re-
erected nor shall any such payment be considered as an admission of the
due performance of the contract or any part thereof in any respect or the

offering of any claim not shall it conclude, determine or effect in any other

way, the powers of the Engineer In-charge as to the final settlement and

adjustment of the accounts or otherwise, or in any other way vary or effect
the contract. The final bill shall be submitted by the Contractor within one
month of the date fixed for the completion of the work otherwise the
Engineer In-charge’s certificate of the measurements and of the total amount
payable for the work shall be final and binding on all parties.

27.4 The payment to the contractor for this work shall be made based on the
reports generated in the VIMS (Vehicle Tracking & Management System)

System & other such IT systems developed by BMC.
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28. The Contractor shall not be entitled to compensation to the extent that
the Employer's interests are adversely affected by the Contractor for not
having given early warning or not having cooperated with the Engineer.

29. Tax

G.S.T. and other state levies/cess which are not subsumed under
GST will be applicable. The tenderer shall quote inclusive of all taxes
applicable at the time of bid submission. It is clearly understood that BMC
will not bear any additional liability towards payment of any Taxes &
Duties.

Wherever the Services to be provided by the Tenderers, falls under
Reverse Charge Mechanism, the Price quoted shall be exclusive of GST, but
inclusive of Taxes / Duties /Cess other than GST, if any.

Rates accepted by BMC shall hold good till completion of work and
no additional individual claim shall be admissible on account of
fluctuations in market rates; increase in taxes / any other levies / tolls etc.
except that payment / recovery for overall market situation shall be made
as per price Variation and if there is any subsequent change (after
submission of bid) in rate of GST applicable on the work/services to be

executed as per tender, i.e. any increase will be reimbursed by BMC

whereas any reduction in the rate of GST shall be passed on to BMC as per

the provisions of GST act.
“Chapter XXI-Miscellaneous, section 171(1) of GST Act, 2017 governs
the ‘Anti Profiteering Measure’ (APM)

As per the provision of this section , ¢ Any reduction in rate of
tax on any supply of goods or services or the benefit of input tax credit
shall be passed on to the recipient by way of commensurate reduction in
prices’

Accordingly, the contractor should pass on the complete
benefit accruing to him on account of reduced tax rate or additional input
tax credit, to BMC. In this regard bidder has to mandatorily submit
“Special Annexure-II” on Rs.500/- stamp paper.

Further, all provisions of GST Act will be applicable to the

tender”




30. Currencies

All payments will be made in Indian Rupees.

31. Liquidated Damages

Both, the Contractor and the Employer have agreed that it is not feasible to
precisely estimate the amount of losses due to delay in completion of works
and the losses to the public and the economy, therefore, both the parties
have agreed that the Contractor shall pay liquidated damages to the
Employer and not by way of penalty, at the rate per week or part thereof
stated in the Contract Data for the period that the Completion Date is later
than the Intended Completion Date. Liquidated damages at the same rates
shall be withheld if the Contractor fails to achieve the milestones prescribed
in the Contract Data. However, in case the Contractor achieves the next

milestone, the amount of the liquidated damages already withheld shall be

restored to the Contractor by adjustment in the next payment certificate. The

Employer and the contractor have agreed that this is a reasonable agreed
amount of liquidated damage. The Employer may deduct liquidated damages
from payments due to the Contractor. Payment of liquidated damages shall

not affect the Contractor’s other liabilities.

E. Finishing the Contract
32. Completion of Work
The Contractor shall request the Engineer to issue a certificate of completion
of the works, and the Engineer will do so upon deciding that the works is
completed. This shall be governed as per clause no. 8(g) of Standard General
Conditions of Contract.
33. Final Account
Contractors should submit the final bill within 1 month of physical
completion of the work.
Engineer’s decision shall be final in respect of claims for defect and pending
claims against contractors.
No further claims should be made by the Contractor after submission of the
final bill and these shall be deemed to have been waived and extinguished.
Payment of those items of the bills in respect of which there is no dispute

and of items in dispute, for quantities and rates as approved by the
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Commissioner shall be made within a reasonable period as may be necessary
for the purpose of verification etc.

34. Operating and Maintenance Manuals

If "as built" Drawings and/or operating and maintenance manuals are
required, the Contractor shall supply them by the dates stated in the
Contract Data.

35. Termination

35.1 The Employer or the Contractor may terminate the Contract if the other
party causes a fundamental breach of the Contract.

35.2 Fundamental breaches of Contract shall include, but shall not be
limited to, the following:

a) The Contractor stops work when no stoppage of work is shown on the
current Programme and the stoppage has not been authorized by the
Engineer;

b) The Contractor is declared as bankrupt or goes into liquidation other than
for approved reconstruction or amalgamation;

c) the Engineer gives Notice that failure to correct a particular Defect is a
fundamental breach of Contract and the Contractor fails to correct it within
a reasonable period of time determined by the Engineer;

d) The Contractor does not maintain a Security, which is required;

e) The Contractor has delayed the completion of the Works by the number of
days for which the maximum amount of liquidated damages can be paid, as
defined in relevant clause.

f) The Contractor fails to provide insurance cover as required under relevant

clause.

g) If the Contractor, in the judgment of the Employer, has engaged in the

corrupt or fraudulent practices as defined in GCC in competing for or in
executing the Contract.

h) Any other fundamental breaches as specified in the Contract Data.

i) If the Contractor fails to deploy machinery and equipment or personnel as
specified in the Contract Data at the appropriate time.

35.3 When either party to the contract gives notice of a breach of contract to
the Engineer for a cause other than those listed above, the Engineer shall

decide whether the breach is fundamental or not.
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35.4 Notwithstanding the above, the Employer may terminate the Contract
for convenience.

36. Payment upon Termination

36.1 If the Contract is terminated because of a fundamental breach of
Contract by the Contractor, the Engineer shall issue a certificate for value of
the work done and materials ordered less liquidated damages, if any, less
advance payments received up to the date of the issue of the certificate and
less the percentage to apply to the value of the work not completed, as
indicated in the Contract Data. If the total amount due to the Employer
exceeds any payment due to the Contractor, the difference shall be recovered
from the security deposit, and performance security. If any amount is still
left un-recovered it will be a debt due from the Contractor to the Employer
36.2 If the Contract is terminated at the Employer's convenience, the
Engineer shall issue a certificate for the value of the work done, the
reasonable cost of removal of Equipment, repatriation of the Contractor's
personnel employed solely on the Works, and the Contractor's costs of
protecting and securing the Works and less advance payments received up to
the date of the certificate, less other recoveries due in terms of the Contract,
and less taxes due to be deducted at source as per applicable law.

37. Release from Performance

If the Contract is frustrated by the outbreak of war or by any other event
entirely outside the control of the Employer or the Contractor, the Engineer
shall certify that the Contract has been frustrated. The Contractor shall
make the Site safe and stop work as quickly as possible after receiving this
certificate and shall be paid for all work carried out before receiving it and

for any work carried out afterwards to which a commitment was made.

F) Other Conditions of Contract

38. The Contractor shall, unless otherwise provided in the Contract, make

his own arrangements at his own cost for the engagement of all staff and

employees, local or other, and for their payment.
39. Compliance with Labour Regulations
(a) During continuance of the Contract, the Contractor shall abide at all

times by all existing labour enactments and rules made there under,
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regulations, notifications and bye laws of the State or Central Government or
local authority and any other labour law (including rules), regulations, bye
laws that may be passed or notification that may be issued under any labour
law in future either by the State or the Central Government or the local
authority.

(b) Furthermore, the Contractor shall keep the Employer indemnified in case
any action is taken against the Employer by the competent authority on
account of contravention of any of the provisions of any Act or rules made
there under, regulations or notifications including amendments. If the
Employer is caused to pay or reimburse, such amounts as may be necessary
to cause or observe, or for non-observance of the provisions stipulated in the
notifications/bye laws/Acts/Rules/regulations including amendments, if
any, on the part of the Contractor, the Engineer/Employer shall have the
right to deduct any money due to the Contractor including his amount of
contract deposit in the form of BG. The Employer/Engineer shall also have
right to recover from the Contractor any sum required or estimated to be
required for making good the loss or damage suffered by the Employer.

(c) The Contractor shall require his employees to obey all applicable laws,
including those concerning safety at work.

(d) The employees of the Contractor in no case shall be treated as the
employees of the BMC at any point of time.

40. Drawings and Photographs of the Works

40.1 The Contractor shall not disclose details of Drawings furnished to him
and works on which he is engaged without the prior approval of the Engineer
in writing. No photograph of the works or any part thereof or plant employed
thereon, except those permitted under above clause, shall be taken or
permitted by the Contractor to be taken by any of his employees without the
prior approval of the Engineer in writing. No photographs/ Video
photography shall be published or otherwise circulated without the approval
of the Engineer in writing.

41. Contract Document

The documents forming the contract are to be taken as mutually explanatory

of one another. Unless otherwise provided in the contract, the priority of the

documents forming the contract shall be as follows
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1) Contract Agreement (if completed)

2) The letter of Acceptance

3) The Bid:

4) Addendum to Bid; if any

5) Tender Document

6) The Bill of Quantities:

7) The Specification:

8) Detailed Engineering Drawings

9) Standard General Conditions of Contracts (GCC)

10) All correspondence documents between bidder/contractor and BMC.

42. Conflict of Interest

The Applicant shall not have a conflict of interest (the “Conflict of Interest”)
that affects the Bidding Process. Any Applicant found to have a Conflict of
Interest shall be disqualified. An Applicant shall be deemed to have a
Conflict of Interest affecting the Bidding Process, if

1. A constituent of such Applicant is also a constituent of another Applicant;
or

2. Such Applicant has the same legal representative for purposes of this

Application as any other Applicant; or

3. Such Applicant, or any Associate thereof has a relationship with another
Applicant, or any Associate thereof, directly or through common third party/
parties, that puts either or both of them in a position to have access to each
other’s information about, or to influence the Application of either or each
other; or

4. The Applicant shall be liable for disqualification if any legal, financial or
technical adviser of the Authority in relation to the Project is engaged by the
Applicant, its Member or any Associate thereof, as the case may be, in any
manner for matters related to or incidental to the Project. For the avoidance
of doubt, this disqualification shall not apply where such adviser was
engaged by the Applicant, its Member or Associate in the past but its
assignment expired or was terminated 6 (six) months prior to the date of

issue of this TENDER. Nor will this disqualification apply where such adviser
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is engaged after a period of 3 (three) years from the date of commercial
operation of the Project.

43. Applications and costs thereof

No Applicant shall submit more than one Application for the Project. An
applicant applying individually shall not be entitled to submit another
application either individually. The Applicant shall be responsible for all of
the costs associated with the preparation of their Applications and their
participation in the Bid Process. The Authority will not be responsible or in
any way liable for such costs, regardless of the conduct or outcome of the

Bidding Process.

44. Acknowledgment by Applicant

It shall be deemed that by submitting the Application, the Applicant has:

a. made a complete and careful examination of the tender;

b. received all relevant information requested from the Authority;

c. accepted the risk of inadequacy, error or mistake in the information
provided in the tender or furnished by or on behalf of the Authority relating
to any of the matters referred; and

d. Agreed to be bound by the undertakings provided by it under and in terms
hereof.

“The Authority” shall not be liable for any omission, mistake or error in
respect of any of the above or on account of any matter or thing arising out
of or concerning or relating to the TENDER or the Bidding Process, including
any error or mistake therein or in any information or data given by the

Authority.

45. Right to reject any or all Applications/ Bids

Notwithstanding anything contained in this TENDER, “The Authority”
reserves the right to reject any Application and to annul the Bidding Process
and reject all Applications/ Bids, at any time without any liability or any
obligation for such acceptance, rejection or annulment, and without
assigning any reasons therefore. In the event that the Authority rejects or
annuls all the Bids, it may, in its discretion, invite all eligible Bidders to
submit fresh Bids hereunder.

“The Authority” reserves the right to reject any Application and/ or Bid if:
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(a) at any time, a material misrepresentation is made or uncovered, or

(b) the Applicant does not provide, within the time specified by the Authority,
the supplemental information sought by the Authority for evaluation of the
Application.

In case it is found during the evaluation or at any time before signing of the
Agreement or after its execution and during the period of subsistence thereof
including the concession thereby granted by “The Authority”, that one or
more of the pre-qualification conditions have not been met by the Applicant,
or the Applicant has made material misrepresentation or has given any
materially incorrect or false information, the Applicant shall be disqualified
forthwith if not yet appointed as the Successful Bidder either by issue of the
LOA (Letter of Approval) or entering into of the Agreement, and if the
Applicant has already been issued the LOA or has entered into the
Concession Agreement, as the case may be, the same shall, notwithstanding
anything to the contrary contained therein or in this TENDER, be liable to be
terminated, by a communication in writing by “The Authority” to the
Applicant, without the Authority being liable in any manner whatsoever to
the Applicant and without prejudice to any other right or remedy which the
Authority may have under this TENDER, the Bidding Documents, the
Concession Agreement or under applicable law.

“The Authority” reserves the right to verify all statements, information and
documents submitted by the Applicant in response to the TENDER. Any

such verification or lack of such verification by the Authority shall not relieve

the Applicant of its obligations or liabilities hereunder nor will it affect any

rights of the Authority there under.

46 The bid shall be rejected if the bidder-

a. Stipulates the validity period less than 180 days.

b. Stipulates own condition/conditions.

c. Does not fill and (digital) sign undertaking forms, which are incorporated,
in the document.

47. Clarifications

Applicants requiring any clarification on the tender may notify “the
Authority” in writing or by fax or e-mail. They should send in their queries

before the date specified in the header data. “The Authority” shall Endeavor
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to respond to the queries within the period specified therein. The responses
will be sent by fax and/or e-mail. The Authority will forward all the queries
and its responses thereto, to all purchasers of the TENDER without
identifying the source of queries.

“The Authority” shall Endeavor to respond to the questions raised or
clarifications sought by the Applicants. However, the Authority reserves the
right not to respond to any question or provide any clarification, in its sole
discretion, and nothing in this Clause shall be taken or read as compelling
or requiring the Authority to respond to any question or to provide any
clarification, but not later than the date provided in header data.

“The Authority” may also on its own motion, if deemed necessary, issue
interpretations and clarifications to all Applicants. All clarifications and
interpretations issued by the Authority shall be deemed to be part of the
tender. Verbal clarifications and information given by Authority or its
employees or representatives shall not in any way or manner be binding on

the Authority.

48 Amendment of tender

At any time prior to the deadline for submission of Application, the Authority
may, for any reason, whether at its own initiative or in response to
clarifications requested by an Applicant, modify the tender by the issuance
of Addendum.

Any Addendum thus issued will be sent in writing/ Fax/ Email to all those

who have purchased the tender.

In order to afford the Applicants a reasonable time for taking an Addendum
into account, or for any other reason, the Authority may, in its sole

discretion, extend the Application Due Date.

G) Preparation and Submission of Application
49. Language
The Application and all related correspondence and documents in relation to
the Bidding Process shall be in English language. Supporting documents
and printed literature furnished by the Applicant with the Application may

be in any other language provided that they are accompanied by translations
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of all the pertinent passages in the English language, duly authenticated and
certified by the Applicant. Supporting materials, which are not translated
into English, may not be considered. For the purpose of interpretation and

evaluation of the Application, the English language translation shall prevail.

50. Format and signing of Application

The Applicant shall provide all the information sought under this TENDER.
The Authority will evaluate only those Applications that are received in the
required formats and complete in all respects. Incomplete and /or
conditional Applications shall be liable to rejection.

The Applicant will upload bid in One Folder in electronic form which shall
contain the scanned certified copies of the documents given below and the
documents uploaded has to be digitally signed by the bidder. These copies
shall be certified by Practicing Notary approved by the Govt. of Maharashtra
or Govt. of India with his stamp, clearly stating his name & registration

number, except where original documents are demanded.

51. Marking of Applications

The Applicant shall submit the Application in the format specified, together
with the documents, upload in folder as “VENDOR” together with their
respective enclosures

Applications submitted by fax, telex, telegram shall not be entertained and
shall be rejected outright.

52. Late Applications

Applications received by the Authority after the specified time on the

Application Due Date shall not be eligible for consideration and shall be

summarily rejected.

53. Confidentiality

Information relating to the examination, clarification, evaluation, and
recommendation for the short-listed qualified Applicants shall not be
disclosed to any person who is not officially concerned with the process or is
not a retained professional advisor advising the Authority in relation to or
matters arising out of, or concerning the Bidding Process. The Authority will
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treat all information, submitted as part of Application, in confidence and will
require all those who have access to such material to treat the same in
confidence. The Authority may not divulge any such information unless it is
directed to do so by any statutory entity that has the power under law to
require its disclosure or is to enforce or assert any right or privilege of the
statutory entity and/ or the Authority or as may be required by law or in
connection with any legal process.

54. Clarification of Financial Bids

To assist in the examination, evaluation and comparison of Bids, the
Engineer may, at his discretion, ask any bidder for clarification of his Bid,
including breakdown of unit rates. The request for clarification and the
response shall be in writing or by post/facsimile/e-mail. No Bidder shall
contact the Engineer on any matter relating to his bid from the time of the
bid opening to the time the contract is awarded. Any effort by the Bidder to

influence the Engineer in the Engineer’s bid evaluation, bid comparison or

contract award decisions may result in the rejection of the Bidder’s bid.

55. Inspection of site and sufficiency of tender:

1. The Contractor shall inspect and examine the site and its surrounding
and shall satisfy himself before submitting his tender as to the nature of the
work (so far as is practicable), the form and nature of the site, the quantities
and nature of the work and materials/equipment/vehicles necessary for the
completion of the works and means of access to the site, and in general shall
himself obtain all necessary information as to risk, contingencies and other
circumstances which may influence or affect his tender. He shall also take
into consideration the climatic conditions.

2. The Contractor shall be deemed to have satisfied himself before tendering
as to the correctness and sufficiency of his tender for the works and of the
rates and prices quoted in the schedule of works / items / quantities, or in
Bill of Quantities, which rates and prices shall, except as otherwise provided
cover all his obligations under the Contract and all matters and things
necessary for proper completion and maintenance of the works. No extra
charges consequent on any misunderstanding.

3. Not Foreseeable Physical Obstructions or Conditions: If, however,

during the execution of the Works the Contractor encounters physical
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obstructions or physical conditions, other than climatic conditions on the
Site, which obstructions or conditions were, in his opinion, not foreseeable
by an experienced contractor, the Contractor shall forthwith give notice
thereof to the Engineer. On receipt of such notice, the Engineer shall, if in
his opinion such obstructions or conditions could not have been reasonably
foreseen by an experienced contractor, after due consultation with the
Contractor, determine:

1 any extension of time to which the Contractor is entitled and

1 and shall notify the Contractor accordingly. Such determination shall take
account of any instruction which the Engineer may issue to the Contractor
in connection therewith, and any proper and reasonable measures
acceptable to the Engineer which the Contractor may take in the absence of
specific instructions from the Engineer. However, such costing shall be got
approved by the competent authority as governed vide rules prevailing with
authority.

56. Official Secrecy:

The Contractor shall of all the persons employed in any works in connection
with the contract that the India Official Secrets Act 1923 (XIX of 1923)

applies to them and will continue to apply even after execution of the said

works and they will not disclose any information regarding this contract to

any third party. The contractor shall also bring into notice that, any
information found to be leaked out or disclosed the concern person as well
as the Contractor will be liable for penal action; further the Corporation will
be at liberty to terminate the contract without notice.

57. Subsequent Legislation:

If on the day of submission of bids for the contract, there occur changes to
any National or State stature, Ordinance, decree or other law or any
regulation or By-laws or any local or other duly constituted authority or the
introduction of any such National or State Statute, Ordinance, decree or by
which causes additional or reduced cost to the Contractor, such additional
or reduced cost shall, after due consultation with the Contractor, be
determined by the concerned Engineering Department of BMC and shall be
added to or deducted from the Contract Price with prior approval of

competent authority and the concerned Engineering Department shall notify
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the Contractor accordingly with a copy to the Employer. BMC reserve the

right to take decision in respect of addition/reduction of cost in contract.

58. Patent, Right and Royalties:

The contractor shall save harmless and indemnify the Corporation from and
against all claims and proceedings for or on account of infringement of any
Patent rights, design trademark or name of other protected rights in respect
of machine work, or material used for or in connection with the Works or any
of them and from and against all claims, proceedings, damages, costs,
charges and expenses whatsoever in respect thereof or in relation thereto.
59. Payments, Tax and Claims:

"1 The limit for unforeseen claims

Under no circumstances whatever the contractor shall be entitled to any
compensation from BMC on any account unless the contractor shall have
submitted a claim in writing to the Eng-in-change within 1 month of the
case of such claim occurring.

"1 No interest for delayed payments due to disputes, etc:

It is agreed that the Brihanmumbai Municipal Corporation or its Engineer or
Officer shall not be liable to pay any interest or damage with respect of any
moneys or balance which may be in its or its Engineer’s or officer’s hands
owing to any dispute or difference or claim or misunderstanding between the
Municipal Corporation of Greater Bombay or its Engineer or Officer on the
one hand and the contractor on the other, or with respect to any delay on
the part of the Brihanmumbai Municipal Corporation or its Engineer or
Officers in making periodical or final payments or in any other respect
whatever.

60. Settlement of Disputes:

"] Termination of contract for death

If the Contractor is an individual or a proprietary concern and the individual
or the proprietor dies and if the Contractor is a partnership concern and one

of the legal representative of the individual Contractor or the proprietor of

the proprietary concern and in case of partnership, the surviving partners,

are capable of carrying out and completing the contract, the Commissioner

shall be entitled to cancel the contract as to its uncompleted part without
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the Corporation being in any way liable to payment of any compensation to
the estate of the deceased Contractor and or to the surviving partners of the
Contractor’s firm on account of the cancellation of the contract. The decision
of the Commissioner that the legal representative of the deceased Contractor
or surviving partners of the Contractor’s firm cannot carry out and complete
the contract shall be final and binding on the parties. In the event of such
cancellation the Commissioner shall not hold estate of the deceased
Contractor and or surviving partners of the Contractor’s firm liable in
damages for not completing the contract.

I[1Settlement of Disputes:

If any dispute or differences of any kind whatsoever other than those in
respect of which, the decision of any person is, by the Contract, expressed to
be final and binding) shall arise between the Employer and the Contractor or
the Engineer and the Contractor in connection with or arising out of the
Contract or carrying out of the Works (Whether during the progress of the
Works or after their completion and whether before or after the termination,
abandonment or breach of the Contract) it, the aggrieved party may refer
such dispute within a period of 7 days to the concerned Addl. Municipal
Commissioner who shall constitute a committee comprising of three officers
i.e. concerned Deputy Municipal Commissioner or Director (ES&P), Chief
Engineer other than the Engineer of the Contract and concerned Chief
Accountant. The Committee shall give decision in writing within 60 days.
Appeal on the Order of the Committee may be referred to the Municipal
Commissioner within 7 days. Thereafter the Municipal Commissioner shall
constitute a Committee comprising of three Addl. Municipal Commissioners

including Addl. Municipal Commissioner in charge of Finance Department.

The Municipal Commissioner within a period of 90 days after being

requested to do so shall give written notice of committee’s decision to the
Contractor. Save as herein provided such decision in respect of every matter
so referred shall be final and binding upon both parties until and after the
completion of the works, and shall forthwith be given effect to by the
Contractor who shall proceed with the works with due diligence, whether he
requires arbitration as hereinafter provided or not. If the Commissioner has

given written notice of the decision to the Contractor and no Claim to
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arbitration has been communicated within a period of 90 days from receipt

of such notice the said decision shall remain final and binding upon the
Contractor.

61. Arbitration and Jurisdiction:

If the Commissioner shall fail to give notice of the decision as aforesaid within a
period of 90 days after being requested as aforesaid, or if the Contractor be
dissatisfied with any such decision, then and in any such case the Contractor may
within 90 days after receiving notice of such decision or within 90 days after the
expirations of the first named period of 90 days (as the case may be) require that
the matter or matters in dispute be referred to arbitration as hereinafter provided.

i) In case of the contract where the contract price and/or contract value is less than
Rs. 5,00,00,000/- ( Rupees Five Crore Only), any dispute arising out of or in
connection with this contract, including any question regarding its existence,
validity or termination, shall be referred to a mutually agreed arbitral tribunal in
accordance with the Arbitration and Conciliation Act, 1996 (amended upto date).
The arbitral tribunal shall consist of sole arbitrator, as mutually agreed upon by the
parties and the said dispute shall be finally resolved by said arbitral tribunal. The
decision of the arbitral tribunal shall be given in writing ( with reasons) and which
will be final & binding upon the parties hereto & the expenses of the arbitration
shall be paid as may be determined by the arbitral tribunal. The seat of the
arbitration shall be Mumbai. The venue of arbitration shall be English.

If the parties fails to appoint mutually agreed arbitral tribunal, within the period of
30 days from the date of application seeking arbitration in the dispute, the arbitral
tribunal shall be appointed by recognized arbitral institution i.e. Mumbai Centre for
International Arbitration ( approved by Government of Maharashtra under G.R. no.
ARB/case No. 1,/2017/D-19 dtd. 28.02.2017) as per Arbitration Rules of Mumbai
Centre for International Arbitration then in force (“MCIA Rules”)

(ii)) In case of contract where the contract price and/or contract value is Rs.
5,00,00,000/- (Rupees Five Crore Only) or more, any dispute arising out of or in
connection with such a contract, including any question regarding its existence,
validity or termination, shall be directly referred to and finally resolved by
recognized arbitral institution i.e. Mumbai Centre for International Arbitration (
approved by Government of Maharashtra under G.R. no. ARB/case No. 1,/2017/D-
19 dtd. 28.02.2017) as per Arbitration Rules of Mumbai Centre for International
Arbitration then in force (“MCIA Rules”). The arbitral tribunal shall consist of a sole

arbitrator. The seat of the arbitration shall be Mumbai. The language of the
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Arbitration shall be English. In either case, the law governing this arbitration
agreement and the contract shall be in Indian Law.

62. Receipts to be signed in firm’s name by any one of the partners:
Every receipt for money which may become payable or for any security which
may become transferable to the Contractor under these present shall, if
signed in the partnership name by any one of the partners, be a good and
sufficient discharge to the Commissioner and Municipal Corporation in
respect of the money or security purporting to be acknowledged thereby, and
in the event of death of any of the partners during the pendency of this
contract, it is hereby expressly agreed that every receipt by any one of the
surviving partners shall, if so signed as aforesaid, be good and sufficient
discharge as aforesaid provided that nothing in this clause contained shall
be deemed to prejudice or effect any claim which the Commissioner or the
Corporation may hereafter have against the legal representatives of any
partners so dying or in respect of any breach of any of the conditions thereof,
provided also that nothing in this clause contained shall be deemed
prejudicial or affect the respective rights or obligations of the Contractors
and of the legal representatives of any deceased Contractors interest.

63. Proprietary data

All documents and other information supplied by the Authority or submitted
by an Applicant to the Authority shall remain or become the property of the
Authority. Applicants are to treat all information as strictly confidential and
shall not use it for any purpose other than for preparation and submission of
their Application. The Authority will not return any Application or any
information provided along therewith.

64. Correspondence with the Applicant

Save and except as provided in this TENDER, the Authority shall not
entertain any correspondence with any Applicant in relation to the
acceptance or rejection of any Application.

65. Payment:

i) Bills shall be submitted by the Contractor from time to time (but at an

interval of not less than one month) for the works executed. The Engineer
shall arrange to have the bills verified by taking or causing to be taken,

where necessary, the requisite measurement of work.




ii) Payment on account for amount admissible shall be made on the Engineer
certifying the sum to which the Contractor is considered entitled by way of
payment for all the work executed, after deducting there from the amount
already paid, and such other amounts as may be deductible or recoverable
in terms of the contract.

66. Action and Compensation Payable in Case of Bad Work and Not
Done As Per Specifications

All works under or in course of execution or executed in pursuance of the
contract, shall at all times be open and accessible to the inspection and
supervision of the Engineer-in-charge, his authorized subordinates in charge
of the work and all the superior officers, officer of the Vigilance Department
of the BMC or any organization engaged by the BMC for Quality Assurance
and the contractor shall, at all times, during the usual working hours and at
all other times at which reasonable notice of the visit of such officers has
been given to the contractor, either himself be present to receive orders and
instructions or have a responsible agent duly accredited in writing, present
for that purpose. Orders given to the Contractor’s agent shall be considered
to have the same force as if they had been given to the contractor himself.

If it shall appear to the Engineer-in-charge or his authorized subordinates
in-charge of the work or to the officer of Vigilance Department, that any work
has been executed with unsound, imperfect or unskillful workmanship or
with materials of any inferior description, or that any materials or articles
provided by him for the execution of the work are unsound or of a quality
inferior to that contracted for or otherwise not in accordance with the

contract, the contractor shall, on demand in writing which shall be made

within twelve months of the completion of the work from the Engineer-in-

Charge specifying the work, materials or articles complained of
notwithstanding that the same may have been passed, certified and paid for
forthwith rectify, or remove and reconstruct the work so specified in whole or
in part, as the case may require or as the case may be, remove the materials
or articles so specified and provide other proper and suitable materials or
articles at his own charge and cost. In the event of the failing to do so within
a period specified by the Engineer-in-Charge in his demand aforesaid, then

the contractor shall be liable to pay compensation at the same rate as under
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clause 8.e. of the general condition of contract in section 9 of tender
document (for Compensation for delay) for this default. In such case the
Engineer-in Charge may not accept the item of work at the rates applicable
under the contract but may accept such items at reduced rates as the
Engineer in charge may consider reasonable during the preparation of on
account bills or final bill if the item is so acceptable without detriment to the
safety and utility of the item and the structure or he may reject the work
outright without any payment and/or get it and other connected and
incidental items rectified, or removed and re-executed at the risk and cost of
the contractor. Decision of the Engineer-in-Charge to be conveyed in writing
in respect of the same will be final and binding on the contractor.

If the penalisation amount exceeds maximum limit with respect to Clause 8.e
of Standard General Conditions of Contract, then a show cause notice shall
necessarily be issued to the contract as to why the contract should not be
terminated.

67. Contractors remain liable to pay compensation:

In any case in which any of the powers conferred upon the Engineer In-
charge by the relevant clauses in documents that form a part of contract as
exercised or is exercisable in the event of any future case of default by the

Contractor, he is declared liable to pay compensation amounting to the

whole of his security deposit. The liability of the Contractor for past and

future compensation shall remain unaffected.
68. INTERNAL GRIEVANCE REDRESSAL MECHANISM

B.M.C has formed an Internal Grievance Redressal Mechanism for
redressal of grievances. Any Bidder or prospective Bidder aggrieved that any
decision, action or omission of the procuring entity being contrary to the
provisions of the tender or any rules or guidelines issued therein, in Packet
“A”’B’&’C’ can make an application for review of decision of responsiveness
in Packet “A”,B’&’C’ within a period of 7 days or any such other period ,as

may be specified in the Bid document .

While making such an application to procuring entity for review,
aggrieved bidders or Prospective bidders shall clearly specify the ground or

grounds in respect of which he feels aggrieved.




Provided that after declaration of a bidder as a successful in Packet ‘A’
(General Requirements), an application for review may be filed only by a
bidder who has participated in procurement proceedings and after
declaration of successful bidder in Packet ‘B’ (Technical Bid), an application
for review may be filed only by successful bidders of Packet ‘A’. Provided
further that, an application for review of the financial bid can be submitted,
by the bidder whose technical bid is found to be acceptable / responsive.

Upon receipt of such application for review, B.M.C. may decide
whether the bid process is required to be suspended pending disposal of
such review. The B.M.C after examining the application and the documents
available to him, give such reliefs, as may be considered appropriate and
communicate its decision to the Applicant and if required to other bidders or
prospective bidders, as the case may be.

B.M.C shall deal and dispose off such application as expeditiously as
possible and in any case within 10 days from the date of receipt of such
application or such other period as may be specified in pre-qualification
document, bidder registration document or bid documents, as the case may
be.

Where B.M.C. fails to dispose off the application within the specified
period or if the bidder or prospective bidder feels aggrieved by the decision of
the procuring entity, such bidder or prospective bidder may file an
application for redressal before the ‘Internal Procurement Redressal
Committee’ within 7 days of the expiry of the allowed time or of the date of
receipt of the decision, as the case may be. Every such application for
internal redressal before Redressal Committee shall be accompanied by fee of
Rs.25,000/- fee shall be paid in the form of D.D. in favour of M.C.G.M.

1st Appeal by the bidder against the decision of C.E./HoD/Dean can

be made to concerned D.M.C/Director who should decide appeal in 7 days.

If not satisfied, 2nd Appeal by the bidder can be made to concerned
A.M.C.for decision .

Grievance Redressal Committee (GRC) is headed by Concerned
D.M.C/Director of particular department for the first appeal / Grievances by

the bidder against the decision for responsiveness / Non-Responsiveness In
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Packet ‘A’,Packet ‘B’ or Packet ‘C’ and if not satisfied,Concerned A.M.C.will
take decision as per second appeal made by the bidder.

This Grievance Redressal Committee (GRC) will be operated through
DMC (CPD) office where appeals of aggrieved bidder will be received with fee
of Rs.25000/-from aggrieved bidder.The necessary correspondence in
respect of said applications to the aggrieved bidder & concerned department
,issuing notices, arranging of Grievance Redressal Committee(GRC) with
D.M.C.and further proceeding will be carried out through registrar appointed
by B.M.C.

No application shall be maintainable before the Redressal Committee
in regard of any decision of the B.M.C. relating to following issues:-

i) Determination of need of procurement
ii) The decision of whether or not to enter into negotiations.
iii) Cancellation of a procurement process for certain reasons.

On receipt of recommendation of the Committee, It will be
communicate his decision thereon to the Applicant and to the Committee
within 10 days or such further time not exceeding 20 days, as may be
considered necessary from the date of receipt of the recommendation and in
case of non-acceptance of any recommendation, the reason of such non-
acceptance shall also be mentioned in such communication.

Additional Municipal Commissioner and/or Procurement Redressal
Committee, if found, come to the conclusion that any such complaint or
review is of vexatious, frivolous or malicious nature and submitted with the
intention of delaying or defeating any procurement or causing loss to the
procuring entity or any other bidder, then such complainant shall be
punished with fine, which may extend to Five Lac rupees or two percent of

the value of the procurement, whichever is higher

69. Contractor to supply equipment etc required to carry out the work

and is liable for damages arising for its non provision

The Contractor shall supply at his own cost all material, plant, tools,

appliances, implements, equipments, vehicles requisite or proper for the

proper execution of the work, whether, in the original altered or substituted
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form and whether included in the specification of other documents forming
part of the contract or referred to in these conditions or not and which may
be necessary for the purpose of satisfying or complying with the
requirements of the Eng-In-Charge as to any matter as to which under these
conditions is entitled to be satisfied, or which is entitled to require together
with the carriage therefore to and from the work.

The contractor shall provide all necessary measures & precautions to protect
the public from accident and shall also be bound to bear the expenses of
defence of every suit, action or other legal proceedings, that may be brought
by any person for injury sustained owing to neglect of the above precautions
and to pay any damages and cost which may be awarded in any such suit
action or proceedings to any such person or which may with the consent of
the contractor be paid for compromising any claim by any such person.

70. Prevention of Fire:

The contractor shall not set fire to any standing jungle, trees, brushwood or

grass or waste.

71. Compensation for all damages done intentionally or unintentionally by
contractor whether in or beyond the limits of BMC property including any
damage caused by spreading the fire shall be estimated by the Engineer In-
charge or such other officer as he may appoint and the estimate of the
Engineer in-charge to the decision of the Dy. Chief Engineer on appeal shall
be final and the contractor shall be bound to pay the amount of the assessed
compensation on demand failing which the same will be recovered from the
Contractor as damages or deducted by the Engineer In-charge from any
sums that may be due or become due from BMC to contractor under this
Contract or otherwise. Contractor shall bear the expenses of defending any
action or other legal proceedings that may be brought to prevent the spread
of fire and he shall pay any damages and costs that may be awarded by the
Court in consequence.

72. In the case of Tender by partners, any change in the constitution of the
firm shall be forthwith, notified by the contractor through the Engineer In-

charge for his information.




73. Action where no specifications:

In the event of there being no such specifications, then in such case, the
work shall be carried out in all respects in accordance with all instructions
and requirements of the Engineer In-charge.

74. Safety and medical help:

(i) The Contractor shall be responsible for and shall pay the expenses of
providing medical help to any workmen who may suffer a bodily injury as a
result of an accident. If such expenses are incurred by BMC, the same shall
be recoverable from the contractor forthwith and be included without
prejudice to any other remedy of BMC from any amount due or that may
become due to the Contractor.

(ii)) The contractor shall provide necessary personal safety equipment and
first-aid box for the use of persons employed on the site and shall maintain
the same in condition suitable for immediate use at any time.

(iii The workers shall be required to use the safety equipments so provided
by the contractor and the contractor shall take adequate steps to ensure the
proper use of equipments by those concerned.

(iv) When the work is carried on in proximity to any place where there is risk

or drawing all necessary equipments shall be provided and kept ready for

use and all necessary steps shall be taken for the prompt rescue of any

person in danger.

75. Anti-malaria and other health measures:

Anti-Malaria and other health measures shall be taken as directed by the
Executive Health Officer of BMC. Contractor shall see that mosquitogenic
conditions are created so as to keep vector population to minimum level.
Contractor shall carry out anti-malaria measures in the area as per the
guidelines issued by the Executive Health Officer of BMC from time to time.
In case of default, in carrying out prescribed anti-malaria measures resulting
in increase in malaria incidence, contractor shall be liable to pay BMC on

anti-malaria measures to control the situation in addition to fine.




SECTION 10

SPECIFICATIONS




SPECIFICTIONS

Subject: Manufacturing & Supply of refuse collection storage facility
at various locations in wards.

1) Preamble:-

The 1.1 Cu. Mt capacities M. S. Refuse Bins are used for
temporary storage of refuse where generation of waste in higher
frequency such as high footfall areas, vegetable market, goods
market, near stations and by sweeping of the road or nearby
area. Temporary storage and collected waste being emptied into
refuse vehicles by using universal lifting mechanism. In this
system of collection and transfer of refuse, manual handling is
so far eliminated. There is requirement of 1.1 Cu. M. capacity
refuse bins from various wards to avoid open dump and
overflowing of bins.

Therefore, Brihanmumbai Municipal Corporation (B.M.C)
proposes to invite e-tenders from the experienced firms dealing in
this line for supply of 1.1 Cu. M. capacity M.S. sheet refuse bins
suitable for lifting and tipping by compactors universal bin
lifting mechanism operated by BMC & Private contractors.

2) Contract Period:

i) The Contract Period is for one year (365 days) after issuance of
Letter of acceptance (LOA).

ii) Contractor shall have to finish all the formalities like inspection
of sample, testing/trial of sample of field, approval of sample,
Submission & approval of drawing within 30 days from actual
date of start of work.

iii) The Contractor shall be required to carry out the modifications
after the field trials as may be required without any extra cost.
The prototype/sample container shall be included in the total
quantity.

3) Quantity of Bins:-
i) Total quantity required is 1600.
ii) The exact quantity of bins required for Dry Waste
(Blue Colour) & Wet Waste (Green Colour) shall be intimated




to the contractor while placing the individual order.

iii) Colour of bins shall be decided by the ward officials as per

site requirement.
4) Warranty:-

i) The contractor should give one year warranty for replacement of
defective bins or any part, if the bins are found defective due to
manufacturing defects, poor workmanship or sub-standard
material. Such bins should be replaced free of cost. The one year
warranty will be calculated from the date of delivery.

ii) Warranty of wheel and swivel caster assembly for free replacement
in case of any damage and breakage due to any manufacturing
defect only such as developing cracks in the wheel assembly,

porosity.

5) Technical Specifications:

i) The dimensions of the bins shall be as per the accompanied

detail drawing and details mentioned below:

Dimensions of containers

Length of the bin 1210 mm (* 3 %)

Width of the bin 1040 mm ( 3 %)

Height of the bin 1225 mm (including the
height of Wheels) (= 3%)

Materials to be use for manufacturing of the bins:-

Following are the tentative material to be used for fabrication &
manufacturing of M S bin, However contractors responsibility to
access material to be required toward completion of job.

3 mm thick steel sheet from reputed company's i.e




SAIL/Tisco/Essar/ Jindal or any equivalent etc to manufacture
Main container body of the bin.

FRP lid- 2 nos.

Ms angle 40X40X5 mm thick for bottom frame- 7nos.

The bin shall have forged lifting pin (trunnion) of size 36 mm (+/- 2
mm ) dia M.S. with end flange ( M.S. stopper ) of 63 mm. dia and 6
mm thick plate at both sides- 2 nos.

M.S plate of size 150mm X 150 mm X 5 mm thick as inner plate for
pin (trunion) per bin- 2 nos.

Gusset plates of 6 mm thick of size 60x60 for top bend support-12
nos

Gusset plates of 6 mm thick of size 60x 60 for bottom support- 4 nos
Gusset plate for handle of 3 mm thick -4 nos.

Vertical M. S. Stiffener of size 50x15X300mm length and 3 mm
thickness- 4 nos.

Lifting pin support C channel from outside of size 75X40X280 mm
length having thickness of 5 mm- 2 nos

M.S. Handle from 10 mm rod- 4 nos.

Ms bend 3 mm thick of size 150X150 mm half round on top surface —
4 nos

Ms round bar inside top corner bend of 32 mm dia X 200 mm length
top surface- 4 nos.

Four wheels made of one piece UHMW-PE (Ultra High Molecular

Weight- Polyethylene) of 200 mm dia. and shall have swiveling

assembly which rotate through 360 degree.

Wheel bracket of size 150 X 115 X 8 mm thick- 4 nos

Lid bracket — 4 nos

Hinge support with supporting pipe for lead and required fastners.
Hexagonal bolt with nut and washers (M 12x 50 long)-16 nos, or

required fastners to complete the job.




iii) Procedure to manufacture the bins

A. Main Container Body:

1. The containers shall be manufactured by using 3 mm thick
sheet steel manufactured from reputed company's i.e
SAIL/Tisco/Essar/ Jindal make only.

2. Bottom plate shall be of 3 mm thick and it is formed with
two longer sides and top frame all in one single sheet.

3. Two nos. of Smaller side plate shall be formed with 25 mm
collar bend at all three sides ( bottom & two sides)

4. The joining of four vertical sides metal sheets shall be by
Lap joints carried out by MIG welding process.

5. There shall be sufficient reinforcements by same sheet
forming by embossing the suitable ribs, so as to take jerks
induced during loading / unloading garbage into compactors.
6. The vertical sheets shall have 2 horizontal ribs and 5
vertical ribs on longer side and 2 horizontal ribs and 3 vertical
ribs on smaller side of suitable deep self formed by embossing
the same sheet. All the ribs shall be protruding outside the bin
surface

7. Top frame shall be formed the shape of pipe of 40 mm OD
by suitably shaping the vertical sides of M.S. sheet.

8. The constructional details shall be as per the attached
drawing.

9. The other sections such as angles, round bars etc. shall
be of first grade and of approved quality.

10. All the welding work has to be carried out by MIG welding

process only. Welding shall be carried out by skillful welder. To

maintain the high degree of accuracy and uniformity without
damaging mechanical or chemical properties of weld as well as

material.




B. Top Edge Frame :

1. Top edge frame shall be tube shaped made of 3 mm
thick sheet steel formed in the same vertical sides as
already explained in (a) above.

The top four edges of the round pipe of container shall be
first joined by using M.S. rod of 32 mm (minimum) dia
to match the I. D. of top piped frame.

Minimum 100 mm long rod shall be projected inside the
piped frame.

¢

The rod shall be given ‘L’ shape by properly bending &
then inserted into corners of piped frame & then
welded. The joint at the corner of L shape
reinforcement should be avoided.

The four top corner joints shall be further strengthened
by providing half round ( ID matching the OD of the
pipe frame) 'L' shaped tie formed by pressing 3 mm
M.S. sheet. The total length of ‘L’ shaped tie shall be
150 mm on each outside portion of the corner.

The top piped frame shall be further supported by
welding triangular stiffeners/gussets of 6 mm thick
plate. There shall be four nos. & two nos. of stiffeners
/ gussets on long side & short side respectively.

C. Collar :-

The smaller side plate of the bin should have collar of 25 mm

width on both sides and bottom for lap joint to make overlap of

25 mm with longer side plate.




D. Lid:-
The container shall have 2 nos of FRP (Fiber reinforced Plastic)
lid hinged at one end which shall open freely while unloading.
The material shall be resistant to waste water and chemicals.
The design of hinge shall be as per the requirement of lid
opening. The weight of the single lid shall not be less than
3 kg.

E. Side Lifting Trunnion (Pin): -
The bin shall have two side lifting Trunnion compatible for being

lifted by universal bin lifters mechanism of the refuse vehicles.

The lifting Trunnion shall be 36 mm (+/- 2 mm ) dia M.S. with
end flange of M.S. stopper of 63 mm. dia and 6 mm thick plate
shall be provided by welding for preventing the accidental fall of
bins. Suitable pin holding inner plate shall be welded to the bin
firmly from inside and channel from outside by welding to
vertical side as well as top frame. Trunnions are fixed by
passing through pin holding inner plate, bin side wall C channel
by suitably welding. Trunnions must protrude 5 mm. inside the

holding plate by MIG welding.

F. Holes for draining:-
For proper draining of water, leachate etc. arrangement shall be
made by providing 6 Nos. of 20 mm dia. drain holes. The holes

should be drilled at the bottom as shown or as directed.

G.MIG (Metal Inert Gas) welding process:-

Unless it is specified otherwise or as directed, all welding work

shall be carried out by MIG welding process as per prevailing




standards by continuous welding from inside & outside &

shall be free from welding defects, sharp edges & burrs etc.

Stiffeners / Gusset plates:-
Sufficient stiffeners / gusset plates shall be provided between
the top frame and the main body.

Bin Pulling system:-

The bins are always full of garbage. Hence to avoid direct
contact of labours with these bins, the Pulling mechanism shall
be provided for smooth operation for unloading of the bins. The
MS material of suitable strength shall be used to fabricate such
Mechanism. Only cost of bin pulling system is included in this
tender. The Handle / arm is required to operate this mechanism
shall be purchased afterward as per requirement of sites.

The demonstration of the said provision shall be given

before opening of packet C, Within 3 days after opening of

packet A and Packet B.

J. Construction Design:-

The overall construction shall be designed as per applicable
prevailing standards of manufacturing, fabrication, welding of
bins. Successful contractor shall also refer the existing bin at
ward/ field as sample for manufacturing & fabrication in
consultation with BMC Engineer.

The wheels castors, sheet material, lifting Trunions (Pin), cover
& other parts shall be extra strong to withstand heavy and

rough operations and impact loads. Metal stiffeners on vertical




sides shall be provided as per drawing for extra safety to avoid

smashing and damaging of the container body.

K.Wheels: & Swivel Wheel Assembly -

1.

The bin shall have rest on four wheels made of one piece UHMW-
PE (Ultra-high-molecular-weight polyethylene) by of 200 mm dia. x
50mm width and shall have swiveling through 360 degree.

. Overall dimensions of wheel are as under: -

Diameter of the wheel - 200 mm,
Width of wheel - 50 mm,

Width of Hub - 56 mm,

O.D. of hub - 84 mm

. The wheels shall be manufactured by compression molding

method from virgin UHMW-PE powder white in colour.

. Heavy duty forged swivel type castors with white UHMW-PE (Ultra

High Molecular Weight Polyethylene) wheels shall be fabricated.

. There shall be a M. S. (Metal insert) sleeve of size of 60 mm O.D.,

52 mm I.D. & 56 mm long pressed into wheel and 2 Nos. of ball
bearings having both side covers & circular clip to prevent the ball
bearings coming out from both the ends.

The swiveling assembly shall be painted for protection against

corrosion .

Two front wheel shall have locking/ bracking system to prevent

the bin movement kept at sloppy ground.

. Heavy duty swivel mechanism -

This assembly shall be formed by using good quality forged steel,

chrome plated carbon steel balls, brass grease nipple, locking
pin, 2 Nos. of 8 mm thick brackets, 2 nos. of dust covers, cotter

pin, etc.




The overall height with 200 mm
dia. Wheel

Offset of wheel 60 mm

Plate Size 150 x 115 mm

Hole Distance 120 x 60 mm

Top plate thickness = 8 mm
(Rectangle Shape)

9. Brackets;- There shall be two nos. of 8 mm thick brackets to hold the

wheel.

10. The castor wheel assembly shall be first fitted by nut bolts & then the
castor wheel assembly fixed plate shall be welded to bottom plate from

all sides firmly.

.Suitable base frame shall be fabricated by using 40 x 40 x 5 mm M.S
angle. The wheel frame and bottom of the bin shall be fastened by
using 4 nos. of bolts and nuts of size 12 mm dia. foreach wheel
with suitable washers on both sides. The bolt should protrude
minimum 5 mm outside the nut after fully tightened. The nut bolts
shall be suitably tack welded to prevent damages, stealing by antisocial
elements. The wheel base frame and bins bottom shall be held together
by welding intermittently to each other or continuously as directed. All

the sharp corners to be grinded for smooth finish and aesthetic look.

12.Brands Acceptable to B.M.C
1) Ratan
2) Akash Engineers
3) Rexello
4) Pioneer

5) Khushi

Or any other brand approved by Chief Engineer (SWM) Department.
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L. Painting process:-

1. After complete fabrication process, and before painting, the
container body shall be, thoroughly cleaned, de-scaling &

degreasing to remove foreign particles.

Thereafter, the complete container shall be painted with 2
coats of anticorrosive Epoxy primer paint and two coat of
anticorrosive epoxy paint as per prevailing standard-
outside of container.

Inside Painting:- The inside body of container shall be
painted with two coats of black anticorrosive/ epoxy paint.

4. Outside Body:-

For Dry Waste:- The container using for Dry Waste shall be painted
with Blue colour paint or as directed.

For Wet Waste:- The container using for Wet Waste shall be painted
with opaline Green colour paint or as directed.

5. Quality of paint & Brands:- The paint shall be of Good Quality
and of ICI/Asian/Johnson& Nicholson /British/Burger or as
approved by site Engineer

6. Finishing:- After completion of painting work, the bins shall
be finished and lettering and other work shall be carried out
as mentioned or as directed.

7. Inspection shall be carried out from Engineer in charge before
and after painting of the bins.

M. Lettering Work:-
Necessary lettering work shall be carried out as directed such as serial

number, Ward, B.M.C., Type of use, Logo, Date of supply, slogan etc.

The date of supply shall also be punched at the trunion holding

channel. The serial nos. of containers shall be engraved as well as

painted at specified location.




6) Inspection and trials of bins:-

i) The Contractor shall offer sample of 1.1 Cu. M. Capacity M. S.
refuse bin for inspection within 15 days from the date of start of

work.

ii) Inspection at manufacturing place at various stages will be
decided after the production schedule is finalized. All expenses
towards this shall be borne by the successful bidder.

iii) After final inspection, the list of individual delivery sites

will be given by BMC. It will be the responsibility of bidders to

deliver each and every container to the site. Actual delivery date
shall be reckoned as date of delivery on individual site.

iv) Testing -Each castor wheel assembly shall be capable of

taking minimum 500 Kg. load. Necessary test certificate for

same shall be produced.

7) Trial of 1.1 Cu. M. capacity M.S. Refuse Bin/Container: -

i) The contractor should give satisfactory trial of containers

by using B.M.C’s compactors at one of the garages/sites.

The dimensions, specifications, drawings given here are
close to the existing containers. On inspection of sample or
in case of any difficulty in handling the containers by the
compactors, necessary modifications, alterations has to be
carried out free of cost to suit the operations as directed by

the office of Dy. Ch. E(S.W.M) Planning.

iii) If required Maximum 10% modifications in weight &
designing and strengthening of the containers shall have to
be carried out by the contractor subject to the approval of
Engineer. Fabrication allowance of (+)/(-) 3% in all

dimensions is admissible only in case of practical




difficulties. No tolerance in the sheet thickness is

permitted.

8) Delivery Details:

i) Delivery Schedule:

The completion/ supply period from date of issuing part P.O.,

a)

b)

If P.O. quantity is 100 nos. or less, then supply shall
be within 30 days of that PO,

If P.O. quantity is more than 101 and up to 200
nos., then entire supply shall be within 45 days for
that part PO quantity
If P.O. quantity is more than 201 and up to 300, then
entire supply shall be within 60 days for that PO
quantity.

Contract period is of one year and as and when
required within the contract period, part P.O. will be
issued to the contractor for supply of refuse bins. At a
time only one part PO will be issued. The maximum
no of Quantity per part P.O. shall not exceed 300

nos.

ii) Delivery Site:

a) The supply of the bins shall be made at given

location within Brihanmumbai limits i.e. City,
Western & Eastern Subs. without any extra cost.

Delivery of 1.1 Cu. M. Capacity M.S. refuse bins
shall be made at A.E.(SWM) of respective wards or
at various sites as directed by A.E.(SWM) of
respective wards. Cost of all transportation shall

be included in offer.




9) Payment: -

1.

The contractor shall raise the invoice against the supply of
minimum 75 number of containers against the Purchase
Order. 95% of bill will be paid after the supply of
containers against the raised invoice and remaining S5 %
will be paid against satisfactory completion of work or

completion of one year warranty period whichever is later.

. The contractor shall submit the Invoice with

acknowledged delivery challans against supply of M.S.
bins to (SWM) Planning Office.

. If the poor performance of bins and defects observed

during contract period only subject to manufacturing

defect, such as:-

Crack develop in the wheel assembly because of

manufacturing defect.
Peeling of painting of container.
Crack developed in the container handle.

Deformation developed in the shape of container due to

poor workmanship.

The proportion with the defective quantum will be deducted from

the contractors bills.

i)

Special instruction to Contractor

The rates quoted for Supply of 1.1 Cu. M. Capacity M.S.

refuse bins/containers as per specification shall be firm
and inclusive of all taxes & duties and transportation,

loading, unloading, etc. Supply of M. S. Container has




include certain small work or services which are incidental
or consequential to the supply such as transportation,
installation, commissioning, training, maintenance.

ii) The contractor shall conversant with the volume and scope
of work involve in subject work.

iii) Contractor shall have mechanical workshop in MMR region
with manpower, machinery and tools etc. required to carry
out the work for successful completion of job.

iv) The contractor shall follow all relevant Safety, Health and

Environment procedures and shall comply with the legal
requirements as per the provisions of various rules and
regulation prevailing, as well as factory act. For any
mishaps etc. if happened the contractors will be held
responsible.
Codes of standard: In case of any conflict between codes /
standard and specification, the latter shall prevail and in
case of further conflict in this matter, the interpretation of
the specifications by the BMC engineer shall be final and
binding.

vi) The contractor shall take photographs with date and time

of delivered items of the supply at the site.

vii) Submission of Drawing:-.

The Contractor shall be required to submit the detailed
drawing of the containers within 7 days after trial of bins.
The detailed technical and dimensional drawing shall be
scrutinized by the engineers of the dept. and shall be
approved. Forthwith Contractor shall submit the asbuilt
drawing to the planning department (Hard Copy & Soft

Copy). However, such approval shall not absolve the




bidders from the performance of the containers as per
the contract conditions. The drawing should contain the
general necessary details such as material, thickness,

wheels etc. mentioned in the BOQ table.
Special Instruction to wards

i) The respective A.E.(SWM) shall receive the delivery and take
necessary entry in their record/register  with

acknowledgement on delivery challan.

ii) The details of the bins shall be keep in record and submit

the same to higher authorities as and when required.

iii) A.E.(SWM) of respective wards shall acknowledged the
delivery challans against supply of M.S. bins and submit
the same to (SWM) Planning Office.

Penalty:

i) Delay in the offer of inspection of sample of 1.1 Cu. M.

capacity M.S. refuse bin/container beyond 15 days from

the date of start of work a penalty of Rs.2,500/-per day.

Delay in submission of detailed drawing of the 1.1 Cu. M.
capacity M.S. refuse bin/container beyond 7 days from the
date of approval of sample of 1.1 Cu. M. capacity M.S.
refuse bin/container attracts a penalty of Rs.1,000/- per
day.

iii) If contractor fails to supply any or all the good within the
time period specified in the contract, penalty of 2% per
week on delayed material subject to 10% maximum of the

value of the goods supplied in that PO.




SECTION 11
Fraud & Corrupt
Practices




FRAUD AND CORRUPT PRACTICES

The Applicants and their respective officers, employees, agents
and advisers shall observe the highest standard of ethics during

the Bidding Process. Notwithstanding anything to the contrary

contained herein, the Authority may reject an Application without

being liable in any manner whatsoever to the Applicant if it
determines that the Applicant has, directly or indirectly or
through an agent, engaged in corrupt practice, fraudulent
practice, coercive practice, undesirable practice or restrictive
practice in the Bidding Process.

Without prejudice to the rights of the Authority under relevant
Clause hereinabove, if an Applicant is found by the Authority to
have directly or indirectly or through an agent, engaged or
indulged in any corrupt practice, fraudulent practice, coercive
practice, undesirable practice or restrictive practice during the
Bidding Process, such Applicant shall not be eligible to participate
in any tender or RFQ issued by the Authority during a period of 2
(two) years from the date such Applicant is found by the Authority
to have directly or indirectly or through an agent, engaged or
indulged in any corrupt practice, fraudulent practice, coercive
practice, undesirable practice or restrictive practice, as the case
may be.

For the purposes of this Clause, the following terms shall have

the meaning hereinafter respectively assigned to them:

“corrupt practice” means

the offering, giving, receiving, or soliciting, directly or indirectly, of
anything of value to influence the actions of any person connected

with the Bidding Process (for avoidance of doubt, offering of




employment to, or employing, or engaging in any manner
whatsoever, directly or indirectly, any official of the Authority who
is or has been associated in any manner, directly or indirectly,
with the Bidding Process or the LOA or has dealt with matters
concerning the Concession Agreement or arising there from,
before or after the execution thereof, at any time prior to the
expiry of one year from the date such official resigns or retires
from or otherwise ceases to be in the service of the Authority,
shall be deemed to constitute influencing the actions of a person
connected with the Bidding Process); or save and except as
permitted under the relevant sub clause, engaging in any
manner whatsoever, whether during the Bidding Process or after
the issue of the LOA or after the execution of the Concession
Agreement, as the case may be, any person in respect of any
matter relating to the Project or the LOA or the Concession
Agreement, who at any time has been or is a legal, financial or
technical adviser of the Authority in relation to any matter
concerning the Project;

“fraudulent practice” means a misrepresentation or omission of
facts or suppression of facts or disclosure of incomplete facts, in
order to influence the Bidding Process;

“Coercive practice” means impairing or harming or
threatening to impair or harm, directly or indirectly, any
person or property to influence any persons participation or
action in the Bidding Process;

“undesirable practice” means (i) establishing contact with

any person connected with or employed or engaged by the

Authority with the objective of canvassing, lobbying or in any

manner influencing or attempting to influence the Bidding

Process; or (ii) having a Conflict of Interest; and




“Restrictive practice” means forming a cartel or
arriving at any understanding or arrangement among
Applicants with the objective of restricting or manipulating a
full and fair competition in the Bidding Process.

If the Employer/Financier determines that the Contractor
has engaged in corrupt, fraudulent, collusive, coercive or
obstructive practices, in competing for or in executing the
Contract, then the Employer may, after giving 14 days’
notice to the Contractor, terminate the Contractor's
employment under the Contract and expel him from the Site,
and the provisions of relevant Clause shall apply as if such
expulsion had been made.

Should any employee of the Contractor be determined to
have engaged in corrupt, fraudulent, collusive, coercive, or
obstructive practice during the execution of the Works, then
that employee shall be removed in accordance with relevant

Clause.

For the purposes of this Sub-Clause:

i.

“corrupt practice” is the offering, giving, receiving

to

soliciting, directly or indirectly, of anything of value to influence

improperly the actions of another party;

“another party”’ refers to a public official acting in relation
to the procurement process or contract execution. In this
context, “public official” includes Financer staff and employees
of other organizations taking or reviewing procurement
decisions.

“fraudulent practice” is any act or omission, including a

misrepresentation, that knowingly or recklessly misleads, or

attempts to mislead, a party to obtain a financial or other

benefit or to avoid an obligation;




iv.

V.

Vii.

viii.

iX.

“Collusive practice” is an arrangement between two or more
parties designed to achieve an improper purpose, including to

influence improperly the actions of another party;

“coercive practice” is impairing or harming, or threatening to

impair or harm, directly or indirectly, any party or the property
of the party to influence improperly the actions of a party;
“obstructive practice” is deliberately destroying, falsifying,
altering or concealing of evidence material to the investigation or
making false statements to investigators in order to materially
impede the Financier investigation into allegations of a
corrupt, fraudulent, coercive or collusive practice; and/or
threatening, harassing or intimidating any party to prevent it
from disclosing its knowledge of matters relevant to the
investigation or from pursuing the investigation; or

Acts intended to materially impede the exercise of the Financer’s
inspection and audit rights provided.

“party” refers to a public official; the terms “benefit” and
“obligation” relate to the procurement process or contract
execution; and the “act or omission” is intended to influence the
procurement process or contract execution.

“parties” refers to participants in the procurement process
(including public officials) attempting to establish bid prices at
artificial, non-competitive levels.

a “party” refers to a participant in the procurement process or

contract execution.




SECTION 12

Pre Bid Meeting




PREBID MEETING

Pre-bid meeting of the interested parties shall be convened at the
designated date, time and place. A maximum of three representatives of
each Applicant shall be allowed to participate on production of authority

letter from the Applicant.

During the course of Pre-bid meeting, the Applicants will be free to
seek clarifications and make suggestions for consideration of the Authority.
The Authority shall Endeavour to provide clarifications and such further

information as it may, in its sole discretion, consider appropriate for

facilitating a fair, transparent and competitive Bidding Process.
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LIST OF APPROVED BANKS

The following Banks with their branches in Brihanmumbai and in

suburbs and extended suburbs up to Virar and Kalyan have been

approved only for the purpose of accepting Banker’s guarantee from

1997-98 onwards until further instructions.

The Bankers Guarantee issued by branches of approved Banks
beyond Kalyan and Virar can be accepted only if the said Banker’s
Guarantee is countersigned by the Manager of a branch of the same
Bank, within the Mumbai Limit categorically endorsing thereon that
said bankers Guarantee is binding on the endorsing Branch of the
bank within Mumbai limits and is liable to be on forced against the
said branch of the Bank in case of default by the contractor/supplier

furnishing the bankers Guarantee.

S.B.I and its subsidiary Banks

State Bank Of India.

State Bank Of Hyderabad.

State Bank Of Mysore.

State Bank Of Patiyala.

State Bank Of Saurashtra.

State Bank Of Travankore.

Nationalized Banks

Allahabad Bank.
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Andhra Bank.

Bank Of Baroda.
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Bank Of India.

—
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Bank Of Maharashtra.
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Central Bank Of India.

—
w

Dena Bank.

—
N




Indian Bank.

Indian Overseas Bank.
Oriental Bank Of Commerce.

Punjab National Bank.

Punjab & Sindh Bank.

Syndicate Bank.

Union Bank Of India.

United Bank Of India.

UCO Bank.

Vijaya Bank.

Corporation Bank.

Scheduled Commercial Banks

Bank Of Madura Ltd.

Bank Of Rajasthan Ltd.

Banaras State Bank Ltd.

Bharat Overseas Bank Ltd

Catholic Syrian Bank Ltd.

City Union Bank Ltd.

Development Credit Bank.

Dhanalakshmi Bank Ltd.

Federal Bank Ltd.

Indsind Bank Ltd.

[.C.I.C.I Banking Corporation Ltd.

Global Trust Bank Ltd.

Jammu & Kashmir Bank Ltd.

Karnataka Bank Ltd.

KarurVysya Bank Ltd.

Laxmi Vilas Bank Ltd.

Nedugundi Bank Ltd.

Ratnakar Bank Ltd.




Sangli Bank Ltd.

South Indian Bank Ltd.

S.B.I Corporation &Int Bank Ltd.

Tamilnadu Mercantile Bank Ltd.

United Western Bank Ltd.

Vysya Bank Ltd.

Schedule Urban Co-op Banks

Abhyudaya Co-op Bank Ltd.

Bassein Catholic Co-op Bank Ltd.

Bharat Co-op Bank Ltd.

Bombay Mercantile Co-op Bank Ltd.

Cosmos Co-op Bank Ltd.

Greater Mumbai Co-op Bank Ltd.

JanataSahakari Bank Ltd.

Mumbai District Central Co-op Bank Ltd.

Maharashtra State Co-op Bank Ltd.

New India Co-op Bank Ltd.

North Canara G.S.B. Co-op Bank Ltd.

Rupee Co-op Bank Ltd.

Sangli Urban Co-op Bank Ltd.

Saraswat Co-op Bank Ltd.

Shamrao Vithal Co-op Bank Ltd.

Mahanagar Co-op Bank Ltd.

Citizen Bank Ltd.

Yes Bank Ltd.

Foreign Bank

ABM AMRO (N.Y.) Bank.

American Express Bank Ltd.

ANZ Grindlays Bank Ltd.

Bank Of America N.T. & S.A.




Bank Of Tokyo Ltd.

Bankindosuez.

BanqueNationale de Paris.

Barclays bank.

City Bank N.A.

Hongkong & Shanghai banking Corporation.

Mitsui Taiyokbe Bank Ltd.

Standard Chartered Bank.

Cho Hung Bank.
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FORM OF TENDER
To,
The Municipal Commissioner for Brihanmumbai
Sir,
I/ We have read and examined the following documents relating to
the work of

i. Notice inviting tender.

ii. Directions to tenderers (General and special)

iii. General condition of contract for Works of the Brihanmumbai Municipal
Corporation as amended up to date.

iv. Relevant drawings

v. Specifications.

vi. Special directions

vii.Annexure A and B.

viii. Bill of Quantities and Rates.

1A. I/We
(full name in capital letters, starting with surname), the Proprietor/

Managing Partner/ Managing Director/ Holder of the Business, for the
establishment / firm / registered company, named herein below, do hereby

Referred to in the specifications and schedule to the accompanying form of
con-tract of the rates entered in the schedule of rates sent herewith and
signed by me/ us” (strike out the portions which are not applicable).

1B. I/We do hereby state and declare that I/We, whose names are given
herein below in details with the addresses, have not filled in this tender
under any other name or under the name of any other establishment /firm
or otherwise, nor are we in any way related or concerned with the
establishment /firm or any other person, who have filled in the tender for
the aforesaid work.”

2. I/We hereby tender for the execution of the works referred to in the
aforesaid documents, upon the terms and conditions, contained or referred




to therein and in accordance with the specifications designs, drawings and
other relevant details in all respects.

* At the rates entered in the aforesaid Bill of Quantities and Rates.

3. According to your requirements for payment of Earnest Money amounting
to Rs. /-(Rs. )

4. I/We have deposited the amount through online payment gateways with
the C.E. of the Corporation not to bear interest

I[/We hereby request you not to enter into a contract with any other
person/s for the execution of the works until notice of non/acceptance of
this tender has first been communicated to me/us, and in consideration of
yours agreeing to refrain from so doing I/we agree not to withdraw the offer
constituted by this tender before the date of communication to me/us of
such notice of non/acceptance, which date shall be not later than ten days
from the date of the decision of the Standing Committee or Education
Committee of the Corporation, as maybe required under the Mumbai
Municipal Corporation Act, not to accept this tender.(Subject to condition 5
below).

5. I/We also agree to keep this tender open for acceptance for a period of
180 days from the date fixed for opening the same and not to make any
modifications in its terms and conditions which are not acceptable to the
Corporation.

6. I/We agree that the Corporation shall, without prejudice to any other
right or remedy, be at liberty to forfeit the said earnest money absolutely, if.
a. I/We fail to keep the tender open as aforesaid.

b. I/We fail to execute the formal contract or make the contract deposit
when called upon to do so.

c. I/we do not commence the work on or before the date specified by the En-
gineer in his work order.

7. 1/We hereby further agree to pay all the charges of whatsoever nature in
connection with the preparation, stamping and execution of the said
contract.

8. I/We further agree that, I/we shall register ourselves as ‘Employer’ with
the Bombay Iron and Steel Labour Board’ and fulfill all the obligatory
provisions of Maharashtra Mathadi, Hamal and other Manual workers
(Regulation of Employment and Welfare) Act 1969 and the Bombay Iron and
Steel unprotected workers Scheme 1970.

9. “I/We have failed in the
accompanying tender with full knowledge of liabilities and, therefore, we will
not raise any objection or dispute in any manner relating to any action,




including forfeiture of deposit and blacklisting, for giving any information,
which is found to be incorrect and against the instructions and directions
given in this tender.

10. “I/We further agree and undertake that in the event it is revealed
subsequently after the allotment of work/contract to me/us, that any
information given by me/us in this tender is false or incorrect, I/We shall
compensate the Brihanmumbai Municipal Corporation for any such losses
or inconvenience caused to the Corporation in any manner and will not
resist any claim for such compensation on any ground whatsoever. I/we
agree and undertake that I/we shall not claim in such case any amount by
way of damages or compensation for cancellation of the contract given to
me/us or any work assigned to me/us or is with-drawn by the Corporation,”

Yours faithfully,

Digital Signature of the Tenderer or the Firm

Full Name and private residential address of all the partners constituting
the Firm




AGREEMENT FORM
Tender / Quotation
Standing Committee /Education Committee Resolution No. ..............c.ooooueee.
CONTRACT FOR THE WORKS

This agreement made this day of
Two thousand

the D.M.C.(SWM) (hereinafter called “the commissioner” in which expression
are included unless the inclusion is inconsistent with the context, or
meaning thereof, his successor or successors for the time being holding the
office of D.M.C.(SWM) of the second part and the Brihanmumbai Municipal
Corporation (hereinafter called “the Corporation”) of the third part,
WHEREAS the contractor has tendered for the construction, completion and
maintenance of the works described above and his tender has been accepted
by the Commissioner (with the approval of the Standing
Committee/Education Committee of the Corporation NOW THIS

THIS AGREEMENT WITNESSETH as follows:-

1) In this agreement words and expressions shall have the same meanings
as are respectively assigned to them in the General Conditions of Contract
for works hereinafter referred to:-

2) The following documents shall be deemed to form and be read and
constructed as a part of this agreement viz.

a) The letter of Acceptance

b) The Bid:

c) Addendum to Bid; if any

d) Tender Document

e) The Bill of Quantities:

f) The Specification:

g) Detailed Engineering Drawings




h) Standard General Conditions of Contracts (GCC)

i) All correspondence documents between bidder and BMC

3) In consideration of the payments to be made by the Commissioner to the
contractor as hereinafter mentioned the contractor hereby covenants with
the Commissioner to construct, complete and maintain the works in
conformity in all respects with the provision of the contract.

4) The Commissioner hereby covenants to pay to the Contractor in
consideration of the construction, completion and maintenance of the works

the contract sum, at times and in the manner prescribed by the contract.

IN WITNESS WHERE OF the parties hereto have caused their respective
common seals to be herein to affixed (or have hereunto set their respective
hands and seals) the day and year above written.

Signed, Sealed and delivered by the contractors

In the presence of Trading under the name and style of

Full Name
Address Contractors

Signed by the D.M.C.(SWM) in the presence of Ex. E.(SWM)Planning.

D M.C.(SWM)

The Common seal of the Brihanmumbai Municipal Corporation was hereunto
affixed on the 20 in the presence of two members of the Standing
Committee.

1. 1.

2. 2.

And in the presence of the Municipal Municipal Secretary

Secretary




SECTION 15

ANNEXURES
&
PROFORMAS




Annexure A

Name of Work:- Manufacturing & Supply of refuse collection storage
facility at various locations in wards

e-Tender No.7200036925

Parameter

Details

The Engineer for this work

1.Ch.E.(SWM )

2.Dy.Ch.E.(SWM )Planning

3. Ex. Eng.(SWM Planning

Description of work

Manufacturing & Supply of refuse
collection storage facility at various
locations in wards.

EMD

Rs. 20,96,000/-

Contract Period

One Year (365 days)

Signature of Tenderer/Bidder




Annexure- B
(On Rs. 500/- Stamp Paper)

PRE-CONTRACT INTEGRITY PACT

The Bidder commits himself to take all measures necessary to prevent
corrupt practices, unfair means and illegal activities during any stage of his
bid or during any pre-contract or post-contract stage in order to secure the
contract or in furtherance to secure it and in particular commits himself to
the following:-

1. The Bidder will not offer, directly or through intermediaries, any bribe,
gift, consideration, reward, favour, any material or immaterial benefit or
other advantage, commission, fees, brokerage or inducement to any official
of the BMC, connected directly or indirectly with the bidding process, or to
any person, organization or third party related to the contract in exchange
for any advantage in the bidding, evaluation, contracting and
implementation of the Contract.

2. The Bidder further undertakes that he has not given, offered or promised
to give, directly or indirectly any bribe, gift, consideration, reward, favour,
any material or immaterial benefit or other advantage, commission, fees,
brokerage or inducement to any official of the BMC or otherwise in
procuring the Contract or forbearing to do or having done any act in relation
to the obtaining or execution of the Contract or any other Contract with the
Government for showing or forbearing to show favour or disfavour to any
person in relation to the Contract or any other Contract with the
Government.

3. The Bidder will not collude with other parties interested in the contract to
impair the transparency, fairness and progress of the bidding process, bid
evaluation, contracting and implementation of the contract.

4. The Bidder will not accept any advantage in exchange for any corrupt
practice, unfair means and illegal activities.

5. The Bidder, either while presenting the bid or during pre-contract
negotiations or before signing the contract, shall disclose any payments he
has made, is committed to or intends to make to officials of the BMC or their
family members, agents, brokers or any other intermediaries in connection
with the contract and the details of services agreed upon for such payments.
6. The Bidder shall not use improperly, for purposes of competition or
personal gain, or pass on to others, any information provided by the BMC as
part of the business relationship, regarding plans, technical proposals and
business details, including information contained in any electronic data




carrier. The Bidder also undertakes to exercise due and adequate care lest
any such information is divulged.
7. The Bidder commits to refrain from giving any complaint directly or
through any other manner without supporting it with full and verifiable
facts.
8. The Bidder shall not instigate or cause to instigate any third person to
commit any of the actions mentioned above.
9. The Bidder and their respective officers, employees, agents and
advisers shall observe the highest standard of ethics during the
Bidding Process. Notwithstanding anything to the contrary contained
herein, the Authority may reject an Application without being liable in any
manner whatsoever to the Applicant if it determines that the
Applicant has, directly or indirectly or through an agent, engaged in
corrupt practice, fraudulent practice, coercive practice, undesirable practice
or restrictive practice in the Bidding Process

For the purposes of this Clause 9, the following terms shall have

the meaning herein after respectively assigned to them:

. “fraudulent practice” means a misrepresentation or omission of facts
or suppression of facts or disclosure of incomplete facts, in order to
influence the Bidding Process ;

. “coercive practice” means impairing or harming or threatening to
impair or harm, directly or indirectly, any person or property to
influence any persons participation or action in the Bidding Process;

. “undesirable practice” means (i) establishing contact with any
person connected with or employed or engaged by the Authority with

the objective of canvassing, lobbying or in any manner influencing or
attempting to influence the Bidding Process; or (ii) having a Conflict of
Interest; and

. “restrictive practice” means forming a cartel or arriving at
any understanding or arrangement among Applicants with the
objective of restricting or manipulating a full and fair competition in
the Bidding Process.

Signature of Tenderer/Bidder




Annexure- C

(On Rs. 500/- Stamp Paper)

DECLARATION CUM INDEMNITY BOND
(Notorised)

I, of , do hereby declared

and undertake as under.

1. I declare that I have submitted certificates as required to Executive
engineer (Monitoring) at the time of registration of my firm/company
and there is no change in the contents of the certificates that are

submitted at the time of registration.

2. I declare that I in capacity as

Manager/Director /Partners/Proprietors of has not

been charged with any prohibitory and /or penal action such as
banning (for specific time or permanent)/de-registration or any
other action under the law by any Government and/or Semi

Government and/or Government undertaking.

3. I declare that I have perused and examined the tender document

including addendum, condition of contract, specifications, drawings,

bill of quantity etc. forming part of tender and accordingly, I submit

my offer to execute the work as per tender documents at the rates

quoted by me in capacity as of

4. I further declare that if I am allotted the work and I failed to carry
out the allotted work in accordance with the terms and conditions and
within the time prescribed and specified, BMC is entitled to carry out
the work allotted to me by any other means at my risk and cost, at

any stage of the contract.




5. I also declare that I will not claim any

charge/damages/compensation for non availability of site for the

contract work at any time.

6. I declare that I will positively make the arrangements of the
required equipment on the day of commencement or with respect to
the progress of the work in phases, as per the instructions of site in

charge.

Signature of Tenderer/Bidder




BANKERS GURANTEE IN LIEU OF CONTRACT DEPOSIT

THIS INDENTURE made this day of BETWEEN

THE BANK incorporated wunder the English/Indian
Companies Acts and carrying on business in Mumbai (hereinafter referred to
as 'the bank' which expression shall be deemed to include its
successors and assigns) of the first part

inhabitants carrying on business at
in Mumbai under the style and name of Messer’s
(hereinafter referred to as 'the consultant) of the second part
Shri.

THE MUNICIPAL COMMISSIONER FOR BRIHANMUMBAI (hereinafter
referred to as 'the commissioner' which expression shall be deemed, also to
include his successor or successors for the time being in the said office of
Municipal Commissioner ) of the third part and BRIHANMUMBAI
MUNICIPAL CORPORATION (hereinafter referred to as 'the Corporation') of
the fourth part WHEREAS the consultants have submitted to the
Commissioner tender for the execution of the work of

and the terms of such tender /contract require that the
consultants shall deposit with the Commissioner as/contract deposit/
earnest money and Jor the security a sum of Rs._
(Rupees JAND WHEREAS if and when any
such tender is accepted by the Commissioner, the contract to be
entered into in furtherance thereof by the consultants will provide that such
deposit shall remain with and be appropriated by the Commissioner towards
the Security - deposit to be taken under the contract and be redeemable by
the consultants, if they shall duly and faithfully carry out the terms and
provisions of such contract and shall duly satisfy all claims properly
chargeable against them there under AND WHEREAS the consultants are
constituents of the Bank and in order to facilitate the keeping of the
accounts of the consultants, the Bank with the consent and concurrence of
the consultants has requested the Commissioner to accept the undertaking
of the Bank hereinafter contained, in place of the contractors depositing
with the Commissioner the said sum as earnest money and /or security as
aforesaid AND WHEREAS accordingly the Commissioner has agreed to




accept such undertaking NOW THIS AGRREMENT WITHNESSES that in
consideration of the premises, the Bank at the request of the consultants (
hereby testified ) UNDERTAKES WITH the commissioner to pay to the
commissioner upon demand in writing , whenever required by him , from
time to time , so to do ,a sum not exceeding in the whole Rs.
(Rupees ) under the terms of the said tender and
/or the contract. The B.G. is valid up to "Notwithstanding
anything what has been stated above, our liability under the above
guarantee is restricted to Rs. only and guarantee shall remain
in force upto unless the demand or claim under this
guarantee is made on us in writing on or before _all your
right under the above guarantee shall be forfeited and we shall be
released from all liabilities under the guarantee thereafter”

IN WITNESS WHEREOF
WITNESS(1)
Name and
address
WITNESS(2)
Name and the duly constituted Attorney Manager
address

the Bank and the said Messer’s

(Name of the Bank)

WITNESS(1)
Name and
address
WITNESS(2)
Name and
For Messer’s
Address

have here into set their respective hands the day and year first above
written.

The amount shall be inserted by the Guarantor, representing the
Contract Deposit in Indian Rupees.




Annexure D

Rate Analysis

Item Description

Sr. | Description of rate Quantity Amount

2
°

analysis parameters

Total of all components
Overhead & profit
Total (7+8)

N O 00 N O g A W N~

Per unit rate

Sign & seal of the Tenderer




Annexure E

INFORMATION REGARDING STATUS OF TENDERER
(To be filled in by the tenderer)

(1) (a) Whether it is a
proprietor concern

(b) If so, name of the owner

(2) If it is a partnership
concern, please furnish
name of each partner and a
copy of registration
certificate

(3) In case of company,
please furnish the
documentary proof to show
that the company is
registered

Signature of the Authorised Signatory / Signatories:

Name of concerned person(s) / company:

Stamp:




Annexure F

Name of Work: Manufacturing & Supply of refuse collection
storage facility at various locations in wards.

EARNEST MONEY DEPOSIT
(To be filled in by the tenderer)

1 Amount of E.M.D. :  RUPEES 20,96,000/-

Rupees Twenty Ninty Six Thousand
Only

2 Contract Period : As mentioned in tender document.

Signature of authorized Signatory

of company




Special Annexure - II
Irrevocable Undertaking
(On Rs.500/- Stamp Paper)

[ Shri/Smt

Inhabitant. Proprietor/Partner/Directors of M/s

resident at

hereby give Irrevocable Undertaking as under :

1.

I say & undertake that as specified in Section 171 of CGST Act, 2017,
any reduction in rate of tax on supply of goods or services or the benefit
of input tax credit shall be mandatorily passed on to BMC by way of

commensurate reduction in prices.

. I further say and undertake that I understand that in case the same is

not passed on and is discovered at any later stage, BMC shall be at
liberty to initiate legal action against me for its recovery including, but

not limited to, an appeal to the Screening Committee of the GST Counsel.

. I say that above said irrevocable undertaking is binding upon me/my

partners/company/other Directors of the company and also upon

my/our legal heirs, assignee, Executor, administrator etc.

. If I fail to compliance with the provisions of the GST Act, I shall be liable

for penalty/punishment or both as per the provisions of GST Act.
Whatever has been stated here in above is true & correct to

my/our own knowledge & belief.

Solemnly affirmed at DEPONANT

This day of BEFORE ME

Interpreted Explained and Identified by me.




Annexure G

DETAILS OF LITIGATION HISTORY

participating in the above subject Bid, here by

declared that there is no litigation history against me during the last 5

years, prior to due date of the tender.
Or

participating in the above subject Bid, here by

declared that the litigation history against me during the last 5 years,

prior to due date of the tender, is as under

Sr. Year Action taken Name of the Remarks

No Organization

I further declared that information furnished above is correct,
and in future, if BMC finds that information disclosed is false or
incomplete, then BMC can directly disqualify my bid and can initiate

penal action including blacklisting of the firm.

Full Signature of the tenderer with
Official Seal and Address




PROFORMAS

Manufacturing & Supply of refuse collection storage
facility at various locations in wards

Name of the work:-

PROFORMA -1

The list of similar work stated in PQC during last 7 years

Name of the

Project

Name of
the
Employer

Stipulated
Date of

Completion

Actual date
of

Completion

Actual
Cost of
Work Done

5

6

3 4

Note:-

1. Scanned Attested copies of completion/performance certificates from

the Engineer-in-Charge for each work should be annexed in the

support of information furnished in the above proforma.

2. Works shall be grouped financial year-wise.




PROFORMA - 1II

Name of the work:- Manufacturing & Supply of refuse collection storage
facility at various locations in wards

PROFORMA -1I

Financial Year Actual Updated | Average of
Turnover value to last three
of the current years
Works year
3 4

NOTE: The above figures shall tally with the audited balance sheets

uploaded by the tenderers duly certified by Chartered Accountant.




PROFORMA III

Name of the work:- Manufacturing & Supply of refuse collection storage

facility at various locations in wards

At least similar works as stated in Para “A” of Post Qualification

Name of
the
Project

Name of
the
Employer

Cost of
the
Project

Date of
issue of
Work
Order

Stipulated
Date of
Completion

Actual date
of
Completion

Remarks
explaining
reasons
for the
delay if
any

8

Note:

Scanned Attested copies of completion/performance certificates

from the Engineer-in-charge for each work should be annexed in support

of information furnished in the above proforma.




PROFORMA IV

Personnel

Name Work Experience

(Prime No. of Name of

Candidate/ | Qualification Years projects

Alternative)

Project
manager
(10 years

experience)

Technical
Representative
(5 years

experience)

Site Engineer

( 2 years)

4 Site Supervisor

Note:- Scanned Attested copies of qualification certificates and details of work

experience shall be submitted /uploaded.




PROFORMA -V
Machinery {(For-special- works-only}

Proforma -V/A

Equipment Number Owned/Leased/

Assured access

Proforma -V/B

Equipment Number

Note: The tenderer shall furnish/upload the requisite scanned Attested

documents of ownership/leased of machineries. The undertaking from

the supplier will not be accepted.




Name of the work:-

PROFORMA - VI

facility at various locations in wards

PROFORMA - VI A

Manufacturing & Supply of refuse collection storage

Details of existing commitments & Ongoing Works

Contra
ct no.

& date

Name &
Address
of the

Value of
the

contract

Schedule
d date of

completi

Value of
remaining

work to be

Anticipated
date of

completion

employer in Rs. on completed

PROFORMA - VI B

Details of work for which bids are already uploaded

Date on Remarks
which

decision is

Value of Time

the

Name &
Address of
the

Descript | Place

ion of Period

work contract

employer in Rs. expected

Note:-Scanned Attested copies of certificates from the Engineer-in-charge for

each work shall be annexed.




