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E – Tender for 

 

Name of the work 

Sub.:- Supply, Operation and maintenance of Multi-utility E-vehicles (4 Nos) 
for A,C,D & E wards of BMC under Mumbai beautification project work. 

Website – portal.mcgm.gov.in/tenders 

Due Date – 13.10.2022 

 

Office of the 

Deputy Chief Engineer (Solid Waste Management) Planning, 

Fourth Floor, Municipal Khatav Market Building, 

Opposite Avishkar Building, Khatavwadi, Sleater Road, 

Grant Road (W), Mumbai-400 007 

Phone:- 022-23877691/23844450 

                      Prepared by                                           Checked by                                         Approved by 
                    Sd/-                            Sd/-                               Sd/-                                                         Sd/-  
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BRIHANMUMBAI MUNICIPAL CORPORATION  
Dy.Ch.Eng.(SWM) Planning 

  
 

E-TENDER NOTICE 
 
 

Subject: Supply, Operation and maintenance of Multi-utility E-vehicles (4 Nos)    
for A,C,D & E wards of BMC under Mumbai beautification project work. 

The      Brihanmumbai Municipal Corporation (BMC) invites e-tender to appoint 

Contractor for the aforementioned work from contractors of repute, 

multidisciplinary engineering organizations i.e. eminent firm, 

Proprietary/Partnership   Firms/   Private Limited Companies/   Public Limited 

Companies/Companies registered under the  Indian    companies’ act  2013,  the 

contractors registered with the  Brihanmumbai Municipal Corporation, (BMC) in 

Class …… as per old registration and Class …… as per new registration and from 

the contractors/firms equivalent and superior classes registered in Central or State 

Government/Semi Govt. Organization/Central or State Public Sector Undertakings, 

will be allowed subject to condition that, the contractors who are not registered with 

BMC will have to apply for registering their firm within three months time period 

from the award of contract, otherwise their Bid Security i.e. E.M.D (Earnest Money 

Deposit) will be forfeited/recovered and an amount equal to Registration Fee of 

respective class will be recovered as penalty. 

Bidding Process will comprise of THREE stages. 

The application form can be downloaded from BMC's portal 

(http://portal.mcgm.gov.in) on payment of Rs.5500/- + 18 % GST. The applicants 

not registered with BMC are mandated to get registered (Vendor Registration) with 

BMC for e-tendering process & obtain login credentials to participate in the online 

bidding process.  

i)  To   download  the  application  form,  for   those  applicants  not  having  

vendor registration, need to apply first for vendor registration at the office  of 

Account Officer (FAR), 3rd floor,  Municipal Headquarter. 

ii) Followed by  SRM  login   ID  and password to  be  obtained from Central 

Purchase Department (CPD), Office at Byculla, Bakariadda, Mumbai 

iii) For   e-Tendering registration, enrollment for digital signature certificates 

and user manual, please refer to  respective links provided in  ‘Tenders’  tab. 
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Vendors can get digital  signature  from  any one    of  the  Certifying Authorities  

(CA's)    licensed  by controller of certifying authorities  namely, Safes crypt, 

IDRBT, National   informatics center, TCS,   CUSTOMS, MTNL, GNFC   and e- 

Mudhra CA. 

 

Name of work Contract 

Period 

Supply, Operation and maintenance of Multi-
utility E-vehicles (4Nos) for A,C,D & E wards 
of BMC. 

Supply of Multi-
utility E-vehilces- 
1 Months & 1 year 

O&M. 

 

 

 Rs.49,400/- (Rupees Fourty Thousand Four hundred Only)  (the   "EMD"), 

refundable in accordance to the relevant clause of bid document, from the Bid  Due 

Date, except in  the case of the selected Bidder whose Bid   Security/EMD shall be   

retained. The Bidders will have to provide Earnest Money Deposit through the 

payment gateways while submitting the bids. The Bid shall be summarily rejected if 

it is not accompanied by the Earnest Money Deposit.   The     e-tender is available 

on   BMC  portal (http://portal.mcgm.gov.in) as mentioned in the Header Data of 

the tender. 

As  per  THREE Packet systems,  the document  for  Packet A & B  is  to  be 

uploaded by the bidder in  vendors’ document online in  Packet A, B. Packet A, B & 

C  shall be  opened on  dates as mentioned in  header data. All the responsive and 

eligible bidders if they so wish can be present at the time of opening of bids, in the 

office of Dy.Ch.Eng.(SWM) Pl.  The Packet C shall be opened if bids submission in 

Packet A & B satisfies/includes all the requirements and same are found acceptable 

to the Authority. 

The Municipal Commissioner reserves the right to reject all or any of the 

e- tender(s) without assigning any reasons at any stage. 

The dates and time for submission and opening the bids are as shown in the 

Header Data. If there are any changes in the dates the same will be displayed on 

the BMC Portal. (http://portal.mcgm.gov.in) 

The Applicants  interested  for  the  above  referred  works  may  contact  the 
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Dy. Chief  Eng. (SWM) Planning at the following address on any working day during 

office hours. 

 

Office of the 

Deputy Chief Engineer (Solid Waste Management) Planning, 

Fourth Floor, Municipal Khatav Market Building, 

Opposite Avishkar Building, Khatavwadi, Sleater Road, 

Grant Road (W), Mumbai-400 007 

Phone:- 022-23877691/23844450 
The applicants may wish to visit the site under reference and can collect the 

information of the present status from the department who have invited the bids. 

The BMC reserves the rights to accept any of the application or reject any or 

all the application received for above works, without assigning any reasons thereof. 

The information regarding above subject matter is available on Website of BMC. 

(https://portal.mcgm.gov.in/tenders). 

 

                                                                                            Sd/- 

Dy.Ch.Eng.(SWM) Planning 
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HEADER DATA 

Bid No. 7200037095 

Name of Organization Brihanmumbai Municipal   Corporation    

Subject 
 

Supply, Operation and maintenance of Multi-
utility E-vehicles (4Nos) for A,C,D & E wards 
of BMC. 

Cost of Tender Rs. 5500/- +18% GST 

EMD Rs.49400 

Bid Validity 180 days 

Date of issue and sale of tender 06.10.2022 from 11:00 Hrs 

Last date & time for  sale  of tender  & 
Receipt of Bid Security Deposit 

13.10.2022 upto16:00Hrs 

Submission  of  Packet A,   B   

(Online) 

13.10.2022upto16:00Hrs 
 

 

Opening of   Packet A & B 17.10.2022after16:01Hrs 

Address for communication Office of the 

Deputy Chief Engineer (Solid Waste 

Management) Planning, Fourth Floor, Municipal 

Khatav Market Building,Opposite Avishkar 

Building, Khatavwadi, Sleater Road,Grant Road 

(W), Mumbai-400007 

Phone:- 022-23877691/23844450 

Venue for opening of bid On line in Dy.Ch.Eng.(SWM) Pl.’s office 

This tender document is not transferable. 
The BMC reserves the rights to accept any of the application or reject any or all the application 

received for above subject without assigning any reason thereof. 

 

 

                Sd/- 

Dy.Ch.Eng.(SWM) Planning 
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SECTION 2 

 
ELIGIBILITY CRITERIA 
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A) 1.1 Technical Capacity 

The tenderer(s) in their own name should have satisfactorily executed the 

work of similar nature as described in para 1.3 in BMC/Semi Govt. /Govt.  & 

Public Sector organizations during last 7 years ending last day of month 

previous to the one in which bids are invited as per a prime contractor. 

 

1.2 Financial Capacity 

The Bidder shall have achieved   an   average   annual   financial   turnover   as   

certified   by   ‘Chartered Accountant’ not less than Rs.14,81,784 in financial 

years 2019-20, 2020-21& 2021-22. 

The value of each year’s turnover shall be brought to current costing level 

by enhancing the actual value at compound rate of 10 % per annum; calculated 

from the date of completion to last date of receipt of applications for tenders. 

1.3 Similar Experience  

 The bidder shall be manufacturer of Multi-utility E-vehicle or the 

authorized dealer / representative of the manufacturer. If the bidder is 

authorized dealer / representative of the manufacturer then they shall submit 

the letter of authorization from the manufacturer for sales & service support 

for the entire contract period.  

The bidder should have experience of Operation & Maintenance of litter 

picker machines/Mechanical Power sweeping machines used in the field of 

sanitation & cleaning in BMC / Semi Govt. / Govt. & Public Sector 

Organizations in Projects in last 07 years. 

Three similar 

completed/ongoing 

works (value of 

completed part of 

ongoing work) each 

costing not less 

than amount as 

mentioned below 

(Rs.) 

 

 

 

O

R 

Two similar 

completed/ongoin

g works (value of 

completed part of 

ongoing work)  

each costing not 

less than amount 

as mentioned 

below (Rs.) 

 

 

 

O

R 

One similar 

completed/ongoing 

work (value of 

completed part of 

ongoing work)  

costing not less 

than amount as 

mentioned below 

(Rs.) 

Rs. 9,87,856 Rs. 12,34,820 Rs. 19,75,711 



10 

 

 

 

 
Bid Capacity 

         The Bidder shall have a Bid Capacity of an amount not less than 
Rs. 49,39.277 
 

The bid capacity of the prospective bidders will be calculated as under: 
Assessed Available Bid Capacity = (A* N* 2 - B) 
Where, 

A = Maximum value of Engineering works executed in any one year (year 

means Financial year) during the last five years (updated to the price level of 

the Financial year in which bids are received at a rate of 10% per year, 

compounded annually) taking into account the completed as well as works in 

progress. 

N = Number of years prescribed for completion of the Project/Works, 

excluding monsoon period, for which these bids are being invited. (E.g. 7 

months = 7/12 year) For every intervening monsoon, 0.33 shall be added to N. 

B = Value of existing commitments (only allotted works) on the last date of 

submission of bids as per bidding document and on-going works to be 

completed during the period of completion of the Project/Works for which these 

bids are being invited. 

Note: The statement showing the value of existing commitments and on-going 

works as well as the stipulated period of completion remaining for each of the 

works listed should be attached along with certificates duly signed by the 

Engineer-in Charge, not below the rank of an Executive Engineer or equivalent. 

C. The bidder shall disclose the litigation history in packet ‘B’ under the head 

“Details of Litigation History” 

If there is no litigation history, the bidder shall specifically mention that there 

is “NO LITIGATION HISTORY” against him as per the clause of Litigation History. In 

case there is Litigation History then it must cover  

Any action of blacklisting, banning, suspension, debarring, deregistration 

within BMC, State Govt., Central Govt. or any authority  

 

under State or Central Govt. or any authority under State or Central Govt. / 

Govt. organisation initiated against the company, firm, directors, partners, or 
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authorised signatory shall be disclosed for last five years from the date of 

submission of the bid.  

Also bidder must disclose the litigation history for last five years from the date 

of submission of bid about any action like show cause notice issued blacklisting, 

debarring, banning, suspension, deregistration and cheating with BMC and BMC is 

party in the litigation against the company, firm, directors, partners or authorised 

signatory for carrying out any work for BMC by any authority of BMC and the 

orders passed by the competent authority or by any court where BMC is a party.  

While taking decision on litigation history, the concerned Chief Engineer or 

D.M.C. Or Director as may be the case, should consider the details submitted by 

bidder and take decision based on the gravity of the litigation and the adverse effect 

of the act of company, firm, directors, partners or authorised signatory on the BMC 

works which can spoil the quantity, quality, delivery of any goods or any work 

execution and within the time frame. 

The litigation history shall be treated as curable defect. 
                

Even though the bidders meet the above qualifying criteria, they are 

subject to be disqualified if they have: 

- made misleading or false representation in the forms, statements and 

attachments submitted in proof of the qualification requirements; and/or 

- Record for poor performance such as abandoning the works, not properly 

completing the contract, inordinate delays in completion, or financial failures etc.  

 
B) Infrastructural Set Up 

The bidder shall have their well established office within the MMR Region. In 

case the bidder doesn’t have an office he shall give an undertaking on 

Rs.500/- stamp paper that he shall set up an office within MMR region within 

90 days from the date of issue of LOA. 

  
C) Joint Venture 

Joint Venture will not be allowed in this tender. 
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DISCLAIMER 

The information contained in this e-tender document or provided to 

Applicant(s), whether verbally or in documentary or any other form, by or on behalf 

of the Brihanmumbai Municipal Corporation (BMC), hereafter also referred as “The 

Authority “, or any of its employees or advisors, is provided to Applicant(s) on the 

terms and conditions set out in this e-tender and such other terms and conditions 

subject to which such information is provided. 

This e-tender includes statements, which reflect various assumptions and 

assessments arrived at by the Brihanmumbai  Municipal Corporation (BMC) in 

relation to the Project. Such assumptions, assessments and statements do not 

purport to contain all the information that each Applicant may require. This e-

tender may not be appropriate for all persons, and it is not possible for the  

Brihanmumbai Municipal Corporation of (BMC), its employees or advisors to 

consider the investment objectives, financial situation and particular needs of each 

party who reads or uses this e-tender. The assumptions, assessments, statements 

and information contained in this e- tender may  not  be  complete,  accurate,  

adequate  or  correct.  Each Applicant  should  therefore, conduct its own 

investigations and analysis and should check the accuracy, adequacy, correctness, 

reliability and completeness of the assumptions, assessments, statements and 

information contained in this e-tender and obtain independent advice from 

appropriate sources. 

Information provided in this e-tender to the Applicant(s) is on a wide range of 

matters, some of which may depend upon interpretation of law. The information 

given is not intended to be an exhaustive account of statutory requirements and 

should not be regarded as a complete or authoritative statement of law. The 

Brihanmumbai Municipal Corporation (BMC) accepts no responsibility for the 

accuracy or otherwise for any interpretation or opinion on law expressed here. 

The Brihanmumbai Municipal Corporation (BMC), its employees and advisors 

make no representation or warranty and shall have no liability to any person, 

including any Applicant or Bidder,  under  any law,  statute,  rules  or regulations  

or tort,  principles  of restitution  or unjust enrichment or otherwise for any 

loss, damages, cost or expense which may arise from or be incurred or suffered 

on account of anything contained in this e-tender or otherwise, including the 

accuracy, adequacy, correctness, completeness or reliability of the e-tender and any 
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assessment, assumption, statement or information contained therein or deemed to 

form part of this e-tender or arising in any way with pre-qualification of Applicants 

for participation in the Bidding Process. The  Brihanmumbai Municipal Corporation 

(BMC) also accepts no liability of any nature whether resulting from negligence or 

otherwise howsoever caused arising from reliance of any applicant upon the 

statements contained in this e-tender. 

The  Brihanmumbai Municipal Corporation (BMC) may, in its absolute 

discretion but without being under any obligation to do so, update, amend or 

supplement the information, assessment or assumptions contained in this e-tender. 

The issue of this e-tender does not imply that the Brihanmumbai Municipal 

Corporation (BMC) is bound to select and short-list pre-qualified Applications for 

Bid Stage or to appoint the selected  Bidder  or  Concessionaire,  as  the  case  may  

be,  for  the  Project  and  the   Brihanmumbai Municipal Corporation (BMC) 

reserves the right to reject all or any of the Applications or Bids without assigning 

any reasons whatsoever. 

The Applicant shall bear all its costs associated with or relating to the 

preparation and submission of its Application including but not limited to 

preparation, copying, postage, delivery fees, expenses associated with any 

demonstrations or presentations which may be required by The Brihanmumbai 

Municipal Corporation (BMC) or any other costs incurred in connection with or 

relating to its Application. All such costs and expenses will remain with the 

Applicant and the Brihanmumbai Municipal Corporation (BMC) shall not be liable 

in any manner whatsoever for the same or for any other costs or other expenses 

incurred by an Applicant in preparation or submission of the Application, 

regardless of the conduct or outcome of the Bidding Process. 
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INTRODUCTION 

1.   Background: 

The BMC covers an area of 437.71sq.kms.with a population of 1.24 Crores as per 
census of 2011. The metropolis accounts major portion of India’s international 
trade and government’s revenue, from being one of the foremost centers of 
education, science and technological research and advancement. 
The Mumbai Metropolis has historic tradition of strong civic activism dedicated to 

the cause of a better life for all its citizens. And it’s the Brihanmumbai Municipal 

Corporation (BMC), hereafter called the “corporation”, the primary agency 

responsible for urban governance in Greater Mumbai. 

BMC (The Authority) is one of the largest  local  self-governments  in  the Asian 

Continent. In observance of historic traditions of strong civic activism, with the 

change in time and living conditions to match with the urbanization, BMC has 

mainly focused in providing almost all  kinds  of  engineering  services  viz,  

Hydraulics,  storm  water  drain,  sewerage,  water  supply projects, roads, bridges, 

solid waste management, and environmental services.   Beside this, the BMC is 

also providing dedicated services in various segments such as Health, Primary 

Education as well as the construction and maintenance of Public Markets and 

Slaughter Houses. 

BMC is an organization having different departments, right from engineering depts. 

to health depts. Moreover we have other dept. like education, market, fire brigade 

dept., Octroi and other such departments where quite a good number of staff 

members are working. 

2.    Scope of Work: 

BMC is primarily an organization, which in   the interest of citizens and with the 

speed of urbanization deals with the variety of the infrastructure services and 

delivered to the public by different departments like Water Supply Projects, 

Sewerage Projects, Hydraulics, Solid Waste Management, Storm Water 

Drain/Roads and bridges and Building Construction etc.  

Collection, Transportation & Disposal of Waste generated in the BMC limits is an 

obligatory duty of the BMC. Solid Waste Management Department Of BMC is 

performing this mandatory duty to the fullest of its capacity. 

  The scope of work is explained in detail in Section – 7 of this document 

under the topic “Scope of Work” & in Section – 10 of this topic under the topic specs 
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E-TENDERING ONLINE SUBMISSION PROCESS 
 

The terminology of e-Tendering is solely depending upon policies in existence, 

guidelines and methodology adopted since decades. The SRM is only change in 

process of accepting and evaluation of tenders in addition to manual. The SAP 

module to be used in this E-tendering is known as Supplier Relationship Module 

(SRM).SRM is designed and introduced by ABM Knowledge ware Ltd. who will 

assist BMC in throughout the tendering process for successful implementation. 

NOTE: This tendering process is covered under Information Technology ACT & 

Cyber Laws as applicable 

(1) In e-tendering process some of the terms and its definitions are to be read as 

under wherever it reflects in online tendering process. 

 

Start Date read as “Sale Date” 

End Date read as “Submission Date”  

Supplier read as “Contractor/bidder”  

Vendor read as “Contractor/bidder” 

Vendor Quotation read as “Contractors Bid/Offer”  

Purchaser read as “Department/BMC” 

 

I. Before entering in to online tendering process, the contractors should complete 

the registration process so as to get User ID for E-tendering links. For this, the 

contractors can access through Supplier registration via BMC Portal. 

There are two methods for this registration :( II and III) 

 

II. Transfer from R3 (registered contractors with BMC) to SRM 

 

a. Contractors already registered with BMC will approach to Vendor Transfer cell. 

 

b. Submit his details such as (name, vendor code, address, registered Email ID, 

pan card etc.) to Vendor transfer cell. 

 

 

c. BMC authority for Vendor Transfer, transfers the Vendor to SRM application from 

R3 system to SRM system. 
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d. Transferred Vendor receives User ID creation link on his supplied mail Id. 

 

e. Vendor creates his User ID and Password for e-tendering applications by 

accessing link sent to his mail ID. 

 

III. Online Self Registration (Temporary registration for applicant not registered with 

BMC) 

 

a.   Vendor fills up Self Registration form via accessing BMC portal. 

 

b. Vendor Transfer cell (same as mentioned above) accesses Supplier 

Registration system and accepts the Vendor request. 

 

c.   Accepted Vendor receives User ID creation email with Link on his supplied 

mail Id.  

 

d.   Vendor creates his User ID and Password for e-tendering application. 

 

IV. CONTRACTORS BIDDING: Applicant will Quote and Upload Tender Documents 

 

1.   Access e-tender link of SRM Portal 

 

2.   Log in with User ID and Password 

 

3.   Selects desired Bid Invitation (he wants to bid) 

 

4.   To download tender documents contractors will have to pay online Tender fee. 

The same can be done by accessing Pay Tender Fees option. By this one will be 

able to pay Tender fee through Payment Gateway-If transaction successful, 

Contractors can register his interest to participate. Without Registration one cannot 

quote for the Bid/Tender. 

 

5.   Applicant  will  download  Tender  Documents  from  Information  from  
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purchaser  tab  by accessing Purchaser document folder through collaboration ‘C’ 

folder link. 

 

6.   Applicant will upload Packet A related and Packet B related Documents in 

Packet A and Packet B folder respectively by accessing these folders through “My 

Notes” Tab and collaboration folder link. 

 

7.   All the documents uploaded have to be digitally signed and saved. Contractors 

can procure there digital signature from any certified CA’s in India. 

 

8.   Bid security deposit/EMD and ASD, if applicable, should be paid online as 

mentioned in tender. 

 

9.   For commercial details (in Packet C) contractors will fill data in Item Data tab 

in Service Line Item figure.(If entered ‘0’ it will be treated as at par. By default the 

value is zero only. 

 

10. Applicants to check the bid, digitally signs & save and submit his Bid Invitation. 

 

11.    Applicants can also save his uploaded documents/commercial information 

without submitting the BID for future editing through ‘HOLD’ option. 

 

12.    Please note that “Hold” action do not submit the Bid. 

 

13.    Applicants will receive confirmation once the Bid is submitted. 

 

14.    Bid creator (BMC) starts Bid Opening for Packet A after reaching End Date 

and Time and 

 

Bid Evaluation process starts. 

 

As per Three Packet system, the document for Packet A & B are to be 

uploaded by the tenderer in 'Vendor's document' online in Packet A & B. Before 

purchasing/ downloading the tender copy, tenderer may refer to post- Qualification 
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criteria mentioned in e-Tender Notice. 

 

The tenderer shall pay the EMD/Bid Security through payment gateways 

before submission of Bid and shall upload the screenshot of receipt of payment in 

Packet ‘A’ instead of paying the EMD at any of the CFC centers in BMC Ward 

Offices. 

 

The e-tender is available on BMC portal, http://portal.mcgm.gov.in, as mentioned 

in the Header Data of the tender. The tenders duly filled in should be uploaded and 

submitted online on or before the end date of submission. The Packet ‘A’, Packet 

‘B’ & Packet ‘C’ of the tenderer will be opened as per the time-table shown in the 

Header Data in the office of Dy.Ch Eng.(SWM) Planning. 

The Municipal Commissioner reserves the right to reject all or any of the e-

Tender(s) without assigning any reason at any stage. The dates and time for 

submission and opening the tenders are as shown in the Header Data. If there are 

any changes in the dates the same will be displayed on the BMC Portal 

(http://portal.mcgm.gov.in). 
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INSTRUCTIONS TO APPLICANTS 
 

   Scope of Application 
 
The Authority wishes to receive Applications for Qualification in order to 
SELECT experienced and capable Applicants for the Bid Stage. 
   Eligibility of Applicants 
 
The  Brihanmumbai Municipal Corporation (BMC) invites e-tender to appoint 
Contractor for the aforementioned work from contractors of repute, 
multidisciplinary engineering organizations i.e. eminent firm, 
Proprietary/Partnership Firms/ Private Limited Companies/ Public Limited 
Companies/Companies registered under the Indian companies’ act 2013, the 
contractors registered with the  Brihanmumbai Municipal Corporation, (BMC) in 
Class …… as per old registration and Class …… as per new registration and from 
the contractors/firms equivalent and superior classes registered in Central or State 
Government/Semi Govt. Organization/Central or State Public Sector Undertakings, 
will be allowed subject to condition that, the contractors who are not registered with 
BMC will have to apply for registering their firm within three months’ time period 
from the award of contract, otherwise their Bid Security i.e. E.M.D (Earnest Money 
Deposit) will be forfeited/recovered and an amount equal to Registration Fee of 
respective class will be recovered as penalty. To be eligible for pre-qualification and 
short-listing, an Applicant shall fulfill the following conditions of eligibility:  
1.1 Technical Capacity 

The tenderer(s) in their own name should have satisfactorily executed the 

work of similar nature as described in para 1.3 in BMC/Semi Govt. /Govt.  & 

Public Sector organizations during last 7 years ending last day of month 

previous to the one in which bids are invited as per a prime contractor. 

 

1.2 Financial Capacity 

The Bidder shall have achieved   an   average   annual   financial   turnover   as   
certified   by   ‘Chartered Accountant’ not less than Rs.14,81,784/- in financial 
years 2019-20, 2020-21& 2021-22. 

The value of each year’s turnover shall be brought to current costing level 
by enhancing the actual value at compound rate of 10 % per annum; calculated  

 

Three similar 
completed/ongoing 
works (value of 
completed part of 
ongoing work) each 
costing not less 
than amount as 
mentioned below 
(Rs.) 

 
 
 
O
R 

Two similar 
completed/ongoin
g works (value of 
completed part of 
ongoing work)  
each costing not 
less than amount 
as mentioned 
below (Rs.) 

 
 
 
O
R 

One similar 
completed/ongoing 
work (value of 
completed part of 
ongoing work)  
costing not less 
than amount as 
mentioned below 
(Rs.) 

Rs. 987856 Rs. 1234820 Rs.1975811 
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from the date of completion to last date of receipt of applications for tenders. 
 
1.3 Similar Experience  

 The bidder shall be manufacturer of Multi-utility E-vehicle or the 

authorized dealer / representative of the manufacturer. If the bidder is 

authorized dealer / representative of the manufacturer then they shall submit 

the letter of authorization from the manufacturer for sales & service support 

for the entire contract period.  

The bidder should have experience of Operation & Maintenance of litter 

picker machines/Mechanical Power sweeping machines used in the field of 

sanitation & cleaning in BMC / Semi Govt. / Govt. & Public Sector 

Organizations in Projects in last 07 years. 

 

Bid Capacity 
         The Bidder shall have a Bid Capacity of an amount not less than Rs.49,39,277 

 
 

The bid capacity of the prospective bidders will be calculated as under: 
Assessed Available Bid Capacity = (A* N* 2 - B) 
Where, 

A = Maximum value of Engineering works executed in any one year (year 
means Financial year) during the last five years (updated to the price level of 
the Financial year in which bids are received at a rate of 10% per year, 
compounded annually) taking into account the completed as well as works in 
progress. 

N = Number of years prescribed for completion of the Project/Works, 
excluding monsoon period, for which these bids are being invited. (E.g. 7 
months = 7/12 year) For every intervening monsoon, 0.33 shall be added to N. 

B = Value of existing commitments (only allotted works) on the last date of 
submission of bids as per bidding document and on-going works to be 
completed during the period of completion of the Project/Works for which these 
bids are being invited. 

Note: The statement showing the value of existing commitments and on-going 
works as well as the stipulated period of completion remaining for each of the 
works listed should be attached along with certificates duly signed by the 
Engineer-in Charge, not below the rank of an Executive Engineer or equivalent. 

                
A)  The bidder shall disclose the litigation history in packet ‘B’ under the head 

“Details of Litigation History” 

If there is no litigation history, the bidder shall specifically mention that there 

is “NO LITIGATION HISTORY” against him as per the clause of Litigation 

History. In case there is Litigation History then it must cover  
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Any action of blacklisting, banning, suspension, debarring, deregistration 

within BMC, State Govt., Central Govt. or any authority under State or 

Central Govt. or any authority under State or Central Govt. / Govt. 

organization initiated against the company, firm, directors, partners, or 

authorized signatory shall be disclosed for last five years from the date of 

submission of the bid.  

 

Also bidder must disclose the litigation history for last five years from the date 

of submission of bid about any action like show cause notice issued 

blacklisting, debarring, banning, suspension, deregistration and cheating 

with BMC and BMC is party in the litigation against the company, firm, 

directors, partners or authorized signatory for carrying out any work for BMC 

by any authority of BMC and the orders passed by the competent authority or 

by any court where BMC is a party.  

While taking decision on litigation history, the concerned Chief Engineer or 

D.M.C. Or Director as may be the case, should consider the details submitted 

by bidder and take decision based on the gravity of the litigation and the 

adverse effect of the act of company, firm, directors, partners or authorized 

signatory on the BMC works which can spoil the quantity, quality, delivery of 

any goods or any work execution and within the time frame. 

The litigation history shall be treated as curable defect 
Even though the bidders meet the above qualifying criteria, they are 

subject to be disqualified if they have: 

- made misleading or false representation in the forms, statements and 

attachments submitted in proof of the qualification requirements; and/or 

- Record for poor performance such as abandoning the works, not properly 

completing the contract, inordinate delays in completion, or financial failures etc.  

 
B) Infrastructural Set Up 

The bidder shall have their well established office within the MMR Region. In 

case the bidder doesn’t have an office he shall give an undertaking on 

Rs.500/- stamp paper that he shall set up an office within MMR region within 

90 days from the date of issue of LOA. 

  
C) Joint Venture 
 Joint Venture will not be allowed in this tender. 
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1 
     D.  Equipment Capabilities as required for this work 

 
 The bidder should, undertake their own studies and furnish with their bid, 
a detailed planning and methodology supported with assessment study of 
requirements of equipment/vehicles & machineries to allow the employer to review 
their proposal. The successful bidder will make the arrangements of the required 
equipment/vehicles on the day of commencement or with respect to the progress of 
the work in phases, as per the instructions of site in charge and as per 
specifications. The successful bidder and, to that effect he will ensure commitment 
on an undertaking on Rs.500/- stamp paper to be submitted along with the Bid in 
Packet B.  

Bidders shall submit the undertaking for equipment/vehicle capability 
and other undertakings as such on a single Rs.500/- stamp paper. 

 
E) Time Period of the Project  

The contract period of the project is mentioned below. 
For supply of vehicle- 1 Months after the LoA 
O&M – 1 Year from date of delivery 
The time allowed for carrying out the work as entered in the Tender shall be 

strictly observed by the Contractor and shall be reckoned from the date on which 
the Letter of Acceptance is given to the Contractor.  The work shall throughout the 
stipulated period of the Contract be proceeded with all due diligence as time being 
deemed to be the essence of the contract on the part of the Contractor.  

The programme for completion of work shall be a part of the Contract 
Document in the form of Bar Chart / GANTT Chart.  The Contractor is supposed 
to carry out the work and keep the progress as per Bar Chart/GANTT Chart.  The 
Contractor shall complete the work as per the Schedule given in the Contract and 
the programme submitted by the Contractor. 
F)  Contract Execution 
All required documents for execution of the contract shall be submitted within 30 
days from the date of issue of letter of acceptance. If the documents are not 
submitted within the stipulated time a penalty of Rs. 5000/- per day will be 
applicable to the contractor. All contract documents need to be duly affixed 
with stamp duty properly signed along with evidence 
/proof of payment of security/contract deposit/ within 30 days from the date of 
letter of acceptance received by him. 

 
G)  If the amount of the Contract Deposit to be paid above is not paid within 30 
days from the date of issue of Letter of Acceptance, the Tender already accepted 
shall be considered as cancelled and legal steps will be taken against the contractor 
for recovery by forfeiting the EMD amount. 
 
H) The amount of Security Deposit retained by the BMC shall be released after 

expiry of period up to which the contractor has agreed to maintain the work in 
good order is over.  In the event of the contractor failing or neglecting to complete 
the rectification work within the period up to which the contractor has agreed to 
maintain the work in good order, the amount of security deposit retained by BMC 
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shall be adjusted to- wards the excess cost incurred by the Department on 
rectification work. 

 
I) Action when whole of security deposit is forfeited 

In any case in which under any Clause of this contract, the contractor shall 
have rendered himself liable to pay compensation amounting to the whole of this 
security deposit whether paid in one sum or deducted by installments or in the 
case of abandonment of the work owning to serious illness or death of the 
contractor or any other cause, the Engineer on behalf of the Municipal 
Commissioner shall have power to adopt any of the following process, as he may 
deem best suited to the interest of BMC - 
(a) To rescind the contract (for which recession notice in writing to the 

contractor under the head of Executive Engineer shall be conclusive evidence) 

and in that case, the security deposit of the contract shall stand forfeited and be 

absolutely at the disposal of BMC. 

(b) To carry out the work or any part of the work departmentally debiting the 

contractor with the cost of the work, expenditure incurred on tools and plant, and 

charges on additional supervisory staff including the cost of work- charged 

establishment employed for getting the un-executed part of the work completed and 

crediting him with the value of the work done departmentally in all respects in the 

same manner and at the same rates as if it had been carried out by the contractor 

under the terms of his contract. The certificate of the Executive Engineer as to the 

costs and other allied expenses so incurred and as to the value of the work so done 

departmentally shall be final and conclusive against the contractor. 

 

 (c)        To order that the work of the contractor be measured up and to take such 

part thereof as shall be un-executed out of his hands, and to give it to another 

contractor to complete, in which case all expenses incurred on advertisement for 

fixing a new contracting agency, additional supervisory staff including the cost of 

work charged establishment and the cost of the work executed by the new contract 

agency will be debited to the contractor and the value of the work done or 

executed through the contractor shall be credited to the contractor in all respects 

and in the same manner and at the same rates as if it had been carried out by the 

new contractor under the terms of his contract.  The certificate of the Executive 

Engineer as to all the cost of the work and other expenses incurred as aforesaid for 

or in getting the un-executed work done by the new contractor and as to the value 

of the work so done shall be final and conclusive against the contractor. 
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In case the contract shall be rescinded under Clause (a) above, the contractor shall 

not be entitled to recover or be paid any sum for any work therefore actually 

performed by him under this contract unless and until the Executive Engineer 

shall have certified in writing the performance of such work and the amount 

payable to him in respect thereof and he shall only be entitled to be paid the 

amount so certified.  In the event of either of the courses referred to in Clause (b) 

or (c) being adopted and the cost of the work executed departmentally or through a   

new contractor and other allied expenses exceeding the value of such work credited 

to the contractors amount of excess shall be deducted from any money due to the 

contractor, by BMC under the contract or otherwise, howsoever, or from his 

security deposit or the sale proceeds  thereof  provided,  however,  the  contractor  

shall  have  no  claim against BMC even if the certified value of the work done 

departmentally or through a new contractor exceeds the certified cost of such work 

and allied expenses, provided always that whichever of the three courses mentioned 

in clauses (a), (b) or (c) is adopted by the Executive Engineer, the contractor 

shall have no claim to compensation for any loss sustained by him by reason of his 

having purchase or procured any materials or entered in to any engagements or 

made any advance on account of or with a  view to the execution of the work or 

the performance of the contract. 

j)  Contract  may  be  rescinded and  security  deposit  forfeited for 

     bribing  a public officer or if contractor becomes insolvent 

If the contractor assigns or sublets his contracts or attempt so to do, or become 

insolvent or commence any proceeding to get himself adjudicated and insolvent or 

make any composition with his creditors, or attempt so to do or if bribe, gratuity, 

gift, loan, perquisite, reward or advantage, pecuniary or otherwise, shall either 

directly or indirectly be given promised or offered by the contractor or any of his 

servants or agents through any public officer, or person in the employ of 

BMC/Govt. in any way relating to his office or employment, or if any such officer or 

person shall become in any way directly or indirectly interested in the contract the 

Engineer In-charge may thereupon, by notice in writing rescind the contract and the 

Security Deposit of the Contractor shall thereupon stand forfeited and be absolutely 

at the disposal of BMC and the same consequences shall ensure as if the contract 

had been rescinded under above clause J hereof; and in addition the contractor 

shall not be entitled to recover or be paid for any work therefore actually performed 
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under the contract.  
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 Submission of Tenders  

PACKET – A  

The Packet ‘A’ shall contain scanned copies of the following original 

documents –  

Scrutiny of this packet will be done strictly with reference to only the scanned 

copies of Documents uploaded online in packet ‘A’  

a) Valid Registration Certificate.  

b) Valid Bank Solvency Certificate of Rs. 1.5 Lakh  not more than one year old from 

due date of the tender. 

c) A document in support of Registration under Maharashtra ‘Goods & Service Act 

2017. GST Registration Certificate in Maharashtra (or equivalent requirement under 

GST). Those not registered in Maharashtra shall submit an undertaking to the effect 

that if they are successful tenderer, they shall submit GST Registration Certificate 

in Maharashtra within 15 days of issue of work order, failing which payment for the 

work executed will not be released.  

d) Certified copies of valid 'PAN' documents and photographs of the individuals, 

owners, Karta of Hindu undivided Family, firms, private limited companies, 

registered co-operative societies, partners of partnership firms and at least two 

Directors, if number of Directors are more than two in case of Private Limited 

Companies, as the case may be. However, in case of Public Limited companies, Semi 

Government Undertakings, Government Undertakings, no 'PAN' documents will be 

insisted.  

e) Latest Partnership Deed in case of Partnership firm duly registered with Chief 

Accountant (Treasury) of BMC.  

The bidders shall categorically provide their Email-ID in packet ‘A’.  

NOTE:  

 If the tenderer(s) withdraw tender offer during the tender validity period, his 

entire E.M.D shall be forfeited.  

 If it is found that the tenderer has not submitted required documents in Packet 

“A” then, the shortfalls will be communicated to the tenderer through e-mail only 

and compliance required to be made within a time period of three working days 

otherwise they will be treated as non-responsive.  

  



31 

 

PACKET – B  

The Packet ‘B’ shall contain scanned copies of the following original 

documents-  

a) The list of similar type of works as stated in para ‘A’ of Post qualification 

successfully completed during the last seven years in prescribed proforma, in the 

role of prime contractor. Information furnished in the prescribed proforma 

(Proforma – I) shall be supported by the certificate duly self-attested. Documents 

stating that it has successfully completed during the last seven years at least one 

contract of similar works as stated in para ‘A’ of Post qualification.  

b) Annual financial turnover for preceding three financial years as certified by 
Chartered Accountant preceding the Financial Year in which bids are invited. 
Copies of Applicants duly audited balance sheet and profit and loss account for 
the preceding three financial years preceding the Financial Year in which bids 
are invited. (Proforma – II)  
c) Documents stating that, it has access to or has available liquid assets, 
unencumbered assets, lines of credit and other financial means (independent of any 
contractual advance payment) sufficient to meet the cash flow requirements for the 
subject contract in the event of stoppage, 
start-up, or other delay in payment, of the minimum 15% of the yearly cost of the 
work tendered for, net of the tenderer's commitment of other contracts (Certificate 
from Bankers / C.A./Financial Institution shall be accepted as a evidence).  
d) The bidder shall give undertaking on Rs. 500/-stamp paper that it is his/their 

sole responsibility to arrange the required machineries/ resources before start of 

the work. 

i. Details of works in hand (Proforma VI-A & VI-B) (original), along with copies of 
work orders & attested copies of percentage of works completed or part 
thereof.  

ii. Statement showing assessed available Bid Capacity.  

iii. The undertaking on Rs.500/- stamp paper as per the proforma annexed in 

‘Annexure B & C’ 

iv.  All other Proformas & Annexures duly filled & signed 
  

Note: Bidders shall submit the undertaking for equipment/vehicle capability 

and other undertakings as such on a single Rs.500/- stamp paper. 

 

v) The tenderers shall upload work plan as per the following outline:  

1. GANTT chart/ PERT/ CPM chart showing the completion of work within 

prescribed time period, considering major activities.  
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2. Organizational set up envisaged by the contractors.  

3. Equipment/Vehicle proposed to be deployed for this work.  

4. Office proposed to be set up in MMR region (if not at present).  

5. A note on how the whole work will be carried out (work plan including 

methodology).  

6. Quality management plan.  

7. All the activities included in the Scope of Work shall be covered in the work plan.  

8. The tenderer shall submit the sign copies of all corrigendum.  

Note:  

i.   The successful bidder shall submit valid registration certificate under E.S.I.C., 

Act 1948, if the tenderer has more than 10 employees /persons on his 

establishment (in case of production by use of energy) and 20 employees/persons 

on his establishment (in case of production without use of energy) to BMC as and 

when demanded. In case of less employees/persons mentioned above then the 

successful bidder has to submit an undertaking to that effect on Rs. 500/- stamp 

paper as per circular u/no. CA/FRD/I/65 of 30.03.2013.  

ii. The successful bidder shall submit valid registration certificate under E.P.F. & 

M.P., Act 1952, if tenderer has more than 20 employees/persons on his 

establishment, to BMC as and when demanded. In case if the successful bidder has 

less employees/persons mentioned above then the successful bidder has to submit 

an undertaking to that effect on Rs. 500/- stamp paper as per circular u/no. 

CA/FRD/I/44 of 04.01.2013.  

Note:  

 If it is found that the tenderer has not submitted required documents in Packet 

“B” then, the shortfalls will be communicated to the tenderer through e-mail only 

and compliance required to be made within a time period of three working days 

otherwise they will be treated as non-responsive. 

 

PACKET – C  

For Packet ‘C’ tenderer(s) will fill data in ‘Item Data Tab’ in Service Line Item via 

Details and quotes his item wise rate. 
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Note:  

1. The rate analysis of major items shall be submitted by L1 and L2 bidder 
after demand notification by e-mail to bidders by concerned Dy.Ch.Eng. 
The format for rate analysis is annexed at Annexure D. 

2. The contract will be awarded to lowest responsive bidder. 

BID SECURITY OR EMD  
 The Bidder shall furnish, as part of the Bid, Bid Security/EMD, in the amount 

specified in the Bid Data Sheet. This bid security shall be in favor of the authority 

mentioned in the Bid Data Sheet and shall be valid till the validity of the bid.  

 The tenderers shall pay the EMD online instead paying the EMD at any of the 

CFC centres in BMC Ward Offices.  

 Any bid not accompanied by an acceptable Bid Security and not secured as 

indicated in sub-clause mentioned above, shall be rejected by the Employer as non-

responsive.  

 The Bid Security of the successful Bidder will be discharged when the Bidder has 

signed the Agreement and furnished the required Security Deposits.  

  The Bid Security/ EMD of L-2 and downward bidder(s)(i.e. L-3,L-4…) shall be 

refunded immediately after opening of financial bid.   

 In case, the successful bidder becomes non-responsive or successful bidder 

withdraws the bid or is unwilling to extend the bid validity period, in such 

circumstances, if L-2 bidder is agreeable to extend the bid validity period and ready 

to deposit the requisite amount of bid security/EMD and ASD to the department 

within the stipulated time period i.e. 15 days, the department will process further as 

per normal procedure. 

 The Bid Security may be forfeited:  

a) if the Bidder withdraws the Bid after bid opening (opening of technical 

qualification part of the bid during the period of Bid validity;  

b) in the case of a successful Bidder, if the Bidder fails within the specified time 

limit to:  

i. sign the Agreement; and/or  

ii. Furnish the required Security Deposits.  

1. The cases wherein if the shortfalls are not complied by a contractor, will be 

informed to Registration and Monitoring Cell. Such non-submission of documents 
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will be considered as ‘Intentional Avoidance’ and if three or more cases in 12 

months are re-ported, shall be viewed seriously and disciplinary action against the 

defaulters such as banning/de-registration, etc. shall be taken by the registration 

cell with due approval of the concerned AMC.  

2. No rejections and forfeiture shall be done in case of curable defects. For non-

curable defects the 10% of EMD shall be forfeited and bid will be liable for rejection.  

 

Note:  

A) Curable Defect shall mean shortfalls in submission such as:  

a. Non-submission of following documents,  

i. Valid Registration Certificate  

ii. Valid Bank Solvency  

iii. Goods & Service Tax registration Certificate (GST)  

iv. Certified Copies of PAN documents and photographs of individuals, owners, 

etc  

v. Partnership Deed and any other documents  

vi. Undertakings as mentioned in the tender document. 

b.   Wrong calculation of Bid Capacity.  

c. No proper submission of experience certificates and other documents  

d. Declaration of litigation history etc 

 

B) Non-curable Defect shall mean:  

a.  In-adequate submission of EMD amount,  

b. In-adequacy of technical and financial capacity with respect to Eligibility 

criteria as stipulated in the tender.  

 

BID VALIDITY  
 Bids shall remain valid for a period of not less than one eighty (180) days 
after the deadline date for bid submission specified in Bid Data Sheet. A bid 
valid for a shorter period shall be rejected by the Employer as non-responsive.  

 In exceptional circumstances, prior to expiry of the original time limit, the 

Employer may request that the bidders may extend the period of validity for a 

specified additional period. The request and the bidders’ responses shall be made in 

writing or by cable. A bidder may refuse the request without forfeiting his Bid 

Security. A bidder agreeing to the request will not be required or permitted to modify 
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his bid, but will be required to extend the validity of his bid security for a period of 

the extension.  

 

SECURITY DEPOSIT 

A.       Security Deposit 
 
The security deposit shall mean and comprise of Contract Deposit  

 

Contract Deposit – The successful tenderer, here after referred to as the contractor 

shall pay an amount in the form of Cash or Government Securities or Fixed Deposit 

Receipts or Bank Guarantee or Demand Draft / Bank Pay Order from a Nationalized 

/ Scheduled Commercial Bank approved by BMC, drawn in favour of “BMC”, 

payable at Mumbai, equal to five (5) percent of the contract sum within 30 days 

from the date of issue of letter of acceptance.  

 

Refund of Contract Deposit  

The Contract Deposit shall be released within 30 days after completion of contract 

period subject to no recoveries are pending against the said work, provided that the 

Engineer is satisfied that there is no demand outstanding against the Contractor.  

*Note:  

a) It shall be clearly mentioned that the BG shall be applicable for individual 

work/contract and clubbing of various contracts of the said contractor will not be 

allowed. In case of obtaining Bank Guarantee, it is necessary to mention that the 

same shall be valid further 6 months from the completion of defect liability period/ 

warranty period. 

b) It shall be the responsibility of the bidder to keep the submitted B.G. “VALID” for 

the stipulated time period in the tender. Normally the BG is validated by the Bank 

for one year hence the successful bidder shall get it re validated before it expiry. If 

the same is not re validated before expiry, the BG will be encashed.  

c) Bank Guarantee should be issued by way of General Undertaking and 

Guarantee issued on behalf of the Contractor by any of the Nationalized    or    

Scheduled    banks   or branches of foreign banks operating under Reserve 

Bank of India regulations located in Mumbai upto Virar and Kalyan. List of 

approved Banks is appended at the end of Instructions to Bidders (ITB). The Bank 

Guarantee issued by branches of approved Banks beyond Kalyan and Virar can be 
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accepted only if the said Bank Guarantee is countersigned by the Manager of a 

Regional Branch of the same bank within the Mumbai City Limit categorically 

endorsing thereon that the said Bank Guarantee is binding on the endorsing 

Branch of the Bank or the Bank itself within Mumbai Limits and is liable to be 

enforced against the said Branch of the Bank or the bank itself in case of default by 

the Contractors furnishing the Bank Guarantee. The Bank Guarantee shall be 

renewed as and when required and/or directed from time to time until the 

Contractor has executed and completed the works and remedied any defects 

therein. 

B. Legal + Stationary Charges: (As per applicable circular) 

Successful tenderer shall pay the Legal Charges +Stationary charges as below or as 

per latest applicable Circular at the time of award of contract (currently the 

amounts mentioned here are as per circular u/no. Circular No.  10318 

dtd.24.03.2022) 

Contract Value Legal + 
Stationary 
Charges 

from Rs. 10,001 To Rs. 50,000/- Nil 
From  Rs. 50,001/- To Rs. 100000/- Rs. 6290/- 
From Rs. 100001/- To Rs. 3000000/- Rs. 10380/- 
From Rs. 300001/- To Rs. 500000/- Rs. 12470/- 
From Rs. 500001/- To Rs. 1000000/- Rs. 14510/- 
from Rs. 10,00,001/- To Rs. 20,00,000/- Rs. 16570/- 
From  Rs. 20,00,001/- To Rs. 40,00,000/- Rs. 18660/- 

From Rs. 40,00,001/- To Rs. 1,00,00,000/- Rs. 20720/- 

From Rs. 1,00,00,001/- To Rs. 10,00,00,000/- Rs. 24450/- 

from Rs. 10,00,00,001/- To Rs. 20,00,00,000/- Rs. 28220/- 

From  Rs. 20,00,00,001/- To Rs. 30,00,00,000/- Rs. 31980/- 

From Rs. 30,00,00,001/- To Rs. 40,00,00,000/- Rs. 35740/- 

From Rs. 40,00,00,001/- To Rs. 50,00,00,000/- Rs. 39470/- 

from Rs. 50,00,00,001/- To Rs. 1,00,00,00,000/- Rs. 47000/-  

From  Rs. 1,00,00,00,001/- To Rs. 2,00,00,00,000/- Rs. 58270/- 

From Rs. 2,00,00,00,001/- To Rs. 3,00,00,00,000/- Rs. 65770/- 
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From Rs. 3,00,00,00,001/- To Rs. 4,00,00,00,000/- Rs. 75120/- 

From Rs. 4,00,00,00,001/- To Rs. 5,00,00,00,000/- Rs. 84510/- 

From Rs. 5,00,00,00,001/- To Rs. Any limit Rs. 93920/- 

 

C. Stamp Duty: (As per applicable circular) 

It shall be incumbent on the successful tenderer to pay stamp duty on the 

contract. 

i. As per the provision made in Article 63, Schedule I of Bombay Stamp Act 1958, 

stamp duty is payable for “works contract” that is to say, a contract for works 

and labour or services involving transfer of property in goods (whether as goods 

or in some other form) in its execution and includes a sub-contract, as under : 

A Where the amount or value set forth 
in such contract does not exceed 
rupees ten lakh. 

Five Hundred rupees stamp 
duty 

B Where it exceeds rupees ten lakhs Five hundred rupees plus 
0.1% of amount above rupees 
ten lakhs subject to the 
maximum of Rs. twenty five 
Lakhs stamp duty. 

C Stamp duty on BG 0.5% on amount of BG paid 
by successful contractor. 

 

 

ii. The successful bidder shall enter into a contract agreement with M.C.G.M. 

within 30 days from the date of issue of Work Order and the same should be 

adjudicated for payment of Stamp Duty by the successful bidder. 

iii. Further shortfall if any, in amount of stamp duty paid as against prescribed 

amount for the documents executed in Mumbai City & Mumbai Suburban 

District be recovered from the concerned work contractors and to deposit the 

deficit or unpaid Stamp Duty and penalty by two separate Demand Draft or Pay 

Order in favour of “Superintendent of Stamp, Mumbai” within 15 days from 

intimation thereof. 

iv. All legal charges and incidental expenses in this respect shall be borne and paid 

by the successful tenderer. 
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v. All above mentioned values are as applicable while inviting the tender. However 

the contractor has to pay the stamp duty charges as per the latest applicable 

circular at the time of award of contract. 

  IMPORTANT DIRECTIONS 

 

1.    All the information uploaded shall be supported by the corroborative 

documents in absence of which the information uploaded will be considered 

as baseless and not accepted for qualification criteria. All the documents shall 

be uploaded with proper pagination. The page No. shall be properly 

mentioned in the relevant places. 

The information shall be uploaded in the sequence as asked for with proper 

indexing etc. The Bidder shall be fully responsible for the correctness of the 

information uploaded by him. 

 

2.  Applicants/Bidders shall refer portal.mcgm.gov.in\tenders for “The Manual of 

Bid- Submission for Percentage Rate/Item Rate Tender Document.” The detail 

guidelines for creation and submission of bid are available in the referred 

document. 

Any queries or request for additional information concerning this TENDER 

shall be submitted by   e-mail   to                                               

dycheswmplanning.swm@mcgm.gov.in/ee01swm.pl@mcgm.gov.in   The   

subject   shall   clearly   bear   the   following identification/   title:   

"Queries/   Request   for   Additional   Information:   TENDER   for 

“Subject of the tender” Any changes in mail ID will be intimated on the 

portal. 

 

3.   In case of Equal Rate of lowest bidders (L1), the allotment of work shall be 

done by giving 48 hrs (2 working days) from the day of opening of packet C 

on same BID-Document number for re-quoting and such development needs 

to done by IT department in BMC’s SRM system. Till such development is 

made; ‘Sealed Bids’ shall be called from the bidders quoting the same 

rates i.e. L1. 

In case of equal rate of lowest bidders is obtained even after re-quoting, 

then the successful bidder will be decided by lottery system by Ch.Eng.(SWM). 
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SECTION 7 

SCOPE OF WORK 
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    Subject:- Supply, Operation and maintenance of Multi-utility E-vehicles 
(4Nos) for A,C,D & E wards of BMC. 

 

The detailed scope of work is mentioned in Section 10 
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SECTION 8 
Bill of Quantities 
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BILL OF QUANTITIES & RATES   
 

SUBJECT:-  “Supply, Operation and maintenance of Multi-utility E-vehicles  
                    (4Nos) for A,C,D & E wards of BMC under Mumbai beautification 

project work. 

        

 
 
Note:-  
1) Please note that this BoQ is for representational purpose. Bidders are 

supposed to quote their prices on the portal directly. 

2) Rate analysis of the offer has to be submitted only by the 1st & 2nd lowest 

bidder that too after demand notification by BMC and not in commercial 

packet. 

  

Sr.No  Description Unit 
in 
Nos.  

Rate 
per 
unit 
(Rs.) 

 Total 
Amount in 
Rs. ( Incl. 
of GST) 

1 Supply of Multi-utility E-vehicles  
for A,C,D & E wards of BMC as per 
specifications, terms and condition. 

4   

2 Operation & maintenance  cost for 
the period of 1 year as per 
specifications 

4   
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SECTION 9 
General Conditions of Contract 
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General Conditions of Contract 
 

A. General 
 

1. Definitions  

 Terms which are defined in the Contract Data are not also defined in the 

Conditions of Contract but keep their defined meanings. Capital initials are used to 

identify defined terms.  

The “Contract” shall mean the tender and acceptance thereof and the formal 

agreement if any, executed between the Contractor, Commissioner and the 

Corporation together with the documents referred to therein including these 

conditions and appendices and any special conditions, the specifications, designs, 

drawings, price schedules, bills of quantities and schedule of rates. All these 

documents taken together shall be deemed to form one Contract and shall be 

complementary to one another.  

The Contract Data defines the documents and other information which comprise 

the Contract. 

The Bidder is a person or corporate body who has desired to submit Bid to carry 

out the Works till the tender process is concluded.  

The “Contractor” shall mean the individual or firm or company whether 

incorporated or not, whose tender has been accepted by the employer and the legal 

successor of the individual or firm or company. 

The Contractor's Bid is the completed bidding document submitted by the Bidder 

to the Employer.  

The “Contract Sum” means the sum named in the letter of acceptance including 

Physical contingencies subject to such addition thereto or deduction there-from as 

may be made under the provisions hereinafter contained.  

Note : The contract sum shall include the following –  

• In the case of item rate contracts, the cost of the work arrived at after finalisation 

of the quantities shown in schedule of items / quantities by the item rates quoted 

by the tenderer for various items and summation of the extended cost of each item.  

• In case of lump sum contract, the sum for which tender is accepted.  

• Special discount / rebate / trade discount offered by the tenderer if any and 

accepted by the Corporation. 

 Additions or deletions that are accepted after opening of the tenders.  
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The “Contract Cost” means the Contract Sum. This cost shall be included in the 

letter of acceptance.  

A Defect is any part of the Works not completed in accordance with the Contract.  

Drawings means all the drawings, calculations and technical information of a like 

nature provided by the Engineer to the Contractor under the Contract and all 

drawings, calculations, samples, patterns, models, operation & maintenance 

manual and other technical information of like nature submitted by the Contractor 

and approved by the Engineer.  

The Authority shall mean  Brihanmumbai Municipal Corporation (BMC)  

The “Employer” shall mean the BMC / Municipal Commissioner for Greater 

Mumbai, for the time being holding the said office and also his successors and shall 

also include all “Additional Municipal Commissioners, Director (Engineering 

Services & Projects)” and the Deputy Municipal Commissioner, to whom the powers 

of Municipal Commissioner, have been deputed under Section 56 and 56B of the 

Mumbai Municipal Corporation Act.  

The Engineer in-charge shall mean the Executive Engineer in executive charge of 

the works and shall include the superior officers of the Engineering department i.e. 

Dy.Ch.Eng/Ch.Eng. and shall mean and include all the successors in BMC 

The Engineer's Representative shall mean the Assistant Engineer, Sub. 

Engineer/Jr. Engineer in direct charge of the works and shall include Sub Eng./ Jr. 

Eng of Civil section/ Mechanical section/ Electrical section appointed by BMC.  

The “Engineer” shall mean the City Engineer / the Hydraulic Engineer / the Chief 

Engineer / the Special Engineer, appointed for the time being or any other officer or 

officers of the Municipal Corporation who may be authorized by the commissioner to 

carry out the functions of the City Engineer / the Hydraulic Engineer / the Chief 

Engineer / the Special Engineer or any other competent person appointed by the 

employer and notified in writing to the Contractor to act in replacement of the 

Engineer from time to time.  

Contractor’s equipment means all appliances and things whatsoever nature 

required for the execution and completions of the Works and the remedying of any 

defects therein, but does not include plant material or other things intended to form 

or forming part of the Permanent Works.  

The Initial Contract Price is the Contract Price listed in the Employer's Letter of 

Acceptance.  
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The Intended Completion Date is the date on which it is intended that the 

Contractor shall complete the works. The Intended Completion Date is specified in 

the Contract Data. The Intended Completion Date may be revised only by the 

Engineer by issuing an extension of time.  

Materials are all supplies, including consumables, used by the Contractor for 

incorporation in the Works and works of routine maintenance.  

Plant is any integral part of the Works that shall have a mechanical, electrical, 

electronic, chemical, or biological function.  

Routine Maintenance is the maintenance of activities of the competed structure for 

three years as specified in the Contract Data.  

The “Site” shall mean the land and other places including water bodies more 

specifically mentioned in the special conditions of the tender, on, under in or 

through which the permanent works or temporary works are to be executed and any 

other lands and places provided by the Municipal Corporation for working space or 

any other purpose as may be specifically designated in the contract as forming part 

of the site.  

Site Investigation Reports are those that were included in the bidding documents 

and are reports about the surface and subsurface conditions at the Site.  

“Specification” shall mean the specification referred to in the tender and any 

modification thereof or addition or deduction thereto as may from time to time be 

furnished or approved in writing by the Engineer.  

The Start Date/Commencement Date. It is the date when the Contractor shall 

commence execution of the Works.  

 

Variation means a change to the:-  

i) Specification and /or Drawings (if any) which is instructed by the Employer.  

ii) Scope in the Contract which is instructed by the Employer.  

iii) Price in the Contract which is instructed by the Employer.  

The Works, as defined in the Contract Data, are what the Contract requires the 

Contractor to carry out the work as per specifications.  

Jurisdiction: In case of any claim, dispute or difference arising in respect of a 

contract, the cause of action thereof shall be deemed to have arisen in Mumbai and 

all legal proceedings in respect of any claim, dispute or difference shall be instituted 

in a competent court in the City of Mumbai only. 
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2. Interpretation  

2.1 In interpreting these Conditions of Contract, singular also means plural, male 

also means female or neuter, and the other way around. Headings have no 

significance. Words have their normal meaning under the language of the Contract 

unless specifically defined. The Engineer will provide instructions clarifying queries 

about these Conditions of Contract.  

2.2 If sectional completion is specified in the Contract Data, references in the 

Conditions of Contract to the Works, the Completion Date, and the Intended 

Completion Date apply to any Section of the Works (other than references to the 

Completion Date and Intended Completion Date for the whole of the Works).  

2.3 The documents forming the Contract shall be interpreted in the following 

documents: (1) Agreement, (2) Letter of Acceptance, (3) Notice to Proceed with the 

Work , (4) Contractor's Bid, (5) Contract Data, (6) Special Conditions of Contract 

Part (7) General Conditions of Contract Part I, (8) Specifications, (9) Drawings, (10) 

Bill of Quantities, and (11) Any other document listed in the Contract Data.  

 

3. Engineer's Decisions  

3.1 Except where otherwise specifically stated, the Engineer will decide contractual 

matters between the Employer and the Contractor in the role representing the 

Employer. However, if the Engineer is required under the rules and regulations and 

orders of the Employer to obtain prior approval of some other authorities for specific 

actions, he will so obtain the approval, before communicating his decision to the 

Contractor. 

3.2 Except as expressly stated in the Contract, the Engineer shall not have any 

authority to relieve the Contractor of any of his obligations under the contract.  

4. Delegation  

The Engineer, with the approval of the Employer, may delegate any of his duties and 

responsibilities to other person(s), except to the Adjudicator, after notifying the 

Contractor, and may cancel any delegation after notifying the Contractor.  

5. Communications  

All certificates, notices or instructions to be given to the Contractor by Employer/ 

Engineer shall be sent on the address or contact details given by the Contractor of 

Bid. The address and contact details for communication with the Employer/ 
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Engineer shall be as per the details given in Contract Data. Communications 

between parties that are referred to in the conditions shall be in writing. The Notice 

sent by facsimile (fax) or other electronic means shall be effective on confirmation of 

the transmission. The Notice sent by Registered post or Speed post shall be effective 

on delivery or at the expiry of the normal delivery period as undertaken by the 

postal service.  

1. Subcontracting 

Subletting shall not be allowed. If subletting is observed during the course of the 

contract, it shall result in the termination of contract at risk & cost of the 

successful bidder. 

7. Other Contractors  

7.1 The Contractor shall cooperate and share the Site with other Contractors, public 

authorities, utilities, and the Employer between the dates given in the Schedule of 

Other Contractors, as referred to in the Contract Data. The Contractor shall also 

provide facilities and services for them as described in the Schedule. The Employer 

may modify the Schedule of Other Contractors, and shall notify the Contractor of 

any such modification.  

7.2 The Contractor should take up the works in convenient reaches as decided by 

the Engineer to ensure there is least hindrance to the smooth flow and safety of 

traffic including movement of vehicles and equipment of other Contractors till the 

completion of the Works.  

8. Personnel  

8.1 The Contractor shall employ for the work and routine maintenance the key 

personnel including technical personnel named in the Contract Data or other 

personnel approved by the Engineer. The Engineer will approve any proposed 

replacement of technical personnel only if their relevant qualifications and abilities 

are substantially equal to those of the personnel stated in the Contract Data.  

8.2 The Contractor’s personnel shall appropriately be qualified, skilled and 

experienced in their respective trades or occupations. The Engineer shall have 

authority to remove, or cause to be removed, any person employed on the site or 

works, who carries out duties incompetently or negligently and persists in any 

conduct which is prejudicial to safety, health or the protection of the environment.  

8.3 If the Engineer asks the Contractor to remove a person who is a member of the 

Contractor's staff or work force, stating the reasons, the Contractor shall ensure 
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that the person leaves the Site within seven days and has no further connection 

with the Works in the Contract. 

8.4 The Contractor shall not employ any retired Gazetted officer who has worked in 

the Engineering Department of the BMC /State Government and has either not 

completed two years after the date of retirement or has not obtained BMC/State 

Government’s permission to employment with the Contractor.  

9. Employer's and Contractor's Risks  

The Employer carries the risks which this Contract states are Employer's risks, and 

the Contractor carries the risks which this Contract states are Contractor's risks. 

 

10. Employer's Risks  

The Employer is responsible for the excepted risks which are (a) in so far as they 

directly affect the execution of the Works in the Employer’s country, the risks of 

war, invasion, act of foreign enemies, rebellion, revolution, insurrection or military 

or usurped power, civil war, riot, commotion or disorder (unless restricted to the 

Contractor’s employees) and contamination from any nuclear fuel or nuclear waste 

or radioactive toxic explosive, or (b) a cause due solely to the design of the Works, 

other than the Contractor’s design. 

  

11. Contractor's Risks  

All risks of loss of or damage to physical property and of personal injury and death 

which arise during and in consequence of the performance of the Contract other 

than the excepted risks, referred to in clause 11.1, are the responsibility of the 

Contractor. 

  

12. Insurance  

The contractor has to provide all relevant insurances for the machinery & his staff 

as per the governing laws. All expenses towards this shall be borne only by the 

contractor. BMC shall be indemnified & absolved arising out of any issues & claims 

etc. out of this. 

12.1   Contractor shall take necessary insurance policy, policies so as to provide 

adequate insurance cover for execution of the awarded contract work from the 

Director of Insurance Maharashtra State Mumbai only. It‟s postal address for 

correspondences 264 MAHADA, Opp. Kalanagar Bandra (E) Mumbai-400051 (Tel 
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No. 6438403) (Fax No. 6438690) Insurance policy / policies taken out from any 

other company will not be accepted. The Contractor should produce the documents 

of insurance done before payment of 1st. bill. If the contractor fails to produce the 

documents of insurance. One percent of the contract amount will be recovered from 

the contractors Ist  bill and remitted towards insurance premium. 

  

13. Site Investigation Reports  

The Contractor, in preparing the Bid, may rely, at his own risk, on any Site 

Investigation Reports referred to in the Contract Data, supplemented by any other 

information available to him, before submitting the bid. 

  

14. Queries about the Contract Data  

The Engineer will clarify queries on the Contract Data. 

 

15. Contractor to carry out the Works and Undertake Maintenance (if specified 

in the tender)  

15.1 The Contractor shall carry out, and install and maintain the Works in 

accordance with the Specifications and Drawings and as per instructions of the 

Engineer.  

15.2 The Contractor shall carry out the works with maximum input of machinery 

required to ensure the quality of works as per specifications. The Contractor shall 

deploy the equipment and machinery as required in the contract.  

15.3 The Contractor shall take all reasonable steps to protect the environment on 

and off the Site and to avoid damage or nuisance to persons or to property of the 

public or others resulting from pollution, noise or other causes arising as a 

consequence of his methods of operation.  

During continuance of the contract, the Contractor shall abide at all times by all 

existing enactments on environmental protection and rules made there under, 

regulations, notifications and byelaws of the State or Central Government, or local 

authorities and any other law, bye-law, regulations that may be passed or 

notification that may be issued in future by the State or Central Government or the 

local authority. Salient features of some of the major laws that are applicable are 

given below:  
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• The Water (Prevention and Control of Pollution) Act, 1974, this provides for the 

prevention and control of water pollution and the maintaining and restoring of 

wholesomeness of water. ‘Pollution’ means such contamination of water or such 

alteration of the physical, chemical or biological properties of water or such 

discharge of any sewage or trade effluent or of any other liquid, gaseous or solid 

substance into water (whether directly or indirectly) as may, or is likely to, create a 

nuisance or render such water harmful or injurious to public health or safety, or to 

domestic, commercial, industrial, agricultural or other legitimate uses, or to the life 

and health of animals or plants or of aquatic organisms.  

• The Air (Prevention and Control of Pollution) Act, 1981, this provides for 

prevention, control and abatement of air pollution. ‘Air Pollution’ means the 

presence in the atmosphere of any ‘air pollutant’, which means any solid, liquid or 

gaseous substance (including noise) present in the atmosphere in such 

concentration as may be or tend to be injurious to human beings or other living 

creatures or plants or property or environment.  

• The Environment (Protection) Act, 1986, this provides for the protection and 

improvement of environment and for matters connected therewith, and the 

prevention of hazards to human beings, other living creatures, plants and property. 

‘Environment’ includes water, air and land and the inter-relationship which exists 

among and between water, air and land, and human beings, other living creatures, 

plants, micro-organism and property.  

• The Public Liability Insurance Act, 1991, This provides for public liability 

insurance for the purpose of providing immediate relief to the persons affected by 

accident occurring while handling hazardous substances and for matters connected 

herewith or incidental thereto. Hazardous substance means any substance or 

preparation which is defined as hazardous substance under the Environment 

(Protection) Act 1986, and exceeding such quantity as may be specified by 

notification by the Central Government.  

 The Solid Waste Management Rules – 2016 This provides for management & 

handling of solid Waste.  

 

16. The Works to be completed by the Intended Completion Date  

The Contractor may commence execution of the Works on the Start Date and shall 

carry out the Works as specified in the tender, in accordance with the Programme 
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submitted by the Contractor, as updated with the approval of the Engineer, and 

complete them by the Intended Completion Date. 

 

17. Approval by the Engineer  

17.1 The Contractor shall submit Specifications and Drawings showing the 

proposed Temporary Works if any to the Engineer, who is to approve them if they 

comply with the Specifications and Drawings.  

17.2 The Contractor shall be responsible for design and safety of Temporary Works.  

17.3 The Engineer's approval shall not alter the Contractor's responsibility for 

design and safety of the Temporary Works.  

17.4 The Contractor shall obtain approval of third parties to the design of the 

Temporary Works, where required.  

17.5 All Drawings prepared by the Contractor for the execution of the temporary or 

permanent Works, are subject to prior approval by the Engineer before their use. 

18. Safety  

18.1 The Contractor shall be responsible for the safety of all activities on the Site. 

He shall comply with all applicable safety requirements and take care of safety of all 

persons entitled to be on the site and the works. He shall use reasonable efforts to 

keep the site and the works, both during construction and maintenance, clear of 

unnecessary obstruction so as to avoid danger to the persons working thereat and 

citizens.  

The contractor shall provide all safety gear to his employees as specified in the 

specifications of project under clause no. X, 2 at Pg. No. 97. 

18.2 Safety Programs:-  

I. Have adequate safety supervision in place to ensure that safety programs set up 

by the firms/agencies are in compliance with prevalent laws and regulations.  

II. Review safety programs developed by each of the trade firms, prepare and submit 

a comprehensive safety program.  

III. Monitor day to day implementation of safety procedures. 

18.3 First Aid Facilities: -  

i. At every work place successful bidder shall provide and maintain first aid box of 

adequate capacity and it should be easily accessible during working hours.  

ii. The first-aid box shall be distinctly marked with a red cross on white back 

ground.  
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iii. Adequate arrangements shall be made for immediate recoupment of the 

equipment when necessary.  

iv. Nothing except the prescribed contents shall be kept in the First-aid box.  

v. The first-aid box shall be kept in charge of a responsible person who shall always 

be readily available during the working hours of the work place.  

vi. A person in charge of the First-aid box shall be a person trained in First-aid 

treatment. 

19. Discoveries  

Anything of historical or other interest or of significant value unexpectedly discovered on 

the Site shall be the property of the Employer. The Contractor shall notify the Engineer of 

such discoveries and carry out the Engineer's instructions for dealing with them. 

20. Possession of the Site 

 The Employer shall handover complete possession of the site to the Contractor 

free of all encumbrances, after checking the feasibility of the installation at that 

site. 

21. Access to the Site  

The Contractor shall allow access to the Site and to any place where work in 

connection with the Contract is being carried out, or is intended to be carried out to 

the Engineer and any person/persons/agency authorized by: a. The Engineer b. The 

Employer or authorized by the Employer. 

22. Instructions  

22.1 The Contractor shall carry out all instructions of the Engineer, which comply 

with the applicable laws where the Site is located.  

22.2 The Contractor shall permit the appointed and/or authorized persons to 

inspect the Site and/or accounts and records of the Contractor relating to the 

performance of the Contract, and to have such accounts and records audited by 

auditors appointed, if so required. The Contractor’s attention is invited to Clause of 

‘Fraud and Corruption’, which provides, inter alia, that acts intended to materially 

impede the exercise of the inspection and audit rights provided for under the Clause 

& constitute a obstructive practice subject to contract termination.  

22.3 Engineer to have power to issue further drawings or instructions:  

The Engineer shall have the power and authority from time to time and at all times 

to make and issue such further drawings and to  give such further instructions and 

directions as may appear to him necessary or proper for the guidance of the 

contractor and the good and sufficient execution of the works according to terms of 
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the specifications and Contractor shall receive, execute, obey and be bound by the 

same, according to the true intent and meaning thereof, as fully and effectually as 

though the same had accompanied or had been mentioned or referred to in the 

specification, and the Engineer may also alter or vary the levels or position of nature 

of works  contemplated by the specifications, or may order any of the works 

contemplated thereby to be omitted, with or without the substitution of any other 

works in lieu thereof, or may order any work or any portion of work executed or 

partially executed, to be removed, changed or altered, added if needful, may order 

that other works shall be substituted instead thereof and difference of expense 

occasioned by any such diminution or alteration so ordered and directed shall be 

added to or deducted from the amount of this Contract, as provided under condition 

no.10(a) hereinafter. 

No work which radically changes the original nature of the Contract shall be 

ordered by the Engineer and in the event of any deviation being ordered which in 

the opinion of the Contractor changes the original nature of Contract he shall 

nevertheless carry it out and disagreement as to the nature of the work and the rate 

to be paid therefore shall be resolved.  

The time for completion of the Works, shall be in event of any deviations resulting in 

additional cost over the contract price being ordered, be extended or reduced 

reasonably by the Engineer. The Engineer’s decision in this case shall be final.  

                                     

B. Time Control 

23. Delays Ordered by the Engineer  

The Engineer may instruct the Contractor to delay the start or progress of any 

activity within the Works. Delay/delays totalling more than 30 days will require 

prior written approval of the DMC/AMC. 

24. Management Meetings  

24.1 The Engineer may require the Contractor to attend a management meeting. 

The business of a management meeting shall be to review the plans for progress of 

the Works.  

24.2 The Engineer shall record the business of management meetings and provide 

copies of the record to those attending the meeting. The responsibility of the parties 

for actions to be taken shall be decided by the Engineer either at the management 
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meeting or after the management meeting and stated in writing to all those who 

attended the meeting. 

C. Quality Control 

25. Identifying Defects  

25.1 The Engineer shall check the Contractor's work and notify the Contractor of 

any Defects that are found. Such checking shall not affect the Contractor's 

responsibilities. The Engineer may instruct the Contractor to search for a Defect 

and test any work that the Engineer considers may have a Defect.  

25.2 The Contractor shall permit the Employer’s technical person(s) to check the 

Contractor’s work and notify the Engineer and Contractor if any defects that are 

found. 

  

26. Correction of Defects 

26.1 The Engineer shall give notice to the Contractor of any Defects with respect to 

the equipment/vehicle/work during the contract period. 

26.2 Every time notice of Defect/Defects is given, the Contractor shall correct the 

notified Defect/Defects within the duration of time specified by the Engineer’s 

notice.  

26.3  The Engineer may issue notice to the Contractor to carry out removal of 

defects or deficiencies, if any, noticed in his inspection, or brought to his notice. The 

Contractor shall remove the defects and deficiencies within the period specified in 

the notice and submit to the Engineer a compliance report. 

27. Uncorrected Defects and Deficiencies  

If the Contractor has not corrected a Defect under clause and deficiencies in works, 

to the satisfaction of the Engineer, within the time specified in the Engineer's notice, 

the Engineer will assess the cost of having the Defect or deficiency corrected, and 

the Contractor shall pay this amount, on correction of the Defect or deficiency by 

another agency 

D. Cost Control 

28. Variations 

 The Engineer shall, having regard to the scope of the Works and the sanctioned contract 

cost, have power to order, in writing, Variations within the scope of the Works he considers 

necessary or advisable during the progress of the Works. Such Variations shall form part of 

the Contract and the Contractor shall carry them out and include them in updated 
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Programmes produced by the Contractor. Oral orders of the Engineer for Variations, unless 

followed by written confirmation, shall not be taken into account. 

 29. Payments for Variations  

29.1 Even if rates for Variation items are not specified in the Bill of Quantities, the 

Contractor shall carry out such work at the same rate.  

29.2 The rate for Extra/Excess shall be governed by clause 10.A of Standard 

General Condition of Contract 

 30. Payment Certificates  

The payment to the Contractor will be as follows:  

(a) A bill shall be submitted by the Contractor monthly and the Engineer In-charge 

shall take or cause to be taken requisite measurement for the purpose of having the 

same verified and the claim, so far as it is admissible, shall be adjusted, if possible, 

within 30 days from the presentation of the bill.  

(b) The Engineer shall check the Contractor's monthly statement within 14 days and 

certify the amount to be paid to the Contractor.  

(c) The value of work executed shall be determined, based on measurements by the 

Engineer.  

(d) The value of work executed shall comprise the value of the quantities of the 

items in the Bill of Quantities completed.  

(e) The value of work executed shall also include the valuation of Variations and 

Compensation Events.  

(f) The Engineer may exclude any item certified in a previous certificate or reduce 

the proportion of any item previously certified in any certificate in the light of later 

information.  

(g) The contractor shall submit all bills on the printed forms at the office of Engineer 

In-charge. The charges to be made in the bills shall always be entered at the rates 

specified in tender. 

31. Payments  

31.1 Payments shall be adjusted for deductions for advance payments, retention, 

security deposit, other recoveries in terms of the Contract and taxes at source, as 

applicable under the law. The Employer shall pay the Contractor the amounts 

certified by the Engineer within 15 days of the date of each certificate.  

31.2 All sums payable by a contractor by way of compensation under any of these 

conditions, shall be considered as a reasonable compensation to be applied to the 
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use of BMC without reference to the actual loss or damage sustained and whether 

any damage has or has not been sustained.  

31.3 No payment shall be made for any work to cost less than Rupees One 

Thousand till after the whole of work shall have been completed and the certificate 

of completion given. But in the case of works to cost more than Rs. One Thousand, 

the contractor shall on submitting a monthly bill therefore be entitled to receive 

payment proportionate to the part of the work than approved and passed by the 

Engineer In-charge, whose certificate of such approval and passing of the sum so 

payable shall be final and conclusive against the contractor. All such intermediate 

payments shall be regarded as payments by way of advance against the final 

payments only and not as payments for work actual done and completed and shall 

not preclude the Engineer In-charge from requiring any bad, unsound, imperfect or 

unskillful work to be removed or taken away and reconstructed or re-erected nor 

shall any such payment be considered as an admission of the due performance of 

the contract or any part thereof in any respect or the offering of any claim not shall 

it conclude, determine or effect in any other way, the powers of the Engineer In-

charge as to the final settlement and adjustment of the accounts or otherwise, or in 

any other way vary or effect the contract. The final bill shall be submitted by the 

Contractor within one month of the date fixed for the completion of the work 

otherwise the Engineer In-charge’s certificate of the measurements and of the total 

amount payable for the work shall be final and binding on all parties. 

32. The Contractor shall not be entitled to compensation to the extent that the 

Employer's interests are adversely affected by the Contractor for not having given 

early warning or not having cooperated with the Engineer. 

 33. Taxes and duties on material 

G.S.T. and other state levies/cess which are not subsumed under GST will be 
applicable.  The tenderer shall quote inclusive of all taxes.  It is clearly understood 
that BMC will not bear any additional liability towards payment of any Taxes & 
Duties. 
Wherever the Services to be provided by the Tenderers falls under Reverse Charge 
Mechanism, the Price quoted shall be exclusive of GST, but inclusive of Taxes / 
Duties /Cess other than GST, if any. 
The tenderer shall mandatorily upload the information of applicable tax in the pro-
forma as enclosed under “Special Annexure-I’ in ‘C’ folder.  Wherein the tenderer 
shall indicate in the tabular format, all the applicable taxes and their percentages 
and the tax amount considered while quoting the tender. 
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“Rate accepted by BMC shall hold good till completion of work & no additional 
individual claim shall be admissible on account of fluctuation in market rates, 
increase in levies, tolls etc. except change in tax structure for the service which is 
rendered in this contract.” 
Chapter XXI-Miscellaneous, section 171(1) of GST Act, 2017 governs the ‘Anti 
Profiteering Measure’ (APM) 
        As per the provision of this section , ‘ Any reduction in rate of tax on any 
supply of goods or services or the benefit of input tax credit shall be passed on to 
the recipient by way of commensurate reduction in prices’ 
          Accordingly, the contractor should pass on the complete benefit accruing to 
him on account of reduced tax rate or additional input tax credit, to BMC. 
          Further, all provisions of GST Act will be applicable to the tender. 
The bidder is also required to submit an Irrevocable Undertaking on Rs. 500 Stamp 
paper as mentioned in special annexure II in packet B. The format of Special 
Annexure II is attached herewith.” 
 34. Currencies  

All payments will be made in Indian Rupees. 

 35. Liquidated Damages 

Both, the Contractor and the Employer have agreed that it is not feasible to 
precisely estimate the amount of losses due to delay in completion of works and the 
losses to the public and the economy, therefore, both the parties have agreed that 
the Contractor shall pay liquidated damages to the Employer and not by way of 
penalty, at the rate per week or part thereof stated in the Contract Data for the 
period that the Completion Date is later than the Intended Completion Date. 
Liquidated damages at the same rates shall be withheld if the Contractor fails to 
achieve the milestones prescribed in the Contract Data. However, in case the 
Contractor achieves the next milestone, the amount of the liquidated damages 
already withheld shall be restored to the Contractor by adjustment in the next 
payment certificate. The Employer and the contractor have agreed that this is a 
reasonable agreed amount of liquidated damage. The Employer may deduct 
liquidated damages from payments due to the Contractor. Payment of liquidated 
damages shall not affect the Contractor’s other liabilities. 
36. Cost of Repairs  
Loss or damage to the Works or Materials to be incorporated in the Works between 
the Start Date and the end of the Defects Correction periods shall be remedied by 
the Contractor at his cost if the loss or damage arises from the Contractor's acts or 
omissions. 

E. Finishing the Contract 
37. Completion of Work  
The Contractor shall request the Engineer to issue a certificate of completion of the 
works, and the Engineer will do so upon deciding that the works is completed. This 
shall be governed as per clause no. 8(g) of Standard General Conditions of Contract. 
38. Taking Over  
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The Employer shall take over the works within seven days of the Engineer issuing a 
certificate of completion of works. The Contractor shall continue to remain 
responsible for its routine maintenance if any during the maintenance period if 
specified in the contract. 
 39. Final Account  
Contractors should submit the final bill within 1 month of physical completion of 
the work. 
Engineer’s decision shall be final in respect of claims for defect and pending 
claims against contractors. 
No further claims should be made by the Contractor after submission of the final 
bill and these shall be deemed to have been waived and extinguished. Payment of 
those items of the bills in respect of which there is no dispute and of items in 
dispute, for quantities and rates as approved by the Commissioner shall be made 
within a reasonable period as may be necessary for the purpose of verification etc. 

 

40. Operating and Maintenance Manuals  

40.1 The contractor shall supply all the drawings, operation and maintenance 

manuals without fail.  

40.2 If the Contractor does not supply the Drawings and/or manuals or they do not 

receive the Engineer's approval, the Engineer shall withhold the amount from 

payments due to the Contractor by taking approval from the Employer of the 

contract. 

 41. Termination  

41.1 The Employer or the Contractor may terminate the Contract if the other party 

causes a fundamental breach of the Contract.  

41.2 Fundamental breaches of Contract shall include, but shall not be limited to, 

the following:  

a) the Contractor stops work for 30 days when no stoppage of work is shown on the 

current Programme and the stoppage has not been authorized by the Engineer;  

b) the Contractor is declared as bankrupt or goes into liquidation other than for 

approved reconstruction or amalgamation;  

c) the Engineer gives Notice that failure to correct a particular Defect is a 

fundamental breach of Contract and the Contractor fails to correct it within a 

reasonable period of time determined by the Engineer;  

d) the Contractor does not maintain a Security, which is required; 

e) the Contractor has delayed the completion of the Works by the number of days 

for which the maximum amount of liquidated damages can be paid, as defined in 

relevant clause.  
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f) the Contractor fails to provide insurance cover as required under relevant clause .  

g) if the Contractor, in the judgment of the Employer, has engaged in the corrupt or 

fraudulent practices as defined in GCC in competing for or in executing the 

Contract.  

h) any other fundamental breaches as specified in the Contract Data.  

i) if the Contractor fails to deploy machinery and equipment or personnel as 

specified in the Contract Data at the appropriate time.  

41.3 When either party to the contract gives notice of a breach of contract to the 

Engineer for a cause other than those listed above, the Engineer shall decide 

whether the breach is fundamental or not.  

41.4 Notwithstanding the above, the Employer may terminate the Contract for 

convenience.  

41.5 If the Contract is terminated, the Contractor shall stop work immediately, 

make the Site safe and secure, and leave the Site as soon as reasonably possible. 

42. Payment upon Termination  

42.1 If the Contract is terminated because of a fundamental breach of Contract by 

the Contractor, the Engineer shall issue a certificate for value of the work done and 

materials ordered less liquidated damages, if any, less advance payments received 

up to the date of the issue of the certificate and less the percentage to apply to the 

value of the work not completed, as indicated in the Contract Data. If the total 

amount due to the Employer exceeds any payment due to the Contractor, the 

difference shall be recovered from the security deposit, and performance security. If 

any amount is still left un-recovered it will be a debt due from the Contractor to the 

Employer  

42.2 If the Contract is terminated at the Employer's convenience, the Engineer shall 

issue a certificate for the value of the work done, the reasonable cost of removal of 

Equipment, repatriation of the Contractor's personnel employed solely on the 

Works, and the Contractor's costs of protecting and securing the Works and less 

advance payments received up to the date of the certificate, less other recoveries 

due in terms of the Contract, and less taxes due to be deducted at source as per 

applicable law. 

43. Property  

All Materials on the Site, Plant, Equipment, Vehicles, Temporary Works, and Works 

shall be deemed to be the property of the Employer for use for completing balance 
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construction work if the Contract is terminated because of the Contractor's default, 

till the Works is completed after which it will be transferred to the Contractor and 

credit, if any, given for its use. 

44. Release from Performance  

If the Contract is frustrated by the outbreak of war or by any other event entirely 

outside the control of the Employer or the Contractor, the Engineer shall certify that 

the Contract has been frustrated. The Contractor shall make the Site safe and stop 

work as quickly as possible after receiving this certificate and shall be paid for all 

work carried out before receiving it and for any work carried out afterwards to which 

a commitment was made. 

F. Other Conditions of Contract 

45. Labour  

45.1 The Contractor shall, unless otherwise provided in the Contract, make his own 

arrangements at his own cost for the engagement of all staff and employees, local or 

other, and for their payment.  

45.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a 

return in detail, in such form and at such intervals as the Engineer may prescribe, 

showing the staff and the number of the several classes of labour from time to time 

employed by the Contractor on the Site and such other information as the Engineer 

may require. 

 46. Compliance with Labour Regulations  

(a) During continuance of the Contract, the Contractor shall abide at all times by all 

existing labour enactments and rules made there under, regulations, notifications 

and bye laws of the State or Central Government or local authority and any other 

labour law (including rules), regulations, bye laws that may be passed or 

notification that may be issued under any labour law in future either by the State or 

the Central Government or the local authority. 

(b) Furthermore, the Contractor shall keep the Employer indemnified in case any 

action is taken against the Employer by the competent authority on account of 

contravention of any of the provisions of any Act or rules made there under, 

regulations or notifications including amendments. If the Employer is caused to pay 

or reimburse, such amounts as may be necessary to cause or observe, or for non-

observance of the provisions stipulated in the notifications/bye 

laws/Acts/Rules/regulations including amendments, if any, on the part of the 
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Contractor, the Engineer/Employer shall have the right to deduct any money due to 

the Contractor including his amount of contract deposit in the form of BG. The 

Employer/Engineer shall also have right to recover from the Contractor any sum 

required or estimated to be required for making good the loss or damage suffered by 

the Employer.  

(c) The Contractor shall require his employees to obey all applicable laws, including 

those concerning safety at work.  

(d) The employees of the Contractor in no case shall be treated as the 

employees of the BMC at any point of time. 

47. Drawings and Photographs of the Works  

47.1 The Contractor shall do photography/video photography of the site firstly 

before the start of the work, secondly mid-way in the execution of different stages of 

work as required by Engineer In-charge and lastly after the completion of the work. 

No separate payment will be made to the Contractor for this.  

47.2 The Contractor shall not disclose details of Drawings furnished to him and 

works on which he is engaged without the prior approval of the Engineer in writing. 

No photograph of the works or any part thereof or plant employed thereon, except 

those permitted under above clause, shall be taken or permitted by the Contractor 

to be taken by any of his employees without the prior approval of the Engineer in 

writing. No photographs/ Video photography shall be published or otherwise 

circulated without the approval of the Engineer in writing. 

 

48. The Apprentices Act, 1961  

The Contractor shall duly comply with the provisions of the Apprentices Act 1961 

(III of 1961), the rules made there under and the orders that may be issued from 

time to time under the said Act and the said Rules and on his failure or neglect to 

do so, he shall be subject to all liabilities and penalties provided by the said Act and 

said Rules.  

49. Contract Document  

The documents forming the contract are to be taken as mutually explanatory of one 

another. Unless otherwise provided in the contract, the priority of the documents 

forming the contract shall be as follows 

1) Contract Agreement (if completed)  

2) The letter of Acceptance  
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3) The Bid:  

4) Addendum to Bid; if any  

5) Tender Document  

6) The Bill of Quantities:  

7) The Specification:  

8) Detailed Engineering Drawings  

9) Standard General Conditions of Contracts (GCC)  

10) All correspondence documents between bidder/contractor and BMC. 

 50. Conflict of Interest  

The Applicant shall not have a conflict of interest (the “Conflict of Interest”) that 

affects the Bidding Process. Any Applicant found to have a Conflict of Interest shall 

be disqualified. An Applicant shall be deemed to have a Conflict of Interest affecting 

the Bidding Process, if  

1. A constituent of such Applicant is also a constituent of another Applicant; or  

2. Such Applicant has the same legal representative for purposes of this Application 

as any other Applicant; or  

3. Such Applicant, or any Associate thereof has a relationship with another 

Applicant, or any Associate thereof, directly or through common third party/ 

parties, that puts either or both of them in a position to have access to each other’s 

information about, or to influence the Application of either or each other; or  

4. The Applicant shall be liable for disqualification if any legal, financial or technical 

adviser of the Authority in relation to the Project is engaged by the Applicant, its 

Member or any Associate thereof, as the case may be, in any manner for matters 

related to or incidental to the Project. For the avoidance of doubt, this 

disqualification shall not apply where such adviser was engaged by the Applicant, 

its Member or Associate in the past but its assignment expired or was terminated 6 

(six) months prior to the date of issue of this TENDER. Nor will this disqualification 

apply where such adviser is engaged after a period of 3 (three) years from the date of 

commercial operation of the Project.  

51. Applications and costs thereof  

No Applicant shall submit more than one Application for the Project. An applicant 

applying individually shall not be entitled to submit another application either 

individually. The Applicant shall be responsible for all of the costs associated with 

the preparation of their Applications and their participation in the Bid Process. The 
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Authority will not be responsible or in any way liable for such costs, regardless of 

the conduct or outcome of the Bidding Process. 

 52. Acknowledgment by Applicant  

It shall be deemed that by submitting the Application, the Applicant has:  

a. made a complete and careful examination of the tender;  

b. received all relevant information requested from the Authority;  

c. accepted the risk of inadequacy, error or mistake in the information provided in 

the tender or furnished by or on behalf of the Authority relating to any of the 

matters referred; and  

d. Agreed to be bound by the undertakings provided by it under and in terms 

hereof.  

“The Authority” shall not be liable for any omission, mistake or error in respect of 

any of the above or on account of any matter or thing arising out of or concerning or 

relating to the TENDER or the Bidding Process, including any error or mistake 

therein or in any information or data given by the Authority. 

 53. Right to accept or reject any or all Applications/ Bids  

Notwithstanding anything contained in this TENDER, “The Authority” reserves the 

right to reject any Application and to annul the Bidding Process and reject all 

Applications/ Bids, at any time without any liability or any obligation for such 

rejection or annulment, and without assigning any reasons therefore. In the event 

that the Authority rejects or annuls all the Bids, it may, in its discretion, invite all 

eligible Bidders to submit fresh Bids hereunder.  

“The Authority” reserves the right to reject any Application and/ or Bid if:  

(a) at any time, a material misrepresentation is made or uncovered, or  

(b) the Applicant does not provide, within the time specified by the Authority, the 

supplemental information sought by the Authority for evaluation of the Application.  

In case it is found during the evaluation or at any time before signing of the 

Agreement or after its execution and during the period of subsistence thereof 

including the concession thereby granted by “The Authority”, that one or more of 

the pre-qualification conditions have not been met by the Applicant, or the 

Applicant has made material misrepresentation or has given any materially 

incorrect or false information, the Applicant shall be disqualified forthwith if not yet 

appointed as the Successful Bidder either by issue of the LOA (Letter of Approval) or 

entering into of the Agreement, and if the Applicant has already been issued the 
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LOA or has entered into the Concession Agreement, as the case may be, the same 

shall, notwithstanding anything to the contrary contained therein or in this 

TENDER, be liable to be terminated, by a communication in writing by “The 

Authority” to the Applicant, without the Authority being liable in any manner 

whatsoever to the Applicant and without prejudice to any other right or remedy 

which the Authority may have under this TENDER, the Bidding Documents, the 

Concession Agreement or under applicable law.  

“The Authority” reserves the right to verify all statements, information and 

documents submitted by the Applicant in response to the TENDER. Any such 

verification or lack of such verification by the Authority shall not relieve the 

Applicant of its obligations or liabilities hereunder nor will it affect any rights of the 

Authority there under. 

  

54. The bid shall be rejected if the bidder-  

a. Stipulates the validity period less than 180 days.  

b. Stipulates own condition/conditions.  

c. Does not fill and (digital) sign undertaking forms, which are incorporated, in the 

document. 

55. Clarifications  

Applicants requiring any clarification on the tender may notify “the Authority” in 

writing or by fax or e-mail. They should send in their queries before the date 

specified in the header data. “The Authority” shall Endeavor to respond to the 

queries within the period specified therein. The responses will be sent by fax and/or 

e-mail. The Authority will forward all the queries and its responses thereto, to all 

purchasers of the TENDER without identifying the source of queries.  

“The Authority” shall Endeavor to respond to the questions raised or clarifications 

sought by the Applicants. However, the Authority reserves the right not to respond 

to any question or provide any clarification, in its sole discretion, and nothing in 

this Clause shall be taken or read as compelling or requiring the Authority to 

respond to any question or to provide any clarification, but not later than the date 

provided in header data.  

“The Authority” may also on its own motion, if deemed necessary, issue 

interpretations and clarifications to all Applicants. All clarifications and 

interpretations issued by the Authority shall be deemed to be part of the tender. 
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Verbal clarifications and information given by Authority or its employees or 

representatives shall not in any way or manner be binding on the Authority. 

56. Amendment of tender  

At any time prior to the deadline for submission of Application, the Authority may, 

for any reason, whether at its own initiative or in response to clarifications 

requested by an Applicant, modify the tender by the issuance of Addendum.  

Any Addendum thus issued will be sent in writing/ Fax/ Email to all those who 

have purchased the tender.  

In order to afford the Applicants a reasonable time for taking an Addendum into 

account, or for any other reason, the Authority may, in its sole discretion, extend 

the Application Due Date. 

 G. Preparation and Submission of Application 

57. Language  

The Application and all related correspondence and documents in relation to the 

Bidding Process shall be in English language. Supporting documents and printed 

literature furnished by the Applicant with the Application may be in any other 

language provided that they are accompanied by translations of all the pertinent 

passages in the English language, duly authenticated and certified by the Applicant. 

Supporting materials, which are not translated into English, may not be considered. 

For the purpose of interpretation and evaluation of the Application, the English 

language translation shall prevail.  

58. Format and signing of Application  

The Applicant shall provide all the information sought under this TENDER. The 

Authority will evaluate only those Applications that are received in the required 

formats and complete in all respects. Incomplete and /or conditional Applications 

shall be liable to rejection.  

The Applicant will upload bid in One Folder in electronic form which shall contain 

the scanned certified copies of the documents given below and the documents 

uploaded has to be digitally signed by the bidder. These copies shall be certified by 

Practicing Notary approved by the Govt. of Maharashtra or Govt. of India with his 

stamp, clearly stating his name & registration number, except where original 

documents are demanded 

 

59. Marking of Applications  
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The Applicant shall submit the Application in the format specified, together with the 

documents, upload in folder as “VENDOR” together with their respective enclosures  

Applications submitted by fax, telex, telegram shall not be entertained and shall be 

rejected outright. 

 60. Late Applications 

Applications received by the Authority after the specified time on the Application 

Due Date shall not be eligible for consideration and shall be summarily rejected. 

 61. Confidentiality  

Information relating to the examination, clarification, evaluation, and 

recommendation for the short-listed qualified Applicants shall not be disclosed to 

any person who is not officially concerned with the process or is not a retained 

professional advisor advising the Authority in relation to or matters arising out of, 

or concerning the Bidding Process. The Authority will treat all information, 

submitted as part of Application, in confidence and will require all those who have 

access to such material to treat the same in confidence. The Authority may not 

divulge any such information unless it is directed to do so by any statutory entity 

that has the power under law to require its disclosure or is to enforce or assert any 

right or privilege of the statutory entity and/ or the Authority or as may be required 

by law or in connection with any legal process. 

62. Clarification Of Financial Bids  

To assist in the examination, evaluation and comparison of Bids, the Engineer may, 

at his discretion, ask any bidder for clarification of his Bid, including breakdown of 

unit rates. The request for clarification and the response shall be in writing or by 

post/facsimile/e-mail. No Bidder shall contact the Engineer on any matter relating 

to his bid from the time of the bid opening to the time the contract is awarded. Any 

effort by the Bidder to influence the Engineer in the Engineer’s bid evaluation, bid 

comparison or contract award decisions may result in the rejection of the Bidder’s 

bid.  

63. Inspection of site and sufficiency of tender  

1. The Contractor shall inspect and examine the site and its surrounding and shall 

satisfy himself before submitting his tender as to the nature of the work (so far as is 

practicable), the form and nature of the site, the quantities and nature of the work 

and materials/equipment/vehicles  necessary for the completion of the works and 

means of access to the site, and in general shall himself obtain all necessary 
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information as to risk, contingencies and other circumstances which may influence 

or affect his tender. He shall also take into consideration the climatic conditions.  

2. The Contractor shall be deemed to have satisfied himself before tendering as to 

the correctness and sufficiency of his tender for the works and of the rates and 

prices quoted in the schedule of works / items / quantities, or in Bill of Quantities, 

which rates and prices shall, except as otherwise provided cover all his obligations 

under the Contract and all matters and things necessary for proper completion and 

maintenance of the works. No extra charges consequent on any misunderstanding.  

3. Not Foreseeable Physical Obstructions or Conditions: If, however, during the 

execution of the Works the Contractor encounters physical obstructions or physical 

conditions, other than climatic conditions on the Site, which obstructions or 

conditions were, in his opinion, not foreseeable by an experienced contractor, the 

Contractor shall forthwith give notice thereof to the Engineer. On receipt of such 

notice, the Engineer shall, if in his opinion such obstructions or conditions could 

not have been reasonably foreseen by an experienced contractor, after due 

consultation with the Contractor, determine:  

 any extension of time to which the Contractor is entitled and 

 The amount of any costs which may have been incurred by the Contractor by 

reason of such obstructions or conditions having been encountered, which shall be 

added to the Contract Price. 

 and shall notify the Contractor accordingly. Such determination shall take 

account of any instruction which the Engineer may issue to the Contractor in 

connection therewith, and any proper and reasonable measures acceptable to the 

Engineer which the Contractor may take in the absence of specific instructions from 

the Engineer. However such costing shall be got approved by the competent 

authority as governed vide rules prevailing with authority.  

 
64. Official Secrecy  

The Contractor shall of all the persons employed in any works in connection with 

the contract that the India Official Secrets Act 1923 (XIX of 1923) applies to them 

and will continue to apply even after execution of the said works and they will not 

disclose any information regarding this contract to any third party. The contractor 

shall also bring into notice that, any information found to be leaked out or disclosed 

the concern person as well as the Contractor will be liable for penal action; further 

the Corporation will be at liberty to terminate the contract without notice. 
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65. Subsequent Legislation:  

If on the day of submission of bids for the contract, there occur changes to any 

National or State stature, Ordinance, decree or other law or any regulation or By-

laws or any local or other duly constituted authority or the introduction of any such 

National or State Statute, Ordinance, decree or by which causes additional or 

reduced cost to the Contractor, such additional or reduced cost shall, after due 

consultation with the Contractor, be determined by the concerned Engineering 

Department of BMC and shall be added to or deducted from the Contract Price with 

prior approval of competent authority and the concerned Engineering Department 

shall notify the Contractor accordingly with a copy to the Employer. BMC reserve 

the right to take decision in respect of addition/reduction of cost in contract. 

 

66. Patent, Right and Royalties  

The contractor shall save harmless and indemnify the Corporation from and against 

all claims and proceedings for or on account of infringement of any Patent rights, 

design trademark or name of other protected rights in respect of any constructional 

plant, machine work, or material used for or in connection with the Works or any of 

them and from and against all claims, proceedings, damages, costs, charges and 

expenses whatsoever in respect thereof or in relation thereto. Except where 

otherwise specified, the contractor shall pay all tonnage and other royalties, rent 

and other payments or compensation, if any, for getting stone, sand, gravel, clay or 

other materials required for the works or any of them. 

 67. Payments, Tax and Claims  

 The limit for unforeseen claims  

Under no circumstances whatever the contractor shall be entitled to any 

compensation from BMC on any account unless the contractor shall have submitted 

a claim in writing to the Eng-in-change within 1 month of the case of such claim 

occurring.  

 No interest for delayed payments due to disputes, etc:  

It is agreed that the BMC or its Engineer or Officer shall not be liable to pay any 

interest or damage with respect of any moneys or balance which may be in its or its 

Engineer’s or officer’s hands owing to any dispute or difference or claim or 

misunderstanding between the BMC 
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 or its Engineer or Officer on the one hand and the contractor on the other, or with 

respect to any delay on the part of the BMC or its Engineer or Officers in making 

periodical or final payments or in any other respect whatever. 

68. Settlement of Disputes  

 Termination of contract for death  

If the Contractor is an individual or a proprietary concern and the individual or the 

proprietor dies and if the Contractor is a partnership concern and one of the legal 

representative of the individual Contractor or the proprietor of the proprietary 

concern and in case of partnership, the surviving partners, are capable of carrying 

out and completing the contract, the Commissioner shall be entitled to cancel the 

contract as to its uncompleted part without the Corporation being in any way liable 

to payment of any compensation to the estate of the deceased Contractor and or to 

the surviving partners of the Contractor’s firm on account of the cancellation of the 

contract. The decision of the Commissioner that the legal representative of the 

deceased Contractor or surviving partners of the Contractor’s firm cannot carry out 

and complete the contract shall be final and binding on the parties. In the event of 

such cancellation the Commissioner shall not hold estate of the deceased 

Contractor and or surviving partners of the Contractor’s firm liable in damages for 

not completing the contract. 

Settlement of Disputes:  

If any dispute or differences of any kind whatsoever other than those in respect of 

which, the decision of any person is, by the Contract, expressed to be final and 

binding) shall arise between the Employer and the Contractor or the Engineer and 

the Contractor in connection with or arising out of the Contract or carrying out of 

the Works (Whether during the progress of the Works or after their completion and 

whether before or after the termination, abandonment or breach of the Contract) it, 

the aggrieved party may refer such dispute within a period of 7 days to the 

concerned Addl. Municipal Commissioner who shall constitute a committee 

comprising of three officers i.e. concerned Deputy Municipal Commissioner or 

Director (ES&P), Chief Engineer other than the Engineer of the Contract and 

concerned Chief Accountant. The Committee shall give decision in writing within 60 

days. Appeal on the Order of the Committee may be referred to the Municipal 

Commissioner within 7 days. Thereafter the Municipal Commissioner shall 

constitute a Committee comprising of three Addl. Municipal Commissioners 
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including Addl. Municipal Commissioner in charge of Finance Department. The 

Municipal Commissioner within a period of 90 days after being requested to doso 

shall give written notice of committee’s decision to the Contractor. Save as herein 

provided such decision in respect of every matter so referred shall be final and 

binding upon both parties until and after the completion of the works, and shall 

forthwith be given effect to by the Contractor who shall proceed with the works with 

due diligence, whether he requires arbitration as hereinafter provided or not. If the 

Commissioner has given written notice of the decision to the Contractor and no 

Claim to arbitration has been communicated within a period of 90 days from receipt 

of such notice the said decision shall remain final and binding upon the Contractor.  

69. Arbitration and Jurisdiction  

If the Commissioner shall fail to give notice of the decision as aforesaid within a 

period of 90 days after being requested as aforesaid, or if the Contractor be 

dissatisfied with any such decision, then and in any such case the Contractor may 

within 90 days after receiving notice of such decision or within 90 days after the 

expirations of the first named period of 90 days (as the case may be) require that 

the matter or matters in dispute be referred to arbitration as hereinafter provided. 

i)  In case of the contract where the contract price and/or contract value is less than 

Rs. 5,00,00,000/- ( Rupees Five Crore Only), any dispute arising out of or in 

connection with this contract, including any question regarding its existence, 

validity or termination, shall be referred to a mutually agreed arbitral tribunal in 

accordance with the Arbitration and Conciliation Act, 1996 (amended upto date). 

The arbitral tribunal shall consist of sole arbitrator, as mutually agreed upon by the 

parties and the said dispute shall be finally resolved by said arbitral tribunal. The 

decision of the arbitral tribunal shall be given in writing ( with reasons) and which 

will be final & binding upon the parties hereto & the expenses of the arbitration 

shall be paid as may be determined by the arbitral tribunal. The seat of the 

arbitration shall be Mumbai. The venue of arbitration shall be English. 

 If the parties fails to appoint mutually agreed arbitral tribunal, within the period of 

30 days from the date of application seeking arbitration in the dispute, the arbitral 

tribunal shall be appointed by recognized arbitral institution i.e. Mumbai Centre for 

International Arbitration ( approved by Government of Maharashtra under G.R. no. 

ARB/case No. 1,/2017/D-19 dtd. 28.02.2017) as per Arbitration Rules of Mumbai 

Centre for International Arbitration then in force (“MCIA Rules”) 
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(ii) In case of contract where the contract price and/or contract value is Rs. 

5,00,00,000/- (Rupees Five Crore Only) or more, any dispute arising out of or in 

connection with such a contract, including any question regarding its existence, 

validity or termination, shall be directly referred to and finally resolved by 

recognized arbitral institution i.e. Mumbai Centre for International Arbitration ( 

approved by Government of Maharashtra under G.R. no. ARB/case No. 1,/2017/D-

19 dtd. 28.02.2017) as per Arbitration Rules of Mumbai Centre for International 

Arbitration then in force (“MCIA Rules”). The arbitral tribunal shall consist of a sole 

arbitrator. The seat of the arbitration shall be Mumbai. The language of the 

Arbitration shall be English.  In either case, the law governing this arbitration 

agreement and the contract shall be in Indian Law. 

70. Copyright:  

The copyright of all drawings and other documents provided by the Contractor 

under the contract shall remain vested in the Contractor as the case may be the 

employer shall have a license to use such drawings and other documents in 

connection with the design, construction, operation, maintenance of the works. At 

any time the Employer shall have further license without additional payment to the 

Contractor to use any such drawings or documents for the purpose of making any 

improvement of the works or enlargement or duplication of any part thereof, 

provided that such improvement, enlargement, or duplication by itself or in 

conjunction with any other improvements, enlargements or duplications already 

made in accordance with the further license does not result in the duplication of the 

whole works. 

71. Receipts to be signed in firm’s name by any one of the partners  

Every receipt for money which may become payable or for any security which may 

become transferable to the Contractor under these present shall, if signed in the 

partnership name by any one of the partners, be a good and sufficient discharge to 

the Commissioner and Municipal Corporation in respect of the money or security 

purporting to be acknowledged thereby, and in the event of death of any of the 

partners during the pendency of this contract, it is hereby expressly agreed that 

every receipt by any one of the surviving partners shall, if so signed as aforesaid, be 

good and sufficient discharge as aforesaid provided that nothing in this clause 

contained shall be deemed to prejudice or effect any claim which the Commissioner 

or the Corporation may hereafter have against the legal representatives of any 
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partners so dying or in respect of any breach of any of the conditions thereof, 

provided also that nothing in this clause contained shall be deemed prejudicial or 

affect the respective rights or obligations of the Contractors and of the legal 

representatives of any deceased Contractors interest. 

 72. Proprietary data  

All documents and other information supplied by the Authority or submitted by an 

Applicant to the Authority shall remain or become the property of the Authority. 

Applicants are to treat all information as strictly confidential and shall not use it for 

any purpose other than for preparation and submission of their Application. The 

Authority will not return any Application or any information provided along 

therewith. 

 73. Correspondence with the Applicant  

Save and except as provided in this TENDER, the Authority shall not entertain any 

correspondence with any Applicant in relation to the acceptance or rejection of any 

Application. 

 74. Payment  

i. Bills shall be submitted by the Contractor from time to time (but at an 

interval of not less than one month) for the works executed. The Engineer 

shall arrange to have the bills verified by taking or causing to be taken, where 

necessary, the requisite measurement of work. 

ii. Payment on account for amount admissible shall be made on the Engineer 

certifying the sum to which the Contractor is considered entitled by way of 

payment for all the work executed, after deducting there from the amount 

already paid, and such other amounts as may be deductible or recoverable in 

terms of the contract. 

75. Banning/De-Registration of Agencies of Construction works in BMC  

 The regulations regarding Demotion/ Suspension Banning for specific 

period or permanently / De-Registration shall be governed as per the 

respective condition in Contractor Registration Rules of BMC. 

 76. Action and Compensation Payable In Case Of Bad Work and Not Done As 

Per Specifications  

All works under or in course of execution or executed in pursuance of the contract, 

shall at all times be open and accessible to the inspection and supervision of the 

Engineer-in-charge, his authorized subordinates in charge of the work and all the 
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superior officers, officer of the Vigilance Department of the BMC or any organization 

engaged by the BMC for Quality Assurance and the contractor shall, at all times, 

during the usual working hours and at all other times at which reasonable notice of 

the visit of such officers has been given to the contractor, either himself be present 

to receive orders and instructions or have a responsible agent duly accredited in 

writing, present for that purpose. Orders given to the Contractor’s agent shall be 

considered to have the same force as if they had been given to the contractor 

himself.  

If it shall appear to the Engineer-in-charge or his authorized subordinates in-charge 

of the work or to the officer of Vigilance Department, that any work has been 

executed with unsound, imperfect or unskillful workmanship or with materials of 

any inferior description, or that any materials or articles provided by him for the 

execution of the work are unsound or of a quality inferior to that contracted for or 

otherwise not in accordance with the contract, the contractor shall, on demand in 

writing which shall be made within twelve months of the completion of the work 

from the Engineer-in-Charge specifying the work, materials or articles complained 

of notwithstanding that the same may have been passed, certified and paid for 

forthwith rectify, or remove and reconstruct the work so specified in whole or in 

part, as the case may require or as the case may be, remove the materials or articles 

so specified and provide other proper and suitable materials or articles at his own 

charge and cost. In the event of the failing to do so within a period specified by the 

Engineer-in-Charge in his demand aforesaid, then the contractor shall be liable to 

pay compensation at the same rate as under clause 8.e. of the general condition of 

contract in section 9 of tender document (for Compensation for delay) for this 

default. In such case the Engineer-in Charge may not accept the item of work at the 

rates applicable under the contract but may accept such items at reduced rates as 

the Engineer in charge may consider reasonable during the preparation of on 

account bills or final bill if the item is so acceptable without detriment to the safety 

and utility of the item and the structure or he may reject the work outright without 

any payment and/or get it and other connected and incidental items rectified, or 

removed and re-executed at the risk and cost of the contractor. Decision of the 

Engineer-in-Charge to be conveyed in writing in respect of the same will be final and 

binding on the contractor. 

If the penalisation amount exceeds maximum limit with respect to Clause 8.e of 



75 

 

Standard General Conditions of Contract, then a show cause notice shall 

necessarily be issued to the contract as to why the contract should not be 

terminated. 

  77. Contractors remain liable to pay compensation:  

In any case in which any of the powers conferred upon the Engineer In-charge by 

the relevant clauses in documents that form a part of contract as exercised or is 

exercisable in the event of any future case of default by the Contractor, he is 

declared liable to pay compensation amounting to the whole of his security deposit. 

The liability of the Contractor for past and future compensation shall remain 

unaffected. 

In the event of the Executive Engineer taking action against these relevant clauses, 

he may, if he so desires, take possession of all or any tools and plant, materials and 

stores in or upon the work of site thereof or belonging to the Contractor or procured 

by him and intended to be used for the execution of the work or any part thereof 

paying or allowing for the same in account at the contract rates, or in the case of 

contract rates not being applicable at current market rates to be certified by the 

Executive Engineer, may after giving notice in writing to the Contractor or his staff 

of the work or other authorized agent require him to remove such tools and plants, 

materials or stores from the premises within a time to be specified in such notice 

and in the event of the Contractor failing to comply with any such requisition, the 

Executive Engineer may remove them at the contractors expense of sell them by 

auction or private sell on account of the Contractor at his risk in all respects and 

certificate of the Executive Engineer as to the expense of any such removal and the 

amount of the proceeds an expense of any such sell be final and conclusive against 

the Contractor.  

78. No Claim To Any Payment Or Compensation Or Alteration In Or 

Restriction Of Work  

(a) If at any time after the execution of contract documents, the Engineer shall for 

any reason whatsoever, desires that the whole or any part of the works specified in 

the Tender should be suspended for any period or that the whole or part of the work 

should not be carried out, at all, he shall give to the Contractor a Notice in writing 

of such desire and upon the receipt of such notice, the Contractor shall forthwith 

suspend or stop the work wholly or in part as required after having due regard to 

the appropriate stage at which the work should be stopped or suspended so as not 
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to cause any damage or injury the work already done or endanger the safety thereof, 

provided that the decision of the Engineer as to the stage at which the work or any 

part of it could be or could have been safely stopped or suspended shall be final and 

conclusive against the contractor.  

The Contractor shall have no claim to any payment or compensation whatsoever by 

reason of or in pursuance of any notice as aforesaid, on account of any suspension, 

stoppage or curtailment except to the extent specified hereinafter.  

(b) Where the total suspension of Work Order as aforesaid continued for a 

continuous period exceeding 90 days the contractor shall be at liberty to withdraw 

from the contractual obligations under the contract so far as it pertains to the 

unexecuted part of the work by giving 10 days prior notice in writing to the 

Engineer within 30 days of the expiry of the said period of 90 days, of such 

intention and requiring the Engineering to record the final measurement of the work 

already done and to pay final bill. Upon giving such Notice, the Contractor shall be 

deem to have been discharged from his obligations to complete the remaining 

unexecuted work under his contract. On receipt of such notice the Engineer shall 

proceed to complete the measurement and make such payment as may be finally 

due to the contractor within a period of 90 days from the receipt of such Notice in 

respect of the work already done by the contractor. Such payment shall not in any 

manner prejudice the right of the contractor to any further compensation under the 

remaining provisions of this clause.  

(c) Where the Engineer required to Contractor to suspend the work for a period in 

excess of 30 days at any time or 60 days in the aggregate, the Contractor shall be 

entitled to apply to the Engineer within 30 days of the resumption of the work after 

such suspension for payment of compensation to the extent of pecuniary loss 

suffered by him in respect of working machinery remained ideal on the site of on the 

account of his having an to pay the salary of wages and labour engaged by him 

during the said period of suspension provided always that the contractor shall not 

be entitled to any claim in respect of any such working machinery, salary or wages 

for the first 30 days whether consecutive or in the aggregate or such suspension or 

in respect of any such suspension whatsoever occasion by unsatisfactory work or 

any other default on his part, the decision of the Engineer in this regard shall be 

final and conclusive against the contractor. 
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79. Contractor to supply equipment etc required to carry out the work and is 

liable for damages arising for its non provision  

The Contractor shall supply at his own cost all material, plant, tools, appliances, 

implements, equipments, vehicles and temporary works requisite or proper for the 

proper execution of the work, whether, in the original altered or substituted form 

and whether included in the specification of other documents forming part of the 

contract or referred to in these conditions or not and which may be necessary for 

the purpose of satisfying or complying with the requirements of the Eng-In-Charge 

as to any matter as to which under these conditions is entitled to be satisfied, or 

which is entitled to require together with the carriage therefore to and from the 

work.  

The contractor shall provide all necessary measures & precautions to protect the 

public from accident and shall also be bound to bear the expenses of defence of 

every suit, action or other legal proceedings, that may be brought by any person for 

injury sustained owing to neglect of the above precautions and to pay any damages 

and cost which may be awarded in any such suit action or proceedings to any such 

person or which may with the consent of the contractor be paid for compromising 

any claim by any such person. 

 80. Prevention of Fire :  

The contractor shall not set fire to any standing jungle, trees, brushwood or grass or 

waste without a written permit from the Engineer In-charge. When such permit is 

given, and also in all cases when destroying cut or dug up trees brushwood, grass, 

etc., by fire, the contractor shall take necessary measure to prevent such fire 

spreading to or otherwise damaging surrounding property. The Contractor shall 

make his own arrangements for drinking water for the labour employed by him. 

 81. JOINT VENTURE:- 

Joint Venture will not be allowed in this tender. 

82.Compensation for all damages done intentionally or unintentionally by 

contractor whether in or beyond the limits of BMC property including any damage 

caused by spreading the fire shall be estimated by the Engineer In-charge or such 

other officer as he may appoint and the estimate of the Engineer in-charge to the 

decision of the Dy. Chief Engineer on appeal shall be final and the contractor shall 

be bound to pay the amount of the assessed compensation on demand failing which 

the same will be recovered from the Contractor as damages or deducted by the 
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Engineer In-charge from any sums that may be due or become due from BMC to 

contractor under this Contract or otherwise. Contractor shall bear the expenses of 

defending any action or other legal proceedings that may be brought to prevent the 

spread of fire and he shall pay any damages and costs that may be awarded by the 

Court in consequence. 

  

83. In the case of Tender by partners, any change in the constitution of the firm 

shall be forthwith, notified by the contractor through the Engineer In-charge for his 

information. 

 84. Action where no specifications  

In the event of there being no such specifications, then in such case, the work shall 

be carried out in all respects in accordance with all instructions and requirements 

of the Engineer In-charge. 

  85. Safety and medical help  

(i) The Contractor shall be responsible for and shall pay the expenses of providing 

medical help to any workmen who may suffer a bodily injury as a result of an 

accident. If such expenses are incurred by BMC, the same shall be recoverable from 

the contractor forthwith and be included without prejudice to any other remedy of 

BMC from any amount due or that may become due to the Contractor.  

(ii) The contractor shall provide necessary personal safety equipment and first-aid 

box for the use of persons employed on the site and shall maintain the same in 

condition suitable for immediate use at any time.  

(iii) The workers shall be required to use the safety equipments so provided by the 

contractor and the contractor shall take adequate steps to ensure the proper use of 

equipments by those concerned.  

(iv) When the work is carried on in proximity to any place where there is risk or 

drawing all necessary equipments shall be provided and kept ready for use and all 

necessary steps shall be taken for the prompt rescue of any person in danger.  

86. No compensation shall be allowed for any delay caused in the starting of the 

work on account of acquisition of land or in the case of clearance of works, on 

account of ant delay in according to sanction of estimates. 

 87. Anti-malaria and other health measures:  

Anti-Malaria and other health measures shall be taken as directed by the Executive 

Health Officer of BMC. Contractor shall see that mosquitogenic conditions are 
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created so as to keep vector population to minimum level. Contractor shall carry out 

anti-malaria measures in the area as per the guidelines issued by the Executive 

Health Officer of BMC from time to time.  

In case of default, in carrying out prescribed anti-malaria measures resulting in 

increase in malaria incidence, contractor shall be liable to pay BMC on anti-malaria 

measures to control the situation in addition to fine. 
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SECTION 10 
Specifications 
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Sub:- Supply, operation and maintenance of 4 nos of E Multi-utility vehicles for  
          A,C,D & E wards of BMC under Mumbai beautification project work. 

1.Preamble : 

The vision of urban sanitation in India is to have all Indian cities and towns 
become totally sanitized, healthy and livable and ensure and sustain good public 
health and environmental outcomes for all their citizens with a special focus on 
hygienic and affordable sanitation facilities for the urban area. 
 Civic Bodies face a real challenge of maintaining cleaner and safer roads free 
from fine sands, dust, depleted and dirty exterior surfaces and sand that gets 
accumulated near the center median and on either side of the roads, sidewalks and 
dividers. SWM Department engage conservancy workers, who manually sweep and 
clean accumulated surfaces. However the constant movement of people traffic and 
vehicles movement cause issues for regular maintenance. 
 Solid waste department, is continuously in search of various technologies / 
methods & implementing it on the field to overcome the day to day problems in 
maintaining cleanliness of city. 

 These ‘Multi-utility E-vehicle’ is an electric three wheeler mounted with 
single unit of pressure washer, a vacuum suction machine, litter picker and a water 
tank, a litter & waste collection tank and manned by 2 resources. The pressurized 
washing system is to be used for cleaning of dividers, pavements and footpaths, 
dirty walls public spaces like buildings, gardens, public toilets, sidewalks, parks, 
tracks, open spaces below flyover, central portion of roads junction etc. This multi-
utility E-vehicle mainly used for washing and cleaning purpose.  

 These machines will be very useful for maintaining cleanliness in wards. We 

should give it try by implementing it on pilot basis initially at A,C,D & E) of BMC. It 

is now proposed to implement 4 nos. of these machines at A,C,D & E wards.  

2.Contract period: -  

A) For supply of E-vehicle: -01 Months after issuing of LoA 

B) For O&M: -1 year after delivery of the vehicles. 

3. Technical specifications:- 

These ‘Multi-utility E-vehicle’ is an electric three wheeler mounted with single unit 

of pressure washer, a vacuum suction machine, litter picker and a water tank, a 

litter & waste collection tank and manned by 2 resources. The pressurized washing 

system is to be used for cleaning of dividers, pavements and footpaths, dirty walls 

etc. The machine shall adhere to the following specifications as a minimum. It 

should have rugged design of frame, brushes, nozzles, powerful vacuum systems, 
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suction fan, for efficient and quality performance suitable for run and use on main 

highways, roads and flyovers in usual traffic conditions.  

A) Technical Specifications of Multi utility E-vehicle;- 

1. Electric three wheeler vehicle having approx dimensions 3200 x 1365 x 1850 
mm 

2. Power Train and Motor by minimum 1.5 kv motor 
3. Vehicle battery- Lead- acid battery/lithium ion battery – 12 V , 200 AHm 
4. Having Hybrid and breaking recharging facility  
5. GPS tracking and Monitoring and Live camera feed via integrated software, 
6.  Single unit of pressure washer having minimum 250 psi  Including 

Accessories – Aluminum pump; Lance & spray gun storage; Click & Clean 
(C&C) Nozzle concept; Gun with quick connection and swivel; Automatic 
Start/Stop; Soft grip; Telescopic handle; Pressure regulation in nozzle and 
daily minimum running time of 8 hours , 

7. Vacuum suction machine having tank capacity of minimum 100 litters having 
minimum wattage of 3000 w  

8. Water tank of 500 Liters with inbuilt filter 
9. Litter & waste collection tank. Litter picker with broom and hopper  and a 

dewatering pump for water management 
10.All machines including power washer, vacuum suction machine, litter picker 
etc, accessories and equipment in the one unit has to be powered selflessly threw 
the e vehicle etc. 
11. Battery shall be operative for minimum 08 Hrs of operation in one charge. 
 

Dimensions 3200 x 1365 x 1850 mm 
Track Width 1100 mm 
Power  1.5 KW 
Voltage 48V 
Max speed  25  
Tyre dimension 3.75 x12/4.50 x 10 
Front suspension  Helical spring + Dampeners 
Rear suspension Leaf spring 
Brakes Front and rear- hydraulic drum 
Vehicle battery Lead acid OR Lithium ion Batteries- 

12 V, 200 AH 
Battery life 3 years 
Equipment battery 2KWH * 8 pcs in parallel  
Inverter 48V, 5 KVA 

 

B) Detailed Technical specification of attached integrated equipment:- 

1. Power pressure washer:-  The water enters into the machine at low 

pressure, and a electric motor pumps water through a hose the spray 

nozzle at a higher pressure. The power pressure washer is having 

following specifications.  

1. BiHP 250 psi ( High pressure washer – cold) 
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2. Rated power- 2.1 KW 

3. Water flow- 50 litre/hour 

4. Hose length- 10m 

5. Cable length- 150m 

6. Max. inlet temperature-40 degree C 

7. Included accessories- Aluminum pumps, lance and spary gun 

storage, click and clean (C&C) Nozzle concept , Gun with quick 

connection and swivel, Automatic start/ stop, soft grip, telescopic 

handle, Pressure regulation in nozzle. 

2. Vacuum suction machine:- 

1. BiAVSM 50 (Wet and dry vacuum) description:- Round stainless 

steel tank, solid and durable, not east to rusty, motor with 

powerful suction and long runtime- especially waterproof design 

for flexible operation- multifunctional and standard accessories 

made of high quality material- attached with cloth filter 

assembly- easy to clean and it can prevent dust from damaging 

parts.-with four wheel base rack, nice appearance and high 

flexibility suitable for restaurants, hospitals, hotels, small scale 

factories and other kinds of cleaning field. 

Specifications:- 

1) Product type- Commercial vacuum cleaner 

2) Vaccum cleaner- 100 Ltrs 

3) Max watt- 3000 W 

4) Motor-3 

5) Voltage- 230V 

6) Frequency-50Hz 

7) Tank capacity Ltrs- 100 

8) Function- dry and wet 

9) Mode of cooling- recycle 

10) Air flow rate- 200L/S 

11) Vaccum suction-3000 mm H2O 

12) Hose dia.- 36mm 

13) Power cord- 7.2 meters 

14) Weight- 50 kg (Aprox.) 
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3. Litter picker and manual sweeper:- 

1) BiLp 500 ( manual push sweeper) 

2) L x w x h- 1320 x 850 x 1000 mm ( Operational) 

3) Main broom- 480 mm 

4) Hopper volume- 50 litres 

5) Productivity rate- 5800 m2/h  

6) Working width with right side broom- 700 mm 

7)  No. of brooms- two ( main broom and side broom) 

4.SCOPE OF WORK/OPERATION:- 

Supply of 04 nos of Multi utility E- vehicle along with its all allied accessories 

required for successful working of these Multi utility E - vehicle for the requisite 

purpose of washing/cleaning as per Technical Specifications. 

The contractor shall thoroughly Wash/Clean the schedule of areas specified 

by ward authority. The scope of work will be cleaning of foot paths, sidewalks, 

dividers, walkways, parks, tracks, gardens, dirty walls, open spaces below flyover , 

Sidewalks, central portion of road junction etc mainly through these vehicles, 8 

hours a day , 365 days a year throughout contract period. Entire area specified 

shall be washed/cleaned, daily by means of Power washing and other suitable 

mechanized systems. The bidder shall access the requirements of machine 

equipments, tools and tackles and other details required to carry out entire work 

satisfactory. 

a) The contractor shall thoroughly wash/clean the footpaths, open spaces at the 

side of roads, open spaces below flyovers, water tables, water entrances, road 

dividers of the road on both the sides, central portion of roads junctions, dirty 

walls, tracks, gardens parks etc. to make them, litter free, dust free. 

b) The inaccessible area of roads, area under vehicles parked on road, footpaths 

and open spaces etc. shall be washed/cleaned thoroughly by using these 

machines. 

c) The litter, dust collected in collection container/compartment shall be 

unloaded into a nearby unloading site /designated place in ward in 

consultation with the Ward Asst. Engineer (S.W.M)/AHS (S.W.M) as per time 

to time instruction from them. 

d) The e-vehicle shall meet all the prevailing RTO norms if applicable. 
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e) The successful tenderer shall carry out O&M of the E-multi utility vehicle as 

per the requirement of the user department for one year from the day of 

delivery and deployment. 

f) Manpower Deployment for Work: The following manpower categories shall be 

deployed for work.  

1)Driver  for Multi-utility E- vehicles.- Min.1 for each vehicle 

2)Operator - Min.1 for each vehicle. 

g) In case of the roads totally closed for renovation/reconstruction, lying utility, 

the contractor shall convey the situation to Engineer’s Representative 

/Engineer in-charge in writing. The concerned Engineer will then issue 

appropriate instructions to his representative.  

h) Considering the traffic conditions and other activities on roads, it is necessary 

to take all safety measures such as barriers and signals / sign boards, 

fluorescent jackets for Operators etc. The vehicles are parked on the road; 

therefore “No Parking” Board shall be displayed on the workable road during 

working hours in consultation with local traffic authority. 

i) These Multi utility vehicle is having following IoT features for monitoring 

purpose:- 

         a.GPS with GPRS/Edge/4G Modem for tracking the vehicle. 
 
         b.CCTV system for live streaming and monitoring road areas. 
 
         c.Pocket Cameras for staffers check on efficiency of work with live viewing  
           facility. 
 

j) The Contractor shall provide, website/software with login id and password 

based system to concern Ward Assistant Engineer for monitoring and 

tracking purposes. 

5.WORK TIMINGS AND FREQUENCY OF WORK: 

I. The complaints related to removal of litter and dust shall be received and 

attended every day basis during 8 working hour shifts basis & should be 

attended within one hour from the time of receiving of complaint. 

II. It is mandatory on the contractor to clean/wash the roads 8 hours a day, 365 

days throughout the contract period. 

III. The work timings and frequency shall be planned properly so as to ensure 

that required output/ performance as anticipated is achieved fully. 
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IV. The maintenance work shall also include rectification of the defects pointed 

out by the engineer or his representative.  

V. The contractor shall provide Washing/cleaning services on all 365 days in a 

year at the specified areas suggested by AE(SWM)/SE(SWM) ward. 

VI.  

 

6.GUIDELINES FOR IMPLEMENTS AND EQUIPMENT PLAN 

The adequate no. of machines, equipments, workers facilities and protective gears 

required for implementing the plan shall be provided by the contractors. 

a) The contractor shall procure the multi-utility E vehicles for washing/cleaning 

work capable of effective performance on roads. 

b) The implements, materials, spares, consumables of appropriate type & quality 

shall be kept in sufficient quantity for maintaining and services for the entire 

period of contract. 

7. FACILITIES FOR THE WORK FORCE EMPLOYED: 

A. The contractor shall furnish the details of the approximate work force in their 

work plan and the exact work force details shall be submitted before 

commencing the work. Each person deployed on this work shall be provided 

the following facilities. Cost of the same shall be borne by the contractor. 

1. A set of Uniform with Identity Card. The color of the jacket shall be 

fluorescent (visible distinctly at night) with name of the contractor’s firm 

on the backside of the jacket. 

2. A set of hand gloves, mask and safety shoes shall be given to all employees 

and a set of gum boots and rain wear shall be provided every year in the 

rainy season. 

B. The employees provided for this work shall be covered under all relevant 

labour laws prevailing in the State of Maharashtra and in India, such as 

registration with State/ Central Govt. or such authority and minimum wages 

Act, the Contract Labour (Regulation and Abolition) Rules 1971 etc. and those 

get introduced in future from time to time. 

C. BMC shall not be liable to take any corrective action, incur any extra cost (on 

account of these laws) by way of compensation or any other assistance to the 

workers or bear any legal liability (direct or indirect). The contractor shall take 

care of all these areas at their end and at their own cost. 
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8. REPORTS, RECORDS AND REGISTERES 

The daily report, as per the format approved by the AE(SWM)/SE(SWM) of ward, 

shall be prepared by the contractor and the copy of the same shall be submitted to 

them daily. The contractor has to maintain all the registers, log sheets, daily 

attendance muster and records during entire period of the contracts. 

9. Risk & Cost: 

 In case the contractor fails to carry out the work as specified above, the work shall 

be carried out from the any other private agency from open market or from any 

other source at the risk and cost of the successful contractor. The amount so 

incurred on behalf of risk & cost will be recovered from the running bills / 

Performance Bank Guarantee etc. of the defaulter (Original successful) contractor. 

In addition to this 15% supervision charges shall be recovered. 

10.SPECIAL INSTRUCTIONS 

i. The contractor shall depute his staff to look after the work throughout the 

operation. It is the contractor’s responsibility to safeguard his 

machinery/equipment hence, contractors are advised to make an 

arrangement of security themselves to look after the same at their own cost. 

ii.   The contractor shall have telephone / mobile phone facility at site for quick 

and proper communication, at their own cost. 

iii. The successful contractor shall provide at his own cost all necessary protective 

gears, uniforms, identity card as per site requirement. No operators will be 

allowed to work without being provided with protective gears & uniforms. 

iv. Electricity supply, water and parking space required for successful completion 

of the work shall have to be arranged by the BMC at their own cost. The 

concern Assistant Engineer (SWM) of wards shall arrange the same. 

v. The successful tenderer shall carry out the said work fully as per the 

specifications, noting the site conditions and instructions of 

AE(SWM)/SE(SWM) wards. 

vi. All the Vehicles, Manpower, Material required for successful completion of 

work shall be provided by the contractor under this contract, at their own 

cost. 

vii. All Tools, Tackles and equipment including water hoses, electric cable from 

electric supply source to actual site of working shall be provided & deployed by 

the contractor at their own cost. 
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viii. The contractor shall ensure that all the safe working method are adopted & 

shall use suitable safety equipment while execution of work. Any mishap 

occurrence shall be fully on account of contractor and BMC will not be 

responsible for it.   

ix. The contractor shall ensure that the entire work performed peacefully without 

causing any disturbance between themselves or with other agencies. The 

regular working shall not be disturbed. Any damage to Municipal property 

shall be recovered from the contractor along with the heavy penalty. 

x. No accommodation for the work force of contractor’s personnel or protection 

for his material shall be provided. Contractor shall make his own arrangement 

at his own cost. 

xi. Contractor shall extend full co-operation & interaction with other agencies at 

site, if involved. 

11. Payment term and conditions:- 
1. The successful bidders has to submit the monthly bill for O&M along with all 

details like logsheet, bill verification certificate( Annexure-I)  & monthly 
utilisation statement ( Annexure-J) for each vehicle to A.E(SWM) ward, 
AE(SWM) wards will certify the same and recommend for payment to office of 
Dy.Ch.E.(SWM)Planning. 

2. The contractor shall maintain all the record, daily attendance sheet, monthly 
report shall be submitted to AE(SWM) wards along with bill. 
 

12.SCHEDULE OF PENALTIES:- 

1 Not deployment of machine  within 1 
month after issuing of LoA 

: Penalty of Rs. 1000/- per day will 
be imposed and recovered from 
bill. 

2 Driver not reported duty for that shift. : Penalty of Rs. 500/- per day will be 
imposed and recovered from bill. 

3 Operator not reported duty for that shift. : Penalty of Rs 500/- per shift per 
labour/ attendant will be imposed 
and recovered from bill. 

4 For short supply of vehicle  Penalty of Rs. 1000/- per day will 
be imposed and recovered from 
bill. 

5 Penalty for vehicles reported late for duty.   : Penalty of Rs. 
50/-per hour late reporting 

6 Penalty for not providing uniform and 
safety gears. 

: Penalty of Rs.200/-per person per 
day 

7 Penalty for not putting BMC On Duty 
Board. 

: Penalty of  Rs.200/- per day 
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Additional Security Deposit:- 

In addition to contract deposit the contractor has to pay additional security deposit 

within 30 days from date of issue of LOA. The deposit will be calculated as 

mentioned below. This additional security deposit will be applicable when the bid 

price will be below 12% or more than the estimated cost. This will have no 

maximum limit; however the additional security deposit will not be applicable when 

the bid price is above the estimated cost or less than 12% of the estimated cost. The 

Additional Security Deposit will be calculated as below:- 

Additional Security deposit= X/100 x office estimate 

Where X= percentage of bid price lower than the estimated cost (above 12%) 

This additional security deposit shall be paid in the form of Government 

Securities or Fixed Deposit Receipts or Bank Guarantee or Demand Draft / Bank 

Pay Order from a Nationalized / Scheduled Commercial Bank approved by BMC. 

This Additional Security Deposit shall be released within 30 days after completion of 

contract period subject to no recoveries are pending against the said work, provided 

that the Engineer is satisfied that there is no demand outstanding against the 

Contractor. 

 

 

  

 

 

 

 

 

 

 

8 The maximum penalty that can be levied in 
a month 

: Not more than 10% of the monthly 
billing amount 
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SECTION 11 
Fraud & Corrupt Practices 
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FRAUD AND CORRUPT PRACTICES 
 

 The Applicants and their respective officers, employees, agents and 

advisers shall observe the highest standard of ethics during the Bidding 

Process. Notwithstanding anything to the contrary contained herein, the 

Authority may reject an Application without being liable in any manner 

whatsoever to the Applicant if it determines that the Applicant has, 

directly or indirectly or through an agent, engaged in corrupt practice, 

fraudulent practice, coercive practice, undesirable practice or restrictive 

practice in the Bidding Process. 

 Without prejudice to the rights of the Authority under  relevant Clause 

hereinabove, if an Applicant is found by the Authority to have directly or 

indirectly or through an agent, engaged or indulged in any corrupt 

practice, fraudulent practice, coercive practice, undesirable practice or 

restrictive practice during the Bidding Process, such Applicant shall not 

be eligible to participate in any tender or RFQ issued by the Authority 

during a period of 

2 (two) years from the date such Applicant is found by the Authority to 

have directly or indirectly or through an agent, engaged or indulged in any 

corrupt practice, fraudulent practice, coercive practice, undesirable 

practice or restrictive practice, as the case may be. 

 For the purposes of this Clause , the following terms shall have the 

meaning hereinafter respectively assigned to them: 

 

A.      “corrupt practice” means 
 

the offering, giving, receiving, or soliciting, directly or indirectly, of 

anything of value to influence the actions of any person connected with 

the Bidding Process (for avoidance of doubt, offering of employment to, or 

employing, or engaging in any manner whatsoever, directly or indirectly, 

any official of the Authority who is or has been associated in any manner, 

directly or indirectly, with the Bidding Process or the LOA or has 

dealt with matters concerning the Concession Agreement or arising there 

from, before or after the execution thereof, at any time prior to the expiry 

of one year from the date such official resigns or retires from or otherwise 
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ceases to be in the service of the Authority, shall be deemed to constitute 

influencing the actions of a person connected with the Bidding Process); or 

save  and  except  as  permitted  under  the  relavant  sub  clause,  

engaging  in  any manner whatsoever, whether during the Bidding 

Process or after the issue of the LOA or after the execution of the 

Concession Agreement, as the case may be, any person in respect of any 

matter relating to the Project or the LOA or the Concession Agreement, 

who at any time has been or is a legal, financial or technical adviser of 

the Authority in relation to any matter concerning the Project; 

B.      “fraudulent practice” means a misrepresentation or omission of facts 

or suppression of facts or disclosure of incomplete facts, in order to 

influence the Bidding Process ; 

“coercive practice” means impairing or harming or threatening to 

impair or harm, directly or indirectly, any person or property to 

influence any persons participation or action in the Bidding Process; 

D. “undesirable practice” means (i) establishing contact with any 

person connected with or employed or engaged by the Authority with 

the objective of canvassing, lobbying or in any manner influencing or 

attempting to influence the Bidding Process; or (ii) having a Conflict of 

Interest; and 

E. “Restrictive  practice”  means  forming  a  cartel  or  arriving  at  

any  understanding  or arrangement among Applicants with the 

objective of restricting or manipulating a full and fair competition in 

the Bidding Process. 

F. If  the  Employer/Financier  determines  that  the  Contractor  has  

engaged  in  corrupt, fraudulent,      collusive, coercive or obstructive 

practices, in competing for or in executing the  Contract,  then  the  

Employer  may,  after  giving  14  days’ notice  to  the  Contractor, 

terminate the Contractor's employment under the Contract and expel 

him from the Site, and the provisions of relevant Clause shall apply as 

if such expulsion had been made. 

G. Should  any  employee  of  the  Contractor  be  determined  to  have  

engaged  in  corrupt, fraudulent, collusive, coercive, or obstructive 

practice during the execution of the Works, then that employee shall be 
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removed in accordance with relevant Clause. 

 

For the purposes of this Sub-Clause: 

 

i.      “corrupt  practice”  is  the  offering,  giving,  receiving  to  soliciting,  

directly  or indirectly, of anything of value to influence improperly the 

actions of another party; 
 

 

ii. “another party” refers to a public official acting in relation to the 

procurement process or contract execution.   In this context, “public 

official” includes Financer staff and employees of other organizations 

taking or reviewing procurement decisions. 

 

iii. “fraudulent practice” is any act or omission, including a 

misrepresentation, that knowingly  or  recklessly  misleads,  or  

attempts  to  mislead,  a  party  to  obtain  a financial or other benefit 

or to avoid an obligation; 

 

iv. “collusive practice” is an arrangement between two or more parties 

designed to achieve an improper purpose, including to influence 

improperly the actions of another party; 

 

v.      “coercive  practice”  is  impairing  or  harming,  or  threatening  to  impair  

or  harm, directly or indirectly, any party or the property of the party to 

influence improperly the actions of a party; 

 

vi. “obstructive practice” is  deliberately destroying, falsifying, altering or 

concealing of evidence material to the investigation or making false 

statements to investigators in  order  to  materially  impede  the  Financier  

investigation  into  allegations  of  a corrupt, fraudulent, coercive or 

collusive practice; and/or threatening, harassing or intimidating  any  

party  to  prevent  it  from  disclosing  its  knowledge  of  matters relevant 

to the investigation or from pursuing the investigation; or 

 

vii.      acts intended to materially impede the exercise of the Financer’s 

inspection and  audit rights provided . 
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viii.     “party” refers to a public official; the terms “benefit” and “obligation” 

relate to the procurement process or contract execution; and the “act or 

omission” is intended to influence the procurement process or contract 

execution. 

 

ix.     ”parties”  refers  to  participants  in  the  procurement  process  

(including  public officials) attempting to establish bid prices at artificial, 

noncompetitive levels. 

 

x.     a “party” refers to a participant in the procurement process or contract 

execution. 
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SECTION 12 

Pre Bid Meeting 
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PREBID MEETING 
 
 
Deleted.   
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SECTION 13 
List of Approved Banks 
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LIST OF APPROVED BANKS 
 
1. The following Banks with their branches in Greater Mumbai and in 

suburbs and extended suburbs up to Virar and Kalyan have been 

approved only for the purpose of accepting Banker’s guarantee from 1997-

98 onwards until further instructions. 

2.  The Bankers Guarantee issued by branches of approved Banks beyond 

Kalyan and Virar can be accepted only if the said Banker’s Guarantee is 

countersigned by the Manager of a branch of the same Bank, within the 

Mumbai Limit categorically endorsing thereon that said bankers Guarantee is 

binding on the endorsing Branch of the bank within Mumbai limits and is 

liable to be on forced against the said branch of the Bank in case of default by 

the contractor/supplier furnishing the bankers Guarantee.  

 

A S.B.I and its subsidiary Banks 

1 State Bank Of India. 

2 State Bank Of Bikaner & Jaipur. 

3 State Bank Of Hyderabad. 

4 State Bank Of Mysore. 

5 State Bank Of Patiyala. 

6 State Bank Of Saurashtra. 

7 State Bank Of Travankore. 

B Nationalized Banks 

8 Allahabad Bank. 

9 Andhra Bank. 

10 Bank Of Baroda. 

11 Bank Of India. 

12 Bank Of Maharashtra. 

13 Central Bank Of India. 

14 Dena Bank. 

15 Indian Bank. 

16 Indian Overseas Bank. 
Oriental Bank Of Commerce. 

18 Punjab National Bank. 



99 

 

19 Punjab & Sindh Bank. 

20 Syndicate Bank. 

21 Union Bank Of India. 

22 United Bank Of India. 

23 UCO Bank. 

24 Vijaya Bank. 

24A Corporation Bank. 

C Scheduled Commercial Banks 

25 Bank Of Madura Ltd. 

26 Bank Of Rajasthan Ltd. 

27 Banaras State Bank Ltd. 

28 Bharat Overseas Bank Ltd 

29 Catholic Syrian Bank Ltd. 

30 City Union Bank Ltd. 

31 Development Credit Bank. 

32 Dhanalakshmi Bank Ltd. 

33 Federal Bank Ltd. 

34 Indsind Bank Ltd. 

35 I.C.I.C.I Banking Corporation Ltd. 

36 Global Trust Bank Ltd. 

37 Jammu & Kashmir Bank Ltd. 

38 Karnataka Bank Ltd. 

39 KarurVysya Bank Ltd. 

40 Laxmi Vilas Bank Ltd. 

41 Nedugundi Bank Ltd. 

42 Ratnakar Bank Ltd. 

43 Sangli Bank Ltd. 

44 South Indian Bank Ltd. 

45 S.B.I Corporation &Int Bank Ltd. 

46 Tamilnadu Mercantile Bank Ltd. 

47 United Western Bank Ltd. 

48 Vysya Bank Ltd. 

 Schedule Urban Co-op Banks 
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49 Abhyudaya Co-op Bank Ltd. 

50 Bassein Catholic Co-op Bank Ltd. 

51 Bharat Co-op Bank Ltd. 

52 Bombay Mercantile Co-op Bank Ltd. 

53 Cosmos Co-op Bank Ltd. 

54 Greater Mumbai Co-op Bank Ltd. 

55 JanataSahakari Bank Ltd. 

56 Mumbai District Central Co-op Bank Ltd. 

57 Maharashtra State Co-op Bank Ltd. 

58 New India Co-op Bank Ltd. 

59 North Canara G.S.B. Co-op Bank Ltd. 

60 Rupee Co-op Bank Ltd. 

61 Sangli Urban Co-op Bank Ltd. 

62 Saraswat Co-op Bank Ltd. 

63 ShamraoVithal Co-op Bank Ltd. 

64 Mahanagar Co-op Bank Ltd. 

65 Citizen Bank Ltd. 

66 Yes Bank Ltd. 

E Foreign Bank 

67 ABM AMRO (N.Y.) Bank. 

68 American Express Bank Ltd. 

69 ANZ Grindlays Bank Ltd. 

70 Bank Of America N.T. & S.A. 

71 Bank Of Tokyo Ltd. 

72 Bankindosuez. 

73 BanqueNationale de Paris. 

74 Barclays bank. 

75 City Bank N.A. 

76 Hongkong & Shanghai banking Corporation. 

77 Mitsui Taiyokbe Bank Ltd. 

78 Standard Chartered Bank. 

79 Cho Hung Bank. 
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SECTION 14 
Annexure & Proforma 
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FORM OF TENDER 

To,  

The Municipal Commissioner for Greater Mumbai  

Sir,  

I/ We have read and examined the following documents relating to the construction 

of _____________________________________________________  

____________________________________________________________________  

____________________________________________________________________  

i. Notice inviting tender.  

ii. Directions to tenderers (General and special)  

iii. General condition of contract for Civil Works of the Municipal Corporation of 

Greater Mumbai as amended up to date.  

iv. Relevant drawings  

v. Specifications.  

vi. Special directions  

vii. Annexure A and B.  

viii. Bill of Quantities and Rates.  

 

1A. I/We________________________________________________________  

(full name in capital letters, starting with surname), the Proprietor/ Managing 

Partner/ Managing Director/ Holder of the Business, for the establishment / firm / 

registered company, named herein below, do hereby offer to 

……………………………………………………………………………………………………………

……  

……………………………………………………………………………………………….  

…………………………………………..  

……………………………………………………………….………….…………….………  

…………………………………  

Referred to in the specifications and schedule to the accompanying form of con-tract 

of the rates entered in the schedule of rates sent herewith and signed by me/ us” 

(strike out the portions which are not applicable).  

1B. I/We do hereby state and declare that I/We, whose names are given herein 

below in details with the addresses, have not filled in this tender under any other 

name or under the name of any other establishment /firm or otherwise, nor are we 
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in any way related or concerned with the establishment /firm or any other person, 

who have filled in the tender for the aforesaid work.”  

2. I/We hereby tender for the execution of the works referred to in the aforesaid 

documents, upon the terms and conditions, contained or referred to therein and in 

accordance with the specifications designs, drawings and other relevant details in 

all respects.  

* At the rates entered in the aforesaid Bill of Quantities and Rates.  

3. According to your requirements for payment of Earnest Money amounting to 

Rs.______________________/-(Rs. 

__________________________________________________________ )  

I/We have deposited the amount through online payment gateways with the C.E. of 

the Corporation not to bear interest 

I/We hereby request you not to enter into a contract with any other person/s for the 

execution of the works until notice of non/acceptance of this tender has first been 

communicated to me/us, and in consideration of yours agreeing to refrain from so 

doing I/we agree not to withdraw the offer constituted by this tender before the date 

of communication to me/us of such notice of non/acceptance, which date shall be 

not later than ten days from the date of the decision of the Standing Committee or 

Education Committee of the Corporation, as maybe required under the Mumbai 

Municipal Corporation Act, not to accept this tender.(Subject to condi-tion 5 below).  

5. I/We also agree to keep this tender open for acceptance for a period of 180 days 

from the date fixed for opening the same and not to make any modifications in its 

terms and conditions which are not acceptable to the Corporation.  

6. I/We agree that the Corporation shall, without prejudice to any other right or 

remedy, be at liberty to forfeit the said earnest money absolutely, if.  

a. I/We fail to keep the tender open as aforesaid.  

b. I/We fail to execute the formal contract or make the contract deposit when called 

upon to do so.  

c. I/we do not commence the work on or before the date specified by the En-gineer 

in his work order.  

7. I/We hereby further agree to pay all the charges of whatsoever nature in 

connection with the preparation, stamping and execution of the said contract.  

8. I/We further agree that, I/we shall register ourselves as ‘Employer’ with the 

Bombay Iron and Steel Labour Board’ and fulfill all the obligatory provisions of 
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Maharashtra Mathadi, Hamal and other Manual workers (Regulation of 

Employment and Welfare) Act 1969 and the Bombay Iron and Steel unprotected 

workers Scheme 1970.  

9. “I/We………………………………………….…….. have failed in the accompanying 

tender with full knowledge of liabilities and, therefore, we will not raise any 

objection or dispute in any manner relating to any action, including forfeiture of 

deposit and blacklisting, for giving any information, which is found to be incorrect 

and against the instructions and directions given in this tender.  

10. “I/We further agree and undertake that in the event it is revealed subsequently 

after the allotment of work/contract to me/us, that any information given by me/us 

in this tender is false or incorrect, I/We shall compensate the Municipal 

Corporation of Greater Mumbai for any such losses or inconvenience caused to the 

Corporation in any manner and will not resist any claim for such compensation on 

any ground whatsoever. I/we agree and undertake that I/we shall not claim in such 

case any amount by way of damages or compensation for cancellation of the 

contract given to me/us or any work assigned to me/us or is with-drawn by the 

Corporation,”  

Address  

………………………………….  

…………………………….……  

Yours faithfully, 

 

 

Digital Signature of the Tenderer or the Firm 

1.……………………………………………….  

2.……………………………………………….  

3.……………………………………………….  

4.……………………………………………….  

                      5......................................................... 

 
Full Name and private residential address of all the partners constituting the Firm  
 

A/c No.  
 
       ............................................ 
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1. .......................................... Name of Bank 
 
2. .......................................... ............................................ 
 
3. ......................................... Name of Branch 
 
4. ......................................... ............................................ 
 
5. ......................................... Vendor No.  

 
............................................ 
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AGREEMENT FORM 

Tender / Quotation dated ……………. 20…  

Standing Committee/Education Committee Resolution No. 

……..……………………………….  

CONTRACT FOR THE WORKS 

…….…………………………………………..………..………… 

…………………………………………………………...………………………….……………………

………………………………………………………...…………………………………………………  

This agreement made this day of ………… ……………………………. ……………… 

…………  

Two thousand 

……………………....…..……..………..…………………………………………… Between 

.……...……………...………………………………………………….…………….………  

………………………………………………………..…………….…………………………..……..…  

inhabitants of Mumbai, carrying on business at…… ………………...…..…… ………… 

… 

…………………………………………………………………...………………………….……………  

in Bombay under the style and name of Messrs ……………………..……………………… 

……………………………………………………………...…………………………………………… 

(Hereinafter called “the contractor of the one part and Shri ……………………………… 

…………………………………………………………………………………….…………….……….  

the Director(E.S.&P.) (hereinafter called “the commissioner” in which expression are 

included unless the inclusion is inconsistent with the context, or meaning thereof, 

his successor or successors for the time being holding the office of Director (E,S.& 

P)of the second part and the BMC (hereinafter called “the Corporation”) of the third 

part, WHEREAS the contractor has tendered for the construction, completion and 

maintenance of the works described above and his ten-der has been accepted by the 

Commissioner (with the approval of the Standing Committee/Education Committee 

of the Corporation NOW THIS  

THIS AGREEMENT WITNESSETH as follows:-  

1) In this agreement words and expressions shall have the same meanings as are 

respectively assigned to them in the General Conditions of Contract for works 

hereinafter referred to:-  
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2) The following documents shall be deemed to form and be read and constructed as 

a part of this agreement viz.  

a) The letter of Acceptance  

b) The Bid:  

c) Addendum to Bid; if any  

d) Tender Document  

e) The Bill of Quantities:  

f) The Specification:  

g) Detailed Engineering Drawings  

h) Standard General Conditions of Contracts (GCC)  

i) All correspondence documents between bidder and BMC 

3) In consideration of the payments to be made by the Commissioner to the 

contractor as hereinafter mentioned the contractor hereby covenants with the 

Commissioner to construct, complete and maintain the works in conformity in all 

respects with the provision of the contract.  

4) The Commissioner hereby covenants to pay to the Contractor in consideration of 

the construction, completion and maintenance of the works the contract sum, at 

times and in the manner prescribed by the contract.  

IN WITNESS WHERE OF the parties hereto have caused their respective 

common seals to be herein to affixed (or have hereunto set their respective 

hands and seals) the day and year above written. Signed, Sealed and delivered 

by the contractors  

In the presence of  Trading under the name and style of  

Full Name  

Address  Contractors  

Signed by the Director (ES&P) in the 

presence of  

Ex. .... City/ WS/ ES  

Director (ES&P)  

The Common seal of the BMC was hereunto affixed on the …………...... 20 in the 

presence of two mem-bers of the Standing Committee.  

1.  1.  

2.  2.  

And in the presence of the Municipal  Municipal Secretary  
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Annexure “A” 
 

Name of Work: “supply, operation and maintenance of Multi-utility E-vehicles 

(4Nos) for A,C,D & E wards of BMC. 

 

 

                                                                    Chief Engineer (SWM) 

1. The Engineer for this work                   Dy.Ch.Eng. (SWM)Planning 

                                                                          Ex.Eng.(SWM)Planning 

 

2. Description of work:-“ “supply, operation and maintenance of Multi-utility 

E-vehicles (4Nos) for A,C,D & E wards of BMC.” 

3. Earnest Money Deposit:- Rs.49,400/- 

4. Contract Period:-  1 year 

 

 

 

 

Signature of Tenderer 

Name & Style of 
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Annexure- B 
 

PRE-CONTRACT INTEGRITY PACT 
 

The Bidder commits himself to take all measures necessary to prevent corrupt 

practices, unfair means and illegal activities during any stage of his bid or during 

any pre-contract or post-contract stage in order to secure the contract or in 

furtherance to secure it and in particular commits himself to the following:-  

1. The Bidder will not offer, directly or through intermediaries, any bribe, gift, 

consideration, reward, favour, any material or immaterial benefit or other 

advantage, commission, fees, brokerage or inducement to any official of the BMC, 

connected directly or indirectly with the bidding process, or to any person, 

organization or third party related to the contract in exchange for any advantage in 

the bidding, evaluation, contracting and implementation of the Contract.  

2. The Bidder further undertakes that he has not given, offered or promised to give, 

directly or indirectly any bribe, gift, consideration, reward, favour, any material or 

immaterial benefit or other advantage, commission, fees, brokerage or inducement 

to any official of the BMC or otherwise in procuring the Contract or forbearing to do 

or having done any act in relation to the obtaining or execution of the Contract or 

any other Contract with the Government for showing or forbearing to show favour or 

disfavour to any person in relation to the Contract or any other Contract with the 

Government.  

3. The Bidder will not collude with other parties interested in the contract to impair 

the transparency, fairness and progress of the bidding process, bid evaluation, 

contracting and implementation of the contract.  

4. The Bidder will not accept any advantage in exchange for any corrupt practice, 

unfair means and illegal activities.  

5. The Bidder, either while presenting the bid or during pre-contract negotiations or 

before signing the contract, shall disclose any payments he has made, is committed 

to or intends to make to officials of the BMC or their family members, agents, 

brokers or any other intermediaries in connection with the contract and the details 

of services agreed upon for such payments.  

6. The Bidder shall not use improperly, for purposes of competition or personal 

gain, or pass on to others, any information provided by the BMC as part of the 
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business relationship, regarding plans, technical proposals and business details, 

including information contained in any electronic data carrier. The Bidder also 

undertakes to exercise due and adequate care lest any such information is 

divulged. 

7. The Bidder commits to refrain from giving any complaint directly or through any 

other manner without supporting it with full and verifiable facts. 

8.  The Bidder shall not instigate or cause to instigate any third person to commit 

any of the actions mentioned above. 

9. The Bidder and their respective officers, employees, agents and  advisers 

shall observe the highest  standard  of  ethics  during  the  Bidding  Process.  

Notwithstanding  anything  to  the contrary contained herein, the Authority may 

reject an Application without being liable in any manner  whatsoever  to  the 

Applicant  if  it  determines  that  the Applicant  has,  directly  or indirectly or 

through an agent, engaged in corrupt practice, fraudulent practice, coercive 

practice, undesirable practice or restrictive practice in the Bidding Process 

For the purposes of this Clause 9, the following terms shall have the 

meaning herein after respectively assigned to them: 

1.         “fraudulent practice” means a misrepresentation or omission of 

facts or suppression of facts or disclosure of incomplete facts, in order to 

influence the Bidding Process ; 

2.         “coercive practice” means impairing or harming or threatening 

to impair or harm, directly or indirectly, any person or property to 

influence any persons participation or action in the Bidding Process; 

3.         “undesirable practice” means (i) establishing contact with any 

person connected with or employed or engaged by the Authority with 

the objective of canvassing, lobbying or in any manner influencing or 

attempting to influence the Bidding Process; or (ii) having a Conflict of 

Interest; and 

4.         “restrictive  practice”  means  forming  a  cartel  or  arriving  

at  any  understanding  or arrangement among Applicants with the 

objective of restricting or manipulating a full and fair competition in the 

Bidding Process. 

 

 

Signature of Tenderer/Bidder 
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Annexure- C 

 
(On Rs. 500/- Stamp Paper) 

 

 
DECLARATION CUM INDEMNITY BOND 

 
 

I,                                            of                   , do hereby declared and 

undertake as under. 

1. I declare that I have submitted certificates as required to Executive 

engineer 

 

(Monitoring) at the time of registration of my firm/company                and 

there is nochange in the contents of the certificates that are submitted at 

the time of registration. 

 

2.  I  declare  that  I  _                        in  capacity  as  

Manager/Director/Partners/Proprietors  of 

 

                       has not been charged with any prohibitory and /or penal 

action such as banning(for specific time or permanent)/de-registration or 

any other action under the law by any Government and/or Semi 

Government and/or Government undertaking. 

 

3. I declare that I have perused and examined the tender document 

including addendum, condition of contract, specifications, drawings, bill of 

quantity etc. forming part of tender and accordingly, I submit my offer to 

execute the work as per tender documents at the rates quoted by me in 

capacity as                              of _                    . 

 

4.I further declare that if I am allotted the work and I failed to carry out the 

allotted work in accord- ance with the terms and conditions and within the 

time prescribed and specified, BMC is entitled to carry out the work allotted 

to me by any other means at my risk and cost, at any stage of the con- 

tract. 
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5. I also declare that I will not claim any charge/damages/compensation for 

non availability of site for the contract work at any time. 

 

5. I declare that I will positively make the arrangements of the required 

equipment on the day of commencement or with respect to the progress of 

the work in phases, as per the instructions of site in charge. 

 

 

Signature of Tenderer/Bidder 
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BANKERS GURANTEE IN LIEU OF CONTRACT DEPOSIT 

 

 

THIS INDENTURE made this                             day of                        BETWEEN 

 

 

THE                                       BANK incorporated under the English/Indian 

Companies Acts and carrying on business in Mumbai (hereinafter referred to as 'the 

bank' which expression shall be deemed       to       include       its       successors       

and       assigns)of       the       first       part 

 

 

inhabitants carrying on business at                                                                 in 

Mumbai under the style and name of Messer’s                                       (hereinafter 

referred to as 'the consultant') of the second part Shri. 

 

THE MUNICIPAL COMMISSIONER FOR GREATER MUMBAI (hereinafter  referred to 

as 'the commissioner' which expression shall be deemed, also to include his 

successor or successors for the time being in the said office of Municipal 

Commissioner ) of the third part and BMC hereinafter  referred to as 'the 

Corporation') of the fourth  part  WHEREAS  the  consultants  have  submitted  to  

the  Commissioner  tender  for  the execution                               of                              

the                               work                               of 

''                                                                                                                  and   the   

terms   of   such tender  /contract  require  that  the  consultants  shall  deposit  

with  the  Commissioner  as/contract deposit/   earnest   money   and   /or   the   

security   a   sum   of   Rs._                          (Rupees 

                                    )AND  WHEREAS  if  and  when  any  such  tender  is  

accepted  by  the Commissioner, the contract to be entered into in furtherance 

thereof by the consultants will provide that such deposit shall remain with and be 

appropriated by the Commissioner towards the Security - deposit to be taken under 

the contract and be redeemable by the consultants, if they shall duly and faithfully 

carry out the terms and provisions of such contract and shall duly satisfy all claims 

properly chargeable against them there under AND WHEREAS the consultants are 
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constituents of the Bank and in order to facilitate the keeping of the accounts of the 

consultants, the Bank with the consent and concurrence of the consultants has 

requested the Commissioner  to accept the undertaking of the Bank hereinafter 

contained, in place of the contractors depositing with the Commissioner the said 

sum as earnest money and /or security as aforesaid AND WHEREAS accordingly 

the Commissioner has agreed to accept such undertaking NOW THIS AGRREMENT 

WITHNESSES that in consideration of the premises, the Bank at the request of the 

consultants ( hereby testified ) UNDERTAKES WITH the commissioner to pay to  

the commissioner upon demand in writing , whenever required by him , from time 

to time , so to do ,a sum not exceeding in the whole Rs.                          (Rupees                                     

)under the terms of the said tender and /or the contract .The B.G. Is valid upto                    

”Notwithstanding anything what has  been stated above, our liability under the 

above guarantee is restricted to Rs.           only and guarantee  shall  remain  in  

force  upto                            unless  the  demand  or  claim  under  this guarantee  

is  made  on  us  in  writing  on  or  before                     _all  your  right  under  the  

above guarantee shall  be  forfeited  and  we shall  be  released  from  all  liabilities  

under  the  guarantee thereafter” 

 

IN WITNESS WHEREOF WITNESS(1) 

Name and address WITNESS(2) 

Name and                                             the duly constituted Attorney Manager 

address 

the Bank and the said Messer’s 

 

 

                                                                               (Name of the Bank) WITNESS(1) 

Name and address WITNESS(2) Name and 

For Messer’s 

 

 

address 

have here into set their respective hands the day and year first above written. 

The amount shall be inserted by the Guarantor, representing the Contract 

Deposit in Indian Rupees. 
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Annexure- D 

Rate Analysis 

Name of Work:- Supply, operation and maintenance of Multi-utility E-vehicles (4nos.) 
for A,C,D, & E wards of BMC under Beautification project work. 

Sr. 

No. 

Description of rate 

analysis parameters 

Unit Quantity Rate Amount 

1      

2      

3      

4      

5      

6      

7 Total of all components     

8 Overhead & profit     

9 Total (7+8)     

7 Per month rate      

 

 

                                                      Sign & seal of the Tenderer 
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Annexure- E 

 

INFORMATION REGARDING STATUS OF TENDERER  

(To be filled in by the tenderer) 

 

(1)    (a) Whether it is a 
proprietor   concern  

 

--------------------------------------------
------- 

 

             (b) If so, name of 
the owner                     

--------------------------------------------
--------- 

--------------------------------------------
--------- 

(2) If it is a partnership 
concern, please furnish 
name of each partner and a 
copy of registration 
certificate 

 

--------------------------------------------
--------- 

--------------------------------------------
--------- 

--------------------------------------------
--------- 

(3) In case of company, 
please furnish the 
documentary proof to show 
that the company is 
registered 

--------------------------------------------
--------- 

--------------------------------------------
--------- 

--------------------------------------------
--------- 

  

Signature of the Authorised Signatory / Signatories:  

Name of concerned person(s) / company: 

 

Stamp:        Date: 
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Annexure F 

EARNEST MONEY DEPOSIT 

(To be filled in by the tenderer) 

 

 

1 

Amount of 
E.M.D. 

 

:  RUPEES __________ 

(in words) ____________________________ 

  

2 Contract Period 

 

: 1 Year  

 

 

Sign & seal of the Tenderer 
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Annexure G 

MULTI UTILITY E-VEHICLE TO BE DEPLOYED:  

1) Electric 3 wheeler:-   

Make     

Model     

Type   

Power (kW)   

Max. speed   

Track width in m.m.     

Vehicle battery type and capacity   

Ssupension   

Brakes   

Battery life   

voltage   

Equipment battery    

Inverter   

2) Power Pressure washer   

Pressure   

Rated power in kw   

Water flow in litre/hr   

Hose length   

Cable length   

3) Vaccum suction machine   

Product type   

Vaccum cleaner capacity   

Power-   

Motor in nos   
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Voltage, frequency    

Tank capacity in ltrs   

Mode of cooling   

Air flow rate in ltrs/sec   

Vaccum suction   

 Weight approx.   

Hose dia. In mm   

Power cord in mtrs.   

4) Litter picker and manual sweeper   

Dimension- ( L x W X H) in mm   

Main broom size in mm   

Hopper volume in ltrs   

Productivity rate in sq.mtr/hour   

No. of brooms   

Working width   

 

 

 

 

 

Signature of the tenderer and stamp 
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Annexure :- H 

(The authorized dealers and his principal shall submit the MOU on Rs.500/- Stamp Paper.)  

Sub: supply, Operation and maintenance of Multi-utility E-vehicles (4 Nos.) for A,C,D & E wards of 

BMC.  

Dear Sir,  

We are established and reputed manufacturer of Multi-utility E-vehicle , do hereby say that. 

 a) M/s. ___________________________________ having their address 

_________________________________, are our authorized dealers and we have authorized them to 

represent us to tender, negotiate and conclude the contract for the above goods, manufactured by 

us, with you for the above tender. 

 b) We will accept the responsibility for the satisfactory execution of orders placed on the above said 

authorized dealers. 

 c) We will provide requisite inspection and testing facilities as and when required by BMC at our 

factories in respect of orders placed on said authorized dealers.  

d) The challan prepared by the dealers would be accompanied by a certificate from us certifying that 

the stores covered under the challan have been manufactured by us. 

 e) We will be responsible for the contractual obligations related to quality aspects, replacement of 

items, making available sufficient quantity as and when required & also promise to provide all the 

technical support & after sales service during entire contract period. Our details are as under: 

 i) Business Address :- 

 ii) Reg. Office Address : 

- iii) Location of Manufacturing Unit :- 

 iv) Tel. No. :- iv) e-mail ID :- 

 v) Fax No. :-  

Yours Faithfully,  

Name of Manufacturers 
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 Authorised Signatory 

 

 

Annexure I 

Bill Verification Certificate 

 Sub: O&M of Multi utility E-vehicle for the period ______ to _______. The bill of Rs. ________ submitted by 

M/s.________ for the period from ______ to ________ for the subject work is verified along with utilization 

statement and log sheet and found to be correct as per terms and conditions of SCR no.____ dt.______ . The 

penalties of Rs._______ (if any) are imposed as per schedule of penalties.  

 

 

A.E.(SWM) Ward  
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Annexure- J 

Monthly Utilization Statement 

Sub:  O&M of Multi-utility E-vehicle for the period ______ to _______.  

Ward  Name___________ 

 

Sr.No. date Vehicle 

No. 

Log 

sheet 

No. 

Name of the road  and 

location ( from  ____ 

to _____) 

Penalty if any 

      

      

      

      

      

 

 

The above utilization statement is verified and found to be correct.  

 

S.E.(SWM)   __ Ward                                        A.E.(SWM)___ Ward 
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Special Annexure-A 

Irrevocable Undertaking 

(on Rs.500/- Stamp Paper) 

 

I Shri/Smt. ___________________________ aged ____ years, Indian inhabitant, 
Proprietor, Partner/Director of M/s. _________________________________ residing at 
____________________________________________ do hereby submit an Irrevocable 
Undertaking as under ; 
 
1) I say & undertake that as specified in section 171 of CGST Act, 2017, any 

reduction in rate of tax on supply of goods or services or the benefit of input tax 

credit shall be mandatorily passed on to BMC by way of commensurate reduction in 

prices. 

2) I further say and undertake that I understand that in case the same is not 

passed on and is discovered at any later stage, BMC shall be at liberty to initiate 

legal action against me for its recovery including but not limited to, an appeal to the 

Screening Committee of the GST Counsel.  

3) I say that above said Irrevocable Undertaking is binding upon me/ my 

partners/company/other Directors of the company and also upon my/our legal 

heirs, assignee, Executor, administrator, etc.  

4) If I fail to comply with the provisions of the GST Act, I shall be liable for 

penalty/punishment or both as per the provisions of GST Act. 

 

Whatever has been stated hereinabove is true and correct to my/our knowledge & 

belief. 

 
 
Solemnly affirmed at 
This day of 
 

DEPONENT 
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Interpreted, Explained & 
Identified by me         BEFOREME 

 

 

 

 

Proformas:-  

 

PROFORMA – I 

Sr.No. Name of the 

Project 

Name of 

the 

Employer 

Stipulated 

Date of 

Completion 

Actual date 

of 

Completion 

Actual 

Cost of 

Work 

Done 

1 2 3 4 5 6 

      

      

 

Note:- 

1. Scanned  Attested  copies  of  completion/performance  certificates  from  the 

Engineer-in-Charge for each work should be annexed in the support of 

information furnished in the above proforma. 

2. Works shall be grouped financial year-wise. 

PROFORMA – II 

Yearly turnover of works during last three years 

Sr.No. Financial Year Actual 

Turnover 

of the 

Works 

Updated 

value to 

current 

year 

Average of 

last three 

years 

Page No. 

1 2 3 4 5 6 
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NOTE: The above figures shall tally with the audited balance sheets uploaded by the 

tenderers duly certified by Chartered Accountant. 
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PROFORMA III 

At least similar works as stated in Para “A” of Post Qualification 

Sr.

No. 

Name 

of the 

Project 

Name of 

the 

Employ

er 

Cost of 

the 

Project 

Date 

of 

issue 

of 

Work 

Order 

Stipulated 

Date of 

Completion 

Actual 

date of 

Completi

on 

Remarks 

explainin

g reasons 

for the 

delay if 

any 

1 2 3   4 5 6 

        

        

 

Note:  Scanned Attested copies of completion/performance certificates from the 

Engineer-in-charge for each work should be annexed in support of information 

furnished in the above proforma. 

Personnel 

PROFORMA – IV 

Sr.

No. 

Post Name  Qualification Work Experience 

  (prime 

Candidate/A

lternative) 

 No. of 

Years 

Name of projects 

1 Project 

manager 

    

2 QC 

Engineer 

    

3 Site 

Engineer 

    

4 Site 

Supervisor 

    

 

NOTE:  Scanned Attested copies of qualification certificates and details of work 

experience shall be submitted /uploaded. 
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                                         Machinery Details 

PROFORMA – V/A 

Sr.No. Equipment Number Owned/Leased/Assured 

Access 

    

 

PROFORMA – V/B 

Sr.No. Equipment Number Owned 

    

 

Note: The tenderer(s) shall furnish/upload the requisite Scanned Attested 

documents of ownership/leased of machineries. The undertaking from the 

suppliers will not be accepted. 
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PROFORMA – VI 

Name of Work:- Supply, operation and maintenance of Multi-utility E-vehicles (4nos.) for 

A,C,D, & E wards of BMC. 

              Details of Existing Commitments & Ongoing Works 

A. Ongoing Works 

Place Contract 

no. & 

date 

Name & 

Address 

of the 

employer 

Value of 

the 

contract 

in Rs. 

Schedul

ed date 

of 

complet

ion 

Value of 

remaining 

work to 

be 

completed 

Anticipated 

date of 

completion 

       

 

 

B. Commitments Works 

Descrip

tion of 

work 

Place Name & 

Address of 

the 

employer 

Value of 

the 

contract 

in Rs. 

Time 

Period 

Date on 

which 

decision is 

expected 

Remarks 

       

Note:-Scanned Attested copies of certificates from the Engineer-in-charge for each 

work shall be annexed. 

 

 

 

 

 

 

 

 

 

 

 

 

 


