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SECTION -1

E-TENDER NOTICE




BRIHANMUMBAI MUNICIPAL CORPORATION

Hydraulic Engineer’s Department

DyHE(M&E)/MIIIA/ 1537 /PP Dt. 03.07.2024
Bid No. 2024 MCGM_1048096

e-TENDER NOTICE

Procurement of chlorine spares for day to day maintenance work at Chlor-
ine Plant M-IIIA Panjrapur.

Sub

The Brihanmumbai Municipal Corporation (BMC) invites e-tender on item rate basis to
appoint Contractor for the aforementioned work from contractors of reputed, multidisciplinary
engineering organizations i.e. eminent firm, Proprietary / Partnership Firms / Private Limited

Companies / Public Limited Companies / Companies registered under the Indian companies act

Bidding Process will comprise of THREE stages.

The application form can be downloaded from e-procurement system of Government of
Maharashtra (Mahatenders) (http://mahatenders.gov.in). The applicants not registered with BMC
are mandated to get registered (Vendor Registration) with BMC for e-tendering process & obtain
login credentials to participate in the online bidding process.

To download the application form, for those applicants not having vendor registration, need
to apply first for vendor registration at the office of Account Officer (FAR), 3rd floor, Municipal
Headquarter.

For e-Tendering registration, enrollment for digital signature certificates and user manual,
please refer to respective links provided in ‘Tenders’ tab. Vendors can get digital signature from any
one of the Certifying Authorities (CA's) licensed by controller of certifying authorities namely,
Safes crypt, IDRBT, National informatics center, TCS, USTOMS, MTNL, GNFC and e-
Mudhra,CA.

Bidder should note that the Tender Scrutiny fee of Rs. 3300/- + 18 % GST will be payable
immediately after opening of Packet A & B and before opening of price bid (‘C’ packet) in any of
the Ward Citizens Facilitation Centers (CFCs) as per Circular No. CA/FRG/18/dt.27.02.2024.




Name and location of work Contract period Estimated Cost of Project

Procurement of chlorine spares for day to day| 03 Months Not Applicable being item rate

maintenance work at Chlorine Plant M-IITA (Including tender

Panjrapur. Monsoon)

While submitting duly filled tender document through https://mahatenders.gov.in, bidder
needs to pay total EMD amounting of Rs.44,410/-through payment gateways of GoM on URL
http://mahatenders.gov.in. The bidder shall upload scan copy of online paid EMD along with the
bid submission in packet ‘A’. The Bid shall be summarily rejected if it is not accompanied by the
Earnest Money Deposit as mentioned above. The tender is available on tendering website
https://mahatenders.gov.in. as mentioned in the Header Data of the tender.

The Applicant has to prepare & submit Tender Documents Online on or before last date of
submission as mentioned in tender notice.

L The Applicant should upload the documents in readable form, He should take trial
of uploads by taking printout. The unreadable documents shall be treated as null & void. The
remaining documents shall be evaluated. The decision of opening Authority regarding this will be
binding to all applicants.

® The Municipal Commissioner reserves the right to reject all or any of the e-
tender(s) without assigning any reasons at any stage.

o This tender document is not transferable.

Packet A, B & C shall be opened on dates as mentioned in header data. All the responsive
and eligible bidders if they so wish can be present at the time of opening of bids, in the office of
Dy.Hydraulic Engineer (M&E) M3A, Pise Panjrapur. The Packet C shall be opened if bids
submission in Packet A & B satisfies/includes all the requirements and same are found acceptable
to the Authority.

The Municipal Commissioner reserves the right to reject all or any of the e- tender(s)
without assigning any reasons at any stage.

The dates and time for submission and opening the bids are as shown in the Header Data. If
there are any changes in the dates the same will be displayed on the BMC Portal.
(http://portal. mcgm.gov.in) as well as mahatenders.gov.in. The Applicants interested for the above
referred works may contact the Dy.Hydraulic Engineer (M&E) M3A, Pise Panjrapur at the
following address on any working day during office hours.

Office of : Dy.Hydraulic Engineer(M&E)M3A, P.P.
Administrative Building, 2™ Floor,
Panjrapur Water Treatment Plant,
Post: Vadpa, Taluka: Bhiwandi,
District: Thane. PIN -421302.
E-mail ID:- dyhe3appc.he@mecgm.gov.in
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The applicants may wish to visit the site under reference located at Panjrapur Water
Treatment Plant, Post: Vadpa, Taluka: Bhiwandi, District: Thane. PIN -421302 and can collect
the information of the present status from the department who has invited the bids. The BMC
reserves the rights to accept any of the application or reject any or all the application received for
above works, without assigning any reasons thereof. The information regarding above subject
matter is available on e-Tendering website https://mahatenders.gov.in.

Tenderers are requested to submit and upload the tenders in time on or before the
stipulated day so as to avoid rush at the closing hours. BMC will not be responsible for poor
connectivity of network / internet services / connectivity of servers / snag in system / breakdown of
network / or any other interruptions. If any online information uploaded but not received by Bid
creator (BMC) within stipulated time limit, BMC will not be held responsible at any cost and such
bids cannot be validated. Any online intimation / information asked to be submitted by Bidders
/Contractors or sent to bidders/ Contractors, if not receiving or bounced back at the receiving end
due to any problem in the server or connectivity, BMC will not be held responsible.

Bidders are also advised to refer “Bidders Manual Kit” available at
https://mahatenders.gov.in/nicgep/app?page=BiddersManualKit&service =page for further details
about the e-tendering process.

For any help, in the e-Tendering process, can be availed by dialling help-desk number 022-
22046934/22837339 from 11.30 AM to 5.00 PM on all working days. Email: support-

eproc(@nic.in

SPECIAL NOTE: TENDERERS ARE REQUESTED TO GO THROUGH THE e- TENDER
GUIDELINES ON NIC PORTAL (https://mahatenders.gov.in). For registration, enrolment for
digital signature certificate & user manual, please refer to respective links provided in e-tendering
tab. The vendors can get digital signature from any one of the Certifying Authorities (CA’s)
licensed by the Controller of Certifying Authorities namely Safes crypt, IDRBT, National
Informatics Centre, TCS, Customs, MTNL, GNFC and e- Mudhra.

sd/-
Dy.Hydraulic Engineer (M&E)
MIIIA, Pise Panjrapur
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Header Data

Tender ID

2024_MCGM_1048096

Name of Organization

BRIHANMUMBAI MUNICIPAL CORPORATION

Subject

Procurement of chlorine spares for day to day main-

tenance work at Chlorine Plant M-I11A Panjrapur.

Scrutiny Fee

Rs. 3,300/- + 9% SGST + 9% CGST

Cost of E-Tender (Estimated Cost)

Not Applicable being item rate tender

Bid Security Deposit / EMD

Rs. 44,410/- through payment gateways of GoM on URL
http://mahatenders.gov.in.

Date of issue and sale of tender

10.07.2024 from 11:00 Hrs

Last date & time for sale of tender

24.07.2024 up to12:00 Hrs

Receipt of Bid Security Deposit &
Submission of Packet A, B & Packet C
(Online)

24.07.2024 up to 16:00 Hrs

Pre-Bid Meeting

NA

Opening of Packet A 25.07.2024 after 16:10 Hrs
Opening of Packet B 26.07.2024 after 16:10 Hrs.
Opening of Packet C 30.07.2024 after 11:00 Hrs.
Website

https://mahatenders.gov.in

Address for communication

Office of the Dy.H.E.(M&E) M3A, P.P.,

Administrative Building, 2" Floor, Panjrapur Water
Treatment Plant, Post: Vadpa, Taluka: Bhiwandi,
District: Thane.

PIN -421302.
E-mail ID:- dyhe3appc.he@mcgm.gov.in

This tender document is not transferable.
The BMC reserves the rights to accept any of the application or reject any or all the
application received for above subject without assigning any reason thereof.

sd/-
Dy.H E (M&E) M-III A PP
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SECTION 2
ELIGIBILITY CRITERIA




ELIGIBILITY CRITERIA

1. For Regular, Routine and Maintenance Work
1.1 Technical Capacity:
A) The tenderer shall be a Manufacturer or authorized representative of Manufacturer.
They should have satisfactorily completed the work of similar nature in BMC /Semi
Govt. /Govt. & Public Sector Organizations during last seven (7) years ending last day
of month previous to the one in which bids are invited as a prime Contractor (or as a
nominated sub-Contractor, where the subcontract had involved similar nature of work as
described in the scope of works in this bid document, provided further that all other
qualification criteria are satisfied).
a) Three similar completed works each of value not less than the value equal to Rs.6,66,150/-
or equivalent to Indian Rupees for work carried out elsewhere.
OR
b) Two similar completed works each of value not less than the value equal to Rs.7,77,175.00/-
or equivalent to Indian Rupees for work carried out elsewhere.
OR
¢) One completed work of value equal and or not less than Rs.11,10,250/- or equivalent to
Indian Rupees for work carried out elsewhere.
The value of completed works shall be brought to current costing level by enhancing the actual
value of work at compound rate of 10 % per annum; calculated from the date of completion to last
date of receipt of applications for tenders.
*In case of ongoing works to be considered, the bidder must have received payment bills of
80% of the contract sum for the work/works executed last day of month previous to the one
in which bids are invited.
1.1.2 The tenderer should be manufacturer or their authorized dealer/ representative. If the
tenderer happens to be authorized deler/representative of the manufacturer, the tenderer shall
submit the ‘Authorization Certificate’ on the letter head of manufacturer as per format given in
Proforma. The tenderer shall visit the site of work i.e Chlorine Plant M-IIIA Panjrapur plant to get
aware with the work. They shall submit the undertaking in the format attached as “Undertaking for
site visit” (Page no- ) signed by BMC engineer at the time of site visit.
1.2. Financial capacity
Achieved average annual financial turnover as certified by ‘Chartered
Accountant’ equal to Rs.6,66,150/- in last three (3) financial years immediately
preceding the Financial Year in which bids are invited.
a. To ascertain this, tenderer(s) shall furnish /upload the financial statement
(Audited balance sheet) duly certified by Chartered Accountant.
b. The turnover can be enhanced by 10% every year to bring the present

level.




1.3. Similar Experience:
For assessing the technical capacity of similar nature of work means,
the completed er—engeing work related to chlorine plant/ chemical Plant Or

supply/SITC/Maintainance/repairs of Chlorine equipments in Brihanmumbai

Municipal Corporation (BMC)/Semi Govt. /Govt./Public Sector Organizations.
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C) Bid Capacity: (Not Applicable for this tender)
The bid capacity of the prospective bidders will be calculated as under:

Assessed Available Bid Capacity = (A* N* 2 - B)

Where,

A = Maximum value of Civil Engineering works executed in any one year (year means Financial
year) during the last five years (updated to the price level of the Financial year in which bids are
received at a rate of 10% per year) taking into account the completed as well as works in progress.
N = Number of years prescribed for completion of the Project/Works, excluding monsoon period,
for which these bids are being invited. (E.g. 7 months = 7/12 year) For every intervening monsoon
0.33 shall be added to N.

B = Value of existing commitments (only allotted works) on the last date of submission of bids as
per bidding document and on-going works to be completed during the period of completion of the
Project/Works for which these bids are being invited.

Note: The statement showing the value of existing commitments and on-going works as well as the
stipulated period of completion remaining for each of the works listed should be attached along
with certificates duly signed by the Engineer-in Charge, not below the rank of an Executive

Engineer or equivalent.

Even though the bidders meet the above qualifying criteria, they are
subject to be disqualified if they have:

-made misleading or false representation in the forms, statements and attachments submitted in
proof of the qualification requirements; and/or-Record for poor performance such as abandoning
the works, not properly completing the contract, inordinate delays in completion, litigation history,

or financial failures etc.
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DISCLAIMER

The information contained in this e-tender document or provided to Applicant(s), whether

verbally or in documentary or any other form, by or on behalf of the Brihanmumbai Municipal
Corporation (BMC), hereafter also referred as “The Authority “, or any of its employees or
advisors, is provided to Applicant(s) on the terms and conditions set out in this e-tender and such
other terms and conditions subject to which such information is provided.

This e-tender includes statements, which reflect various assumptions and assessments arrived
at by the Brihanmumbai Municipal Corporation (BMC) in relation to the Project. Such
assumptions, assessments and statements do not purport to contain all the information that each
Applicant may require. This e-tender may not be appropriate for all persons, and it is not possible
for the Brihanmumbai Municipal Corporation (BMC), its employees or advisors to consider the
investment objectives, financial situation and particular needs of each party who reads or uses this
e-tender. The assumptions, assessments, statements and information contained in this e-tender may
not be complete, accurate, adequate or correct. Each Applicant should therefore, conduct its own
investigations and analysis and should check the accuracy, adequacy, correctness, reliability and
completeness of the assumptions, assessments, statements and information contained in this e-
tender and obtain independent advice from appropriate sources.

Information provided in this e-tender to the Applicant(s) is on a wide range of matters, some
of which may depend upon interpretation of law. The information given is not intended to be an
exhaustive account of statutory requirements and should not be regarded as a complete or
authoritative statement of law. The Brihanmumbai Municipal Corporation (BMC) accepts no
responsibility for the accuracy or otherwise for any interpretation or opinion on law expressed here.

The Brihanmumbai Municipal Corporation (BMC), its employees and advisors make no
representation or warranty and shall have no liability to any person, including any Applicant or
Bidder, under any law, statute, rules or regulations or tort, principles of restitution or unjust
enrichment or otherwise for any loss, damages, cost or expense which may arise from or be
incurred or suffered on account of anything contained in this e-tender or otherwise, including the
accuracy, adequacy, correctness, completeness or reliability of the e-tender and any assessment,
assumption, statement or information contained therein or deemed to form part of this e-tender or
arising in any way with pre-qualification of Applicants for participation in the Bidding Process. The
Brihanmumbai Municipal Corporation (BMC) also accepts no liability of any nature whether
resulting from negligence or otherwise howsoever caused arising from reliance of any Applicant
upon the statements contained in this e-tender.

The Brihanmumbai Municipal Corporation (BMC) may, in its absolute discretion but
without being under any obligation to do so, update, amend or supplement the information,
assessment or assumptions contained in this e-tender.

The issue of this e-tender does not imply that the Brihanmumbai Municipal Corporation

(BMC) is bound to select and short-list pre-qualified Applications for Bid Stage or to appoint the
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selected Bidder or Concessionaire, as the case may be, for the Project and the Brihanmumbai
Municipal Corporation (BMC) reserves the right to reject all or any of the Applications or Bids
without assigning any reasons whatsoever.

The Applicant shall bear all its costs associated with or relating to the preparation and
submission of its Application including but not limited to preparation, copying, postage, delivery
fees, expenses associated with any demonstrations or presentations which may be required by The
Brihanmumbai Municipal Corporation (BMC) or any other costs incurred in connection with or
relating to its Application. All such costs and expenses will remain with the Applicant and the
Brihanmumbai Municipal Corporation, (BMC) shall not be liable in any manner whatsoever for the
same or for any other costs or other expenses incurred by an Applicant in preparation or submission

of the Application, regardless of the conduct or outcome of the Bidding Process.
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INTRODUCTION
1. Background:

The BRIHANMUMBAI MUNICIPAL CORPORATION covers an area of
437.71sq.kms.with a population of 1.24 Crores as per census of 2011. The metropolis accounts
major portion of India’s international trade and government’s revenue, from being one of the
foremost centers of education, science and technological research and advancement.

The Mumbai Metropolis has historic tradition of strong civic activism dedicated to the
cause of a better life for all its citizens. And it’s the BRIHANMUMBAI MUNICIPAL
CORPORATION (BMC), hereafter called the “corporation”, the primary agency responsible for
urban governance in Greater Mumbai.

BMC (The Authority) is one of the largest local self-governments in the Asian Continent.
In observance of historic traditions of strong civic activism, with the change in time and living
conditions to match with the urbanization, BMC has mainly focused in providing almost all kinds
of engineering services viz, Hydraulics, storm water drain, sewerage, water supply projects, roads,
bridges, solid waste management, and environmental services. Beside this, the BMC is also
providing dedicated services in various segments such as Health, Primary Education as well as the
construction and maintenance of Public Markets and Slaughter Houses.

BMC is an organization having different departments, right from engineering depts. to
health depts. Moreover we have other dept. like education, market, fire brigade dept., Octroi and
other such departments where quite a good number of staff members are working.

SCOPE OF WORK
1. The material of construction shall be strictly, as per technical Specifications given and all

chemical compositions shall be confirmed to meet the requirements.

2. Tenderer shall visit the site before quoting to ascertain correct spares (components such as
gaskets, ‘O’ Rings, seals, etc.) & to ensure that spare parts offered by contractor are
compatible with the existing capital control make chlorination system.

3. Tenderer shall submit visit report as per BMC prescribed format (Annexture- Undertaking
for site visit) along with the tender.

4. Spare parts shall meet industry standards & regulations. Successful tenderer shall provide
high quality spares which are crucial for the reliable & safe operation of the chlorination
system.

5. Chlorine is highly corrosive hence, spare parts material shall be compatible with the
chemicals used in the chlorination process. Particularly like gasket, seals,’O’ rings and
other components which directly comes in contact with chlorine.

6. Successful tenderer shall get approval of sample of each item from BMC Engineer before
the final supply.

7. The successful tenderer shall submit the test certificates of titanium, hastelloy, monel,
vitton, PTFE, S.S.316 & silver material etc. from Govt. approved/ NABL- approved lab.

The cost of the same shall be borne by the tenderer.
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10.

11.

12.

13.

14.

15.

The spares should be interchangeable with the existing system. The dimensions of the
offered elements shall be such that they must matched/ fitted in the existing system.
Technical literature/ brochure and drawings (wherever necessary) shall be submitted along
with tender.

The adaptor shall be suitable for 5/8” NPT brass nut of copper coil & valve of chlorine
tonner.

The lead washer having size OD-20.7 mm X ID-14 mm X Thick 3.0 mm shall be suitable
for 5/8” NPT brass nut of copper coil & valve of chlorine tonner. These lead washers shall
be supplied in proper packing of 100 to 500 washers in each packet.

Complete copper coils supplied along with connector, nut and nipple shall be plated with

cadmium.

The shape of the copper coils shall be suitable for accommodating in hood of scrubber

system onto the tonner. All the bends and turns shall be smooth and without crimp.
The material shall be delivered at BMC’s Panjrapur site by the contractor.

All the loose material such as O-ring, gasket shall be supplied in a separate packing with a

material details on it.
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11.

12.

e-TENDERING ONLINE SUBMISSION PROCESS

The e-Tendering process of BMC is enabled through NIC*“s Mahatender Portal
https://mahatenders.gov.in/nicgep/app

All the tender notices including e-Tender notices will be published on NIC’s
Mahatender portal https://mahatenders.gov.in/nicgep/app

All the information documents are published under the NIC’s Mahatender portal.

All the interested vendors are required to be registered with NIC’s Mahatender portal for e-
Tendering process. Vendors not registered with NIC’s Mahatender portal can apply online
by clicking the Ilink online registration section of NIC’s Mahatender portal.

“https://mahatenders.gov.in/nicgep/app?component=%24WebHomeBorder.%24 WebRightM
enu.%24DirectLink&page=Home&service=direct&session=T1"

Manual offers sent by post/Fax or in person will not be accepted against e-tenders even
if these are submitted on the Firm™s letter head and received in time. All such manual
offers shall be considered as invalid offers and shall be rejected summarily without
any

consideration.

Please read the tender document carefully “Instructions and Articles of Agreement” for
supply of general items. All documents that are required to be submitted as part of
eligible & technical bid, need to be uploaded in the Packets provided for this purpose
and

commercial bid need to be filled online.

This document (Instructions to vendors) and the 'Articles of Agreement' document which
are

available in the tender document make part of all tender documents unless stated
otherwise in the tender document

Affixing of digital signature for the bid document while submitting the bid, shall be
deemed to mean acceptance of the terms and conditions contained in the tender document
as well as confirmation of the bid/bids offered by the vendor which shall include
acceptance of special

Directions / terms and conditions if any, incorporated.

All the documents and data submitted by vendors online shall be digitally signed. The

system will prompt for digital signature certificate. It is mandatory for the vendors willing

to participate in tender process to procure digital signature certificate of class-2/class-3

and

Company Type.

Digital Signature Certificates: Vendors can procure digital signature certificate from any
of the certifying authorities (CA) in India. However, for the convenience of the vendors, a

team from one of the certifying authorities is made available to help them for

obtaining digital

signature certificates. Interested vendors may approach helpdesk for details.

The browser settings required for digitally signing the uploaded documents are listed in the
link “Site Compatibility” available on Mahatender Portal

In order to participate in the tender process , the registered vendors need to follow the steps
given in the section “ Guidelines for hassle free Bid submission” and “Bidders Manual Kit
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13.

14.

15.

16.

17.

- Open Source Software Link” available on Mahatender portal

Open the e-Tendering application by clicking the link available in on
https://www.mahatenders.gov.in/

Make the Browser Settings as per the guidance available in “Site Compatibility”
section. Carry out the necessary settings and root certificates installation as mentioned
in the document. Vendors to note that the computer user should have administrative
rights to the computer to be able to work with e-Tendering

application.

Login to the application with your credentials and follow the instructions given in the
document “User Manual for Vendors - Bidding Process*™ which is available in the “For
Partners” section of Mahatender Portal.

Instead of Tender fee Scrutiny fee with 18% GST will be applicable .The srutiny fee will
be payable immediately after opening of Packet A & B and before opening of price bid at any
CFC centre of BMC

Pay EMD and other charges, where applicable, as per the instructions given in the Tender
Notice and / or Tender Document.

Upload the administrative & technical bid documents. System will prompt for digital
signature certificate while uploading the document.

Ensure that documents are uploaded properly by downloading them after uploading.

Submitting the commercial bid by filling in the values on the screen. All the inputs given
on this screen need to be digitally signed.

The administrative, technical and commercial bids can be submitted only online on or
before the due date and due time mentioned for submission of bids.

The bids can be modified till the end date and time for bid submission. However, if a new
version of a document is to be uploaded, please ensure to delete the old version.

Ensure that bid is submitted by ensuring that the “status” of the bid in the initial bids listing
screen is “Bid submitted”.

Vendors should ensure to submit their bids well in advance before the due date and due
time. Vendors trying to submit the bid at last moment just before due date and due time
and failing to do so due to system problems at their end, internet problems, User Id
locking problems

etc. shall note that no complaints in this regard will be entertained.

It is the responsibility of the vendors to maintain their computers, which are used for
submitting their bids, free of viruses, all types of malware etc. by installing appropriate anti-
virus software and regularly updating the same with virus free signatures etc. Vendors
should scan all the documents before uploading the same.

The administrative, technical and commercial evaluation documents will be available for
all the participating vendors after completion of the evaluation.

Additional information can be availed by referring to FAQs in the e-Procurement section of
Mahatender portal.

For any help, in the e-Tendering process, can be availed by dialing help-desk number 022-
24811275/76 (BMC IT Cell) from 10.30 AM to 6.00 PM on all working days of BMC.

Email support- Working hours 10.00 AM to 6.00 PM (Monday to Friday) Tele Support-
20
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Working hours 10.00 AM to 6.00 PM (Monday to Friday)
NOTE- Support will not be available on Public Holiday & Saturday-Sunday

SPECIAL NOTE :

In order to participate in the tender process , the registered vendors need to follow the steps given in
the section ““ Guidelines for hassle free Bid submission” and “Bidders Manual Kit - Open Source
Software Link™ available on Mahatender portal

For registration, enrolment for digital signature certificate & user manual, please refer to
respective links provided in e-tendering tab. The vendors can get digital signature from any
one of the Certifying Authorities (CA*s) licensed by the Controller of Certifying Authorities

namely Safes crypt, IDRBT, National Informatics Centre, TCS, Customs, MTNL, GNFC and
e- Mudhra.
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INSTRUCTIONS TO APPLICANTS

Scope of Application
The Authority wishes to receive Applications for qualification in order to SELECT

experienced and capable Applicants for the Bid Stage.
Eligibility of Applicants

The Brihanmumbai Municipal Corporation (BMC) invites e-tender to appoint Contractor
for the aforementioned work from contractors of repute, multidisciplinary engineering
organizations i.e. eminent firm, Proprietary/ Partnership Firms/ Private Limited Companies/ Public

Limited Companies/ Companies registered under the Indian companies act 2013,-the-eentraetors

ad B ha B EPPEPE Ty 2P N/ an DAV A A Q ‘P2 a¢ mp
W d H a vV vV i D) i s

To be eligible for pre-qualification and short-listing, an Applicant shall fulfill the following

conditions of eligibility:
1. For Regular, Routine and Maintenance Work
1.1 Technical Capacity:
A) The tenderer shall be a Manufacturer or authorized representative of Manufacturer.
They should have satisfactorily completed the work of similar nature in BMC /Semi
Govt. /Govt. & Public Sector Organizations during last seven (7) years ending last day
of month previous to the one in which bids are invited as a prime Contractor (or as a
nominated sub-Contractor, where the subcontract had involved similar nature of work as
described in the scope of works in this bid document, provided further that all other
qualification criteria are satisfied).
a) Three similar completed works each of value not less than the value equal to Rs.6,66,150/- or
equivalent to Indian Rupees for work carried out elsewhere.
OR
b) Two similar completed works each of value not less than the value equal to Rs.7,77,175.00/- or
equivalent to Indian Rupees for work carried out elsewhere.
OR
¢) One completed work of value equal and or not less than Rs.11,10,250/- or equivalent to Indian
Rupees for work carried out elsewhere.
The value of completed works shall be brought to current costing level by enhancing the actual
value of work at compound rate of 10 % per annum; calculated from the date of completion to last
date of receipt of applications for tenders.
*In case of ongoing works to be considered, the bidder must have received
payment bills of 80% of the contract sum for the work/works executed last day

of month previous to the one in which bids are invited.
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1.1.2 The tenderer should be manufacturer or their authorized dealer/ representative.  If  the
tenderer happens to be authorized dealer/representative of the manufacturer, the tenderer shall
submit the ‘Authorization Certificate’ on the letter head of manufacturer as per format given in
Proforma. The tenderer shall visit the site of work i.e Chlorine Plant M-IIIA Panjrapur plant to
get aware with the work. They shall submit the undertaking in the format attached as
“Undertaking for site visit” (Page no- ) signed by BMC engineer at the time of site visit.

1.2. Financial capacity

Achieved average annual financial turnover as certified by ‘Chartered
Accountant’ equal to Rs.6,66,150/- in last three (3) financial years immediately
preceding the Financial Year in which bids are invited.

a. To ascertain this, tenderer(s) shall furnish /upload the financial statement
(Audited balance sheet) duly certified by Chartered Accountant.

b. The turnover can be enhanced by 10% every year to bring the present
level.

1.3. Similar Experience:

For assessing the technical capacity of similar nature of work means,
the completed er—engeing work related to chlorine plant/ chemical Plant Or

supply/SITC/Maintainance/repairs of Chlorine equipments in Brihanmumbai Municipal
C)/Semi Govt. /Govt./Public Sector Organizations. Building-Censtruetion

Maintenanee ok QL aN g Q 0 0 ng 0o > NN q Q AYD
i t H 4 sre H H e Pd
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C) Bid Capacity: (Not Applicable for this tender)

The bid capacity of the prospective bidders will be calculated as under:

Assessed Available Bid Capacity = (A* N* 2 — B) , Where,

A = Maximum value of Civil Engineering works executed in any one year (year means
Financial year) during the last five years (updated to the price level of the Financial year
in which bids are received at a rate of 10% per year) taking into account the completed as
well as works in progress.

N = Number of years prescribed for completion of the Project/Works, excluding monsoon
period, for which these bids are being invited. (E.g. 7 months = 7/12 year) For every
intervening monsoon 0.33 shall be added to N.

B = Value of existing commitments (only allotted works) on the last date of submission of
bids as per bidding document and on-going works to be completed during the period of
completion of the Project/Works for which these bids are being invited.

Note: The statement showing the value of existing commitments and on-going works as
well as the stipulated period of completion remaining for each of the works listed should be
attached along with certificates duly signed by the Engineer-in Charge, not below the rank
of an Executive Engineer or equivalent.

Even though the bidders meet the above qualifying criteria, they are subject to be
disqualified if they have:

- made misleading or false representation in the forms, statements and attachments
submitted in proof of the qualification requirements; and/or- Record for poor performance

such as abandoning the works, not properly completing the contract, inordinate delays in
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completion, litigation history, or financial failures etc.

D.Equipment Capabilities as required for this work:(NOT APPLICABLE)

26




E. Technical Personal(NOT APPLICABLE(

General Guidelines for Fixing Requirement of Technical Staff

Cost of work Requirement of Technical Staff Min Designation
(Rs in Crore) Qualification Number Experienc
e(year)
5tol0 Graduate Engineer + 5 Prineipal Technieal
Representative
i)-Graduate Engineer 2 2 Proejeet/Stte-Engineer
or
DiplomaEngineer 2 5
Moere-than1:5 |1)-Graduate Engineer + 5 Prineipal Teehnteal
toS Representative
i#1)-Graduate Engineer + 2 Prejeet/Site Engineer
or Billing Engineer
DiplomaEngineer + 5
G s S Grad Eror T 2 Prineinal Teehmienl
o F .
Dinl 1 5 Proicet/Site_Enei
Enei Billine Enei

Notes- 1. “Cost of work”™, in table above, shall mean the agreement

amount of the work.

2. Rate of recovery in case of non-compliance of the clause be

stipulated at following rates:-

Sr. Qualification Experience (years) | Rate of Recovery

No
1 |Project Manager with degree 10 Rs.30000/-p.m.
2 | Graduate Engineer 5 Rs.25000/-p.m.
3 | Graduate Engineer 2 Rs.15000/-p.m.
4 |Diploma Engineer 5 Rs.15000/-p.m.
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F. TIME PERIOD OF THE PROJECT:

Entire project should be completed and delivered within 03 months of time from the date
of award of contract that includes Monsoon.

The time allowed for carrying out the work as entered in the Tender shall be strictly
observed by the Contractor and shall be reckoned from the date on which the Purchase Order
(P.0.) is given to the Contractor. The work shall throughout the stipulated period of the Contract be
proceeded with all due diligence as time being deemed to be the essence of the contract on the part
of the Contractor. On failing to do so, the Contractor shall pay as compensation an amount which
shall be governed as per Clause -8(e) of Standard General Conditions of Contract.

The Contractor should complete the work as per phase given below

Vs of the work in .. ¥4 of the time,
Y of the work in .. ¥ of the time,
%4 of the work in .. % of the time

Full of the work in .. Full of the time
Full work shall be completed in 03 months (Including Monsoon).

The programme for completion of work shall be a part of the Contract Document in the
form of Bar Chart / GANTT Chart. The Contractor is supposed to carry out the work and keep the
progress as per Bar Chart / GANTT Chart. The Contractor shall complete the work as per the
Schedule given in the Contract and the programme submitted by the Contractor.

G. Contract Execution

All required documents for execution of the contract shall be submitted within 30 days
from the date of issue of letter of acceptance. If the documents are not submitted within the
stipulated time a penalty of Rs 5000/- per day will be applicable to the contractor. All contract
documents need to be duly affixed with stamp duty properly signed along with evidence/proof of
payment of security/contract deposit/ within 30 days from the date of letter of acceptance received
by him.

H. If the amount of the Contract Deposit to be paid above is not paid within 30 days from the date
of issue of Letter of Acceptance, the Tender / Contractor already accepted shall be considered as
cancelled and legal steps be taken against the contractor for recovery of the amounts.

I. The amount of Security Deposit retained by the Brihanmumbai Municipal Corporation shall be
released after expiry of period up to which the contractor has agreed to maintain the work in good
order is over. In the event of the contractor failing or neglecting to complete the rectification work
within the period up to which the contractor has agreed to maintain the work in good order, the
amount of security deposit retained by Brihanmumbai Municipal Corporation shall be adjusted to-
wards the excess cost incurred by the Department on rectification work.

J. Action when whole of security deposit is forfeited: In any case in which under any Clause of
this contract, the contractor shall have rendered himself liable to pay compensation amounting to
the whole of this security deposit whether paid in one sum or deducted by installments or in the

case of abandonment of the work owning to serious illness or death of the contractor or any other
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cause, the Engineer on behalf of the Municipal Commissioner shall have power to adopt any of the
following process, as he may deem best suited to the interest of Brihanmumbai Municipal
Corporation —

(a) To rescind the contract (for which recession notice in writing to the contractor under the head of
Executive Engineer shall be conclusive evidence) and in that case, the security deposit of the
contract shall stand forfeited and be absolutely at the disposal of Brihanmumbai Municipal
Corporation.

(b) To carry out the work or any part of the work departmentally debiting the contractor with the
cost of the work, expenditure incurred on tools and plant, and charges on additional supervisory
staff including the cost of work-charged establishment employed for getting the un-executed part of
the work completed and crediting him with the value of the work done departmentally in all
respects in the same manner and at the same rates as if it had been carried out by the contractor
under the terms of his contract. The certificate of the Executive Engineer as to the costs and other
allied expenses so incurred and as to the value of the work so done departmentally shall be final
and conclusive against the contractor.

(c) To order that the work of the contractor be measured up and to take such part thereof as shall be
un-executed out of his hands, and to give it to another contractor to complete, in which case all
expenses incurred on advertisement for fixing a new contracting agency, additional supervisory
staff including the cost of work charged establishment and the cost of the work executed by the
new contract agency will be debited to the contractor and the value of the work done or executed
through the new contractor shall be credited to the contractor in all respects and in the same manner
and at the same rates as if it had been carried out by the contractor under the terms of his contract.
The certificate of the Executive Engineer as to all the cost of the work and other expenses incurred
as aforesaid for or in getting the un-executed work done by the new contractor and as to the value
of the work so done shall be final and conclusive against the contractor.

In case the contract shall be rescinded under Clause (a) above, the contractor shall not be
entitled to recover or be paid any sum for any work therefore actually performed by him under this
contract unless and until the Executive Engineer shall have certified in writing the performance of
such work and the amount payable to him in respect thereof and he shall only be entitled to be paid
the amount so certified. In the event of either of the courses referred to in Clause (b) or (c) being
adopted and the cost of the work executed departmentally or through a new contractor and other
allied expenses exceeding the value of such work credited to the contractors amount of excess shall
be deducted from any money due to the contractor, by Brihanmumbai Municipal Corporation under
the contract or otherwise, howsoever, or from his security deposit or the sale proceeds thereof
provided, however, the contractor shall have no claim against Brihanmumbai Municipal
Corporation even if the certified value of the work done departmentally or through a new
contractor exceeds the certified cost of such work and allied expenses, provided always that
whichever of the three courses mentioned in clauses (a), (b) or (¢) is adopted by the Executive
Engineer, the contractor shall have no claim to compensation for any loss sustained by him by

reason of his having purchase or procured any materials or entered in to any engagements or made
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any advance on account of or with a view to the execution of the work or the performance of the
contract.

K. Contract may be rescinded and security deposit forfeited for bribing a public officer

contractor becomes insolvent

If the contractor assigns or sublets his contracts or attempt so to do, or become insolvent or
commence any proceeding to get himself adjudicated and insolvent or make any composition with
his creditors, or attempt so to do or if bribe, gratuity, gift, loan, perquisite, reward or advantage,
pecuniary or otherwise, shall either directly or indirectly be given promised or offered by the
contractor or any of his servants or agents through any public officer, or person in the employ of
Brihanmumbai Municipal Corporation/Govt. in any way relating to his office or employment, or if
any such officer or person shall become in any way directly or indirectly interested in the contract
the Engineer In-charge may thereupon, by notice in writing rescind the contract and the Security
Deposit of the Contractor shall thereupon stand forfeited and be absolutely at the disposal of
Brihanmumbai Municipal Corporation and the same consequences shall ensure as if the contract
had been rescinded under above clause J hereof; and in addition the contractor shall not be entitled

to recover or be paid for any work therefore actually performed under the contract.
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Submission of Tenders
PACKET - A

The Packet ‘A’ shall contain scanned certified copies of the following documents Scrutiny of this

packet will be done strictly with reference to only the scanned copies of Documents uploaded online

in packet ‘A’

a)
b)

d)

g)

NOTE:
[

Valid Registration Certificate.(NOT APPLICABLE)

Valid Bank Solvency Certificate of Minimum Solvency amount Rs.04 Lakhs as governed
by Registration Rules in force for respective Class of Contractor for Civil and M & E
works.

A document in support of Registration under GST Act.as per GST Act as applicable.

Certified copies of valid 'PAN' documents and photographs of Individuals, owners, Karta
of Hindu undivided Family, firms, private limited companies, registered co-operative
societies, partners of partnership firms and at least two Directors, if number of Directors are
more than two in case of Private Limited Companies, as the case may be. However, in case
of Public Limited companies, Semi Government Undertakings, Government Undertakings,

no 'PAN' documents will be insisted.

Latest Partnership Deed in case of Partnership firm duly registered with Chief Accountant

(Treasury) of Brihanmumbai Municipal Corporation.

The tenderer shall pay total EMD/Bid Security amounting to Rs.44,410/- through payment

gateways of GoM on URL http://mahatenders.gov.in . The bidder’s shall upload the scan
copy of online paid EMD in Packet ‘A’. Failing to which bidder will be considered as non-
responsive

The bidders shall categorically provide their Email-ID in packet ‘A’.

If the tenderer(s) withdraw tender offer during the tender validity period, his 100% (entire

EMD Amount) E.M.D shall be forfeited.

If it is found that the tenderer has not submitted required documents in Packet “A” then, the

shortfalls will be communicated to the tenderer through e-mail only and compliance required to be

made within a time period of three working days otherwise they will be treated as non-

responsive.
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PACKET - B

The Packet ‘B’ shall contain scanned certified copies of the following documents —

a) The list of similar type of works as stated in Para ‘A’ of Post qualification successfully
completed during the last seven years in prescribed proforma, in the role of prime contractor.
Information furnished in the prescribed proforma (Proforma — I) shall be supported by the
certificate duly self-attested. Documents stating that it has successfully completed during the last
seven years at least one contract of similar works as stated in para ‘A’ of post qualification..

b) Annual financial turnover for preceding three financial years as certified by Chartered
Accountant preceding the Financial Year in which bids are invited. Copies of Applicants duly

audited balance sheet and profit and loss account for the preceding three financial years preceding

the Financial Year in which bids are invited. (Proforma — II)

e) Copy of Manufacturer's authorization certificate as per attached format in draft tender for

authorized dealer who is tenderer.
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eoneerned AME:

iv) Details of works in hand (Proforma VI-A & VI-B) (original), along with copies of work orders
& attested copies of percentage of works completed or part thereof (Netapplieabley

v) Statement showing assessed available Bid Capacity. (Not Applicable)

vi) The undertaking of Rs.500/- stamp paper as per the proforma annexed in ‘Annexure B, C, E &
vii) All undertaking as mentioned in the tender Document

Note: Bidders shall submit the undertaking for equipment-eapability and other undertakings

as such on a single Rs.500/- stamp paper

vii) The tenderers shall upload work plan as per the following outline:

7. All the activities should be as per Scope of Work .
e) Tenderer shall submit the undertaking stating that he will submit licence certification from
office of labour commissioner after issue of work order and before commencing the work if the
work is allotted to him. (The undertaking of Rs.500/- stamp paper)(NOT APPLICABLE)
f) information on litigation history in which tenderer involved (proforma-VII) for last 5 years from
date of submission of bid as per direction given in the circular U/No. MGC/F/6565 Dt.25.09.2018.
Note:

ii) The successful bidder shall submit valid registration certificate under E.S.I.C., Act 1948, if the

tenderer has more than 10 employees /persons on his establishment (in case of production by use of
energy) and 20 employees /persons on his establishment (in case of production without use of
energy) to Brihanmumbai Municipal Corporation as and when demanded. In case of less
employees/persons mentioned above then the successful bidder has to submit an undertaking to that
effect on Rs. 200 stamp paper as per circular u/no.CA/FRD/1/65 of 30.03.2013.

iii) The successful bidder shall submit valid registration certificate under E.P.F.& M.P., Act 1952,
if tenderer has more than 20 employees/persons on his establishment, to Brihanmumbai Municipal
Corporation as and when demanded. In case if the successful bidder has less employees/persons

mentioned above then the successful bidder has to submit an undertaking to that effect on Rs. 200
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stamp paper as per circular u/no. CA/FRD/1/44 of 04.01.2013.
Note:

® If it is found that the tenderer has not submitted required documents in Packet “B” then, the

shortfalls will be communicated to the tenderer through e-mail only and compliance required to be

made within a time period of three working days otherwise they will be treated as non-responsive.

PACKET - C

Note:
1) In case of rebate / premium of 15% and above as quoted by the tenderer, the rate analysis of
major items shall be submitted by L1 and L2 bidder after demand notification by email to bidders

by concerned Dy. Ch.Eng. The format for rate analysis is annexed at Annexure D.

Bidder shall submit the price bid in packet C by filling the values on the screen (base

rate). All rates quoted shall be inclusive of all taxes & duties.
BID SECURITY OR EMD

(] The Bidder shall furnish, as part of the Bid, Bid Security/EMD, in the amount specified in
the Bid Data Sheet. This bid security shall be in favor of the authority mentioned in the Bid Data
Sheet and shall be valid till the validity of the bid.

® As per the circular no. CA / Finance / Project / 19 / Dtd: 04.03.2024, The tenderer shall pay
total EMD/Bid Security amount as specified in the bid amounting through payment gateways of
GOM on URL https://mahatenders.gov.in. The bidder shall upload the scan copy of online paid
EMD along with the bid submission in Packet ‘A’

° Any bid not accompanied by an acceptable Bid Security/EMD shall be rejected by the
Employer as non-responsive.

] The Bid Security/EMD of the successful Bidder will be discharged when the Bidder has
signed the Agreement and furnished the required Security Deposits.

® Except successful bider all other unsuccessful bidders’ 100% EMD paid online will be
refunded automatically.

® In case, the successful bidder become non responsive or successful withdraw the bid or is
unwilling to extend the bid validity period, in such circumstances, if L2 bidder is agreeable to

extend the bid validity period and ready to deposit the requisite amount of bid security/ EMD /
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ASD to the department with in the stipulated time period i.e.15 days, the department will process
further as per normal procedure.

° The Bid Security may be forfeited:

a) if the Bidder withdraws the Bid after bid opening (opening of technical qualification
part of the bid during the period of Bid validity)

b) in the case of a successful Bidder, if the Bidder fails within the specified time limit to:
i) sign the Agreement; and/or

ii) Furnish the required Security Deposits.

In case of non workable rate analysis and misleading information submitted by the bidder,

EMD shall be forfeited and bid will be rejected.

1. The cases wherein if the shortfalls are not complied by a contractor, will be informed to
Registration and Monitoring Cell. Such non-submission of documents will be considered as
‘Intentional Avoidance’ and if three or more cases in 12 months are re-ported, shall be viewed
seriously and disciplinary action against the defaulters such as banning/de-registration, etc. shall be

taken by the registration cell with due approval of the concerned AMC.

2. If the bidder is found non responsive after scrutiny of packet ‘A’/’B’, in such circumstances, the
bidder will be made non responsive and financial packet ‘C’ of non-responsive bidder will not be

opened. However, there will not be any forfeiture of EMD.

Note:

I) Curable Defect shall mean shortfalls in submission such as:
a. Non-submission of following documents,

i) Valid Registration Certificate(NA)
ii) Valid Bank Solvency
iii) Goods & Service Tax Certificate (GST)

iv) Certified Copies of PAN documents and photographs of
individuals, owners, etc

v) Partnership Deed and any other documents (if any)

vi) Undertakings as mentioned in the tender document.

vii) Wrong calculation of Bid Capacity.

In packet ‘A’ as well as packet ‘B’, 05 nos. of shortfall in curable defects
will be allowed and in case, curable defects are not compiled by bidder

within the given time period the bidder shall be treated as Non
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Responsive.

II) Non-curable Defect shall mean

i) In-adequate submission of EMD/ASD amount,

ii) In-adequacy of technmical and financial capacity with respect to
Eligibility criteria as stipulated in the tender.

iii) No proper submission of experience certificates and other

documents, etc.

BID VALIDITY
® Bids shall remain valid for a period of not less than one eighty (180) days after the deadline
date for bid submission specified in Bid Data Sheet. A bid valid for a shorter period shall be rejected

by the Employer as non-responsive.

] In exceptional circumstances, prior to expiry of the original time limit, the Employer may
request that the bidders may extend the period of validity for a specified additional period. The
request and the bidders’ responses shall be made in writing or by cable. A bidder may refuse the
request without forfeiting his Bid Security. A bidder agreeing to the re-quest will not be required or
permitted to modify his bid, but will be required to extend the validity of his bid security for a

period of the extension.

DEFECT LIABILITY PERIOD

L] The Contractor is expected to carry out the eenstraetion work in Workmen like manner so
as to meet the requirement and specification for the work/prejeet. It is expected that the

Workmanship and materials will be reasonably fit for the purpose for which they are required.

] Defects or defective work is where standard and quality of workmanship and materials as
specified in the contract is deficient. Defect is defined as a failure of the completed work/prejeet to
satisfy the express or implied quality or quantity obligations of the eenstrttetionr contract. Defective
eonstraetion works are as the works which fail short of complying with the express descriptions or

requirements of the contract, especially any drawings or specifications with any implied terms and

conditions as to its quality, workmanship, durability, aesthetic, performance or design. Pefeets—in

® The Engineering In charge/Project Officer shall issue the practical completion certificate for
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the project. During the Defect Liability Period which commences on completion of the work, the
Engineering In charge shall inform or the contractor is expected to be informed of any defective
works by the Employer’s representative of the defects and make good at contractor’s cost with an
intention of giving opportunity to the contractor of making good the defects appeared during that
period. It is the contractor’s obligation under the contract to rectify the defects that appear during
Defect Liability Period and the contractor shall within a reasonable time after receipt of such
instructions comply with the same at his own cost. The Engineering In charge/Project Officer shall
issue a certificate to that effect and completion of making good defects shall be deemed for all the

purpose of this contract to have taken place on the day named in such defect liability certificate.

] If defective work or workmanship or design have been knowingly covered-up or conceived
so as to constitute fraud, commencement of the Defect Liability Period may be delayed. The
decided period may be delayed until discover actually occurs on at least the defect could have been

discovered with reasonable diligence, whichever is earlier.

® The DLP shall be as below:

Department Type of work DLP

Hydraulic Engineer | procurement of chlorine spares for day to day main-| 3 Years

tenance work at Chlorine Plant M-IIIA Panjrapur.

[ ) Also, in case of defect, the Engineer shall give notice to the Contractor of any Defects
before the end of the Defects Liability Period, which begins at. The Defects Liability Period shall be
extended for as long as Defects remain to be corrected. Every time notice of Defect/Defects is
given, the Contractor shall correct the notified Defect/Defects within the duration of time specified
by the Engineer’s notice. The Engineer may issue notice to the Contractor to carry out removal of
defects or deficiencies, if any, noticed in his

inspection, or brought to his notice. The Contractor shall remove the defects and deficiencies within
the period specified in the notice and submit to the Engineer a compliance report.

® It is the Completion Stage when the contractor has completed all of the works and fixed all
of the defects that were on the list of issue by Engineer-in-charge. When this happens, the engineer
must issue a ‘Certificate of Completion’. On the issue of ‘Certificate of Completion’, the ‘Defect
Liability Period ‘starts. The contractor also must issue a ‘Certificate statement’ as an
acknowledgment to the engineer not later than 14 days after the ‘Certificate of Completion’ has
been issued. During the ‘Defect Liability Period’, the contractor has to obey all written instructions
from the engineer to carryout repairs and fix any defects which appear in the Permanent Works. If
the contractor does not ,due to his own faults finish the repair works or fix the defects by the end of
‘Defect Liability Period’, the ‘Defect Liability Period” will continue until all works instructed by

engineer is done.
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] During the Defect Liability Period (DLP), the completed work shall be periodically
inspected by the site staff along with the contractor and defects noticed, if any shall be got rectified
immediately from the contractor as per provision of contract. The above compliance report shall be
mandatory prerequisite before releasing the deposits/retention money of the work.
Accordingly, the contractor shall prepare the periodical checklist and get it approved from BMC
Engineers on or before work completion.
SECURITY DEPOSIT AND PERFOMANCE GUARANTEE
A. Security Deposit :-

The security deposit shall mean and comprise of

I) Contract Deposit and
II) Retention Money.

I) Contract Deposit :— The successful tender, here after referred to as the contractor shall pay an
amount equal to two (2) percent of the contract sum shall be paid within thirty days from the date of

issue of letter of acceptance.
The said contract deposit shall be paid in the form of Demand Draft (D.D.) only.

II) Retention Money — (Not Applicable)— The retention money equal to 15.00% of the Contract Sum
will be recovered from the contractors every bill i.e. interim / running / final bill. The clause of retention
money will not be applicable to M & E Department (Not applicable for this tender)
B. Additional Security Deposit: (NOT APPLICABLE TO THIS TENDER)

The Additional Security Deposit shall be applicable as under:

Rebate quoted by contractor ASD Applicable
Upto 12 % Rebate No ASD
Rebate above 12.00 % on estimated cost At 2.00% of Estimated cost for each % rebate & part
thereof, in D. D. only

The bidders shall submit the ASD as applicable in the form of Demand Draft, which is to be submitted
during office hours minimum one day before opening of packet ‘C’ to respective Head Clerk
(Expenditure) of the Engineer in-charge of the HE Division in sealed envelope. If ASD is not applicable

then the bidders shall submit sealed envelope mentioning on their letter head ‘ASD is not applicable’.

If the bidders fails to submit the sealed envelope as mentioned above at least one day before opening of
packet ‘C’ within office hours then the EMD of the respective bidders will be forfeited and the company
with their Directors/Partners and other companies with the said Directors / Partners will be further

debarred from any tendering process for the period of at least 2 years.

C. Performance Guarantee: (Not Applicable)

The successful tender, here after referred to as the contractor shall pay in the form of

“Performance Guarantee” at different rates for different slabs as stated below:

Offer PG applicable %
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For premium, at par and|PG=0.92% x contract sum applicable for rebate of 12%
rebate 0 to 12%

For rebate of 12.01% P.G. = {0.92% x contract sum applicable for rebate of
12%} +(X) x contract sum, where
X= percentage rebate quoted more than 12%

Note: Contract sum shall mean amount after application of rebate/premium as quoted by the

contractor with contingencies only and excluding price variation. The PG shall be paid in one
the following forms.

1)  Cash (In case guarantee amount is less than Rs.10,000/-

2)  Demand Draft (In case guarantee amount is less than Rs.1,00,000/-)

3)  Government securities

4)  Fixed Deposit Receipts (FDR) of a Schedule Bank.

5)  An electronically issued irrevocable bank guarantee bond of any Schedule bank or
f in the prescribed form given in Annexure.

Performance Guarantee is applicable over and above the clause of Security Deposit. Performance
Guarantee will have to be paid & shall be valid till the defect liability period or finalization of final
bill whichever is later.
This deposit will be allowed in the form of I to V as mentioned above and shall be paid within
15 days after receipt of Letter of Acceptance.
Note: Following exceptions shall be adopted for ‘Demolition Tenders’:
@ I[rrespective of the offer (Rebate/ at par/ premium), ASD shall be differed and only
PG of 10% of contract sum be taken from the successful bidder on award of

contract only.

L 4 Brihanmumbai Municipal Corporation departments shall ensure to incorporate

specific condition regarding above in bid document and e-tender notice.

D. Refund of Security Deposit
I. Refund of Contract Deposit

The Contract Deposit shall be released within 30 days after completion of DLP and
after issue of ‘Defect Liability Certificate’ (in case of 1 or 2 or 3 years DLP) subject to no
recoveries are pending against the said work, provided that the Engineer is satisfied that there
is no demand outstanding against the Contractor. No claim shall be made against the Balance

Contract Deposit after the issue of Defects Liability Certificate.

I1. Refund of Retention Money (Not Applicable)
The Retention Money will be refunded after completion of defect liability period and after
issue of “Defect Liability Certificate” (in case of 1 or 3 or 5 years DLP) provided that the Engineer

is satisfied that there is no demand outstanding against the Contractor. In the event of different
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Defects Liability Periods have been specified or become applicable to different sections or parts of
the Permanent Works, the said moneys will be released within 30 days on expiration of such
Defects Liability Periods. In the event the Engineer issues a Taking-over Certificate for a section or
part of the Permanent Works, only such proposition thereof as the Engineer determines (having
regard to the relative value of such section or part of the Works) shall be considered by the
Engineer for payment to the Contractor.

II1. Refund of Additional Security Deposit (Not Applicable)

One-half (50 % ) of the additional security deposited (ASD) shall be released after th completion of
50% financial progress of the work. The balanced ASD shall be released within 30 days of issue of
‘Certificate of Completion’ with respect to the whole of the Works. In the event the Engineer issues
a Taking-over Certificate for a section or part of the Permanent Works, only such proposition
thereof as the Engineer determines (having regard to the relative value of such section or part of the
Works) shall be considered by the Engineer for Refund of ASD to the contractor.

IV. Refund of Performance Guarantee (Not Applicable)

The Deposit on account of performance guarantee shall be released within 30 days of completion
of Defects Liability Certificate subject finalization of final bill whichever is later and no recoveries

are pending against the said work, provided that the Engineer is satisfied that there is no demand

outstanding against the Contractor.




E. Legal + Stationary Charges :- (As per applicable circular)

Successful tenderer shall pay the Legal Charges +Stationary charges as given below or as per

existing circular while executing contract.

Contract Value

Legal+ Stationery Charges

Upto Rs.50,000/-

INil

From Rs.50,000/- to
Rs.1,00,00,000/-

0.10% of contract value (Rounded in multiples of Rs.100/-) + 18% GST.
(Minimum Rs.1,000/- + GST & Maximum Rs.10,000/- + GST)

(€]

Rs.10,00,00,001/- &
above contract value

From Rs. Rs.10,000/- for contract value upto 1,00,00,000/- + 0.5% above contract valu
1,00,00,001/- to Rs.  |of Rs.1,00,00,000/- (Rounded in multiples of Rs.100/-) + 18% GST
10,00,00,000/-

from Rs.55,000/- for contract value of Rs.10,00,00,000/- + 0.01% on contract valu

of Rs.10,00,00,000/- (Rounded in multiples of Rs.100/-) + 18% GST

w

The tenderer’s are requested to note that stationary charges as given in the table above will be

recovered from the successful tenderer for supply of requisite prescribed forms for preparing

certificate bills in respect of the work.

F. Stamp Duty: - (As per applicable circular at the time of award of contract)

It shall be incumbent on the successful tenderer to pay stamp duty on the contract.

i)  As per the provision made in Article 63, Schedule I of Bombay Stamp Act 1958, stamp duty

is payable for “works contract” that is to say, a contract for works and labour or services

involving transfer of property in goods (whether as goods or in some other form) in its

execution and includes a sub-contract, as under :

Lakhs

a Where the amount or value set forth in | Five Hundred rupees stamp duty
such contract does not exceeds Rs. Ten

b Where it exceeds rupees ten lakhs Five hundred rupees plus 0.1% of the amount

above rupees ten lakh subject to the
maximum of rupees twenty five lakh stamp
duty.
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ii. The successful bidder shall enter into a contract agreement with Brihanmumbai Municipal
Corporation. within 30 days from the date of issue of Work Order and the same should be
adjudicated for payment of Stamp Duty by the successful bidder.

iii. Further shortfall if any, in amount of stamp duty paid as against prescribed amount for the
documents executed in Mumbai City & Mumbai Suburban District be recovered from the
concerned work contractors and to deposit the deficit or unpaid Stamp Duty and penalty by
two separate Demand Draft or Pay Order in favor of “Superintendent of Stamp, Mumbai”

within 15 days from intimation thereof.

iv. All legal charges and incidental expenses in this respect shall be borne and paid by the

successful tenderer.

IMPORTANT DIRECTIONS

1. All the information uploaded shall be supported by the corroborative documents in absence of
which the information uploaded will be considered as baseless and not accepted for qualification
criteria. All the documents shall be uploaded with proper pagination. The page No. shall be
properly mentioned in the relevant places. The information shall be uploaded in the sequence as
asked for with proper indexing etc. The Bidder shall be fully responsible for the correctness of the
information uploaded by him.

2. Applicants/Bidders shall refer ‘https://mahatenders.gov.in/Help for contractors” for the
guidelines.

Any queries or request for additional information concerning this TENDER shall be

submitted by e-mail to dyhe3appc.he@mcgm.gov.in & eemne3atpppc.he@megm.gov.in. The
subject shall clearly bear the following identification/ title: "Queries/ Request for Additional
Information: TENDER for “Procurement of chlorine spares for day to day maintenance at
Chlorine Plant M-IIIA Panjrapur.” Any changes in mail ID will be intimated on the portal.
3. In case of Equal Percentage of lowest bidders (L1), the allotment of work shall be done by
giving 48 hrs (2 working days) from the day of opening of packet C on same BID-Document
number for re-quoting and such development needs to done by IT department in Brihanmumbai
Municipal Corporation’s SRM system. Till such development is made; ‘Sealed Bids’ shall be called
from the bidders quoting the same rates i.e. L1.

In case of equal percentage of lowest bidders is obtained even after re-quoting, then the

successful bidder will be decided by lottery system by H.E. The bidder shall need to submit the
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ASD if applicable within 7 days after receipt of notification issued by concerned Chief Engineer.
Also, the Performance Guarantee shall be paid in 15 days after receipt of Letter of Acceptance.
4 Payment Terms:

Payment for the work will be made after successful completion of work of
“Procurement of chlorine spares for day to day maintenance at Chlorine Plant M-IIIA
Panjrapur.” in all respect as per specifications and scope of work and as per BMC standard
procedure within 30 days from receipt of the bill.

5. Barricading shall be provided free of cost as per Circular u/No.MGC/F6342 dated 05.05.2018
and as per Annexure I, II and III of Standard drawings and specifications with slogans and
department wise colour codes.

6. Penalty will be applicable as per clause no. 84 of Section 9, GCC
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SECTION 7

SCOPE OF WORK
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BRIHANMUMBAI MUNICIPAL CORPORATION
(Hydraulic Engineer’s Department)

Sub:- Procurement of chlorine spares for day to day maintenance
work at chlorine plant M-IIIA, Panjrapur.

INTRODUCTION

Chlorine treatment is used extensively for the control of algae. In the chlorination system,
the chlorine is continuously dosed at the respective dosing point to prevent microbiological growth.
The various sections under Chlorination Plant Mumbai III-A include drum room having storing
capacity of 76 nos. liquid chlorine tonners. There are six chlorination dosing batteries. Among these
batteries, four batteries are having dosing capacity up to 30 Kg/hr with 4 tonners connected and two
batteries having dosing capacity up to 60 Kg/hr with 8 tonners connected for chlorine gas dosing.

The complete chlorination system at Chlorine Plant M-IIIA is designed with safety
at a premium, utilising the vacuum principle. This plant works on the gas withdrawal
process, withdrawal of chlorine gas is from the chlorine tonners. Chlorine gas passes
through chlorine gas manifold at a pressure of about 2 to 4 kg/cm?. All these items are in

continuous contact with liquid chlorine, which is highly corrosive.

SCOPE OF WORK
1. The material of construction shall be strictly, as per technical Specifications given and

all chemical compositions shall be confirmed to meet the requirements.

2. Tenderer shall visit the site before quoting to ascertain correct spares (components such
as gaskets, ‘O’ Rings, seals, etc.) & to ensure that spare parts offered by contractor are
compatible with the existing system as per dimensions and specifications mentioned.

3. Tenderer shall submit visit report as per BMC prescribed format (Annexture-
Undertaking for site visit) along with the tender.

4. Spare parts shall meet industry standards & regulations. Successful tenderer shall
provide high quality spares which are crucial for the reliable & safe operation of the
chlorination system.

5. Chlorine is highly corrosive hence, spare parts material shall be compatible with the
chemicals used in the chlorination process. Particularly like gasket, seals,”O’ rings and
other components which directly comes in contact with chlorine.

6. Successful tenderer shall get approval of sample of each item from BMC Engineer
before the final supply.

7. The successful tenderer shall submit the test certificates of titanium, hastelloy, monel,
vitton, PTFE, S.S.316 & silver material etc. from Govt. approved/ NABL- approved lab.
The cost of the same shall be borne by the tenderer.

8. The spares should be interchangeable with the existing system. The dimensions of the

offered elements shall be such that they must matched/ fitted in the existing system.
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9. Technical literature/ brochure and drawings (wherever necessary) shall be submitted
along with tender.

10. The adaptor shall be suitable for 5/8” NPT brass nut of copper coil & valve of chlorine
tonner.

11. The lead washer having size OD-20.7 mm X ID-14 mm X Thick 3.0 mm shall be
suitable for 5/8” NPT brass nut of copper coil & valve of chlorine tonner. These lead
washers shall be supplied in proper packing of 100 to 500 washers in each packet.

12. Complete copper coils supplied along with connector, nut and nipple shall be plated

with cadmium.

13. The shape of the copper coils shall be suitable for accommodating in hood of scrubber

system onto the tonner. All the bends and turns shall be smooth and without crimp.
14. The material shall be delivered at BMC’s Panjrapur site by the contractor.

15. All the loose material such as O-ring, gasket shall be supplied in a separate
packing with a material details on it.

GENERAL TERMS AND CONDITIONS

1. Tenderers are advised to visit Chlorine Plant M-IIIA Panjrapur to get acquainted with nature of
work involved.

2. BMC will not be responsible for any mishap happened to men, material of the contractor due to
the negligence on account of non observance of the safety aspects by his staff.

3. If any of the municipal property is unduly damaged due to negligence of the contractor, the
contractor shall have to make it good to the satisfaction of BMC site engineer, without any extra
cost to BMC.

4. If any discrepancy is observed in material supplied during 36 months warranty period, the
contractor shall have to rectify/ replace the same at his own cost.

5. Every effort is taken to define detail scope of work however if any material / work which is not
specified in scope work/technical specification and required for satisfactory completion of work
shall be provided/ carried out by successful tenderer without any extra cost to the corporation.

SAFETY PRECAUTIONS

The Contractor shall be responsible for the safety of all activities on the site. He
shall comply with all applicable safety requirements and take care of safety of all persons
entitled to be on the site and the works. He shall use reasonable efforts to keep the site
and the works, both during construction and maintenance, clear of unnecessary

obstruction so as to avoid danger to the persons and the users.
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SECTION 8
BILL OF QUANTITIES
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BRIHANMUMBAI MUNICIPAL CORPORATION
(Hydraulic Engineer's Department)

Sub: Procurement of chlorine spares for day to day maintenance work at chlorine plant M-

IIIA, Panjrapur.

BILL OF QUANTITIES AND RATES

Sr.No |Description Qty. Unit Rate/Unit(Rs) Total(Rs)
Spares for Remote Vacuum
regulator 60 kg/hr
1 RVR Back Body 2 Nos.
2 |RVR Front Body 2 Nos.
3 Front Block 2 Nos.
4  |RVR Body Plate 2 Nos.
5  |Filter Plug / Inlet Plug 2 Nos.
6 | Valve Plug 2 Nos.
7  |Diaphragm Front Plate 1 Nos.
8  |Diaphragm Back Plate 1 Nos.
9  |Diaphragm Bolt 1 Nos.
10  |Diaphragm 4 Nos.
11 |Pin Guide 2 Nos.
12 |Guide 2 Nos.
13 |Pin 2 Nos.
14 | Adopter 4 Nos.
15 | Valve Seat Inlet 4 Nos.
16 | Vent Plug 4 Nos.
17 | Vent Screw 4 Nos.
18 |Inlet Assembly 2 Nos.
19 |Filter holder 4 Nos.
20 |Heater 3 Nos.
21  |Strainer 2 Nos.
22 |O-ring 10 Nos.
23 |O-ring 10 Nos.
24 | Lead gasket (2.06 OD) 12 Nos.
25 |Lead gasket 10 Nos.
26 |Gauge assembly (0-300PSI) 2 Nos.
27  |Union assembly 1-1/2” NPT 2 Nos.
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Spares for Pressure
reducing valve assembly

28 |Lower valve body 2 Nos.
29  |Upper valve body 2 Nos.
30 | Upper cap 2 Nos.
31 |Adjustment screw 4 Nos.
32 |Locking nut 6 Nos.
33 |Seat cap & bushing assembly 3 Nos.
34 |Loading spring 3 Nos.
35 |Diaphragm bolt assembly 6 Nos.
36 |Hexagonal Nut 6 Nos.
37 |Diaphragm backing plate 12 Nos.
38 | Valve plug 4 Nos.
39 | Valve seat 4 Nos.
40 |Capsule valve body 3 Nos.
41 |Spring 3 Nos.
42  |Capsule spring seat 6 Nos.
43 | Capsule valve assembly 2 Nos.
44 | Lower end cap 6 Nos.
Spares for assembly of
DPR 60 kg/hr
45 |Back body 2 Nos.
46 |Front body 2 Nos.
47 | Diaphragm front plate 1 Nos.
48 | Diaphragm back plate 1 Nos.
49 | Diaphragm bolt 1 Nos.
50  |Guide pin 1 Nos.
51 | Outlet block 1 Nos.
52 |Meter block top 2 Nos.
53 | Meter block bottom 2 Nos.
54 | Rate valve assembly 2 Nos.
55 |Retaining nut 2 Nos.
56 | Valve plug 2 Nos.
57 |Retainer 2 Nos.
58 | Valve sleeve 2 Nos.
59 | Valve bonnet 2 Nos.
60 |Rate valve stem 2 Nos.
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61 |O-ring 10 Nos.
62 |O-ring 20 Nos.
63 |O-ring 20 Nos.
64 |O-ring 20 Nos.
65 |O-ring 20 Nos.
66 |O-ring 20 Nos.
67 |Flowmeter 1 Nos.
68 | Vacuum gauge 2 Nos.

Spares for Remote Vacuum

regulator 30 kg/hr

assembly
69 |RVR back body 2 Nos.
70 |RVR front body 2 Nos.
71 | Diaphragm bolt 2 Nos.
72 | Diaphragm front plate 2 Nos.
73 | Diaphragm back plate 2 Nos.
74  |Inlet capsule 2 Nos.
75 | Filter plug 4 Nos.
76 | O-ring 20 Nos.
77 | O-ring 20 Nos.
78 | O-ring 30 Nos.
79 | O-ring 20 Nos.
80 |O-ring 30 Nos.
81 |Lead gasket 2.06 OD 20 Nos.
82 |Union assembly 1 NPT 4 Nos.
83 |1/2 Tubing 5 Mtr.

Spares for assembly of

DPR 30 kg/hr
84 |Back body 2 Nos.
85 |Front body 2 Nos.
86 |Diaphragm front plate 4 Nos.
87 |Diaphragm back plate 4 Nos.
88 |Diaphragm bolt 2 Nos.
89 | Outlet block 4 Nos.
90 |Meter block top 4 Nos.
91 |Meter block bottom 4 Nos.
92 |Rate valve assembly 2 Nos.
93 |Retaining nut 8 Nos.
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94 | Valve plug 8 Nos.
95 |Retainer 8 Nos.
96 | Valve sleeve 8 Nos.
97 | Valve bonnet 8 Nos.
98 |Rate valve stem 4 Nos.
99  |Flowmeter 2 Nos.
100 |3/8 Tubing 5 Mtr.
1" CS NPT Ball valve
101 |End flange 20 Nos.
102 |Body 10 Nos.
103 |Ball 5 Nos.
104 |Handle 10 Nos.
105 |Stem 8 Nos.
Copper coil
106 | Flexible copper coil 32 Nos.
Lead washer (OD-20.7 mm
107 |X ID-14 mm X Thick 3.0{ 6000 Nos.
mm)
108 |SS adaptors 32 Nos.
Chlorine cyl. valve body
109 |stub 3/4"-14 NGT outlet| 10 Nos.
5/8"BSP IS 3224
Gas filter
110 |Filter replacement assembly 2 Nos.
Total
Add CGST @9%
Add SGST @9%
Total
Note:
1 This “Bill of Quantities and Rates” is for information purpose only.
2 The tenderer shall not fill & upload price bid here otherwise the tender shall be
outrightly rejected.
3 The tenderer shall fill the price bid on-line in Packet “C” only.
4 Tenderer shall submit the price bid by filling the values on screen.
5 All inputs given on the screen need to be digitally signed.
6  Due to character limitations in packet “C” full description of job cannot be incorpo-

rated. The full description can be referred to this page.
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SECTION 9

GENERAL CONDITIONS OF
CONTRACT
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General Conditions of Contract
A. General

1. Definitions

1.1 Terms which are defined in the Contract Data are not also defined in the Conditions of Contract
but keep their defined meanings. Capital initials are used to identify defined terms.

The “Contract” shall mean the tender and acceptance thereof and the formal agreement if any,
executed between the Contractor, Commissioner and the Corporation together with the documents
referred to therein including these conditions and appendices and any special conditions, the
specifications, designs, drawings, price schedules, bills of quantities and schedule of rates. All these
documents taken together shall be deemed to form one Contract and shall be complementary to one
another.

The Contract Data defines the documents and other information which comprise the Contract.
The “Contractor” shall mean the individual or firm or company whether incorporated or not,
whose tender has been accepted by the employer and the legal successor of the individual or firm
or company, but not (except with the consent of the Employer) any assignee of such person.

The Bidder is a person or corporate body who has desired to submit Bid to carry out the Works,
including routine maintenance till the tender process is concluded.

The Contractor's Bid is the completed bidding document submitted by the Contractor to the
Employer.

The “Contract Sum” means the sum named in the letter of acceptance including Physical
contingencies subject to such addition thereto or deduction there-from as may be made under the
provisions hereinafter contained.

Note :

The contract sum shall include the following —

* In the case of percentage rate contracts the estimated value of works as mentioned in the
tender adjusted by the Contractor’s percentage.

* In the case of item rate contracts, the cost of the work arrived at after finalization of the
quantities shown in schedule of items / quantities by the item rates quoted by the Tenderer’s for
various items and summation of the extended cost of each item.

* In case of lump sum contract, the sum for which tender is accepted.

* Special discount / rebate / trade discount offered by the tenderer if any and accepted by
the Corporation.

* Additions or deletions that are accepted after opening of the tenders.

The “Contract Cost” means the Contract Sum. This cost shall be included in the letter of
acceptance.

A Defect is any part of the Works not completed in accordance with the Contract.

The Defects Liability Certificate is the certificate issued by the Engineer, after the Defect

Liability Period has ended and upon correction of Defects by the Contractor.
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Drawings means all the drawings, calculations and technical information of a like nature provided
by the Engineer to the Contractor under the Contract and all drawings, calculations, samples,
patterns, models, operation & maintenance manual and other technical information of like nature
submitted by the Contractor and approved by the Engineer.

The Authority shall mean Brihanmumbai Municipal Corporation (BMC)

The “Employer” shall mean the Brihanmumbai Municipal Corporation (BMC) / Municipal
Commissioner for Brihanmumbai Municipal Corporation (BMC), for the time being holding the
said office and also his successors and shall also include all “Additional Municipal Commissioners,
Director (Engineering Services & Projects)” and the Deputy Municipal Commissioner, to whom
the powers of Municipal Commissioner, have been deputed under Section 56 and 56B of the
Mumbai Municipal Corporation Act.

The Engineer in-charge shall mean the Executive Engineer in executive charge of the works and
shall include the superior officers of the Engineering department i.e. Dy.Ch.Eng / Ch.Eng. and shall
mean and include all the successors in Brihanmumbai Municipal Corporation (BMC)

The Engineer's Representative shall mean the Assistant Engineer, Sub. Engineer/Jr. Engineer in
direct charge of the works and shall include Sub Eng./ Jr. Eng of Civil section/ Mechanical section/
Electrical section appointed by Brihanmumbai Municipal Corporation (BMC).

The “Engineer” shall mean the City Engineer / the Hydraulic Engineer / the Chief Engineer / the
Special Engineer, appointed for the time being or any other officer or officers of the Municipal
Corporation who may be authorized by the commissioner to carry out the functions of the City
Engineer / the Hydraulic Engineer / the Chief Engineer / the Special Engineer or any other
competent person appointed by the employer and notified in writing to the Contractor to act in
replacement of the Engineer from time to time.

Contractor’s Equipment means all appliances and things of whatsoever nature required for the
execution and completions of the Works and the remedying of any defects therein, but does not
include plant material or other things intended to form or forming part of the Permanent Works.
The Initial Contract Price is the Contract Price listed in the Employer's Letter of Acceptance.

The Intended Completion Date is the date on which it is intended that the Contractor shall
complete the construction works. The Intended Completion Date is specified in the Contract Data.
The Intended Completion Date may be revised only by the Engineer by issuing an extension of
time.

Materials are all supplies, including consumables, used by the Contractor for incorporation in the
Works and works of routine maintenance.

Plant is any integral part of the Works that shall have a mechanical, electrical, electronic, chemical,
or biological function.

Routine Maintenance is the maintenance of activities of the competed structure for five years as
specified in the Contract Data.

The “Site” shall mean the land and other places including water bodies more specifically

mentioned in the special conditions of the tender, on, under in or through which the permanent
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works or temporary works are to be executed and any other lands and places provided by the
Municipal Corporation for working space or any other purpose as may be specifically designated in
the contract as forming part of the site.
Site Investigation Reports are those that were included in the bidding documents and are reports
about the surface and subsurface conditions at the Site.
“Specification” shall mean the specification referred to in the tender and any modification thereof
or addition or deduction thereto as may from time to time be furnished or approved in writing by
the Engineer.
The Start Date/Commencement Date is given in the Contract Data. It is the date when the
Contractor shall commence execution of the Works. It does not necessarily coincide with any of the
Site Possession Dates.
A Nominated Sub-Contractor is a person or corporate body who has a Contract with the
Contractor to carry out a part of the construction work and/or routine maintenance in the Contract,
which includes work on the Site.
Temporary Works are works designed, constructed, installed, and removed by the Contractor that
are needed for construction or installation of the Works.
Variation means a change to the:-
i) Specification and /or Drawings (if any) which is instructed by the Employer.

ii) Scope in the Contract which is instructed by the Employer.

iii) Price in the Contract which is instructed by the Employer.
The Works, as defined in the Contract Data, are what the Contract requires the Contractor to
construct, install, maintain, and turn over to the Employer. Routine maintenance is defined
separately.
Jurisdiction: In case of any claim, dispute or difference arising in respect of a contract, the cause
of action thereof shall be deemed to have arisen in Mumbai and all legal proceedings in respect of
any claim, dispute or difference shall be instituted in a competent court in the City of Mumbai only.
2. Interpretation
2.1 In interpreting these Conditions of Contract, singular also means plural, male also means
female or neuter, and the other way around. Headings have no significance. Words have their
normal meaning under the language of the Contract unless specifically defined. The Engineer will
provide instructions clarifying queries about these Conditions of Contract.
2.2 If sectional completion is specified in the Contract Data, references in the Conditions of
Contract to the Works, the Completion Date, and the Intended Completion Date apply to any
Section of the Works (other than references to the Completion Date and Intended Completion Date
for the whole of the Works).
2.3 The documents forming the Contract shall be interpreted in the following documents: (1)
Agreement, (2) Letter of Acceptance, (3) Notice to Proceed with the Work , (4) Contractor's Bid,
(5) Contract Data, (6) Special Conditions of Contract Part (7) General Conditions of Contract Part
I, (8) Specifications, (9) Drawings, (10) Bill of Quantities, and (11) Any other document listed in

the Contract Data.
55




3. Engineer's Decisions

3.1 Except where otherwise specifically stated, the Engineer will decide contractual matters
between the Employer and the Contractor in the role representing the Employer. However, if the
Engineer is required under the rules and regulations and orders of the Employer to obtain prior
approval of some other authorities for specific actions, he will so obtain the approval, before
communicating his decision to the Contractor.

3.2 Except as expressly stated in the Contract, the Engineer shall not have any authority to relieve
the Contractor of any of his obligations under the contract.

4. Delegation

4.1 The Engineer, with the approval of the Employer, may delegate any of his duties and
responsibilities to other person(s), except to the Adjudicator, after notifying the Contractor, and

may cancel any delegation after notifying the Contractor.

5. Communications

All certificates, notices or instructions to be given to the Contractor by Employer/ Engineer shall be
sent on the address or contact details given by the Contractor of Bid. The address and contact
details for communication with the Employer/ Engineer shall be as per the details given in Contract
Data. Communications between parties that are referred to in the conditions shall be in writing. The
Notice sent by facsimile (fax) or other electronic means shall be effective on confirmation of the
transmission. The Notice sent by Registered post or Speed post shall be effective on delivery or at
the expiry of the normal delivery period as undertaken by the postal service.

6.Subcontracting
6.1 Unless specifically mentioned in the contract subletting will not be allowed. Subletting,
where otherwise provided by the contract shall not be more than 25% of the contract price.

6.2 The Contractor shall not be required to obtain any consent from the Employer for:

a. the sub-contracting of any part of the Works for which the Subcontractor is named in

the Contract;
b. the provision for labour, or labour component.

c. the purchase of Materials which are in accordance with the standards specified in the

Contract.

6.3 Beyond what has been stated in clauses 6.1 and 6.2, if the Contractor proposes sub
contracting any part of the work during execution of the Works, because of some unforeseen
circumstances to enable him to complete the Works as per terms of the Contract, the

Employer will consider the following before according approval:

a. The Contractor shall not sub-contract the whole of the Works.
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b. The permitted subletting of work by the Contractor shall not establish any contractual
relation-ship between the sub-contractor and the Brihanmumbai Municipal
Corporation and shall not relieve the Contractor of any responsibility under the

Contract.
6.4 The Engineer should satisfy himself before recommending to the Employer whether
a. the circumstances warrant such sub-contracting; and

b. the sub-Contractor so proposed for the Work possesses the experience, qualifications

and equipment necessary for the job proposed to be entrusted to him.

7. Other Contractors

7.1 The Contractor shall cooperate and share the Site with other Contractors, public authorities,
utilities, and the Employer between the dates given in the Schedule of Other Contractors, as
referred to in the Contract Data. The Contractor shall also provide facilities and services for them
as described in the Schedule. The Employer may modify the Schedule of Other Contractors, and
shall notify the Contractor of any such modification.

7.2 The Contractor should take up the works in convenient reaches as decided by the Engineer to
ensure there is least hindrance to the smooth flow and safety of traffic including movement of
vehicles and equipment of other Contractors till the completion of the Works.

8. Personnel

8.1 The Contractor shall employ for the construction work and routine maintenance the key
personnel including technical personnel named in the Contract Data or other personnel approved by
the Engineer. The Engineer will approve any proposed replacement of technical personnel only if
their relevant qualifications and abilities are substantially equal to those of the personnel stated in
the Contract Data.

8.2 The Contractor’s personnel shall appropriately be qualified, skilled and experienced in their
respective trades or occupations. The Engineer shall have authority to remove, or cause to be
removed, any person employed on the site or works, who carries out duties incompetently or
negligently and persists in any conduct which is prejudicial to safety, health or the protection of the
environment.

8.3 If the Engineer asks the Contractor to remove a person who is a member of the Contractor's
staff or work force, stating the reasons, the Contractor shall ensure that the person leaves the Site
within seven days and has no further connection with the Works in the Contract.

8.4 The Contractor shall not employ any retired Gazetted officer who has worked in the
Engineering Department of the Brihanmumbai Municipal Corporation /State Government and has
either not completed two years after the date of retirement or has not obtained Brihanmumbai
Municipal Corporation/State Government’s permission to employment with the Contractor.

9. Employer's and Contractor's Risks

9.1 The Employer carries the risks which this Contract states are Employer's risks, and the

Contractor carries the risk which this contract states are Contractors risks.
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10. Employer’s Risks

10.1 The Employer is responsible for the excepted risks which are (a) in so far as they directly
affect the execution of the Works in the Employer’s country, the risks of war, invasion, act of
foreign enemies, rebellion, revolution, insurrection or military or usurped power, civil war, riot,
commotion or disorder (unless restricted to the Contractor’s employees) and contamination from
any nuclear fuel or nuclear waste or radioactive toxic explosive, or (b) a cause due solely to the
design of the Works, other than the Contractor’s design.

11. Contractor's Risks

11.1 All risks of loss of or damage to physical property and of personal injury and death which

arise during and in consequence of the performance of the Contract other than the excepted risks,

referred to in clause 11.1, are the responsibility of the Contractor.

13. Site Investigation Reports

13.1 The Contractor, in preparing the Bid, may rely, at his own risk, on any Site Investigation
Reports referred to in the Contract Data, supplemented by any other information available to him,
before submitting the bid.

14. Queries about the Contract Data
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14.1 The Engineer will clarify queries on the Contract Data.

15. Contractor to Construct the Works and Undertake Maintenance (if specified in the
tender)

15.1 The Contractor shall construct, and install and maintain the Works in accordance with the
Specifications and Drawings and as per instructions of the Engineer.

15.2 The Contractor shall construct the works with intermediate technology, i.e., by manual means
with medium input of machinery required to ensure the quality of works as per specifications. The
Contractor shall deploy the equipment and machinery as required in the contract.

15.3 The Contractor shall take all reasonable steps to protect the environment on and off the Site
and to avoid damage or nuisance to persons or to property of the public or others resulting from
pollution, noise or other causes arising as a consequence of his methods of operation. During
continuance of the contract, the Contractor and his sub-contractors shall abide at all times by all
existing enactments on environmental protection and rules made there under, regulations,
notifications and byelaws of the State or Central Government, or local authorities and any other
law, bye-law, regulations that may be passed or notification that may be issued in future by the
State or Central Government or the local authority. Salient features of some of the major laws that
are applicable are given below:

o The Water (Prevention and Control of Pollution) Act, 1974, this provides for the prevention
and control of water pollution and the maintaining and restoring of wholesomeness of water.
‘Pollution” means such contamination of water or such alteration of the physical, chemical or
biological properties of water or such discharge of any sewage or trade effluent or of any other
liquid, gaseous or solid substance into water (whether directly or indirectly) as may, or is likely to,
create a nuisance or render such water harmful or injurious to public health or safety, or to
domestic, commercial, industrial, agricultural or other legitimate uses, or to the life and health of
animals or plants or of aquatic organisms.

® The Air (Prevention and Control of Pollution) Act, 1981, this provides for prevention,
control and abatement of air pollution. ‘Air Pollution’ means the presence in the atmosphere of any
‘air pollutant’, which means any solid, liquid or gaseous substance (including noise) present in the
atmosphere in such concentration as may be or tend to be injurious to human beings or other living
creatures or plants or property or environment.

L The Environment (Protection) Act, 1986, this provides for the protection and improvement
of environment and for matters connected therewith, and the prevention of hazards to human
beings, other living creatures, plants and property. ‘Environment’ includes water, air and land and
the inter-relationship which exists among and between water, air and land, and human beings, other
living creatures, plants, micro-organism and property.

o The Public Liability Insurance Act, 1991, This provides for public liability insurance for
the purpose of providing immediate relief to the persons affected by accident occurring while
handling hazardous substances and for matters connected herewith or incidental thereto. Hazardous

substance means any substance or preparation which is defined as hazardous substance under the
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Environment (Protection) Act 1986, and exceeding such quantity as may be specified by
notification by the Central Government.

16. The Works and Routine Maintenance to be completed by the Intended Completion Date
16.1 The Contractor may commence execution of the Works on the Start Date and shall carry out
the Works and Routine Maintenance, if specified in the tender, in accordance with the Programme

submitted by the Contractor, as updated with the approval of the Engineer, and complete them by

the Intended Completion Date.

18. Safety

18.1 The Contractor shall be responsible for the safety of all activities on the Site. He shall comply with
all applicable safety requirements and take care of safety of all persons entitled to be on the site and the
works. He shall use reasonable efforts to keep the site and the works, both during construction and

maintenance, clear of unnecessary obstruction so as to avoid danger to the persons and the users.

i)  Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided

with protective footwear and protective goggles.

i1) Stone breaker shall be provided with protective goggles and protective clothing and seated at

sufficiently safe intervals.

iii) The area should be barricaded or cordoned off by suitable means to avoid mishaps of any kind.
Power warning signs should be displayed for the safety of the public whenever cleaning works

are undertaken during night or day.

iv) The workers engaged for cleaning the manholes/sewers should be properly trained before

allowing working in the manhole.
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18.2 Safety Programs:-

1.

ii.

1.

Have adequate safety supervision in place to ensure that safety programs set up by the

firms/agencies are in compliance with prevalent laws and regulations.

Review safety programs developed by each of the trade firms, prepare and submit a

comprehensive safety program.

Monitor day to day implementation of safety procedures.

18.3 First Aid Facilities: -

1.

1.

1il.

1v.

Vi.

At every work place there shall be provided and maintained, so as to be easily accessible
during working hours, first-aid boxes at the rate of not less than one box for 150 contract

labour or part thereof ordinarily employed.
The first-aid box shall be distinctly marked with a red cross on white back ground.

Adequate arrangements shall be made for immediate recoupment of the equipment when

necessary.
Nothing except the prescribed contents shall be kept in the First-aid box.

The first-aid box shall be kept in charge of a responsible person who shall always be

readily available during the working hours of the work place.

A person in charge of the First-aid box shall be a person trained in First-aid treatment, in

the work places where the number of contract labour employed is 150 or more.

19. Discoveries

19.1

Anything of historical or other interest or of significant value unexpectedly discovered on
the Site shall be the property of the Employer. The Contractor shall notify the Engineer of

such discoveries and carry out the Engineer's instructions for dealing with them.

21. Access to the Site
21.1

The Contractor shall allow access to the Site and to any place where work in connection
with the Contract is being carried out, or is intended to be carried out to the Engineer and
any person/persons/agency authorized by: a. The Engineer b. The Employer or authorized

by the Employer.
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22. Instructions

22.1

22.2

22.3

The Contractor shall carry out all instructions of the Engineer, which comply with the

applicable laws where the Site is located.

The Contractor shall permit the appointed and/or authorized persons to inspect the Site
and/or accounts and records of the Contractor and its subcontractors relating to the
performance of the Contract, and to have such accounts and records audited by auditors
appointed, if so required. The Contractor’s attention is invited to Clause of ‘Fraud and
Corruption’, which provides, inter alia, that acts intended to materially impede the exercise
of the inspection and audit rights provided for under the Clause & constitute an obstructive

practice subject to contract termination.

Engineer to have power to issue further drawings or instructions:

The Engineer shall have the power and authority from time to time and at all times to
make and issue such further drawings and to give such further instructions and directions
as may appear to him necessary or proper for the guidance of the contractor and the good
and sufficient execution of the works according to terms of the specifications and
Contractor shall receive, execute, obey and be bound by the same, according to the true
intent and meaning thereof, as fully and effectually as though the same had accompanied or
had been mentioned or referred to in the specification, and the Engineer may also alter or
vary the levels or position of nature of works contemplated by the specifications, or may
order any of the works contemplated thereby to be omitted, with or without the substitution
of any other works in lieu thereof, or may order any work or any portion of work executed
or partially executed, to be removed, changed or altered, added if needful, may order that
other works shall be substituted instead thereof and difference of expense occasioned by
any such diminution or alteration so ordered and directed shall be added to or deducted
from the amount of this Contract, as provided under condition no.10(a) hereinafter.

No work which radically changes the original nature of the Contract shall be ordered by the
Engineer and in the event of any deviation being ordered which in the opinion of the
Contractor changes the original nature of Contract he shall nevertheless carry it out and
disagreement as to the nature of the work and the rate to be paid therefore shall be resolved
in accordance with condition no.13d.

The time for completion of the Works, shall be in even of any deviations resulting in
additional cost over the contract price being ordered, be extended or reduced reasonably by

the Engineer. The Engineer’s decision in this case shall be final.
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B. Time Control

23. Programme

23.1

232

233

23.4

235

Within the time stated in the Contract Data, the Contractor shall submit to the Engineer
for approval a Programme, including Environment Management Plan showing the
general methods, arrangements, order, and timing for all the activities in the Works,
along with monthly cash flow forecasts for the construction of works.

After the completion of the construction works, the programme for the Routine
Maintenance Work, showing the general methods, arrangements, order and timing for all
the activities involved in the Routine Maintenance will also be submitted by the
Contractor to the Engineer for approval if specified in the tender. The programme for

Routine Maintenance will be submitted in each year for the period of Maintenance.

The Contractor shall submit the list of equipment and machinery being brought to site,
the list of key personnel being deployed, the list of machinery/ equipments being placed
in field laboratory and the location of field laboratory along with the Programme. The
Engineer shall cause these details to be verified at each appropriate stage of the

programme.

An update of the Programme shall be a programme showing the actual progress achieved
on each activity and the effect of the progress achieved on the timing of the remaining

Works, including any changes to the sequence of the activities.

The Contractor shall submit to the Engineer for approval an updated Programme at
intervals no longer than the period stated in the Contract Data. If the Contractor does not
submit an updated Programme within this period, the Engineer may withhold the amount
stated in the Contract Data from the next payment certificate and continue to withhold
this amount until the next payment after the date on which the overdue Programme has

been submitted.

The Engineer's approval of the Programme shall not alter the Contractor's obligations.
The Contractor may revise the Programme and submit it to the Engineer again at any

time. A revised Programme shall show the effect of Variations and Compensation Events.

24. Extension Of Time In Contracts:

Subject to any requirement in the contract as to completion of any portions or portions of the works

before completion of the whole, the contractor shall fully and finally complete the whole of the

works comprised in the contract (with such modifications as may be directed under conditions of

this contract) by the date entered in the contract or extended date in terms of the following clauses:

a)Extension attributable to Brihanmumbai Municipal Corporation

(i) Extension Due To Modification: If any modifications have been ordered which in the opinion

of the Engineer have materially increased the magnitude of the work, then such extension of the
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contracted date of completion may be granted as shall appear to the Engineer to be reasonable in
the circumstances, provided moreover that the Contractor shall be responsible for requesting such
extension of the date as may be considered necessary as soon as the cause thereof shall arise and in
any case should not be less than 30 days before the expiry of the date fixed for completion of
the works.
(ii) Extension For Delay Due To Brihanmumbai Municipal Corporation: In the event of any
failure or delay by the Brihanmumbai Municipal Corporation to hand over the Contractor
possession of the lands necessary for the execution of the works or to give the necessary notice to
commence the works or to provide the necessary drawings or instructions or any other delay caused
by the Brihanmumbai Municipal Corporation due to any other cause whatsoever, then such failure
or delay shall in no way affect or vitiate the contract or alter the character thereof or entitle the
contractor to damages or compensation therefore, but in any such case, the Brihanmumbai
Municipal Corporation may grant such extension(s) of the completion date as may be considered
reasonable.
Note: For extension of time period as governed in (i) and (ii) above, any modifications in
design/drawings, specifications, quantities shall be needed to be justified with recorded
reasons with approval of Ch.Eng. for not anticipating the same while preparing estimates and
draft tender.
(b) Extension Of Time For Delay Due To Contractor:
The time for the execution of the work or part of the works specified in the contract documents
shall be deemed to be the essence of the contract and the works must be completed no later than the
date(s) / the programme for completion of work as specified in the contract. If the contractor fails
to complete the works within the time as specified in the contract for the reasons other than the
reasons specified in above as (a.i) and (a.ii), the Brihanmumbai Municipal Corporation may, if
satisfied that the works can be completed by the contractor within reasonable short time thereafter,
allow the contractor for further extension of time as the Engineer may decide. On such extension
the Brihanmumbai Municipal Corporation will be entitled without prejudice to any other right and
remedy available on that behalf, to recover the compensation as governed by Clause 8(e) of GCC.

For the purpose of this Clause, the contract value of the works shall be taken as value of
work as per contract agreement including any supplementary work order/contract agreement
issued.

Further, competent authority while granting extension to the currency of contract under
Clause (b) of as above may also consider levy of penalty, as deemed fit based on the merit of the
case. Also, the reasons for granting extension shall be properly documented.
25. Delays Ordered by the Engineer
25.1 The Engineer may instruct the Contractor to delay the start or progress of any activity within
the Works. Delay/delays totaling more than 30 days will require prior written approval of the
DMC/AMC.

26. Management Meetings
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26.1 The Engineer may require the Contractor to attend a management meeting. The business of a
management meeting shall be to review the plans for progress of the Works.
26.2 The Engineer shall record the business of management meetings and provide copies of the
record to those attending the meeting. The responsibility of the parties for actions to be taken shall
be decided by the Engineer either at the management meeting or after the management meeting and
stated in writing to all those who attended the meeting.

C. Quality Control
27.1. Work to be open to Inspection and Contractor or Responsible agent to be present:
All works under or in course of execution or executed in pursuance of the contract shall at all times
be open to the inspection and supervision of the Eng-in-charge and his subordinates and the
contractor shall at all times during the usual working hours, at all other times, during the usual
working hours and at all other times at which reasonable notice of the intention of the Eng-in-
charge and his subordinates to visit the works shall have been given to the contractor, either himself
be present to receive orders and instruction or have responsible agent duly accredited in writing
present for that purpose. Order given to the contractors’ duly authorized agent shall be considered
to have the same force and effect as if they had been given to the contractor himself.
27.2. Notice To Be Given Before Work Is Covered Up:
The contractor shall give not less than ten days’ notice in writing to the Eng-In-Charge or his
subordinate in-charge of the work before covering up or otherwise placing beyond the reach of
measurement any work in order that the same may be measured and correct dimension thereof
taken before the same is so covered up or placed beyond the reach of measurements and shall not
cover up or place beyond the reach of measurement any work without the consent in writing of the
Eng-In-Charge or his subordinate in-charge of the work, and if any work shall be covered up or
placed beyond the reach of measurement, without such notice having been given or consent
obtained the same shall be uncovered at the contractors expenses, and in default thereof no
payment or allowance shall be made for such work or for the materials with which the same was
executed
27.3 Works to be executed in accordance with specifications / drawings / orders etc. :
The contractor shall execute the whole and every part of the work the most substantial and
workman like manner and both has regards material and every other respect in strict accordance
with specifications. The contractor shall also confirm exactly, fully and faithfully to the designs,
drawings and instructions in writing relating to the work signed by the Engineer In-charge and
lodged in his office and to which the contractor shall be entitled to have access for the purpose of
inspection at such office, or on the site or work during office hours. The contractor shall be entitled
to receive three sets of contract drawings and working drawings as well as one certified copy of the

accepted tender along with the work order free of cost.

27.4 Ready mix concrete/Asphalt Mix
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28. Identifying Defects

28.1 The Engineer shall check the Contractor's work and notify the Contractor of any Defects that
are found. Such checking shall not affect the Contractor's responsibilities. The Engineer may
instruct the Contractor to search for a Defect and to uncover and test any work that the Engineer
considers may have a Defect.

28.2 The Contractor shall permit the Employer’s technical person(s) to check the Contractor’s work
and notify the Engineer and Contractor if any defects that are found.

29. Tests (If applicable)

29.1 For carrying out mandatory tests as prescribed in the specifications, the Contractor shall
establish field laboratory at the location decided by Engineer. The field laboratory will have

minimum of equipments as specified in the Contract Data. The contractor shall be solely

responsible for:
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a. Carrying out the mandatory tests prescribed in the Specifications, and

b. For the correctness of the test results, whether preformed in his laboratory or elsewhere.
29.2 If the Engineer instructs the Contractor to carry out a test not specified in the Specification/
Quality Assurance Handbook to check whether any work has a Defect and the test shows that it
does, the Contractor shall pay for the test and any samples. If there is no defect, the test shall be a
compensation event.
When required by the Engineer-in-charge the contractor(s) shall supply for the purpose of testing
samples of all materials proposed to be used in the works. Samples submitted either to govern bulk
supplies or required for testing before use shall be in suitable packages to contain them and shall be
provided free of charge by the contractor. The cost of testing shall be borne by the contractor even
if the result of the sample confirm or do not confirm to the relevant BIS code specifications.

i. All expenditure required to be incurred for taking the samples conveyance, packing
shall be borne by the contactor himself.

ii. The failed material shall be removed from the site by the contractor at his own cost

within a week time of written order of the Engineer-in-charge.




30. Correction of Defects noticed during the Defects Liability Period.

(a) The Engineer shall give notice to the Contractor of any Defects before the end of the
Defects Liability Period, which begins at Completion and ends after five years. The Defects
Liability Period shall be extended for as long as Defects remain to be corrected.

(b) Every time notice of Defect/Defects is given, the Contractor shall correct the notified
Defect/Defects within the duration of time specified by the Engineer’s notice.

(c) The Engineer may issue notice to the Contractor to carry out removal of defects or
deficiencies, if any, noticed in his inspection, or brought to his notice. The Contractor shall remove
the defects and deficiencies within the period specified in the notice and submit to the Engineer a
compliance report.

31. Uncorrected Defects and Deficiencies

31.1 If the Contractor has not corrected a Defect pertaining to the Defect Liability Period under
clause and deficiencies in maintenance, to the satisfaction of the Engineer, within the time specified
in the Engineer's notice, the Engineer will assess the cost of having the Defect or deficiency
corrected, and the Contractor shall pay this amount, on correction of the Defect or deficiency by

another agency.

D. Cost Control

32. Variations (Not applicable)
The Engineer shall, having regard to the scope of the Works and the sanctioned estimated cost,
have power to order, in writing, Variations within the scope of the Works he considers necessary or
advisable during the progress of the Works. Such Variations shall form part of the Contract and the
Contractor shall carry them out and include them in updated Programmes produced by the
Contractor. Oral orders of the Engineer for Variations, unless followed by written confirmation,
shall not be taken into account.
33. Payments for Variations (Not applicable)

33.1 Ifrates for Variation items are specified in the Bill of Quantities, the Contractor shall carry

out such work at the same rate.

33.2 The rate for Extra/Excess shall be governed by clause 10.A of Standard General Condition

of Contract

34. Cash Flow Forecasts
When the Programme is updated, the Contractor shall provide the Engineer with an updated cash

flow forecast.

35. Payment Certificates

The payment to the Contractor will be as follows for construction work:
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b)

g

A bill shall be submitted by the Contractor monthly or before the date fixed by the Engineer
In-charge for all works executed in the previous month, and the Engineer In-charge shall
take or cause to be taken requisite measurement for the purpose of having the same verified
and the claim, so far as it is admissible, shall be adjusted, if possible, within 10 days from
the presentation of the bill. If the contractor does not submit the bill within the time fixed as
aforesaid, the Engineer In-charge may depute a subordinate to measure up the said work in
the presence of the contractor or his duly authorized agent whose counter signature to the
measurement list shall be sufficient warrant, and Engineer In-Charge may prepare a bill

from such list which shall be binding on the contractor in all respects.

The Engineer shall check the Contractor's fortnightly/monthly statement within 14 days and

certify the amount to be paid to the Contractor.
The value of work executed shall be determined, based on measurements by the Engineer.

The value of work executed shall comprise the value of the quantities of the items in the

Bill of Quantities completed.

The value of work executed shall also include the wvaluation of Variations and

Compensation Events.

The Engineer may exclude any item certified in a previous certificate or reduce the
proportion of any item previously certified in any certificate in the light of later

information.

The contractor shall submit all bills on the printed forms at the office of Engineer In-
charge. The charges to be made in the bills shall always be entered at the rates specified in

tender.

36. Payments

36.1

36.2

Payments shall be adjusted for deductions for advance payments, retention, security
deposit, other recoveries in terms of the Contract and taxes at source, as applicable under
the law. The Employer shall pay the Contractor the amounts certified by the Engineer

within 15 days of the date of each certificate.

All sums payable by a contractor by way of compensation under any of these conditions,
shall be considered as a reasonable compensation to be applied to the use of Brihanmumbai
Municipal Corporation without reference to the actual loss or damage sustained and

whether any damage has or has not been sustained.
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36.3 Payment for the work will be made after successful completion of work of “Procurement
of chlorine spares for day to day maintenance at Chlorine Plant M-IIIA Panjrapur.”
in all respect as per specifications and scope of work and as per BMC standard procedure
within 30 days from receipt of the bill.

No payment shall be made for any work estimated to cost less than Rupees One Thousand
till after the whole of work shall have been completed and the certificate of completion
given. But in the case of works estimated to cost more than Rs. One Thousand, the contrac-
tor shall on submitting a monthly bill therefore be entitled to receive payment proportion-
ate to the part of the work than approved and passed by the Engineer In-charge, whose cer-
tificate of such approval and passing of the sum so payable shall be final and conclusive
against the contractor. All such intermediate payments shall be regarded as payments by
way of advance against the final payments only and not as payments for work actual done
and completed and shall not preclude the Engineer In-charge from requiring any bad, un-
sound, imperfect or unskillful work to be removed or taken away and reconstructed or re-
erected nor shall any such payment be considered as an admission of the due performance
of the contract or any part thereof in any respect or the offering of any claim not shall it
conclude, determine or effect in any other way, the powers of the Engineer In-charge as to
the final settlement and adjustment of the accounts or otherwise, or in any other way vary
or effect the contract. The finat bill shall be submitted by the Contractor within one month
of the date fixed of ferthe completion of the work otherwise the Engineer In-charge’s cer-
tificate of the measurements and of the total amount payable for the work shall be final and
binding on all parties.

37. The Contractor shall not be entitled to compensation to the extent that the Employer's interests

are adversely affected by the Contractor for not having given early warning or not having

cooperated with the Engineer.

38. Tax

G.S.T. and other state levies / cess which are not subsumed under GST will be applicable. The
tenderer shall quote inclusive of all taxes applicable at the time of bid submission. It is clearly
understood that BMC will not bear any additional liability towards payment of any Taxes & Duties.
Wherever the Services to be provided by the Tenderers falls under Reverse Charge Mechanism, the
Price quoted shall be exclusive of GST, but inclusive of Taxes / Duties / Cess other than GST, if
any. Rates accepted by BMC shall hold good till completion of work and no additional individual
claim shall be admissible on account of fluctuations in market rates; increase in taxes / any other
levies / tolls etc. e

xcept that payment / recovery for overall market situation shall be made as per price variation and

if there is any subsequent change (after submission of
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bid) in rate of GST applicable on the work / services to be executed as per tender, i.e. any increase
will be reimbursed by BMC whereas any eduction in the rate of GST shall be passed on to BMC as
per the provisions of the GST ACT.

39. Currencies
All payments will be made in Indian Rupees.

40. Liquidated Damages

Both, the Contractor and the Employer have agreed that it is not feasible to precisely estimate the
amount of losses due to delay in completion of works and the losses to the public and the economy,
therefore, both the parties have agreed that the Contractor shall pay liquidated damages to the
Employer and not by way of penalty, at the rate per week or part thereof stated in the Contract Data
for the period that the Completion Date is later than the Intended Completion Date. Liquidated
damages at the same rates shall be withheld if the Contractor fails to achieve the milestones
prescribed in the Contract Data. However, in case the Contractor achieves the next milestone, the
amount of the liquidated damages already withheld shall be restored to the Contractor by
adjustment in the next payment certificate. The Employer and the contractor have agreed that this is
a reasonable agreed amount of liquidated damage. The Employer may deduct liquidated damages
from payments due to the Contractor. Payment of liquidated damages shall not affect the

Contractor’s other liabilities.

41. Cost of Repairs
Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date

and the end of the Defects Correction periods shall be remedied by the Contractor at his cost if the

loss or damage arises from the Contractor's acts or omissions.
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E. Finishing the Contract

42. Completion of Construction and Maintenance

42.1 The Contractor shall request the Engineer to issue a certificate of completion of the
construction of the works, and the Engineer will do so upon deciding that the works is completed.

This shall be governed as per clause no.8(g) of Standard General Conditions of Contract.

43. Taking Over

43.1 The Employer shall take over the works within seven days of the Engineer issuing a certificate
of completion of works. The Contractor shall continue to remain responsible for its routine
maintenance during the maintenance period if specified in the contract.

44. Final Account

Final joint measurement along with the representatives of the contractor should be taken recorded
and signed by the Contractors. Contractors should submit the final bill within 1 month of physical
completion of the work. If the contractor fails to submit the final bill within 1 month, the
Brihanmumbai Municipal Corporation staff will prepare the final bill based on the joint
measurement within next 3 months. Engineer’s decision shall be final in respect of claims for
defect and pending claims against contractors. No further claims should be made by the Contractor
after submission of the final bill and these shall be deemed to have been waived and extinguished.
Payment of those items of the bills in respect of which there is no dispute and of items in dispute,
for quantities and rates as approved by the Commissioner shall be made within a reasonable period
as may be necessary for the purpose of verification etc.

After payment of the final bill as aforesaid has been made, the contractor may, if he so desires,
reconsider his position in respect of a disputed portion of the final bills and if he fails to do so
within 84 days, his disputed claim shall be dealt with as provided in the contract. A percentage of
the retention money, over and above the actual retention money as indicated below shall be held
back from payments till the finalization of final bill to be submitted as per above and will be paid

within 30 days of acceptance of the final bill.

Sr. Amount of Contract Minimum Payable Amount in final bill

No. |Cost
1. |Upto Rs.5 Crs. Rs.10 Lacs or final bill whichever is more
2. | Upto Rs.25 Crs. Rs.1 Crore or final bill amount whichever is more
3. |Upto Rs. 50 Crs. Rs.2 Crores or final bill amount whichever is more
4. | Upto Rs.100 Crs. Rs.4 Crore or final bill amount whichever is more
5. | More than Rs.100 Crs. |Rs.7 Crore or final bill amount whichever is more

The contractor have to submit the bill for the work carried out within 15 days from

the date of completion of the work to the respective executing department. If the contractor
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fails to submit their bills to concerned executing department, penalty or action as shown

below will be taken for each delayed bill:-

date, upto next 15 days i.e. upto 30 days

After 15 days from the date of completion/running bill upto certain | Equal to 5% of bill amount

upto specified date

Next 15 days upto 45 days from the date of completion/running bill | Equal to 10% of bill amount

bill

If not submitted within 45 days from the date of completion/ R.A. | Bill will not be admitted for

payment.

45. Operating and Maintenance Manuals

45.1

If "as built" Drawings and/or operating and maintenance manuals are required, the

Contractor shall supply them by the dates stated in the Contract Data.

452

If the Contractor does not supply the Drawings and/or manuals by the dates stated in
the Contract Data, or they do not receive the Engineer's approval, the Engineer shall

withhold the amount stated in the Contract Data from payments due to the Contractor.

46. Termination

46.1 The Employer or the Contractor may terminate the Contract if the other party causes a

fundamental breach of the Contract.

46.2 Fundamental breaches of Contract shall include, but shall not be limited to, the following:

a)

b)

©)

d)
e)

g)

h)

The Contractor stops work for 30 days when no stoppage of work is shown on the current
Programme and the stoppage has not been authorized by the Engineer;

The Contractor is declared as bankrupt or goes into liquidation other than for approved
reconstruction or amalgamation;

the Engineer gives Notice that failure to correct a particular Defect is a fundamental breach
of Contract and the Contractor fails to correct it within a reasonable period of time
determined by the Engineer;

the Contractor does not maintain a Security, which is required;

the Contractor has delayed the completion of the Works by the number of days for which

the maximum amount of liquidated damages can be paid, as defined in relevant clause.
the Contractor fails to provide insurance cover as required under relevant clause .

if the Contractor, in the judgment of the Employer, has engaged in the corrupt or

fraudulent practices as defined in GCC in competing for or in executing the Contract.

if the Contractor fails to set up a field laboratory with the prescribed equipment, within

the period specified in the Contract Data; and
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i) any other fundamental breaches as specified in the Contract Data.

j) if the Contractor fails to deploy machinery and equipment or personnel as specified in the

Contract Data at the appropriate time.

46.3 When either party to the contract gives notice of a breach of contract to the Engineer for a
cause other than those listed above, the Engineer shall decide whether the breach is fundamental or
not.

46.4Notwithstanding the above, the Employer may terminate the Contract for convenience.

46.5 If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe
and secure, and leave the Site as soon as reasonably possible.

47. Payment upon Termination

47.1 If the Contract is terminated because of a fundamental breach of Contract by the
Contractor, the Engineer shall issue a certificate for value of the work done and materials
ordered less liquidated damages, if any, less advance payments received up to the date of
the issue of the certificate and less the percentage to apply to the value of the work not
completed, as indicated in the Contract Data. If the total amount due to the Employer
exceeds any payment due to the Contractor, the difference shall be recovered from the
security deposit, and performance security. If any amount is still left un-recovered it will be

a debt due from the Contractor to the Employer

47.2 If the Contract is terminated at the Employer's convenience, the Engineer shall issue a
certificate for the value of the work done, the reasonable cost of removal of Equipment,
repatriation of the Contractor's personnel employed solely on the Works, and the
Contractor's costs of protecting and securing the Works and less advance payments
received up to the date of the certificate, less other recoveries due in terms of the Contract,

and less taxes due to be deducted at source as per applicable law.

48. Property

All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to be
the property of the Employer for use for completing balance construction work if the Contract is
terminated because of the Contractor's default, till the Works is completed after which it will be
transferred to the Contractor and credit, if any, given for its use.

49. Release from Performance

If the Contract is frustrated by the outbreak of war or by any other event entirely outside the control
of the Employer or the Contractor, the Engineer shall certify that the Contract has been frustrated.
The Contractor shall make the Site safe and stop work as quickly as possible after receiving this
certificate and shall be paid for all work carried out before receiving it and for any work carried out

afterwards to which a commitment was made.
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A) Other Conditions of Contract

50. Labour

50.1

50.2

The Contractor shall, unless otherwise provided in the Contract, make his own
arrangements for the engagement of all staff and labour, local or other, and for their

payment, housing, feeding and transport.

The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail,
in such form and at such intervals as the Engineer may prescribe, showing the staff and
the number of the several classes of labour from time to time employed by the Contractor

on the Site and such other information as the Engineer may require.

51. Compliance with Labour Regulations

a)

b)

d)

During continuance of the Contract, the Contractor and his sub-Contractors shall abide at
all times by all existing labour enactments and rules made there under, regulations,
notifications and bye laws of the State or Central Government or local authority and any
other labour law (including rules), regulations, bye laws that may be passed or notification
that may be issued under any labour law in future either by the State or the Central

Government or the local authority.

Furthermore, the Contractor shall keep the Employer indemnified in case any action is
taken against the Employer by the competent authority on account of contravention of any
of the provisions of any Act or rules made there under, regulations or notifications
including amendments. If the Employer is caused to pay or reimburse, such amounts as
may be necessary to cause or observe, or for non-observance of the provisions stipulated
in the notifications/bye laws/Acts/Rules/regulations including amendments, if any, on the
part of the Contractor, the Engineer/Employer shall have the right to deduct any money
due to the Contractor including his amount of performance guarantee. The
Employer/Engineer shall also have right to recover from the Contractor any sum required

or estimated to be required for making good the loss or damage suffered by the Employer.

The Contractor shall require his employees to obey all applicable laws, including those

concerning safety at work.

The employees of the Contractor and the Sub-Contractor in no case shall be treated as the

employees of the Employer at any point of time.

52. Drawings and Photographs of the Works

52.1

The Contractor shall do photography/video photography of the site firstly before the start
of the work, secondly mid-way in the execution of different stages of work as required by
Engineer In-charge and lastly after the completion of the work. No separate payment will
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52.2

be made to the Contractor for this.

The Contractor shall not disclose details of Drawings furnished to him and works on
which he is engaged without the prior approval of the Engineer in writing. No photograph
of the works or any part thereof or plant employed thereon, except those permitted under
above clause, shall be taken or permitted by the Contractor to be taken by any of his
employees or any employees of his sub-Contractors without the prior approval of the
Engineer in writing. No photographs/ Video photography shall be published or otherwise

circulated without the approval of the Engineer in writing.

53. The Apprentices Act, 1961:

The Contractor shall duly comply with the provisions of the Apprentices Act 1961 (Il of 1961), the

rules made there under and the orders that may be issued from time to time under the said Act and

the said Rules and on his failure or neglect to do so, he shall be subject to all liabilities and

penalties provided by the said Act and said Rules.

54. Contract Document

The documents forming the contract are to be taken as mutually explanatory of one another. Unless

otherwise provided in the contract, the priority of the documents forming the contract shall be, as

follows:

1) Contract Agreement (if completed)

2) The letter of Acceptance

3) The Bid:

4) Addendum to Bid; if any

5) Tender Document

6) The Bill of Quantities:

7) The Specification:

8) Detailed Engineering Drawings

9) Standard General Conditions of Contracts (GCC)

10) All correspondence documents between bidder/contractor

and Brihanmumbai Municipal Corporation.

55. Conflict of Interest

The Applicant shall not have a conflict of interest (the “Conflict of Interest”) that affects the

Bidding Process. Any Applicant found to have a Conflict of Interest shall be disqualified. An

Applicant shall be deemed to have a Conflict of Interest affecting the Bidding Process, if

1) A constituent of such Applicant is also a constituent of another Applicant; or

2) Such Applicant has the same legal representative for purposes of this Application as any

other Applicant; or

3) Such Applicant, or any Associate thereof has a relationship with another Applicant, or any
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Associate thereof, directly or through common third party/ parties, that puts either or both of
them in a position to have access to each other’s information about, or to influence the

Application of either or each other; or

4) The Applicant shall be liable for disqualification if any legal, financial or technical adviser of
the Authority in relation to the Project is engaged by the Applicant, its Member or any
Associate thereof, as the case may be, in any manner for matters related to or incidental to
the Project. For the avoidance of doubt, this disqualification shall not apply where such
adviser was engaged by the Applicant, its Member or Associate in the past but its assignment
expired or was terminated 6 (six) months prior to the date of issue of this TENDER. Nor will
this disqualification apply where such adviser is engaged after a period of 3(three) years

from the date of commercial operation of the Project.

56. Applications and costs thereof

No Applicant shall submit more than one Application for the Project. An applicant applying
individually shall not be entitled to submit another application either individually. The Applicant
shall be responsible for all of the costs associated with the preparation of their Applications and
their participation in the Bid Process. The Authority will not be responsible or in any way liable for
such costs, regardless of the conduct or outcome of the Bidding Process.

57. Acknowledgment by Applicant

It shall be deemed that by submitting the Application, the Applicant has:

a) made a complete and careful examination of the tender;
b) received all relevant information requested from the Authority;

¢) accepted the risk of inadequacy, error or mistake in the information provided in the tender or

furnished by or on behalf of the Authority relating to any of the matters referred; and

d) Agreed to be bound by the undertakings provided by it under and in terms hereof.

“The Authority” shall not be liable for any omission, mistake or error in respect of any of the above
or on account of any matter or thing arising out of or concerning or relating to the TENDER or the
Bidding Process, including any error or mistake therein or in any information or data given by the
Authority.
58. Right to accept or reject any or all Applications/ Bids
Notwithstanding anything contained in this TENDER, “The Authority” reserves the right to accept
or reject any Application and to annul the Bidding Process and reject all Applications/ Bids, at any
time without any liability or any obligation for such acceptance, rejection or annulment, and
without assigning any reasons therefore. In the event that the Authority rejects or annuls all the
Bids, it may, in its discretion, invite all eligible Bidders to submit fresh Bids hereunder.
“The Authority” reserves the right to reject any Application and/ or Bid if:

77




(a) at any time, a material misrepresentation is made or uncovered,

or

(b) the Applicant does not provide, within the time specified by the Authority, the

supplemental information sought by the Authority for evaluation of the Application.
In case it is found during the evaluation or at any time before signing of the Agreement or after its
execution and during the period of subsistence thereof including the concession thereby granted by
“The Authority”, that one or more of the pre-qualification conditions have not been met by the
Applicant, or the Applicant has made material misrepresentation or has given any materially
incorrect or false information, the Applicant shall be disqualified forthwith if not yet appointed as
the Successful Bidder either by issue of the LOA (Letter of Approval) or entering into of the
Agreement, and if the Applicant has already been issued the LOA or has entered into the
Concession Agreement, as the case may be, the same shall, notwithstanding anything to the
contrary contained therein or in this TENDER, be liable to be terminated, by a communication in
writing by “The Authority” to the Applicant, without the Authority being liable in any manner
whatsoever to the Applicant and without prejudice to any other right or remedy which the Authority
may have under this TENDER, the Bidding Documents, the Concession Agreement or under
applicable law.

“The Authority” reserves the right to verify all statements, information and documents
submitted by the Applicant in response to the TENDER. Any such verification or lack of such
verification by the Authority shall not relieve the Applicant of its obligations or liabilities hereunder
nor will it affect any rights of the Authority there under.

59. The bid shall be rejected if the bidder-

a. Stipulates the validity period less than 180 days.

b. Stipulates own condition/conditions.

c. Does not fill and (digital) sign undertaking forms, which are

incorporated, in the document.

60. Clarifications
Applicants requiring any clarification on the tender may notify “the Authority” in writing or by fax
or e-mail. They should send in their queries before the date specified in the header data. “The
Authority” shall Endeavor to respond to the queries within the period specified therein. The
responses will be sent by fax and/or e-mail. The Authority will forward all the queries and its
responses thereto, to all purchasers of the TENDER without identifying the source of queries.

“The Authority” shall Endeavor to respond to the questions raised or clarifications sought by
the Applicants. However, the Authority reserves the right not to respond to any question or provide
any clarification, in its sole discretion, and nothing in this Clause shall be taken or read as
compelling or requiring the Authority to respond to any question or to provide any clarification, but
not later than the date provided in header data.

“The Authority” may also on its own motion, if deemed necessary, issue interpretations and

clarifications to all Applicants. All clarifications and interpretations issued by the Authority shall be
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deemed to be part of the tender. Verbal clarifications and information given by Authority or its
employees or representatives shall not in any way or manner be binding on the Authority.
61. Amendment of tender
At any time prior to the deadline for submission of Application, the Authority may, for any reason,
whether at its own initiative or in response to clarifications requested by an Applicant, modify the
tender by the issuance of Addendum.
Any Addendum thus issued will be sent in writing/ Fax/ Email to all those who have

purchased the tender.

In order to afford the Applicants a reasonable time for taking an Addendum into account, or
for any other reason, the Authority may, in its sole discretion, extend the Application Due Date.
62. Language
The Application and all related correspondence and documents in relation to the Bidding Process
shall be in English language. Supporting documents and printed literature furnished by the
Applicant with the Application may be in any other language provided that they are accompanied
by translations of all the pertinent passages in the English language, duly authenticated and
certified by the Applicant. Supporting materials, which are not translated into English, may not be
considered. For the purpose of interpretation and evaluation of the Application, the English
language translation shall prevail.
63. Format and signing of Application
The Applicant shall provide all the information sought under this TENDER. The Authority will
evaluate only those Applications that are received in the required formats and complete in all
respects. Incomplete and /or conditional Applications shall be liable to rejection.

The Applicant will upload bid in One Folder in electronic form which shall contain the
scanned certified copies of the documents given below and the documents uploaded has to be
digitally signed by the bidder. These copies shall be certified by Practicing Notary approved by the
Govt. of Maharashtra or Govt. of India with his stamp, clearly stating his name & registration
number, except where original documents are demanded
64. Marking of Applications
The Applicant shall submit the Application in the format specified at Appendix-I, together with the
documents, upload in folder as “VENDOR” together with their respective enclosures

Applications submitted by fax, telex, telegram shall not be entertained and shall be rejected
outright.
65. Late Applications:-Applications received by the Authority after the specified time on the
Application Due Date shall not be eligible for consideration and shall be summarily rejected.
66. Confidentiality
Information relating to the examination, clarification, evaluation, and recommendation for the
short-listed qualified Applicants shall not be disclosed to any person who is not officially
concerned with the process or is not a retained professional advisor advising the Authority in

relation to or matters arising out of, or concerning the Bidding Process. The Authority will treat all
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information, submitted as part of Application, in confidence and will require all those who have
access to such material to treat the same in confidence. The Authority may not divulge any such
information unless it is directed to do so by any statutory entity that has the power under law to
require its disclosure or is to enforce or assert any right or privilege of the statutory entity and/ or
the Authority or as may be required by law or in connection with any legal process.

67. Clarification of Financial Bids

To assist in the examination, evaluation and comparison of Bids, the Engineer may, at his
discretion, ask any bidder for clarification of his Bid, including breakdown of unit rates. The
request for clarification and the response shall be in writing or by post/facsimile/e-mail. No Bidder
shall contact the Engineer on any matter relating to his bid from the time of the bid opening to the
time the contract is awarded. Any effort by the Bidder to influence the Engineer in the Engineer’s
bid evaluation, bid comparison or contract award decisions may result in the rejection of the
Bidder’s bid.

68. Inspection of site and sufficiency of tender:

1. The Contractor shall inspect and examine the site and its surrounding and shall satisfy himself
before submitting his tender as to the nature of the ground and subsoil (so far as is practicable), the
form and nature of the site, the quantities and nature of the work and materials necessary for the
completion of the works and means of access to the site, the accommodation he may require and in
general shall himself obtain all necessary information as to risk, contingencies and other
circumstances which may influence or affect his tender. He shall also take into consideration the
hydrological and climatic conditions.

2. The Employer may make available to the Contractor data on hydrological and sub-surface
conditions as obtained by or on his behalf from investigations relevant to the works but the
Contractor shall be responsible for his own interpretation thereof. The contractor shall engage his
investigating agency with prior approval of the Engineer from the approved list of such agencies by
Brihanmumbai Municipal Corporation or Govt at his cost initially before commencing actual work
and which shall be reimbursed immediately subject to satisfaction of the Engineer for faithful
compliance and submission of required data regarding such investigation within specified time.

3. The Contractor shall be deemed to have satisfied himself before tendering as to the correctness
and sufficiency of his tender for the works and of the rates and prices quoted in the schedule of
works / items / quantities, or in Bill of Quantities, which rates and prices shall, except as otherwise
provided cover all his obligations under the Contract and all matters and things necessary for
proper completion and maintenance of the works. No extra charges consequent on any
misunderstanding.

4. Not Foreseeable Physical Obstructions or Conditions: If, however, during the execution of
the Works the Contractor encounters physical obstructions or physical conditions, other than
climatic conditions on the Site, which obstructions or conditions were, in his opinion, not
foreseeable by an experienced contractor, the Contractor shall forthwith give notice thereof to the

Engineer. On receipt of such notice, the Engineer shall, if in his opinion such obstructions or
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conditions could not have been reasonably foreseen by an experienced contractor, after due
consultation with the Contractor, determine:
® any extension of time to which the Contractor is entitled and
® The amount of any costs which may have been incurred by the Contractor by reason of
such obstructions or conditions having been encountered, which shall be added to the
Contract Price.
® and shall notify the Contractor accordingly. Such determination shall take account of any
instruction which the Engineer may issue to the Contractor in connection therewith, and
any proper and reasonable measures acceptable to the Engineer which the Contractor may
take in the absence of specific instructions from the Engineer. However such costing shall
be got approved by the competent authority as governed vide rules prevailing with
authority.
5. Office for the Engineer (Works costing upto Rs.50 Lakhs) (Not applicable to this Tender)
The Contractor shall at his own cost and to satisfaction of the Engineer provide a small temporary
office, at the work-site which will include tables, chairs and lockers for keeping the records. He
shall also make necessary arrangements for drinking water, telephone with a pre-requisite of e-
governance and electronic communication. These offices are not to be allowed on public roads
without the written instruction of the Engineer. These offices should be preferably located within
50 to 500 m of the work site. In case the office is more than 500m away from the work site, the
contractor is to provide conveyance for Municipal Staff.
6. Office for the Engineer (Works costing above Rs.50 lakhs) (Not applicable)
The Contractor shall at his own cost and to satisfaction of the Engineer provide a temporary office
at the work-site which will include tables, chairs and lockers for keeping the records. He shall also
make necessary arrangements for drinking water, latrines, with doors, windows, locks, bolts and
fastenings sufficient for security for the Engineer, and his subordinates, as close to the works from
time to time in progress as can be conveniently arranged, and shall at his own cost furnish the
office with such chairs, tables, lockers, locks and fastenings as may be required by the Engineer,
and no expense of any kind in connection with the erection or upkeep of the offices or fittings shall
be borne by the Corporation, but all such work shall be carried out by the Contractor and the
expenses thereof defrayed by him. The Contractor shall also make water connections and fit up
stand pipe with a bib tap at each office. The latrines and the water connections shall be subject to
all the conditions herein elsewhere laid down for temporary water connection and latrines generally
with all requisite equipments for e-governance and electronic and digital communication. These
offices are not to be allowed on public roads without the written instruction of the Engineer. These
offices should be preferably located within 50 to 500 m of the work site. In case the office is more
than 500m away from the work site, the contractor is to provide conveyance. Also, for staff
working beyond working hours the contractor has to provide conveyance.

7. Permission for provision and removal of office on completion of work:
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The tenderer shall obtain permission for provision of site office, cement go-down, store, etc. on
payment of necessary cost implication. The cement go-down, Watchman cabins, etc. shall be
provided as directed and shall be removed by the Tenderers on completion of the work at their cost.
It is binding on the Tenderer to fulfill requirements of Environmental Authorities. The location of
such office shall be finalized and got approved from the Engineer before erection/commencement
work.

8. Contractor’s office near works: The Contractor shall have an office near the works at which
notice from the Commissioner or the Engineer may be served and shall, between the hours of
sunrise and sunset on all working days, have a clerk or some other authorized person always
present at such office upon whom such notices may be served and service of any notices left with
such clerk or other authorized person or at such office shall be deemed good service upon the
Contractor and such offices shall have pre-requisite facilities for e-governance.

69. Official Secrecy:

The Contractor shall of all the persons employed in any works in connection with the contract that
the India Official Secrets Act 1923 (XIX of 1923) applies to them and will continue to apply even
after execution of the said works and they will not disclose any information regarding this contract
to any third party. The contractor shall also bring into notice that, any information found to be
leaked out or disclosed the concern person as well as the Contractor will be liable for penal action;
further the Corporation will be at liberty to terminate the contract without notice.

70. Subsequent Legislation:

If on the day of submission of bids for the contract, there occur changes to any National or State
stature, Ordinance, decree or other law or any regulation or By-laws or any local or other duly
constituted authority or the introduction of any such National or State Statute, Ordinance, decree or
by which causes additional or reduced cost to the Contractor, such additional or reduced cost shall,
after due consultation with the Contractor, be determined by the concerned Engineering
Department of Brihanmumbai Municipal Corporation and shall be added to or deducted from the
Contract Price with prior approval of competent authority and the concerned Engineering
Department shall notify the Contractor accordingly with a copy to the Employer. Brihanmumbai
Municipal Corporation reserve the right to take decision in respect of addition/reduction of cost in
contract.

71. Patent, Right and Royalties:

The contractor shall save harmless and indemnify the Corporation from and against all claims and
proceedings for or on account of infringement of any Patent rights, design trademark or name of
other protected rights in respect of any constructional plant, machine work, or material used for or
in connection with the Works or any of them and from and against all claims, proceedings,
damages, costs, charges and expenses whatsoever in respect thereof or in relation thereto. Except
where otherwise specified, the contractor shall pay all tonnage and other royalties, rent and other
payments or compensation, if any, for getting stone, sand, gravel, clay or other materials required

for the works or any of them.
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72. Payments, Tax and Claims:

L The limit for unforeseen claims

Under no circumstances whatever the contractor shall be entitled to any compensation from
Brihanmumbai Municipal Corporation on any account unless the contractor shall have submitted a
claim in writing to the Eng-in-change within 1 month of the case of such claim occurring.

o No interest for delayed payments due to disputes, etc:

It is agreed that the Brihanmumbai Municipal Corporation or its Engineer or Officer shall not be
liable to pay any interest or damage with respect of any moneys or balance which may be in its or
its Engineer’s or officer’s hands owing to any dispute or difference or claim or misunderstanding
between the BMC or its Engineer or Officer on the one hand and the contractor on the other, or
with respect to any delay on the part of the BMC or its Engineer or Officers in making periodical or
final payments or in any other respect whatever.

73. Settlement of Disputes:

o Termination of contract for death

If the Contractor is an individual or a proprietary concern and the individual or the proprietor dies
and if the Contractor is a partnership concern and one of the legal representative of the individual
Contractor or the proprietor of the proprietary concern and in case of partnership, the surviving
partners, are capable of carrying out and completing the contract, the Commissioner shall be
entitled to cancel the contract as to its uncompleted part without the Corporation being in any way
liable to payment of any compensation to the estate of the deceased Contractor and or to the
surviving partners of the Contractor’s firm on account of the cancellation of the contract. The
decision of the Commissioner that the legal representative of the deceased Contractor or surviving
partners of the Contractor’s firm cannot carry out and complete the contract shall be final and
binding on the parties. In the event of such cancellation the Commissioner shall not hold estate of
the deceased Contractor and or surviving partners of the Contractor’s firm liable in damages for not
completing the contract.

® Settlement of Disputes:

If any dispute or differences of any kind whatsoever other than those in respect of which, the
decision of any person is, by the Contract, expressed to be final and binding) shall arise between
the Employer and the Contractor or the Engineer and the Contractor in connection with or arising
out of the Contract or carrying out of the Works (Whether during the progress of the Works or after
their completion and whether before or after the termination, abandonment or breach of the
Contract) it, the aggrieved party may refer such dispute within a period of 7 days to the concerned
Addl. Municipal Commissioner who shall constitute a committee comprising of three officers i.e.
concerned Deputy Municipal Commissioner or Director (ES&P), Chief Engineer other than the
Engineer of the Contract and concerned Chief Accountant. The Committee shall give decision in
writing within 60 days. Appeal on the Order of the Committee may be referred to the Municipal
Commissioner within 7 days. Thereafter the Municipal Commissioner shall constitute a Committee
comprising of three Addl. Municipal Commissioners including Addl. Municipal Commissioner in

charge of Finance Department. The Municipal Commissioner within a period of 90 days after being
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requested to do so shall give written notice of committee’s decision to the Contractor. Save as
herein provided such decision in respect of every matter so referred shall be final and binding upon
both parties until the completion of the works, and shall forthwith be given effect to by the
Contractor who shall proceed with the works with due diligence, whether he requires arbitration as
hereinafter provided or not. If the Commissioner has given written notice of the decision to the
Contractor and no Claim to arbitration has been communicated within a period of 90 days from
receipt of such notice the said decision shall remain final and binding upon the Contractor.

74. Arbitration and Jurisdiction:

If the Commissioner shall fail to give notice of the decision as aforesaid within a period of 90 days
after being requested as aforesaid, or if the Contractor be dissatisfied with any such decision, then
and in any such case the Contractor may within 90 days after receiving notice of such decision or
within 90 days after the expirations of the first named period of 90 days (as the case may be)
require that the matter or matters in dispute be referred to arbitration as hereinafter provided. All
disputes or differences in respect of which the decision (if any) of the Commissioner has not
become final and binding as aforesaid shall be finally settled by Arbitration as follows:

Arbitration shall be effected by a single arbitrator agreed upon the parties. The arbitration shall be
conducted in accordance with the provisions of the Arbitration Act, 1996 or any statutory
modifications thereof, and shall be held at such place and time within the limits of Brihan Mumbai
as the arbitrator may determine. The decision of the arbitrator shall be final and binding upon the
parties hereto and the expense of the arbitration shall be paid as may be determined by the
arbitrator. Performance under the Contract shall, if reasonably be possible, continued during the
arbitration proceedings and payment due to the Contractor by the Employer shall not be withheld
unless they are the subject matter of arbitration proceedings. The said arbitrator shall have full
power to open up, review and revise any decision, opinion, direction, certification or valuation of
the Commissioner and neither party shall be limited in the proceedings before such arbitrator to the
evidence or arguments put before the Commissioner for the purpose of obtaining his said decision.
No decision given by the Commissioner in accordance with the foregoing provisions shall
disqualify him from being called as a witness and giving evidence before the arbitrator on any
matters whatsoever relevant to the disputes or difference referred to the arbitrator as aforesaid. All
awards shall be in writing and for claims equivalent to 5,00,000 or more such awards shall state
reasons for amounts awarded. The expenditure of arbitration shall be paid as may be determined by
arbitrator.

In case of any claim, dispute or difference arising in respect of a contract, the cause of action
thereof shall be deemed to have arisen in Mumbai and all legal proceedings in respect of any claim,
dispute or difference shall be instituted in a competent court in the City of Mumbai only.

75. Copyright:

The copyright of all drawings and other documents provided by the Contractor under the contract
shall remain vested in the Contractor or his sub-contractors as the case may be the employer shall

have a license to use such drawings and other documents in connection with the design,
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construction, operation, maintenance of the works. At any time the Employer shall have further
license without additional payment to the Contractor to use any such drawings or documents for the
purpose of making any improvement of the works or enlargement or duplication of any part
thereof, provided that such improvement, enlargement, or duplication by itself or in conjunction
with any other improvements, enlargements or duplications already made in accordance with the
further license does not result in the duplication of the whole works.

76. Receipts to be signed in firm’s name by any one of the partners:

Every receipt for money which may become payable or for any security which may become
transferable to the Contractor under these present shall, if signed in the partnership name by any
one of the partners, be a good and sufficient discharge to the Commissioner and Municipal
Corporation in respect of the money or security purporting to be acknowledged thereby, and in the
event of death of any of the partners during the pendency of this contract, it is hereby expressly
agreed that every receipt by any one of the surviving partners shall, if so signed as aforesaid, be
good and sufficient discharge as aforesaid provided that nothing in this clause contained shall be
deemed to prejudice or effect any claim which the Commissioner or the Corporation may hereafter
have against the legal representatives of any partners so dying or in respect of any breach of any of
the conditions thereof, provided also that nothing in this clause contained shall be deemed
prejudicial or affect the respective rights or obligations of the Contractors and of the legal
representatives of any deceased Contractors interest.

77. Proprietary data

All documents and other information supplied by the Authority or submitted by an Applicant to the
Authority shall remain or become the property of the Authority. Applicants are to treat all
information as strictly confidential and shall not use it for any purpose other than for preparation
and submission of their Application. The Authority will not return any Application or any
information provided along therewith.

78. Correspondence with the Applicant

Save and except as provided in this TENDER, the Authority shall not entertain any correspondence
with any Applicant in relation to the acceptance or rejection of any Application.

79. Price Variation Clause (NOT APPLICABLE)

The Contractor shall be reimbursed or shall refund to the Corporation as he case may be the
variation in the value of the work carried out from time to time, depending on whether the prices of
material and labour as a whole rise or fall, and the method adopted for such computations shall be
as given below, it being clearly understood that the contractor shall have no claim for beingn
reimbursed on the ground that the price of a particular material or group of materials have risen
beyond the limits of the presumptions made in the following paras, however, no price variations
shall be made applicable for contracts up to 12 months:

a) Controlled materials: Price variations shall be permitted in respect of these materials the price
level of which is controlled by the Government or its agency. The rate ruling on the date of
submission of the tender shall be considered as the basic price of such material for adjustment. Any

variation in this rate shall be considered for reimbursement to the contractor or refund to be
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claimed from the contractor as the case may be. The contractor shall, for the purpose of adjustment
submit in original the relevant documents from the suppliers.
b) Labour and other materials: For the purpose of this contract and for allowing reimbursement of
refund on account of variation of prices of (i) labour, and (ii) materials other than materials
mentioned in A above, computation will be based on the formula enunciated below which is based
on the presumptions that :
i. The general price level of labour, rises or falls in proportion to the rise or fall of consumer
price index number 9 (general) for working class in Mumbai.
ii. The general price level of materials rises or falls in proportion to rise or fall of whole-sale
price index as published by ‘Economic Adviser to Govt. of India’.
iii. And that the component of labour is to the extent of 30 percent of 88 percent and the
component of materials is to the extent of 70 percent of 88 percent of the value of the work
carried out. The remaining 12 percent being the presumptive profit of the contractor.
a. Formula for Labour component:
VL=(0.88R) x 30x_(I1-10)
100 (0]
b. Formula for Material component :
VM =(0.88Rx70-C) X (W—-WO)
100 WO

Where —

VL = Amount of price variation to be reimbursed or claimed as refund on account of general rise or
fall of index referred to above.

I = Consumer Price Index number of working class for Mumbai (declared by the Commissioner of
Labour and Director of Employment, Mumbai) applicable to the period under reference (base year
ending 2004-05 as 100 i.e. new series of indices).

10 = Consumer price index number for working class for Mumbeai (declared by the Commissioner
of labour and Director of Employment, Mumbai) prevailing, on the day of 28 days prior to the date
of submission of the tender.

VM = The amount of price variation to be reimbursed or claimed as refund on account of general
rise or fall of wholesale price index for period under reference.

W = Average wholesale price index as published by Economic Adviser to Govt. of India applicable
to the period under reference.

WO = Wholesale price index as stated above prevailing on the day of 28 days prior to the date of
submission of the tender.

R = Total value of the work done during the period under reference as recorded in the Measurement
Book excluding water charges and sewerage charges but including cost of excess in respect of item
upto 50 percent

C = Total value of Controlled materials used for the works as recorded in Measurement Book and

paid for at original basic rate plus the value of materials used.
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1. The quantity of the Controlled material adopted in working out the value of ‘C’ shall be inclusive
of permitted wastages as / if mentioned in specifications.

ii. The basic rate for the supply of controlled material shall be inclusive of all the components of
cost of materials excluding transport charges incurred for bringing the material from place of
delivery to the site. Computations based on the above formula will be made for the period of each
bill separately and reimbursement will be made to (when the result is plus) and refund will claimed
from (when the result is minus) the contractor’s next bill. The above formulae will be replaced by
the formulae in Annexure-I as and when mentioned in special conditions of contract The operative
period of the contract for application of price variation shall mean the period commencing from the
date of commencement of work mentioned in the work order and ending on the date when time
allowed for the work order and ending on the date when time allowed for the work specified in the
contract for work expires, taking into consideration, the extension of time, if any, for completion of
the work granted by Engineer under the relevant clause of the conditions of contract in cases other
than those where such extension is necessitated on account of default of the contractor. The
decision of the Engineer as regards the operative period of the contract shall be final and binding
on the contractors.

i. Where there is no supply of controlled items to contractor the component ‘C’ shall be taken as
ZEero.

C) Adjustment after completion: If the Contractor fails to complete the works within the time for
completion adjustment of prices thereafter until the date of completion of the works shall be made
using either the indices or prices relating to the prescribed time for completion, or the current
indices or prices whichever is more favorable to the employer, provided that if an extension of time
is granted, the above provision shall apply only to adjustments made after the expiry of such
extension of time.

D) Price variation will be calculated similarly and separately for extra items and / or excess
quantities and provisional sums calculated under Sub Clause 10 (b)A (i)&(ii) and Sub Clause 10

(b) B(ii) based on the above formula/formulae in Annexure-1 as and when mentioned in Special
conditions of contract; IO and WO being the indices applicable to the date on which the rates under
Sub Clause 10 (a)A (i)&(ii) and Sub Clause 10 (a) B(iii) are fixed. No price variation shall be
admissible for FAIR items created during execution.

80. Maximum Price Variation shall be as follows: N.A. as per clause no. 79 above.

Time Period of Project Maximum limit of Price Variation
Up to 12 months No variation allowed

Abovel2 months to 24 months 5%

Above 24 months 10 %

*Approval of AMC/MC shall be obtained before invitation of tender in case of any changes in
above.
Note:
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1) The extension in time period for the projects originally estimated including monsoon results in
change of price variation slabs as mentioned above i.e.from first slab to second slab or from second
slab to third slab, then the maximum limit of original slab will prevail.

2) Operative period shall mean original or extended time period of contract. For example:

Extension of Time period Maximum Price Variation

If original period of 11 months including| No variation allowed
monsoon extends to 16. The operative period

will be 11+5 months.

If original period of 11 months excluding| Maximum 5% variation
monsoon extends to 16. The operative period | allowed

will be 11+5 months.

Price Variation during Extended Period of Contract:

i. Extension Due To Modification & Extension for delay due to Brihanmumbai Municipal
Corporation :

The price variation for the period of extension granted shall be limited to the amount payable as per
the Indices. In case the indices increases or decreases, above/below the indices applicable, to the
last month of the original or extended period vide clause8(1)(a)(i) and (ii) of standard GCC

ii. Extension Of Time For Delay Due To Contractor :

a. The price variation for the period of extension granted shall be limited to the amount payable as
per the Indices in case the indices increase, above the indices applicable, to the last month of the
original completion period or the extended period vide above clause 8(1) (a)(i) and (ii) of standard
GCC.

b. The price variation shall be limited to the amount payable as per the indices, in case the indices
decrease or fall below the indices applicable, to the last month of original / extended period of
completion period vide above clause 8(1)(b) of standard GCC, then lower indices shall be adopted.
i. Extension of Time For Delay due to reasons not attributable to Brihanmumbai Municipal
Corporation and Contractor (Reference Cl.8(d) of Standard GCC):

The price variation for the period of extension granted shall be limited to the amount payable as per
the Indices in case the indices increases or decreases, above/below the indices applicable, to the last
month of the original period.

81. Payment:

Interim Payment:(Not applicable)

1) Interim bills shall be submitted by the Contractor from time to time (but at an interval of not less
than one month) for the works executed. The Engineer shall arrange to have the bill s verified by
taking or causing to be taken, where necessary, the requisite measurement of work.

ii) Payment on account for amount admissible shall be made on the Engineer certifying the sum to

which the Contractor is considered entitled by way of interim payment for all the work executed,
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after deducting there from the amount already paid, the security deposit / retention money and such
other amounts as may be deductible or recoverable in terms of the contract.

iii) On request, the contractor will be paid upto 75 percent of the value of the work carried out as an
adhoc payment in the first week of next month after deducting there from recoveries on account of
advances, interest, retention money, income tax etc. The balance payment due will be paid
thereafter.

iv) No interim payment will be admitted until such time the Contractor have fully complied with
the requirement of the Condition no.8 (g) and 8 (h) concerning submission and approval of
Network Schedule for the works, as detailed in Condition 8 (h). A fixed sum shall be held in
abeyance at the time of next interim payment for non-attainment of each milestone in the network
and shall be released only on attainment of the said milestone.

v) An interim certificate given relating to work done or material delivered may be modified or
corrected by a subsequent interim certificate or by the final certificate. No certificate of the
Engineer supporting an interim payment shall of itself be conclusive evidence that any work or

materials to which it relates is / are in accordance with the contract.

82. Banning/De-Registration of Agencies of Construction works in Brihanmumbai Municipal
Corporation
The regulations regarding Demotion/ Suspension Banning for specific period or permanently /
De-Registration shall be governed as per the respective condition in Contractor Registration
Rules of Brihanmumbai Municipal Corporation.
83. JOINT VENTURE: (Not Applicable): In case if Joint Venture is allowed for the Project,
the guidelines for JV as follows shall be incorporated in the Tender Document:
a) Joint Venture should be allowed only when the number of identifiable different works is more
than one and/or the estimated cost of tender is more than Rs.100 Crores. JV shall also be allowed
for complex technical work below Rs.100 Crores with the approval of concerned AMC
b) Separate identity/name shall be given to the Joint Venture firm.
¢) Number of members in a JV firm shall not be more than three in normal circumstances, if the
work involves only one discipline (say Civil or Electrical). If number of members in JV is required
to be more than three, then approval of concerned AMC needs to be sought.
d) A member of JV firm shall not be permitted to participate either in individual capacity or as a
member of another JV firm in the same tender.
e) The tender form shall be purchased and submitted in the 'name of the JV firm or any constituent
member of the JV.
f) Normally EMD shall be submitted only in the name of the JV and not in the name of constituent
member. However, EMD in the name of lead partner can be accepted subject to submission of
specific request letter from lead partner stating the reasons for not submitting the EMD in the name
of JV and giving written confirmation from the JV partners to the effect that the EMD submitted by

the lead partner may be deemed as EMD submitted by JV firm.
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g) One of the members of the JV firm shall be the lead member of the JV firm who shall have a
majority (at least 51%) share of interest in the JV firm. The other members shall have a share of not
less than 20% each in case of JV firms with up to three members and not less than 10% each in
case of JV firms with more than three members. In case of JV firm with foreign member(s), the
lead member has to be an Indian firm with a minimum share of 51%.

h) A copy of Letter of Intent or Memorandum of Understanding (MoU) executed by the JV
members shall be submitted by the JV firm along with the tender. The complete details of the
members of the JV firm, their share and responsibility in the JV firm etc. particularly with
reference to financial technical and other obligation shall be furnished in the agreement.

i) Once the tender is submitted, the agreement shall not be modified/ altered/terminated during the
validity of the tender. In case the tenderer fails to observe/comply with this stipulation, the full
Earnest Money Deposit (EMD) shall be forfeited. In case of successful tenderer, the validity of this
agreement shall be extended till the currency of the contract expires.

j) Approval for change of constitution of JV firm shall be at the sole discretion of the
Brihanmumbai Municipal Corporation.

The constitution of the JV firm shall not be allowed to be modified after submission of the tender
bid by the JV firm except when modification becomes inevitable due to succession laws etc. and in
any case the minimum eligibility criteria should not get vitiated. In any case the Lead Member
should continue to be the Lead Member of the JV firm. Failure to observe this requirement would
render the offer invalid.

k) Similarly, after the contract is awarded, the constitution of JV firm shall not be allowed to be
altered during the currency of contract except when modification become inevitable due to
succession laws etc. and in any case the minimum eligibility criteria should not get vitiated. Failure
to observe this stipulation shall be deemed to be breach of contract with all consequential penal
action as per contract condition.

1) On award of contract to a JV firm, a single Performance Guarantee shall be required to be
submitted by the JV firm as per tender conditions. All the Guarantees like Performance Guarantee,
Bank Guarantee for Mobilization advance, machinery Advance etc. shall be accepted only in the
name of the JV firm and no splitting of guarantees amongst the members of the JV firm shall be
permitted.

m) On issue of LOA, an agreement among the members of the JV firm (to whom the work has been
awarded) has to be executed and got registered before the Registrar of the Companies under
Companies Act or before the Registrar / Sub-Registrar under the Registration Act, 1908. This
agreement shall be submitted by the JV firm to the Brihanmumbai Municipal Corporation before
signing the contract agreement for the work. (This agreement format should invariably be part of
the tender condition). In case the tenderer fails to observe/comply with this stipulation, the full
Earnest Money Deposit (EMD) shall be forfeited and other penal actions due shall be taken against
partners of the JV and the JV. This joint venture agreement shall have, inter-alia, following

clauses:-
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1) Joint and Several liability - The members of the JV firm to which the contract is awarded, shall
be jointly and severally liable to the Employer (Brihanmumbai Municipal Corporation) for
execution of the project in accordance with General and Special conditions of the contract. The JV
members shall also be liable jointly and severally for the loss, damages caused to the
Brihanmumbai Municipal Corporation during the course of execution of the contract or due to no
execution of the contract or part there-of.

ii) Duration of the Joint Venture Agreement -It shall be valid during the entire period of the
contract including the period of extension if any and the maintenance period after the work is
completed.

iii) Governing Laws - The Joint Venture Agreement shall in all respect be governed by and
interpreted in accordance with Indian Laws.

iv) Authorized Member -Joint Venture members shall authorize one of the members on behalf of
the Joint Venture firm to deal with the tender, sign the agreement or enter into contract in respect of
the said tender, to receive payment, to witness joint measurement of work done, to sign
measurement books and similar such action in respect of the said tender/contract. All
notices/correspondences with respect to the contract would be sent only to this authorized member
of the JV firm. No member of the Joint Venture firm shall have the right to assign or transfer the
interest right or liability in the contract without the written consent of the other members and that
of the employer in respect of the said tender / contract.

a) Documents to be enclosed by the JV firm along with the tender:

i. In case one or more of the members of the JV firm is/are partnership firm(s), following
documents shall be submitted:

a) Notary certified copy of the Partnership Deed,

b) Consent of all the partners to enter into the Joint Venture Agreement on a stamp paper of
appropriate value (in original).

c) Power of Attorney (duly registered as per prevailing law) in favor of one of the partners to sign
the MOU and JV Agreement on behalf of the partners and cre-ate liability against the firm.

ii. In case one or more members is/are Proprietary Firm or HUF, the following documents shall be
enclosed:

a) Affidavit on Stamp Paper of appropriate value declaring that his Concern is a Proprietary
Concern and he is sole proprietor of the Concern OR he is in posi-tion of "KARTA" of Hindu
Undivided Family and he has the authority, power and consent given by other partners to act on
behalf of HUF.

iii. In case one or more members is/are limited companies, the following documents shall be
submitted:

a) Notary certified copy of resolutions of the Directors of the Company, permitting the company to
enter into a JV agreement, authorizing MD or one of the Direc-tors or Managers of the Company to
sign MOU, JV Agreement, such other doc-uments required to be signed on behalf of the Company

and enter into liability against the company and/or do any other act on behalf of the company.
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b) Copy of Memorandum and articles of Association of the Company.
c) Power of Attorney (duly registered as per prevailing law) by the Company authorizing the
person to do/act mentioned in the para (a) above.
a) All the members of the JV shall certify that they have not been black listed or debarred by
Brihanmumbai Municipal Corporation from participation in tenders/contract in the past either in
their individual capacity or the JV firm or partnership firm in which they were members / partners.
b) Credentials & Qualifying criteria: Technical and financial eligibility of the JV firm shall be
adjudged based on satisfactory fulfillment of the following criteria:
Technical eligibility criteria: In case of Work involving single discipline, the Lead member of the
JV firm shall meet at least 35% requirement of technical capacity as stipulated in tender document.
OR
In case of composite works (e.g. works involving more than one distinct component such as Civil
Engineering works, M&E works, Electrical works, etc. and in the case of major bridges,
substructure and superstructure etc.), at least one member should have satisfactorily completed
35% of the value of any one component of the project work so as to cover all the components of
project work or any member having satisfactorily completed 35% of the value of work of each
component during last seven financial years.
In such cases, what constitutes a component in a composite work shall be clearly defined as
part of the tender condition without any ambiguity.
Financial eligibility criteria: The contractual payments received by the JV firm or the arithmetic
sum of contractual payments received by all the members of JV firm in any one of the previous
three financial years and shall be at least 100% of the estimated value of the work as mentioned in
the tender.
84. Compensation for delay:
If the Contractor fails to complete the works and clear the site on or before the Contract or
extended date(s) / period(s) of completion, he shall, without prejudice to any other right or remedy
of Municipal Corporation on account of such breach, pay as agreed compensation, amount
calculated as stipulated below (or such smaller amount as may be fixed by the Engineer) on the
contract value of the whole work or on the contract value of the time or group of items of work for
which separate period of completion are given in the contract and of which completion is delayed
for every week that the whole of the work of item or group of items of work concerned remains
uncompleted, even though the contract as a whole be completed by the contract or the extended
date of completion. For this purpose the term ‘Contract Value’ shall be the value of the work at
Contract Rates as ordered including the value of all deviations ordered:
» Completion period for projects (originally stipulated or as extended) not exceeding 6 months: to
the extent of maximum 1 percent per week.
» Completion period for projects (originally stipulated or as extended) exceeding 6 months and not

exceeding 2 years: to the extent of maximum % percent per week.
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» Completion period for projects (originally stipulated or as extended) exceeding 2 years: to the
extent of maximum % percent per week. When the delay is not a full week or in multiple of a
week but involves a fraction of a week the compensation payable for that fraction shall be
proportional to the number of days involved.

Provided always that the total amount of compensation for delay to be paid this condition
shall not exceed the under noted percentage of the Contract Value of the item or group of items of
work for which a separate period of completion is given.

i) Completion period (as originally stipulated or as extended) not exceeding 6 months:
10 percent.
i1) Completion period (as originally stipulated or as extended) exceeding 6 months and
not exceeding 2 years: 7% percent.
iii) Completion period (as originally stipulated or as extended) exceeding 2 years: 5
percent.
The amount of compensation may be adjusted set off against any sum payable to the
contractor under this or any other contract with the Municipal Corporation.
85. Action and Compensation Payable In Case Of Bad Work And Not Done As Per
Specifications
All works under or in course of execution or executed in pursuance of the contract, shall at all
times be open and accessible to the inspection and supervision of the Engineer-in-charge, his
authorized subordinates in charge of the work and all the superior officers, officer of the Vigilance
Department of the Brihanmumbai Municipal Corporation or any organization engaged by the
Brihanmumbai Municipal Corporation for Quality Assurance and the contractor shall, at all times,
during the usual working hours and at all other times at which reasonable notice of the visit of such
officers has been given to the contractor, either himself be present to receive orders and instructions
or have a responsible agent duly accredited in writing, present for that purpose. Orders given to the
Contractor’s agent shall be considered to have the same force as if they had been given to the
contractor himself.

If it shall appear to the Engineer-in-charge or his authorized subordinates in-charge of the work
or to the officer of Vigilance Department, that any work has been executed with unsound, imperfect
or unskillful workmanship or with materials of any inferior description, or that any materials or
articles provided by him for the execution of the work are unsound or of a quality inferior to that
contracted for or otherwise not in accordance with the contract, the contractor shall, on demand in
writing which shall be made within twelve months of the completion of the work from the
Engineer-in-Charge specifying the work, materials or articles complained of notwithstanding that
the same may have been passed, certified and paid for forthwith rectify, or remove and reconstruct
the work so specified in whole or in part, as the case may require or as the case may be, remove the
materials or articles so specified and provide other proper and suitable materials or articles at his
own charge and cost. In the event of the failing to do so within a period specified by the Engineer-

in-Charge in his demand aforesaid, then the contractor shall be liable to pay compensation at the
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same rate as under clause 8.e. of the general condition of contract in section 9 of tender document
(for Compensation for delay) for this default. In such case the Engineer-in Charge may not accept
the item of work at the rates applicable under the contract but may accept such items at reduced
rates as the Engineer in charge may consider reasonable during the preparation of on account bills
or final bill if the item is so acceptable without detriment to the safety and utility of the item and
the structure or he may reject the work outright without any payment and/or get it and other
connected and incidental items rectified, or removed and re-executed at the risk and cost of the
contractor. Decision of the Engineer-in-Charge to be conveyed in writing in respect of the same
will be final and binding on the contractor.

If the penalization amount exceeds maximum limit with respect to Clause 8.¢ of Standard
General Conditions of Contract, then a show cause notice shall necessarily be issued to the contract
as to why the contract should not be terminated.

86. Contractors remain liable to pay compensation:

In any case in which any of the powers conferred upon the Engineer In-charge by the relevant
clauses in documents that form a part of contract as exercised or is exercisable in the event of any
future case of default by the Contractor, he is declared liable to pay compensation amounting to the
whole of his security deposit. The liability of the Contractor for past and future compensation shall
remain unaffected.

In the event of the Executive Engineer taking action against these relevant clauses, he
may, if he so desires, take possession of all or any tools and plant, materials and stores in or upon
the work of site thereof or belonging to the Contractor or procured by him and intended to be used
for the execution of the work or any part thereof paying or allowing for the same in account at the
contract rates, or in the case of contract rates not being applicable at current market rates to be
certified by the Executive Engineer, may after giving notice in writing to the Contractor or his staff
of the work or other authorized agent require him to remove such tools and plants, materials or
stores from the premises within a time to be specified in such notice and in the event of the
Contractor failing to comply with any such requisition, the Executive Engineer may remove them
at the contractors expense of sell them by auction or private sell on account of the Contractor at his
risk in all respects and certificate of the Executive Engineer as to the expense of any such removal
and the amount of the proceeds an expense of any such sell be final and conclusive against the
Contractor.

87. No Claim to Any Payment or Compensation or Alteration in or Restriction of Work:-

(a) If at any time after the execution of contract documents, the Engineer shall for any reason
whatsoever, desires that the whole or any part of the works specified in the Tender should be
suspended for any period or that the whole or part of the work should not be carried out, at all, he
shall give to the Contractor a Notice in writing of such desire and upon the receipt of such notice,
the Contractor shall forthwith suspend or stop the work wholly or in part as required after having
due regard to the appropriate stage at which the work should be stopped or suspended so as not to

cause any damage or injury the work already done or endanger the safety thereof, provided that the
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decision of the Engineer as to the stage at which the work or any part of it could be or could have
been safely stopped or suspended shall be final and conclusive against the contractor.

The Contractor shall have no claim to any payment or compensation whatsoever by reason of
or in pursuance of any notice as aforesaid, on account of any suspension, stoppage or curtailment
except to the extent specified hereinafter.

(b) Where the total suspension of Work Order as aforesaid continued for a continuous period
exceeding 90 days the contractor shall be at liberty to withdraw from the contractual obligations
under the contract so far as it pertains to the unexecuted part of the work by giving 10 days prior
notice in writing to the Engineer within 30 days of the expiry of the said period of 90 days, of such
intention and requiring the Engineering to record the final measurement of the work already done
and to pay final bill. Upon giving such Notice, the Contractor shall be deem to have been
discharged from his obligations to complete the remaining unexecuted work under his contract. On
receipt of such notice the Engineer shall proceed to complete the measurement and make such
payment as may be finally due to the contractor within a period of 90 days from the receipt of such
Notice in respect of the work already done by the contractor. Such payment shall not in any manner
prejudice the right of the contractor to any further compensation under the remaining provisions of
this clause.
(c) Where the Engineer required to Contractor to suspend the work for a period in excess of 30
days at any time or 60 days in the aggregate, the Contractor shall be entitled to apply to the
Engineer within 30 days of the resumption of the work after such suspension for payment of
compensation to the extent of pecuniary loss suffered by him in respect of working machinery
remained ideal on the site of on the account of his having an to pay the salary of wages and labour
engaged by him during the said period of suspension provided always that the contractor shall not
be entitled to any claim in respect of any such working machinery, salary or wages for the first 30
days whether consecutive or in the aggregate or such suspension or in respect of any such
suspension whatsoever occasion by unsatisfactory work or any other default on his part, the
decision of the Engineer in this regard shall be final and conclusive against the contractor.
88. Contractor to supply plant, ladder, scaffolding, etc and is liable for damages arising from
non provision of lights, fencing, etc.

The Contractor shall supply at his own cost all material, plant, tools, appliances, implements,
ladders, cordage, tackle scaffolding and temporary works requisite or proper for the proper
execution of the work, whether, in the original altered or substituted form and whether included in
the specification of other documents forming part of the contract or referred to in these conditions
or not and which may be necessary for the purpose of satisfying or complying with the
requirements of the Eng-In-Charge as to any matter as to which under these conditions is entitled to
be satisfied, or which is entitled to require together with the carriage therefore to and from the
work.

The Contractor shall also supply without charge, the requisite number of person with the

means and materials necessary for the purpose of setting out works and counting, weighing and
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assisting in the measurements of examination at any time and from time to time of the work or
materials, failing which the same may be provided by the Engineer In-charge at the expense of the
contractor and the expenses may be deducted from any money due to the contractor under the
contract or from his security deposit or the proceeds of sale thereof, or offers sufficient portion
thereof.

The contractor shall provide all necessary fencing and lights required to protect the public
from accident and shall also be bound to bear the expenses of defence of every suit, action or other
legal proceedings, that may be brought by any person for injury sustained owing to neglect of the
above precautions and to pay any damages and cost which may be awarded in any such suit action
or proceedings to any such person or which may with the consent of the contractor be paid for
compromising any claim by any such person.

89. Prevention of Fire:

The contractor shall not set fire to any standing jungle, trees, brushwood or grass without a written
permit from the Engineer In-charge. When such permit is given, and also in all cases when
destroying cut or dug up trees brushwood, grass, etc., by fire, the contractor shall take necessary
measure to prevent such fire spreading to or otherwise damaging surrounding property. The
Contractor shall make his own arrangements for drinking water for the labour employed by him.
90. Compensation for all damages done intentionally or unintentionally by contractor’s labour
whether in or beyond the limits of Brihanmumbai Municipal Corporation property including any
damage caused by spreading the fire shall be estimated by the Engineer In-charge or such other
officer as he may appoint and the estimate of the Engineer in-charge to the decision of the Dy.
Chief Engineer on appeal shall be final and the contractor shall be bound to pay the amount of the
assessed compensation on demand failing which the same will be recovered from the Contractor as
damages or deducted by the Engineer In-charge from any sums that may be due or become due
from Brihanmumbai Municipal Corporation to contractor under this Contract or otherwise.
Contractor shall bear the expenses of defending any action or other legal proceedings that may be
brought to prevent the spread of fire and he shall pay any damages and costs that may be awarded
by the Court in consequence.

91. In the case of Tender by partners, any change in the constitution of the firm shall be forthwith,
notified by the contractor through the Engineer In-charge for his information.

92. Action where no specifications:

In the case of any class of work for which there is no such specifications, such works shall be
carried out in accordance with the specifications and in the event of there being no such
specifications, then in such case, the work shall be carried out in all respects in accordance with all
instructions and requirements of the Engineer In-charge.

93. Safety and medical help :

(i) The Contractor shall be responsible for and shall pay the expenses of providing medical help to
any workmen who may suffer a bodily injury as a result of an accident. If such expenses are
incurred by Brihanmumbai Municipal Corporation, the same shall be recoverable from the
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contractor forthwith and be included without prejudice to any other remedy of Brihanmumbai
Municipal Corporation from any amount due or that may become due to the Contractor.

(i1) The contractor shall provide necessary personal safety equipment and first-aid box for the use
of persons employed on the site and shall maintain the same in condition suitable for immediate use
at any time.

(iii) The workers shall be required to use the safety equipments so provided by the contractor and
the contractor shall take adequate steps to ensure the proper use of equipments by those concerned.
(iv) When the work is carried on in proximity to any place where there is risk or drawing all
necessary equipments shall be provided and kept ready for use and all necessary steps shall be
taken for the prompt rescue of any person in danger.

94, No compensation shall be allowed for any delay caused in the starting of the work on
account of acquisition of land or in the case of clearance of works, on account of ant delay in
according to sanction of estimates.

95. Anti-malaria and other health measures: (Not applicable)

Anti-Malaria and other health measures shall be taken as directed by the Executive Health Officer
of Brihanmumbai Municipal Corporation. Contractor shall see that mosquito-genic conditions are
created so as to keep vector population to minimum level. Contractor shall carry out anti-malaria
measures in the area as per the guidelines issued by the Executive Health Officer of Brihanmumbai
Municipal Corporation from time to time.

In case of default, in carrying out prescribed anti-malaria measures resulting in increase in
malaria incidence, contractor shall be liable to pay Brihanmumbai Municipal Corporation on anti-

malaria measures to control the situation in addition to fine.
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SECTION 10
TECHNICAL
SPECIFICATIONS




Preamble :-

Chlorine treatment is used extensively for the control of algae. In the chlorination system,
the chlorine is continuously dosed at the respective dosing point to prevent microbiological growth.
The various sections under Chlorination Plant Mumbai III-A include drum room having storing
capacity of 76 nos. liquid chlorine tonners. There are six chlorination dosing batteries. Among these
batteries, four batteries are having dosing capacity up to 30 Kg/hr with 4 tonners connected and two
batteries having dosing capacity up to 60 Kg/hr with 8 tonners connected for chlorine gas dosing.

The complete chlorination system at Chlorine Plant M-IIIA is designed with safety at a
premium, utilising the vacuum principle. This plant works on the gas withdrawal process,
withdrawal of chlorine gas is from the chlorine tonners. Chlorine gas passes through chlorine gas
manifold at a pressure of about 2 to 4 kg/cm?. All these items are in continuous contact with liquid

chlorine, which is highly corrosive.

TECHNICAL SPECIFICATIONS

¢  Vacuum regulator
The vacuum regulator converts the pressure into vacuum condition and chlorine gas
flows under vacuum after this stage. Hence chances of reliquification is eliminated.
The inlet valve of the vacuum regulator is normally closed and vacuum to open. Hence
there are no chances of leakage after the vacuum regulator. A pad heater is provided
along with remote vacuum regulator to avoid reliquification of chlorine gas.
Functions of vacuum regulator:
© Reduction of gas pressure to a regulated vacuum
© Safety shut-off of gas pressure upon loss of vacuum.
©  Vacuum regulator pressure relief
© Isolation of vacuum regulator via the vacuum sealing valve
¢ Chlorinators (Gas feeders)

From the existing chlorine gas manifold supply point, the gas enters the
chlorinator. The chlorinator flow is adjusted with the help of rate valve, from the front
cabinet. The gas flow meter provides a visual indication of the gas flow rate. The gas
then passes to the differential pressure regulator. The differential pressure regulator is
used to maintain a constant pressure differential across the valve despite in vacuum
down-stream. This ensure a stable feed rate, irrespective of any variations in the motive
water conditions.

¢ Flexible coil connecting tube with isolation valve
Flexible copper coils are provided for connecting the chlorine cylinder feed
system such that small movements of the cylinder can take place without causing any

damage to seals and permanent piping.
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The IS 3224 valve at the end is provided for isolating the flexible connector
from the chlorine cylinder when empty cylinder to be replaced by filled chlorine

cylinder.

o Seamless soft copper tube as per ASTM B88 in the annealed state with O.D. — 10 mm,
ID — 7 mm. 1.50 mm Thick, Material Test Certificate of manufacturer and Govt.
Approved Laboratory shall be submitted.

© Length- 1.50 mtrs. + 1 cm.
o Working Pressure - 10 kg/cm?; Test Pressure — 25 kg/cm?

©o Both ends of the tube shall be provided with brass connectors and brass nuts to

facilitate the connections as per sample.
Ball valves for chlorine services

Manually operated C.S ball valve of size 25 NB are provided on header line for

sysem isloation purpose.
Gas filters

Chlorine gas filter is provided just upstream of the chlorinator to obtain dry clean
chlorine gas from the chlorine cylinder and is connected to the inlet connection of IS 3224
valve, the outlet which is connected to the skid mounted chlorinator. The gas filters used
are of vertically mounted type and essentially consists of carbon steel outer body with an

inner filter element consisting of renewable filter medium i.e glass wool and activated

alumina.
Sr. | Description OEM Part No. Material of
No. Construction
A Spare for Remote Vacuum Regulator 60 kg/hr
1 RVR Back Body A-391 Acrylonitrile butadiene
styrene(ABS)
2 RVR Front Body U-539 ABS
3 Front Block A-273 ABS
4 RVR Body Plate T-231 SS 316
5 Filter Plug / Inlet T-230 ALUNIMIUN SILICON
Plug BRONZE
6 Valve Plug V-141 SILVER
7 Diaphragm Front U-333 PVC
Plate
8 Diaphragm Back U-764 PVC
Plate
9 Diaphragm Bolt U-540 PVC
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10 | Diaphragm D-110 CTFE
(CHLOROTRIFLUORO
EHYLENE POLYMER)

11 Pin Guide U-541 PTFE

12 | Guide U-542 PTFE PTFE

13 |Pin W-183 SILVER

14 | Adopter U-545 PVC PVC

15 Valve Seat Inlet U-543 TEFLON

16 | Vent Plug U-544 PTFE /PVC

17 | Vent Screw W-182 SILVER

18  |Inlet Assembly BM 5968 BODY, NUT, PLUG :
ALUNIMIUN SILICON
BRONZE, SILVER,
PTFE, VITON

19 | Filter holder U-547 PTFE

20 | Heater R-260 PAD
HEATER(SILICON)

21 Strainer R-2157 CARBON STEEL,
HASTELLOY SCREEN

22 | O-ring OV-11-226 VITON

23 |O-ring OV-11-130 VITON

24 | Lead gasket (2.06 OD) R-1020 LEAD

25 |Lead gasket R-6785 LEAD

26 | Gauge assembly (0-300PSI) BM-6602 CHEMICAL
SEAL(WCB) WITH
HASTELLOY
DIAPHRAGM

27 | Union assembly 1-1/2” NPT BM-4298 PVC

B Spares for Pressure Reducing Valve (PRV) assembly

28 | Lower valve body 433A73S92 EN8

29 | Upper valve body 433A074592 CIIS 210 FG 200

30 | Upper cap 378C017A11 CASTING

31 Adjustment screw 396G034S11 M 400/ SS 316

32 | Locking nut 397A035573 ENS

33 Seat cap & bushing assembly | 640A102U01 M 400/ SS 316/
CASTING

34 | Loading spring 424A073001 CARBON STEEL

35 | Diaphragm bolt assembly 639A106U01 M 400/ BRASS

36 | Hexagonal Nut 379A035B72 CS- HIGH TENSILE

37 | Diaphragm backing plate 391G039M31 BRASS

38 | Valve plug 433C034U01 SILVER

39 | Valve seat 433F040P30 TEFLON

40 Capsule valve body 433A0080B72 MONEL 400
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41 Spring 424A074U02 TANTALUM ALLOY

42 Capsule spring seat 378D010B72 PTFE

43 Capsule valve assembly 668A136U01L MONEL 400

44 | Lower end cap 987C016S11 EN8

C Spares for assembly of DPR 60 kg/hr

45 | Back body U-548 ABS

46 | Front body U-549 ABS

47  |Diaphragm front plate U-333 PVC

48 | Diaphragm back plate U-332 PVC

49 | Diaphragm bolt U-550 PVC

50 | Guide pin W-184 SILVER

51 Outlet block U-555-1 PVC

52 |Meter block top U-1327-1 PVC

53 Meter block bottom U-1326-1 PVC

54 | Rate valve assembly A-736 PVC

55 Retaining nut W-137 PVC

56 | Valve plug U-559 PVC

57 Retainer U-560 PVC

58 Valve sleeve U-561-1 PVC

59 | Valve bonnet U-563 PVC

60 | Rate valve stem A-735 SILVER

61 O-ring OV-11-141 VITON

62 | O-ring OV-11-129 VITON

63 | O-ring OV-11-223 VITON

64 | O-ring OV-11-225 VITON

65 | O-ring OV-11-010 VITON

66 | O-ring OV-11-217 VITON

67 |Flowmeter R-1672 BOROSILICATE
GLASS

68 | Vacuum gauge BM-6556

D Spares for RVR 30 kg/hr assembly

69 |RVR back body A-310 ABS

70 | RVR front body 12704 ABS

71 Diaphragm bolt U-335-1 PVC

72 | Diaphragm front plate U-333 PVC

73 Diaphragm back plate U-764 PVC

74  |Inlet capsule BM-5919 SILVER

75 Filter plug T-230 ALUMINIUM SILICON
BRONZE

76 | O-ring OV-11-141 VITON

77 | O-ring OV-11-129 VITON
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78 | O-ring OV-11-220 VITON

79 | O-ring OV-11-210 VITON

80 | O-ring OV-11-116 VITON

81 Lead gasket 2.06 OD R-1020 LEAD

82 | Union assembly 1 NPT BM-4475 PVC

83 1/2 Tubing R-442 PE-20

E Spares for assembly of DPR 30 kg/hr

84 | Back body U-548 ABS

85 | Front body U-549 ABS

86 | Diaphragm front plate U-333 PVC

87 | Diaphragm back plate U-332 PVC

88 | Diaphragm bolt U-550 PVC

89 | Outlet block U-555-1 PVC

90 | Meter block top U-1327-1 PVC

91 Meter block bottom U-1326-1 PVC

92 | Rate valve assembly A-736 PVC

93 | Retaining nut W-137 PVC

94 | Valve plug U-559 PVC

95  |Retainer U-560 PVC

96 | Valve sleeve U-561-1 PVC

97 | Valve bonnet U-563 PVC

98 | Rate valve stem A-735 SILVER

99 | Flowmeter R-1670 BOROSILICATE
GLASS

100 |3/8 Tubing R-264 PE-20

F 1” CS NPT Ball valve

101 | End flange C-9902 CARBON STEEL

102 | Body C-9901 CARBON STEEL

103 | Ball C-9903 MONEL 400

104 | Handle C-9908 MS

105 | Stem C-9907 MONEL 400

G Copper coil

106 | Flexible copper coil R-100-2 COPPER WITH
CADMIUM PLATED

107 |Lead washer (OD-20.7 mm X |G-100 LEAD

ID-14 mm X Thick 3.0 mm)
108 | SS adaptors SS 316
109 | Chlorine cyl. valve body stub Al .Si. bronze

3/4"-14 NGT outlet 5/8"BSP IS
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3224

Gas filter

110

Filter replacement assembly C-9603-1 MONEL 400

SCOPE OF WORK
1. The material of construction shall be strictly, as per technical Specifications given and

all chemical compositions shall be confirmed to meet the requirements.

2. Tenderer shall visit the site before quoting to ascertain correct spares (components such
as gaskets, ‘O’ Rings, seals, etc.) & to ensure that spare parts offered by contractor are
compatible with the existing system as per dimensions and specifications mentioned.

3. Tenderer shall submit visit report as per BMC prescribed format (Annexture-
Undertaking for site visit) along with the tender.

4. Spare parts shall meet industry standards & regulations. Successful tenderer shall
provide high quality spares which are crucial for the reliable & safe operation of the
chlorination system.

5. Chlorine is highly corrosive hence, spare parts material shall be compatible with the
chemicals used in the chlorination process. Particularly like gasket, seals,”O’ rings and
other components which directly comes in contact with chlorine.

6. Successful tenderer shall get approval of sample of each item from BMC Engineer
before the final supply.

7. The successful tenderer shall submit the test certificates of titanium, hastelloy, monel,
vitton, PTFE, S.S.316 & silver material etc. from Govt. approved/ NABL- approved lab.
The cost of the same shall be borne by the tenderer.

8. The spares should be interchangeable with the existing system. The dimensions of the
offered elements shall be such that they must matched/ fitted in the existing system.

9. Technical literature/ brochure and drawings (wherever necessary) shall be submitted
along with tender.

10. The adaptor shall be suitable for 5/8” NPT brass nut of copper coil & valve of chlorine
tonner.

11. The lead washer having size OD-20.7 mm X ID-14 mm X Thick 3.0 mm shall be
suitable for 5/8” NPT brass nut of copper coil & valve of chlorine tonner. These lead
washers shall be supplied in proper packing of 100 to 500 washers in each packet.

12. Complete copper coils supplied along with connector, nut and nipple shall be plated

with cadmium.

13. The shape of the copper coils shall be suitable for accommodating in hood of scrubber

system onto the tonner. All the bends and turns shall be smooth and without crimp.

14. The material shall be delivered at BMC’s Panjrapur site by the contractor.
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15. All the loose material such as O-ring, gasket shall be supplied in a separate
packing with a material details on it.
GENERAL TERMS AND CONDITIONS

1. Tenderers are advised to visit Chlorine Plant M-IIIA Panjrapur to get acquainted with nature of

work involved.

2. BMC will not be responsible for any mishap happened to men, material of the contractor due to
the negligence on account of non observance of the safety aspects by his staff.

3. If any of the municipal property is unduly damaged due to negligence of the contractor, the
contractor shall have to make it good to the satisfaction of BMC site engineer, without any extra
cost to BMC.

4. If any discrepancy is observed in material supplied during 36 months warranty period, the
contractor shall have to rectify/ replace the same at his own cost.

5. Every effort is taken to define detail scope of work however if any material / work which is not
specified in scope work/technical specification and required for satisfactory completion of work
shall be provided/ carried out by successful tenderer without any extra cost to the corporation.

SAFETY PRECAUTIONS

The Contractor shall be responsible for the safety of all activities on the site. He
shall comply with all applicable safety requirements and take care of safety of all persons
entitled to be on the site and the works. He shall use reasonable efforts to keep the site
and the works, both during construction and maintenance, clear of unnecessary

obstruction so as to avoid danger to the persons and the users.
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Technical Datasheet

(To be mandatorily filled in with specific details and uploaded by the tenderer in packet A/B,
failing which tenders offer shall be treated as Non-responsive and rejected)

DATA SHEET
Sr. | Description Material of Construction Tenderer’s Offer
No.
A |Spare for Remote Vacuum Regulator 60 kg/hr
1 RVR Back Body Acrylonitrile butadiene
styrene(ABS)
2 RVR Front Body ABS
3 Front Block ABS
4 RVR Body Plate SS 316
5 Filter Plug / Inlet ALUNIMIUN SILICON
Plug BRONZE
6 Valve Plug SILVER
7 Diaphragm Front PVC
Plate
8 Diaphragm Back PVC
Plate
9 Diaphragm Bolt PVC
10 Diaphragm CTFE
(CHLOROTRIFLUOROE
THYLENE POLYMER)
11 Pin Guide PTFE
12 | Guide PTFE
13 Pin SILVER
14 | Adopter PVC
15 Valve Seat Inlet TEFLON
16 | Vent Plug PTFE /PVC
17 Vent Screw SILVER
18 Inlet Assembly BODY, NUT, PLUG :
ALUNIMIUN SILICON
BRONZE, SILVER,
PTFE, VITON
19 Filter holder PTFE
20 | Heater PAD HEATER(SILICON)
21 Strainer CARBON STEEL,
HASTELLOY SCREEN
22 |O-ring VITON
23 O-ring VITON
24 | Lead gasket (2.06 OD) LEAD
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25 |Lead gasket LEAD

26 | Gauge assembly (0-300PSI) CHEMICAL SEAL(WCB)
WITH HASTELLOY
DIAPHRAGM

27 | Union assembly 1-1/2” NPT PVC

B |Spares for Pressure Reducing Valve (PRV) assembly

28 | Lower valve body EN8

29 | Upper valve body CIIS 210 FG 200

30 Upper cap CASTING

31 Adjustment screw M 400/ SS 316

32 | Locking nut EN8

33 Seat cap & bushing assembly M 400/ SS 316/ CASTING

34 | Loading spring CARBON STEEL

35 | Diaphragm bolt assembly M 400/ BRASS

36 |Hexagonal Nut CS- HIGH TENSILE

37 | Diaphragm backing plate BRASS

38 | Valve plug SILVER

39 | Valve seat TEFLON

40 | Capsule valve body MONEL 400

41 | Spring TANTALUM ALLOY

42 | Capsule spring seat PTFE

43 Capsule valve assembly MONEL 400

44 | Lower end cap ENS

C |Spares for assembly of DPR 60 kg/hr

45  |Back body ABS

46 |Front body ABS

47 | Diaphragm front plate PVC

48 | Diaphragm back plate PVC

49 | Diaphragm bolt PVC

50 | Guide pin SILVER

51 Outlet block PVC

52 |Meter block top PVC

53 | Meter block bottom PVC

54 | Rate valve assembly PVC

55 |Retaining nut PVC

56 | Valve plug PVC

57  |Retainer PVC

58 | Valve sleeve PVC

59 | Valve bonnet PVC

60 | Rate valve stem SILVER
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61 O-ring VITON

62  |O-ring VITON

63 | O-ring VITON

64 | O-ring VITON

65 O-ring VITON

66 | O-ring VITON

67 | Flowmeter BOROSILICATE GLASS

68 | Vacuum gauge

D |Spares for RVR 30 kg/hr assembly

69 |RVR back body ABS

70  |RVR front body ABS

71 | Diaphragm bolt PVC

72 | Diaphragm front plate PVC

73 | Diaphragm back plate PVC

74 | Inlet capsule SILVER

75 | Filter plug ALUMINIUM SILICON
BRONZE

76 | O-ring VITON

77 | O-ring VITON

78 | O-ring VITON

79 | O-ring VITON

80 |O-ring VITON

81 Lead gasket 2.06 OD LEAD

82 | Union assembly 1 NPT PVC

83 1/2 Tubing PE-20

E |Spares for assembly of DPR 30 kg/hr

84 | Back body ABS

85 | Front body ABS

86 | Diaphragm front plate PVC

87 | Diaphragm back plate PVC

88 | Diaphragm bolt PVC

89 | Outlet block PVC

90 | Meter block top PVC

91 | Meter block bottom PVC

92 | Rate valve assembly PVC

93  |Retaining nut PVC

94 | Valve plug PVC

95 | Retainer PVC

96 | Valve sleeve PVC

97 | Valve bonnet PVC
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98 | Rate valve stem SILVER
99 | Flowmeter BOROSILICATE GLASS
100 |3/8 Tubing PE-20
F 1” CS NPT Ball valve
101 |End flange CARBON STEEL
102 |Body CARBON STEEL
103 |Ball MONEL 400
104 |Handle MS
105 |Stem MONEL 400
G | Copper coil
106 | Flexible copper coil COPPER WITH CADMIUM
PLATED
107 |Lead washer (OD-20.7 mm X ID-| LEAD
14 mm X Thick 3.0 mm)
108 |SS adaptors SS 316
109 | Chlorine cyl. valve body stub 3/4"-| Al .Si. bronze
14 NGT outlet 5/8"BSP IS 3224
H | Gas filter
110 |Filter replacement assembly MONEL 400

Sign & seal of manufacturer

Sign & seal of tenderer

Note: Each page of Data Sheet shall be sign with stamp by manufacturer and tenderer.
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SECTION 11
FRAUD
AND
CORRUPT
PRACTICES
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FRAUD AND CORRUPT PRACTICES
L The Applicants and their respective officers, employees, agents and advisers shall observe
the highest standard of ethics during the Bidding Process. Notwithstanding anything to the contrary
contained herein, the Authority may reject an Application without being liable in any manner
whatsoever to the Applicant if it determines that the Applicant has, directly or indirectly or through
an agent, engaged in corrupt practice, fraudulent practice, coercive practice, undesirable practice or
restrictive practice in the Bidding Process.
® Without prejudice to the rights of the Authority under relevant Clause herein above, if an
Applicant is found by the Authority to have directly or indirectly or through an agent, engaged or
indulged in any corrupt practice, fraudulent practice, coercive practice, undesirable practice or
restrictive practice during the Bidding Process, such Applicant shall not be eligible to participate in
any tender or RFQ issued by the Authority during a period of 2 (two) years from the date such
Applicant is found by the Authority to have directly or indirectly or through an agent, engaged or
indulged in any corrupt practice, fraudulent practice, coercive practice, undesirable practice or
restrictive practice, as the case may be.
o For the purposes of this Clause , the following terms shall have the meaning hereinafter
respectively assigned to them:
A. “corrupt practice” means the offering, giving, receiving, or soliciting, directly or indirectly, of
anything of value to influence the actions of any person connected with the Bidding Process (for
avoidance of doubt, offering of employment to, or employing, or engaging in any manner
whatsoever, directly or indirectly, any official of the Authority who is or has been associated in any
manner, directly or indirectly, with the Bidding Process or the LOA or has dealt with matters
concerning the Concession Agreement or arising there from, before or after the execution thereof,
at any time prior to the expiry of one year from the date such official resigns or retires from or
otherwise ceases to be in the service of the Authority, shall be deemed to constitute influencing the
actions of a person connected with the Bidding Process); or save and except as permitted under the
relevant sub clause, engaging in any manner whatsoever, whether during the Bidding Process or
after the issue of the LOA or after the execution of the Concession Agreement, as the case may be,
any person in respect of any matter relating to the Project or the LOA or the Concession
Agreement, who at any time has been or is a legal, financial or technical adviser of the Authority in
relation to any matter concerning the Project;
B. “fraudulent practice” means a misrepresentation or omission of facts or suppression of facts or
disclosure of incomplete facts, in order to influence the Bidding Process ;
C. “coercive practice” means impairing or harming or threatening to impair or harm, directly or
indirectly, any person or property to influence any persons participation or action in the Bidding
Process;
D. “undesirable practice” means (i) establishing contact with any person connected with or
employed or engaged by the Authority with the objective of canvassing, lobbying or in any manner

influencing or attempting to influence the Bidding Process; or (ii) having a Conflict of Interest; and
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E. “Restrictive practice” means forming a cartel or arriving at any understanding or arrangement
among Applicants with the objective of restricting or manipulating a full and fair competition in the
Bidding Process.
F. If the Employer/Financier determines that the Contractor has engaged in corrupt, fraudulent,
collusive, coercive or obstructive practices, in competing for or in executing the Contract, then the
Employer may, after giving 14 days’ notice to the Contractor, terminate the Contractor's
employment under the Contract and expel him from the Site, and the provisions of relevant Clause
shall apply as if such expulsion had been made.
G. Should any employee of the Contractor be determined to have engaged in corrupt, fraudulent,
collusive, coercive, or obstructive practice during the execution of the Works, then that employee
shall be removed in accordance with relevant Clause.
For the purposes of this Sub-Clause:
1. “corrupt practice” is the offering, giving, receiving to soliciting, directly or indirectly, of
anything of value to influence improperly the actions of another party;
ii. “another party” refers to a public official acting in relation to the procurement process or
contract execution. In this context, “public official” includes Financial staff and employees of
other organizations taking or reviewing procurement decisions.
iii. “fraudulent practice” is any act or omission, including a misrepresentation, that
knowingly or recklessly misleads, or attempts to mislead, a party to obtain a financial or
other benefit or to avoid an obligation;
iv. “collusive practice” is an arrangement between two or more parties designed to achieve an
improper purpose, including to influence improperly the actions of another party;
v. “coercive practice” is impairing or harming, or threatening to impair or harm, directly or
indirectly, any party or the property of the party to influence improperly the actions of a
party;
vi. “obstructive practice” is deliberately destroying, falsifying, altering or concealing of
evidence material to the investigation or making false statements to investigators in order to
materially impede the Financier investigation into allegations of a corrupt, fraudulent,
coercive or collusive practice; and/or threatening, harassing or intimidating any party to
prevent it from disclosing its knowledge of matters relevant to the investigation or from
pursuing the investigation; or acts intended to materially impede the exercise of the Finance’s
inspection and audit rights provided
vii. acts intended to materially impede the exercise of the Finance’s inspection and audit
rights provided .
viii. “party” refers to a public official; the terms “benefit” and “obligation” relate to the
procurement process or contract execution; and the “act or omission” is intended to influence
the procurement process or contract execution.
ix. 7parties” refers to participants in the procurement process (including public officials)

attempting to establish bid prices at artificial, noncompetitive levels.
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x. a “party” refers to a participant in the procurement process or contract execution.
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SECTION 12
PRE BID MEETING
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PRE BID MEETING (NOT APPLICABLE)

Pre-bid meeting of the interested parties shall be convened at the designated
date, time and place. A maximum of three representatives of each Applicant shall
be allowed to participate on production of authority letter from the Applicant.

During the course of Pre bid meeting, the Applicants will be free to seek
clarifications and make suggestions for consideration of the Authority. The
Authority shall Endeavour to provide clarifications and such further information as
it may, in its sole discretion, consider appropriate for facilitating a fair, transparent
and competitive Bidding Process.

The letter mentioning the queries shall be submitted on email id

eemne3atpppc.he@mcgm.gov.in one day before the date of pre-bid meeting up to 4
PM. Only official representative having authority letter from the tenderer as

mentioned above will be allowed to attend the pre-bid meeting.
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SECTION 13

LIST OF APPROVED BANKS
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List of approved bank

S.B.I and its subsidiary Banks

State Bank Of India.

State Bank Of Bikaner & Jaipur.

State Bank Of Hyderabad.

State Bank Of Mysore.

State Bank Of Patiyala.

State Bank Of Saurashtra.

RN |||+

State Bank Of Travankore.

vy

Nationalized Banks

Allahabad Bank.

Andhra Bank.

Bank Of Baroda.

Bank Of India.

Bank Of Maharashtra.

Central Bank Of India.

Dena Bank.

Indian Bank.

Indian Overseas Bank.

Oriental Bank Of Commerce.

Punjab National Bank.

Punjab & Sindh Bank.

Syndicate Bank.

Union Bank Of India.

United Bank Of India.

UCO Bank.

Vijaya Bank.

¥£$$$$$$$$$I$$¢$©w

Corporation Bank.

@)

Scheduled Commercial Banks

Bank Of Madura Ltd.

Bank Of Rajasthan Ltd.

Banaras State Bank Ltd.

Bharat Overseas Bank Ltd

Catholic Syrian Bank Ltd.

City Union Bank Ltd.

Development Credit Bank.

b8 BIR[R(R K

Dhanalakshmi Bank Ltd.
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Federal Bank Ltd.

Indsind Bank Ltd.

I.C.I.C.I Banking Corporation Ltd.

Global Trust Bank Ltd.

Jammu & Kashmir Bank Ltd.

Karnataka Bank Ltd.

KarurVysya Bank Ltd.

Laxmi Vilas Bank Ltd.

Nedugundi Bank Ltd.

Ratnakar Bank Ltd.

Sangli Bank Ltd.

South Indian Bank Ltd.

S.B.I Corporation &Int Bank Ltd.

Tamilnadu Mercantile Bank Ltd.

United Western Bank Ltd.

Vysya Bank Ltd.

Schedule Urban Co-op Banks

Abhyudaya Co-op Bank Ltd.

Bassein Catholic Co-op Bank Ltd.

Bharat Co-op Bank Ltd.

Bombay Mercantile Co-op Bank Ltd.

Cosmos Co-op Bank Ltd.

Greater Mumbai Co-op Bank Ltd.

JanataSahakari Bank Ltd.

Mumbai District Central Co-op Bank Ltd.

Maharashtra State Co-op Bank Ltd.

New India Co-op Bank Ltd.

North Canara G.S.B. Co-op Bank Ltd.

Rupee Co-op Bank Ltd.

Sangli Urban Co-op Bank Ltd.

Saraswat Co-op Bank Ltd.

ShamraoVithal Co-op Bank Ltd.

Mahanagar Co-op Bank Ltd.

Citizen Bank Ltd.

Yes Bank Ltd.

Foreign Banks

ABM AMRO (N.Y.) Bank.

American Express Bank Ltd.

ANZ Grindlays Bank Ltd.

Bank Of America N.T. & S.A.

Bank Of Tokyo Ltd.

Bankindosuez.

BanqueNationale de Paris.

Barclays bank.

City Bank N.A.

Hongkong & Shanghai banking Corporation.

Mitsui Taiyokbe Bank Ltd.

Standard Chartered Bank.
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Cho Hung Bank.
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APPENDIX
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FORM OF TENDER

To,

The Municipal Commissioner for BMC

Sir,

I/ We have read and examined the following documents relating to the work of

. Notice inviting tender.

1l. Directions to tenderers (General and special)

iii. General condition of contract for M & E Works of the Brihanmumbai Municipal Corporation
municipal corporation as amended up to date.

iv. Relevant drawings

V. Specifications.

vi. Special directions

vii. Annexure A and B.

viii.  Bill of Quantities and Rates.

1A. I/'We
(full name in capital letters, starting with surname), the Proprietor/ Managing Partner/ Manag-
ing Director/ Holder of the Business, for the establishment / firm / registered company, named
herein below, do hereby offer to ...........coooiiii i

Referred to in the specifications and schedule to the accompanying form of con-tract of the
rates entered in the schedule of rates sent herewith and signed by me/ us” (strike out the por-
tions which are not applicable).

1B. I/We do here by state and declare that I/We, whose names are given herein below in details with
the addresses, have not filled in this tender under any other name or under the name of any
other establishment /firm or otherwise, nor are we in any way related or concerned with the es-
tablishment /firm or any other person, who have filled in the tender for the aforesaid work.”

2. I/We hereby tender for the execution of the works referred to in the aforesaid documents, upon
the terms and conditions, contained or referred to therein and in accordance with the specifica-
tions designs, drawings and other relevant details in all respects.

3. According to your requirements for payment of Earnest Money amounting to
Rs. /-
(Rs. )

I/We have deposited the amount through online payment gateways with the C.E. of the

Corporation not to bear interest.

4. I/We hereby request you not to enter into a contract with any other person/s for the

execution of the works until notice of non/acceptance of this tender has first been

communicated to me/us, and in consideration of yours agreeing to refrain from so doing I/

we agree not to withdraw the offer constituted by this tender before the date of

communication to me/us of such notice of on / acceptance, which date shall be not later
than ten days from the date of the decision of the Standing Committee or Education

Committee of the Corporation, as maybe required under the Mumbai Municipal

Corporation Act, not to accept this tender.(Subject to condition 5 below).

5. I/We also agree to keep this tender open for acceptance for a period of 180 days from the date
fixed for opening the same and not to make any modifications in its terms and conditions which
are not acceptable to the Corporation.

6. I/We agree that the Corporation shall, without prejudice to any other right or remedy, be at lib-
erty to forfeit the said earnest money absolutely, if.

a. I/We fail to keep the tender open as aforesaid.
b. I/We fail to execute the formal contract or make the contract deposit when
called upon to do so.
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c. I/we do not commence the work on or before the date specified by the Engi-
neer in his work order.

7. I/We hereby further agree to pay all the charges of whatsoever nature in connection with the
preparation, stamping and execution of the said contract.
8. I/We further agree that, I/we shall register ourselves as ‘Employer’ with the Bombay Iron and

Steel Labour Board’ and fulfill all the obligatory provisions of Maharashtra Mathadi, Hamal
and other Manual workers (Regulation of Employment and Welfare) Act 1969 and the Bombay
Iron and Steel unprotected workers Scheme 1970.

9. CIIWE. e have failed in the accompanying tender
with full knowledge of liabilities and, therefore, we will not raise any objection or dispute in
any manner relating to any action, including forfeiture of deposit and blacklisting, for giving
any information, which is found to be incorrect and against the instructions and directions given
in this tender.

10. “I/We further agree and undertake that in the event it is revealed subsequently after the allot-
ment of work/contract to me/us, that any information given by me/us in this tender is false or
incorrect, I/'We shall compensate the Brihanmumbai Municipal Corporation for any such
losses or inconvenience caused to the Corporation in any manner and will not resist any claim
for such compensation on any ground whatsoever. I/we agree and undertake that I/we shall not
claim in such case any amount by way of damages or compensation for cancellation of the con-
tract given to me/us or any work assigned to me/us or is with-drawn by the Corporation,”

Address Yours faithfully,

........................................ Digital Signature of the Tenderer or the Firm

L
P
P
A
e

Full Name and private residential address of all the

partners constituting the Firm A/c No.

Name of Bank

2

TN Name of Branch

G

5 Vender No.
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AGREEMENT FORM

Tender / Quotation dated ................ 20...

DMC (SE)Y AMC (P) / MC’s sanction / Standing Committee Resolution No. ........
CONTRACT FOR THE WORKS e
This agreement made this day Of ..........c. oo e et e,

TWO thOUSANA ... e e e
B 75 AT P
Inhabitants of Mumbai, carrying on bUSINESS At...... ...c.evvivriiriiriineiiiieaies cvreraenens oen
in Bombay under the style and name of MEeSSIS ........coiiiiiiiiiiiiiiiiiiiiii e
................................................... (Hereinafter called “the contractor) of the one part and
SHIT .o

the Dy. Municipal Commissioner (hereinafter called “the commissioner” in which expression are
included unless the inclusion is inconsistent with the context, or meaning thereof, his successor or
successors for the time being holding the office of Dy. Municipal Commissioner of the second part
and the Brihanmumbai Municipal Corporation (hereinafter called “the Corporation”) of the third
part, WHEREAS the contractor has tendered for the construction, completion and maintenance of
the works described above and his tender has been accepted by the Commissioner (with the ap-
proval of the Standing Committee of the Corporation) NOW THIS THIS AGREEMENT WITNES-
SETH as follows:-

1) In this agreement words and expressions shall have the same meanings as are respectively

assigned to them in the General Conditions of Contract for works hereinafter referred to:-

2) The following documents shall be deemed to form and be read and constructed as a part of
this agreement viz.

a) The letter of Acceptance

b) The Bid:

c) Addendum to Bid; if any

d) Tender Document

e) The Bill of Quantities:

) The Specification:

g) Detailed Engineering Drawings

h) Standard General Conditions of Contracts (GCC)

1) All correspondence documents between bidder and Brihanmumbai Municipal Cor-
poration

122




3)

4)

In consideration of the payments to be made by the Commissioner to the contractor as
hereinafter mentioned the contractor hereby covenants with the Commissioner to

in conformity in all respects with the provision of the contract.
The Commissioner hereby convenient to pay to the Contractor in consideration of carrying
out the works of

the con-

tract sum, at times and in the manner prescribed by the contract.

IN WITNESS WHERE OF the parties hereto have caused their respective common seals to be
herein to affixed (or have hereunto set their respective hands and seals) the day and year above
written.

Signed, Sealed and delivered by the contractors

In the presence of Trading under the name and style of
Full Name
Address Contractors

Signed by the Dy. Municipal Commissioner

in the presence of

Dy. Municipal Commissioner

The Common seal of the Brihanmumbai Municipal Corporation was hereunto affixed on the

L.
2.

vvveeeans 20 10 the presence of two members of the Standing Committee.

[N

And in the presence of the Municipal Secre-

tary

Municipal Secretary

EE (M&E)MIIIA WTP Panj. Dy. HE( M&E) MIIIA PP HE

Note: The successful bidder will have to pay for preparing contract documents, legal charges,
stamp duty and stationery charges as mentioned in section 6.

123




ANNEXURE "A "

1 Name of work

The Engineer for this work

Engineer In Charge

2 Estimated cost of Tender
Sr. No. Description of work
1 Civil Work
2 Electrical Work
3 Total Amount

3 Earnest Money

4 Completion Period

Procurement of chlorine spares for day to
day maintenance work at Chlorine Plant
M-IIIA Panjrapur.

Hydraulic Engineer
Dy.HE (M&E)M-III A, P.P./
EE(M&E) WTP M-III A, Panj.

Not applicable being Item rate tender
Total Amount Rs.

Rs.44,410/-
03 Months (Including Monsoon)
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Annexure- B
(On Rs. 500/- Stamp Paper)

PRE-CONTRACT INTEGRITY PACT

The Bidder commits himself to take all measures necessary to prevent corrupt practices, unfair
means and illegal activities during any stage of his bid or during any pre-contract or post-
contract stage in order to secure the contract or in furtherance to secure it and in particular
commits himself to the following: -

1.The Bidder will not offer, directly or through intermediaries, any bribe, gift, consideration,
reward, favour, any material or immaterial benefit or other advantage, commission, fees,
brokerage or inducement to any official of the Brihanmumbai Municipal Corporation,
connected directly or indirectly with the bidding process, or to any person, organization or
third party related to the contract in exchange for any advantage in the bidding, evaluation,

contracting and implementation of the Contract.

2.The Bidder further undertakes that he has not given, offered or promised to give, directly or
indirectly any bribe, gift, consideration, reward, favour, any material or immaterial benefit or
other advantage, commission, fees, brokerage or inducement to any official of the
Brihanmumbai Municipal Corporation or otherwise in procuring the Contract or forbearing to
do or having done any act in relation to the obtaining or execution of the Contract or any other
Contract with the Government for showing or forbearing to show favour or disfavour to any

person in relation to the Contract or any other Contract with the Government.

3.The Bidder will not collude with other parties interested in the contract to impair the
transparency, fairness and progress of the bidding process, bid evaluation, contracting and

implementation of the contract.

4.The Bidder will not accept any advantage in exchange for any corrupt practice, unfair means

and illegal activities.

5.The Bidder, either while presenting the bid or during pre-contract negotiations or before
signing the contract, shall disclose any payments he has made, is committed to or intends to
make to officials of the Brihanmumbai Municipal Corporation or their family members, agents,
brokers or any other intermediaries in connection with the contract and the details of services

agreed upon for such payments.

6.The Bidder shall not use improperly, for purposes of competition or personal gain, or pass on
to others, any information provided by the Brihanmumbai Municipal Corporation as part of the
business relationship, regarding plans, technical proposals and business details, including
information contained in any electronic data carrier. The Bidder also undertakes to exercise due

and adequate care lest any such information is divulged.
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7.The Bidder commits to refrain from giving any complaint directly or through any other
manner without supporting it with full and verifiable facts.

8.The Bidder shall not instigate or cause to instigate any third person to commit any of the
actions mentioned above.

9. The Bidder and their respective officers, employees, agents and advisers shall observe the
highest standard of ethics during the Bidding Process. Notwithstanding anything to the
contrary contained herein, the Authority may reject an Application without being liable in any
manner whatsoever to the Applicant if it determines that the Applicant has, directly or
indirectly or through an agent, engaged in corrupt practice, fraudulent practice, coercive
practice, undesirable practice or restrictive practice in the Bidding Process. For the purposes of
this Clause 9, the following terms shall have the meaning herein after respectively assigned to
them:

“fraudulent practice” means a misrepresentation or omission of facts or suppression of facts or

disclosure of incomplete facts, in order to influence the Bidding Process;

“coercive practice” means impairing or harming or threatening to impair or harm, directly or
indirectly, any person or property to influence any person’s participation or action in the

Bidding Process;

“undesirable practice” means (i) establishing contact with any person connected with or
employed or engaged by the Authority with the objective of canvassing, lobbying or in any
manner influencing or attempting to influence the Bidding Process; or (ii) having a Conflict of
Interest; and “restrictive practice” means forming a cartel or arriving at any understanding or
arrangement among Applicants with the objective of restricting or manipulating a full and fair

competition in the Bidding Process.

Signature of Tenderer/Bidder
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UNDERTAKING-CUM-INDEMNITY BOND
On 500/- Stamp Paper

I, of , do hereby declared and undertake

as under.

1. I declare that I have submitted certificates as required to Executive engineer (Monitoring) at the

time of registration of my firm/company and there is no change in the contents of the

certificates that are submitted at the time of registration.

2. 1 declare that I in capacity as Manager/Director/Partners/Proprietors of
has not been charged with any prohibitory and /or penal action such as banning (for

specific time or permanent)/de-registration or any other action under the law by any Government

and/or Semi Government and/or Government

undertaking.

3. I declare that I have perused and examined the tender document including addendum, condition

of contract, specifications, drawings, bill of quantity etc. forming part of tender and accordingly, I

submit my offer to execute the work as per tender documents at the rates quoted by me in capacity

as of

4.1 further declare that if I am allotted the work and I failed to carry out the allotted work in
accordance with the terms and conditions and within the time prescribed and specified, BMC is
entitled to carry out the work allotted to me by any other means at my risk and cost, at any stage of
the contract.

5. T also declare that I will not claim any charge/damages/compensation for non availability of site
for the contract work at any time.

6. I declare that I will positively make the arrangements of the required equipment on the day of
commencement or with respect to the progress of the work in phases, as per the instructions of site

in charge

Signature of Tenderer/Bidder
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PROFORMAS:
PROFORMA- 1

The list of similar works as stated in eligibility criteria during last Seven years—

PROFORMA- 1
‘ Actual cost

Name of the  [Name of the Stipulated date of|Actual date of
Sr.No. ) ) . of work

Project employer completion completion

done
1 2 3 4 5 6

NOTE:

Scanned Attested copies of completion/performance certificates from the Engineer-in-Charge for
each work should be annexed in the support of information furnished in the above proforma.
Works shall be grouped financial year-wise.

Yearly turnover of works during the last

PROFORMA- I1
three years.

ROFORMA- 1T

Sr.No. Financial year

Annual Turnover of

Works

Updated value to

current year

Average of last

Syears

Total

NOTE: The above figures shall tally with the audited balance sheets uploaded by the tenderers

duly certified by Chartered Accountant.
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PROFORMA- 111
At least similar work, as stated in eligibility criteria,

PROFORMA- 111

Name of | Name of |Cost of the/Date of issue|Stipulated Date of|Actual Date| Actual cost of
the the Project of work Completion  |of work done
Project | Employer Order Completion
1 2 3 4 5 6 7

Note: Scanned Attested copies of completion/performance certificates from the Engineer-in-charge
for each work should be annexed in support of information furnished in the above proforma.

PERSONNEL:

PROFORMA- IV(Not Applicable)

St. No. Post Name Qualification Work Experience
(Prime
Candidate/ No. of Years
Alternate)

1 |Project Manager

Quality Control Engineer

3 [Site Engineer

4 Site Supervisor

NOTE: Scanned Attested copies of qualification certificates and details of work experience shall

be submitted /uploaded.
MACHINERY:-(for-speeial-work-enly)
PROFORMA—V/A
OwnedA-cased/Assured-aceess
SeNe- Equipment Number
+ 2 3 4
PROFORMA—V/B
SeNe- Equipment Number Owred
+ 2 3 4

PROFORMA - VI /A
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Details of Existing Commitments and ongoing works —

PROFORMA - VI/A

Contract Name & Value of Scheduled | Value of work
Description of| Place ] o
. No. & | Addresses of | Contract in date of remaining to be
wor
Date employer Rs. completion completed
1 2 3 5 6 7

Note: Scanned Attested copies of completion/performance certificates from the Engineer-in-

Charge for each work should be annexed in the support of information furnished in the above

proforma.

PROFORMA-VI/B

Details of works for which bids are already uploaded —

PROFORMA-VI/B

Value of i Date on which
Description of Name & Addresses of] _ Time
Place Contract in ) decision is
work employee Period
Rs. expected
1 2 3 4 5 6

Note: Scanned Attested copies of certificates from the Engineer-in-charge for each work shall

be annexed.

PROFORMA- VII

Information on Litigation History in which the applicant is involved.

PROFORMA - VII

Other Party Emplover Cause of Amount Remarks showing
(/Parties) ploy Dispute involved Present Status.
1 2 3 4 5

Note: Scanned Attested copies of completion / performance certificates from the Engineer-in-

charge for each work should be annexed and uploaded.
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Annexure- C

UNDERTAKING FOR BEST PRICE

(On stamp paper of Rs. 500/- duly notarized by notary with red seal and registration number)

Tender / Bid No.

To,
The Brihanmumbai Municipal Commissioner
For Brihanmumbai Municipal Corporation

Sir,

T/ WE e ( Full Name in capital letters starting
with surname ), the Proprietor / Managing Partner / Managing Director / Holder of the Business /
Manufacturer / Authorized Dealer, for the establishment / firm / registered company , named herein

below , do hereby , state and declare that [/We whose names are given

herein below in details with the addresses have not filled in this tender under any other name or
under the name of any other establishment / firm or otherwise , nor are We in any way related or
concerned with any establishment / firm or any other person , who have filled in the tender for the
aforesaid work.”

“I / We do hereby further undertake that, we have offered the best prices for the subject
supply / work as per the present market rates. Further, we do here by undertake and commit
that we have not offered / supplied the subject product / similar product / system or sub
system in the past one year in the Maharashtra State for quantity variation up to - 50% or +
10 % at a price lower than that offered in the present bid to any other outside agencies
including Govt. / Semi Govt. agencies and within the Brihanmumbai Municipal Corporation
also. Further, we have filled in the accompanying tender with full knowledge of the above
liabilities and therefore we will not raise any objection or dispute in any manner relating to any
action, including forfeiture of deposit and blacklisting, for giving any information which is found to
be incorrect and against the instructions and directions given in this behalf in this tender.

I/ We further agree and undertake that in the event it is revealed subsequently after the
allotment of work / contract to me / us , that any information given by me / us in this tender is false
or incorrect , I / We shall compensate the Brihanmumbai Municipal Corporation for any such losses
or inconvenience caused to the Corporation in any manner and will not resist any claim for such
compensation on any ground whatsoever , I / We agree and undertake that I / We shall not claim in
such case any amount , by way of damages or compensation for cancellation of the contract given
to me / us or any work assigned to me / us or is withdrawn by the Corporation.”

However, in case of price difference, if it is a result of differential tax structures, different
dollar value of Rupee, differential logistic of transport etc. Considering this aspect, before invoking
the penalty, black-listing, I/We will be given a reasonable opportunity of being heard by

representing our case as to why such price variation / differential has been arisen.

133




In case if the explanation submitted by me / us is unsatisfactory then action including

forfeiture of despite and black-listing may be taken against me/us.

TENDERER'S FULL SIGNATURE WITH
FULL NAME AND RUBBER STAMP
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Annexure- D

Rate Analysis

Sr. Description of rate Unit Quantity Rate Amount
No. analysis parameters
1 Basic Material (Rate
should be inclusive of
all taxes)
2 |Machinery Hire Charges
3 |Labour Type (labour
components)
4 | Total of all components
5 |Overhead & Profit 15%
on 4
6 | Total Rate (4+5)
7 | Per unit rate
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Annexure-E

Irrevocable Undertaking
(on Rs. 500/- Stamp paper duly notarized)

I SHri/Smt....coceniiiiiiiiiieeeee e ... aged,........ years Indian Inhabitant.
Proprietor/ Partner/ Director of M/S. ...covviiiiiieiieneeeee e resident ateeereenienn

................ do hereby give Irrevocable undertaking as under;

1 I say & undertake that as specified in section 171 of CGST Act, 2017, any reduction in
rate of tax on supply of goods or services or the benefit of input tax credit shall be
mandotarily passed on to Brihanmumbai Municipal Corporation by way of

commensurate reduction in prices.

2 I further say and undertake that I understand tat in case the same is not passed on and is
discovered at any later stage, Brihanmumbai Municipal Corporation shall be at liberty to
initiate legal action against me for its recovery including, but not limited to, an appeal to

the Screening Committee of the GST Counsel.

3 I say that above said irrevocable undertaking is binding upon me/my partners/
company/ other Directors of the company and upon my/our legal heirs, assignee,

Executor, administrator etc.

4 If I fail to compliance with the provisions of the GST Act, I shall be liable for penalty/
punishment or both as per the provisions of GST Act.

5 Whatever has been stated here in above is true & correct to my/ own knowledge & belief.

Solemnly affirmed at
DEPONANT

This day of
BEFORE ME

Interpreted Explained and Identified by me.
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BRIHANMUMBAI MUNICIPAL CORPORATION
(Hydraulic Engineer's Department)

Tender No. :

Sub: Procurement of chlorine spares for day to day maintenance work
at Chlorine Plant M-IIIA Panjrapur.

The Tenderer shall state briefly any deviation from the specifications, contained in his main

offer.

DEVIATION SCHEDULE

Sr. Item Deviation Remarks

Signature of authorized person of concern/company
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BRIHANMUMBAI MUNICIPAL CORPORATION

CIRCULAR
U/No.MGC/F/6342 dated 5.5.2018

Sub.: Revised guidelines regarding barricades being used during the execution of various
infrastructure development projects by Brihanmumbai in Mumbai.

Various infrastructure development projects are being executed by Brihanmumbai Municipal
Corporation for the betterment of citizens of Mumbai. During the course of execution of the
projects, it is necessary to
A) Only two type of barricades having department wise colour coding are proposed to be used
depending upon the nature of work i.e. Minor and Major.

1) Minor works: Barricading made out of 1.5 mm thick MS plate fixed on M.S. angle post/ frame of
65 mm X 65 mm X 6 mm having height of 1.5 m supported on as shown in

Annex-I.

i1) Major works: Structural steel barricade made out of 1.50 mm thick M.S. Plate ISMB 250, ISLC
250X50mm and ISA 5S0mmX50mmX6 mm having of size 2.5 m X 2 m as shown in Annex-II.

B) The department wise colour coding for the barricading shall be as under:-

i) H.E. & W.S.P. department — Blue

i1) Roads, Traffic, Bridges and Coastal Roads department— Yellow

iii) S.P. & S.O department — Green

iv) S.W.D., Building Maintenance department & for ward works — Red

C) The basic principle behind installing secured and continuous barricading is to ensure the

safety of vehicular as well as pedestrian traffic and residents in the nearby vicinity of the project.
Due to non-installation of appropriate barricades on sites if any mishap occurs leading to injury or
loss of life, then the contractor and contractor’s Engineer in-charge will be liable for the consequent
action.

D) During the course of execution of project, if it is noticed that the contractor has not provided
barricading then a penalty of Rs.1000/- per meter per day will be imposed upon the contractor and
will be deducted from the due Bill. This penalty shall be a part of penalty as per tender condition.
E) Details of the work shall be prominently displayed on the central panel of the barricades
alongwith the Social Slogans as given in Annexure III and the Cycle of the same shall be
maintained.

F) The contractor shall provide and install the barricading alongwith the slogans printed as per the
Annexure III, at his own cost and no payment will be made for this, however the contractor shall
quote the bid accordingly by considering the cost of barricading.

The condition shall be included in the tender as given below.

“ Barricading shall be provided free of cost as per Circular vide U/No.MGC/F/6342 dated 5.5.2018
and as per Annexure I, II and III of Standard drawings and specifications with slogans and

department wise colour codes.” The copy of circular will be attached to the tender as a part of
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tender document. This circular will be applicable for the new tenders proposed to be invited from
01.06.2018 and also the corrigendum shall be attached to tenders which are uploaded. However, for
the projects wherein the tenders are already invited, the barricading shall be provided strictly as per
tender condition. All the details (Annexure I, I & III of Standard drawings and specifications with
slogans and department wise colour codes, sketches and department wise colour coding) are
uploaded on Brihanmumbai Municipal Corporation portal.

This circular shall come in force with immediate effect.
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ANNEXURE-G
GRIEVANCE REDRESSAL MECHANISM
(To be submitted with Technical Packet-B)

BMC has formed a Grievance Redressal Mechanism for redressal of bidder's grievances.
Any Bidder or prospective Hidder aggrieved by any decision, action or omission of the procuring
entity being contrary to the provisions of the tender or any rules or guidelines issued therein. in
Packet A. B&C can make an application for review of decision of responsiveness in Packet "A B &
C within a period of 7 days or any such other period, as may be specified in the Bid document.

While making such an application to procuring entity for review, aggrieved bidders or
prospective bidders shall clearly specify the ground or grounds in respect of which he feels
aggrieved.

Provided that after declaration of a bidder as a successful in Packet A (General
Requirements), an application for review may be filed only by a bidder who has participated in
procurement proceedings and after declaration of successful bidder in Packet 'B' (Technical Bid).
an application for review may be filed only by successful bidders of Packet A. Provided further
that, an application for review of the financial bid can be submitted, by the bidder whose technical
bid is found to be acceptable/responsive.

Upon receipt of such application for review, BMC may decide whether the bid process is
required to be suspended pending disposal of such review. The BMC after examining the
application and the documents available to him, give such reliefs, as may be considered appropriate
and communicate its decision to the Applicant and if required to other bidders or prospective
bidders, as the case may be.

BMC shall deal and dispose off such application as expeditiously as possible and in any
case within 10 days from the date of receipt of such application or such other period as may be
specified in pre-qualification document, bidder registration document or bid documents, as the case
may be.

Where BMC fails to dispose off the application within the specified period or if the bidder
or prospective bidder feels aggrieved by the decision of the procuring entity, such bidder or
prospective bidder may file an application for redressal before the "Internal Procurement Redressal
Committee" within 7 days of the expiry of the allowed time or of the date of receipt of the decision
as the case may be. Every such application for internal redressal before Redressal Committee shall
be accompanied by fee of Rs.25,000/- and fee shall be paid in the form of D.D. in favour of
M.C.G.M.

1" Appeal by the bidder against the decision of C.E./ HOD/ Dean can be made concerned

DMC/Director who should decide appeal in 7 days,

If not satisfied, 2nd Appeal by the bidder can be made to concerned A.M.C. decision.
Grievance Redressal Committee (CRC) is headed by concerned D.M.CJ Director of

particular department for the first appeal grievances by the bidder against the decision for

140




responsiveness/non-responsiveness in Packet A Packet 11' or Packet C and if not satisfied,
concerned A.M.C. will take decision as per second appeal made by the bidder.

This Grievance Redressal Committee (GRC) will be operated through DMC (CPD)
office where appeals of aggrieved bidder will be received with fee of Rs. 25,000/- from
aggrieved bidder. The necessary correspondence in respect of said applications to the
aggrieved bidder & concerned department, issuing notices, arranging of Grievance Redressal
Committee (GRC) with D.M.C. and further proceeding will be carried out through registrar
appointed by B.M.C.

No application shall be maintainable before the redressal Committee in regard of any
decision of the BMC relating to following issues:

*  Determination of need of procurement,
* the decision of whether or not to enter into negotiations,
* Cancellation of a procurement process for certain reasons.

On receipt of recommendation of the Committee, It will be communicate his decision
thereon to the Applicant within 10 days or such further time not exceeding 20 days, as may be
considered necessary from the date of receipt of the recommendation and in case of non-acceptance
of any recommendation, the reason of such non-acceptance shall also be mentioned in such
communication.

Additional Municipal Commissioner and/or Grievance Redressal Committee, if found,
come to the conclusion that any such complaint or review is of vexatious, frivolous or malicious
nature and submitted with the intention of delaying or defeating any procurement or causing loss to
the procuring entity or any other bidder, then such complainant shall be punished with fine, which
may extend to Five Lac rupees or two percent of the value of the procurement, whichever is higher.

Full Signature of the tenderer with Official
Seal
and Address
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PROFORMA - X
MANUFACTURER’S AUTHORISATION
(To be submitted on the letterhead of Manufacturer)

To,

The Dy. Hydraulic Engineer (M&E) M-3 A, P.P,,
Municipal Corporation of Greater Mumbai.
Administrative Building, 2™ Floor,

Panjrapur Water Treatment Plant,

Post: Vadpa, Taluka: Bhiwandi,

District: Thane. PIN -421302.

Subject . Procurement of chlorine spares for day to day maintenance work
at Chlorine Plant M-IIIA Panjrapur.

Reference : Bid No. -

Dear Sir,

This is in reference to above subject matter, we, (Name of the Pump

Manufacturer) having our registered office at (registered office address of pump

manufacturer) hereby authorize M/s. (Name and address) to quote for above subject

work. M/s. (Name of the contractor) would independently execute the work

and provide support and services during the entire project duration period. We hereby promise to back

end support to M/s. (Name of the contractor). We also ensure the availability

of original spares / parts during the entire project duration period and 36 Months defect liability period

thereafter.

For NAME OF THE MANUFACTURER
AUTHORISED SIGNATORY
WITH NAME & DESIGNATION
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Undertaking For The Site Visit
(To be submitted on the letterhead of TENDERER while uploading the tender in packet A/B)

(Name of the person) of M/s (Name of
firm/company)) having my office at
(Address)

do hereby state and undertake

that as follows. I say that I have submitted the tender for the work of Procurement of chlorine spares
for day to day maintenance at Chlorine Plant M-IIIA Panjrapur. having bid invitation

no. for the Brihanmumbai Municipal Corporation, I affirm that I have inspected the

site of work before the submission of the tender on date & consider all probable difficulties as

could be reasonably foreseen by us as experienced contratctors. This is in pursuance of the relevant

provision in this behalf in the conditions of contract which shall be biding on us.

Before me,

(Site Engineer)

Place:

Date:

(Seal & Authorized signatory)
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BRIHANMUMBAI MUNICIPAL CORPORATION
(Hydraulic Engineer's Department)

Acceptance Letter

In e-bid -
Name of work: - Procurement of chlorine spares for day to day maintenance work at

Chlorine Plant M-IIIA Panjrapur.

I / We certified that I/We have read all tender conditions/Minutes of Pre-bid

meeting/Corrigendum/Addendums and same has been consider while submitting the tender.

Signature of tenderer:
For:
Address:
Date:
Seal of

(Note: this document shall be signed, stamped and uploaded in packet A in Bidder Doc folder)
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	E-TENDER NOTICE
	1.1.2 The tenderer should be manufacturer or their authorized dealer/ representative. If the tenderer happens to be authorized dealer/representative of the manufacturer, the tenderer shall submit the ‘Authorization Certificate’ on the letter head of manufacturer as per format given in Proforma. The tenderer shall visit the site of work i.e Chlorine Plant M-IIIA Panjrapur plant to get aware with the work. They shall submit the undertaking in the format attached as “Undertaking for site visit” (Page no- ) signed by BMC engineer at the time of site visit.

	Preamble :-

