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E – Tender for 

Sub: - Supply of battery-operated suction machines and its Operation & 
Maintenance for the period of 5 years. 

  
Website: Mahatenders.mcgm.gov.in  

Tender ID No. 2024_MCGM_1086306  

Due Date: 25.09.2024  

Office of the Ex. Eng. (Env.), 
3rd Floor, Worli Garage Bldg, 

Dr. E. Mozes Road, Worli 
Mumbai – 400 018. 

 
 

 
 

                      A.E. (Env.)                                         E.E. (Env.)         
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BRIHANMUMBAI MUNICIPAL CORPORATION 
Dy.Ch. Eng. (Env) Civil /116 dtd. 16.09.2024 

Tender ID No.. 2024_MCGM_1086306 

Due Date: -25.09.2024 

 

E-TENDER NOTICE 
 

Sub:- Supply of battery-operated suction machines and its Operation & 
Maintenance for the period of 5 years 

 
 

Tender shall be submitted through internet on e-procurement system of Government of 
Maharashtra (Mahatenders) (https://www.mahatenders.gov.in), i.e., to upload the scanned copies 
of documents of Packet A, Packet-B & Packet-C in the prescribed Pro-forma required in the e-Tender 
up to 4.00 p.m. on or before due date of tender. 
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BRIHANMUMBAI MUNICIPAL CORPORATION 

Dy.Ch. Eng. (Env) Civil /116 dtd. 16.09.2024 

Tender ID No. 2024_MCGM_1086306  

E-TENDER NOTICE 

 
Sub:- Supply of battery-operated suction machines and its Operation & 

Maintenance for the period of 5 years. 
 

The Brihanmumbai Municipal Corporation (BMC) invites e-tender to appoint Contractor for 

the aforementioned work from contractors of repute, multi-disciplinary engineering organizations 

i.e. eminent firm, Proprietary / Partnership Firms /   Private Limited Companies / Public Limited 

Companies / Companies registered under Indian   companies’ Act 2013. The contractors registered 

with the Brihanmumbai Municipal Corporation, (BMC) in appropriate Class as per old registration 

and Class as per new registration and from the contractors / firms equivalent and superior classes 

registered in Central or State Government / Semi Govt. Organization / Central or State Public 

Sector Undertakings, will be allowed subject to  condition that, the contractors who are not 

registered with BMC will have to apply for registering their firm within three months’ time period 

from the award of contract, otherwise their Bid Security  i.e. E.M.D (Earnest Money Deposit) shall 

be forfeited / recovered and an amount equal to Registration Fee  of respective class shall be 

recovered as penalty. 

Bidding Process will comprise of THREE stages. 

The application form can be downloaded from e-procurement system of Government of 

Maharashtra (Mahatenders) (https://mahatenders.gov.in). The scrutiny fee of Rs. 27,500/- + 18% 

GST as mentioned in header data shall be paid through challan in BMC’s CFCs and follow guidelines 

as per Circular no. CA/FRG/18 dt 27.02.2024. The applicants not registered with BMC are 

mandated to get registered (Vendor Registration) with BMC for e-tendering process & obtain login 

credentials to participate in the online bidding process of Government of Maharashtra 

(Mahatenders) (https://mahatenders.gov.in) Interested bidders should have valid Class III digital 

signature certificate (DSC) obtained from any licensed certifying authority. Interested bidders 

should follow the manuals available on Mahatenders Portal (https://mahatenders.gov.in) 
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Slice 

No. 

Name of Work Contract 
Period 

Estimated 
Cost of Work 

(Rs.) 

EMD 
(Rs.) 

Due date 

I. Supply of battery-operated 
suction machines and its 
Operation & Maintenance for 
the period of 5 years.- City 
Division- 36 Nos. [Slice-I] 

9 Months 
and O & M 
for 5 years 

41,58,87,000/- 

46,13,000/- 25.09.2024 

II Supply of battery-operated 
suction machines and its 
Operation & Maintenance for 
the period of 5 years.- 
Western Suburbs Division- 40 
Nos. [Slice-II] 

9 Months 
and O & M 
for 5 years 

46,12,07,000/- 

III Supply of battery-operated 
suction machines and its 
Operation & Maintenance for 
the period of 5 years.- Eastern 
Suburbs Division- 24 
Nos.[Slice-III] 

9 Months 
and O & M 
for 5 years 

28,00,33,000/- 
 

 

In terms of the 3 stage system of e-tendering, a Bidder will be required to deposit, along with 

its Bid, an Earnest Money Deposit, as mentioned above (the "EMD"), refundable in accordance to 

the relevant clause of bid document, from the Bid Due Date, except in the case of the selected 

Bidder whose Bid Security / EMD shall be retained. The Bidders will have to provide Earnest Money 

Deposit through the payment gate ways while submitting the bids. The Bid shall be summarily 

rejected if it is not accompanied by the Earnest Money Deposit. The e-tender is available on e-

procurement system of Government of Maharashtra (Mahatenders) (https://mahatenders.gov.in) as 

mentioned in the Header Data of the tender.  

The BMC reserves the rights to accept any of the application or reject any or all the 

application received for above works, without assigning any reasons thereof. The information 

regarding above subject matter is available on e-procurement system of Government of 

Maharashtra (Mahatenders) (https://mahatenders.gov.in) As per THREE Packet systems, the 

document for Packet A & B is to be uploaded by the bidder in vendors’ document online in Packet 

A & B. Packet A, B & C shall be opened on dates as mentioned in header data. All the responsive 

and eligible bidders if they so wish can be present at the time of opening of bids, in the office of Ex. 

Eng. (Env.) division. 
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The Packet C shall be opened if bids submission in Packet A & B satisfies/includes all the 

requirements and same are found acceptable to the Authority. The Municipal Commissioner 

reserves the right to reject all or any of the e- tender(s) without assigning any reasons at any stage. 

The dates and time for submission and opening the bids are as shown in the Header Data. If there 

are any changes in the dates the same will be displayed on the BMC Portal. 

(https://portal.mcgm.gov.in) and on the e-procurement system of Government of Maharashtra 

(Mahatenders) (https://mahatenders.gov.in) 

The applicants   interested   for   the    above   referred    works   may   contact    the 

Executive Engineer (Env.) at the following address on any working day during office hours. 

                                           Office of the 
Executive Engineer (Env.) 
Worli Garage Building, Dr. E. Moses Road, 
Worli, Mumbai – 400 018. 

 
The Authority (BMC) shall not be liable for any omission, mistake or error in respect of any 

of the above or on account of any matter or thing arising out of concerning or relating to the 

tender or the Bidding Process, including any error or mistake therein or in any information or data 

given by the Authority. The BMC reserves the rights to accept any of the application or reject any or 

all the application received for above works, without assigning any reasons thereof.  

Tenderers shall note that any corrigendum issued regarding this tender notice will be 

published on the BMC portal and on the e-procurement system of Government of Maharashtra 

(Mahatenders). No corrigendum will be published in the local newspapers. The information 

regarding above subject matter is available on Website of BMC.  

(https://portal.mcgm.gov.in/tenders) and on the e-procurement system of Government of 

Maharashtra (Mahatenders)(https://mahatenders.gov.in). 

 

                                                Sd/- 

                                                                                                              Ex. Eng. (Env.) 
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HEADER DATA 

Tender Document No 2024_MCGM_1086306 

Name of Organization Brihanmumbai Municipal Corporation 

Subject 
 

Supply of battery-operated suction machines and 
its Operation & Maintenance for the period of 5 
years. 

Cost of Tender Scrutiny fee  Rs. 27,500/- +18% GST 

Cost of E-Tender (Estimated Cost) Not Applicable being Item Rate Tender 

Bid Security Deposit/EMD  Rs. 46,13,000/- 
Date of issue and sale of tender 16.09.2024 from 16:00 Hrs. 

Last date & time for sale of tender 
&Receipt of Bid Security Deposit 
 

25.09.2024 upto16:00 Hrs. 

Submission Deadline of Packet A, B & 
Packet C (Online) 

25.09.2024 upto16:00 Hrs. 

Pre-Bid Meeting Office of the D.M.C (Env.) 
6th floor Municipal Head office, 
Fort, Mumbai-400 001. 
On 23.09.2024 at 3.00 pm 

Opening of Packet A & B 26.09.2024 after 16:00 Hrs. 
Opening of Packet C 27.09.2024 after 16.00 Hrs. 
Address for communication Office of Executive Engineer (Env.) 

Worli Garage Building, Dr. E. Moses Road, 
Worli, Mumbai – 400 018. 
 

Venue for opening of bid Office of the Ex. Eng. (Env.) 

This tender document is not transferable. 
If any Addendum and  / or Corrigendum are  issued  for the  subject  e-tender, 

the details   of  the   same   will  be   published   / uploaded   on the e-procurement system 
of Government of Maharashtra (Mahatenders) (https://mahatenders.gov.in).  under Tenders > 
e-Tenders > Tenders. Prospective Bidders are requested to take the note of the same. 

The BMC reserves the rights to accept any of the application or reject any or all the 
application received for above subject without assigning any reason thereof. 

       
                     Sd/- 

      Ex. Eng. (Env.) 
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ELIGIBILITY CRITERIA 

 

The bidders in its name fulfilling the following criteria are eligible to bid for tender. 

2.1 Technical Capacity: 

The tenderer shall be the Manufacturer of battery-operated suction machine he intends 

to offer for the subject work OR his Authorized Representative and shall produce 

documentary proof for the same. 

The tenderer in their own name should have satisfactorily executed the work of similar 

nature in BMC / Semi Govt. / Govt. & Public Sector Organizations during last seven (7) 

years ending last day of month previous to the one in which bids are invited as a prime 

Contractor (or as a nominated sub-Contractor, where the subcontract had involved 

similar nature of work as described in the scope of works in this bid document, provided 

further that all other qualification criteria are satisfied) 

 

Slice No.  Three similar completed 
works each costing not less 

than amount equal to 20% of 
estimated cost of subject 

tender. 
(Rs.) 

Two similar completed 
works each costing not 

less than amount equal to 
25% of estimated cost of 

subject tender. 
(Rs.) 

One similar completed 
works each costing not 
less than amount equal 

to 40% of estimated cost 
of subject tender. 

(Rs.) 

I 8,31,77,400/- 10,39,71,750/- 16,63,54,800/- 

II 9,22,41,400/- 11,53,01,750/- 18,44,82,800/- 

III 5,60,06,600/- 7,00,08,250/- 11,20,13,200/- 

 

Definition of similar work: 

For assessing the technical capacity of work; 'Similar work' shall mean, the experience of 

execution of completed works in respect of supply and operation & maintenance of     

Electro- Hydraulic/Pneumatic operated vehicles/machinery  for  Municipal solid waste or 

Liquid waste for BMC / Semi Govt. / Govt. & Public Sector Organizations during last seven (7) 

years. 
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2.2 Financial Capacity: 

 The Bidder shall have achieved an average annual financial turnover certified by ‘Chartered 
Accountant’ not less than 30% during last 03 years ending 31st March of 2024   

Slice No.  Average annual financial turnover 
During last 03 years 

(in Rs.) 
I 12,47,66,100/- 

II 13,83,62,100/- 

III 8,40,09,900/- 
 

The value of executed works shall be brought to current costing level by enhancing the actual 

value of work at compound rate of 10 % per annum; calculated from the date of completion to 

last date of receipt of applications for tenders. 

Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if 

they have: 

 Made misleading or false representation in the forms, statements and attachments    

submitted in proof of the qualification requirements; and/or 

 record for poor performance such as abandoning the works, not properly completing 

the contract, inordinate delays in completion or financial failures etc.  

Note: -  

 The tenderers shall quote for any one slice or any of the two slices or all the three 

slices. However, one tenderer shall be allotted work for only one slice. 

   It will be the BMC’s discretion to award any slice to the lowest responsive bidder on 

the basis of total minimum cost to BMC. 

  In case the tenderer is quoting for only one slice, he has to fulfill the technical & 

financial capacity criteria in respect of that particular slice. 

  In case the tenderer is quoting for any two slices, they have to fulfill the technical & 

financial capacity criteria in respect of the slice whose estimated cost is higher 

between the two slices. 

  In case the tenderer is quoting for all the three slices, they have to fulfill the 

technical & financial capacity criteria in respect of the slice whose estimated cost is 

the highest among the three slices. 
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 Bidder has to give demonstration of battery-operated suction machines of above-

mentioned specifications to minimum two BMC officials before opening the price 

packet in India at their own cost. If the performance of these machine is not found 

satisfactory then their offer will be treated as non-responsive and price packet of the 

bidder will not be opened. 
 

2.3 Bid Capacity: Deleted 

2.4 Joint Venture: Joint Venture is not allowed in this tender. 

 

  

                                                                                                                                        Sd/- 
Ex. Eng. (Env.) 
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DISCLAIMER 

The information contained in this e-tender document or provided to Applicant(s), whether 

verbally or in documentary or any other form, by or on behalf of the Municipal Corporation of 

Greater Mumbai (BMC), hereafter also referred as “The Authority“, or any of its employees  or 

advisors, is provided  to Applicant(s)  on the  terms  and conditions set  out  in  this  e-tender  and  

such  other   terms  and  conditions  subject  to  which  such information is provided. 

This   e-tender   includes   statements, which   reflect   various   assumptions    and 

assessments arrived at by the   Brihanmumbai Municipal Corporation (BMC) in relation to the 

Project. Such assumptions, assessments and statements do not purport to contain all the 

information   that each Applicant may require.  This e-tender may not be appropriate for all 

persons and it is not possible for the Brihanmumbai Municipal Corporation (BMC), its employees 

or advisors to consider the investment objectives, financial situation   and   particular   needs   of 

each   party who reads   or uses this e-tender.  The assumptions, assessments, statements and 

information contained in this e- tender may not be complete, accurate, adequate or correct.   Each 

Applicant should therefore, conduct its own investigations and analysis and should check the 

accuracy, adequacy, correctness, reliability and completeness of the assumptions, assessments, 

statements and information contained in this e-tender and obtain independent advice from 

appropriate sources. 

Information provided in this e-tender to the Applicant(s) is on a wide range of matters, 

some  of which may depend  upon  interpretation of law. The information given is not intended to 

be  an  exhaustive  account  of statutory  requirements and  should  not  be regarded  as a 

complete  or authoritative statement of law. The Brihanmumbai Municipal Corporation (BMC) 

accepts no responsibility for the accuracy or otherwise for any interpretation or opinion on law 

expressed here. 

The Brihanmumbai Municipal Corporation (BMC), its employees  and advisors make no 

representation or warranty and shall have no liability to any person, including any Applicant or 
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Bidder,  under   any  law,  statute,  rules  or  regulations   or  tort,   principles  of restitution   or  

unjust enrichment   or  otherwise   for  any  loss,  damages,   cost  or  expense which  may  arise  

from  or  be incurred or suffered on account of anything contained  in this e-tender  or  otherwise,   

including the  accuracy,  adequacy,  correctness,   completeness or reliability  of  the  e-tender  and  

any  assessment,  assumption,   statement  or  information contained  therein  or deemed  to form 

part of this e-tender or arising in any way with pre- qualification   of  Applicants   for   participation   

in  the   Bidding   Process.   The  Brihanmumbai Municipal Corporation (BMC) also accepts  no 

liability of any nature  whether resulting  from  negligence  or  otherwise  howsoever  caused  

arising from  reliance  of  any applicant upon the statements contained in this e-tender. 

The Brihanmumbai Municipal Corporation (BMC)  may,  in  its  absolute discretion but 

without  being under  any obligation to do so, update,  amend  or supplement the information, 

assessment or assumptions  contained in this e-tender. 

The issue of this e-tender does not imply that  the  Brihanmumbai Municipal Corporation 

(BMC) is bound to select and short-list pre-qualified Applications for Bid Stage or to appoint the 

selected   Bidder  or  Concessionaire,  as  the  case  may  be,  for  the  Project and  the  

Brihanmumbai Municipal Corporation(BMC) reserves  the right to reject all or any of the 

Applications or Bids without assigning any reasons whatsoever. 

The Applicant shall bear  all its costs associated  with or relating to the  preparation and  

submission   of  its  Application  including  but   not   limited  to  preparation,  copying, postage,   

delivery  fees,  expenses   associated   with  any  demonstrations  or  presentations which may be 

required  by The Brihanmumbai Municipal Corporation(BMC) or any other  costs  incurred  in 

connection  with or  relating  to  its Application. All  such  costs  and expenses  will remain  with 

the Applicant and the  Brihanmumbai Municipal Corporation(BMC) shall not  be  liable in any 

manner  whatsoever  for the  same  or  for any other  costs or other  expenses  incurred by an 

Applicant in preparation or submission of the Application, regardless of the conduct or outcome of 

the Bidding Process. 
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INTRODUCTION 

4.1 Background: 

The Brihanmumbai municipal corporation covers an area of 437.71sq.kms.with a 

population of 1.24 Cores as per census of 2011. The metropolis accounts major portion of India’s 

international trade and government’s revenue, from being one of the foremost centers of 

education, science and technological research and advancement. The Mumbai Metropolis has 

historic tradition of strong civic activism dedicated to the cause of a better life for all its citizens. 

And it’s the Brihanmumbai municipal corporation (BMC), hereafter called the “corporation”, the 

primary agency responsible for urban governance in Greater Mumbai. BMC (The Authority) is one 

of the largest local self-governments in the Asian Continent. In observance of historic traditions of 

strong civic activism, with the change in time and living conditions to match with the urbanization, 

BMC has mainly focused in providing almost all kinds of engineering services viz, Hydraulics, storm 

water drain, sewerage, water supply projects, roads, bridges, solid waste management, and 

environmental services. Beside this, the BMC is also providing dedicated services in various 

segments such as Health, Primary Education as well as the construction and maintenance of Public 

Markets and Slaughter Houses. BMC is an organization having different departments, right from 

engineering depts. To the health depts. Moreover we have other dept. like education, market, fire 

brigade dept., Octroi and other such departments where quite a good number of staff members 

are working. 
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SUBMISSION PROCESS 
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E-TENDERING ONLINE SUBMISSION PROCESS 
 

IMPORTANT NOTICE TO BIDDERS ON e-TENDERING 

 
GOVERNMENT E-PROCUREMENT SYSTEM has successfully rolled out the e-bid submission 

Tendering System through its web site https://mahatenders.gov.in Tenders of various 
Departments have been uploaded, their bids submitted and the same have been opened on line. 
Bids for various tenders published in the web site of Government Departments can be submitted 
online by enrolling with the above mentioned web site. 

The bidder scan enrol themselves on the website https://mahatenders.gov.in using the 
option “Online Bidder Enrolment”. Possession of a Valid Class III Digital Signature Certificate (DSC) 
in the form of smart card/e-token in the Company's name is a prerequisite for registration and 
participating in the bid submission activities through this web site. Digital Signature Certificates can 
be obtained from the authorized certifying agencies, details of which are available in the web site 
https://mahatenders.gov.in under the link “Information about DSC”. 

The web site also has user manuals with detailed guidelines on enrolment and participation 
in the online bidding process. The user manuals can be downloaded for ready reference. Vendors 
can also attend the training/familiarization programme on the e-tendering system conducted 
periodically by the GOVERNMENT E-PROCUREMENT SYSTEM in association with NIC. 

Special Instructions to the Contractors/Bidders for the e-submission of the bids online 
through this e-Procurement Portal 

Bidder should do Online Enrolment in www.mahatenders.gov.in Portal using the option to 
Enroll available in the Home Page. Then the Digital Signature enrolment has to be done with the e-
token, after logging into the portal. The e-token may be obtained from one of the authorized 
Certifying Authorities such as Mudhra CA/ GNFC/ IDRBT/ Mtnl Trust line/Safe Scrpt/ TCS. 

Bidder then logs into the portal giving user id / password chosen during enrolment. 
Thee-token that is registered should be used by the bidder and should not be misused by 

others. 
DSC once mapped to an account cannot be remapped to any other account. It can only be In-

activated. 
The Bidders can update well in advance, the documents such as certificates, purchase order 

details etc., under My Documents option and these can be selected as per tender requirements and 
then attached along with bid documents during bid submission. This will ensure lesser upload of bid 
documents. 

After downloading / getting the tender schedules, the Bidder should go through them 
carefully and then submit the documents as per the tender document; otherwise, the bid will be 
rejected. 

Applicant will upload Packet A documents in cover1 “Fee” and Packet B related Documents 
in cover2 “PQC” respectively. 



20 
 

The BOQ template must not be modified/replaced by the bidder and the same should be 
uploaded after filling the relevant columns in the uploaded BOQ, else the bidder is liable to be 
rejected for that tender. For commercial details (in Packet C) contractors will fill data in financial 
bid in BOQ and quotes his “(+) or (-) Percentage” (i.e.% quoted) figure. 

If there are any clarifications, this may be obtained online through the e Procurement 
Portal, or through the contact details given in the tender document. Bidder should take into 
account of the corrigendum published before submitting the bids online. 

 
Bidder, in advance, should prepare the bid documents to be submitted as indicated in the 

tender schedule and they should be in PDF/XLS/RAR/DWF formats. If there is more than one 
document, they can be clubbed together. 

 
Bidder should arrange for the EMD as specified in the tender. The original should be 

posted/couriered/given in person to the Tender Inviting Authority, within the bid submission date 
and time for the tender. 

 
The bidder reads the terms and conditions and accepts the same to proceed further to 

submit the bids. 
 
The bidder has to submit the tender document(s) online well in advance before the 

prescribed time to avoid any delay or problem during the bid submission process. 
 
There is no limit on the size of the file uploaded at the server end. However, the upload is 

decided on the Memory available at the Client System as well as the Network bandwidth available 
at the client side at that point of time. In order to reduce the file size, bidders are suggested to 
scan the documents in 75-100 DPI so that the clarity is maintained and also the size of file also gets 
reduced. This will help in quick uploading even at very low bandwidth speeds. 

 
It is important to note that, the bidder has to Click on the Freeze Bid Button, to ensure that 

he/she completes the Bid Submission Process. Bids Which are not Frozen are considered as 
Incomplete/Invalid bids and are not considered for evaluation purposes. 

 
The Tender Inviting Authority (TIA) will not be held responsible for any sort of delay or the 

difficulties faced during the submission of bids online by the bidders due to local issues. 
 
The bidder may submit the bid documents online mode only, through this portal. Offline 

documents will not be handled through this system. 
 
At the time of freezing the bid, the e-Procurement system will give a successful bid updating 

message after uploading all the bid documents submitted and then a bid summary will be shown 
with the bid no, date & time of submission of the bid with all other relevant details. The 
documents submitted by the bidders will be digitally signed using the e-token of the bidder and 
then submitted. 

 
After the bid submission, the bid summary has to be printed and kept as an 

acknowledgement as a token of the submission of the bid. The bid summary will act as a proof of 
bid submission for a tender floated and will also act as an entry point to participate in the bid 
opening event. 
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Successful bid submission from the system means, the bids as uploaded by the bidder is 
received and stored in the system. System does not certify for its correctness. 

 
The bidder should see that the bid documents submitted should be free from virus and if 

the documents could not be opened, due to virus, during tender opening, the bid is liable to be 
rejected. 

 
The time that is displayed from the server clock at the top of the tender Portal, will be valid 

for all actions of requesting bid submission, bid opening etc., in the e-Procurement portal. The 
Time followed in this portal is as per Indian Standard Time (IST) which is GMT+5:30. The bidders 
should adhere to this time during bid submission. 

All the data being entered by the bidders would be encrypted at the client end, and the 
software uses PKI encryption techniques to ensure the secrecy of the data. The data entered will 
not be viewable by unauthorized persons during bid submission and not viewable by any one until 
the time of bid opening. Overall, the submitted bid documents become readable only after the 
tender opening by the authorized individual. 

 
During transmission of bid document, the confidentiality of the bids is maintained since the 

data is transferred over secured Socket Layer(SSL) with 256 bit encryption technology. Data 
encryption of sensitive fields is also done. 

The bidders are requested to submit the bids through online e-Procurement system to the 
TIA well before the bid submission end date and time (as per Server System Clock). 

 
The Municipal Commissioner reserves the right to reject all or any of the e-Tender(s) 

without as signing any reason at any stage. The dates and time for submission and opening the 
tenders are as shown in the Header Data. If there are any changes in the dates the same will be 
displayed on the e-Procurement System of Government of Maharashtra (Mahatenders) 
(https://mahatenders.gov.in). 

 
Due to any unforeseen circumstances if any of the date mentioned in the header data is 

declared as public holiday, in that case all the dates* will get shifted by one day or next working 
day. 

 
BARRING PHYSICAL SUBMISSIONS 
 
As the entire tendering procedure is online process; the physical submission of documents 

shall not be entertained. 
 
The information about DSC, guidelines for bid submission, bidders manual kit, Help for 

Contractor, FAQ, etc are available on https://mahatenders.gov.in 
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SECTION 6 
INSTRUCTIONS TO 

APPLICANTS 
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Scope of Application 

 The authority wishes to receive Application for Qualification in order to SELECT experienced 

and capable Applicants for the Bid Stage. 

Eligibility of Applicants 

The Brihanmumbai Municipal Corporation (BMC) invites e-tender to appoint 

Contractor for the aforementioned work from contractors of repute, multidisciplinary 

engineering organizations i.e. eminent firm, Proprietary/Partnership Firms/ Private 

Limited Companies/ Public Limited Companies/ Companies registered under the 

Indian companies’ act 2013. The contractors registered with the Brihanmumbai Municipal 

Corporation,  (BMC) in appropriate Class as per old registration and Class as per new registration 

and from the contractors / firms equivalent and superior classes registered in Central or State 

Government / Semi Govt. Organization / Central or State Public Sector Undertakings, will  be  

allowed subject to  condition that, the contractors who are not registered with BMC will have to 

apply for registering their firm within three months’  time period from the award of contract, 

otherwise their Bid Security i.e. E.M.D (Earnest Money Deposit) shall be forfeited / recovered and an 

amount equal to Registration Fee of respective class shall be recovered as penalty. 

The applicant shall also fulfill the eligibility criteria which are defined in Section 2. 

C. Bid Capacity: Deleted 

D. Equipment Capabilities as required for this work 

 The successful contractor shall provide services daily.  

The bidder should undertake their own studies of the nature of work and devise a plan and 

methodology for the executing the said work or as per the instructions of the site in-charge and he 

shall make his own arrangement of vehicles/ equipment / machinery for the same. The tenderer 

shall ensure commitment on an undertaking on Rs.500/- stamp paper to be submitted along with 

the Bid in Packet B in the prescribed Proforma (VII).  

E. Technical Personnel: Deleted 

F. Time Period of the Project 

 The contract period is 9 Months for supply of Battery operated suction machines  and 
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O & M for 5 years from date of start of contract and shall be strictly observed by the Contractor and 

shall be reckoned from the date on which the Letter of Acceptance is given to the Contractor. The 

work shall, throughout the stipulated period of the Contract, be proceeded with all due diligence, as 

time being deemed to be the essence of the contract, on the part of the Contractor.  On failing to 

do so, the contractor shall pay as compensation an amount which shall be governed as per 

Clause-8(e) of the Standard General Conditions of Contract. 

G.        Contract Execution  

All required documents for execution of the contract shall be submitted within 30 days from 

the date of issue of letter of acceptance. If the documents are not submitted within the stipulated 

time, a penalty of Rs.5000/- per day shall be applicable to the contractor. All contract documents 

need to be duly affixed with stamp duty properly signed along with evidence/proof of payment of 

security/contract deposit/ within 30 days from the date of letter of acceptance received by him. 

H.  If the amount of the Contract Deposit to be paid above is not paid within 30 days from the 

date of issue of Letter of Acceptance, the Tender / Contractor already accepted shall be considered 

as cancelled and legal steps to be taken against the contractor for recovery of the documents. 

I:  Deleted 

J: Action when whole security deposit is forfeited: 

In any case in which under any Clause of this contract, the contractor shall have rendered 

himself liable to pay compensation amounting to the whole of this security deposit whether paid in 

one sum or deducted by instalments or in the case of abandonment of the work owning to serious 

illness or death of the contractor or any other cause, the Engineer on behalf of the Municipal 

Commissioner shall have power to adopt any of the following process, as he may deem best suited 

to the interest of BMC. 

(a) To rescind the contract (for which recession notice in writing to the contractor 

under the head of Executive Engineer shall be conclusive evidence) and in that 

case, the security deposit of the contract shall stand forfeited and be absolutely at 

the disposal of BMC. 

(b) To carry out the work or any part of the work departmentally debiting the contractor with 

the cost of the work, expenditure incurred on tools and plant, and charges on additional 

supervisory staff including the cost of work-charged establishment employed for getting the 

un-executed part of the work completed and crediting him with the value of the work done 
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departmentally in all respects in the same manner and at the same rates as if it had been 

carried out by the contractor under the terms of his contract. The certificate of the Executive 

Engineer as to the costs and other allied expenses so incurred and as to the value of the work 

so done departmentally shall be final and conclusive against the contractor. 

(c) To order that the work of the contractor be measured up and to take such part there of as 

shall be un-executed out of his hands, and to give it to another contractor to complete, in 

which case all expenses incurred on advertisement for fixing a new contracting agency, 

additional supervisory staff including the cost of work charged establishment and the cost of 

the work executed by the new contract agency shall be debited to the contractor and the 

value of the work done or executed through the new contractor shall be credited to the 

contractor in all respects and in the same manner and at the same rates as if it had been 

carried out by the contractor under the terms of his contract. The certificate of the Executive 

Engineer as to all the cost of the work and other expenses incurred as aforesaid for or in 

getting the un-executed work done by the new contractor and as to the value of the work so 

done shall be final and conclusive against the contractor. 

 In case the contract shall be rescinded under Clause (a) above, the contractor shall not be 

entitled to recover or be paid any sum for any work there for actually performed by him 

under this contract unless and until the Executive Engineer shall have certified in writing the 

performance of such work and the amount payable to him in respect thereof and he shall 

only be entitled to be paid the amount so certified. In the event of either of the courses 

referred to in Clause (b) or (c) being adopted and the cost of the work executed 

departmentally or through a new contractor and other allied expenses exceeding the value of 

such work credited to the contractors amount of excess shall be deducted from any money 

due to the contractor, by BMC under the contract or otherwise, howsoever, or from his 

security deposit or the sale proceeds thereof provided, however, the contractor shall have no 

claim against BMC even if the certified value of the work done departmentally or through a 

new contractor exceeds the certified cost of such work and allied expenses, provided always 

that whichever of the three courses mentioned in clauses (a), (b) or (c) is adopted by the 

Executive Engineer, the contractor shall have no claim to compensation for any loss sustained 

by him by reason of his having purchase or procured any materials or entered in to any 

engagements or made any advance on account of or with a view to the execution of the work 

or the performance of the contract. 
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K. Contract may be rescinded and security deposit forfeited for bribing a public officer or if 

the contractor becomes insolvent: 

If the contractor assigns or sublets his contracts or attempt so to do, or become insolvent or 

commence any proceeding to get himself adjudicated and insolvent or make any composition 

with his creditors, or attempt so to do or if bribe, gratuity, gift, loan, perquisite, reward or 

advantage, pecuniary or otherwise, shall either directly or indirectly be given promised or 

offered by the contractor or any of his servants or agents through any public officer, or 

person in the employ of BMC/Govt. in any way relating to his office or employment, or if any 

such officer or person shall become in any way directly or indirectly interested in the contract 

the Engineer In-charge may thereupon, by notice in writing rescind the contract and the 

Security Deposit of the Contractor shall thereupon stand forfeited and be absolutely at the 

disposal of BMC and the same consequences shall ensure as if the contract had been 

rescinded under above clause J hereof; and in addition the contractor shall not be entitled to 

recover or be paid for any work therefore actually performed under the contract. 

L. Infrastructural set-up: 
The tenderer shall have a reasonable and sufficient office space with an independent 

telephone facility and net connectivity in Mumbai Metropolitan Region (MMR) for 

communication purpose. If the applicant is having his office address out-side of MMR, then 

he shall furnish the details of contact person in MMR with his photograph, address, phone, 

email-id, etc. for communication purpose. After award of contract, office shall be provided in 

the jurisdiction of MMR as per the tender conditions.  In case of any litigation, the jurisdiction 

shall be restricted to MMR only. To establish proof of office address, the tenderer shall 

submit the photocopy of one of the documents such as current paid Electricity Bill, Property 

Tax Bill, Water Tax Bill, valid Shop and Establishment Certificate etc. 

M.   The contractors shall register themselves under the provisions of prevailing guidelines issued 

by BMC from time to time.  

N. Force Majeure  

1) Notwithstanding the provisions of above the tenderer shall not be liable for forfeiture of 

its performance security, liquidated damages or termination or other failure to perform its 

obligations under the contract in result of an event of Force Majeure. 
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2) For purposes of this clause, ‘Force Majeure’ means an event beyond the control of the 

successful tenderer and not involving the successful tenderer’s fault or negligence and 

such events may include strike, riots, wars or revolutions, fires, floods, epidemics, 

earthquakes, other natural calamity and quarantine restrictions. 

3) If a force majeure situation arises, the successful tenderer shall promptly notify the BMC in 

writing of such condition and the cause thereof. Unless otherwise directed by BMC in 

writing the successful tenderer shall continue to perform its obligations under the contract 

as near as it is reasonably practical, also shall seek all reasonable alternative means of 

performance. 

 
Submission of Tenders  

PACKET – A 

The Packet ‘A’ shall contain scanned certified copies of the following documents Scrutiny of this 

packet shall be done strictly with reference to only the scanned copies of Documents uploaded 

online in packet ‘A’. 

a) Valid Registration Certificate. The contractors who are not registered with BMC will have to 

apply for registering their firm within three months’ time period from award of contract, 

otherwise their Bid Security i.e. E.M.D. (Earnest Money Deposit) shall be forfeited / recovered 

and an amount equal to Registration Fee of respective class shall be recovered as penalty.   

b) Valid Bank Solvency Certificate of minimum solvency amount of Rs. 8 lakhs as governed by 

Registration Rules in force for respective Class of Contractor for Civil and M&E work. The 

Bank Solvency Certificate shall be prior to twelve months of the due date of the tender. 

c) A document in support of Registration under GST Act 2017. In case Goods and Service Tax is 

made applicable, the rules, regulations, guidelines, circulars, communications etc. issued in 

this regard either by Govt. of India, Govt. of Maharashtra or BMC shall be made applicable. 

d) Certified copies of valid ‘PAN’ documents and photographs of the individuals, owners, Karta 

of Hindu undivided Family, firms, private limited companies, registered co-operative 

societies, partners of partnership firms and at least two Directors, if number of Directors are 

more than two in case of Private Limited Companies, as the case may be. However, in case of 

Public Limited companies, Semi Government Undertakings, Government Undertakings, no 

‘PAN’ documents shall be insisted. 
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e) Latest Partnership Deed in case of Partnership firm duly registered with Chief Accountant 

(Treasury) of BMC. 

 The bidders shall categorically provide their E-mail ID in packet ‘A’. 

NOTE:   

 If the tenderer(s) withdraw tender offer during the tender validity period, his entire 

E.M.D. shall be forfeited. 

 If it is found that the tenderer has not submitted required documents in Packet ‘A’ then, 

the shortfalls shall be communicated to the tenderer through e-mail only and compliance 

required to be made within a time period of three working days otherwise they shall be 

treated as non-responsive. 

PACKET – ‘B’ 

The Packet ‘B’ shall contain scanned certified copies of the following documents- 

a) The list of similar type of works as stated in the Eligible Criteria in the role of Prime 

Contractor or as nominated sub-contractor. Information furnished in the prescribed 

Proforma (Proforma–I) shall be supported by the certificated duly self-attested. 

b) Annual financial turnover for preceding three financial years as certified by Chartered 

Accountant preceding the Financial Year in which bids are invited. Copies of Applicants duly 

audited balance sheet and profit and loss account for the preceding three financial years 

preceding the Financial Year in which bids are invited (Proforma-II). 

c) Deleted. 

d) The bidder shall give undertaking on Rs.500/- stamp paper that it is his/their sole 

responsibility to arrange the required infrastructure before start of the work (Proforma VII). 

e) Details of works in hand (Proforma VI-A & VI-B) (original), along with copies of work orders & 

attested copies of percentage of works completed or part thereof. 

f) Deleted. 

g) The tenderer shall upload the undertaking of Rs.500/- stamp paper as per the proforma 

annexed in ‘Annexure B, C ,E  

Note: Bidders shall submit the undertaking for equipment / vehicles capability and other 

undertakings as such on a single Rs.500/- stamp paper.  
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h) The tenderer shall upload the manufacturer authorization letter from the manufacturer of 

the machinery as per Annexure H. 

i) The tenderers shall upload work plan as per the following outline: 

1. Organizational set up envisaged by the contractors. 

2. Site Offices proposed to be set up. 

Note:   

i) Deleted. 

ii) The successful bidder shall submit valid registration certificate under E.S.I.C., Act 1984, 

if the tenderer has more than 10 employees / persons on his establishment (in case of 

production by use of energy) and 20 employees / persons on his establishment ( in 

case of production without use of energy) to BMC as and when demanded. In case of 

less employees / persons mentioned above then the successful bidder has to submit 

an undertaking to that effect on Rs.200/- stamp paper as per circular u/no. 

CA/FRD/I/65 of 30.03.2013. 

iii) The successful bidder shall submit valid registration certificate under E.P.F. & M.P., Act 

1952, if tenderer has more than 20 employees / persons on his establishment, to BMC 

as and when demanded. In case if the successful bidder has less employees / persons 

mentioned above then the successful bidder has to submit an undertaking to that 

effect of Rs.200/- stamp paper as per circular u/no. CA/FRD/I/44 of 04.01.2013. 

j) Details of Litigation History: The bidder shall disclose the litigation history in Packet ‘B’ under 

the head –  Details of Litigation History. If there is no litigation history the bidder shall 

specifically mention that there is no litigation history against him as per the clause of 

litigation history. In case there is litigation history -   

Litigation History must cover – Any action of blacklisting, debarring , banning , suspension , 

deregistration and cheating with BMC , State Govt., Central Govt. or any authority under 

state or Central Govt. organization initiated against the company , firm, directors, partners or 

authorized signatory shall be disclosed for last 5 years from the date of submission of bid 

about any action like show cause issued, blacklisting , debarring , banning suspension , 

deregistration  and cheating with BMC and BMC is the party in the litigation against the 

company, firm, directors, partners or authorized signatory for carrying out any work for BMC 
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by any authority of BMC and the orders passed by the competent authority or by any Court 

where BMC is a party .While taking decision on litigation history , the concerned Chief 

Engineer or D.M.C. or Director, as may be the case , should consider the details submitted by 

bidder and take decision based on the gravity of the litigation and the adverse effect of the 

act of company firm , directors , partners or authorized signatory on the BMC works which 

can spoil the quality , output , delivery of any goods or any work execution and within the 

time frame.  

The litigation history shall be treated as curable defect. 

Note: 

 If it is found that the tenderer has not submitted required documents in Packet ‘B’ then, the 

shortfalls shall be communicated to the tenderer through e-mail only and compliance 

required to be made within a time period of three working days otherwise they shall be 

treated as non-responsive.  

 

 

 

 

 

 

 

Packet ‘C’ 

The rates shall be quoted Online in the e Tender. 

Note: The rate analysis of major items shall be submitted by L1 and L2 bidder after demand 

notification by e-mail to bidders by concerned Dy.Ch. Eng. The format for rate analysis is annexed 

at Annexure D. 

BID SECURITY OR EMD 
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 The bidders shall furnish, as part of the Bid, Bid Security /EMD, in the amount specified in the 

Bid Data Sheet. This bid security shall be in favor of the authority mentioned in the Bid Data 

Sheet and shall be valid till the validity of the bid. 

 Any bid not accompanied by an acceptable Bid Security and not secured as indicated in sub-

clause mentioned above, shall be rejected by the Employer as non-responsive. 

 The Bid Security of the successful Bidder shall be discharged when the Bidder has signed the 

Agreement and furnished the required Security Deposits. 

 The Bid Security / EMD of L-3 and bidder shall be refunded immediately after opening of 

financial bid but, the EMD submitted by the L-2 bidder shall be returned after obtaining 

Standing Committee Resolution.  

 The Bid Security may be forfeited: 

a) If the bidder withdraws the Bid after bid opening (opening of technical qualification part 

of the bid during the period of Bid validity; 

b) In the case of a successful Bidder, if the Bidder fails within the specified time limit to: 

i) Sign the Agreement’ and /or 

ii) Furnish the required Security Deposits. 

1) The cases wherein if the shortfalls are not complied by a contractor, shall be informed 

to Registration and Monitoring Cell. Such non-submission of documents shall be considered as 

‘Intentional Avoidance’ and if three or more cases in 12 months are re-ported, shall be viewed 

seriously and disciplinary action against the defaulters such as banning/de-registration, etc. shall 

be taken by the registration cell with due approval of the concerned AMC. 

2) No rejections and forfeiture shall be done in case of curable defects.  

3) Note: 

i) Curable Defect shall mean shortfalls in submission such as: 

a. Non-Submission of following documents,  

i. Valid Registration Certificate.  

ii. Valid Bank Solvency 

iii. Goods and Service Tax Registration Certificate (GST) 

iv. Certified Copies of PAN documents and photographs of individuals, owners, etc. 
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v. Partnership Deed and any other documents 

vi. Undertakings as mentioned in the tender document. 

b. Wrong calculation of Bid Capacity, 

c. No proper submission of experience certificates and other documents, etc. 

ii)  Non-curable Defect shall mean 

a. In-adequate submission of EMD/ASD amount, 

b. In-adequacy of technical and financial capacity with respect to Eligibility criteria as 

stipulated in the tender. 

 

 

 

 

 

 

 

 

 

 

 

 

BID VALIDITY 

 Bids shall remain valid for a period of not less than one eighty (180) days after the deadline 

date for bid submission specified in Bid Data Sheet. A bid valid for a shorter period shall be 

rejected by the Employer as non-responsive.  

 In exceptional circumstances, prior to expiry of the original time limit, the Employer may 

request that the bidders may extend the period of validity for a specified additional period 

The request and the bidders’ responses shall be made in writing or by cable. A bidder may 
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refuse the request without forfeiting his Bid Security. A bidder agreeing to the request will 

not be required or permitted to modify his bid, but shall be required to extend the validity of 

this bid security for a period of the extension.  

DEFECT LIABILITY PERIOD:  

The contractor is expected to carry out the construction / Fabrication work in Workmen like 

manner so as to meet the requirement and specification for the project. It is expected 

that the Workmanship and materials will be reasonably fit for the purpose for which 

they are required. 

SECURITY DEPOSIT AND PERFORMANCE GUARANTEE 

A. Security Deposit: 

The security deposit shall mean and comprise of  

1. Contract Deposit.  

2. Retention Money: Deleted 

I. Contract Deposit- The successful tenderer, here after referred to as the contractor shall pay 

an amount in the form of BANK GUARANTEE equal to five (5) percent of the contract sum 

shall be paid within thirty days (30 days) from the date of issue of letter of acceptance.  

II. Retention Money: Deleted 

B. Additional Security Deposit: 

The Additional Security Deposit shall be applicable when a rebate of more than of 12% at the 

rate of which no maximum limit. The ASD is calculated as follows: 

 Additional Security Deposit = (X/100) x office estimated cost, 

Where X = percentage rebate quoted above 12%. 

The ASD shall be paid online in the ASD tab for bidders in e-tendering system before 

submission of the bid. 

C.  Performance Guarantee: Deleted 

D.  Refund of Security Deposit 

I. Refund of Contract Deposit:  
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The Contract Deposit shall be released within 30 days after completion of contract period as 

per the prevailing guidelines in this regard as subject to 

a) Satisfactory completion of the work.  

b) No recoveries are pending against the said work. 

c) All the observations, queries raised by Vigilance Department, if any, are cleared 

satisfactorily and certificate to that effect is issued by Vigilance Department. 

d) Provided that there is no demand outstanding in BMC against the Contractor. 

II.  Refund of Retention Money: Deleted 

III. Refund of Additional Security Deposit: 

The additional security deposit shall be released within 30 days of issues of ‘Certificate of 

Completion’ with respect to the whole of the works. In the event the Engineer issues a Taking 

over certificate for a section or part of the Permanent Works, only such proposition thereof 

as the Engineer determines (having regard to the relative value of such section or part of the 

works) shall be considered by the Engineer for the payment to the contractor. 

III. Refund of Performance Guarantee: Deleted  

:a) It shall be clearly mentioned that the Bank Guarantee shall be applicable for individual work / 

contract and clubbing of various contracts of the said contractor will not be allowed. In case of 

obtaining Bank Guarantee, it is necessary to mention that the same shall be valid further 6 months 

from the completion of defect liability period/ warranty period.  

b) It shall be the responsibility of the bidder to keep the submitted Bank Guarantee “VALID” for the 

stipulated time period in the tender & in case of its expiry it will attract penalization. 

c) Bank Guarantee should be issued by way of General Undertaking and Guarantee issued on 

behalf of the Contractor by any of the Nationalized or Scheduled banks or branches of foreign 

banks operating under Reserve Bank of India regulations located in Mumbai upto Virar & Kalyan. 

List of approved Bank is appended at the end of Instructions to Bidders (ITB). The Bank 

Guarantee issued by branches of approved Banks beyond Kalyan and Virar can be accepted only 

if the said Bank Guarantee is countersigned by the Manager of a Regional Branch of the same 

bank within the Mumbai City Limit categorically endorsing thereon that the said Bank Guarantee 

is binding on the endorsing Branch of the Bank or the Bank itself within Mumbai Limits and is 

liable to be enforced against the said Branch of the Bank or the bank itself in case of default by 
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the Contractors furnishing the Bank Guarantee. The Bank Guarantee shall be renewed as and 

when required and/or directed from time to time until the Contractor has executed and 

completed the works and remedied any defects therein.  

E.  Legal + Stationery Charges: (As per applicable circular) 

Successful tender shall pay the Legal Charges + Stationary charges with applicable GST as per 

Circular no. 26206 dtd. 31.08.2023. or the latest circular in vogue. 

Sr. No. Contract Cost Applicable revised Legal Charges + Stationary charges 
from 01.09.2023 to 31.03.2024 

1.  Rs. 50,000/- Nil 

2.  
Rs. 50,001/- to Rs. 

1,00,00,000/- 

0.10% of contract cost + 18% GST (Minimum Rs. 

1,000/- plus GST & Maximum Rs. 10,000/- plus GST) 

3.  
Rs. 1,00,00,001/- to Rs. 

10,00,00,000/- 

For contract cost up to Rs. 1,00,00,000/-, Rs. 1,000/- 

plus Rs. 0.05% on the amount more than 

1,00,00,000/- (Than this amount arrived should be 

rounded off to multiple of Rs. 100/-) plus 18% GST 

4.  
Rs. 10,00,00,001/- and 

more 

For contract cost up to Rs. 10,00,00,000/-, Rs. 

55,000/- plus Rs. 0.01% on the amount more than 

10,00,00,000/- (Than this amount arrived should be 

rounded off to multiple of Rs. 100/-) plus 18% GST 

 

F.  Stamp Duty: (As per applicable circular)  

 It shall be incumbent on the successful tenderer to pay stamp duty on the contract. 

i. As per the provision made in Article 63, Schedule I of Bombay Stamp Act 1958, stamp 

duty is payable for “works contract” that is to say, a contract for works and labour or 

services involving transfer of property in goods (whether as goods or in some other 

form) in its execution and includes a sub-contract, as under: 

a Where the amount or value set forth in such 

contract does not exceed rupees ten lack. 

Five Hundred rupees stamp duty 



36 
 

b Where it exceeds rupees ten lacks Five hundred rupees plus 0.1% above 

Rs. Ten Lacks subject to maximum of 

Rs. Twenty-Five Lacks Stamp Duty. 

c Stamp duty on Bank Guarantee Amount 0.5% of the Bank Guarantee amount 

 

ii. The successful bidder shall enter into a contract agreement with BMC within 30 days 

from the date of issue of Work Order and the same should be adjudicated for payment 

of Stamp Duty by the successful bidder. 

iii. Further shortfall if any, in amount of stamp duty paid as against prescribed amount for 

the documents executed in Mumbai City & Mumbai Suburban District be recovered from 

the concerned work contractors and to deposit the deficit or unpaid Stamp Duty and 

penalty by two separate Demand Draft or Pay Order in favor of “Superintendent of 

Stamp, Mumbai” within 15 days from intimation thereof.  

iv. All legal charges and incidental expenses in this respect shall be borne and paid by the 

successful tenderer.  

     G:  The Successful tenderer will have to submit Irrevocable Undertaking in respect of GST in 

the prescribed format attached at Annexure-H. 

 

 

 

 

IMPORTANT DIRECTIONS 

1. All the information uploaded shall be supported by the corroborative documents in 
absence of which the information uploaded shall be considered as baseless and not accepted 
for qualification criteria. All the documents shall be uploaded with proper pagination. The 
page No. shall be properly mentioned in the relevant places. 

The information shall be uploaded in the sequence as asked for with proper indexing etc. The 
Bidder shall be fully responsible for the correctness of the information uploaded by him. 

2. Applicants / Bidders shall refer portal.mcgm.gov.in\tenders for “The Manual of Bid-
Submission for Percentage Rate / Item Rate Tender Document.” The detail guidelines for 
creation and submission of bid are available in the referred document. 
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Any queries or request for additional information concerning this TENDER shall be submitted 
by e-mail to Executive Engineer (Env.). The subject shall clearly bear the following 
identification / title: “Queries / Request for Additional Information: TENDER for “Subject of 
the tender”. Any changes in mail ID shall be intimated on the portal. 

3. In case of Equal Percentage of lowest bidders (L1), the allotment of work shall be done by 
giving 48 hrs. (2 working days) from the day of opening of packet ‘C’ on same BID-
Documents number for re-quoting and such development needs to done by IT department. 
Till such development is made; ‘Sealed Bids’ shall be called from the bidders quoting the 
same rates i.e. L1. 

In case of equal percentage of lowest bidders is obtained even after re-quoting, then the 
successful bidder shall be decided by lottery system by concerned Chief Engineer.  

The bidder shall need to submit the additional ASD if applicable within 7 days after receipt of 
notification issued by concerned Chief Engineer. Also, the “Performance Guarantee” shall be 
paid in 15 days after receipt of “Letter of Acceptance.” 

Note:   

a. All the references related to Sales tax, Central Sales tax etc. in the subject 
tender shall be ignored and Goods and Service Tax (GST) shall be taken into 
account. 

b. All the latest circulars, communications, directives, related to GST shall be 
made applicable for the tender. 
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SECTION 7 
SCOPE OF WORK
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SCOPE OF WORK AND TECHNICAL SPECIFICATIONS 

 

Subject: Supply of battery-operated suction machines and its Operation & Maintenance for the 

period of 5 years. 

This tender calls for Supply of battery-operated suction machines and its Operation & 

Maintenance for the period of 5 years which will be directly purchased by the successful 

tenderer and contractor has to operate and maintain the machines for 5 years as per the 

specifications given below:  

 

The idea of battery-operated suction machines has come up, as a solution to overcome the 

problem of air pollution. The device shall be designed to reduce air pollution by suction of the 

dust particles accumulated on the roads, thereby supressing dust particles.  

Scope of Work:  

1. The successful contractor has to supply battery-operated suction machines as per 

specifications, as detailed here under: -  

Slice 
No. 

Slice 
Name 

No of Wards Total no of suction 
machines 

(No of machines per Ward:- 4) 

I City A,B,C,D,E,F/N,F/S,G/S,G/N No of wards:- 9 

Total Machines:- 36 

II Western 
Suburb 

H/E, H/W, K/E, K/W, P/E, 
P/N, P/S, R/C, R/N, R/S 

No of wards:- 10 

Total Machines:- 40 

III Eastern 
Suburb 

L,M/E, M/W,N,S,T No of wards: - 6 

Total Machines: - 24 

 

2. To carryout operation of battery-operated suction machines in 3 divisions and 

maintenance of these machines for 5 years. 
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A) Supply of battery-operated suction machines  

 

The battery-operated suction machines shall be brand new with the following specifications: 

Features Requirement  

Type of movement Ride-On cum Walk Behind (Both) 

Waste collection technique Mechanical and vacuum 

Supply Battery 24 V  

Battery Ampere (AH) 250 AH 

Traction Electric 

Working time (Shift Time) hr Approx. 8 hours in a day 

Coverage performance  sqm/hr Min 6250 sqm/hr 

Maximum forward  &  

reverse speed 

Km/hr Approx. 5 Km/hr 

Approx. 3 Km/hr 

Charger type - On Board Charger (Single Phase) 

Charging Cycles Nos. Min. 1200 to 1300 Cycles 

Charging time  Hr Approx. 6 Hrs. 

Number of Brushes & Material Nos. 

At least 3 Nos. & 

Material- Polypropylene & Steel 
(Hybrid) 

Diameter of Side brushes mm Min. 500 to 550 mm 

Sweeping path with the central brush mm Approx. 600 mm 

Sweeping path with 2 side brushes mm Approx. 1350 mm 

Side Brush Speed  Rpm 75 to 90 Rpm  

Hopper capacity (trolley storage capacity) Ltr. 130 to 140 Ltrs. 

Hopper type - Wheelbarrow  

Hopper bag availability - Yes 

Frontal anti-dust system (tank capacity) Total Ltr. Approx. 50 Ltr. 

Filtering system - PM10 Certified 

Filter Type   Polyester Panel Filter Washable 

Filtering surface sqm Min 3 sqm 

Filter cleaning - Electric shaker 
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Wander hose length mm Min 3000 mm Length  

Wander hose Diameter mm Min 100 mm 

Maximum slope climbing gradeability  % 20% 

Noise level Db (A) Standard as per norms 

Operator's trolley - Min 2 wheels 

Battery compartment dimensions mm Approx. 580x450x450 

Weight (without batteries) Kg 350 kg Maximum 

Dimensions (L x W x H) mm Max 2000x1300x1200 mm 

Foldable & detachable seat - Yes 

Speed adjustments Potentiometer & proportional 
with handle bar  

Electric compartment Weather proof  

Water tank Covered  

Empty water tank indicator Yes 

Flashing light Yes 

Central brush pressure control Yes 

Hopper fill level sensor Yes 

Fire Extinguisher on board Yes 

Working LED lights Yes 

Locking arrangement for Filters & Battery  Yes 

 

  

Notes:  

The successful tenderer will be solely responsible for the safe custody and proper 

maintenance of the machine or any part thereof till the contract is completed and the 

machine is handed over to BMC with satisfactory test. 

The successful tenderer will have to complete the work as per specifications stipulated 

below and complete the machines in all respect to put into operation and ready to 

use.  

Demo of Battery-operated suction machines 

Bidder has to give demonstration of battery-operated suction machines of above-
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mentioned specifications to minimum two BMC officials before opening the price 

packet in India at their own cost. If the performance of these machine is not found 

satisfactory then their offer will be treated as non-responsive and price packet of  

the bidder will not be opened. 

 

 

Inspection and Testing: - 

a. The contractor shall inform the Department well in advance for pre-delivery inspection of 

the battery-operated suction machines. The contractor shall issue certificates for the 

satisfactory performance of the individual machine.  

b. The inspection and testing of machines at manufacturer's works shall be witnessed by BMC’s 

inspection team of two Municipal Engineers. The machine shall not be cleared for 

delivery/dispatch if it does not meet the prescribed specifications. 

c. The charges for inspection and testing of above shall be borne by the contractor. All 

expenses of to & from travelling, lodging & boarding of BMC inspection team shall be borne 

by the contractors & no separate payment on this account will be admissible.  

d. The final supply of brand-new battery-operated suction machines shall be made within 9 

months from the receipt of LOA.  

e. Above mentioned inspection & Testing does not in any way release the contractor from 

any warranty or other obligations under this contract       

 

3. Catalogues, technical details, Specifications: -  

The bidder shall submit the catalogue, technical details, Specifications etc conforming 

to above mentioned requirements. of the machines to be provided in this contract, 

along with the tender. Non submission of such details, the bid will be treated as 

incomplete tender and will be liable for rejection. 

4. The penalty for supply shall be applicable as ½ percent per week for the delayed work, 

and maximum deduction of penalty shall not be more than 10 % of the supply cost for 

delayed articles. 

   

 
 AVAILABILITY OF SPARES: 
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Tenderer shall state the details of availability of spares after completion of guarantee 

period and name of the authorize dealers, etc, from where the spare parts can be 

obtained. 

 

 

 

 

 

B) OPERATION & MAINTENANCE OF BATTERY-OPERATED SUCTION MACHINES 
 

Operation  

1) It is proposed to deploy about 4 nos. of battery-operated suction 

machines in each ward in Mumbai.  

2) The contractor shall deploy machineries as per work schedule 

prescribed by BMC’s site in-charge of respective ward.  The collected dust/ 

sweeping material will be transported to places designated in each wards.  

3) It will be the sole responsibility of the contractor to comply with all the 

rules, regulations and norms for plying the machines on the roads.  

4) The machines will be operated for 8 Hrs. shift in a day.  

5) The machines shall be operated for about 275 days in a year as per 

requirement.   

6) The contractor shall provide one semi- skilled Operator having valid 

Driving License and one labour along with the machine.  

7) The contractor shall provide uniforms, safety gears (helmet, mask, 

safety shoes etc.), identity cards, mobile facilities etc. to the operation staff.  

8) The contractor shall also provide all the necessary tools & tackles required 

for performing entire activity. 

9) The contractor shall depute his supervisory staff for overall supervision of 

the work for the entire contract period. For each division (each slice), the 

minimum 02 Nos. of supervisors shall be deployed for supervision and 

monitoring. The requisite Personnel’s Insurance Policy/ Third Party 

Insurance policy etc.  is also responsibility of the contractor.  

10) Water and all the material required for successful completion of the work 
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shall have to be arranged by the contractor at his own cost.  

11) The arrangement for power supply connection for charging of battery shall 

be provided by BMC free of cost. Further, the charges for electricity shall be 

borne by BMC.  

12) The successful contractor will be responsible for maintaining the requisite 

documents like wage cards, daily attendance muster, service  records 

including, ESIC,  P.F.  gratuity etc. as well as log sheets for each machine 

furnish the same to appropriate authority at their own cost. The copy of all 

documents shall be submitted to BMC along with monthly bills.   

13) The tenderer shall visit the site first and get acquainted with the 

quantum and type of work before quoting. Ignorance of site conditions shall 

not be accepted as basis for any claim for compensation. The submission of 

tender by him will be constructed as evidence that such prior examination is 

made and any later claims/ disputes in regard to prices quoted shall not be 

entertained or considered. 

14) The contractor shall ensure that all the safe working methods are adopted & 

shall use suitable safety equipment during execution of work. Any mishap occurrence 

shall be fully on account of the contractor and BMC will not be responsible for it. 

15) The contractor shall ensure that the entire work is performed peacefully 

without causing any disturbance between themselves or with other  agencies. The 

regular working shall not be disturbed.  Any damage to Municipal property and/or 

private property shall be recovered from the contractor along with the penalty. 

16) No accommodation for the workforce of contractor’s personnel or protection for 

his material shall be provided.  The contractor shall make their own arrangements at 

their own cost. 

17) All the arrangements towards watch and ward of the equipment, material 

brought at site d u r i n g  t h e  w o r k  will have to be made by the contractor, at 

his own cost. The BMC will not be responsible for damage, loss or theft of the 

same d u r i n g  t h e  w o r k . The Contractor shall extend full co-operation & 

interaction with other agencies  at site, if involved. 

18) Adequate safety precautions shall be taken while carrying out the 

operation of the machine at site & other safety measures while working to 

safeguard the personnel & machinery. The contractor shall take all safety 

measures as per safety norms to avoid any untoward incident or mishap, 

before starting the work at site. If any untoward incident or mishap occurs, the 

contractor will solely be responsible towards payments of damages, awards, 

penalties, compensations, litigations etc. arising out of it. 
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19) The contractor is solely responsible for keeping all the battery-operated 

suction machines in working condition through out the contract period. 

20) The contractor shall provide the board showing that the machine is ‘On BMC 

Duty’ along with name of ‘Ward’ should be exhibited on the front side of the machine 

at visible place so long as the machine is on Municipal duty.  

21) In case of breakdown of the machine, the contractor shall remove the machine 

from road to avoid the obstruction to the traffic. 

22) The contractor shall establish the necessary co-ordination with other agencies / 

depts. to obtain permissions / clearances from the concern authorities regarding the 

daily work related plans & operational work sites & day to day co-ordination. 

23) The operation & maintenance work will start immediately as soon as the 

battery operated suction machines are delivered after completing all the necessary 

formalities / procedures / registrations / clearances etc. 

24) The ‘Operation & Maintenance’ contract of 5 years will commence from the 

date of starting of operation of the first machine. However, the ‘Operation & 

Maintenance’ period of all the machines will end on completion of 5 years from the 

date of starting of operation of the first machine. 

25) If it is found that any machine has made an accident or liable to make an 

accident, due to negligence of the contractor’s operator; such machine will be 

debarred for use till the condition of the machine is restored to normal condition. 

26) The contractor shall also keep operational records such as log sheets, site / 

area / road / ward attended, re-charging records, record of distribution of uniforms, 

safety gears, etc. 

27) The contractor shall agree to have an office and service centre within the 

MMR Region. If the bidder doesn’t have office and service centre at the time of 

bidding, then they must set up office and service center within 2 months from date 

of issue of LOA. The service centre shall be at such location enabling the service 

team to reach the any site in any ward within 4 hours for troubleshooting. 

28) The successful bidder shall maintain the sufficient inventory of all the spares, 

consumables etc. required for smooth operation. The Manufacturer will render 

technical support throughout the contract period and the same shall be mentioned 

in the Authorization Letter. 

29) If the machines are not deployed as per plan, a penalty will be levied as 

mentioned in the Schedule of Penalties. If the penalty exceeds more than 10% of the 

Operation & Maintenance Cost, the contract will be terminated.    
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Maintenance  

1) The contractor shall submit a monthly maintenance schedule for all the machines 

mentioning preventive maintenance, replacement of consumables, battery etc. as per 

manufacturer’s recommendations and submit compliance report to BMC along with 

monthly bill. 

2) The scope of work includes routine maintenance of all the battery-operated suction 

machines, as per manufacturer’s guidelines. The contractor shall submit the 

preventive maintenance program to BMC authorities & implement the same 

accordingly. The cost towards the same shall be considered at the time of bidding. No 

separate payment will be made for the same. 

3) The contractor shall have to carry out the routine & preventive maintenance such as 

changing of consumables, filters, hoses, nuts, bolts, washers electrical parts, regular 

greasing of movable parts, etc. as per the guidelines of the manufacturer.  

4) The successful tenderer shall keep adequate essential parts / spares in their stock so 

that the services can be rendered with minimum downtime. 

5) All the spare parts supplied shall be genuine. 

6) In case of major servicing, which is if required to be undertaken at the workshop of 

the successful bidder, then the suction machine will have to be transported at the 

workshop by the contractor at no extra cost to BMC. 

7) The contractor shall abide by all the statutory laws & norms applicable for the said 

work from time to time. 

8) The arrangement for parking space after completion of the shift work shall be 

arranged by the contractor. Electricity required for charging of the batteries shall be 

provided by BMC free of cost. The electricity charges will be borne by BMC. However, 

maintenance space and water facilities for operation & maintenance of these battery-

operated suction machines shall be arranged by the contractor, as and when 

required. 

9) All the personnel, third party & suction machine supplied by the contractor for the said 

work shall be insured as per the laws in force from time to time for the entire contract 

period. 

10)The contractor shall provide hard copy of work shop manual, parts catalogue (3 nos. 

of each) 
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11)The successful tenderer shall have to arrange for transit insurance of each unit to 

ensure its delivery from machine manufacturer up to destination in good / intact 

condition. In case of accidents, whether it is at road or on site, the responsibility 

towards event / accident with police & insurance authorities (including registering the 

instances) shall be with contractor only.  

 

 

 

A. Contract Period:-  

a. Supply of Battery-operated suction machines: - 9 Months from date of 

issue of LOA  

b. Operation & Maintenance: - 5 years from the date of supply & successful 

trial. 

c. Handing over of Machines: - After completion of 05 years Operation & 

Maintenance period, the contractor shall handover the Machines to BMC in 

good  working  condition  without  any cost to BMC failing which the Security 

Deposit/Contract Deposit shall not be  released  to  the contractor. 

 

B. Guarantee:- 

The machines shall be guaranteed for 12 months from the date of delivery. During the 

guarantee period, any manufacturing defect / break-down of machine shall be attended 

and rectified / replaced immediately without any extra cost to BMC. It is responsibility of 

the contractor to get the faults attended/ rectified under guarantee through the 

manufacturer. 

 

C. Tracking System:  - The Contractor shall install the hardware such as 

VTMS & GPS unit on suction machines before deploying machines. The 

contractor shall use appropriate software available in the market. The daily 

data should be maintained by the contractor and will be submitted to BMC 

along-with monthly bill. The contractor shall submit the monthly report on the 

same of all the machines to the concerned officials of BMC.The access of 

VTMS system should be made available to concern BMC staff for live 

tracking of suction machines. If VTMS data is not maintained/not made 
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available to BMC penalty will be levied as mentioned in the schedule of 

penalties. 

  

D. PAYMENT TERMS:- 

a. Supply:- 90% Payment for Supply of battery operated suction 

machine/machines will be made within 30 days after receipt of bill, subject to 

satisfactory delivery and balance 10% payment will be made after completion 

of satisfactory trial of battery operated suction machine/machines for the 

period of 30 days, as per normal Municipal procedure. 

 

 

b. Operation Maintenance: - Payment for Operation & Maintenance 

will be made on monthly basis within 30 days after submission of bill along-

with relevant records. The contractor shall submit dully verified daily log 

sheets, operation & Maintenance register, attendance report, VTMS record 

etc. along-with bills. The contractor shall also submit documents related to 

payment of ESIC, P.F. minimum wages to O & M  staff as per the prevailing 

rules and regulations on that behalf, along-with Monthly Bills.  

Minimum Wages Act-1948:- The contractor shall submit an Undertaking 

on 500/- stamp paper stating that they are paying their staff as per Minimum 

Wages Act-1948, revised by the GOM and adopted by BMC from time to 

time. They shall submit the wages details along with Monthly bills to BMC. 

 

E. Insurance & taxes related compliance :- 

All the work & expenditure towards insurance related & taxes compliance during the 

entire contract period should be borne by the contractor. 

 

F. Battery Charging:- 

The BMC shall make arrangement for charging of suction machines. The expenditure 

towards power supply connection charges and electricity shall be borne by BMC 
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G. In case of failure of agency carrying out the work in any one division, the said work of that 
particular division may be entrusted to the agency appointed for adjacent division, as per the 
rates for that particular division.  
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H. SCHEDULE OF PENALTIES 

Sr. No Description Penalty Amount 

A Supply of Suction Machines 

1.  Delay in supply of machinery within 

stipulated time 

1/2% per week of supply cost for 

delayed work 

B O&M of suction Machines 

1.  Machinery not deployed / No 

operator  

Rs. 2,500/- per machine per day 

2.  Machine reported late for duty 

(but reported within 2 hours of 

anticipated reporting time 

Rs. 500/- per machine per 

instance 

3.  Machinery not working for more 

than 1 hr 

Rs. 500/- per machine per hr (all 

the breakdown timings excess of 

hrs will be calculated in next hr. 

e.g. 1.30 hrs breakdown period 

will be treated as 2 hrs) 

4.  No Supervisor Staff Rs. 2,000/- per day per person  

5.  Water is not used during operation Rs. 2,500/- per instance 

6.  No safety gears Rs. 500/- per instance  

7.  In case the Contractor is found 

dumping the collected dust etc. 

at any place other than 

designated place  

Rs. 20,000/- per instance  

8.  No VTMS Rs. 1,000/- per day of non- 

availability of VTMS live data 

9.  Any other default not covered 

above 

Rs. 1,000/- per instance  
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i) The successful bidder has to carry out the battery-operated suction machines 

operation in the respective wards as per the programme issued by BMC officials. 

The battery-operated suction machines operation is to be carried out 

simultaneously while battery operated suction machine is moving. 

These machines shall be deployed in all the wards of 3 divisions and will work on 

all the days or as per the requirement of the user department. The successful 

contractor has to arrange the entire infrastructure for operation and maintenance 

of battery operated suction  machine in respective division. The distribution of 

battery operated suction  machine will be as per the instruction of Ex. Eng. (Env.). 

ii) Successful bidder shall carry out work of as per the requirement of the user 

department.  

iii) The contractor has to bring the battery operated suction  machine from parking 

place to site where battery operated suction machine operation is to be carried 

out.  

iv) Normally battery-operated suction machine shall be operated for one shift of 8 

hrs. But during emergency situation contractor may require to operate in 2/3 

shift daily for which contractor shall be ready and payment shall be made on the 

8 hours shift basis. 

 
v) The timing of normal shift will be as directed by site engineer. 

 
vi) The contractor shall operate 4 battery operated suction machine in each ward  

daily  

vii) Adequate Safety precaution shall be taken while carrying out the activity at the 

site and other safety measures while working to safeguard the personnel and 

machinery. The contractor shall take all safety measures as per safety norms to 

avoid any untoward incident or mishap, before starting the operation at site. If 

any untoward or mishap occurs, BMC shall be indemnified completely and the 

contractor will bear all the  responsibility towards it including payment of 

damages awards, penalties, compensations, litigations, etc. arising out of it. 

viii) The contractor shall also provide all the necessary tools and tackles required for 
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performing entire activities. 

ix) The operator of the battery-operated suction machine shall be highly skilled and 

well trained for the entire operation. 

x) BMC will provide power supply connection and pay the electricity bills towards 

charging of batteries for day to day running of the machine and for the operation 

of the machine. 

xi) During emergency situations, the contractor shall render the operation services 

continuously day and night. 

xii) Machine will be allowed to park in respective wards or any other designated 

parking place identified by the BMC. 

xiii) On completion of the program, machine must report to site supervisor. 

xiv) During the operation the work will be observed/ checked by site supervisors, 

Engineer of the contract, or higher authorities from BMC. 

xv) Supervisor shall remain in contact with site Engineer and collect the schedule one 

day/one week in advance, as the case may be, to avoid delay in starting the 

operation next day. 

xvi) The successful tenderer shall provide GPS system on each battery operated 

suction  machine to monitor the working of the machine. The contractor shall 

submit the monthly report of the same of all machines to the concern Ex. Engineer 

(Env.) 

a) The contractor shall submit the monthly O&M bills along with daily log 

sheets of the work in duplicate at every month to the concerned site 

engineer. 

b) The contractor shall maintain all the records and submit the same in 

stipulated time bound manner. 
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1) FACILITIES FOR THE WORK FORCE DEPLOYED 
 

The personnel deployed on this work shall be provided the following facilities. 
 

i) Uniform  
 

ii) A set of Hand Gloves, helmet, Face Mask, fluorescent jacket and safety shoes/ 

gumboot, hand wash, napkin, First Aid box, etc. will have to be given to operating 

staff. 

iii) Rain wear shall be provided every year during rainy season. 
 

iv) The contractor shall ensure that his Employees shall wear the uniforms and use safety 

gears while on duty. 

 
v) Parking and electricity required for the machine will be provided by BMC . 

 
 

vi) All the personnel appointed by the contractor for the said work shall be insured as per 

the prevailing laws in force. The contractor shall abide by all the statutory laws 

applicable for the said work. 

 
vii) The contractor shall report all accidents either to his personnel or any third-party 

during operation / transit of these machines, to the user department. 
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      SECTION 8 

BILL OF QUANTITIES 
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BILL OF QUANTITIES 

Note: For information purpose only. Actual rates to be filled online in price bid. 
Sub: Supply of battery-operated suction machines and its Operation & Maintenance for the 

period of 5 years. 

Sr. 
No. Item Description Qty Unit Rate Long Text 

1. Slice I - Supply of 
battery-operated 
suction machine  

36 Nos.  Cost of Supply of battery-operated 
suction machine as per 
specifications manufacturer’s 
design, inclusive of all taxes & 
duties etc. including on board 
battery charger, VTMS and 
transportation etc…  

2. Slice I - Maint. 
Machines – 1st 
year  

432 Machine-
Month  

 Maintenance cost of battery-
operated suction machine for 1st year 
as per specifications 

3. Slice I - Maint. 
Machines- 2nd year 

432 Machine-
Month  

 Maintenance cost of battery-
operated suction machine for 2nd  
year as per specifications 

4. Slice I - Operation 
of Machine 1st 
year 

9900 Machine-
shift 

 Operation cost of battery-operated 
suction machine for 1st year as per 
specifications 

5. Slice II - Supply of 
battery-operated 
suction machine  

40 Nos.  Cost of Supply of battery-operated 
suction machine as per specifications 
manufacturer’s design, inclusive of all 
taxes & duties etc. including on board 
battery charger, VTMS and 
transportation etc…  

6. Slice II - Maint. 
Machines – 1st 
year  

480 Machine-
Month  

 Maintenance cost of battery-
operated suction machine for 1st year 
as per specifications 

7. Slice II - Maint. 
Machines- 2nd year 

480 Machine-
Month  

 Maintenance cost of battery-
operated suction machine for 2nd 
year as per specifications 

8. Slice II - Operation 
of Machine 1st year 

11000 Machine-
shift 

 Operation cost of battery-operated 
suction machine for 1st year as per 
specifications 
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9. Slice III - Supply of 
battery-operated 
suction machine  

24 Nos.  Cost of Supply of battery-operated 
suction machine as per specifications 
manufacturer’s design, inclusive of all 
taxes & duties etc. including on 
board battery charger, VTMS and 
transportation etc…  

10. Slice III - Maint. 
Machines – 1st year  

288 Machine-
Month  

 Maintenance cost of battery-
operated suction machine for 1st 
year as per specifications 

11. Slice III - Maint. 
Machines- 2nd year 

288 Machine-
Month  

 Maintenance cost of battery-
operated suction machine for 2nd 
year as per specifications 

12. Slice III - Operation 
of Machine 1st year 

6600 Machine-
shift 

 Operation cost of battery-operated 
suction machine for 1st year as per 
specifications 

 

Note: - 

1) Please note that this BOQ is for representational purpose. Bidders are supposed to quote their prices on 
the portal directly 
 

2) Rate analysis of the offer has to be submitted only by the 1st & 2nd lowest bidder that to after demand 
notification by BMC and not in commercial packet 
 

3) Maintenance 
 

a) 5% escalation on 2nd year maintenance cost quoted shall be admissible and payable for 3rd year 

maintenance    

b) 5% escalation on 3rd year maintenance cost shall be admissible and payable for 4th year maintenance    

c)      5% escalation on 4th year maintenance cost shall be admissible and payable for 5th year maintenance    

4)  Operation  

a) 5% escalation on 1st year operation cost quoted shall be admissible and payable for 2nd year 

operation    

b) 5% escalation on 2nd year operation cost shall be admissible and payable for 3rd   year operation  

c) 5% escalation on 3rd year operation cost shall be admissible and payable for 4th year operation    

d) 5% escalation on 4th year operation cost shall be admissible and payable for 5th year operation    

 

 

All the bidders shall note that:-   
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 The tenderers shall quote for any one slice or any of the two slices or all the three 

slices. However, one tenderer shall be allotted work for only one slice. 

   It will be the BMC’s discretion to award any slice to the lowest responsive bidder 

on the basis of total minimum cost to BMC. 

  In case the tenderer is quoting for only one slice, he has to fulfil the technical & 

financial capacity criteria in respect of that particular slice. 

  In case the tenderer is quoting for any two slices, they have to fulfil the technical 

& financial capacity criteria in respect of the slice whose estimated cost is higher 

between the two slices. 

 In case the tenderer is quoting for all the three slices, they have to fulfil the 

technical & financial capacity criteria in respect of the slice whose estimated cost is the 

highest among the three slices 
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SECTION 9 
General Conditions  

of Contract 
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General Conditions of Contract 
 

A. General 
 

1. Definitions  

1.1 Terms which are defined in the Contract Data are not also defined in the Conditions of 

Contract but keep their defined meanings. Capital initials are used to identify defined terms.  

The “Contract” shall mean the tender and acceptance thereof and the formal agreement if any, 

executed between the Contractor, Commissioner and the Corporation together with the 

documents referred to therein including these conditions and appendices and any special 

conditions, the specifications, designs, drawings, price schedules, bills of quantities and schedule 

of rates. All these documents taken together shall be deemed to form one Contract and shall be 

complementary to one another.  

The Contract Data defines the documents and other information which comprise the Contract.  

The “Contractor” shall mean the individual or firm or company whether incorporated or not, 

whose tender has been accepted by the employer and the legal successor of the individual or 

firm or company, but not (except with the consent of the Employer) any assignee of such person.  

The Bidder is a person or corporate body who has desired to submit Bid to carry out the Works, 

including routine maintenance till the tender process is concluded.  

The Contractor's Bid is the completed bidding document submitted by the Contractor to the 

Employer.  

The “Contract Sum” means the sum named in the letter of acceptance including Physical 

contingencies subject to such addition thereto or deduction there-from as may be made under 

the provisions hereinafter contained.  

Note: The contract sum shall include the following –  

• In the case of percentage rate contracts the estimated value of works as mentioned in the 

tender adjusted by the Contractor’s percentage.  

• In the case of item rate contracts, the cost of the work arrived at after finalisation of the 

quantities shown in schedule of items / quantities by the item rates quoted by the tenderer for 

various items and summation of the extended cost of each item.  

• In case of lump sum contract, the sum for which tender is accepted.  

• Special discount / rebate / trade discount offered by the tenderer if any and accepted by the 

Corporation. 

 Additions or deletions that are accepted after opening of the tenders. 
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The “Contract Cost” means the Contract Sum plus Price Variation. This cost shall be included in 

the letter of acceptance.  

A Defect is any part of the Works not completed in accordance with the Contract.  

The Defects Liability Certificate is the certificate issued by the Engineer, after the Defect Liability 

Period has ended and upon correction of Defects by the Contractor.  

Drawings means all the drawings, calculations and technical information of a like nature 

provided by the Engineer to the Contractor under the Contract and all drawings, calculations, 

samples, patterns, models, operation & maintenance manual and other technical information of 

like nature submitted by the Contractor and approved by the Engineer.  

The Authority shall mean Brihanmumbai Municipal Corporation (BMC)  

The “Employer” shall mean the Municipal Corporation for Greater Mumbai / Municipal 

Commissioner for Greater Mumbai, for the time being holding the said office and also his 

successors and shall also include all “Additional Municipal Commissioners, Director (Engineering 

Services & Projects)” and the Deputy Municipal Commissioner, to whom the powers of Municipal 

Commissioner, have been deputed under Section 56 and 56B of the Mumbai Municipal 

Corporation Act.  

The Engineer in-charge shall mean the Executive Engineer in executive charge of the works and 

shall include the superior officers of the Engineering department i.e. Dy.Ch.Eng/ Ch.Eng. and 

shall mean and include all the successors in BMC  

The Engineer's Representative shall mean the Assistant Engineer, Sub. Engineer/Jr. Engineer in 

direct charge of the works and shall include Sub Eng./ Jr. Eng of Civil section/ Mechanical 

section/ Electrical section appointed by BMC.  

The “Engineer” shall mean the City Engineer / the Hydraulic Engineer / the Chief Engineer / the 

Special Engineer, appointed for the time being or any other officer or officers of the Municipal 

Corporation who may be authorized by the commissioner to carry out the functions of the City 

Engineer / the Hydraulic Engineer / the Chief Engineer / the Special Engineer or any other 

competent person appointed by the employer and notified in writing to the Contractor to act in 

replacement of the Engineer from time to time. 

Contractor’s equipment means all appliances and things whatsoever nature required for the 

execution and completions of the Works and the remedying of any defects therein, but does not 

include plant material or other things intended to form or forming part of the Permanent Works.  

The Initial Contract Price is the Contract Price listed in the Employer's Letter of Acceptance.  
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The Intended Completion Date is the date on which it is intended that the Contractor shall 

complete the construction works. The Intended Completion Date is specified in the Contract 

Data. The Intended Completion Date may be revised only by the Engineer by issuing an extension 

of time.  

Materials are all supplies, including consumables, used by the Contractor for incorporation in the 

Works and works of routine maintenance.  

Plant is any integral part of the Works that shall have a mechanical, electrical, electronic, 

chemical, or biological function.  

Routine Maintenance is the maintenance of activities of the competed structure for five years as 

specified in the Contract Data.  

The “Site” shall mean the land and other places including water bodies more specifically 

mentioned in the special conditions of the tender, on, under in or through which the permanent 

works or temporary works are to be executed and any other lands and places provided by the 

Municipal Corporation for working space or any other purpose as may be specifically designated 

in the contract as forming part of the site.  

Site Investigation Reports are those that were included in the bidding documents and are 

reports about the surface and subsurface conditions at the Site.  

“Specification” shall mean the specification referred to in the tender and any modification 

thereof or addition or deduction thereto as may from time to time be furnished or approved in 

writing by the Engineer.  

The Start Date/Commencement Date is given in the Contract Data. It is the date when the 

Contractor shall commence execution of the Works. It does not necessarily coincide with any of 

the Site Possession Dates.  

A Nominated Sub-Contractor is a person or corporate body who has a Contract with the 

Contractor to carry out a part of the construction work and/or routine maintenance in the 

Contract, which includes work on the Site.  

Temporary Works are works designed, constructed, installed, and removed by the Contractor 

that are needed for construction or installation of the Works. 

Variation means a change to the:-  

i) Specification and /or Drawings (if any) which is instructed by the Employer.  

ii) Scope in the Contract which is instructed by the Employer.  

iii) Price in the Contract which is instructed by the Employer.  
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The Works, as defined in the Contract Data, are what the Contract requires the Contractor to 

construct, install, maintain, and turn over to the Employer. Routine maintenance is defined 

separately.  

Jurisdiction: In case of any claim, dispute or difference arising in respect of a contract, the cause 

of action thereof shall be deemed to have arisen in Mumbai and all legal proceedings in respect 

of any claim, dispute or difference shall be instituted in a competent court in the City of Mumbai 

only. 

 

2. Interpretation  

2.1 In interpreting these Conditions of Contract, singular also means plural, male also means 

female or neuter, and the other way around. Headings have no significance. Words have their 

normal meaning under the language of the Contract unless specifically defined. The Engineer will 

provide instructions clarifying queries about these Conditions of Contract.  

2.2 If sectional completion is specified in the Contract Data, references in the Conditions of 

Contract to the Works, the Completion Date, and the Intended Completion Date apply to any 

Section of the Works (other than references to the Completion Date and Intended Completion 

Date for the whole of the Works).  

2.3 The documents forming the Contract shall be interpreted in the following documents: (1) 

Agreement, (2) Letter of Acceptance, (3) Notice to Proceed with the Work, (4) Contractor's Bid, 

(5) Contract Data, (6) Special Conditions of Contract Part (7) General Conditions of Contract Part 

I, (8) Specifications, (9) Drawings, (10) Bill of Quantities, and (11) Any other document listed in 

the Contract Data.  

 

3. Engineer's Decisions  

3.1 Except where otherwise specifically stated, the Engineer will decide contractual matters 

between the Employer and the Contractor in the role representing the Employer. However, if the 

Engineer is required under the rules and regulations and orders of the Employer to obtain prior 

approval of some other authorities for specific actions, he will so obtain the approval, before 

communicating his decision to the Contractor. 

3.2 Except as expressly stated in the Contract, the Engineer shall not have any authority to 

relieve the Contractor of any of his obligations under the contract.  

4. Delegation  
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4.1 The Engineer, with the approval of the Employer, may delegate any of his duties and 

responsibilities to other person(s), except to the Adjudicator, after notifying the Contractor, and 

may cancel any delegation after notifying the Contractor.  

5. Communications  

All certificates, notices or instructions to be given to the Contractor by Employer/ Engineer shall 

be sent on the address or contact details given by the Contractor of Bid. The address and contact 

details for communication with the Employer/ Engineer shall be as per the details given in 

Contract Data. Communications between parties that are referred to in the conditions shall be in 

writing. The Notice sent by facsimile (fax) or other electronic means shall be effective on 

confirmation of the transmission. The Notice sent by Registered post or Speed post shall be 

effective on delivery or at the expiry of the normal delivery period as undertaken by the postal 

service.  

6. Subcontracting  

6.1 Unless specifically mentioned in the contract subletting will not be allowed. Subletting, 

where otherwise provided by the contract shall not be more than 25% of the contract price.  

6.2 The Contractor shall not be required to obtain any consent from the Employer for:  

a. the sub-contracting of any part of the Works for which the Subcontractor is named in the 

Contract;  

b. the provision for labour, or labour component.  

c. the purchase of Materials which are in accordance with the standards specified in the 

Contract.  

6.3 Beyond what has been stated in clauses 6.1 and 6.2, if the Contractor proposes sub-

contracting any part of the work during execution of the Works, because of some unforeseen 

circumstances to enable him to complete the Works as per terms of the Contract, the Employer 

will consider the following before according approval:  

a. The Contractor shall not sub-contract the whole of the Works. 

b. The permitted subletting of work by the Contractor shall not establish any contractual 

relation-ship between the sub-contractor and the BMC and shall not relieve the Contractor of 

any responsibility under the Contract.  

6.4 The Engineer should satisfy himself before recommending to the Employer whether  

a. the circumstances warrant such sub-contracting; and  
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b. the sub-Contractor so proposed for the Work possesses the experience, qualifications and 

equipment necessary for the job proposed to be entrusted to him.  

7. Other Contractors  

7.1 The Contractor shall cooperate and share the Site with other Contractors, public authorities, 

utilities, and the Employer between the dates given in the Schedule of Other Contractors, as 

referred to in the Contract Data. The Contractor shall also provide facilities and services for them 

as described in the Schedule. The Employer may modify the Schedule of Other Contractors, and 

shall notify the Contractor of any such modification.  

7.2 The Contractor should take up the works in convenient reaches as decided by the Engineer to 

ensure there is least hindrance to the smooth flow and safety of traffic including movement of 

vehicles and equipment of other Contractors till the completion of the Works.  

8. Personnel  

8.1 The Contractor shall employ for the construction work and routine maintenance the key 

personnel including technical personnel named in the Contract Data or other personnel 

approved by the Engineer. The Engineer will approve any proposed replacement of technical 

personnel only if their relevant qualifications and abilities are substantially equal to those of the 

personnel stated in the Contract Data.  

8.2 The Contractor’s personnel shall appropriately be qualified, skilled and experienced in their 

respective trades or occupations. The Engineer shall have authority to remove, or cause to be 

removed, any person employed on the site or works, who carries out duties incompetently or 

negligently and persists in any conduct which is prejudicial to safety, health or the protection of 

the environment.  

8.3 If the Engineer asks the Contractor to remove a person who is a member of the Contractor's 

staff or work force, stating the reasons, the Contractor shall ensure that the person leaves the 

Site within seven days and has no further connection with the Works in the Contract. 

 
8.4 The Contractor shall not employ any retired Gazetted officer who has worked in the 

Engineering Department of the BMC /State Government and has either not completed two years 

after the date of retirement or has not obtained BMC/State Government’s permission to 

employment with the Contractor.  

9. Employer's and Contractor's Risks  

9.1 The Employer carries the risks which this Contract states are Employer's risks, and the 

Contractor carries the risks which this Contract states are Contractor's risks.  
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10. Employer's Risks  

10.1 The Employer is responsible for the excepted risks which are (a) in so far as they directly 

affect the execution of the Works in the Employer’s country, the risks of war, invasion, act of 

foreign enemies, rebellion, revolution, insurrection or military or usurped power, civil war, riot, 

commotion or disorder (unless restricted to the Contractor’s employees) and contamination 

from any nuclear fuel or nuclear waste or radioactive toxic explosive, or (b) a cause due solely to 

the design of the Works, other than the Contractor’s design.  

11. Contractor's Risks  

11.1 All risks of loss of or damage to physical property and of personal injury and death which 

arise during and in consequence of the performance of the Contract other than the excepted 

risks, referred to in clause 11.1, are the responsibility of the Contractor.  

12. Insurance  

12.1 The Contractor at his cost shall provide, in the joint names of the Employer and the 

Contractor, insurance cover from the Start Date to the end of contract period, in the amounts 

and deductibles stated in the Contract Data for the following events which are due to the 

Contractor's risks:  

a) Loss of or damage to the Works, Plant and Materials;  

b) Loss of or damage to Equipment;  

c) Loss of or damage to property (other than the Works, Plant, Materials, and Equipment) in 

connection with the Contract; and 

d) Personal injury or death.  

12.2 Insurance policies and certificates for insurance shall be delivered by the Contractor to the 

Engineer for the Engineer's approval before the Start Date. All such insurance shall provide for 

compensation to be payable in the types and proportions of currencies required to rectify the 

loss or damage incurred.  

12.3 Alterations to the terms of insurance shall not be made without the approval of the 

Engineer.  

12.4 Both parties shall comply with any conditions of the insurance policies.  

12.5 If the Contractor does not provide any of the policies and certificates required, the 

Employer may affect the insurance which the Contractor should have provided and recover the 

premiums the Employer has paid, from payments otherwise due to the Contractor or if no 

payment is due, the payment of premiums shall be debt due.  
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13. Site Investigation Reports  

13.1 The Contractor, in preparing the Bid, may rely, at his own risk, on any Site Investigation 

Reports referred to in the Contract Data, supplemented by any other information available to 

him, before submitting the bid.  

14. Queries about the Contract Data  

14.1 The Engineer will clarify queries on the Contract Data.  

15. Contractor to Construct the Works and Undertake Maintenance (if specified in the tender)  

15.1 The Contractor shall construct, and install and maintain the Works in accordance with the 

Specifications and Drawings and as per instructions of the Engineer.  

15.2 The Contractor shall construct the works with intermediate technology, i.e., by manual 

means with medium input of machinery required to ensure the quality of works as per 

specifications. The Contractor shall deploy the equipment and machinery as required in the 

contract.  

15.3 The Contractor shall take all reasonable steps to protect the environment on and off the Site 

and to avoid damage or nuisance to persons or to property of the public or others resulting from 

pollution, noise or other causes arising as a consequence of his methods of operation.  

During continuance of the contract, the Contractor and his sub-contractors shall abide at all 

times by all existing enactments on environmental protection and rules made there under, 

regulations, notifications and byelaws of the State or Central Government, or local authorities 

and any other law, bye-law, regulations that may be passed or notification that may be issued in 

future by the State or Central Government or the local authority. Salient features of some of the 

major laws that are applicable are given below:  

• The Water (Prevention and Control of Pollution) Act, 1974, this provides for the prevention and 

control of water pollution and the maintaining and restoring of wholesomeness of water. 

‘Pollution’ means such contamination of water or such alteration of the physical, chemical or 

biological properties of water or such discharge of any sewage or trade effluent or of any other 

liquid, gaseous or solid substance into water (whether directly or indirectly) as may, or is likely 

to, create a nuisance or render such water harmful or injurious to public health or safety, or to 

domestic, commercial, industrial, agricultural or other legitimate uses, or to the life and health of 

animals or plants or of aquatic organisms.  

• The Air (Prevention and Control of Pollution) Act, 1981, this provides for prevention, control 

and abatement of air pollution. ‘Air Pollution’ means the presence in the atmosphere of any ‘air 



67 
 

pollutant’, which means any solid, liquid or gaseous substance (including noise) present in the 

atmosphere in such concentration as may be or tend to be injurious to human beings or other 

living creatures or plants or property or environment.  

• The Environment (Protection) Act, 1986, this provides for the protection and improvement of 

environment and for matters connected therewith, and the prevention of hazards to human 

beings, other living creatures, plants and property. ‘Environment’ includes water, air and land 

and the inter-relationship which exists among and between water, air and land, and human 

beings, other living creatures, plants, micro-organism and property.  

• The Public Liability Insurance Act, 1991, This provides for public liability insurance for the 

purpose of providing immediate relief to the persons affected by accident occurring while 

handling hazardous substances and for matters connected herewith or incidental thereto. 

Hazardous substance means any substance or preparation which is defined as hazardous 

substance under the Environment (Protection) Act 1986, and exceeding such quantity as may be 

specified by notification by the Central Government.  

 The Solid Waste Management Rules – 2015 This provides for management & handling of 

solid Waste  

 BS-IV Emission Standards, this provides for emission standards of the vehicles to be used 

in the contract. 

The Works and Routine Maintenance to be completed by the Intended Completion Date  

16.1 The Contractor may commence execution of the Works on the Start Date and shall carry out 

the Works and Routine Maintenance, if specified in the tender, in accordance with the 

Programme submitted by the Contractor, as updated with the approval of the Engineer, and 

complete them by the Intended Completion Date.  

 

 

 

 

17. Approval by the Engineer  

17.1 The Contractor shall submit Specifications and Drawings showing the proposed Temporary 

Works to the Engineer, who is to approve them if they comply with the Specifications and 

Drawings.  

17.2 The Contractor shall be responsible for design and safety of Temporary Works.  
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17.3 The Engineer's approval shall not alter the Contractor's responsibility for design and safety 

of the Temporary Works.  

17.4 The Contractor shall obtain approval of third parties to the design of the Temporary Works, 

where required.  

17.5 All Drawings prepared by the Contractor for the execution of the temporary or permanent 

Works, are subject to prior approval by the Engineer before their use.  

18. Safety  

18.1 The Contractor shall be responsible for the safety of all activities on the Site. He shall 

comply with all applicable safety requirements and take care of safety of all persons entitled to 

be on the site and the works. He shall use reasonable efforts to keep the site and the works, 

both during construction and maintenance, clear of unnecessary obstruction so as to avoid 

danger to the persons and the users.  

 Workers employed on mixing asphaltic materials, cement and lime mortars shall be 

provided with protective footwear and protective goggles.  

Stone breaker shall be provided with protective goggles and protective clothing and 

seated at sufficiently safe intervals.  

 The area should be barricaded or cordoned off by suitable means to avoid mishaps of any 

kind. Power warning signs should be displayed for the safety of the public whenever 

cleaning works are undertaken during night or day.  

 The workers engaged for cleaning the manholes/sewers should be properly trained 

before allowing working in the manhole.  

18.2 Safety Programs:-  

I. Have adequate safety supervision in place to ensure that safety programs set up by the 

firms/agencies are in compliance with prevalent laws and regulations.  

II. Review safety programs developed by each of the trade firms, prepare and submit a 

comprehensive safety program.  

III. Monitor day to day implementation of safety procedures.  

18.3 First Aid Facilities: -  

i. At every work place there shall be provided and maintained, so as to be easily accessible during 

working hours, first-aid boxes at the rate of not less than one box for 150 contract labour or part 

thereof ordinarily employed.  

ii. The first-aid box shall be distinctly marked with a red cross on white back ground.  
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iii. Adequate arrangements shall be made for immediate recoupment of the equipment when 

necessary.  

iv. Nothing except the prescribed contents shall be kept in the First-aid box.  

v. The first-aid box shall be kept in charge of a responsible person who shall always be readily 

available during the working hours of the work place.  

vi. A person in charge of the First-aid box shall be a person trained in First-aid treatment, in the 

work places where the number of contract labour employed is 150 or more.  

19. Discoveries  

19.1 Anything of historical or other interest or of significant value unexpectedly discovered on 

the Site shall be the property of the Employer. The Contractor shall notify the Engineer of such 

discoveries and carry out the Engineer's instructions for dealing with them. 

20. Possession of the Site  

20.1 The Employer shall handover complete or part possession of the site to the Contractor 7 

days in advance of construction programme. At the start of the work, the Employer shall 

handover the possession of at-least 75% of the site free of all encumbrances, the remaining 25 % 

of the possession as per contractor’s construction programme.  

21. Access to the Site  

21.1 The Contractor shall allow access to the Site and to any place where work in connection 

with the Contract is being carried out, or is intended to be carried out to the Engineer and any 

person/persons/agency authorized by: a. The Engineer b. The Employer or authorized by the 

Employer.  

22. Instructions  

22.1 The Contractor shall carry out all instructions of the Engineer, which comply with the 

applicable laws where the Site is located.  

22.2 The Contractor shall permit the appointed and/or authorized persons to inspect the Site 

and/or accounts and records of the Contractor and its subcontractors relating to the 

performance of the Contract, and to have such accounts and records audited by auditors 

appointed, if so required. The Contractor’s attention is invited to Clause of ‘Fraud and 

Corruption’, which provides, inter alia, that acts intended to materially impede the exercise of 

the inspection and audit rights provided for under the Clause & constitute a obstructive practice 

subject to contract termination.  
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22.3 Engineer to have power to issue further drawings or instructions:  

The Engineer shall have the power and authority from time to time and at all times to make an 

issue such further drawings and to give such further instructions and directions as may appear to 

him necessary or proper for the guidance of the contractor and the good and sufficient 

execution of the works according to terms of the specifications and Contractor shall receive, 

execute, obey and be bound by the same, according to the true intent and meaning thereof, as 

fully and effectually as though the same had accompanied or had been mentioned or referred to 

in the specification, and the Engineer may also alter or vary the levels or position of nature of 

works contemplated by the specifications, or may order any of the works contemplated thereby 

to be omitted, with or without the substitution of any other works in lieu thereof, or may order 

any work or any portion of work executed or partially executed, to be removed, changed or 

altered, added if needful, may order that other works shall be substituted instead thereof and 

difference of expense occasioned by any such diminution or alteration so ordered and directed 

shall be added to or deducted from the amount of this Contract, as provided under condition 

no.10(a) hereinafter.  

No work which radically changes the original nature of the Contract shall be ordered by the 

Engineer and in the event of any deviation being ordered which in the opinion of the Contractor 

changes the original nature of Contract he shall nevertheless carry it out and disagreement as to 

the nature of the work and the rate to be paid therefore shall be resolved in accordance with 

condition no.13d.  

The time for completion of the Works, shall be in even of any deviations resulting in additional 

cost over the contract price being ordered, be extended or reduced reasonably by the Engineer. 

The Engineer’s decision in this case shall be final.  

B. Time Control  

23. Programme  

23.1 Within the time stated in the Contract Data, the Contractor shall submit to the Engineer for 

approval a Programme, including Environment Management Plan showing the general methods, 

arrangements, order, and timing for all the activities in the Works, along with monthly cash flow 

forecasts for the construction of works.  

After the completion of the construction works, the programme for the Routine Maintenance 

Work, showing the general methods, arrangements, order and timing for all the activities 

involved in the Routine Maintenance will also be submitted by the Contractor to the Engineer for 
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approval if specified in the tender. The programme for Routine Maintenance will be submitted in 

each year for the period of Maintenance.  

23.2 The Contractor shall submit the list of equipment and machinery being brought to site, the 

list of key personnel being deployed, the list of machinery/ equipments being placed in field 

laboratory and the location of field laboratory along with the Programme. The Engineer shall 

cause these details to be verified at each appropriate stage of the programme.  

 

23.3 An update of the Programme shall be a programme showing the actual progress achieved 

on each activity and the effect of the progress achieved on the timing of the remaining Works, 

including any changes to the sequence of the activities.  

 

23.4 The Contractor shall submit to the Engineer for approval an updated Programme at 

intervals no longer than the period stated in the Contract Data. If the Contractor does not submit 

an updated Programme within this period, the Engineer may withhold the amount stated in the 

Contract Data from the next payment certificate and continue to withhold this amount until the 

next payment after the date on which the overdue Programme has been submitted. 

 
23.5 The Engineer's approval of the Programme shall not alter the Contractor's obligations. The 

Contractor may revise the Programme and submit it to the Engineer again at any time. A revised 

Programme shall show the effect of Variations and Compensation Events.  

 

24. Extension of Time in Contracts: 

Subject to any requirement in the contract as to completion of any portions or portions of the 

works before completion of the whole, the contractor shall fully and finally complete the whole 

of the works comprised in the contract (with such modifications as may be directed under 

conditions of this contract) by the date entered in the contract or extended date in terms of the 

following clauses:  

a) Extension attributable to BMC  

(i) Extension Due To Modification: If any modifications have been ordered which in the opinion 

of the Engineer have materially increased the magnitude of the work, then such extension of the 

contracted date of completion may be granted as shall appear to the Engineer to be reasonable 

in the circumstances, provided moreover that the Contractor shall be responsible for requesting 

such extension of the date as may be considered necessary as soon as the cause thereof shall 
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arise and in any case should not be less than 30 days before the expiry of the date fixed for 

completion of the works.  

(ii) Extension For Delay Due To BMC: In the event of any failure or delay by the BMC to hand 

over the Contractor possession of the lands necessary for the execution of the works or to give 

the necessary notice to commence the works or to provide the necessary drawings or 

instructions or any other delay caused by the BMC due to any other cause whatsoever, then such 

failure or delay shall in no way affect or vitiate the contract or alter the character thereof or 

entitle the contractor to damages or compensation therefore, but in any such case, the BMC 

may grant such extension(s) of the completion date as may be considered reasonable.  

Note: For extension of time period as governed in (i) and (ii) above, any modifications in 

design/drawings, specifications, quantities shall be needed to be justified with recorded 

reasons with approval of Ch.Eng. for not anticipating the same while preparing estimates and 

draft tender.  

(b) Extension of Time for Delay Due to Contractor: The time for the execution of the work or 

part of the works specified in the contract documents shall be deemed to be the essence of the 

contract and the works must be completed no later than the date(s) / the programme for 

completion of work as specified in the contract. If the contractor fails to complete the works 

within the time as specified in the contract for the reasons other than the reasons specified in 

above as (a.i) and (a.ii), the BMC may, if satisfied that the works can be completed by the 

contractor within reasonable short time thereafter, allow the contractor for further extension of 

time as the Engineer may decide. On such extension the BMC will be entitled without prejudice 

to any other right and remedy available on that behalf, to recover the compensation as governed 

by Clause 8(e) of GCC.  

For the purpose of this Clause, the contract value of the works shall be taken as value of work as 

per contract agreement including any supplementary work order/contract agreement issued.  

Further, competent authority while granting extension to the currency of contract under Clause 

(b) of as above may also consider levy of penalty, as deemed fit based on the merit of the case. 

Also, the reasons for granting extension shall be properly documented. 

25. Delays Ordered by the Engineer  

25.1 The Engineer may instruct the Contractor to delay the start or progress of any activity 

within the Works. Delay/delays totalling more than 30 days will require prior written approval of 

the DMC/AMC.  
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26. Management Meetings  

26.1 The Engineer may require the Contractor to attend a management meeting. The business of 

a management meeting shall be to review the plans for progress of the Works.  

26.2 The Engineer shall record the business of management meetings and provide copies of the 

record to those attending the meeting. The responsibility of the parties for actions to be taken 

shall be decided by the Engineer either at the management meeting or after the management 

meeting and stated in writing to all those who attended the meeting.  

27. Deleted 

28. Identifying Defects  

28.1 The Engineer shall check the Contractor's work and notify the Contractor of any Defects 

that are found. Such checking shall not affect the Contractor's responsibilities. The Engineer may 

instruct the Contractor to search for a Defect and to uncover and test any work that the Engineer 

considers may have a Defect.  

28.2 The Contractor shall permit the Employer’s technical person(s) to check the Contractor’s 

work and notify the Engineer and Contractor if any defects that are found.  

 

29. Deleted 

30. Correction of Defects  

30.1 (a) The Engineer shall give notice to the Contractor of any Defects with respect to the 

equipment/vehicle/work during the contract period. 

(b) Every time notice of Defect/Defects is given, the Contractor shall correct the notified 

Defect/Defects within the duration of time specified by the Engineer’s notice.  

(c) The Engineer may issue notice to the Contractor to carry out removal of defects or 

deficiencies, if any, noticed in his inspection, or brought to his notice. The Contractor shall 

remove the defects and deficiencies within the period specified in the notice and submit to the 

Engineer a compliance report.  

31. Uncorrected Defects and Deficiencies  

31.1 If the Contractor has not corrected a Defect under clause and deficiencies in maintenance, 

to the satisfaction of the Engineer, within the time specified in the Engineer's notice, the 

Engineer will assess the cost of having the Defect or deficiency corrected, and the Contractor 

shall pay this amount, on correction of the Defect or deficiency by another agency.  

D. Cost Control  
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32. Variations  

The Engineer shall, having regard to the scope of the Works and the sanctioned estimated cost, 

have power to order, in writing, Variations within the scope of the Works he considers necessary 

or advisable during the progress of the Works. Such Variations shall form part of the Contract 

and the Contractor shall carry them out and include them in updated Programmes produced by 

the Contractor. Oral orders of the Engineer for Variations, unless followed by written 

confirmation, shall not be taken into account.  

33. Payments for Variations  

33.1 If rates for Variation items are specified in the Bill of Quantities, the Contractor shall carry 

out such work at the same rate.  

33.2 The rate for Extra/Excess shall be governed by clause 10.A of Standard General Condition of 

Contract 

  

34. Cash Flow Forecasts  

When the Programme is updated, the Contractor shall provide the Engineer with an updated 

cash flow forecast.  

35. Payment Certificates  

The payment to the Contractor will be as follows for construction work:  

(a) A bill shall be submitted by the Contractor monthly or before the date fixed by the Engineer 

In-charge for all works executed in the previous month, and the Engineer In-charge shall take or 

cause to be taken requisite measurement for the purpose of having the same verified and the 

claim, so far as it is admissible, shall be adjusted, if possible, within 10 days from the 

presentation of the bill. If the contractor does not submit the bill within the time fixed as 

aforesaid, the Engineer In-charge may depute a subordinate to measure up the said work in the 

presence of the contractor or his duly authorized agent whose counter signature to the 

measurement list shall be sufficient warrant, and Engineer In-Charge may prepare a bill from 

such list which shall be binding on the contractor in all respects.  

(b) The Engineer shall check the Contractor's fortnightly/monthly statement within 14 days and 

certify the amount to be paid to the Contractor.  

(c) The value of work executed shall be determined, based on measurements by the Engineer.  

(d) The value of work executed shall comprise the value of the quantities of the items in the Bill 

of Quantities completed.  
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(e) The value of work executed shall also include the valuation of Variations and Compensation 

Events.  

(f) The Engineer may exclude any item certified in a previous certificate or reduce the proportion 

of any item previously certified in any certificate in the light of later information. (g) The 

contractor shall submit all bills on the printed forms at the office of Engineer In-charge. The 

charges to be made in the bills shall always be entered at the rates specified in tender. 

36. Payments  

36.1 Payments shall be adjusted for deductions for advance payments, retention, security 

deposit, other recoveries in terms of the Contract and taxes at source, as applicable under the 

law. The Employer shall pay the Contractor the amounts certified by the Engineer within 15 days 

of the date of each certificate.  

36.2 All sums payable by a contractor by way of compensation under any of these conditions, 

shall be considered as a reasonable compensation to be applied to the use of BMC without 

reference to the actual loss or damage sustained and whether any damage has or has not been 

sustained.  

36.3 No payment shall be made for any work estimated to cost less than Rupees One Thousand 

till after the whole of work shall have been completed and the certificate of completion given. 

But in case of works estimated to cost more than Rs. One Thousand, the contractor shall on 

submitting a monthly bill therefore be entitled to receive payment proportionate to the part of 

the work than approved and passed by the Engineer In-charge, whose certificate of such 

approval and passing of the sum so payable shall be final and conclusive against the contractor. 

All such intermediate payments shall be regarded as payments by way of advance against the 

final payments only and not as payments for work actual done and completed and shall not 

preclude the Engineer In-charge from requiring any bad, unsound, imperfect or unskilful work to 

be removed or taken away and reconstructed or re-erected nor shall any such payment be 

considered as an admission of the due performance of the contract or any part thereof in any 

respect or the offering of any claim not shall it conclude, determine or effect in any other way, 

the powers of the Engineer In-charge as to the final settlement and adjustment of the accounts 

or otherwise, or in any other way vary or effect the contract. The final bill shall be submitted by 

the Contractor within one month of the date fixed for the completion of the work otherwise the 

Engineer In-charge’s certificate of the measurements and of the total amount payable for the 

work shall be final and binding on all parties. 
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37. The Contractor shall not be entitled to compensation to the extent that the Employer's 

interests are adversely affected by the Contractor for not having given early warning or not 

having cooperated with the Engineer.  

38. Tax  

GST and other state levies / cess which are not subsumed under GST will be applicable. The 

tenderer will quote inclusive of all taxes. It is clearly understand that BMC will not bear any 

additional liability towards payment of any Taxes & Duties. 

Wherever the Services to be provided by the Tenderers falls under Reverse Charge Mechanism, 

the Price quoted shall be exclusive of GST, but inclusive of Taxes / Duties / Cess other than GST, 

if any. 

The Tenderer shall mandatorily upload the information of applicable tax in the pro-forma as 

enclosed under ‘Special Annexure-I’ given below in ‘C’ folder. Wherein the tenderer shall 

indicate in the tabular format, all the applicable taxes and their percentages and the tax 

amount considered while quoting the tender. 

Rates accepted by BMC shall hold good till completion of work and no  additional individual 

claim shall be admissible on account of fluctuations m market rates, increase in taxes / any 

other levies / tolls etc. except that payment / recovery for overall market situation shall be 

made as per price Variation. 

“Chapter “XXI Miscellaneous, section 171 (1) of GST Act, 2017 governs the ‘Anti Profiteering 

Measure’ (APM). 

As per provision of section, ’Any reduction in rate of tax on any supply of goods or services or 

the benefit of input tax credit shall be passed on to the recipient by way of commensurate 

reduction in prices.’ 

Accordingly, the contractor should pass on the complete benefit accruing to him on account of 

reduced tax rate or additional input tax credit, to BMC. 

Further, all the provisions of GST Act will be applicable to the tender. “ 

39. Currencies  

All payments will be made in Indian Rupees.  

40. Liquidated Damages  

Both, the Contractor and the Employer have agreed that it is not feasible to precisely estimate 

the amount of losses due to delay in completion of works and the losses to the public and the 

economy, therefore, both the parties have agreed that the Contractor shall pay liquidated 
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damages to the Employer and not by way of penalty, at the rate per week or part thereof stated 

in the Contract Data for the period that the Completion Date is later than the Intended 

Completion Date. Liquidated damages at the same rates shall be withheld if the Contractor fails 

to achieve the milestones prescribed in the Contract Data. However, in case the Contractor 

achieves the next milestone, the amount of the liquidated damages already withheld shall be 

restored to the Contractor by adjustment in the next payment certificate. The Employer and the 

contractor have agreed that this is a reasonable agreed amount of liquidated damage. The 

Employer may deduct liquidated damages from payments due to the Contractor. Payment of 

liquidated damages shall not affect the Contractor’s other liabilities.  

41. Cost of Repairs  

Loss or damage to the Works or Materials to be incorporated in the Works between the Start 

Date and the end of the Defects Correction periods shall be remedied by the Contractor at his 

cost if the loss or damage arises from the Contractor's acts or omissions. 

E. Finishing the Contract  

42. Completion of Construction and Maintenance  

42.1 The Contractor shall request the Engineer to issue a certificate of completion of the works, 

and the Engineer will do so upon deciding that the works is completed. This shall be governed as 

per clause no. 8(g) of Standard General Conditions of Contract.  

 

 

 

 

 

43. Taking Over  

43.1 The Employer shall take over the works within seven days of the Engineer issuing a 

certificate of completion of works. The Contractor shall continue to remain responsible for its 

routine maintenance during the maintenance period if specified in the contract.  

44. Final Account  

Final joint measurement along with the representatives of the contractor should be taken 

recorded and signed by the Contractors. Contractors should submit the final bill within 1 month 

of physical completion of the work.  
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If the contractor fails to submit the final bill within 1 month, the BMC staff will prepare the final 

bill based on the joint measurement within next 3 months.  

Engineer’s decision shall be final in respect of claims for defect and pending claims against 

contractors.  

No further claims should be made by the Contractor after submission of the final bill and these 

shall be deemed to have been waived and extinguished. Payment of those items of the bills in 

respect of which there is no dispute and of items in dispute, for quantities and rates as approved 

by the Commissioner shall be made within a reasonable period as may be necessary for the 

purpose of verification etc.  

After payment of the final bill as aforesaid has been made, the contractor may, if he so desires, 

reconsider his position in respect of a disputed portion of the final bills and if he fails to do so 

within 84 days, his disputed claim shall be dealt with as provided in the contract.  

A percentage of the retention money, over and above the actual retention money as indicated 

below shall be held back from payments till the finalization of final bill to be submitted as per 

above and will be paid within 30 days of acceptance of the final bill. 

Sr. No. Amount of Contract Cost Minimum Payable amount in the bill 

1 Up to Rs. 5 Cr. Rs.10 Lacs or final bill whichever is more  

2 Up to Rs. 25 Cr. Rs.1 Crore or final bill amount whichever is more  

3 Up to Rs. 50 Cr. Rs.2 Crores or final bill amount whichever is more  

4 Up to Rs. 100 Cr. Rs.4 Crore or final bill amount whichever is more  

5 More than Rs. 100 Cr. Rs.7 Crore or final bill amount whichever is more  

 

The contractor has to submit the bill for the work carried out within 15 days from the date of 

completion of the work to the respective executing department. If the contractor fails to submit 

their bills to concerned executing department, penalty or action as shown below will be taken 

for each delayed bill:- 

After 15 days from the date of 
completion/running bill upto certain date, upto 
next 15 days i.e. upto 30 days  
 

Equal to 5% of bill amount  
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Next 15 days upto 45 days from the date of 
completion/running bill upto specified date  
 

Equal to 10% of bill amount  

If not submitted witin 45 days from the date of 
completion/ R.A. bill  

Bill will not be admitted for payment.  

 

 

 

45. Operating and Maintenance Manuals  

45.1 If "as built" Drawings and/or operating and maintenance manuals are required, the 

Contractor shall supply them by the dates stated in the Contract Data.  

45.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated in the 

Contract Data, or they do not receive the Engineer's approval, the Engineer shall withhold the 

amount stated in the Contract Data from payments due to the Contractor.  

46. Termination  

46.1 The Employer or the Contractor may terminate the Contract if the other party causes a 

fundamental breach of the Contract.  

46.2 Fundamental breaches of Contract shall include, but shall not be limited to, the following:  

a) the Contractor stops work for 30 days when no stoppage of work is shown on the current 

Programme and the stoppage has not been authorized by the Engineer;  

b) the Contractor is declared as bankrupt or goes into liquidation other than for approved 

reconstruction or amalgamation;  

c) the Engineer gives Notice that failure to correct a particular Defect is a fundamental breach of 

Contract and the Contractor fails to correct it within a reasonable period of time determined by 

the Engineer;  

d) the Contractor does not maintain a Security, which is required; 

e) the Contractor has delayed the completion of the Works by the number of days for which the 

maximum amount of liquidated damages can be paid, as defined in relevant clause.  

f) the Contractor fails to provide insurance cover as required under relevant clause.  

g) if the Contractor, in the judgment of the Employer, has engaged in the corrupt or fraudulent 

practices as defined in GCC in competing for or in executing the Contract.  

h) if the Contractor fails to set up a field laboratory with the prescribed equipment, within the 

period specified in the Contract Data; and  

i) any other fundamental breaches as specified in the Contract Data.  
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j) if the Contractor fails to deploy machinery and equipment or personnel as specified in the 

Contract Data at the appropriate time.  

46.3 When either party to the contract gives notice of a breach of contract to the Engineer for a 

cause other than those listed above, the Engineer shall decide whether the breach is 

fundamental or not.  

46.4 Notwithstanding the above, the Employer may terminate the Contract for convenience.  

46.5 If the Contract is terminated, the Contractor shall stop work immediately, make the Site 

safe and secure, and leave the Site as soon as reasonably possible.  

47. Payment upon Termination  

47.1 If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Engineer shall issue a certificate for value of the work done and materials 

ordered less liquidated damages, if any, less advance payments received up to the date of the 

issue of the certificate and less the percentage to apply to the value of the work not completed, 

as indicated in the Contract Data. If the total amount due to the Employer exceeds any payment 

due to the Contractor, the difference shall be recovered from the security deposit, and 

performance security. If any amount is still left un-recovered it will be a debt due from the 

Contractor to the Employer  

47.2 If the Contract is terminated at the Employer's convenience, the Engineer shall issue a 

certificate for the value of the work done, the reasonable cost of removal of Equipment, 

repatriation of the Contractor's personnel employed solely on the Works, and the Contractor's 

costs of protecting and securing the Works and less advance payments received up to the date 

of the certificate, less other recoveries due in terms of the Contract, and less taxes due to be 

deducted at source as per applicable law. 

 

48. Property  

48.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed 

to be the property of the Employer for use for completing balance construction work if the 

Contract is terminated because of the Contractor's default, till the Works is completed after 

which it will be transferred to the Contractor and credit, if any, given for its use.  

 

49. Release from Performance  
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If the Contract is frustrated by the outbreak of war or by any other event entirely outside the 

control of the Employer or the Contractor, the Engineer shall certify that the Contract has been 

frustrated. The Contractor shall make the Site safe and stop work as quickly as possible after 

receiving this certificate and shall be paid for all work carried out before receiving it and for any 

work carried out afterwards to which a commitment was made.  

A) Other Conditions of Contract  

50. Labour  

50.1 The Contractor shall, unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all staff and labour, local or other, and for their payment, 

housing, feeding and transport.  

50.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, 

in such form and at such intervals as the Engineer may prescribe, showing the staff and the 

number of the several classes of labour from time to time employed by the Contractor on the 

Site and such other information as the Engineer may require.  

51. Compliance with Labour Regulations  

(a) During continuance of the Contract, the Contractor and his sub-Contractors shall abide at all 

times by all existing labour enactments and rules made there under, regulations, notifications 

and bye laws of the State or Central Government or local authority and any other labour law 

(including rules), regulations, bye laws that may be passed or notification that may be issued 

under any labour law in future either by the State or the Central Government or the local 

authority.  

 

(b) Furthermore, the Contractor shall keep the Employer indemnified in case any action is taken 

against the Employer by the competent authority on account of contravention of any of the 

provisions of any Act or rules made there under, regulations or notifications including 

amendments. If the Employer is caused to pay or reimburse, such amounts as may be necessary 

to cause or observe, or for non-observance of the provisions stipulated in the notifications/bye 

laws/Acts/Rules/regulations including amendments, if any, on the part of the Contractor, the 

Engineer/Employer shall have the right to deduct any money due to the Contractor including his 

amount of performance guarantee. The Employer/Engineer shall also have right to recover from 

the Contractor any sum required or estimated to be required for making good the loss or 

damage suffered by the Employer.  
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(c) The Contractor shall require his employees to obey all applicable laws, including those 

concerning safety at work.  

(d) The employees of the Contractor and the Sub-Contractor in no case shall be treated as the 

employees of the Employer at any point of time. 

 

52. Drawings and Photographs of the Works  

52.1 The Contractor shall do photography/video photography of the site firstly before the start 

of the work, secondly mid-way in the execution of different stages of work as required by 

Engineer In-charge and lastly after the completion of the work. No separate payment will be 

made to the Contractor for this.  

52.2 The Contractor shall not disclose details of Drawings furnished to him and works on which 

he is engaged without the prior approval of the Engineer in writing. No photograph of the works 

or any part thereof or plant employed thereon, except those permitted under above clause, shall 

be taken or permitted by the Contractor to be taken by any of his employees or any employees 

of his sub-Contractors without the prior approval of the Engineer in writing. No photographs/ 

Video photography shall be published or otherwise circulated without the approval of the 

Engineer in writing.  

53. The Apprentices Act, 1961  

The Contractor shall duly comply with the provisions of the Apprentices Act 1961 (III of 1961), 

the rules made there under and the orders that may be issued from time to time under the said 

Act and the said Rules and on his failure or neglect to do so, he shall be subject to all liabilities 

and penalties provided by the said Act and said Rules.  

 

 

 

 

 

 

54 Contract Document  

The documents forming the contract are to be taken as mutually explanatory of one another. 

Unless otherwise provided in the contract, the priority of the documents forming the contract 

shall be as follows:- 
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1) Contract Agreement (if completed)  

2) The letter of Acceptance  

3) The Bid:  

4) Addendum to Bid; if any  

5) Tender Document  

6) The Bill of Quantities:  

7) The Specification:  

8) Detailed Engineering Drawings  

9) Standard General Conditions of Contracts (GCC)  

10) All correspondence documents between bidder/contractor and BMC.  

55. Conflict of Interest  

The Applicant shall not have a conflict of interest (the “Conflict of Interest”) that affects the 

Bidding Process. Any Applicant found to have a Conflict of Interest shall be disqualified. An 

Applicant shall be deemed to have a Conflict of Interest affecting the Bidding Process, if  

1. A constituent of such Applicant is also a constituent of another Applicant; or  

2. Such Applicant has the same legal representative for purposes of this Application as any other 

Applicant; or  

3. Such Applicant, or any Associate thereof has a relationship with another Applicant, or any 

Associate thereof, directly or through common third party/ parties, that puts either or both of 

them in a position to have access to each other’s information about, or to influence the 

Application of either or each other; or  

4. The Applicant shall be liable for disqualification if any legal, financial or technical adviser of the 

Authority in relation to the Project is engaged by the Applicant, its Member or any Associate 

thereof, as the case may be, in any manner for matters related to or incidental to the Project. For 

the avoidance of doubt, this disqualification shall not apply where such adviser was engaged by 

the Applicant, its Member or Associate in the past but its assignment expired or was terminated 

6 (six) months prior to the date of issue of this TENDER. Nor will this disqualification apply where 

such adviser is engaged after a period of 3 (three) years from the date of commercial operation 

of the Project.  

 

56. Applications and costs thereof  
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No Applicant shall submit more than one Application for the Project. An applicant applying 

individually shall not be entitled to submit another application either individually. The Applicant 

shall be responsible for all of the costs associated with the preparation of their Applications and 

their participation in the Bid Process. The Authority will not be responsible or in any way liable 

for such costs, regardless of the conduct or outcome of the Bidding Process.  

57. Acknowledgment by Applicant  

It shall be deemed that by submitting the Application, the Applicant has:  

a. made a complete and careful examination of the tender;  

b. received all relevant information requested from the Authority;  

c. accepted the risk of inadequacy, error or mistake in the information provided in the tender or 

furnished by or on behalf of the Authority relating to any of the matters referred; and  

d. Agreed to be bound by the undertakings provided by it under and in terms hereof.  

“The Authority” shall not be liable for any omission, mistake or error in respect of any of the 

above or on account of any matter or thing arising out of or concerning or relating to the 

TENDER or the Bidding Process, including any error or mistake therein or in any information or 

data given by the Authority.  

58. Right to accept or reject any or all Applications/ Bids  

Notwithstanding anything contained in this TENDER, “The Authority” reserves the right to accept 

or reject any Application and to annul the Bidding Process and reject all Applications/ Bids, at 

any time without any liability or any obligation for such acceptance, rejection or annulment, and 

without assigning any reasons therefore. In the event that the Authority rejects or annuls all the 

Bids, it may, in its discretion, invite all eligible Bidders to submit fresh Bids hereunder.  

“The Authority” reserves the right to reject any Application and/ or Bid if:  

(a) at any time, a material misrepresentation is made or uncovered, or  

(b) the Applicant does not provide, within the time specified by the Authority, the supplemental 

information sought by the Authority for evaluation of the Application.  

In case it is found during the evaluation or at any time before signing of the Agreement or after 

its execution and during the period of subsistence thereof including the concession thereby 

granted by “The Authority”, that one or more of the pre-qualification conditions have not been 

met by the Applicant, or the Applicant has made material misrepresentation or has given any 

materially incorrect or false information, the Applicant shall be disqualified forthwith if not yet 

appointed as the Successful Bidder either by issue of the LOA (Letter of Approval) or entering 
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into of the Agreement, and if the Applicant has already been issued the LOA or has entered into 

the Concession Agreement, as the case may be, the same shall, notwithstanding anything to the 

contrary contained therein or in this TENDER, be liable to be terminated, by a communication in 

writing by “The Authority” to the Applicant, without the Authority being liable in any manner 

whatsoever to the Applicant and without prejudice to any other right or remedy which the 

Authority may have under this TENDER, the Bidding Documents, the Concession Agreement or 

under applicable law.  

“The Authority” reserves the right to verify all statements, information and documents 

submitted by the Applicant in response to the TENDER. Any such verification or lack of such 

verification by the Authority shall not relieve the Applicant of its obligations or liabilities 

hereunder nor will it affect any rights of the Authority there under.  

59 The bid shall be rejected if the bidder-  

a. Stipulates the validity period less than 180 days.  

b. Stipulates own condition/conditions.  

c. Does not fill and (digital) sign undertaking forms, which are incorporated, in the document. 

60 Clarifications  

Applicants requiring any clarification on the tender may notify “the Authority” in writing or by 

fax or e-mail. They should send in their queries before the date specified in the header data. 

“The Authority” shall Endeavour to respond to the queries within the period specified therein. 

The responses will be sent by fax and/or e-mail. The Authority will forward all the queries and its 

responses thereto, to all purchasers of the TENDER without identifying the source of queries.  

“The Authority” shall Endeavour to respond to the questions raised or clarifications sought by 

the Applicants. However, the Authority reserves the right not to respond to any question or 

provide any clarification, in its sole discretion, and nothing in this Clause shall be taken or read as 

compelling or requiring the Authority to respond to any question or to provide any clarification, 

but not later than the date provided in header data.  

“The Authority” may also on its own motion, if deemed necessary, issue interpretations and 

clarifications to all Applicants. All clarifications and interpretations issued by the Authority shall 

be deemed to be part of the tender. Verbal clarifications and information given by Authority or 

its employees or representatives shall not in any way or manner be binding on the Authority. 

61. Amendment of tender  
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At any time prior to the deadline for submission of Application, the Authority may, for any 

reason, whether at its own initiative or in response to clarifications requested by an Applicant, 

modify the tender by the issuance of Addendum.  

Any Addendum thus issued will be sent in writing/ Fax/ Email to all those who have purchased 

the tender.  

In order to afford the Applicants a reasonable time for taking an Addendum into account, or for 

any other reason, the Authority may, in its sole discretion, extend the Application Due Date.  

Preparation and Submission of Application  

62. Language 

The Application and all related correspondence and documents in relation to the Bidding Process 

shall be in English language. Supporting documents and printed literature furnished by the 

Applicant with the Application may be in any other language provided that they are 

accompanied by translations of all the pertinent passages in the English language, duly 

authenticated and certified by the Applicant. Supporting materials, which are not translated into 

English, may not be considered. For the purpose of interpretation and evaluation of the 

Application, the English language translation shall prevail.  

63. Format and signing of Application  

The Applicant shall provide all the information sought under this TENDER. The Authority will 

evaluate only those Applications that are received in the required formats and complete in all 

respects. Incomplete and /or conditional Applications shall be liable to rejection.  

The Applicant will upload bid in One Folder in electronic form which shall contain the scanned 

certified copies of the documents given below and the documents uploaded has to be digitally 

signed by the bidder. These copies shall be certified by Practicing Notary approved by the Govt. 

of Maharashtra or Govt. of India with his stamp, clearly stating his name & registration number, 

except where original documents are demanded 

 
64. Marking of Applications  

The Applicant shall submit the Application in the format specified at Appendix-I, together with 

the documents, upload in folder as “VENDOR” together with their respective enclosures  

Applications submitted by fax, telex, telegram shall not be entertained and shall be rejected 

outright.  

65. Late Applications  
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Applications received by the Authority after the specified time on the Application Due Date shall 

not be eligible for consideration and shall be summarily rejected.  

66. Confidentiality 

Information relating to the examination, clarification, evaluation, and recommendation for the 

short-listed qualified Applicants shall not be disclosed to any person who is not officially 

concerned with the process or is not a retained professional advisor advising the Authority in 

relation to or matters arising out of, or concerning the Bidding Process. The Authority will treat 

all information, submitted as part of Application, in confidence and will require all those who 

have access to such material to treat the same in confidence. The Authority may not divulge any 

such information unless it is directed to do so by any statutory entity that has the power under 

law to require its disclosure or is to enforce or assert any right or privilege of the statutory entity 

and/ or the Authority or as may be required by law or in connection with any legal process.  

67. Clarifications Of Financial Bids  

To assist in the examination, evaluation and comparison of Bids, the Engineer may, at his 

discretion, ask any bidder for clarification of his Bid, including breakdown of unit rates. The 

request for clarification and the response shall be in writing or by post/facsimile/e-mail. No 

Bidder shall contact the Engineer on any matter relating to his bid from the time of the bid 

opening to the time the contract is awarded. Any effort by the Bidder to influence the Engineer 

in the Engineer’s bid evaluation, bid comparison or contract award decisions may result in the 

rejection of the Bidder’s bid.  

 
68 Inspection of site and sufficiency of tender:  

1. The Contractor shall inspect and examine the site and its surrounding and shall satisfy himself 

before submitting his tender as to the nature of the work (so far as is practicable), the form and 

nature of the site, the quantities and nature of the work and materials necessary for the 

completion of the works and means of access to the site, the accommodation he may require 

and in general shall himself obtain all necessary information as to risk, contingencies and other 

circumstances which may influence or affect his tender. He shall also take into consideration the 

climatic conditions.  

2. – Deleted- 

3. The Contractor shall be deemed to have satisfied himself before tendering as to the 

correctness and sufficiency of his tender for the works and of the rates and prices quoted in the 

schedule of works / items / quantities, or in Bill of Quantities, which rates and prices shall, except 
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as otherwise provided cover all his obligations under the Contract and all matters and things 

necessary for proper completion and maintenance of the works. No extra charges consequent on 

any misunderstanding.  

4. Not Foreseeable Physical Obstructions or Conditions: If, however, during the execution of the 

Works the Contractor encounters physical obstructions or physical conditions, other than 

climatic conditions on the Site, which obstructions or conditions were, in his opinion, not 

foreseeable by an experienced contractor, the Contractor shall forthwith give notice thereof to 

the Engineer. On receipt of such notice, the Engineer shall, if in his opinion such obstructions or 

conditions could not have been reasonably foreseen by an experienced contractor, after due 

consultation with the Contractor, determine:  

 any extension of time to which the Contractor is entitled and  

 The amount of any costs which may have been incurred by the Contractor by reason of such 

obstructions or conditions having been encountered, which shall be added to the Contract Price.  

 and shall notify the Contractor accordingly. Such determination shall take account of any 

instruction which the Engineer may issue to the Contractor in connection therewith, and any 

proper and reasonable measures acceptable to the Engineer which the Contractor may take in 

the absence of specific instructions from the Engineer. However such costing shall be got 

approved by the competent authority as governed vide rules prevailing with authority.  

 
5.  Deleted- 

6.  Deleted- 

7.  Deleted- 

8.  Deleted- 

69. Official Secrecy: 

The Contractor shall of all the persons employed in any works in connection with the contract 

that the India Official Secrets Act 1923 (XIX of 1923) applies to them and will continue to apply 

even after execution of the said works and they will not disclose any information regarding this 

contract to any third party. The contractor shall also bring into notice that, any information 

found to be leaked out or disclosed the concern person as well as the Contractor will be liable for 

penal action; further the Corporation will be at liberty to terminate the contract without notice.  

70. Subsequent Legislation: 

If on the day of submission of bids for the contract, there occur changes to any National or State 

stature, Ordinance, decree or other law or any regulation or By-laws or any local or other duly 
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constituted authority or the introduction of any such National or State Statute, Ordinance, 

decree or by which causes additional or reduced cost to the Contractor, such additional or 

reduced cost shall, after due consultation with the Contractor, be determined by the concerned 

Engineering Department of BMC and shall be added to or deducted from the Contract Price with 

prior approval of competent authority and the concerned Engineering Department shall notify 

the Contractor accordingly with a copy to the Employer. BMC reserve the right to take decision 

in respect of addition/reduction of cost in contract. 

71. Patent, Right and Royalties:  

The contractor shall save harmless and indemnify the Corporation from and against all claims 

and proceedings for or on account of infringement of any Patent rights, design trademark or 

name of other protected rights in respect of any constructional plant, machine work, or material 

used for or in connection with the Works or any of them and from and against all claims, 

proceedings, damages, costs, charges and expenses whatsoever in respect thereof or in relation 

thereto. Except where otherwise specified, the contractor shall pay all tonnage and other 

royalties, rent and other payments or compensation, if any, for getting stone, sand, gravel, clay 

or other materials required for the works or any of them.  

72. Payments, Tax and Claims:  

 The limit for unforeseen claims  

Under no circumstances whatever the contractor shall be entitled to any compensation from 

BMC on any account unless the contractor shall have submitted a claim in writing to the Eng-in-

change within 1 month of the case of such claim occurring.  

 No interest for delayed payments due to disputes, etc:  

It is agreed that the Brihanmumbai municipal corporation or its Engineer or Officer shall not be 

liable to pay any interest or damage with respect of any moneys or balance which may be in its 

or its Engineer’s or officer’s hands owing to any dispute or difference or claim or 

misunderstanding between the Municipal Corporation of Greater Bombay or its Engineer or 

Officer on the one hand and the contractor on the other, or with respect to any delay on the part 

of the Municipal Corporation of Greater Bombay or its Engineer or Officers in making periodical 

or final payments or in any other respect whatever.  

73. Settlement of Disputes:  

 Termination of contract for death  
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If the Contractor is an individual or a proprietary concern and the individual or the proprietor 

dies and if the Contractor is a partnership concern and one of the legal representative of the 

individual Contractor or the proprietor of the proprietary concern and in case of partnership, the 

surviving partners, are capable of carrying out and completing the contract, the Commissioner 

shall be entitled to cancel the contract as to its uncompleted part without the Corporation being 

in any way liable to payment of any compensation to the estate of the deceased Contractor and 

or to the surviving partners of the Contractor’s firm on account of the cancellation of the 

contract. The decision of the Commissioner that the legal representative of the deceased 

Contractor or surviving partners of the Contractor’s firm cannot carry out and complete the 

contract shall be final and binding on the parties. In the event of such cancellation the 

Commissioner shall not hold estate of the deceased Contractor and or surviving partners of the 

Contractor’s firm liable in damages for not completing the contract. 

 Settlement of Disputes:  

If any dispute or differences of any kind whatsoever other than those in respect of which, the 

decision of any person is, by the Contract, expressed to be final and binding) shall arise between 

the Employer and the Contractor or the Engineer and the Contractor in connection with or 

arising out of the Contract or carrying out of the Works (Whether during the progress of the 

Works or after their completion and whether before or after the termination, abandonment or 

breach of the Contract) it, the aggrieved party may refer such dispute within a period of 7 days 

to the concerned Addl. Municipal Commissioner who shall constitute a committee comprising of 

three officers i.e. concerned Deputy Municipal Commissioner or Director (ES&P), Chief Engineer 

other than the Engineer of the Contract and concerned Chief Accountant. The Committee shall 

give decision in writing within 60 days. Appeal on the Order of the Committee may be referred 

to the Municipal Commissioner within 7 days. Thereafter the Municipal Commissioner shall 

constitute a Committee comprising of three Addl. Municipal Commissioners including Addl. 

Municipal Commissioner in charge of Finance Department. The Municipal Commissioner within a 

period of 90 days after being requested to do so shall give written notice of committee’s decision 

to the Contractor. Save as herein provided such decision in respect of every matter so referred 

shall be final and binding upon both parties until the completion of the works, and shall 

forthwith be given effect to by the Contractor who shall proceed with the works with due 

diligence, whether he requires arbitration as hereinafter provided or not. If the Commissioner 

has given written notice of the decision to the Contractor and no Claim to arbitration has been 
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communicated within a period of 90 days from receipt of such notice the said decision shall 

remain final and binding upon the Contractor.  

74. Arbitration and Jurisdiction:  

If the Commissioner shall fail to give notice of the decision as aforesaid within a period of 90 

days after being requested as aforesaid, or if the Contractor be dissatisfied with any such 

decision, then and in any such case the Contractor may within 90 days after receiving notice of 

such decision or within 90 days after the expirations of the first named period of 90 days (as the 

case may be) require that the matter or matters in dispute be referred to arbitration as 

hereinafter provided. All disputes or differences in respect of which the decision (if any) of the 

Commissioner has not become final and binding as aforesaid shall be finally settled by  

Arbitration as follows:  

Arbitration shall be effected by a single arbitrator agreed upon the parties. The arbitration shall 

be conducted in accordance with the provisions of the Arbitration Act, 1996 or any statutory 

modifications thereof, and shall be held at such place and time within the limits of 

Brihanmumbai as the arbitrator may determine. The decision of the arbitrator shall be final and 

binding upon the parties hereto and the expense of the arbitration shall be paid as may be 

determined by the arbitrator. Performance under the Contract shall, if reasonably be possible, 

continued during the arbitration proceedings and payment due to the Contractor by the 

Employer shall not be withheld unless they are the subject matter of arbitration proceedings. 

The said arbitrator shall have full power to open up, review and revise any decision, opinion, 

direction, certification or valuation of the Commissioner and neither party shall be limited in the 

proceedings before such arbitrator to the evidence or arguments put before the Commissioner 

for the purpose of obtaining his said decision. No decision given by the Commissioner in 

accordance with the foregoing provisions shall disqualify him from being called as a witness and 

giving evidence before the arbitrator on any matters whatsoever relevant to the disputes or 

difference referred to the arbitrator as aforesaid. All awards shall be in writing and for claims 

equivalent to 5,00,000 or more such awards shall state reasons for amounts awarded. The 

expenditure of arbitration shall be paid as may be determined by arbitrator.  

In case of any claim, dispute or difference arising in respect of a contract, the cause of action 

thereof shall be deemed to have arisen in Mumbai and all legal proceedings in respect of any 

claim, dispute or difference shall be instituted in a competent court in the City of Mumbai only.  

75. Copyright:  
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The copyright of all drawings and other documents provided by the Contractor under the 

contract shall remain vested in the Contractor or his sub-contractors as the case may be the 

employer shall have a license to use such drawings and other documents in connection with the 

design, construction, operation, maintenance of the works. At any time the Employer shall have 

further license without additional payment to the Contractor to use any such drawings or 

documents for the purpose of making any improvement of the works or enlargement or 

duplication of any part thereof, provided that such improvement, enlargement, or duplication by 

itself or in conjunction with any other improvements, enlargements or duplications already 

made in accordance with the further license does not result in the duplication of the whole 

works. 

76. Receipts to be signed in firm’s name by any one of the partners:  

Every receipt for money which may become payable or for any security which may become 

transferable to the Contractor under these present shall, if signed in the partnership name by 

any one of the partners, be a good and sufficient discharge to the Commissioner and Municipal 

Corporation in respect of the money or security purporting to be acknowledged thereby, and in 

the event of death of any of the partners during the pendency of this contract, it is hereby 

expressly agreed that every receipt by any one of the surviving partners shall, if so signed as 

aforesaid, be good and sufficient discharge as aforesaid provided that nothing in this clause 

contained shall be deemed to prejudice or effect any claim which the Commissioner or the 

Corporation may hereafter have against the legal representatives of any partners so dying or in 

respect of any breach of any of the conditions thereof, provided also that nothing in this clause 

contained shall be deemed prejudicial or affect the respective rights or obligations of the 

Contractors and of the legal representatives of any deceased Contractors interest.  

77. Proprietary data  

All documents and other information supplied by the Authority or submitted by an Applicant to 

the Authority shall remain or become the property of the Authority. Applicants are to treat all 

information as strictly confidential and shall not use it for any purpose other than for 

preparation and submission of their Application. The Authority will not return any Application or 

any information provided along therewith.  

78. Correspondence with the Applicant  

Save and except as provided in this TENDER, the Authority shall not entertain any 

correspondence with any Applicant in relation to the acceptance or rejection of any Application.  
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79. – Deleted- 

80. – Deleted-  

81. Payment:  

Interim Payment: 

i) Interim bills shall be submitted by the Contractor from time to time (but at an interval of not 

less than one month) for the works executed. The Engineer shall arrange to have the bill s 

verified by taking or causing to be taken, where necessary, the requisite measurement of work.  

ii) Payment on account for amount admissible shall be made on the Engineer certifying the sum 

to which the Contractor is considered entitled by way of interim payment for all the work 

executed, after deducting there from the amount already paid, the security deposit / retention 

money and such other amounts as may be deductible or recoverable in terms of the contract.  

iii) On request, the contractor will be paid up to 75 percent of the value of the work carried out 

as an adhoc payment in the first week of next month after deducting there from recoveries on 

account of advances, interest, retention money, income tax etc. The balance payment due will 

be paid thereafter.  

iv) No interim payment will be admitted until such time the Contractor have fully complied with 

the requirement of the Condition no.8 (g) and 8 (h) concerning submission and approval of 

Network Schedule for the works, as detailed in Condition 8 (h). A fixed sum shall be held in 

abeyance at the time of next interim payment for non-attainment of each milestone in the 

network and shall be released only on attainment of the said milestone.  

v) An interim certificate given relating to work done or material delivered may be modified or 

corrected by a subsequent interim certificate or by the final certificate. No certificate of the 

Engineer supporting an interim payment shall of itself be conclusive evidence that any work or 

materials to which it relates is / are in accordance with the contract.  

82 Banning/De-Registration of Agencies of Construction works in BMC  

 The regulations regarding Demotion/ Suspension Banning for specific period or 

permanently / De-Registration shall be governed as per the respective condition in 

Contractor Registration Rules of BMC.  

83. – Deleted- 

84. – Deleted_- 

85. Action and Compensation Payable In Case Of Bad Work and Not Done as Per Specifications  
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All works under or in course of execution or executed in pursuance of the contract, shall at all 

times be open and accessible to the inspection and supervision of the Engineer-in-charge, his 

authorized subordinates in charge of the work and all the superior officers, officer of the 

Vigilance Department of the BMC or any organization engaged by the BMC for Quality Assurance 

and the contractor shall, at all times, during the usual working hours and at all other times at 

which reasonable notice of the visit of such officers has been given to the contractor, either 

himself be present to receive orders and instructions or have a responsible agent duly accredited 

in writing, present for that purpose. Orders given to the Contractor’s agent shall be considered 

to have the same force as if they had been given to the contractor himself.  

If it shall appear to the Engineer-in-charge or his authorized subordinates in-charge of the work 

or to the officer of Vigilance Department, that any work has been executed with unsound, 

imperfect or unskilful workmanship or with materials of any inferior description, or that any 

materials or articles provided by him for the execution of the work are unsound or of a quality 

inferior to that contracted for or otherwise not in accordance with the contract, the contractor 

shall, on demand in writing which shall be made within twelve months of the completion of the 

work from the Engineer-in-Charge specifying the work, materials or articles complained of 

notwithstanding that the same may have been passed, certified and paid for forthwith rectify, or 

remove and reconstruct the work so specified in whole or in part, as the case may require or as 

the case may be, remove the materials or articles so specified and provide other proper and 

suitable materials or articles at his own charge and cost. In the event of the failing to do so 

within a period specified by the Engineer-in-Charge in his demand aforesaid, then the contractor 

shall be liable to pay compensation at the same rate as under clause 8.e. of the general condition 

of contract in section 9 of tender document (for Compensation for delay) for this default. In such 

case the Engineer-in Charge may not accept the item of work at the rates applicable under the 

contract but may accept such items at reduced rates as the Engineer in charge may consider 

reasonable during the preparation of on account bills or final bill if the item is so acceptable 

without detriment to the safety and utility of the item and the structure or he may reject the 

work outright without any payment and/or get it and other connected and incidental items 

rectified, or removed and re-executed at the risk and cost of the contractor. Decision of the 

Engineer-in-Charge to be conveyed in writing in respect of the same will be final and binding on 

the contractor. 

If the penalisation amount exceeds maximum limit with respect to Clause 8.e of Standard 
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General Conditions of Contract, then a show cause notice shall necessarily be issued to the 

contract as to why the contract should not be terminated.   

86. Contractors remain liable to pay compensation:  

In any case in which any of the powers conferred upon the Engineer In-charge by the relevant 

clauses in documents that form a part of contract as exercised or is exercisable in the event of 

any future case of default by the Contractor, he is declared liable to pay compensation 

amounting to the whole of his security deposit. The liability of the Contractor for past and future 

compensation shall remain unaffected.  

In the event of the Executive Engineer taking action against these relevant clauses, he may, if he 

so desires, take possession of all or any tools and plant, materials and stores in or upon the work 

of site thereof or belonging to the Contractor or procured by him and intended to be used for 

the execution of the work or any part thereof paying or allowing for the same in account at the 

contract rates, or in the case of contract rates not being applicable at current market rates to be 

certified by the Executive Engineer, may after giving notice in writing to the Contractor or his 

staff of the work or other authorized agent require him to remove such tools and plants, 

materials or stores from the premises within a time to be specified in such notice and in the 

event of the Contractor failing to comply with any such requisition, the Executive Engineer may 

remove them at the contractors expense of sell them by auction or private sell on account of the 

Contractor at his risk in all respects and certificate of the Executive Engineer as to the expense of 

any such removal and the amount of the proceeds an expense of any such sell be final and 

conclusive against the Contractor.  

87. No Claim to Any Payment Or Compensation Or Alteration In Or Restriction Of Work  

(a) If at any time after the execution of contract documents, the Engineer shall for any reason 

whatsoever, desires that the whole or any part of the works specified in the Tender should be 

suspended for any period or that the whole or part of the work should not be carried out, at all, 

he shall give to the Contractor a Notice in writing of such desire and upon the receipt of such 

notice, the Contractor shall forthwith suspend or stop the work wholly or in part as required 

after having due regard to the appropriate stage at which the work should be stopped or 

suspended so as not to cause any damage or injury the work already done or endanger the 

safety thereof, provided that the decision of the Engineer as to the stage at which the work or 

any part of it could be or could have been safely stopped or suspended shall be final and 

conclusive against the contractor.  
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The Contractor shall have no claim to any payment or compensation whatsoever by reason of or 

in pursuance of any notice as aforesaid, on account of any suspension, stoppage or curtailment 

except to the extent specified hereinafter.  

(b) Where the total suspension of Work Order as aforesaid continued for a continuous period 

exceeding 90 days the contractor shall be at liberty to withdraw from the contractual obligations 

under the contract so far as it pertains to the unexecuted part of the work by giving 10 days prior 

notice in writing to the Engineer within 30 days of the expiry of the said period of 90 days, of 

such intention and requiring the Engineering to record the final measurement of the work 

already done and to pay final bill. Upon giving such Notice, the Contractor shall be deemed to 

have been discharged from his obligations to complete the remaining unexecuted work under 

his contract. On receipt of such notice the Engineer shall proceed to complete the measurement 

and make such payment as may be finally due to the contractor within a period of 90 days from 

the receipt of such Notice in respect of the work already done by the contractor. Such payment 

shall not in any manner prejudice the right of the contractor to any further compensation under 

the remaining provisions of this clause.  

(c) Where the Engineer required to Contractor to suspend the work for a period in excess of 30 

days at any time or 60 days in the aggregate, the Contractor shall be entitled to apply to the 

Engineer within 30 days of the resumption of the work after such suspension for payment of 

compensation to the extent of pecuniary loss suffered by him in respect of working machinery 

remained ideal on the site of on the account of his having an to pay the salary of wages and 

labour engaged by him during the said period of suspension provided always that the contractor 

shall not be entitled to any claim in respect of any such working machinery, salary or wages for 

the first 30 days whether consecutive or in the aggregate or such suspension or in respect of any 

such suspension whatsoever occasion by unsatisfactory work or any other default on his part, 

the decision of the Engineer in this regard shall be final and conclusive against the contractor.  

88. Contractor to supply equipment etc. required to carry out the work and is liable for 

damages arising for its non-provision  

The Contractor shall supply at his own cost all material, plant, tools, appliances, implements, and 

temporary works requisite or proper for the proper execution of the work, whether, in the 

original altered or substituted form and whether included in the specification of other 

documents forming part of the contract or referred to in these conditions or not and which may 

be necessary for the purpose of satisfying or complying with the requirements of the Engineer-
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In-Charge as to any matter as to which under these conditions is entitled to be satisfied, or which 

is entitled to require together with the carriage therefore to and from the work.  

The contractor shall provide all necessary fencing and lights required to protect the public from 

accident and shall also be bound to bear the expenses of defence of every suit, action or other 

legal proceedings, that may be brought by any person for injury sustained owing to neglect of the 

above precautions and to pay any damages and cost which may be awarded in any such suit 

action or proceedings to any such person or which may with the consent of the contractor be 

paid for compromising any claim by any such person.  

89. Prevention of Fire: 

The contractor shall not set fire to any standing jungle, trees, brushwood or grass without a 

written permit from the Engineer In-charge. When such permit is given, and also in all cases 

when destroying cut or dug up trees brushwood, grass, etc., by fire, the contractor shall take 

necessary measure to prevent such fire spreading to or otherwise damaging surrounding 

property. The Contractor shall make his own arrangements for drinking water for the labour 

employed by him.  

90. Compensation for all damages done intentionally or unintentionally by contractor’s labour 

whether in or beyond the limits of BMC property including any damage caused by spreading the 

fire shall be estimated by the Engineer In-charge or such other officer as he may appoint and the 

estimate of the Engineer in-charge to the decision of the Dy. Chief Engineer on appeal shall be 

final and the contractor shall be bound to pay the amount of the assessed compensation on 

demand failing which the same will be recovered from the Contractor as damages or deducted 

by the Engineer In-charge from any sums that may be due or become due from BMC to 

contractor under this Contract or otherwise. Contractor shall bear the expenses of defending any 

action or other legal proceedings that may be brought to prevent the spread of fire and he shall 

pay any damages and costs that may be awarded by the Court in consequence.  

91. In the case of Tender by partners, any change in the constitution of the firm shall be 

forthwith, notified by the contractor through the Engineer In-charge for his information.  

92. Action where no specifications:  

In the case of any class of work for which there is no such specifications, such works shall be 

carried out in accordance with the specifications and in the event of there being no such 

specifications, then in such case, the work shall be carried out in all respects in accordance with 

all instructions and requirements of the Engineer In-charge.  
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93. Safety and medical help:  

(i) The Contractor shall be responsible for and shall pay the expenses of providing medical help 

to any workmen who may suffer a bodily injury as a result of an accident. If such expenses are 

incurred by BMC, the same shall be recoverable from the contractor forthwith and be included 

without prejudice to any other remedy of BMC from any amount due or that may become due to 

the Contractor.  

(ii) The contractor shall provide necessary personal safety equipment and first-aid box for the 

use of persons employed on the site and shall maintain the same in condition suitable for 

immediate use at any time.  

(iii) The workers shall be required to use the safety equipments so provided by the contractor 

and the contractor shall take adequate steps to ensure the proper use of equipments by those 

concerned.  

(iv) When the work is carried on in proximity to any place where there is risk or drawing all 

necessary equipments shall be provided and kept ready for use and all necessary steps shall be 

taken for the prompt rescue of any person in danger.  

94. No compensation shall be allowed for any delay caused in the starting of the work on 

account of acquisition of land or in the case of clearance of works, on account of ant delay in 

according to sanction of estimates.  

95. Anti-malaria and other health measures:  

Anti-Malaria and other health measures shall be taken as directed by the Executive Health 

Officer of BMC. Contractor shall see that mosquito genic conditions are created so as to keep 

vector population to minimum level. Contractor shall carry out anti-malaria measures in the area 

as per the guidelines issued by the Executive Health Officer of BMC from time to time.  

In case of default, in carrying out prescribed anti-malaria measures resulting in increase in 

malaria incidence, contractor shall be liable to pay BMC on anti-malaria measures to control the 

situation in addition to fine. 

 

Note:   

All the latest circulars, communications, directives, related to GST shall be made applicable for 

the tender. 
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Fraud & Corrupt Practice 
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FRAUD AND CORRUPT PRACTICES 

 

The Applicants and their respective officers, employees, agents and advisers shall 
observe the highest standard of ethics during the Bidding Process. Notwithstanding anything to 
the contrary contained herein, the Authority may reject an Application without being liable in 
any manner whatsoever to the Applicant if it determines that the Applicant has, directly or 
indirectly or through an agent, engaged in corrupt practice, fraudulent practice, coercive 
practice, undesirable practice or restrictive practice in the Bidding Process.  
Without prejudice to the rights of the Authority under relevant Clause hereinabove, if an 
Applicant is found by the Authority to have directly or indirectly or through an agent, engaged or 
indulged in any corrupt practice, fraudulent practice, coercive practice, undesirable practice or 
restrictive practice during the Bidding Process, such Applicant shall not be eligible to participate 
in any tender or RFQ issued by the Authority during a period of 2 (two) years from the date such 
Applicant is found by the Authority to have directly or indirectly or through an agent, engaged or 
indulged in any corrupt practice, fraudulent practice, coercive practice, undesirable practice or 
restrictive practice, as the case may be.  
For the purposes of this Clause, the following terms shall have the meaning hereinafter 
respectively assigned to them: 
 
A. “corrupt practice” means 

the offering, giving, receiving, or soliciting, directly or indirectly, of anything of value to 
influence the actions of any person connected with the Bidding Process (for avoidance of 
doubt, offering of employment to, or employing, or engaging in any manner whatsoever, 
directly or indirectly, any official of the Authority who is or has been associated in any 
manner, directly or indirectly, with the Bidding Process or the LOA or has dealt with 
matters concerning the Concession Agreement or arising there from, before or after the 
execution thereof, at any time prior to the expiry of one year from the date such official 
resigns or retires from or otherwise ceases to be in the service of the Authority, shall be 
deemed to constitute influencing the actions of a person connected with the Bidding 
Process); or 

 
save and except as permitted under the relevant sub clause, engaging in any manner 
whatsoever, whether during the Bidding Process or after the issue of the LOA or after the 
execution of the Concession Agreement, as the case may be, any person in respect of any 
matter relating to the Project or the LOA or the Concession Agreement, who at any time 
has been or is a legal, financial or technical adviser of the Authority in relation to any 
matter concerning the Project; 
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B. “fraudulent practice” means a misrepresentation or omission of facts or 
suppression of facts or disclosure of incomplete facts, in order to influence the Bidding 
Process ; 

 
C. “coercive practice” means impairing or harming or threatening to impair or harm, directly 

or indirectly, any person or property to influence any persons participation or action in 
the Bidding Process; 

 
D. “undesirable practice” means (i) establishing contact with any person connected with or 

employed or engaged by the Authority with the objective of canvassing, lobbying or in any 
manner influencing or attempting to influence the Bidding Process; or (ii) having a Conflict 
of Interest; and 

 
E. “Restrictive practice” means forming a cartel or arriving at any understanding or 

arrangement among Applicants with the objective of restricting or manipulating a full and 
fair competition in the Bidding Process. 

 
F. If the Employer/Financier determines that the Contractor has engaged in corrupt, 
 

fraudulent, collusive, coercive or obstructive practices, in competing for or in executing 
the Contract, then the Employer may, after giving 14 days’ notice to the Contractor, 
terminate the Contractor's employment under the Contract and expel him from the Site, 
and the provisions of relevant Clause shall apply as if such expulsion had been made. 

 
G. Should any employee of the Contractor be determined to have engaged in corrupt, 

fraudulent, collusive, coercive, or obstructive practice during the execution of the Works, 
then that employee shall be removed in accordance with relevant Clause. 

 
For the purposes of this Sub-Clause: 

 
i. “corrupt practice” is the offering, giving, receiving to soliciting, directly or indirectly, 

of anything of value to influence improperly the actions of another party; 
 

ii. “another party” refers to a public official acting in relation to the procurement 
process or contract execution. In this context, “public official” includes Financer 
staff and employees of other organizations taking or reviewing procurement 
decisions. 

 
iii. “fraudulent practice” is any act or omission, including a misrepresentation, that 

knowingly or recklessly misleads, or attempts to mislead, a party to obtain a 
financial or other benefit or to avoid an obligation; 
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iv. “collusive practice” is an arrangement between two or more parties designed to 
achieve an improper purpose, including to influence improperly the actions of 
another party; 

 
v. “coercive practice” is impairing or harming, or threatening to impair or harm, 
directly or indirectly, any party or the property of the party to influence improperly the 
actions of a party; 

 
vi. “obstructive practice” is deliberately destroying, falsifying, altering or concealing of 

evidence material to the investigation or making false statements to investigators in 
order to materially impede the Financier investigation into allegations of a corrupt, 
fraudulent, coercive or collusive practice; and/or threatening, harassing or intimidating 
any party to prevent it from disclosing its knowledge of matters relevant to the 
investigation or from pursuing the investigation; or 

 
vii. acts intended to materially impede the exercise of the Financer’s inspection and 

audit rights provided. 
 
viii. “party” refers to a public official; the terms “benefit” and “obligation” relate to the 

procurement process or contract execution; and the “act or omission” is intended to 
influence the procurement process or contract execution. 

 
ix. ”parties” refers to participants in the procurement process (including public officials) 

attempting to establish bid prices at artificial, non competitive levels. 
 

x. a “party” refers to a participant in the procurement process or contract execution. 
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PRE-BID MEETING 

 
 
 

Pre-bid meeting of the interested parties shall be convened at the designated date, time 

and place. A maximum of three representatives of each Applicant shall be allowed to participate 

on production of authority letter from the Applicant. 

Venue of Pre-Bid Meeting: 
Office of the Chief Engineer (Env. & CC)  

6th floor, Municipal Head office,  
Fort, Mumbai 400 001.  

 
Date & timing of Pre-Bid Meeting:23.09.2024 at 3.00 pm  

 

During the course of Pre-bid meeting, the Applicants will be free to seek clarifications and 

make suggestions for consideration of the Authority. The Authority shall Endeavour to provide 

clarifications and such further information as it may, in its sole discretion, consider appropriate 

for facilitating a fair, transparent and competitive Bidding Process. 
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LIST OF APPROVED BANKS
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LIST OF APPROVED BANKS 

 
1. The following Banks with their branches in Greater Mumbai and in suburbs and extended 

suburbs up to Virar and Kalyan have been approved only for the purpose of accepting 

Banker’s guarantee from 1997-98 onwards until further instructions.  

2.  The Bankers Guarantee issued by branches of approved Banks beyond Kalyan and Virar 

can be accepted only if the said Banker’s Guarantee is countersigned by the Manager of a 

branch of the same Bank, within the Mumbai Limit categorically endorsing thereon that 

said bankers Guarantee is binding on the endorsing Branch of the bank within Mumbai 

limits and is liable to be on forced against the said branch of the Bank in case of default 

by the contractor/supplier furnishing the bankers Guarantee.  

 

 

A State Bank Of India. 

B Nationalized Banks 

8 Allahabad Bank. 

9 Andhra Bank. 

10 Bank Of Baroda. 

11 Bank Of India. 

12 Bank Of Maharashtra. 

13 Central Bank Of India. 

14 Dena Bank. 

15 Indian Bank. 

16 Indian Overseas Bank. 

17 Oriental Bank of Commerce 

18 Punjab National Bank. 

19 Punjab & Sindh Bank. 

20 Syndicate Bank. 

21 Union Bank Of India. 

22 United Bank Of India. 
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23 UCO Bank. 

24 Vijaya Bank. 

24A Corporation Bank. 

C Scheduled Commercial Banks 

25 Bank Of Madura Ltd. 

26 Bank Of Rajasthan Ltd. 

27 Banaras State Bank Ltd. 

28 Bharat Overseas Bank Ltd 

29 Catholic Syrian Bank Ltd. 

30 City Union Bank Ltd. 

31 Development Credit Bank. 

32 Dhanalakshmi Bank Ltd. 

33 Federal Bank Ltd. 

34 Indsind Bank Ltd. 

35 I.C.I.C.I Banking Corporation Ltd. 

36 Global Trust Bank Ltd. 

37 Jammu & Kashmir Bank Ltd. 

38 Karnataka Bank Ltd. 

39 Karur Vysya Bank Ltd. 

40 Laxmi Vilas Bank Ltd. 

41 Nedugundi Bank Ltd. 

42 Ratnakar Bank Ltd. 

43 Sangli Bank Ltd. 

44 South Indian Bank Ltd. 

45 S.B.I. Corporation & Int Bank Ltd. 

46 Tamilnadu Mercantile Bank Ltd. 

47 United Western Bank Ltd. 

48 Vysya Bank Ltd. 

 Schedule Urban Co-op Banks 

49 Abhyudaya Co-op Bank Ltd. 

50 Bassein Catholic Co-op Bank Ltd. 
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51 Bharat Co-op Bank Ltd. 

52 Bombay Mercantile Co-op Bank Ltd. 

53 Cosmos Co-op Bank Ltd. 

54 Greater Mumbai Co-op Bank  Ltd. 

55 Janata Sahakari Bank Ltd. 

56 Mumbai District Central Co-op Bank Ltd. 

57 Maharashtra State Co-op Bank Ltd. 

58 New India Co-op Bank Ltd. 

59 North Canara G.S.B. Co-op Bank Ltd. 

60 Rupee Co-op Bank Ltd. 

61 Sangli Urban Co-op Bank Ltd. 

62 Saraswat Co-op Bank Ltd. 

63 Shamrao Vithal Co-op Bank Ltd. 

64 Mahanagar Co-op Bank Ltd. 

65 Citizen Bank Ltd. 

66 Yes Bank Ltd. 

E Foreign Bank 

67 ABMAMRO (N.Y.) Bank. 

68 American Express Bank Ltd. 

69 ANZ Grindlays Bank Ltd. 

70 Bank Of America N.T. &S.A. 

71 Bank Of Tokyo Ltd. 

72 Bank indosuez. 

73 Banque Nationale de Paris. 

74 Barclays bank. 

75 City Bank N.A. 

76 Hongkong &Shanghai banking Corporation. 

77 Mitsui Taiyokbe Bank Ltd. 

78 Standard Chartered Bank. 

79 Cho Hung Bank. 

 



110 
 

 

 

 

 

 

 

SECTION 13 

APPENDIX



111 
 

 
FORM OF TENDER 

To,  

The Municipal Commissioner for Greater Mumbai  

Sir,  

I/ We have read and examined the following documents relating to the construction of 

_____________________________________________________  

____________________________________________________________________  

____________________________________________________________________  

i.  Notice inviting tender.  

ii.  Directions to tenderers (General and special)  

iii.  General condition of contract for Civil Works of the Brihanmumbai municipal corporation 

as amended up to date.  

iv.  Relevant drawings  

v.  Specifications.  

vi.  Special directions  

vii.  Annexure A and B.  

viii.  Bill of Quantities and Rates.  

 

1A. I/We________________________________________________________  

(Full name in capital letters, starting with surname), the Proprietor/ Managing Partner/ 

Managing Director/ Holder of the Business, for the establishment / firm / registered company, 

named herein 

below, do hereby offer to  

………………………………………………………………………………………………………. 

……………………………………………………………………………………………………….……………………………………………

…………………………………………………………. 

Referred to in the specifications and schedule to the accompanying form of con-tract of the rates 

entered in the schedule of rates sent herewith and signed by me/ us” (strike out the portions 

which are not applicable).  

1B. I/We do hereby state and declare that I/We, whose names are given herein below in details 

with the addresses, have not filled in this tender under any other name or under the name of 
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any other establishment /firm or otherwise, nor are we in any way related or concerned with the 

establishment /firm or any other person, who have filled in the tender for the aforesaid work.”  

2. I/We hereby tender for the execution of the works referred to in the aforesaid documents, 

upon the terms and conditions, contained or referred to therein and in accordance with the 

specifications designs, drawings and other relevant details in all respects.  

* At the rates entered in the aforesaid Bill of Quantities and Rates.  

3. According to your requirements for payment of Earnest Money amounting to 

Rs.______________________/-(Rs. 

__________________________________________________________ )  

I/We have deposited the amount through online payment gateways with the C.E. of the 

Corporation not to bear interest 

I/We hereby request you not to enter into a contract with any other person/s for the execution 

of the works until notice of non/acceptance of this tender has first been communicated to 

me/us, and in consideration of yours agreeing to refrain from so doing I/we agree not to 

withdraw the offer constituted by this tender be-fore the date of communication to me/us of 

such notice of non/acceptance, which date shall be not later than ten days from the date of the 

decision of the Standing Committee or Education Committee of the Corporation, as maybe 

required under the Mumbai Municipal Corporation Act, not to accept this tender.(Subject to 

condition 5 below).  

5. I/We also agree to keep this tender open for acceptance for a period of 180 days from the 

date fixed for opening the same and not to make any modifications in its terms and conditions 

which are not acceptable to the Corporation.  

6. I/We agree that the Corporation shall, without prejudice to any other right or remedy, be at 

liberty to forfeit the said earnest money absolutely, if.  

a. I/We fail to keep the tender open as aforesaid.  

b. I/We fail to execute the formal contract or make the contract deposit when called upon to do 

so.  

c. I/we do not commence the work on or before the date specified by the Engineer in his work 

order.  

7. I/We hereby further agree to pay all the charges of whatsoever nature in connection with the 

preparation, stamping and execution of the said contract.  
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8. I/We further agree that, I/we shall register ourselves as ‘Employer’ with the Bombay Iron and 

Steel Labour Board’ and fulfil all the obligatory provisions of Maharashtra Mathadi, Hamal and 

other Manual workers (Regulation of Employment and Welfare) Act 1969 and the Bombay Iron 

and Steel unprotected workers Scheme 1970.  

9. “I/We………………………………………….…….. have failed in the accompanying tender with full 

knowledge of liabilities and, therefore, we will not raise any objection or dispute in any manner 

relating to any action, including forfeiture of deposit and blacklisting, for giving any information, 

which is found to be incorrect and against the instructions and directions given in this tender.  

10. “I/We further agree and undertake that in the event it is revealed subsequently after the 

allotment of work/contract to me/us, that any information given by me/us in this tender is false 

or incorrect, I/We shall compensate the Brihanmumbai municipal corporation for any such losses 

or inconvenience caused to the Corporation in any manner and will not resist any claim for such 

compensation on any ground whatsoever. I/we agree and undertake that I/we shall not claim in 

such case any amount by way of damages or compensation for cancellation of the contract given 

to me/us or any work assigned to me/us or is with-drawn by the Corporation,”  

Address  

………………………………….  

…………………………….……  

Yours faithfully, 

Digital Signature of the Tenderer or the Firm 

1.……………………………………………….  

2.……………………………………………….  

3.……………………………………………….  

4.……………………………………………….  

 

Full Name and private residential address of all the partners constituting the Firm  
 

A/c No.  
      ............................................ 
 
1. ..........................................   Name of Bank 
 
2. ..........................................   ............................................ 
 
3. .........................................   Name of Branch 
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4. .........................................   ............................................ 
 
5. .........................................   Vendor No. 
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AGREEMENT FORM 

Tender / Quotation dated ……………. 20…  

Standing Committee/Education Committee Resolution No. ……..……………………………….  

CONTRACT FOR THE WORKS …….…………………………………………..………..………… 

…………………………………………………………...………………………….……………………………………………………………

………………...…………………………………………………  

This agreement made this day of ………… ……………………………. ……………… …………  

Two thousand ……………………....…..……..………..…………………………………………… Between 

.……...……………...………………………………………………….…………….………  

………………………………………………………..…………….…………………………..……..…  

inhabitants of Mumbai, carrying on business at…… ………………...…..…… ………… … 

…………………………………………………………………...………………………….……………  

in Bombay under the style and name of Messrs ……………………..……………………… 

……………………………………………………………...…………………………………………… (Hereinafter called “the 

contractor of the one part and Shri ……………………………… 

…………………………………………………………………………………….…………….……….  

the Director(E.S.&P.) (hereinafter called “the commissioner” in which expression are included 

unless the inclusion is inconsistent with the context, or meaning thereof, his successor or 

successors for the time being holding the office of Director (E,S.& P)of the second part and the 

Brihanmumbai municipal corporation (hereinafter called “the Corporation”) of the third part, 

WHEREAS the contractor has tendered for the construction, completion and maintenance of the 

works described above and his tender has been accepted by the Commissioner (with the 

approval of the Standing Committee/Education Committee of the Corporation NOW THIS  

THIS AGREEMENT WITNESSETH as follows:-  

1) In this agreement words and expressions shall have the same meanings as are respectively 

assigned to them in the General Conditions of Contract for works hereinafter referred to:-  

2) The following documents shall be deemed to form and be read and constructed as a part of 

this agreement viz.  

a) The letter of Acceptance  

b) The Bid:  

c) Addendum to Bid; if any  

d) Tender Document  
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e) The Bill of Quantities:  

f) The Specification:  

g) Detailed Engineering Drawings  

h) Standard General Conditions of Contracts (GCC)  

i) All correspondence documents between bidder and BMC  

3) In consideration of the payments to be made by the Commissioner to the contractor as 

hereinafter mentioned the contractor hereby covenants with the Commissioner to construct, 

complete and maintain the works in conformity in all respects with the provision of the contract.  

4) The Commissioner hereby covenants to pay to the Contractor in consideration of the 

construction, completion and maintenance of the works the contract sum, at times and in the 

manner prescribed by the contract.  

IN WITNESS WHERE OF the parties hereto have caused their respective common seals to be 

herein to affixed (or have hereunto set their respective hands and seals) the day and year above 

written. Signed, Sealed and delivered by the contractors  

In the presence of  Trading under the name and style of  

Full Name  

Address  Contractors  

Signed by the Director (ES&P) in the presence 

of  

Ex. .... (Env.) 

D.M.C. (Env. & CC)  

The Common seal of the Brihanmumbai municipal corporation was hereunto affixed on the 

…………...... 20 in the presence of two members of the Standing Committee.  

1.  1.  

2.  2.  

And in the presence of the Municipal Secretary   
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Annexure “A” 
 
 

Sub: Supply of battery-operated suction machines and its Operation & Maintenance for the 
period of 5 years.  

 
1. The Engineer for this work : Deputy Chief Engineer (Env.) Civil    

2. Estimated Cost of Tender   :  

Slice 

No. 

Estimated Cost 

(in Rs.) 

I 41,58,87,000/- 

II 46,12,07,000/- 

III 28,00,33,000/- 

 

3. Earnest Money Deposit  : Rs. 46,13,000/- 

4. Contract Period   :  1. Supply: 9 months from date of start of contract. 

                                                                                 2. O & M of battery-operated suction machines: 5 

years 
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Annexure- B 

 
PRE-CONTRACT INTEGRITY PACT 

 
The Bidder commits himself to take all measures necessary to prevent corrupt practices, unfair 

means and illegal activities during any stage of his bid or during any pre-contract or post-

contract stage in order to secure the contract or in furtherance to secure it and in particular 

commits himself to the following:-  

1. The Bidder will not offer, directly or through intermediaries, any bribe, gift, consideration, 

reward, favour, any material or immaterial benefit or other advantage, commission, fees, 

brokerage or inducement to any official of the BMC, connected directly or indirectly with the 

bidding process, or to any person, organization or third party related to the contract in exchange 

for any advantage in the bidding, evaluation, contracting and implementation of the Contract.  

2. The Bidder further undertakes that he has not given, offered or promised to give, directly or 

indirectly any bribe, gift, consideration, reward, favour, any material or immaterial benefit or 

other advantage, commission, fees, brokerage or inducement to any official of the BMC or 

otherwise in procuring the Contract or forbearing to do or having done any act in relation to the 

obtaining or execution of the Contract or any other Contract with the Government for showing 

or forbearing to show favour or disfavour to any person in relation to the Contract or any other 

Contract with the Government.  

3. The Bidder will not collude with other parties interested in the contract to impair the 

transparency, fairness and progress of the bidding process, bid evaluation, contracting and 

implementation of the contract.  

4. The Bidder will not accept any advantage in exchange for any corrupt practice, unfair means 

and illegal activities.  

5. The Bidder, either while presenting the bid or during pre-contract negotiations or before 

signing the contract, shall disclose any payments he has made, is committed to or intends to 

make to officials of the BMC or their family members, agents, brokers or any other 

intermediaries in connection with the contract and the details of services agreed upon for such 

payments.  
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6. The Bidder shall not use improperly, for purposes of competition or personal gain, or pass on 

to others, any information provided by the BMC as part of the business relationship, regarding 

plans, technical proposals and business details, including information contained in any electronic 

data carrier. The Bidder also undertakes to exercise due and adequate care lest any such 

information is divulged. 

 

7. The Bidder commits to refrain from giving any complaint directly or through any other 
manner without supporting it with full and verifiable facts. 

 
8. The Bidder shall not instigate or cause to instigate any third person to commit any of the 

actions mentioned above. 
 
9. The Bidder and their respective officers, employees, agents and advisers shall observe the 

highest standard of ethics during the Bidding Process. Notwithstanding anything to the 
contrary contained herein, the Authority may reject an Application without being liable in 
any manner whatsoever to the Applicant if it determines that the Applicant has, directly or 
indirectly or through an agent, engaged in corrupt practice, fraudulent practice, coercive 
practice, undesirable practice or restrictive practice in the Bidding Process 

 
For the purposes of this Clause 9, the following terms shall have the meaning herein 
after respectively assigned to them: 

 
1. “fraudulent practice” means a misrepresentation or omission of facts or suppression of facts 
or disclosure of incomplete facts, in order to influence the Bidding Process; 
 
1. “coercive practice” means impairing or harming or threatening to impair or harm, directly or 
indirectly, any person or property to influence any persons participation or action in the 
Bidding Process; 
 
2. “undesirable practice” means (i) establishing contact with any person connected with or 
employed or engaged by the Authority with the objective of canvassing, lobbying or in any 
manner influencing or attempting to influence the Bidding Process; or (ii) having a Conflict of 
Interest; and 
 
3. “restrictive practice” means forming a cartel or arriving at any understanding or arrangement 
among Applicants with the objective of restricting or manipulating a full and fair competition in 
the Bidding Process. 
 

 

Signature of tenderer/Bidder 
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Annexure- C 

(On Rs. 500/- Stamp Paper) 

DECLARATION CUM INDEMNITY BOND 

I, _____________________ of _________, do hereby declared and undertake as under. 

1. I declare that I have submitted certificates as required to Executive engineer (Monitoring) at 
the time of registration of my firm/company _______ and there is no change in the contents of 
the certificates that are submitted at the time of registration. 

 

2. I declare that I ____________ in capacity as Manager/Director/Partners/Proprietors of 
 

___________ has not been charged with any prohibitory and /or penal action such as banning 

(for specific time or permanent)/de-registration or any other action under the law by any 

Government and/or Semi Government and/or Government undertaking. 

 

3. I declare that I have perused and examined the tender document including addendum, 

condition of contract, specifications, drawings, bill of quantity etc. forming part of tender and 

accordingly, I submit my offer to execute the work as per tender documents at the rates quoted 

by me in capacity as ______________ of ___________. 

 

4.I further declare that if I am allotted the work and I failed to carry out the allotted work in 

accord-ance with the terms and conditions and within the time prescribed and specified, BMC is 

entitled to carry out the work allotted to me by any other means at my risk and cost, at any 

stage of the con-tract. 

5. I also declare that I will not claim any charge/damages/compensation for non availability of 

site for the contract work at any time. 
 

6. I declare that I will positively make the arrangements of the required equipment on the day of 

commencement or with respect to the progress of the work in phases, as per the instructions of 

site in charge 

 

Signature of Tenderer/Bidder 
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BANKERS GURANTEE IN LIEU OF CONTRACT DEPOSIT 

THIS INDENTURE made this ______________day of __________ BETWEEN THE 
___________________BANK incorporated under the English/Indian Companies Acts and 
carrying on business in Mumbai (hereinafter referred to as 'the bank' which expression 
shall be deemed to include its successors and assigns)of the first part    
__________________ 
_________________________________________________________________________
__ 

inhabitants carrying on business at _______________________________ in Mumbai 
under the style and name of Messer’s __________________(hereinafter referred to as 
'the consultant') of the second part Shri. _______________________________________ 

THE MUNICIPAL COMMISSIONER FOR GREATER MUMBAI (hereinafter referred to as 'the 

commissioner' which expression shall be deemed, also to include his successor or 

successors for the time being in the said office of Municipal Commissioner ) of the third 

part and THE MUNICIPAL CORPORATION OF GREATER MUMBAI (hereinafter referred to 

as 'the Corporation') of the fourth part WHEREAS the consultants have submitted to the 

Commissioner tender for the execution of the work of 

''_________________________________________________________and the terms of 

such tender /contract require that the consultants shall deposit with the Commissioner 

as/contract deposit/ earnest money and /or the security a sum of 

Rs.______________(Rupees__________________)AND WHEREAS if and when any such 

tender is accepted by the Commissioner, the contract to be entered into in furtherance 

thereof by the consultants will provide that such deposit shall remain with and be 

appropriated by the Commissioner towards the Security - deposit to be taken under the 

contract and be redeemable by the consultants, if they shall duly and faithfully carry out 

the terms and provisions of such contract and shall duly satisfy all claims properly 

chargeable against them there under AND WHEREAS the consultants are constituents of 

the Bank and in order to facilitate the keeping of the accounts of the consultants, the 

Bank with the consent and concurrence of the consultants has requested the 

Commissioner to accept the undertaking of the Bank hereinafter contained, in place of 

the contractors depositing with the Commissioner the said sum as earnest money and /or 

security as aforesaid AND WHEREAS accordingly the Commissioner has agreed to accept 

such undertaking NOW THIS AGRREMENT WITHNESSES that in consideration of the 

premises, the Bank at the request of the consultants ( hereby testified ) UNDERTAKES 
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WITH the commissioner to pay to the commissioner upon demand in writing , whenever 

required by him , from time to time , so to do ,a sum not exceeding in the whole 

Rs._____________(Rupees___________________)under the terms of the said tender 

and /or the contract .The B.G. Is valid upto _________”Notwithstanding anything what 

has been stated above, our liability under the above guarantee is restricted to 

Rs.___________only and guarantee shall remain in force upto ____________ unless the 

demand or claim under this guarantee is made on us in writing on or before 

__________all your right under the above guarantee shall be forfeited and we shall be 

released from all liabilities under the guarantee thereafter” 

IN WITNESS WHEREOF 

WITNESS(1) _________________ 

Name and _________________ 

address _________________ 

WITNESS(2)__________________ 

Name and __________________ the duly constituted Attorney Manager 

address _____________________ 

the Bank and the said Messer’s ___________________________________ 

_______________________________________ (Name of the Bank) 

WITNESS(1)_________________ 

Name and _________________ 

address _________________ 

WITNESS(2)_________________ 

Name and ___________________ 

For Messer’s ____________________ 

address ____________________ 

have here into set their respective hands the day and year first above written. 

The amount shall be inserted by the Guarantor, representing the Contract Deposit in 

Indian Rupees. 
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Annexure- D 

 
Rate Analysis 

 
 

To be filled in by the tenderer 
Item Description  

 

Sr. 

No. 

Description of rate 

analysis 

parameters 

Unit SAC No. / 

HSN 

Code 

Quantity Rate Amount 

1       

       

2       

       

3       

       

4 Total of all 

components 

     

       

5 Overhead & profit       

6 Taxes  applicable if 

any 

     

       

7 Total Rate  

(4 + 5) 

     

       

8 Per unit rate      

 

 

Sign & seal of the Tenderer 
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Annexure E 

Irrevocable Undertaking. 

 

I Shri / Smt___________________________aged, ___years Indian Inhabitant. Proprietor / 

Partner / Director of M/s. _________________________ resident at 

________________________do hereby give irrevocable undertaking as under: 

1) I say & undertake that as specified in section 171 of CGST Act, 2017, any reduction in the 

rate on supply of goods or services or the benefit of input tax credit shall be mandatorily 

passed on to BMC by way of commensurate reduction in prices. 

2) I further say and undertake that I understand that in case the same is not passed on and 

is discovered at any later stage, BMC shall be at liberty to initiate legal action against me 

for its recovery including, but not limited to, an appeal to the Screening Committee of the 

GST Counsel. 

3) I say that above said irrevocable undertaking is binding upon me /my partners/ company/ 

other Directors of the company and also upon m/ our legal heirs, assignee, Executor, 

administrator etc. 

4) If I fail to compliance with the provision of the GST Act, I shall be liable for penalty/ 

punishment or both as per the provision of GST Act.  

Whatever has been stated here in above is true & correct to my/our own knowledge & 

belief. 

 

Solemnly affirmed at Deponent 

 Before me. 

This day of 

 

Interpreted Explained and Identified by me. 

Place: 
Date: 
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ANNEXURE – G 
PROFORMA LETTER TO BE SUBMITTED BY THE BIDDER FROM THE MANUFACTURERS or THEIR AUTHORIZED 

DEALER 
(To be submitted with Packet B) 

 
To, 
The Commissioner, 
Brihanmumbai Municipal Corporation, 
MUMBAI-400 001. 
 
Sub.: e-Tender for Supply of battery-operated suction machines and its Operation & 
Maintenance for the period of 5 years 
 
e-Tender No.: ______________ Due on: _________ 
 
Dear Sir, 
 

We, _____________________________________ (Name of the manufacturer or their 
authorized dealer) are an established manufacturer/ authorized dealer manufacturer of 
________________________ having factory at 
________________________________________________________ (factory address) do hereby 
authorize M/s. _________________________________________________________ 
 (Name and address of the bidder) to represent us to tender and conclude the contract for the 
above goods manufactured by us/our principal with you against invitation of e-tender No. 
_______________________ due on _________. 
 

We hereby assure quantity and quality as per the contract for the goods offered. We also 
assure uninterrupted supply of spares, material, service, etc. included in Bill of Quantities in the 
tender till the completion of entire contract period (Inclusive of defect liability period and 
operation & maintenance period of 5 years). 
 

                                                                                                           Yours faithfully, 
For and on behalf of M/s.________________________________ 

                                                                                                                
                                                                                     (Name of manufacturer/their authorized dealer ) 

 
                                                                                                             Signature 

(______________________________) 
 

(Name & Designation of authorized signatory) 
Place:  
Date: 

 
 
Note: This letter of authority shall be in original on the letterhead of the manufacturing 
concern/ their authorized dealer and should be signed by a person competent and having the 
power of attorney to bind the manufacturers/ their authorized dealer. 
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ANNEXURE H 

 
PROFORMA LETTER TO BE SUBMITTED BY BIDDER WHO ARE MANUFACTURERS 

(To be submitted with Technical Packet) 

 

To, 
The Commissioner, 
Brihanmumbai Municipal Corporation, 
MUMBAI-400 001. 
 

Sub: for Supply of battery-operated suction machines and its Operation & Maintenance for the 

period of 5 years. 

e-Tender No._____________ 

 

Dear Sir, 

We, ___________________________________________ (Name of the manufacturing concern) 

are an established manufacturer of __________________________ (description of product) 

having factory at ________________________________________________________ (factory 

address) We hereby assure quantity and quality as per the contract for the goods offered for 

supply against this invitation for tender and undertake to abide by the said clause. We also 

assure uninterrupted supply of spares, material, service, etc. included in Bill of Quantities in the 

tender for till the completion of entire contract period (Inclusive of defect liability period of 5 

years). 

 

For and on behalf of M/s.________________________________ 

 

(Name of manufacturer) 

 
 
 
Note:- This Proforma is meant for manufacturers who are participating in the tendering 
themselves. This letter shall be submitted with the tender in original on the letterhead of the 
manufacturing concern and signed by a person competent to sign the same. 
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PROFORMAS 

 

PROFORMA – I  

Sr. 

No. 

Name of the 

Project 

Name of the 

Employer 

Stipulated 

Date of 

Completion 

Actual date 

of 

Completion 

Actual 

Cost of 

Work 

Done 

Actual 

Cost of 

work at 

compound 

rate of 

10% per 

annum  

1 2 3 4 5 6 7 

       

       

 

Note:- 

1. Scanned attested copies of completion/performance certificates from the Engineer-in-

Charge /H.O.D./Competent Authority for each work should be annexed in the support of 

information furnished in the above proforma. 

2. Works shall be grouped financial year-wise. 
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PROFORMA – II 

Yearly turnover of works during last three years 

Sr. 

No. 
Financial Year 

Actual 

Turnover of 

the Works 

Updated 

value to 

current year 

Average of 

last three 

years 

Average of 

last three 

years at 

compound 

rate of 10% 

per annum 

Page No. 

1 2 3 4 5 6 7 

       

     

     

 

NOTE: The above figures shall tally with the audited balance sheets uploaded by the tenderers 

and shall be duly certified by Chartered Accountant.
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PROFORMA III 

At least similar works as stated in Para “A” of Post Qualification 

Sr. 

No 

Name of 

the 

Project 

Name of 

the 

Employer 

Cost of 

the 

Project 

Date of 

issue of 

Work 

Order 

Stipulated 

Date of 

Completion 

Actual date 

of 

Completion 

Remarks 

explaining 

reasons for 

the delay if 

any 

1 2 3 4 5 6 7 8 

        

        

 

Note: Scanned Attested copies of completion/performance certificates from the Engineer-in-Charge 

/H.O.D./Competent Authority for each work should be annexed in the support of information furnished 

in the above proforma. 
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Personnel 

PROFORMA – IV 

    Profile of Key Staff 

 

A detailed profile of the following key staff (minimum 2 in each category) is to be enclosed along 
with the Technical document (Bidder should take photocopies of this appendix and submit 
separate sheets for each of the key staff): 

 Supervisor 
 Driver  

 
 

The details to be furnished of the key staff are as follows: 

 

Name  

Role  

Academic Qualifications  

Total years of experience  

Total number of similar projects executed in the 
proposed role 

 

 

 

Support team for       Days 

 

NOTE: Scanned Attested copies of qualification certificates and details of work experience shall 

be submitted/uploaded. 
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PROFORMA – V 

Machinery / Vehicle fleet 
 

A. Leased/Assured Access 

Sr. 

No. 

Equipment/ Vehicle 

registration No. 

Number Leased/Assured Access 

    

    

    

 

B. Owned 

Sr. 

No. 

Equipment/ Vehicle 

registration No. 

Number Owned 

    

    

    

 

Note:-The tenderer(s) shall furnish/upload the requisite Scanned Attested documents of 

ownership/leased of machineries. The undertaking from the suppliers will not be accepted. 
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PROFORMA VI 

Details of Existing Commitments & Ongoing Works 

 

PROFORMA – VI/A 

Place Contract 

no. & date 

Name & 

Address of 

the 

employer 

Value of 

the 

contract in 

Rs. 

Scheduled 

date of 

completion 

Value of 

remaining 

work to be 

completed 

Anticipated 

date of 

completion 

       

 

PROFORMA – VI/B 

 

Description 

of work 

Place Name & 

Address of 

the 

employer 

Value of the 

contract in 

Rs. 

Time 

Period 

Date on which 

decision is 

expected 

Remarks 

       

 

Note: Scanned Attested copies of certificates from the Engineer-in-charge for each work shall be 

annexed. 
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PROFORMA – VII (Equipment Capability) 

 

I/We                                                           , do hereby declared that Sufficient 

manpower and machinery would be utilized for timely delivery of the genuine material / 

services as per technical specification to the designated delivery address or as directed by 

BMC and under no circumstance any claim would be made regarding insufficient 

manpower and machinery during currency of the contract. 

 

Sign & seal of the Tenderer 
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PROFORMA – IX 

(Technical Sheet to be filled by the tenderer). 

Name of subject: Supply of battery-operated suction machines and its Operation &     
Maintenance for the period of 5 years 

Technical datasheet  

Sr. 
No. 

TECHNICAL DETAILS TENDERERS 
DETAILED                COMMENTS 

1 Type of movement  

2 Waste collection technique  

3 Supply  

4 Battery Ampere (AH)  

5 Traction  

6 Working time (Shift Time) hr  

7 Coverage performance  sqm/hr  

8 Maximum forward  &  

reverse speed 

Km/hr  

9 Charger type   

10 Charging Cycles Nos.  

11 Charging time  Hr  

12 
Number of Brushes & Material Nos. 

 
 

13 Diameter of Side brushes mm  

14 Sweeping path with the central brush mm  

15 Sweeping path with 2 side brushes mm  

16 Side Brush Speed  Rpm  

17 Hopper capacity (trolley storage capacity) Ltr.  

18 Hopper type -  

19 Hopper bag availability -  

20 Frontal anti-dust system (tank capacity) Total Ltr.  

21 Filtering system -  
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22 Filter Type    

23 Filtering surface sqm  

24 Filter cleaning -  

25 Wander hose length mm  

26 Wander hose Diameter mm  

27 Maximum slope climbing gradeability  %  

28 Noise level Db (A)  

29 Operator's trolley -  

30 Battery compartment dimensions mm  

31 Weight (without batteries) Kg  

32 Dimensions (L x W x H) mm  

33 Foldable & detachable seat -  

34 Speed adjustments  

35 Electric compartment  

36 Water tank  

37 Empty water tank indicator  

38 Flashing light  

39 Central brush pressure control  

40 Hopper fill level sensor  

41 Fire Extinguisher on board  

42 Working LED lights  

43 Locking arrangement for Filters & Battery   

 

 

 

TENDERERS SIGNATURE & OFFICE STAMP 
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     Proforma -X 

Information to be provided by the bidders in packet A/B 

Quoted for which slice  

(To be stated by the bidder) 

 

Slice No. :-    ……………………………….. 

 

 

TENDERERS SIGNATURE & OFFICE STAMP 

 

 

 

 

 

 

 

 

 

 

 

 

 


