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BRIHANMUMBAI MUNICIPAL CORPORATION 
Department: Chief engineer (Sewerage Operation) 

 
No.E.E.Mech/S/T- 01/WS of 2025-26 

        Tender ID. :- 2025_MCGM_1166678_1 

E-TENDER NOTICE 
 

             Sub : Repair and replacement of mechanical level indicator on wet well Section at Malvani 
pumping station. 

. 

 The Brihanmumbai Municipal Corporation (BMC) invites e-tender to appoint Contractor for the 

aforementioned work from contractors of repute, multidisciplinary engineering organizations i.e. 

eminent firm, Proprietary/Partnership Firms / Private Limited Companies / Public Limited Companies / 

Companies registered under  the  Indian  companies’ act 2013,  the contractors registered with the 

Brihanmumbai Municipal Corporation (BMC) in Class ‘B’ (for M & E) or above as  per new 

registration and from the contractors/firms equivalent and superior classes registered in Central or State 

Government/Semi Govt. Organization/Central or State Public Sector Undertakings, will be allowed subject 

to condition that, the contractors who are not registered with BMC will have to apply for registering their 

firm within three months time period from the award of contract, otherwise their Bid Security i.e. E.M.D 

(Earnest Money Deposit) will be forfeited/recovered and an amount equal to Registration Fee of 

respective class will be recovered as penalty. 

Bidding Process will comprise of THREE stages. 

The application form can be downloaded from BMC's portal (http://portal.mcgm.gov.in) on 

payment of Rs.1400.00 (+ 9 % CGST + 9 %SGST). The applicants not registered with BMC are 

mandated to get registered (Vendor Registration) with BMC for e-tendering process & obtain login 

credentials to participate in the online bidding process. 

         Interested bidders should have valid Class III digital signature certificate (DSC) obtained from 

any licensed certifying authority. Interested bidders should follow the manuals available on 

Mahatenders Portal (https://mahatenders.gov.in). 
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Name and location of work 
Contract 

Period 

Estimated Cost 

of Project 

Repair and replacement of mechanical 
level indicator on wet well Section at 
Malvani pumping station. 

60 Days 

 

Item Rate 

Tender 

In terms of the 3 stage system of e-tendering, a Bidder will be required to deposit, along with its 

Bid, an Earnest Money Deposit of Rs. 4,000/- (Rupees Fourteen Thousand Only) (the "EMD"), 

refundable in accordance to the relevant clause of bid document, from the Bid Due Date, except in the 

case of the selected Bidder whose Bid Security/EMD shall be retained. The Bidders will have to 

provide Earnest Money Deposit through the payment gateways while submitting the bids. The Bid shall 

be summarily rejected if it is not accompanied by the Earnest Money Deposit. The e-tender is 

available on e – procurement system of Government of Maharashtra (Mahatenders) 

(https://mahatenders.gov.in) as mentioned in the Header Data of the tender. 

As per THREE Packet systems, the document for  Packet A & B  is  to  be uploaded by the bidder 

in vendors’ document online in  Packet A, B. Packet A, B & C  shall be opened on dates as mentioned in  

header data. All the responsive and eligible bidders if they so wish can be present at the time of opening 

of bids, in the office of Ex.Eng.Mech.(Sew.)W.S. The Packet C shall be opened if bids submission in 

Packet A & B satisfies/includes all the requirements and same are found acceptable to the Authority. 

The Municipal Commissioner reserves the right to reject all or any of the e- tender(s) without 
assigning any reasons at any stage. 

The dates and time for submission and opening the bids are as shown in the Header Data. If  

there  are  any  changes  in  the  dates  the  same  will  be  displayed  on  the  BMC  

Portal.(http://portal.mcgm.gov.in) and on the e – procurement system of Government of Maharashtra 

(Mahatenders) (https://mahatenders.gov.in). 

The Applicants interested for the above referred works may contact the office of 

Ex.Eng.Mech.(Sew.)W.S. at the following address on any working day during office hours. 

Office of:  Executive Engineer Mechanical (Sewerage) W.Subs 
                Municipal Corporation of Greater Mumbai  
                Versova Sewage Pumping Station, 
                Junction of J.P.Road & Link Road, Andheri (West),  
                Mumbai-400 053. 
                Ph.No.-022-26318728 
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The applicants may wish to visit the site under reference, located at Malvani Pumping 

station is situated at S.No-263(P.T.) behind Gaikwad nagar BEST bus depot, MHADA colony, 

Malvani, Malad(W), Mumbai-95, Mumbai a part of Mumbai and can collect the information of 

the present status from the department who have invited the bids. 

The BMC reserves the rights to accept any of the application or reject any or all the 

application received for above works, without assigning any reasons thereof. The information 

regarding above subject matter is available on e – procurement system of Government of 

Maharashtra (Mahatenders) (https://mahatenders.gov.in) 

 Sd/- 
              Deputy Chief Engineer 

                          (Sewerage Operations) Western Suburbs
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HEADER DATA 
 

Tender Document No   T- 01/ 2025-26 Tender ID- 2025_MCGM_1166678_1 

Name of Organization Brihanmumbai Municipal Corporation 

Subject Repair and replacement of mechanical level indicator on wet 
well Section at Malvani pumping station. 

  Tender Scrutiny Fee Rs.660/- + ( 9 % CGST + 9 % SGST) = Rs. 779.00 

Cost of E-Tender (Estimated Cost) N.A. (Item Rate Tender) 

Bid Security Deposit/ EMD Rs. 4,000/- 

Date of issue and sale of tender   03.04.2025 from 11:00 Hrs 

Last date & time for sale of tender & 
Receipt of Bid Security Deposit 

  09.04.2025 upto 16:00 Hrs 

Submission  of   Packet  A, B &Packet 
C (Online) 

  09.04.2025 upto 16:00 Hrs 

Pre-Bid Meeting               NA 

   Opening of Packet A   11.04.2025 after 16:00 Hrs 

Opening of Packet B   11.04.2025 after 16:00 Hrs. 

Address for communication 

Office of  the:- 

Executive Engineer Mechanical (Sewerage) W. Subs 
Municipal Corporation of Greater Mumbai  
Versova Sewage Pumping Station, 
Junction of J.P.Road & Link Road, Andheri (West),  
Mumbai - 400 053. 
Ph. No.: 022-26318728 

Email : eemechsws.so@mcgm.gov.in 

Venue for opening of bid Office of:  Ex. Eng. Mech. (S) WS 

This tender document is not transferable. The BMC reserves the rights to accept any of the application or reject any or all the 

application received for above subject without assigning any reason thereof. The tenderer shall deposit the scrutiny fee amount at 

CFC through challan issued by the competent authority after opening of Packet “A” & “B” and before opening of Packet “C”, as 

per circular CA/FRG/10/dt.19.10.2023. 
 

   Sd/- 
                                                                                                Deputy Chief Engineer (Sewerage Operations)  
                                                                                                                            Western Suburbs
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A) Eligibility Criteria 

1.1. Technical Capacity 

The tenderer(s) shall be manufacturer or authorised dealer or firm dealing inline and 

in their own name should have satisfactorily executed the work of similar nature in any 

Municipal Corporation /Semi Govt. /Govt. & Public Sector Organizations during last seven 

(7) years ending last day of month previous to the one in which bids are invited as a prime 

Contractor (or as a nominated sub-Contractor, where the subcontract had involved similar 

nature of work as described in the scope of works in this bid document, provided further 

that all other qualification criteria are satisfied) 

a) Three above stated completed works each costing  not less than the amount equal    

to Rs. 63,700/- 

Or 

b) Two above  stated completed works each costing  not less than the amount equal to 

Rs. 79,600/- 

Or 

c) One above stated completed work costing   not less than the amount equal to                 

Rs. 1,27,400/- 

The value of executed works shall be brought to current costing level by enhancing 

the actual value of work at compound rate of 10 % per annum; calculated from the date of 

completion to last date of receipt of applications for tenders. 

Note : The tenderer other than manufacturer shall submit the ‘Authorization 

Certificate’ from manufacturer in prescribed format. 

 
The Bidder shall submit the certificate of satisfactory completion of work from the 

user Department of BMC / Semi Govt. / Govt. / Public sector organization failing which their 

offer shall be treated as non-responsive and their Packet ‘C’ shall not be opened. 

1.2. Financial Capacity 

Achieved an average annual financial turnover as certified by ‘Chartered 

Accountant’ of minimum Rs. 95,600/- in last three (3) financial years immediately 

preceding the Financial Year in which bids are invited. 
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 To ascertain this tenderer(s) shall furnish/upload the financial statement (Audited 

Balance sheet) duly certified by Charter Accountant. 

 The value of executed works shall be brought to current costing level by enhancing the 

actual value of work at compound rate of 10 % per annum; calculated from the date of 

completion to last date of receipt of applications for tenders. 

1.3. Similar Experience: 

For assessing the technical capacity of Regular, Routine and Maintenance works: Similar 
work shall mean “Repair / Servicing / Replacement of level indicator system”. 
(Performance / completion certificate from user shall be uploaded) 

  
2.1 Technical Capacity (Project Experience) (Not Applicable) 

The tenderer(s) in their own name should have satisfactorily executed the work of similar 

nature in any Municipal Corporation /Semi Govt. /Govt. & Public Sector Organizations 

during last seven (7) years ending last day of month previous to the one in which bids are 

invited as a prime  Contractor (or as a nominated sub-Contractor, where the subcontract had 

involved similar nature of work as described in the scope of works in this bid document, 

provided further that all other qualification criteria are satisfied) 

a) Three similar completed works or currently executing three works of similar 
nature each costing 30% of estimated cost* 

Or 
b) Two similar completed works or currently executing three works of similar 
nature each costing 40% of estimated cost*  

Or 
c) One similar completed works or currently executing three works of similar nature 

of aggregate 60% of estimated cost*  

The value of executed works shall be brought to current costing level by enhancing 

the actual value of work at compound rate of 10 % per annum; calculated from the date of 

completion to last date of receipt of applications for tenders. 

* In case of ongoing works to be considered, the bidder must have received payment 

bills of 89% of contract sum of work/works executed last day of month previous to the one in 

which bids are invited. 

2.2. Financial Capacity (Not applicable) 

Achieved an average annual financial turnover as certified by ‘Chartered 

Accountant’ equal to 30% of estimated cost in last three (3) financial years immediately 

preceding the Financial Year in which bids are invited. 
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 To ascertain this, tenderer shall furnish/upload the Financial statement 

(Audited Balance sheet) duly certified by Charter Accountant. 

 The turnover can be enhanced by 10% every year to bring to the present level. 

2.3. Similar Work Experience (Not Applicable) 

B) Bid Capacity: (Not Applicable) 

The bid capacity of the prospective bidders will be calculated as under: Assessed Available 

Bid Capacity = (A* N* 2 - B) 

Where, 

A =  Maximum value of Civil Engineering works executed in any one year (year means 

Financial year) during the last five years (updated to the price level of the Financial 

year in which bids are received at a rate of 10% per year) taking into account the 

completed as well as works in progress. 

N =  Number of years prescribed for completion of the Project/Works, excluding monsoon 

period, for which these bids are being invited. (E.g. 7 months = 7/12 year) For every 

intervening monsoon 0.33 shall be added to N. 

B =  Value of existing commitments (only allotted works) on the last date of submission of 

bids as per bidding document and on-going works to be completed during the period 

of completion of the Project/Works for which these bids are being invited. 

Note: The statement showing the value of existing commitments and on-going works as 

well as the stipulated period of completion remaining for each of the works listed should be 

attached along with certificates duly signed by the Engineer-in Charge, not below the rank 

of an Executive Engineer or equivalent. 

Even though the bidders meet the above qualifying criteria, they are subject to be 

disqualified if they have: 

- Made misleading or false representation in the forms, statements and attachments 

submitted in proof of the qualification requirements; and/or 

-  Record  for  poor  performance  such  as  abandoning  the  works,  not  properly 

completing the contract, inordinate delays in completion, litigation history, or financial 

failures etc. 
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DISCLAIMER 

The information contained in this e-tender document or provided to Applicant(s), whether 

verbally or in documentary or any other form, by or on behalf of the Brihanmumbai 

Municipal Corporation (BMC), hereafter also referred as “The Authority", or any of its 

employees or advisors, is provided to Applicant(s) on the terms and conditions set out in 

this e-tender and such other terms and conditions subject to which such information is 

provided. 

This e-tender includes statements, which reflect various assumptions and assessments  

arrived at by the Brihanmumbai Municipal Corporation (BMC) in relation to the Project. 

Such assumptions, assessments and statements do not purport to contain all the information 

that each Applicant may require. This e-tender may not be appropriate for all persons, and 

it is not possible for the Brihanmumbai Municipal Corporation (BMC), its employees or 

advisors to consider the investment objectives, financial situation and particular needs of 

each party who reads or uses this e-tender. The assumptions, assessments, statements and 

information contained in this e-tender may not be complete, accurate, adequate or correct. 

Each Applicant should therefore, conduct its own investigations and analysis and should 

check the accuracy, adequacy, correctness, reliability and completeness of the assumptions, 

assessments, statements and information contained in this e-tender and obtain independent 

advice from appropriate sources. 

Information provided in this e-tender to the Applicant(s) is on a wide range of matters, some 

of which may depend upon interpretation of law. The information given is not intended to 

be an exhaustive account of statutory requirements and should not be regarded as a 

complete or authoritative statement of law. The Brihanmumbai Municipal Corporation 

(BMC) accepts no responsibility for the accuracy or otherwise for any interpretation or 

opinion on law expressed here. 

The Brihanmumbai Municipal Corporation (BMC), its employees and advisors make  

no representation or warranty and shall have no liability to any person, including any 

applicant or Bidder, under any law, statute, rules or regulations or tort, principles of 

restitution or unjust enrichment or otherwise for any loss, damages, cost or expense 

which may arise from or be incurred or suffered on account of anything contained in this 

e-tender or otherwise, including the accuracy, adequacy, correctness, completeness or 
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reliability of the e-tender and any assessment, assumption, statement or information 

contained therein or deemed to form part of this e-tender or arising in any way with pre-

qualification of Applicants for participation in the Bidding Process. The Brihanmumbai 

Municipal Corporation (BMC) also accepts no liability of any nature whether resulting from 

negligence or there wise howsoever caused arising from reliance of any Applicant upon the 

statements contained in this e-tender. 

The Brihanmumbai Municipal Corporation (BMC) may, in its absolute discretion but 

without being under any obligation to do so, update, amend or supplement the information, 

assessment or assumptions contained in this e-tender. 

The issue of this e-tender does not imply that the Brihanmumbai Municipal Corporation 

(BMC) is bound to select and short-list pre-qualified Applications for Bid Stage or to 

appoint the selected Bidder or Concessionaire, as the case may be, for the Project and the 

Brihanmumbai Municipal Corporation (BMC) reserves the right to reject all or any of the 

Applications or Bids without assigning any reasons whatsoever. 

The Applicant shall bear all its costs associated with or relating to the preparation and 

submission of its Application including but not limited to preparation, copying, postage, 

delivery fees, expenses associated with any demonstrations or presentations which may be 

required by The Brihanmumbai Municipal Corporation (BMC) or any other costs incurred 

in connection with or relating to its Application. All such costs and expenses will remain 

with the Applicant and the Brihanmumbai Municipal Corporation (BMC) shall not be 

liable in any manner whatsoever for the same or for any other costs or other expenses 

incurred by an Applicant in preparation or submission of the Application, regardless of the 

conduct or outcome of the Bidding Process. 
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INTRODUCTION 

1. Background: 

The Brihanmumbai Municipal Corporation (BMC) covers an area of 437.71sq.kms.with a 

population of 1.24 Crores as per census of 2011. The metropolis accounts major portion 

of India’s international trade and government’s revenue, from being one of the foremost 

centers of education, science and technological research and advancement. 

The Mumbai Metropolis has historic tradition of strong civic activism dedicated to the  

cause of a better life for all its citizens. And it’s the Brihanmumbai Municipal Corporation 

(BMC), hereafter called the “corporation”, the primary agency responsible for urban 

governance in Greater Mumbai. 

BMC (The Authority) is one of the largest local self-governments in the Asian  

Continent. In observance of historic traditions of strong civic activism, with the change in 

time and living conditions to match with the urbanization, BMC has mainly focused in 

providing almost all kinds of engineering services viz, Hydraulics, storm water drain, 

sewerage, water supply projects, roads, bridges, solid waste management, and 

environmental services.  Beside this, the BMC is also providing dedicated services in 

various segments such as Health, Primary Education as well as the construction and 

maintenance of Public Markets and Slaughter Houses. 

BMC is an organization having different departments, right from engineering depts. to 

health depts. Moreover we have other dept. like education, market, fire brigade dept., Octroi 

and other such departments where quite a good number of staff members are working. 

2. Scope of Work: 

BMC is primarily an organization, which in  the interest of citizens and with the speed of 

urbanization deals with the variety of the infrastructure services and delivered to the 

public by different departments like Water Supply Projects, Sewerage Projects, Hydraulics, 

Storm Water Drain/Roads and bridges and Building Construction etc. 

BMC has proposed to execute the “Repair and replacement of mechanical level indicator on 

wet well Section at Malvani pumping station.” 
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SCOPE OF WORK:  
 

1)  Remove old mechanical level indicator & stilling wells with good workmanship. 
2) Supply of Float & Tape type Level Indicator.  
3) Installation and  testing of new level indicator with good engineering practice 
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E-TENDERING ONLINE SUBMISSION PROCESS 

IMPORTANT NOTICE TO BIDDERS ON e-TENDERING 

 GOVERNMENT E-PROCUREMENT SYSTEM has successfully rolled out the e-bid submission 

Tendering System through its web site https://mahatenders.gov.in Tenders of various Departments have been 

uploaded, their bids submitted and the same have been opened on line. Bids for various tenders published in 

the web site of Government Departments can be submitted online by enrolling with the above mentioned 

web site.  

 The bidders can enroll themselves on the website https://mahatenders.gov.in using the option 

“Online Bidder Enrollment”. Possession of a Valid Class III Digital Signature Certificate (DSC) in the form 

of smart card/e-token in the Company's name is a prerequisite for registration and participating in the bid 

submission activities through this web site. Digital Signature Certificates can be obtained from the 

authorized certifying agencies, details of which are available in the web site https://mahatenders.gov.in 

under the link “Information about DSC”. 

 The web site also has user manuals with detailed guidelines on enrollment and participation in the 

online bidding process. The user manuals can be downloaded for ready reference. Vendors can also attend 

the training/familiarization programme on the e-tendering system conducted periodically by the 

GOVERNMENT E-PROCUREMENT SYSTEM in association with NIC. 

Special Instructions to the Contractors/Bidders for the e-submission of the bids online through this 
eProcurement Portal 

1. Tender Forms canbe downloaded from e - Procurement system of Government of Maharashtra 
i.e.http://mahatenders.gov.in after entering the details of payment toward Tender Fees as per the 
Header Data / tender notice. 

2. The  tender  submitted  by  the  tenderer  shall  be  based  on  clarification, additional facility  issued  
(if any) by the BMC, and this tender shall be unconditional. Conditional tenders will be summarily 
REJECTED. 

3. All   tenderers   are   cautioned   that   the   tenders   containing   any   deviation,   from   the 
contractual terms and conditions, specifications or other requirements, and conditional tenders will 
be rejected as non- responsive. 

4. Bidder should do Online Enrolment in www.mahatenders.gov.in Portal using the option to Enroll 
available in the Home Page. Then the Digital Signature enrolment has to be done with the e-token, 
after logging into the portal. The e-token may be obtained from one of the authorized Certifying 
Authorities such as Mudhra CA/ GNFC/ IDRBT/ Mtnl Trust line/Safe Scrpt/ TCS. 

5. Bidder then logs into the portal giving user id / password chosen during enrolment. 

6. The e-token that is registered should be used by the bidder and should not be misused by others. 

7. DSC once mapped to an account cannot be remapped to any other account. It can only be 
Inactivated. 
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8. The Bidders can update well in advance, the documents such as certificates, purchase order details 
etc., under My Documents option and these can be selected as per tender requirements and then 
attached along with bid documents during bid submission. This will ensure lesser upload of bid 
documents. 

9. After downloading / getting the tender schedules, the Bidder should go through them carefully and 
then submit the documents as per the tender document, otherwise, the bid will be rejected. 

10. Applicant will upload Packet A documents in cover 1 “Fee” and Packet B related Documents in 
cover 2 “PQC” respectively. 

11. The  BOQ  template must  not  be  modified/replaced by  the  bidder  and  the  same should  be  
uploaded after filling the  relevant columns, else  the  bidder  is  liable to  be  rejected for  that  
tender. Bidders are allowed to enter the Bidder Name and Values only. 

12. If there are any clarifications, this may be obtained online through the e Procurement Portal, or 
through the contact details given in the tender document. Bidder should take into account of the 
corrigendum published before submitting the bids online. 

13. Bidder, in advance, should prepare the bid documents to be submitted as indicated in the tender  
schedule and they should be in PDF/XLS/RAR/DWF formats. If there is more than one document, 
they can be clubbed together. 

14. Bidder should arrange for the EMD as specified in the tender.  

15. The bidder reads the terms and conditions and accepts the same to proceed further to submit the 
bids. 

16. The bidder has to submit the tender document(s) online well in advance before the prescribed time 
to avoid any delay or problem during the bid submission process. 

17. There is no limit on the size of the file uploaded at the server end. However, the upload is decided 
on the Memory available at the Client System as well as the Network bandwidth available at the 
client side at that point of time. In order to reduce the file size, bidders are suggested to scan the 
documents in 75-100 DPI so that the clarity is maintained and also the size of file also gets reduced. 
This will help in quick uploading even at very low bandwidth speeds. 

18. It is important to note that, the bidder has to Click on the Freeze Bid Button, to ensure that he/she 
completes the Bid Submission Process. Bids Which are not Frozen are considered as 
Incomplete/Invalid bids and are not considered for evaluation purposes. 

19. The Tender Inviting Authority (TIA) will not be held responsible for any sort of delay or the 
difficulties faced during the submission of bids online by the bidders due to local issues. 

20. The bidder may submit the bid documents online mode only, through this portal. Offline documents 
will not be handled through this system. 

21. At the time of freezing the bid, the e-Procurement system will give a successful bid updation 
message after uploading all the bid documents submitted and then a bid summary will be shown 
with the bid no, date & time of submission of the bid with all other relevant details. The documents 
submitted by the bidders will be digitally signed using the e-token of the bidder and then submitted. 

22. After the bid submission, the bid summary has to be printed and kept as an acknowledgement as a 
token of the submission of the bid. The bid summary will act as a proof of bid submission for a 
tender floated and will also act as an entry point to participate in the bid opening event. 
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23. Successful bid submission from the system means, the bids as uploaded by the bidder is received 
and stored in the system. System does not certify for its correctness. 

24. The bidder should see that the bid documents submitted should be free from virus and if the 
documents could not be opened, due to virus, during tender opening, the bid is liable to be rejected. 

25. The time that is displayed from the server clock at the top of the tender Portal, will be valid for all 
actions of requesting bid submission, bid opening etc., in the e-Procurement portal. The Time 
followed in this portal is as per Indian Standard Time (IST) which is GMT+5:30.The bidders should 
adhere to this time during bid submission. 

26. All the data being entered by the bidders would be encrypted at the client end, and the software uses 
PKI encryption techniques to ensure the secrecy of the data. The data entered will not be viewable 
by unauthorized persons during bid submission and not viewable by any one until the time of bid 
opening. Overall, the submitted bid documents become readable only after the tender opening by the 
authorized individual. 

27. During transmission of bid document, the confidentiality of the bids is maintained since the data is 
transferred over secured Socket Layer(SSL) with 256 bit encryption technology. Data encryption of 
sensitive fields is also done. 

28. The bidders are requested to submit the bids through online e-Procurement system to the TIA well 
before the bid submission end date and time (as per Server System Clock). 

29. The Municipal Commissioner reserves the right to reject all or any of the e-Tender(s) without 
assigning any reason at any stage. The dates and time for submission and opening the tenders are as 
shown in the Header Data. If there are any changes in the dates the same will be displayed on the e-
Procurement System of Government of Maharashtra (Mahatenders) (https://mahatenders.gov.in). 

30. Due to any unforeseen circumstances if any of the date mentioned in the header data is declared as 
public holiday, in that case all the dates* will get shifted by one day or next working day. 

31. As the entire tendering procedure is online process; the physical submission of documents shall not 
be entertained. 

32. Bidder Manual Kit available on website https://mahatenders.gov.in for online payment of Tender 
Fee and EMD, submission of tender Packet ‘A’, ‘B’ and ‘C’, etc. 

33. As per Three Packet system, the document for Techno-commercial Packet‘A’ & ‘B’  are to be 
uploaded online by the bidder in Cover Type ‘Fee/PreQual/Technical’ and Price Packet ‘C’ is to 
be uploaded in Cover Type ‘Finance’ by the tenderer under ‘Tender Covers’. 

34. The tenderer shall pay the EMD/Bid Security through payment gateways before submission of Bid 

and shall upload the screenshot of receipt of payment in Packet ‘A’ as per bidding schedule. 

The e-tender is available on e-procurement system of Government of Maharashtra (Mahatenders) i.e. 

http://mahatenders.gov.in. The tenders duly filled in should be uploaded and submitted online on or before 

the end date of submission. The Packet ‘A’, Packet ‘B’ & Packet ‘C’ of the tenderer will be opened as per 

the time-table shown in the Header Data in the office of Executive Engineer (Procurement) Sewerage 

Operation.  
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INSTRUCTIONS TO APPLICANTS 
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INSTRUCTIONS TO APPLICANTS 

 Scope of Application 

The Authority wishes to receive Applications for Qualification in order to SELECT experienced 

and capable Applicants for the Bid Stage. 

 Eligibility of Applicants 

The Brihanmumbai Municipal Corporation (BMC) invites e-tender to appoint Contractor for the 

aforementioned work from contractors of repute, multidisciplinary engineering organizations i.e. 

eminent  firm,  Proprietary/Partnership    Firms/    Private  Limited  Companies/    Public  Limited 

Companies/Companies registered under  the  Indian   companies’ act 2013,  the contractors 

registered with the Brihanmumbai Municipal Corporation, (BMC Class ‘B  ’(for M & E) as  per 

new registration and from the contractors/firms equivalent and superior classes registered in 

Central or State Government/Semi Govt. Organization/Central or State Public Sector 

Undertakings, will be allowed subject to condition that, the contractors who are not registered 

with BMC will have to apply for registering their firm within three months’ time period from the 

award of contract, otherwise their Bid Security i.e. E.M.D (Earnest Money Deposit) will be 

forfeited/recovered and an amount equal to Registration Fee of respective class will be 

recovered as penalty. 

To be eligible for pre-qualification and short-listing, an Applicant shall fulfill the following 

conditions of eligibility 

1.1Technical Capacity 

The tenderer(s) shall be manufacturer or authorised dealer or firm dealing inline and in 

their own name should have satisfactorily executed the work of similar nature in any Municipal 

Corporation /Semi Govt. /Govt. & Public Sector Organizations during last seven (7) years ending 

last day of month previous to the one in which bids are invited as a prime Contractor (or as a 

nominated sub-Contractor, where the subcontract had involved similar nature of work as 

described in the scope of works in this bid document, provided further that all other qualification 

criteria are satisfied) 

a)  Three above stated completed works each costing  not less than the amount equal    

to Rs Rs. 63,700/- 

Or 

b) Two above  stated completed works each costing  not less than the amount equal to Rs. 

79,600/- 

Or 

c) One above stated completed work costing   not less than the amount equal to                 

Rs. 1,27,400/- 
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The value of executed works shall be brought to current costing level by enhancing the 

actual value of work at compound rate of 10 % per annum; calculated from the date of 

completion to last date of receipt of applications for tenders. 

 
The Bidder shall submit the certificate of satisfactory completion of work from the user 

Department of BMC / Semi Govt. / Govt. / Public sector organization failing which their offer shall 

be treated as non-responsive and their Packet ‘C’ shall not be opened. 

1.2. Financial Capacity 

Achieved an average annual financial turnover as certified by ‘Chartered Accountant’ of 

minimum Rs. 95,600/-  in last three (3) financial years immediately preceding the Financial 

Year in which bids are invited. 

The value of executed works shall be brought to current costing level by enhancing the 

actual value of work at compound rate of 10 % per annum; calculated from the date of 

completion to last date of receipt of applications for tenders. 

The bidder shall submit the copy of certificate showing turnover certified by Chartered 

Accountant. The audited balance sheet and profit & loss account statement shall also be submitted.  

1.3 Similar Experience: 

For assessing the technical capacity of Regular, Routine and Maintenance works: Similar work 

shall mean “Repair / Servicing / Replacement of level indicator system” (Performance / 

completion certificate from user shall be uploaded)  

B) 

2.1 Technical Capacity (Project Experience) (Not Applicable) 

The tenderer(s) in their own name should have satisfactorily executed the work of similar nature 

in any Municipal Corporation /Semi Govt. /Govt. & Public Sector Organizations during last 

seven (7) years ending last day of month previous to the one in which bids are invited as a prime  

Contractor (or as a nominated sub-Contractor, where the subcontract had involved similar nature 

of work as described in the scope of works in this bid document, provided further that all other 

qualification criteria are satisfied) 

a) Three similar completed works or currently executing three works of similar nature 
each costing 30% of estimated cost* 

Or 
b) Two similar completed works or currently executing three works of similar nature each 
costing 40% of estimated cost*  

Or 
c) One similar completed work or currently executing three works of similar nature of 
aggregate 60% of estimated cost*  
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The value of executed works shall be brought to current costing level by enhancing the 

actual value of work at compound rate of 10 % per annum; calculated from the date of 

completion to last date of receipt of applications for tenders. 

* In case of ongoing works to be considered, the bidder must have received payment bills of 

89% of contract sum of work/works executed last day of month previous to the one in which bids 

are invited. 

2.2 Financial Capacity (Not applicable) 

Achieved an average annual financial turnover as certified by ‘Chartered Accountant’ 
equal to 30% of estimated cost in last three (3) financial years immediately preceding the 
Financial Year in which bids are invited. 

 To ascertain this, tenderer shall furnish/upload the Financial statement (Audited 
Balance sheet) duly certified by Charter Accountant. 

 The turnover can be enhanced by 10% every year to bring to the present level. 

C)  Bid Capacity: (Not applicable)  

The bid capacity of the prospective bidders will be calculated as under:  

Assessed Available Bid Capacity = (A* N* 2 - B) 

Where, 

A =  Maximum value of Civil Engineering works executed in any one year (year means 

Financial year) during the last five years (updated to the price level of the Financial year in 

which bids are received at a rate of 10% per year) taking into account the completed as 

well as works in progress. 

N =  Number of years prescribed for completion of the Project/Works, excluding monsoon period, 

for which these bids are being invited. (E.g. 7 months = 7/12 year) For every intervening 

monsoon 0.33 shall be added to N. 

B =  Value of existing commitments (only allotted works) on the last date of submission of bids 

as per bidding document and on-going works to be completed during the period of 

completion of the Project/Works for which these bids are being invited. 

Note: The statement showing the value of existing commitments and on-going works as well as 

the stipulated period of completion remaining for each of the works listed should be attached 

along with certificates duly signed by the Engineer-in Charge, not below the rank of an Executive 

Engineer or equivalent. 

Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if 

they have: 

- Made misleading or false representation in the forms, statements and attachments submitted in 

proof of the qualification requirements; and/or 

-  Record  for  poor  performance  such  as  abandoning  the  works,  not  properly completing the 

contract, inordinate delays in completion, litigation history, or financial failures etc. 
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D) Equipment Capabilities as required for this work 

a)  Regular and Routine works: (Not Applicable) 
The successful bidder will make the arrangements of the required equipment on the day of 

commencement or with respect to the progress of the work in phases, as per the instructions of site 

in charge. The successful bidder and, to that effect he will ensure commitment on an undertaking 

on Rs.500 stamp paper to be submitted along with the Bid in Packet B. However, this condition in 

no way shall dilute the respective condition in Registration Rules of BMC.  

b) New & Original works : (Not Applicable) 
The bidder should undertake their own studies and furnish with their bid, a detailed construction 

planning and methodology supported with assessment study of requirements of equipment/plants & 

machinery to allow the employer to review their proposal. The bidder will ensure his commitment 

to make the arrangements of the required equipment on the day of commencement or with respect 

to the progress of the work in phases, as per the instructions of site in charge. The successful 

bidder and, to that effect he will ensure commitment on an undertaking on Rs.500 stamp paper to 

be submitted along with the Bid in Packet B. However, this condition in no way shall dilute the 

respective condition in Registration Rules of BMC. 

c) Special Works (Not Applicable) 

The concerned Ch. Eng shall enlist the equipments in the tender document justified for the project 

and ensure the capacity of the bidder for the same with the approval of concerned AMC. 

Note: 
1. Bidders shall submit the undertaking for equipment capability and other undertakings as such 

on a single Rs.500/- stamp paper. 
E) Technical Personnel (Not applicable) 
The details of required staffing pattern and penalisation in case of failure in providing experienced 

technical personnel are given as below. 

(A) General Guidelines for Fixing Requirement of Technical Staff-(Not applicable) 
 

Cost of work 
(Rs in 
Crore) 

Requirement of Technical Staff  Minimum 
Experienc
e (years) 

Designation 

 Qualification Number  
10 to 20 i) Project Manager with 

degree in 
corresponding 
discipline of 
Engineering 
ii)Graduate Engineer  
 
iii) Graduate Engineer  
or  
Diploma  
Engineer 

1  
 
 
 
1 
 
 
2  
 
2 

10 
 
 
 
5  
 
 
2 
 
5 

Principal Technical 
Representative 
 
 
Technical Representative 
 
Project/Site Engineer and 
Project Planning/ Billing 
Engineer  
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5 to 10 i) Graduate Engineer  
 
ii) Graduate Engineer  
or  
Diploma  
Engineer 

1  
 
 
2 
 
2  

5 
 
 
2 
 
5 

Principal Technical 
Representative 
Project/Site Engineer 
 
 Billing Engineer  

1.5 to 5 i) Graduate Engineer  
 
ii) Graduate Engineer  
or  
Diploma  
Engineer 

1  
 
 
1 
 
1 

5 
 
 
2 
 
5 

Principal Technical 
Representative 
Project/Site Engineer 
 
 Billing Engineer  

Upto 1.5 i) Graduate Engineer  
or  
Diploma  
Engineer 

1  
 
 
1 

2 
 
 
5 

Principal Technical 
Representative 
 
Project/Site Engineer 
 Billing Engineer  

 

Notes – 1. “Cost of work” in the table above shall mean the agreement amount of work  
2. Rate of recovery in case of non-compliance of the clause be stipulated at following  
rates:- 

Sr. No. Qualification Experience(years) Rate of Recovery 

1 Project manager with Degree 10 Rs.30000/- p.m 

2 Graduate Engineer 5 Rs.25000/-p.m. 

3 Graduate Engineer 2 Rs.15000/-p.m. 

4 Diploma Engineer 5 Rs.15000/-p.m. 

 

F)  TIME PERIOD OF THE PROJECT: 

Entire project should be completed and delivered within 60 Days that Including Monsoon. 

The time allowed for carrying out the work as entered in the Tender shall be strictly observed 
by the Contractor and shall be reckoned from the date on which the SAP work order. The work 
shall throughout the stipulated period of the Contract be proceeded with all due diligence as time 
being deemed to be the essence of the contract on the part of the Contractor. On failing to do so, 
the Contractor shall pay as compensation an amount which shall be governed as per Clause – 84 of 
Standard General Conditions of Contract. 
The Contractor should complete the work as per phase given below: 

¼ of the work in ¼of the time (Not Applicable) 

½ of the work in ½of the time (Not Applicable) 

¾ of the work in ¾ of the time (Not Applicable) 

Full of the work in Full of the time (Not Applicable) 

Full work will be completed in 60 Days that Including Monsoon.  

The programme for completion of work shall be a part of the Contract Document in  
the form of Bar Chart / Gantt chart.  The Contractor is supposed to carry out the work  
and keep the progress as per Bar Chart/GANTT Chart. The Contractor shall complete the  
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work as per the Schedule given in the Contract and the programme submitted by the  
Contractor. (Not applicable) 
G)  Contract Execution 

All required documents for execution of the contract shall be submitted within 30 days from 

the date of issue of letter of acceptance. If the documents are not submitted within the 

stipulated time, a penalty of Rs 5000/- per day will be applicable to the contractor. All 

contract documents need to be duly affixed with stamp duty properly signed along with 

evidence/proof of payment of security/contract deposit/ within 30 days from the date of letter 

of acceptance received by him. 

H) If the amount of the Contract Deposit to be paid above is not paid within 30 days  

from the date of issue of Letter of Acceptance, the Tender / Contractor already accepted shall be 

considered as cancelled and legal steps shall be taken against the contractor for recovery of the 

amounts. 

I) The amount of Security Deposit retained by the BMC shall be released after expiry  

of period up to which the contractor has agreed to maintain the work in good order is  

over. In the event of the contractor failing or neglecting to complete the rectification  

work within the period up to which the contractor has agreed to maintain the work in  

good order, the amount of security deposit retained by BMC shall be adjusted towards the excess 

cost incurred by the Department on rectification work. 

J) Action when whole of security deposit is forfeited: 

In any case in which under any Clause of this contract, the contractor shall have  

rendered himself liable to pay compensation amounting to the whole of this security  

deposit whether paid in one sum or deducted by instalments or in the case of  

abandonment of the work owning to serious illness or death of the contractor or any  

other cause, the Engineer on behalf of the Municipal Commissioner shall have power  

to adopt any of the following process, as he may deem best suited to the interest of  

BMC  - 

a) To rescind the contract (for which recession notice in writing to the contract or under the head 

of Executive Engineer shall be conclusive evidence) and in that case, the security deposit of 

the contract shall stand forfeited and be absolutely at the disposal of BMC. 

b) To carry out the work or any part of the work departmentally debiting the contractor with the 

cost of the work, expenditure incurred on tools and plant, and charges on additional supervisory 

staff including the cost of work-charged establishment employed for getting the un-executed 

part of the work completed and crediting him with the value of the work done departmentally in 

all respects in the same manner and at the same rates as if it had been carried out by the 

contractor under the terms of his contract.  The certificate of the Executive Engineer as to the 

costs and other allied expenses so incurred and as to the value of the work so done 

departmentally shall be final and conclusive against the contractor. 
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c) To order that the work of the contractor be measured up and to take such part thereof as shall be un-

executed out of his hands, and to give it to another contractor to complete, in which case all 

expenses incurred on advertisement for fixing a new contracting agency, additional supervisory 

staff including the cost of work charged establishment and the cost of the work executed by the new 

contract agency will be debited to the contractor and the value of the work done or executed 

through the new contractor shall be credited to the contractor in all respects and in the same manner 

and at the same rates as if it had been carried out by the contractor under the terms of his contract.  

The certificate of the Executive Engineer as to all the cost of the work and other expenses incurred 

as aforesaid for or in getting the un-executed work done by the new contractor and as to the value 

of the work so done shall be final and conclusive against the contractor. 

In case the contract shall be rescinded under Clause (a) above, the contractor shall not be entitled 

to recover or be paid any sum for any work therefore actually performed by him under this 

contract unless and until the Executive Engineer shall have certified in writing the performance of 

such work and the amount payable to him in respect thereof and he shall only be entitled to be 

paid the amount so certified.  In the event of either of the courses referred to  

in Clause (b) or (c) being adopted and the cost of the work executed departmentally or 

through a  new contractor and other allied expenses exceeding the value of such work credited 

to the contractors amount of excess shall be deducted from any money due to the contractor, by 

MCGM under the contract or otherwise, howsoever, or from his security deposit or the sale 

proceeds thereof provided, however, the contractor shall have no claim against MCGM even if 

the certified value of the work done departmentally or through a new contractor exceeds the 

certified cost of such work and allied expenses, provided always that whichever of the three 

courses mentioned in clauses (a), (b) or (c) is adopted by the Executive Engineer, the contractor 

shall have no claim to compensation for any loss sustained by him by reason of his having 

purchase or procured any materials or entered in to any engagements or made any advance 

on account of or with a view to the execution of the work or the performance of the contract. 

K) Contract may be rescinded and security deposit forfeited for bribing a public officer or if 

contractor becomes insolvent 

If the contractor assigns or sublets his contracts or attempt so to do, or become insolvent or 
commence any proceeding to get himself adjudicated and insolvent or make any composition 
with his creditors, or attempt so to do or if bribe, gratuity, gift, loan, perquisite, reward or 
advantage, pecuniary or otherwise, shall either directly or indirectly be given promised or offered 
by the contractor or any of his servants or agents through any public officer, or person in the 
employ of BMC/Govt. in any way relating to his office or employment, or if any such officer or 
person shall become in any way directly or indirectly interested in the contract the Engineer In-
charge may thereupon, by notice in writing rescind the contract and  the Security  Deposit of  
the  Contractor  shall thereupon stand forfeited and be absolutely at the disposal of BMC and the 
same consequences shall ensure as if the contract had been rescinded under above clause J 
hereof; and in addition the contractor shall not be entitled to recover or be paid for any work 
therefore actually performed under the contract. 
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 Submission of Tenders 

PACKET - A 

The Packet ‘A’ shall contain scanned certified copies of the following documents Scrutiny of this 

packet will be done strictly with reference to only the scanned copies of Documents uploaded 

online in packet ‘A’ 

a) Valid Registration Certificate. 

b) Valid Bank Solvency Certificate of Minimum Solvency amount of Rs. 4 lacs as governed 

by Registration Rules in force for respective Class of Contractor for M&E works. 

c) A document in support of Registration under GST. Goods and Service Tax Registration 

Certificate in Maharashtra (or equivalent requirement under GST). Those not registered in 

Maharashtra shall submit an undertaking to the effect that if they are successful tenderer, they 

shall submit Goods & Service Tax Registration Certificate in Maharashtra within 15 days of 

issue of work order, failing which payment for the work executed will not be released. 

d) Certified copies of valid 'PAN' documents and photographs of the individuals, owners,  

Karta of Hindu undivided Family, firms, private limited companies, registered co-operative 

societies, partners of partnership firms and at least two Directors, if number of Directors are 

more than two in case of Private Limited Companies, as the case may be. However, in case of 

Public Limited companies, Semi Government Undertakings, Government Undertakings, no 

'PAN' documents will be insisted. 

e) Latest Partnership Deed in case of Partnership firm duly registered with Chief Accountant 

(Treasury) of BMC. 

The bidders shall categorically provide their Email-ID in packet ‘A’. 

NOTE: 

 If the tenderer(s) withdraw tender offer during the tender validity period, his entire E.M.D 
shall be forfeited. 

 If it is found that the tenderer has not submitted required documents in Packet “A” then, 

the shortfalls will be communicated to the tenderer through e-mail only and compliance 

required to be made within a time period of three working days otherwise they will be 

treated as non-responsive. 
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PACKET - B 

The Packet ‘B’ shall contain scanned certified copies of the following documents - 

a) The list of similar type of works as stated in para ‘A’ of Post qualification successfully 

completed during the last seven years in prescribed proforma, in the role of prime contractor. 

Information furnished in the prescribed proforma (Proforma - I) shall be supported by the 

certificate duly self-attested. Documents stating that it has successfully completed during the 

last seven years at least one contract of similar works as stated in para ‘A’ of Post 

qualification. (Proforma III). Information furnished in the prescribed proforma (Proforma III) 

shall be supported by certificate duly self attested. 

b) Annual financial turnover for preceding three financial years as certified by Chartered 

Accountant preceding the Financial Year in which bids are invited. Copies of Applicants duly 

audited balance sheet and profit and loss account for the preceding three financial years 

preceding the Financial Year in which bids are invited. (Proforma - II) 

c) Documents stating that, it has access to or has available liquid assets, unencumbered assets, 

lines of credit and other financial means (independent of any contractual advance payment) 

sufficient to meet the construction cash flow requirements for the subject contract in the event 

of stoppage, start-up, or other delay in payment, of the minimum 15% of the cost of the work 

tendered for, net of the tenderer's commitment of other contracts (Certificate from Bankers / 

C.A./Financial Institution shall be accepted as a evidence). (Not applicable) 

d) The bidder shall give undertaking on Rs 500/-stamp paper that it is his/their sole 

responsibility to arrange the required machineries either owned/on lease or hire basis, at site 

before start of the work. 

The successful bidder shall make the arrangements of the required equipment on the day of 

commencement or with respect to the progress of the work in phases, as per the instructions 

of site in charge. The successful bidder and, to that effect he will ensure commitment on an 

undertaking on Rs.500 stamp paper to be submitted along with the Bid in Packet B. 

However, this condition in no way shall dilute the respective condition in Registration 

Rules of BMC.  

e) Details of works in hand (Proforma VI-A & VI-B) (original), along with copies of work 

orders & attested copies of percentage of works completed or part thereof. (Not applicable) 

f) Statement showing assessed available Bid Capacity. (Not applicable) 

g) The undertaking of Rs.500/- stamp paper as per the proforma annexed in ‘Annexure B, C & 

E’  

h) The tenderers shall upload work plan as per the following outline: (Not Applicable) 



 

 

 

- 32 - 
 

1. GANTT chart/ PERT/ CPM chart showing the completion of work within prescribed time 
period, considering major activities. 

2. Organizational set up envisaged by the contractors. 
3. Plant & equipment proposed to be deployed for this work. 
4. Site Offices and Laboratories proposed to be set up. 
5. A note on how the whole work will be carried out (work plan including methodology). 
6. Quality management plan.  
7. All the activities included in the Scope of Work shall be covered in the work plan. 

Note: 

i) The Electrical / Mechanical work shall be got carried out by the civil 

contractors through the contractors registered with BMC in Electrical Category. 

Information about the registered contractors shall be obtained from the office of the 

Ch.E. (M&E)/ E.E. (Monitoring &Registration Cell). Attested scanned copy of the 

valid registration certificate in Electrical Category shall be uploaded with the tender 

along with the undertaking from the registered Electrical Contractor stating his willingness 

to carry out the tender work. (Not Applicable ) 

ii) The successful bidder shall submit valid registration certificate under E.S.I.C., Act 1948, if 

the tenderer has more than 10 employees /persons on his establishment (in case of production 

by use of energy) and 20 employees/persons on his establishment (in case of production 

without use of energy) to BMC as and when demanded. In case of less employees/persons 

mentioned above then the successful bidder has to submit an undertaking to that effect on     

Rs. 200 stamp paper as per circular u/no. CA/FRD/I/65 of 30.03.2013. 

iii) The successful bidder shall submit valid registration certificate under E.P.F. & M.P., Act 

1952, if tenderer has more than 20 employees/persons on his establishment, to MCGM as 

and when demanded. In case if the successful bidder has less employees/persons mentioned 

above then the successful bidder has to submit an undertaking to that effect on Rs.200/- 

stamp paper as per circular u/no. CA/FRD/I/44 of 04.01.2013. 

Note: 

 If it is found that the tenderer has not submitted required documents in Packet “B” then, the 

shortfalls will be communicated to the tenderer through e-mail only and compliance required 

to be made within a time period of three working days otherwise they will be treated as non-

responsive. 
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PACKET - C 

Interested bidders shall follow the manuals available on Mahatenders Portal 

http://mahatenders.gov.infor submission of Price Packet ‘C’ in cover type ‘Finance’ 

 The tenderer should quote and upload his offer through only bidding process in the form of 

Bill of Quantity in terms of Item rates in Cover Type ‘Finance’ as per the guidelines provided in 

Mahatenders portal. They should not quote his offer anywhere directly in Cover Type 

‘Fee/PreQual/Technical’ ‘.  

Note: In case of rebate/premium of 15% and above as quoted by the tenderer, the 

rate analysis of major items shall be submitted by L1 and L2 bidder after demand 

notification by e-mail to bidders by concerned Dy. Ch. Eng./E.E.Mech.(Sew.)W.S. 

The format for rate analysis is annexed at Annexure D. 

BID SECURITY OR EMD 

 The Bidder shall furnish, as part of the Bid, Bid Security/EMD, in the amount specified in 

the Bid Data Sheet. This bid security shall be in favour of the authority mentioned in the 

Bid Data Sheet and shall be valid till the validity of the bid. 

 The information of e-payment gateway is available on e-tendering website 

https://mahatenders.gov.in 

 The tenderers shall pay the EMD online instead paying the EMD at any of the CFC 

centres in BMC Ward Offices. 

 Any bid not accompanied by an acceptable Bid Security and not secured as indicated in 

sub-clause mentioned above, shall be rejected by the Employer as non-responsive. 

 The Bid Security of the successful Bidder will be discharged when the Bidder has signed 

the Agreement and furnished the required Security Deposits. 

 The Bid Security/ EMD of L-3 and bidder shall be refunded immediately after opening of 

financial bid but, the EMD/ASD submitted by the L-2 bidder will be returned after 

obtaining Standing Committee Resolution. 

 The Bid Security may be forfeited: 

a. if the Bidder withdraws the Bid after bid opening (opening of technical qualification 

part of the bid during the period of Bid validity; 

b. in the case of a successful Bidder, if the Bidder fails within the specified time limit to: 

i. sign the Agreement; and/or 

ii. Furnish the required Security Deposits. 
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1. The cases wherein if the shortfalls are not complied by a contractor, will be informed to 

Registration and Monitoring Cell. Such non-submission of documents will be considered 

as ‘Intentional Avoidance’ and if three or more cases in 12 months are reported, shall be 

viewed seriously and disciplinary action against the defaulters such as banning/de-

registration, etc. shall be taken by the registration cell with due approval of the concerned 

AMC. 

2. No rejections and forfeiture shall be done in case of curable defects. For non-curable defects 

the 10% of EMD shall be forfeited and bid will be liable for rejection. 

Note: 

i) Curable Defect shall mean shortfalls in submission such as: 

a) Non-submission of following documents, 

i. Valid Registration Certificate 

ii. Valid Bank Solvency 

iii. Goods & Service Tax Registration Certificate (GST) 

iv. Certified Copies of PAN documents and photographs of individuals, owners, 

etc.  

v. Partnership Deed and any other documents 

vi. Undertakings as mentioned in the tender document. 

ii) Non-curable Defect shall mean 

a) In-adequate submission of EMD/ASD amount, 

b) In-adequacy of technical and financial capacity with respect to Eligibility criteria 

as stipulated in the tender. 

c) Wrong calculation of Bid Capacity, 

d) No proper submission of experience certificates and other documents, etc. 

BID VALIDITY 

 Bids shall remain valid for a period of not less than one eighty (180) days after the 

deadline date for bid submission specified in Bid Data Sheet. A bid valid for a shorter 

period shall be rejected by the Employer as non-responsive. 

 In exceptional circumstances, prior to expiry of the original time limit, the Employer may 

request that the bidders may extend the period of validity for a specified additional period. 

The request and the bidders’ responses shall be made in writing or by cable.  A bidder may 

refuse the request without forfeiting his Bid Security. A bidder agreeing to the request will 

not be required or permitted to modify his bid, but will be required to extend the validity of 

his bid security for a period of the extension. 



 

 

 

- 35 - 
 

DEFECT LIABILITY PERIOD  
 
 

 The Contractor is expected to carry out the construction work in Workmen like manner 

so as to meet the requirement and specification for the project. It is expected that the 

Workmanship and materials will be reasonably fit for the purpose for which they are 

required. 

 Defects or defective work is where standard and quality of workmanship and materials 

as specified in the contract is deficient.  Defect is defined as a failure of the completed project 

to satisfy the express or implied quality or quantity obligations of the construction contract.  

Defective construction works are as the works which fail short of complying with the 

express descriptions or requirements of the contract, especially any drawings or 

specifications with any implied terms and conditions as to its quality, workmanship, 

durability, aesthetic, performance or design. Defects in construction projects are attributable 

to various reasons. 

 Some of the defects are structural defects results in cracks or collapse of faulty defective 

plumbing, inadequate or faulty drainage system, inadequate or faulty ventilation, 

cooling or heating systems, inadequate fire systems etc. The defects could be various on 

accounts of different reasons for variety of the projects.(Not applicable) 

 The Engineering In charge/Project Officer shall issue the practical completion 

certificate for the project. During the Defect Liability Period which commences on 

completion of the work, the Engineering In charge shall inform or the contractor is  

expected to be informed of any defective works by the Employer’s representative of  

the  defects  and  make  good  at  contractor’s  cost  with  an  intention  of  giving  

opportunity to the contractor of making good the defects appeared during that period.  

It is the contractor’s obligation under the contract to rectify the defects that appear  

during Defect Liability Period and the contractor shall within a reasonable time after  

receipt of such instructions comply with the same at his own cost.   The Engineering  

In charge/Project Officer shall issue a certificate to that effect and completion of  

making good defects shall be deemed for all the purpose of this contract to have  

taken place on the day named in such defect liability certificate. 

 If defective work or workmanship or design have been knowingly covered-up or 

conceived so as to constitute fraud, commencement of the Defect Liability Period may 

be delayed.  The decided period may be delayed until discover actually occurs on at 

least the defect could have been discovered with reasonable diligence, whichever is 

earlier. 
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 The Defect Liability Period shall be as given below : 

Department Type of Work DLP 

Ch. Eng.(SO) 

(M&E) Section 

Repair work of fine bar screen and 
control panel at Malad WWTF. 

One Years 

 Also, in case of defect, the Engineer shall give notice to the Contractor of any Defects before 

the end of the Defects Liability Period, which begins at. The Defects Liability Period shall be 

extended for as long as Defects remain to be corrected.  Every time notice of Defect/Defects 

is given, the Contractor shall correct the notified Defect/Defects within the duration of time 

specified by the Engineer’s notice. The Engineer may issue notice to the Contractor to carry 

out removal of defects or deficiencies, if any, noticed in his inspection, or brought to his 

notice. The Contractor shall remove the defects and deficiencies within the period specified in 

the notice and submit to the Engineer a compliance report.  

 It is the Completion Stage when the contractor has completed all of the works and fixed all of 

the defects that were on the list of issue by Engineer-in-charge. When this happens, the 

engineer must issue a ‘Certificate of Completion’. On the issue of ‘Certificate of 

Completion’, the ‘Defect Liability Period ‘starts. The contractor also must issue a ‘Certificate 

statement’ as an acknowledgment to the engineer not later than 14 days after the ‘Certificate 

of Completion’ has been issued. During the ‘Defect Liability Period’, the contractor has to 

obey all written instructions from the engineer to carryout repairs and fix any defects which 

appear in the Permanent Works. If the contractor does not ,due to his own faults finish the 

repair works or fix the defects by the end of ‘Defect Liability Period’, the ‘Defect Liability 

Period’ will continue until all works instructed by engineer is done. 

SECURITY DEPOSIT AND PERFOMANCE GUARANTEE 

A. Security Deposit 

The security deposit shall mean and comprise of 

I) Contract Deposit and 
II) Retention Money. 

 
I) Contract Deposit - The successful tenderer, here after referred to as the contractor shall 

pay  an amount equal to two (2) percent of the contract sum shall be paid within thirty days 

from the date of issue of letter of acceptance. 

II) Retention Money (Not applicable) 

The contractor shall pay the retention money an amount equal to five (5) percent of the 

Contract Sum which will be recovered from the contractors every bill i.e. interim / running / 

final bill. The clause of retention money will not be applicable M. & E. Department. 
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B. Additional Security Deposit (Not applicable) 

I) If the bidder quotes rebate more than 12 %, then applicable ASD which is 1 % per % above 
12 % shall not be required to pay online. 

II) After obtaining sanction of the competent authority for the contract cost, the lowest bidder 
shall pay ASD amount within working 15 days from the date of receipt of LOA to any BMC 
CFC Centre in form of Demand Draft and copy of receipt shall be submitted to the Head of 
the Department. 

III) From the dtae of receipt of LOA, if the lowest bidder fails to deposit ASD within working 15 
days, full amount of EMD shall be forfeited as well the company shall be debared for the 
period of (two) 2 years. Also the Director/Partner of the same company if are holding position 
of Director/Partner with another company, the another company shall also be debared for two 
years. 
Ref( As per circular No. CA(Finance)/42 Dt. 19.01.2021)    

C. Performance Guarantee (Not applicable) 

The successful tender, here after referred to as the contractor shall pay in the form of 
“Performance Guarantee” at different rates for different slabs as stated below: 

Offer PG applicable % 
For premium, at par and rebate 0 to 

12% 

PG= 0.92% x contract sum applicable for rebate of 12% 

For rebate of 12.01% and more P.G. = {0.92% x contract sum 

applicable for rebate of 12%} +(X) x contract sum 

where, X= percentage rebate quoted more than 12% 

Note: Contract sum shall mean amount after application of rebate/premium as quoted by the 
contractor with contingencies only and excluding price variation. 
 
The PG shall be paid in one the following forms. 

I) Cash (In case guarantee amount is less than Rs.10,000/- 

II) Demand Draft (In case guarantee amount is less than Rs.1,00,000/-) 

III) Government securities 

IV) Fixed Deposit Receipts (FDR) of a Schedule Bank. 

V) An electronically issued irrevocable bank guarantee bond of any Schedule bank or in 

the prescribed form given in Annexure. 

            Performance Guarantee is applicable over and above the clause of Security Deposit. 

Performance Guarantee will have to be paid & shall be valid till the defect liability period or 

finalization of final bill whichever is later. 

           This deposit will be allowed in the form of I to V as mentioned above and shall be paid 

within 15 days after receipt of Letter of Acceptance. 

Note: Following exceptions shall be adopted for ‘Demolition Tenders’: 

 Irrespective of the offer (Rebate/ at par/ premium), ASD shall be differed and only PG of 

10% of contract sum be taken from the successful bidder on award of contract only. 
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 BMC departments shall ensure to incorporate specific condition regarding above in bid 

document and e-tender notice. 

D. Refund of Security Deposit 

I. Refund of Contract Deposit  

The Contract Deposit shall be released within 30 days after completion of 1 year of DLP (in case 
of 1 year DLP) and after issue of ‘Defect Liability Certificate’ (in case of 1 or 2 or 3 year DLP) 
subject to no recoveries are pending against the said work, provided that the Engineer is satisfied 
that there is no demand outstanding against the Contractor. No claim shall be made against the 
Balance Contract Deposit after the issue of Defects Liability Certificate. 
II. Refund of Retention Money (Not applicable for this tender) 

One-half (50%)of the Retention Money shall be released within 30 days of issue of ‘Certificate 
of Completion’ with respect to the whole of the Works. In the event the Engineer issues a 
Taking-over Certificate for a section or part of the Permanent Works, only such proposition 
thereof as the Engineer determines (having regard to the relative value of such section or part of 
the Works) shall be considered by the Engineer for payment to the Contractor. 
The balance Retention Money shall be released within 30 days after completion of 3rd year of 
DLP (in case of 5 years DLP) and after issue of ‘Defect Liability Certificate’ (in case of 1 or 
2 or 3 years DLP) provided that the Engineer is satisfied that there is no demand outstanding 
against the Contractor. In the event of different Defects Liability Periods have been specified or 
become applicable to different sections or parts of the Permanent Works, the said moneys will be 
released within 30 days on expiration of the latest of such Defects Liability Periods. 
Otherwise, Balance one half (50%) of the retention money shall be released against 

submission of valid bank guarantee till defect liability period. 

III.      Refund of Additional Security Deposit (Not applicable for this tender) 

The  additional  security  deposit  shall  be  released  within 30  days  of  issue  of  
‘Certificate of Completion’ with respect to the whole of the Works. In the event the  
Engineer issues a Taking-over Certificate for a section or part of the Permanent Works, only such 
proposition thereof as the Engineer determines (having regard to the relative value of such 
section or part of the Works) shall be considered by the Engineer for payment to the Contractor. 

IV. Refund of Performance Guarantee (Not applicable for this tender) 

The Deposit on account of performance guarantee shall be released within 30 days of  

completion of Defects Liability Certificate subject finalization of final bill whichever  

is later and no recoveries are pending against the said work, provided that the Engineer is satisfied 

that there is no demand outstanding against the Contractor. 

 Summary of time of Refund of deposit is tabulated as follows: 

a) Time of Refund for works having 5 years DLP 

Deposits refunded after Completion  After 3 yrs of DLP After Completion of DLP 

ASD + 50% of RM CD+50% of RM PG 
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b) Time of Refund for works having 1 or 2 or 3 years DLP 

Deposits refunded after completion After Completion of DLP 

ASD + 50% of RM CD+50% of RM+PG 

 

*Note: 

a) It shall be clearly mentioned that the BG shall be applicable for individual work/contract 

and clubbing of various contracts of the said contractor will not be allowed. In case of 

obtaining Bank Guarantee, it is necessary to mention that the same shall be valid further 

6 months from the completion of defect liability period/ warranty period. 

b) It shall be the responsibility of the bidder to keep the submitted B.G. “VALID” for the 

stipulated time period in the tender & in case of its expiry it will attract penalization. 

c) Bank Guarantee should be issued by way of General Undertaking and Guarantee issued on 

behalf of the Contractor by any of the Nationalized or Scheduled banks or branches of 

foreign banks operating under Reserve Bank of India regulations located in Mumbai upto 

Virar & Kalyan. List of approved Banks is appended at the end of Instructions to Bidders 

(ITB). The Bank Guarantee issued by branches of approved Banks beyond Kalyan and 

Virar can be accepted only of the said Bank Guarantee is countersigned by the Manager of 

a Regional Branch of the same bank within the Mumbai City Limit categorically 

endorsing thereon that the said Bank Guarantee is binding on the endorsing Branch of the 

Bank or the Bank itself within Mumbai Limits and is liable to be  enforced against the said 

Branch of the Bank or the bank itself in case of default by the Contractors furnishing 

the Bank Guarantee. The Bank Guarantee shall be renewed as and when required and/or 

directed from time to time until the Contractor has executed and completed the works and 

remedied any defects therein. 

E. Legal + Stationary Charges: (As per applicable circular) 

a) Successful tender shall pay the Legal Charges + Stationary charges as per Circular no. 

26206/dt. 31.08.2023.  

       Contract Value    Legal and Stationery Charges + GST @ 18 % 

Upto  Rs. 50,000/-                                    NIL 

Rs. 50,001 to 1,00,00,000/-   0.10 % of total contract cost (round off in 100’s) + 18   

                                                                        %  GST (Min Rs. 1000 and Max RS. 10,000)  

Rs. 1,00,00,000/- to 10,00,00,000                   RS. 10,000 (for works up to Rs. 1,00,00,000)  plus  

                                                                        0.05 % of total contract cost (round off in 100’s) + 18  

                                                                         % GST for contract cost above Rs. 1,00,00,000 . 

 

The tenderers are requested to note that stationary charges as given in the table above will be 

recovered from the successful tenderer for supply of requisite prescribed forms for preparing 

certificate bills in respect of the work. 
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F. Stamp Duty: (As per applicable circular) 

It shall be incumbent on the successful tenderer to pay stamp duty on the contract. 

i. As per the provision made in Article 63, Schedule I of Bombay Stamp Act 1958, stamp duty 

is payable for “works contract” that is to say, a contract for works and labour or services 

involving transfer of property in goods (whether as goods or in some other form) in its 

execution and includes a sub-contract, as under : 

(a) Where the amount or value set forth in such 

contract does not exceed rupees ten lakh. 

Five  Hundred rupees stamp duty 

(b) Where it exceeds rupees ten lakhs Five hundred rupees plus one hundred   

rupees   for   every Rs.1,00,000/- or part 

thereof, above rupees ten lakh subject to 

the maximum of rupees five lakh stamp 

duty. 

(c) Bank guarantee: As per article 54 read with 40(b) of stamp duty act, stamp duty of 0.5% 

will be applicable to the all bank guarantee submitted also which are required to be 

renewed after expiry of time period. 

ii. The successful bidder shall enter into a contract agreement with B.M.C. within 30 days from 

the date of issue of Work Order and the same should be adjudicated for payment of Stamp 

Duty by the successful bidder. 

iii. Further shortfall if any, in amount of stamp duty paid as against prescribed amount for the 

documents executed in Mumbai City & Mumbai Suburban District be recovered from the 

concerned work contractors and to deposit the deficit or unpaid Stamp Duty and penalty by 

two separate Demand Draft or Pay Order in favour of “Superintendent of Stamp, Mumbai” 

within 15 days from intimation thereof. 

iv. All legal charges and incidental expenses in this respect shall be borne and paid by the 

successful tenderer. 

IMPORTANT DIRECTIONS 

1. All the information uploaded shall be supported by the corroborative documents in absence 

of which the information uploaded will be considered as baseless and not accepted for 

qualification criteria. All the documents shall be uploaded with proper pagination. The page 

No. shall be properly mentioned in the relevant places. 

The information shall be uploaded in the sequence as asked for with proper indexing etc. The 

Bidder shall be fully responsible for the correctness of the information uploaded by him. 
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2. Interested bidders should follow the manuals available on Mahatenders Portal 

http://mahatenders.gov.in. The bidders manual kit are available thereat. 

Any queries or request for additional information concerning this TENDER shall be 

submitted by e-mail to eemechsws.so@mcgm.gov.in The subject shall clearly bear the 

following identification/   title: “Repair and replacement of mechanical level indicator on 

wet well Section at Malvani pumping station.” Any changes in mail ID will be intimated 

on the portal.  

3. In case of Equal Percentage of lowest bidders (L1), the allotment of work shall be done by 

giving 48 hrs (2 working days) from the day of opening of packet C on same BID-

Document number for re-quoting and such development needs to done by IT department 

in BMC’s SRM system. Till such development is made; ‘Sealed Bids’ shall be called 

from the bidders quoting the same rates i.e. L1.  

In case of equal percentage of lowest bidders is obtained even after re-quoting, then the 

successful bidder will be decided by lottery system by concerned Chief Engineer. 

The bidder shall need to submit the additional ASD if applicable within 7 days after receipt of 

notification issued by concerned Chief Engineer.  

Also, Performance Guarantee shall be paid in 15 days after receipt of Letter of Acceptance. 

4. Clause 6 of General Conditions of Contract is not applicable. 

5. Clause 20, 27.4 & 29, 68 (5), 68 (6), 68 (7), 68 (8), 79 & 83 of General Conditions of 

Contract is not applicable. 

6. The payment (in Indian Rupees only) shall be made within 30 days from the submission of 

the bills, subject to verification and satisfactory test of the work carried out.  

7. As per BMC circular u/no. – CA/Finanace/Project/19/dt. 04.03.2024, revised EMD 

guidelines will be applicable to this tender.  

8.  The Contract Deposit will be refunded after successful completion of DLP of work.  

9. Penalty: - As mentioned in the SPECIFICATIONS. 
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SECTION 7 

 

                     SCOPE OF WORK 
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 SCOPE OF WORK 

 

       BMC has proposed to execute the “Repair and replacement of mechanical level indicator on 
wet well Section at Malvani pumping station.” 
 
SCOPE OF WORK:  
 

1)  Remove old mechanical level indicator & stilling wells with good workmanship. 
2) Supply of Float & Tape type Level Indicator.  
3) Installation and  testing of new level indicator with good engineering practice 
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SECTION 8 

 

                BILL OF QUANTITIES 
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BRIHANMUMBAI MUNICIPAL CORPORATION 

Sub Repair and replacement of mechanical level indicator on wet well Section at Malvani pumping 
station. 

 
 

SCHEDULE OF QUANTITIES & RATES 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Sr. 
No. 

Item Description Qty. Per 

1. 
Repair and replacement of mechanical level indicator 
on wet well Section at Malvani pumping station as 
per technical specifications. 

1 Job 

 Total  

 GST @ 18 %  

 Sub Total  
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SECTION 9 

 

GENERAL CONTRACT 
CONDITIONS 
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General Conditions of Contract 

A. General 

1. Definitions 
1.1. Terms which are defined in the Contract Data are not also defined in the Conditions of  
Contract but keep their defined meanings. Capital initials are used to identify defined terms. 

The “Contract” shall mean the tender and acceptance thereof and the formal agreement if any, 
executed between the Contractor, Commissioner and the Corporation together with the documents 
referred to therein including these conditions and appendices and any special conditions, the 
specifications, designs, drawings, price schedules, bills of quantities and schedule of rates. All these 
documents taken together shall be deemed to form one Contract and shall be complementary to one 
another. 

The Contract Data defines the documents and other information which comprise the Contract. 

The “Contractor” shall mean the individual or firm or company whether incorporated or not, 
whose tender has been accepted by the employer and the legal successor of the individual or firm or 
company, but not (except with the consent of the Employer) any assignee of such person. 

The Bidder is a person or corporate body who has desired to submit Bid to carry out the Works, 
including routine maintenance till the tender process is concluded. 

The Contractor's Bid is the completed bidding document submitted by the Contractor to the 
Employer. 

The “Contract Sum” means the sum named in the letter of acceptance including Physical 
contingencies subject to such addition thereto or deduction there-from as may be made under the 
provisions hereinafter contained. 

Note:  The contract sum shall include the following - 

 In the case of percentage rate contracts the estimated value of works as mentioned in the 
tender adjusted by the Contractor’s percentage. 

 In the case of item rate contracts, the cost of the work arrived at after finalisation of the 
quantities shown in schedule of items / quantities by the item rates quoted by the tenderers 
for various items and summation of the extended cost of each item. 

 In case of lump sum contract, the sum for which tender is accepted.  

 Special discount / rebate / trade discount offered by the tenderer if any and accepted by the 
Corporation. 

 Additions or deletions that are accepted after opening of the tenders. 

The “Contract Cost” means the Contract Sum plus Price Variation. This cost shall be included in 
the letter of acceptance. 

A Defect is any part of the Works not completed in accordance with the Contract. 

The Defects Liability Certificate is the certificate issued by the Engineer, after the Defect 
Liability Period has ended and upon correction of Defects by the Contractor. 
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Drawings means all the drawings, calculations and technical information of a like nature provided 
by the Engineer to the Contractor under the Contract and all drawings, calculations, samples, 
patterns, models, operation & maintenance manual and other technical information of like nature 
submitted by the Contractor and approved by the Engineer. 

The Authority shall mean Brihanmumbai Municipal Corporation (BMC) 

The  “Employer”  shall  mean  the  Brihanmumbai Municipal Corporation (BMC), for the time 
being holding the said office and also his successors and shall also include all “Additional 
Municipal Commissioners, Director (Engineering Services & Projects)” and the Deputy Municipal 
Commissioner, to whom the powers of Municipal Commissioner,  have  been  deputed  under  
Section 56  and 56B  of  the  Mumbai  Municipal Corporation Act. 

The Engineer in-charge shall mean the Executive Engineer in executive charge of the works and 
shall include the superior officers of the Engineering department i.e. Dy. Ch. Eng / Ch. Eng. and 
shall mean and include all the successors in BMC 

The Engineer's Representative shall mean the Assistant Engineer, Sub. Engineer/Jr. Engineer in 
direct charge of the works and shall include Sub Eng. / Jr. Eng of Civil section/ Mechanical section/ 
Electrical section appointed by BMC. 

The “Engineer” shall mean the City Engineer / the Hydraulic Engineer / the Chief Engineer / the 
Special Engineer, appointed for the time being or any other officer or officers of the Municipal 
Corporation who may be authorized by the commissioner to carry out the functions of the City 
Engineer / the Hydraulic Engineer / the Chief Engineer / the Special Engineer or any other 
competent person appointed by the employer and notified in writing to the Contractor to act in 
replacement of the Engineer from time to time. 

Contractor’s Equipment means all appliances and things of whatsoever nature required for the 
execution and completions of the Works and the remedying of any defects therein, but do not 
include plant material or other things intended to form or forming part of the Permanent Works. 

The Initial Contract Price is the Contract Price listed in the Employer's Letter of Acceptance. 

The Intended Completion Date is the date on which it is intended that the Contractor shall 
complete the construction works. The Intended Completion Date is specified in the Contract 
Data. The Intended Completion Date may be revised only by the Engineer by issuing an 
extension of time. 

Materials are all supplies, including consumables, used by the Contractor for incorporation in the 
Works and works of routine maintenance. 

Plant is any integral part of the Works that shall have a mechanical, electrical, electronic, chemical, 
or biological function. 

Routine Maintenance is the maintenance of activities of the competed structure for five years as 
specified in the Contract Data. 

The “Site” shall mean the land and other places including water bodies more specifically 
mentioned in the special conditions of the tender, on, under in or through which the permanent 
works or temporary works are to be executed and any other lands and places provided by the 
Municipal Corporation for working space or any other purpose as may be specifically designated in 
the contract as forming part of the site. 
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Site Investigation Reports are those that were included in the bidding documents and are reports 
about the surface and subsurface conditions at the Site. 

“Specification” shall mean the specification referred to in the tender and any modification thereof 
or addition or deduction thereto as may from time to time be furnished or approved in writing by 
the Engineer. 

The Start Date/Commencement Date is given in the Contract Data. It is the date when the 
Contractor shall commence execution of the Works. It does not necessarily coincide with any of the 
Site Possession Dates. 

A Nominated Sub-Contractor is a person or corporate body who has a Contract with the 
Contractor to carry out a part of the construction work and/or routine maintenance in the Contract, 
which includes work on the Site. 

Temporary Works are works designed, constructed, installed, and removed by the Contractor 
that are needed for construction or installation of the Works.  

Variation means a change to the:- 

i) Specification and /or Drawings (if any) which is instructed by the Employer.  
ii) Scope in the Contract which is instructed by the Employer.  
iii) Price in the Contract which is instructed by the Employer. 

The Works, as defined in the Contract Data, are what the Contract requires the Contractor to 
construct, install, maintain, and turn over to the Employer. Routine maintenance is defined 
separately. 

Jurisdiction: In case of any claim, dispute or difference arising in respect of a contract, the 
cause of action thereof shall be deemed to have arisen in Mumbai and all legal proceedings in 
respect of any claim, dispute or difference shall be instituted in a competent court in the City of 
Mumbai only. 
2. Interpretation 

2.1. In interpreting these Conditions of Contract, singular also means plural, male also 
means female or neuter, and the other way around. Headings have no significance. Words have 
their normal meaning under the language of the Contract unless specifically defined. The 
Engineer will provide instructions clarifying queries about these Conditions of Contract. 
2.2. If sectional completion is specified in the Contract Data, references in the Conditions 
of Contract to the Works, the Completion Date, and the Intended Completion Date apply to 
any Section of the Works (other than references to the Completion Date and Intended 
Completion Date for the whole of the Works). 
2.3. The documents forming the Contract shall be interpreted in the following documents: 
 (1) Agreement,  (2)  Letter of Acceptance,  (3)  Notice to Proceed with the Work , (4) 
Contractor's Bid, (5)  Contract Data,  (6)  Special Conditions of Contract Part (7)  
General Conditions of Contract Part I, (8)  Specifications, (9)  Drawings, (10) Bill of 
Quantities, and (11) Any other document listed in the Contract Data. 

3. Engineer's Decisions 
3.1. Except where otherwise specifically stated, the Engineer will decide contractual 
matters between the Employer and the Contractor in the role representing the Employer. 
However, if the Engineer is required under the rules and regulations and orders of the Employer 
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to obtain prior approval of some other authorities for specific actions, he will so obtain the 
approval, before communicating his decision to the Contractor. 

3.2. Except as expressly stated in the Contract, the Engineer shall not have any authority to 
relieve the Contractor of any of his obligations under the contract. 

4. Delegation 
The Engineer, with the approval of the Employer, may delegate any of his duties and 
responsibilities to other person(s), except to the Adjudicator, after notifying the Contractor, 
and may cancel any delegation after notifying the Contractor. 

5. Communications 
All certificates, notices or instructions to be given to the Contractor by Employer/ Engineer  
shall be sent on the address or contact details given by the Contractor of Bid.  The address and 
contact details for communication with the Employer/ Engineer shall be as per the details given 
in Contract Data. Communications between parties that are referred to in the conditions shall be 
in writing.  The Notice sent by facsimile (fax) or other electronic means shall be effective 
on confirmation of the transmission.  The Notice sent by Registered post or Speed post shall 
be effective on delivery or at the expiry of the normal delivery period as undertaken by the 
postal service. 

6. Subcontracting 

6.1. Unless specifically mentioned in the contract subletting will not be allowed. 
Subletting, where otherwise provided by the contract shall not be more than 25% of the 
contract price. 

6.2. The Contractor shall not be required to obtain any consent from the Employer for:  

a. The sub-contracting of any part of the Works for which the Subcontractor 
is named in the Contract; 

b. The provision for labour, or labour component. 
c. The purchase of Materials which are in accordance with the standards specified 

in the Contract. 

6.3. Beyond what has been stated in clauses 6.1 and 6.2, if the Contractor proposes sub 
contracting any part of the work during execution of the Works, because of some unforeseen 
circumstances to enable him to complete the Works as per terms of the Contract, the 
Employer will consider the following before according approval: 

a. The Contractor shall not sub-contract the whole of the Works. 
b. The permitted subletting of work by the Contractor shall not establish any contractual 

relationship between the sub-contractor and the BMC and shall not relieve the 
Contractor of any responsibility under the Contract. 

6.4. The Engineer should satisfy himself before recommending to the Employer whether, 

a. The circumstances warrant such sub-contracting; and 
b. The sub-Contractor so proposed for the work possesses the experience, qualifications 

and equipment necessary for the job proposed to be entrusted to him. 

7. Other Contractors 
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7.1. The Contractor shall cooperate and share the Site with other Contractors, public 
authorities, utilities, and the Employer between the dates given in the Schedule of Other 
Contractors, as referred to in the Contract Data. The Contractor shall also provide facilities 
and services for them as described in the Schedule. The Employer may modify the Schedule 
of Other Contractors, and shall notify the Contractor of any such modification. 

7.2. The Contractor should take up the works in convenient reaches as decided by the 
Engineer to ensure there is least hindrance to the smooth flow and safety of traffic including  
movement  of  vehicles  and  equipment  of  other  Contractors  till  the completion of the 
Works. 

8. Personnel 

8.1. The Contractor shall employ for the construction work and routine maintenance the 
key personnel including technical personnel named in the Contract Data or other personnel 
approved by the Engineer. The Engineer will approve any proposed replacement of technical 
personnel only if their relevant qualifications and abilities are substantially equal to those of 
the personnel stated in the Contract Data. 

8.2. The Contractor’s personnel shall appropriately be qualified, skilled and experienced in 
their respective trades or occupations.  The Engineer shall have authority to remove, or cause 
to be removed, any person employed on the site or works, who carries out duties 
incompetently or negligently and persists in any conduct which is prejudicial to safety, health 
or the protection of the environment. 

8.3. If the Engineer asks the Contractor to remove a person who is a member of the 
Contractor's staff or work force, stating the reasons, the Contractor shall ensure that the person 
leaves the Site within seven days and has no further connection with the Works in the Contract. 

8.4. The Contractor shall not employ any retired Gazetted officer who has worked in the 
Engineering  Department  of  the  BMC /State  Government  and  has  either  not completed 
two years after the date of retirement or has not obtained BMC/State Government’s 
permission to employment with the Contractor. 

9. Employer's and Contractor's Risks 

9.1. The Employer carries the risks which this Contract states are Employer's risks, and the 
Contractor carries the risks which this Contract states are Contractor's risks. 

10. Employer's Risks 

10.1. The Employer is responsible for the excepted risks which are (a) in so far as they 
directly affect the execution of the Works in the Employer’s country, the risks of war, 
invasion, act of foreign enemies, rebellion, revolution, insurrection or military or usurped 
power, civil war, riot, commotion or disorder (unless restricted to the Contractor’s employees) 
and contamination from any nuclear fuel or nuclear waste or radioactive toxic explosive, or 
(b) a cause due solely to the design of the Works, other than the Contractor’s design. 

11. Contractor's Risks 

11.1. All risks of loss of or damage to physical property and of personal injury and death 
which arise during and in consequence of the performance of the Contract other than the 
excepted risks, referred to in clause 11.1, are the responsibility of the Contractor. 
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12. Insurance 

12.1. The Contractor at his cost shall provide, in the joint names of the Employer and the 
Contractor, insurance cover from the Start Date to the end of Defects Liability Period, in the 
amounts and deductibles stated in the Contract Data for the following events which are due to the 
Contractor's risks: 

a) Loss of or damage to the Works, Plant and Materials; 
b) Loss of or damage to Equipment; 
c) Loss of or damage to property (other than the Works, Plant, Materials, and Equipment) 

in connection with the Contract; and 
d) Personal injury or death. 

12.2. Insurance policies and certificates for insurance shall be delivered by the Contractor to 
the Engineer for the Engineer's approval before the Start Date. All such insurance shall 
provide for compensation to be payable in the types and proportions of currencies required to 
rectify the loss or damage incurred. 

12.3. Alterations to the terms of insurance shall not be made without the approval of the 
Engineer. 

12.4. Both parties shall comply with any conditions of the insurance policies.  

12.5. If the Contractor does not provide any of the policies and certificates required, the 
Employer may affect the insurance which the Contractor should have provided and recover 
the premiums the Employer has paid, from payments otherwise due to the Contractor or if no 
payment is due, the payment of premiums shall be debt due. 

13. Site Investigation Reports 

13.1. The Contractor, in preparing the Bid, may rely, at his own risk, on any Site 
Investigation Reports referred to in the Contract Data, supplemented by any other information 
available to him, before submitting the bid. 

14. Queries about the Contract Data 

14.1. The Engineer will clarify queries on the Contract Data. 

15. Contractor to Construct the Works and Undertake Maintenance (if specified in the 
tender) 

15.1. The Contractor shall construct, and install and maintain the Works in accordance with 
the Specifications and Drawings and as per instructions of the Engineer. 

15.2. The Contractor shall construct the works with intermediate technology, i.e., by manual 
means with medium input of machinery required to ensure the quality of works as per 
specifications.  The Contractor shall deploy the equipment and machinery as required in the 
contract. 

15.3. The Contractor shall take all reasonable steps to protect the environment on and off the 
Site and to avoid damage or nuisance to persons or to property of the public or others 
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resulting from pollution, noise or other causes arising as a consequence of his methods of 
operation. 

During continuance of the contract, the Contractor and his sub-contractors shall  
abide at all times by all existing enactments on environmental protection and rules  
made there under, regulations, notifications and byelaws of the State or Central  
Government, or local authorities and any other law, bye-law, regulations that may be  
passed  or  notification  that  may  be  issued  in  future  by  the  State  or  Central  
Government or the local authority. Salient features of some of the major laws that  
are applicable are given below: 

 The Water (Prevention and Control of Pollution) Act, 1974, this provides for the prevention 
and control of water pollution and the maintaining and restoring of wholesomeness of 
water. ‘Pollution’ means such contamination  
of water or such alteration of the physical, chemical or biological properties  
of water or such discharge of any sewage or trade effluent or of any other  
liquid, gaseous or solid substance into water (whether directly or indirectly)  
as may, or is likely to, create a nuisance or render such water harmful or  
injurious to public health or safety, or to domestic, commercial, industrial,  
agricultural or other legitimate uses, or to the life and health of animals or  
plants or of aquatic organisms. 

 The Air (Prevention and Control of Pollution) Act, 1981, this provides for prevention, 
control and abatement of air pollution. ‘Air Pollution’ means the presence in the atmosphere 
of any ‘air pollutant’, which means any solid, liquid or gaseous substance (including noise) 
present in the atmosphere in such concentration as may be or tend to be injurious to human 
beings or other living creatures or plants or property or environment. 

 The Environment (Protection) Act, 1986, this provides for the protection and improvement 
of environment and for matters connected therewith, and the prevention of hazards to 
human beings, other living creatures, plants and  
property. ‘Environment’  includes  water,  air  and  land  and  the  interrelationship which 
exists among and between water, air and land, and human beings, other living creatures, 
plants, micro-organism and property. 

 The Public Liability Insurance Act, 1991, This provides for public liability insurance for 
the purpose of providing immediate relief to the persons affected by accident occurring 
while handling hazardous substances and for matters connected herewith or incidental 
thereto.  Hazardous substance means  any  substance  or  preparation  which  is  defined  as  
hazardous substance under the Environment (Protection) Act 1986, and exceeding such  
quantity  as  may  be  specified  by  notification  by  the  Central Government. 

16. The Works and Routine Maintenance to be completed by the Intended Completion 
Date 

16.1. The Contractor may commence execution of the Works on the Start Date and shall 
carry out the Works and Routine Maintenance, if specified in the tender, in  
accordance with the Programme submitted by the Contractor, as updated with the  
approval of the Engineer, and complete them by the Intended Completion Date. 
17. Approval by the Engineer 
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17.1. The Contractor shall submit Specifications and Drawings showing the proposed 
Temporary Works to the Engineer, who is to approve them if they comply with the 
Specifications and Drawings. 

17.2. The Contractor shall be responsible for design and safety of Temporary Works. 

17.3. The Engineer's approval shall not alter the Contractor's responsibility for design and 
safety of the Temporary Works. 

17.4. The Contractor shall obtain approval of third parties to the design of the Temporary 
Works, where required. 

17.5. All Drawings prepared by the Contractor for the execution of the temporary or 
permanent Works, are subject to prior approval by the Engineer before their use. 

18. Safety 

18.1. The Contractor shall be responsible for the safety of all activities on the Site.  He shall 
comply with all applicable safety requirements and take care of safety of all  
persons entitled to be on the site and the works. He shall use reasonable efforts to  
keep the site and the works, both during construction and maintenance, clear of unnecessary 
obstruction so as to avoid danger to the persons and the users. 

 Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided 
with protective footwear and protective goggles. 

 Stone breaker shall be provided with protective goggles and protective clothing and seated at 
sufficiently safe intervals. 

 The area should be barricaded or cordoned off by suitable means to avoid mishaps of any 
kind. Power warning signs should be displayed for the safety of the public whenever 
cleaning works are undertaken during night or day. 

 The workers engaged for cleaning the manholes/sewers should be properly trained before 
allowing working in the manhole. 

18.2. Safety Programs:- 

I. Have adequate safety supervision in place to ensure that safety programs set up by the 
firms/agencies are in compliance with prevalent laws and regulations. 

II. Review safety programs developed by each of the trade firms, prepare and submit a 
comprehensive safety program. 

III. Monitor day to day implementation of safety procedures. 

18.3. First Aid Facilities: - 

i. At every work place there shall be provided and maintained, so as to be easily accessible 
during working hours, first-aid boxes at the rate of not less than one box for 150 contract 
labour or part thereof ordinarily employed. 

ii. The first-aid box shall be distinctly marked with a red cross on white back ground. 

iii. Adequate arrangements shall be made for immediate recoupment of the equipment when 
necessary. 
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iv. Nothing except the prescribed contents shall be kept in the First-aid box. 
v. The first-aid box shall be kept in charge of a responsible person who shall always be readily 

available during the working hours of the work place. 
vi. A person in charge of the First-aid box shall be a person trained in First-aid 

treatment, in the work places where the number of contract labour employed is 150 or more. 

19. Discoveries 

19.1. Anything of historical or other interest or of significant value unexpectedly discovered 
on the Site shall be the property of the Employer. The Contractor shall notify the Engineer of 
such discoveries and carry out the Engineer's instructions for dealing with them. 

20. Possession of the Site 

20.1. The Employer shall handover complete or part possession of the site to the Contractor 
7 days in advance of construction programme.  At the start of the work, the Employer shall 
handover the possession of at-least 75% of the site free of all encumbrances, the remaining 25 
% of the possession as per contractor’s construction programme. 

21. Access to the Site 

21.1. The Contractor shall allow access to the Site and to any place where work in 
connection with the Contract is being carried out, or is intended to be carried out to the 
Engineer and any person/persons/agency authorized by: a. The Engineer b. The Employer or 
authorized by the Employer. 

22. Instructions 

22.1. The Contractor shall carry out all instructions of the Engineer, which comply with the 
applicable laws where the Site is located. 

22.2. The Contractor shall permit the appointed and/or authorized persons to inspect the Site 
and/or accounts and records of the Contractor and its subcontractors relating to the 
performance of the Contract, and to have such accounts and records audited by auditors 
appointed, if so required. The Contractor’s attention is invited to Clause of ‘Fraud and 
Corruption’, which provides, inter alia, that acts intended to materially impede the exercise of 
the inspection and audit rights provided for under  the Clause & constitute a obstructive 
practice subject to contract termination 

22.3. Engineer to have power to issue further drawings or instructions: 

The Engineer shall have the power and authority from time to time and at all times to make  
and issue such further drawings and to give such further instructions and directions as may  
appear to him necessary or proper for the guidance of the contractor and the good and  
sufficient execution of the works according to terms of the specifications and Contractor  
shall receive, execute, obey and be bound by the same, according to the true intent and  
meaning thereof, as fully and effectually as though the same had accompanied or had been  
mentioned or referred to in the specification, and the Engineer may also alter or vary the  
levels or position of nature of works contemplated by the specifications, or may order any  
of the works contemplated thereby to be omitted, with or without the substitution of any  
other works in lieu thereof, or may order any work or any portion of work executed or partially 
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executed, to be removed, changed or altered, added if needful, may order that other works shall be 
substituted instead thereof and difference of expense occasioned by any such diminution or 
alteration so ordered and directed shall be added to or deducted from the amount of this 
Contract, as provided under condition no.10(a) hereinafter. 

No work which radically changes the original nature of the Contract shall be ordered by the 
Engineer and in the event of any deviation being ordered which in the opinion of the 
Contractor changes the original nature of Contract he shall nevertheless carry it out and 
disagreement as to the nature of the work and the rate to be paid therefore shall be resolved in 
accordance with condition no.13d. 

The time for completion of the Works, shall be in even of any deviations resulting in 
additional cost over the contract price being ordered, be extended or reduced reasonably by the 
Engineer.  The Engineer’s decision in this case shall be final. 

B. Time Control 

23. Programme 

23.1. Within the time stated in the Contract Data, the Contractor shall submit to the Engineer 
for approval a Programme, including Environment Management Plan showing the general 
methods, arrangements, order, and timing for all the activities in the Works, along with 
monthly cash flow forecasts for the construction of works. 

After  the  completion  of  the  construction  works,  the  programme  for  the  Routine 
Maintenance Work, showing the general methods, arrangements, order and timing for all the 
activities involved in the Routine Maintenance will also be submitted by the Contractor to the  
Engineer for approval if specified in the tender. The programme for Routine Maintenance will be 
submitted in each year for the period of Maintenance. 

23.2. The Contractor shall submit the list of equipment and machinery being brought to site, 
the list of key personnel being deployed, the list of machinery/ equipments being placed in 
field laboratory and the location of field laboratory along with the Programme.  The Engineer 
shall cause these details to be verified at each appropriate stage of the programme. 

23.3. An update of the Programme shall be a programme showing the actual progress 
achieved on each activity and the effect of the progress achieved on the timing of the 
remaining Works, including any changes to the sequence of the activities. 

23.4. The Contractor shall submit to the Engineer for approval an updated Programme at 
intervals no longer than the period stated in the Contract Data. If the Contractor does not 
submit an updated Programme within this period, the Engineer may withhold the amount 
stated in the Contract Data from the next payment certificate and continue to withhold this 
amount until the next payment after the date on which the overdue Programme has been 
submitted. 

23.5. The Engineer's approval of the Programme shall not alter the Contractor's obligations. 
The Contractor may revise the Programme and submit it to the Engineer again at any time. A 
revised Programme shall show the effect of Variations and Compensation Events. 
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24. Extension Of Time In Contracts : 

Subject to any requirement in the contract as to completion of any portions or portions of the 
works before completion of the whole, the contractor shall fully and finally complete the whole of 
the works comprised in the contract (with such modifications as may be directed under 
conditions of this contract) by the date entered in the contract or extended date in terms of the 
following clauses: 

a) Extension attributable to BMC 

i) Extension Due To  Modification: If any modifications have been ordered which in 
the opinion of the Engineer have materially increased the magnitude of the work, 
then such extension of the contracted date of completion may be granted as shall 
appear to the Engineer to be reasonable in the circumstances, provided moreover that 
the Contractor shall be responsible for requesting such extension of the date as may be 
considered necessary as soon as the cause thereof shall arise and in any case should not 
be less than 30 days before the expiry of the date fixed for completion of the works. 

ii) Extension For Delay Due To BMC: In the event of any failure or delay by the 
MCGM to hand over the Contractor possession of the lands necessary for the execution 
of the works or to give the necessary notice to commence the works or to provide the 
necessary drawings or instructions or any other delay caused by the BMC  due to any 
other cause whatsoever, then such failure or delay shall in no way affect or vitiate the 
contract  or  alter  the  character  thereof  or  entitle  the  contractor  to  damages  or 
compensation therefore, but in any such case, the BMC may grant such extension(s) of 
the completion date as may be considered reasonable. 

Note: For extension of time period as governed in (i) and (ii) above, any modifications in 
design/drawings, specifications, quantities shall be needed to be justified with recorded 
reasons with approval of Ch. Eng. for not anticipating the same while preparing estimates 
and draft tender. 

b) Extension Of Time For Delay Due To Contractor :  

The time for the execution of the work or part of the works specified in the contract documents 
shall be deemed to be the essence of the contract and the works must be completed no later than 
the date(s) / the programme for completion of work as specified in the contract. If the contractor 
fails to complete the works within the time as specified in the contract for the reasons other than 
the reasons specified in above as (a.i) and (a.ii), the BMC may, if satisfied that the works can be 
completed by the contractor within reasonable short time thereafter, allow the contractor for 
further extension of time as the Engineer may decide. On such extension the BMC will be 
entitled without prejudice to any other right and remedy  
available on that behalf, to recover the compensation as governed by Clause 8(e) of  
GCC. 
For the purpose of this Clause, the contract value of the works shall be taken as value of work as 
per contract agreement including any supplementary work order/contract agreement issued. 
Further, competent authority while granting extension to the currency of contract  
under Clause (b) of as above may also consider levy of penalty, as deemed fit based  
on the merit of the case. Also, the reasons for granting extension shall be properly  
documented. 
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25. Delays Ordered by the Engineer 
25.1. The Engineer may instruct the Contractor to delay the start or progress of any activity 
within the Works. Delay/delays totalling more than 30 days will require prior written approval 
of the DMC/AMC. 

26. Management Meetings 
26.1. The Engineer may require the Contractor to attend a management meeting. The 
business of a management meeting shall be to review the plans for progress of the Works. 

26.2. The Engineer shall record the business of management meetings and provide copies of 
the record to those attending the meeting. The responsibility of the parties for actions to be 
taken shall be decided by the Engineer either at the management meeting or after the 
management meeting and stated in writing to all those who attended the meeting. 

C. Quality Control 

27.  
27.1. Work to be open to Inspection and Contractor or Responsible agent to be present 
All works under or in course of execution or executed in pursuance of the contract shall at  
all times be open to the inspection and supervision of the Eng-in-charge and his subordinates 
and the contractor shall at all times during the usual working hours, at all other times, during the 
usual working hours and at all other times at which reasonable notice of the intention of the 
Eng-in-charge and his subordinates to visit the works shall have been given to the contractor, either 
himself be present to receive orders and instruction or have responsible agent duly accredited in 
writing present for that purpose. Order given to the contractors’ duly authorized agent shall be 
considered to have the same force and effect as if they had been given to the contractor himself. 

27.2. Notice To Be Given Before Work Is Covered Up 
The contractor shall give not less than ten days’ notice in writing to the Eng-In-Charge or his  
subordinate in-charge of the work before covering up or otherwise placing beyond the reach of 
measurement any work in order that the same may be measured and correct dimension thereof 
taken before the same is so covered up or placed beyond the reach of measurements and shall 
not cover up or place beyond the reach of measurement any work without the consent in writing of 
the Eng-In-Charge or his subordinate in-charge of the work, and if any work shall be covered up 
or placed beyond the reach of measurement, without such notice having been given or 
consent obtained the same shall be uncovered at the contractors expenses, and in default thereof no 
payment or allowance shall be made for such work or for the materials with which the same was 
executed 

27.3. Works to be executed in accordance with specifications / drawings / orders etc. : 
The contractor shall execute the whole and every part of the work the most substantial and 
workman like manner and both has regards material and every other respect in strict accordance 
with specifications.  The contractor shall also confirm exactly, fully and faithfully to the designs, 
drawings and instructions in writing relating to the work signed by the Engineer In-charge and 
lodged in his office and to which the contractor shall be entitled to have access for the purpose of 
inspection at such office, or on the site or work during office hours.  The contractor shall be 
entitled to receive three sets of contract drawings and working drawings as well as one certified 
copy of the accepted tender along with the work order free of cost. 
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27.4. Ready Mix Concrete/ Asphalt Mix 

i) The contractor shall have to arrange Ready Mix concrete (RMC)/Asphalt from 
RMC/ASPHALT producing plants registered with BMC. 

ii) The contractor shall, within 7 days of award of the work, submit a list of at least three 
RMC/Asphalt producers with details of such plants including details and number of 
transit, mixers & pumps etc.  to be  deployed  indicating  name  of owner/company, its 
location, capacity, technical establishment. 

The Engineer-in-charge will reserve right to inspect at any stage and reject the concrete if 
he is not satisfied about quality of product at the user’s end. 

iii) The Engineer-in-charge reserves the right to exercise control over the:- 

a) Calibration check of the RMC/Asphalt plant. 
b) Weight and quantity check on the ingredients, water and admixtures added for batch 

mixing for RMC plants 
c) Time of mixing of concrete/grade of asphalt. 
d) Testing of fresh concrete/asphalt mix, recording of results and declaring the mix fit or 

unfit for use.  This will include continuous control on the work ability during 
production and taking corrective action, if required. 

e) For exercising such control, the Engineer-in-charge shall periodically depute his 
authorized representative at the RMC/Asphalt plant.  It shall be responsibility of 
the contractor to ensure that all necessary equipment, manpower & facilities are 
made available to Engineer-in-charge and or his authorized representative at 
RMC/Asphalt plant. 

f) All required relevant records of RMC/Asphalt mix shall be made available to the Engineer-
in-charge or his authorized representative.  Engineer-in-charge  
shall, as required, specify guidelines & additional procedures for quality  
control & other parameters in respect of material production& transportation  
of  concrete  mix  which  shall  be  binding  on  the  contractor  &  the  
RMC/Asphalt plant.  Only concrete as approved in design mix by Engineer- 
in-charge shall be produced in RMC plant and transported to the site. 

g) The contactor shall have to produce a copy of challan receipts/SCADA 
reports/VTS reports as issued by the RMC/Asphalt plant as a documentary proof in 
lieu of supply of RMC/Asphalt mix before releasing payment. 

28. Identifying Defects 

28.1. The Engineer shall check the Contractor's work and notify the Contractor of any 
Defects that are found. Such checking shall not affect the Contractor's responsibilities. The 
Engineer may instruct the Contractor to search for a Defect and to uncover and test any work 
that the Engineer considers may have a Defect. 

28.2. The Contractor shall permit the Employer’s technical person(s) to check the 
Contractor’s work and notify the Engineer and Contractor if any defects that are found. 

29. Tests 

29.1. For carrying out mandatory tests as prescribed in the specifications, the Contractor 
shall establish field laboratory at the location decided by Engineer. The field laboratory will 



 

 

 

- 60 - 
 

have minimum of equipments as specified in the Contract Data.  The contractor shall be 
solely responsible for: 

a. Carrying out the mandatory tests prescribed in the Specifications, and 
b. For the correctness of the test results, whether preformed in his laboratory or elsewhere. 
 
29.2. If the Engineer instructs the Contractor to carry out a test not specified in the 
Specification/ Quality Assurance Handbook to check whether any work has a Defect and the test 
shows that it does, the Contractor shall pay for the test and any samples. If there is no defect, the 
test shall be a compensation event. 

When required by the Engineer-in-charge the contractor(s) shall supply for the purpose  of testing 
samples of all  materials  proposed  to  be  used  in  the  works. Samples submitted either to 
govern bulk supplies or required for testing before use shall be in suitable packages to contain them 
and shall be provided free of charge by the contractor.  The cost of testing shall be borne by the 
contractor even if the result of the sample confirm or do not confirm to the relevant BIS code 
specifications. 

i. All expenditure required to be incurred for taking the samples conveyance, packing shall be 
borne by the contactor himself. 

ii. The failed material shall be removed from the site by the contractor at his own cost within a 
week time of written order of the Engineer-in-charge. 

29.3. Setting of Site Laboratories: 

Contractors shall set up a laboratory at site before commencement of work at their cost for 
performing various tests and at least the following machines and equipments shall be provided 
therein – 

Set of Sieves as per I.R.C. /I.S. 
1. Compressive Testing Machine(For new works) 
2. Oven, Electrically Operated 
3. Weighing Balance (20 kg capacity) 
4. 3 m straight edge 
5. Sieve shaker 
6. First Aid Box 
7. Measuring Jar (for silt content) 
8. Other Machines/apparatus as may be directed by the Engineer 
9. Vernier Calliper 
10. Level / Theodolite 

All the test records shall be maintained in the site office and made available as and when  
required. The laboratory must be established within 15 days from the date of receipt of the orders 
from Engineer In charge. On failure to do so, a penalty of Rs 1000/- per day shall be imposed. 

The contractor shall install testing equipment at site. The contractor shall ensure and certify the 
calibration of the equipment so installed and shall maintain the same in working order 
throughout the period of construction. The contractor shall also provide necessary technically 
qualified experienced trained staff for carrying out such tests for using such equipment.  The tests 
shall be carried out under the supervision of the Engineer-in-charge. The calibration shall be 
checked every twelve months as directed by Engineer-in-charge. 
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30. Correction of Defects noticed during the Defects Liability Period. 

30.1.  

a) The Engineer shall give notice to the Contractor of any Defects before the end of the 
Defects Liability Period, which begins at Completion and ends after five years. The 
Defects Liability Period shall be extended for as long as Defects remain to be corrected. 

b) Every time notice of Defect/Defects is given, the Contractor shall correct the notified 
Defect/Defects within the duration of time specified by the Engineer’s notice. 

c) The Engineer may issue notice to the Contractor to carry out removal of defects or 
deficiencies, if any, noticed in his inspection, or brought to his notice. The Contractor shall 
remove the defects and deficiencies within the period specified in the notice and submit to 
the Engineer a compliance report. 

31. Uncorrected Defects and Deficiencies 

31.1. If the Contractor has not corrected a Defect pertaining to the Defect Liability Period 
under clause and deficiencies in maintenance, to the satisfaction of the Engineer, within the 
time specified in the Engineer's notice, the Engineer will assess the cost of having the Defect 
or deficiency corrected, and the Contractor shall pay this amount, on correction of the Defect 
or deficiency by another agency. 

D. Cost Control 

32. Variations 

The Engineer shall, having regard to the scope of the Works and the sanctioned estimated cost, 
have power to order, in writing, Variations within the scope of the Works he considers necessary or 
advisable during the progress of the Works. Such Variations shall form part of the Contract and the 
Contractor shall carry them out and include them in updated Programmes produced by the 
Contractor. Oral orders of the Engineer for Variations, unless followed by written confirmation, 
shall not be taken into account. 

33. Payments for Variations 

33.1. If rates for Variation items are specified in the Bill of Quantities, the Contractor shall 
carry out such work at the same rate. 

33.2. The rate for Extra/Excess shall be governed by clause 10.A of Standard General 
Condition of Contract 

34. Cash Flow Forecasts 

When the Programme is updated, the Contractor shall provide the Engineer with an updated cash 
flow forecast. 

35. Payment Certificates 

The payment to the Contractor will be as follows for construction work: 

a) A bill shall be submitted by the Contractor monthly or before the date fixed by the Engineer 
In-charge for all works executed in the previous month, and the Engineer In-charge shall 
take or cause to be taken requisite measurement for the purpose of having the same verified 
and the claim, so far as it is admissible, shall be adjusted, if possible, within 10 days from 
the presentation of the bill.  If the contractor does not submit the bill within the time fixed 
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as aforesaid, the Engineer In-charge may depute a subordinate to measure up the said work 
in the presence of the contractor or his duly authorized agent whose counter signature to the 
measurement list shall be sufficient warrant, and Engineer In-Charge may prepare a bill 
from such list which shall be binding on the contractor in all respects. 

b) The Engineer shall check the Contractor's fortnightly/monthly statement within 14 days and 
certify the amount to be paid to the Contractor. 

c) The value of work executed shall be determined, based on measurements by the Engineer. 

d) The value of work executed shall comprise the value of the quantities of the items in the Bill 
of Quantities completed. 

e) The value of work executed shall also include the valuation of Variations and Compensation 
Events. 

f) The Engineer may exclude any item certified in a previous certificate or reduce the  
proportion of any item previously certified in any certificate in the light of later information. 

g) The contractor shall submit all bills on the printed forms at the office of Engineer In- 
charge.  The charges to be made in the bills shall always be entered at the rates specified in 
tender. 

36. Payments 

36.1. Payments shall be adjusted for deductions for advance payments, retention, security 
deposit, other recoveries in terms of the Contract and taxes at source, as applicable under the 
law. The Employer shall pay the Contractor the amounts certified by the Engineer within 15 
days of the date of each certificate. 

36.2. All sums payable by a contractor by way of compensation under any of these 
conditions, shall be considered as a reasonable compensation to be applied to the use of 
MCGM without reference to the actual loss or damage sustained and whether any damage has 
or has not been sustained. 

36.3. No payment shall be made for any work estimated to cost less than Rupees One 
Thousand till after the whole of work shall have been completed and the certificate of 
completion given. But in the case of works estimated to cost more than Rs. One Thousand, 
the contractor shall on submitting a monthly bill therefore be entitled to receive payment 
proportionate to the part of the work than approved and passed by the Engineer In-charge, 
whose certificate of such approval and passing of the sum so payable shall be final and 
conclusive against the contractor.  All such intermediate payments shall be regarded as 
payments by way of advance against the final payments only and not as payments for work 
actual done and completed and shall not preclude the Engineer In-charge from requiring any 
bad, unsound, imperfect or unskillful work to be removed or taken away and reconstructed or 
re-erected nor shall any such payment be considered as an admission of the due performance 
of the contract or any part thereof in any respect or the offering of any claim not shall it 
conclude, determine or effect in any other way, the powers of the Engineer In-charge as to the 
final settlement and adjustment of the accounts or otherwise, or in any other way vary or 
effect the contract.  The final bill shall be submitted by the Contractor within one month of 
the date fixed for the completion of the work otherwise the Engineer In-charge’s certificate of 
the measurements and of the total amount payable for the work shall be final and binding on 
all parties. 
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37. The Contractor shall not be entitled to compensation to the extent that the Employer's 
interests are adversely affected by the Contractor for not having given early warning or not having 
cooperated with the Engineer. 

38. Tax 

G.S.T and other state levies/cess which are not subsumed under GST will be applicable. The 
tenderer shall quote inclusive of all taxes applicable at the time of bid submission. It is clearly 
understood that BMC will not bear any additional liability towards payment of any Taxes & Duties. 

Wherever the Services to be provided by the Tenderers fall under Reverse Charge 
Mechanism, the Price quoted shall be exclusive of GST, but inclusive of Taxes/Duties/Cess other 
than GST, if any. 

Rates accepted by BMC shall hold good till completion of work and no additional 
individual claim shall be admissible on account of fluctuations in market rates: increase in 
taxes/any other levies/tolls etc. except that payment /recovery for overall market situation shall be 
made as per Price Variation and if there is any subsequent change (after submission of bid) in 
rate of GST applicable on the work/services to be executed as per tender, i.e. any increase will 
be reimbursed by BMC where as any reduction in the rate of GST shall be passed on to BMC 
as per the provisions of the GST Act. 
“Chapter XXI-Miscellaneous, section 171(1) of GST Act, 2017 governs the ‘Anti Profiteering 
Measure’ (APM). 
As per the provision of this section, ‘Any reduction in rate of tax on any supply of goods or 
services or the benefit of input tax credit shall be passed on to recipient by way of commensurate 
reduction in prices’ 
Accordingly, the contractor should pass on the complete benefit accruing to him on account of 
reduced tax rate or additional input tax credit, to BMC. 

Further, all the provisions of GST Act will be applicable to the quotation. 

39. Currencies 

All payments will be made in Indian Rupees. 

40. Liquidated Damages 

Both, the Contractor and the Employer have agreed that it is not feasible to precisely  
estimate the amount of losses due to delay in completion of works and the losses to the  
public and the economy, therefore, both the parties have agreed that the Contractor shall pay  
liquidated damages to the Employer and not by way of penalty, at the rate per week or part  
thereof stated in the Contract Data for the period that the Completion Date is later than the  
Intended Completion Date. Liquidated damages at the same rates shall be withheld if the  
Contractor fails to achieve the milestones prescribed in the Contract Data. However, in case  
the Contractor achieves the next milestone, the amount of the liquidated damages already  
withheld shall be restored to the Contractor by adjustment in the next payment certificate.  
The Employer and the contractor have agreed that this is a reasonable agreed amount of  
liquidated damage. The Employer may deduct liquidated damages from payments due to the  
Contractor. Payment of liquidated damages shall not affect the Contractor’s other liabilities. 

41. Cost of Repairs 

Loss or damage to the Works or Materials to be incorporated in the Works between the Start  
Date and the end of the Defects Correction periods shall be remedied by the Contractor athis cost if 
the loss or damage arises from the Contractor's acts or omissions. 
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E. Finishing the Contract 

42. Completion of Construction and Maintenance 

42.1. The Contractor shall request the Engineer to issue a certificate of completion of the 
construction of the works, and the Engineer will do so upon deciding that the works is 
completed. This shall be governed as per clause no.8 (g) of Standard General Conditions of 
Contract. 

 

43. Taking Over 

43.1. The Employer shall take over the works within seven days of the Engineer issuing a 
certificate of completion of works. The Contractor shall continue to remain responsible for its 
routine maintenance during the maintenance period if specified in the contract. 

44. Final Account 

Final joint measurement along with the representatives of the contractor should be taken 
recorded and signed by the Contractors.  Contractors should submit the final bill within 1 month 
of physical completion of the work. 
If the contractor fails to submit the final bill within 1 month, the BMC staff will prepare the final 
bill based on the joint measurement within next 3 months. 
Engineer’s decision shall be final in respect of claims for defect and pending claims against 
contractors. 
No further claims should be made by the Contractor after submission of the final bill and these 
shall be deemed to have been waived and extinguished.  Payment of those items of the bills in 
respect of which there is no dispute and of items in dispute, for quantities and rates as approved 
by the Commissioner shall be made within a reasonable period as may be necessary for the 
purpose of verification etc. 

After payment of the final bill as aforesaid has been made, the contractor may, if he so  
desires, reconsider his position in respect of a disputed portion of the final bills and if he  
fails to do so within 84 days, his disputed claim shall be dealt with as provided in the  
contract. 

A percentage of the retention money, over and above the actual retention money as indicated below 
shall be held back from payments till the finalization of final bill to be submitted as per above and 
will be paid within 30 days of acceptance of the final bill. 
Sr. no. Amount of Contract Cost Minimum Payable Amount in final bill 

1 Upto Rs.5 cr. Rs.10 Lacs or final bill whichever is more 
2 Upto Rs.25 cr. Rs.1 Crore or final bill amount whichever is more 
3 Upto Rs. 50 cr. Rs.2 Crores or final bill amount whichever is more 
4 Upto Rs.100 cr. Rs.4 Crores or final bill amount whichever is more 
5 More than Rs.100 cr. Rs.7 Crores or final bill amount whichever is more 

The contractor has to submit the bill for the work carried out within 15 days from the date of 
completion of the work to the respective executing department. If the contractor fails to submit 
their bills to concerned executing department, penalty or action as shown below will be taken for 
each delayed bill:- 

After 15 days from the date of completion/running bill upto Equal to 5% of bill amount 
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certain date, upto next 15 days i.e. upto 30days 
Next 15  days  upto 45  days  from  the  date  of 
completion/running bill upto specified date 

Equal to 10% of bill amount 

If not submitted within 45 days from the date of completion/ 
R.A. bill 

Bill   will   not   be   admitted   for 
payment. 

45. Operating and Maintenance Manuals 

45.1. If  "as  built"  Drawings  and/or  operating  and  maintenance  manuals  are  required,  
the Contractor shall supply them by the dates stated in the Contract Data. 

45.2. If the Contractor does not supply the Drawings and/or manuals by the dates stated in 
the Contract Data, or they do not receive the Engineer's approval, the Engineer shall withhold 
the amount stated in the Contract Data from payments due to the Contractor. 

46. Termination 

46.1. The Employer or the Contractor may terminate the Contract if the other party causes a 
fundamental breach of the Contract. 

46.2. Fundamental breaches of Contract shall include, but shall not be limited to, the 
following: 

a) the Contractor stops work for 30 days when no stoppage of work is shown on the current 
Programme and the stoppage has not been authorized by the Engineer; 

b) the Contractor is declared as bankrupt or goes into liquidation other than for approved 
reconstruction or amalgamation; 

c) the Engineer gives Notice that failure to correct a particular Defect is a fundamental breach 
of Contract and the Contractor fails to correct it within a reasonable period of time 
determined by the Engineer; 

d) the Contractor does not maintain a Security, which is required; 

e) The Contractor has delayed the completion of the Works by the number of days for which 
the maximum amount of liquidated damages can be paid, as defined in relevant clause. 

f) The Contractor fails to provide insurance cover as required under relevant clause . 

g) If the Contractor, in the judgment of the Employer, has engaged in the corrupt or fraudulent 
practices as defined in GCC in competing for or in executing the Contract. 

h) if the Contractor fails to set up a field laboratory with the prescribed equipment, within the 
period specified in the Contract Data; and  

i) Any other fundamental breaches as specified in the Contract Data. 

j)     If the Contractor fails to deploy machinery and equipment or personnel as specified in the 
Contract Data at the appropriate time. 

46.3. When either party to the contract gives notice of a breach of contract to the Engineer 
for a cause other than those listed above, the Engineer shall decide whether the breach is 
fundamental or not. 

46.4. Notwithstanding the above, the Employer may terminate the Contract for convenience. 
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46.5. If the Contract is terminated, the Contractor shall stop work immediately, make the 
Site safe and secure, and leave the Site as soon as reasonably possible. 

47. Payment upon Termination 

47.1. If the Contract is terminated because of a fundamental breach of Contract by the 
Contractor, the Engineer shall issue a certificate for value of the work done and materials ordered 
less liquidated damages, if any, less advance payments received up to the date of the issue of the 
certificate and less the percentage to apply to the value of the work not completed, as 
indicated in the Contract Data.  If the total amount due to the Employer exceeds any 
payment due to the Contractor, the difference shall be recovered from the security deposit, and 
performance security.  If any amount is still left un-recovered it will be a debt due from the 
Contractor to the Employer 

47.2. If the Contract is terminated at the Employer's convenience, the Engineer shall issue a 
certificate for the value of the work done, the reasonable cost of removal of Equipment, 
repatriation  of  the  Contractor's  personnel  employed  solely  on  the  Works,  and  the 
Contractor's costs of protecting and securing the Works and less advance payments received 
up to the date of the certificate, less other recoveries due in terms of the Contract, and less 
taxes due to be deducted at source as per applicable law. 

48. Property 

48.1. All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be 
deemed to be the property of the Employer for use for completing balance construction work 
if the Contract is terminated because of the Contractor's default, till the Works is completed 
after which it will be transferred to the Contractor and credit, if any, given for its use. 

49. Release from Performance 

If the Contract is frustrated by the outbreak of war or by any other event entirely outside the  
control of the Employer or the Contractor, the Engineer shall certify that the Contract has  
been frustrated. The Contractor shall make the Site safe and stop work as quickly as  
possible after receiving this certificate and shall be paid for all work carried out before  
receiving it and for any work carried out afterwards to which a commitment was made. 

A) Other Conditions of Contract 

50. Labour 

50.1. The  Contractor  shall,  unless  otherwise  provided  in  the  Contract,  make  his  own 
arrangements for the engagement of all staff and labour, local or other, and for their payment, 
housing, feeding and transport. 

50.2. The Contractor shall, if required by the Engineer, deliver to the Engineer a return in 
detail, in such form and at such intervals as the Engineer may prescribe, showing the staff and 
the number of the several classes of labour from time to time employed by the Contractor on 
the Site and such other information as the Engineer may require. 

 

51. Compliance with Labour Regulations 

a) During continuance of the Contract, the Contractor and his sub-Contractors shall abide at 
all times by all existing labour enactments and rules made there under, regulations, 
notifications and bye laws of the State or Central Government or local authority and any 
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other labour law (including rules), regulations, bye laws that may be passed or notification 
that may be issued under any labour law in future either by the State or the Central 
Government or the local authority. 

b) Furthermore, the Contractor shall keep the Employer indemnified in case any action is  
taken against the Employer by the competent authority on account of contravention of any 
of the provisions of any Act or rules made there under, regulations or notifications including 
amendments. If the Employer is caused to pay or reimburse, such amounts as may be 
necessary to cause or observe, or for non-observance of the provisions stipulated in the 
notifications/bye laws/Acts/Rules/regulations including amendments, if any, on the part of 
the Contractor, the Engineer/Employer shall have the right to deduct any money due to the 
Contractor including his amount of performance guarantee.  The Employer/Engineer shall 
also have right to recover from the Contractor any sum required or estimated to be required 
for making good the loss or damage suffered by the Employer. 

c) The Contractor shall require his employees to obey all applicable laws, including those 
concerning safety at work. 

d) The employees of the Contractor and the Sub-Contractor in no case shall be treated as the 
employees of the Employer at any point of time. 

52. Drawings and Photographs of the Works 

52.1. The Contractor shall do photography/video photography of the site firstly before the 
start of the work, secondly mid-way in the execution of different stages of work as required 
by Engineer In-charge and lastly after the completion of the work. No separate payment will 
be made to the Contractor for this. 

53. The Contractor shall not disclose details of Drawings furnished to him and works on 
which he is engaged without the prior approval of the Engineer in writing. No photograph of 
the works or any part thereof or plant employed thereon, except those permitted under above 
clause, shall be taken or permitted by the Contractor to be taken by any of his employees or 
any employees of his sub-Contractors without the prior approval of the Engineer in writing. 
No photographs/ Video photography shall be published or otherwise circulated without the 
approval of the Engineer in writing. 
54. The Apprentices Act, 1961 
The Contractor shall duly comply with the provisions of the Apprentices Act 1961 (III of 1961), 
the rules made there under and the orders that may be issued from time to time under the said Act 
and the said Rules and on his failure or neglect to do so, he shall be subject to all liabilities and 
penalties provided by the said Act and said Rules. 
55. Contract Document 

The documents forming the contract are to be taken as mutually explanatory of one another.  
Unless otherwise provided in the contract, the priority of the documents forming the contract shall 
be, as follows: 
 

1. Contract Agreement (if completed) 
2. The letter of Acceptance 
3. The Bid: 
4. Addendum to Bid; if any 
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5. Tender Document 
6. The Bill of Quantities: 
7. The Specification: 
8. Detailed Engineering Drawings 
9. Standard General Conditions of Contracts (GCC) 
10. All correspondence documents between bidder/contractor and BMC.  

56. Conflict of Interest 

The Applicant shall not have a conflict of interest (the “Conflict of Interest”)     that affects the  
Bidding Process. Any Applicant found to have a Conflict of Interest shall be disqualified. An  
Applicant shall be deemed to have a Conflict of Interest affecting the Bidding Process, if 

1. A constituent of such Applicant is also a constituent of another Applicant; or 

2. Such Applicant has the same legal representative for purposes of this Application as 
any other Applicant; or 

3. Such Applicant, or any Associate thereof has a relationship with another Applicant, 
or any Associate thereof, directly or through common third party/ parties, that puts 
either or both of them in a position to have access to each other’s information about, 
or to influence the Application of either or each other; or 

4. The Applicant shall be liable for disqualification if any legal, financial or technical 
adviser of the Authority in relation to the Project is engaged by the Applicant, its 
Member or any Associate thereof, as the case may be, in any manner for matters 
related to or incidental to the Project. For the avoidance of doubt, this 
disqualification shall not apply where such adviser was engaged by the 
Applicant, its Member or Associate in the past but its assignment expired or 
was terminated 6 (six) months prior to the date of issue of this TENDER. Nor will 
this disqualification apply where such adviser is engaged after a period of 3 (three) 
years from the date of commercial operation of the Project. 

57. Applications and costs thereof 

No Applicant shall submit more than one Application for the Project. An applicant applying  
individually shall not be entitled to submit another application either individually. The  
Applicant shall be responsible for all of the costs associated with the preparation of their  
Applications and their participation in the Bid Process. The Authority will not be  
responsible or in any way liable for such costs, regardless of the conduct or outcome of the  
Bidding Process. 

58. Acknowledgment by Applicant 

It shall be deemed that by submitting the Application, the Applicant has: 

a. made a complete and careful examination of the tender; 
b. received all relevant information requested from the Authority; 
c. accepted the risk of inadequacy, error or mistake in the information provided in the tender 

or furnished by or on behalf of the Authority relating to any of the matters referred; and 
d. Agreed to be bound by the undertakings provided by it under and in terms hereof. 
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“The Authority” shall not be liable for any omission, mistake or error in respect of any of the 
above or on account of any matter or thing arising out of or concerning or relating to the 
TENDER or the Bidding Process, including any error or mistake therein or in any 
information or data given by the Authority. 

59. Right to accept or reject any or all Applications/ Bids 

Notwithstanding anything contained in this TENDER, “The Authority” reserves the right to  
accept  or  reject  any  Application  and  to  annul  the  Bidding  Process  and  reject  all  
Applications/ Bids, at any time without any liability or any obligation for such acceptance,  
rejection or annulment, and without assigning any reasons therefore. In the event that the  
Authority rejects or annuls all the Bids, it may, in its discretion, invite all eligible Bidders to  
submit fresh Bids hereunder. 

“The Authority” reserves the right to reject any Application and/ or Bid if: 

a) at any time, a material misrepresentation is made or uncovered, or 
b) The Applicant does not provide, within the time specified by the Authority, the 

supplemental information sought by the Authority for evaluation of the Application. 

In case it is found during the evaluation or at any time before signing of the Agreement or  
after its execution and during the period of subsistence thereof  including the concession  
thereby granted by “The Authority”, that one or more of the pre-qualification conditions  
have not been met by the Applicant, or the Applicant has made material misrepresentation  
or  has  given  any  materially  incorrect  or  false  information,  the Applicant  shall  be  
disqualified forthwith if not yet appointed as the Successful Bidder either by issue of the  
LOA (Letter of Approval) or entering into of the Agreement, and if the Applicant has  
already been issued the LOA or has entered into the Concession Agreement, as the case  
may be, the same shall, notwithstanding anything to the contrary contained therein or in this  
TENDER, be liable to be terminated, by a communication in writing by “The Authority” to  
the Applicant, without the Authority being liable in any manner whatsoever to the Applicant  
and without prejudice to any other right or remedy which the Authority may have under this  
TENDER, the Bidding Documents, the Concession Agreement or under applicable law. 

“The Authority” reserves the right to verify all statements, information and documents 
submitted by the Applicant in response to the TENDER. Any such verification or lack of such 
verification by the Authority shall not relieve the Applicant of its obligations or liabilities 
hereunder nor will it affect any rights of the Authority there under. 

60. The bid shall be rejected if the bidder- 

a. Stipulates the validity period less than 180 days. 
b. Stipulates own condition/conditions. 
c. Does not fill and (digital) sign undertaking forms, which are incorporated, in the 

document. 

61. Clarifications 
Applicants requiring any clarification on the tender may notify “the Authority” in writing or  
by fax or e-mail. They should send in their queries before the date specified in the header  
data. “The Authority” shall Endeavor to respond to the queries within the period specified  
therein. The responses will be sent by fax and/or e-mail. The Authority will forward all the  
queries and its responses thereto, to all purchasers of the TENDER without identifying the  
source of queries. 
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“The Authority” shall Endeavor to respond to the questions raised or clarifications sought  
by the Applicants. However, the Authority reserves the right not to respond to any question  
or provide any clarification, in its sole discretion, and nothing in this Clause shall be taken  
or read as compelling or requiring the Authority to respond to any question or to provide any 
clarification, but not later than the date provided in header data. 

“The Authority” may also on its own motion, if deemed necessary, issue interpretations and  
clarifications to all Applicants. All clarifications and interpretations issued by the Authority  
shall be deemed to be part of the tender. Verbal clarifications and information given by  
Authority or its employees or representatives shall not in any way or manner be binding on  
the Authority. 

62. Amendment of tender 

At any time prior to the deadline for submission of Application, the Authority may, for any 
reason, whether at its own initiative or in response to clarifications requested by an 
Applicant, modify the tender by the issuance of Addendum. 
Any Addendum thus issued will be sent in writing/ Fax/ Email to all those who have 
purchased the tender. 
In order to afford the Applicants a reasonable time for taking an Addendum into account, or  
for any other reason, the Authority may, in its sole discretion, extend the Application Due  
Date. 

Preparation and Submission of Application 

63. Language 

The Application and all related correspondence and documents in relation to the Bidding Process 
shall be in English language. Supporting documents and printed literature furnished by the 
Applicant with the Application may be in any other language provided that they are accompanied 
by translations of all the pertinent passages in the English language, duly authenticated and 
certified by the Applicant. Supporting materials, which are not translated into English, may not be 
considered. For the purpose of interpretation and evaluation of the Application, the English 
language translation shall prevail. 

64. Format and signing of Application 

The Applicant shall provide all the information sought under this TENDER. The Authority  
will evaluate only those Applications that are received in the required formats and complete  
in all respects. Incomplete and /or conditional Applications shall be liable to rejection.  
The Applicant will upload bid in One Folder in electronic form which shall contain the  
scanned certified copies of the documents given below and the documents uploaded has to  
be digitally signed by the bidder. These copies shall be certified by Practicing Notary  
approved by the Govt. of Maharashtra or Govt. of India with his stamp, clearly stating his name 
& registration number, except where original documents are demanded. 

65. Marking of Applications 

The Applicant shall submit the Application in the format specified at Appendix-I, together  
with  the documents,  upload in  folder as “VENDOR” together with their respective  
enclosures. 

Applications submitted by fax, telex, telegram shall not be entertained and shall be rejected  
outright. 
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66. Late Applications 

Applications received by the Authority after the specified time on the Application Due Date shall 
not be eligible for consideration and shall be summarily rejected. 

67. Confidentiality 

Information relating to the examination, clarification, evaluation, and recommendation for the 
short-listed qualified Applicants shall not be disclosed to any person who is not officially 
concerned with the process or is not a retained professional advisor advising the Authority in 
relation to or matters arising out of, or concerning the Bidding Process. The Authority will treat 
all information, submitted as part of Application, in confidence and will require all those who 
have access to such material to treat the same in confidence. The Authority may not divulge 
any such information unless it is directed to do so by any statutory entity that has the power 
under law to require its disclosure or is to enforce or assert any right or privilege of the 
statutory entity and/ or the Authority or as may be required by law or in connection with any 
legal process. 

68. Clarification Of Financial Bids 

To assist in the examination, evaluation and comparison of Bids, the Engineer may, at his 
discretion, ask any bidder for clarification of his Bid, including breakdown of unit rates. The 
request for clarification and the response shall be in writing or by post/facsimile/e- 
mail. No Bidder shall contact the Engineer on any matter relating to his bid from the time of the 
bid opening to the time the contract is awarded. Any effort by the Bidder to influence the 
Engineer in the Engineer’s bid evaluation, bid comparison or contract award decisions may result in 
the rejection of the Bidder’s bid. 

69. Inspection of site and sufficiency of tender: 

1. The Contractor shall inspect and examine the site and its surrounding and shall 
satisfy himself before submitting his tender as to the nature of the ground and subsoil 
(so far as is practicable), the form and nature of the site, the quantities and nature of 
the work and materials necessary for the completion of the works and means of 
access to the site, the accommodation  he  may  require  and  in  general  shall  
himself  obtain  all  necessary information as to risk, contingencies and other 
circumstances which may influence or affect his tender. He shall also take into 
consideration the hydrological and climatic conditions. 

2. The Employer may make available to the Contractor data on hydrological and sub-
surface conditions as obtained by or on his behalf from investigations relevant to the 
works but the Contractor shall be responsible for his own interpretation thereof. The 
contractor shall engage his investigating agency with prior approval of the Engineer 
from the approved list of such agencies by BMC or Govt at his cost initially before 
commencing actual work and which shall be reimbursed immediately subject to 
satisfaction of the Engineer for faithful compliance and submission of required data 
regarding such investigation within specified time. 

3. The Contractor shall be deemed to have satisfied himself before tendering as to the 
correctness and sufficiency of his tender for the works and of the rates and prices 
quoted in the schedule of works / items / quantities, or in Bill of Quantities, which 
rates and prices shall, except as otherwise provided cover all his obligations under 
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the Contract and all matters and things necessary for proper completion and 
maintenance of the works.  No extra charges consequent on any misunderstanding. 

4. Not  Foreseeable  Physical  Obstructions or  Conditions:  If, however, during the 
execution  of  the Works  the  Contractor  encounters  physical  obstructions  or  
physical conditions, other than climatic conditions on the Site, which obstructions or 
conditions were, in his opinion, not foreseeable by an experienced contractor, the 
Contractor shall forthwith give notice thereof to the Engineer.  On receipt of such 
notice, the Engineer shall, if in his opinion such obstructions or conditions could not 
have been reasonably foreseen by an experienced contractor, after due consultation 
with the Contractor, determine: 

    any extension of time to which the Contractor is entitled and 

   The amount of any costs which may have been incurred by the Contractor by 
reason of such obstructions or conditions having been encountered, which shall be 
added to the Contract Price, and shall notify the Contractor accordingly.   

 Such determination shall take account of any instruction which the Engineer may 
issue to the Contractor in connection therewith, and any proper and reasonable 
measures acceptable to the Engineer which the  Contractor  may  take  in  the  
absence  of  specific  instructions  from  the Engineer. However such costing 
shall be got approved by the competent authority as governed vide rules prevailing 
with authority. 

5. Office for the Engineer (Works costing upto Rs.50 Lakhs)  
The Contractor shall at his own cost and to satisfaction of the Engineer provide a 
small temporary office, at the work-site which will include tables, chairs and 
lockers for keeping the records. He shall also make necessary arrangements for 
drinking water, telephone with a pre-requisite of e-governance and electronic 
communication. These offices are not to be allowed on public roads without the 
written instruction of the Engineer. These offices should be preferably located 
within 50 to 500 m of the worksite. In case the office is more than 500m away 
from the worksite, the contractor is to provide conveyance for Municipal Staff. 

6. Office for the Engineer (Works costing above Rs.50 lakhs) 
The Contractor shall at his own cost and to satisfaction of the Engineer provide a 
temporary office at the work-site which will include tables, chairs and lockers for 
keeping the records. He shall also make necessary arrangements for drinking 
water, latrines, with doors, windows, locks, bolts and fastenings sufficient for 
security for the Engineer, and his subordinates, as close to the works from time to 
time in progress as can be conveniently arranged, and shall at his own cost furnish 
the office with such chairs, tables, lockers, locks and fastenings as may be 
required by the Engineer, and no expense of any kind in connection with the 
erection or upkeep of the offices or fittings shall be borne by the Corporation, but 
all such work shall be carried out by the Contractor and the expenses thereof 
defrayed by him.The Contractor shall also make water connections and fit up 
stand  
pipe with a bib tap at each office.  The latrines and the water connections shall be 
subject to all the conditions herein elsewhere laid down for temporary water 
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connection and latrines generally  with  all  requisite  equipments  for  e-
governance  and  electronic  and  digital communication. These offices are not to 
be allowed on public roads without the written instruction of the Engineer. These 
offices should be preferably located within 50 to 500 m of the worksite. In case 
the office is more than 500m away from the worksite, the contractor is to provide 
conveyance. Also, for staff working beyond working hours the contractor has to 
provide conveyance. 

7. Permission for provision and removal of office on completion of work:  
The tenderer shall obtain permission for provision of site office, cement go-down, 
store, etc. on payment of necessary cost implication.  The cement go-down, 
Watchman cabins, etc. shall be provided as directed and shall be removed by the 
Tenderers on completion of the work at their cost.  It is binding on the Tenderer to 
fulfill requirements of Environmental Authorities. The location of such office 
shall be finalized and got approved from the Engineer before 
erection/commencement work. 

8. Contractor’s office near works: The Contractor shall have an office near the 
works at which notice from the Commissioner or the Engineer may be served 
and shall, between the hours of sunrise and sunset on all working days, have a 
clerk or some other authorized person always present at such office upon whom 
such notices may be served and service of any notices left with such clerk or 
other authorized person or at such office shall be deemed good service upon the 
Contractor and such offices shall have pre-requisite facilities for e-governance. 
 

70. Official Secrecy: 

The Contractor shall of all the persons employed in any works in connection with the contract 
that the India Official Secrets Act 1923 (XIX of 1923) applies to them and will continue to 
apply even after execution of the said works and they will not disclose any information 
regarding this contract to any third party. The contractor shall also bring into notice that, any 
information found to be leaked out or disclosed the concern person as well as the Contractor will 
be liable for penal action; further the Corporation will be at liberty to terminate the contract 
without notice. 

71. Subsequent Legislation: 

If on the day of submission of bids for the contract, there occur changes to any National or  
State stature, Ordinance, decree or other law or any regulation or By-laws or any local or  
other duly constituted authority or the introduction of any such National or State Statute,  
Ordinance, decree or by which causes additional or reduced cost to the Contractor, such  
additional or reduced cost shall, after due consultation with the Contractor, be determined  
by the concerned Engineering Department of BMC and shall be added to or deducted  
from the Contract Price with prior approval of competent authority and the concerned  
Engineering Department shall  notify the Contractor accordingly with a copy to  the  
Employer. BMC reserve the right to take decision in respect of addition/reduction of costin 
contract. 

72. Patent, Right and Royalties: 

The contractor shall save harmless and indemnify the Corporation from and against all claims and 
proceedings for or on account of infringement of any Patent rights, design trademark or name of 
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other protected rights in respect of any constructional plant, machine work, or material used 
for or in connection with the Works or any of them and from and against all claims, proceedings, 
damages, costs, charges and expenses whatsoever in respect thereof or in relation thereto. Except 
where otherwise specified, the contractor shall pay all tonnage and other royalties, rent and other 
payments or compensation, if any, for getting stone, sand, gravel, clay or other materials 
required for the works or any of them. 

73. Payments, Tax and Claims: 

 The limit for unforeseen claims 

Under no circumstances whatever the contractor shall be entitled to any compensation from BMC 
on any account unless the contractor shall have submitted a claim in writing to the Eng-in-change 
within 1 month of the case of such claim occurring. 

 No interest for delayed payments due to disputes, etc: 

It is agreed that the Municipal Corporation of Greater Mumbai or its Engineer or Officer  
shall not be liable to pay any interest or damage with respect of any moneys or balance  
which may be in its or its Engineer’s or officer’s hands owing to any dispute or difference  
or claim or misunderstanding between the Municipal Corporation of Greater Bombay or its  
Engineer or Officer on the one hand and the contractor on the other, or with respect to any  
delay on the part of the Municipal Corporation of Greater Bombay or its Engineer or  
Officers in making periodical or final payments or in any other respect whatever. 

74. Settlement of Disputes: 

 Termination of contract for death 

If the Contractor is an individual or a proprietary concern and the individual or the  
proprietor dies and if the Contractor is a partnership concern and one of the legal  
representative of the individual Contractor or the proprietor of the proprietary concern and  
in case of partnership, the surviving partners, are capable of carrying out and completing the  
contract, the Commissioner shall be entitled to cancel the contract as to its uncompleted part  
without the Corporation being in any way liable to payment of any compensation to the  
estate of the deceased Contractor and or to the surviving partners of the Contractor’s firm  
on account of the cancellation of the contract. The decision of the Commissioner that the legal 
representative of the deceased Contractor or surviving partners of the Contractor’s  
firm cannot carry out and complete the contract shall be final and binding on the parties. In  
the event of such cancellation the Commissioner shall not hold estate of the deceased  
Contractor and or surviving partners of the Contractor’s firm liable in damages for not  
completing the contract. 

 Settlement of Disputes: 

If any dispute or differences of any kind whatsoever other than those in respect of which, the 
decision of any person is, by the Contract, expressed to be final and binding) shall arise between 
the Employer and the Contractor or the Engineer and the Contractor in connection with or arising 
out of the Contract or carrying out of the Works (Whether during the progress of the Works or 
after their completion and whether before or after the termination, abandonment or breach of the 
Contract) it, the aggrieved party may refer such dispute within a period of 7 days to the 
concerned Addl. Municipal Commissioner who shall constitute a committee comprising of 
three officers i.e. concerned Deputy Municipal Commissioner or Director (ES&P), Chief 
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Engineer other than the Engineer of the Contract and concerned Chief Accountant. The 
Committee shall give decision in writing within 60 days.  Appeal  on  the  Order  of  the  
Committee  may  be  referred  to  the  Municipal Commissioner within 7 days. Thereafter the 
Municipal Commissioner shall constitute a Committee comprising of three Addl. Municipal 
Commissioners including Addl. Municipal Commissioner in charge of Finance Department. The 
Municipal Commissioner within a period of 90 days after being requested to do so shall give 
written notice of committee’s decision to the Contractor. Save as herein provided such decision in 
respect of every matter so referred shall be final and binding upon both parties until the 
completion of the works, and shall forthwith be given effect to by the Contractor who shall 
proceed with the works with due diligence, whether he requires arbitration as hereinafter 
provided or not. If the Commissioner has given written notice of the decision to the Contractor 
and no Claim to arbitration has been communicated within a period of 90 days from receipt of 
such notice the said decision shall remain final and binding upon the Contractor. 

75. Arbitration and Jurisdiction: 

If the Commissioner fails to give notice of the decision as aforesaid within a period of 90 days 
after being requested as aforesaid or if the Contractor is dissatisfied with any such  
decision, then the Contractor may within 90 days after receiving notice  
of such decision or within 90 days after the expiration of the first named period of 90 days  
(as the case may be) require that the matter or matters in dispute be referred to arbitration as 
hereinafter provided. 
i)  In case of a contract where the contract price and/or contract value is less than 
Rs.5,00,00,000/- (Rupees Five Crore Only), any dispute arising out of or in connection with this 
contract, including any question regarding its existence, validity or termination, shall be referred 
to a mutually agreed arbitral tribunal in accordance with the Arbitration and Conciliation Act, 
1996 (amended upto date). The arbitral tribunal shall consist of a sole arbitrator, as mutually 
agreed upon the parties and the said dispute shall be finally resolved by the said arbitral tribunal. 
The decision of the arbitral tribunal shall be in writing (with reasons) and which will be final and 
binding upon the parties hereto and the expenses of the arbitration shall be paid as may be 
determined by the arbitral tribunal. The seat of the arbitration shall be Mumbai. The venue of 
arbitration shall be within limits of Brihan Mumbai. The language of the Arbitration shall be 
English. If the parties fails to appoint mutually agreed arbitral tribunal, within the period of 30 
days from the date of application seeking arbitration in the dispute, the arbitral tribunal shall be 
appointed by the recognised arbitral institution i.e. Mumbai Centre for International Arbitration 
(approved by Government of Maharashtra under G.R.no.ARB/Case No.1,/2017/D-19 dtd. 
28.02.2017) as per the Arbitration Rules of the Mumbai Centre for International Arbitration then 
in force (“MCIA Rules”). 
ii)  In case of contract where the contract price and/or contract value is Rs.5,00,00,000/- (Rupees 
Five Crore Only) or more, any dispute arising out of or in connection with such a contract, 
including any question regarding its existence, validity or termination, shall be directly referred 
to and finally resolved by the recognized arbitral institution i.e. Mumbai Centre for International 
Arbitration (approved by Government of Maharashtra under G.R.no.ARB/Case No.1,/2017/D-19 
dtd. 28.02.2017) as per the Arbitration Rules of the Mumbai Centre for International Arbitration 
then in force (“MCIA Rules”). The arbitral tribunal shall consist of a sole arbitrator. The seat of 
the arbitration shall be Mumbai. The language of the Arbitration shall be English. 

In either case, the law governing this arbitration agreement and the contract shall be Indian Law. 

76. Copyright: 
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The copyright of all drawings and other documents provided by the Contractor under the  
contract shall remain vested in the Contractor or his sub-contractors as the case may be the  
employer shall have a license to use such drawings and other documents in connection with  
the design, construction, operation, maintenance of the works. At any time the Employer  
shall have further license without additional payment to the Contractor to use any such  
drawings or documents for the purpose of making any improvement of the works or  
enlargement  or  duplication  of  any  part  thereof,  provided  that  such  improvement,  
enlargement, or duplication by itself or in conjunction with any other improvements, 
enlargements or duplications already made in accordance with the further license does not result 
in the duplication of the whole works. 

77. Receipts to be signed in firm’s name by any one of the partners: 

Every receipt for money which may become payable or for any security which may become  
transferable to the Contractor under these present shall, if signed in the partnership name by  
any one of the partners, be a good and sufficient discharge to the Commissioner and  
Municipal Corporation in respect of the money or security purporting to be acknowledged  
thereby, and in the event of death of any of the partners during the pendency of this  
contract, it is hereby expressly agreed that every receipt by any one of the surviving partners  
shall, if so signed as aforesaid, be good and sufficient discharge as aforesaid provided that  
nothing in this clause contained shall be deemed to prejudice or effect any claim which the  
Commissioner or the Corporation may hereafter have against the legal representatives of  
any partners so dying or in respect of any breach of any of the conditions thereof, provided  
also that nothing in this clause contained shall be deemed prejudicial or affect the respective  
rights or obligations of the Contractors and of the legal representatives of any deceased  
Contractors interest. 

78. Proprietary data 

All documents and other information supplied by the Authority or submitted by an 
Applicant to the Authority shall remain or become the property of the Authority. Applicants are to 
treat all information as strictly confidential and shall not use it for any purpose other than for 
preparation and submission of their Application. The Authority will not return any Application or 
any information provided along therewith. 

79. Correspondence with the Applicant 

Save and except as provided in this TENDER, the Authority shall not entertain any  
correspondence with any Applicant in relation to the acceptance or rejection of any  
Application. 

80. Price Variation Clause 

The Contractor shall be reimbursed or shall refund to the Corporation as he case may be the  
variation in the value of the work carried out from time to time, depending on whether the  
prices of material and labour as a whole rise or fall, and the method adopted for such  
computations shall be as given below, it being clearly understood that the contractor shall  
have no claim for being reimbursed on the ground that the price of a particular material or group 
of materials have risen beyond the limits of the presumptions made in the following  
paras, however, no price variations shall be made applicable for contracts upto 12 months: 

A) Controlled materials: Price variations shall be permitted in respect of these materials the 
price level of which is controlled by the Government or its agency.  The rate ruling on the 
date of submission of the tender shall be considered as the basic price of such material for 
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adjustment.  Any variation in this rate shall be considered for reimbursement to the 
contractor or refund to be claimed from the contractor as the case may be.  The contractor 
shall, for the purpose of adjustment submit in original the relevant documents from the 
suppliers. 

B) Labour  and  other  materials:  For  the  purpose  of  this  contract  and  for  allowing 
reimbursement of refund on account of variation of prices of (i) labour, and (ii) materials 
other than materials mentioned in A above, computation will be based on the formula 
enunciated below which is based on the presumptions that : 

i) The general price level of labour rises or falls in proportion to the rise or fall of 
consumer price index number 9 (general) for working class in Mumbai. 
ii) The general price level of materials rises or falls in proportion to rise or fall of 
whole-sale price index as published by ‘Economic Adviser to Govt. of India’. 
iii) And that the component of labour is to the extent of 30 percent of 88 percent 
and the component of materials is to the extent of 70 percent of 88 percent of the value 
of the work carried out. The remaining 12 percent being the presumptive profit of the 
contractor. 
a) Formula for Labour component: 
VL =   (0.88 R) x30   x ( I - IO) 
                    100                 IO 
b) Formula for Material component : 
VM = (0.88 R  x 70 - C)  x (W - WO) 
                       100                    WO 
Where - 
VL = Amount of price variation to be reimbursed or claimed as refund on account 

of general rise or fall of index referred to above. 
I =    Consumer Price Index number of working class for Mumbai declared by 

the Commissioner of Labour and Director of Employment, Mumbai) 
applicable to the period under reference (base year ending 2004-05 as 100 i.e. 
new series of indices). 

IO =  Consumer price index number for working class for Mumbai (declared by 
the  Commissioner of labour and Director of Employment, Mumbai) 
prevailing, on the day of 28 days prior to the date of submission of the tender. 

VM =  The amount of price variation to be reimbursed or claimed as refund on 
account of general rise or fall of wholesale price index for period under 
reference. 

W =   Average wholesale price index as published by Economic Adviser to Govt. of 
India applicable to the period under reference. 

WO =  Wholesale price index as stated above prevailing on the day of 28 days prior 
to the date of submission of the tender. 

R =  Total value of the work done during the period under reference as recorded 
in the Measurement Book excluding water charges and sewerage charges but 
including cost of excess in respect of item upto 50 percent 

C = Total value of Controlled materials used for the works as recorded in 
Measurement Book and paid for at original basic rate plus the value of materials 
used . 

i) The quantity of the Controlled material adopted in working out the value 
of ‘C’ shall be inclusive of permitted wastages as / if mentioned in specifications. 
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ii) The basic rate for the supply of controlled material shall be inclusive of all 
the components of cost of materials excluding transport charges incurred for bringing 
the material from place of delivery to the site. 

Computations based on the above formula will be made for the period of each 
bill separately and reimbursement will be made to (when the result is plus) and 
refund will claimed from (when the result is minus) the contractor’s next bill. The 
above formulae will be replaced by the formulae in Annexure-I as and when mentioned 
in special conditions of contract 

The operative period of the contract for application of price variation shall mean the 
period commencing from the date of commencement of work mentioned in the work 
order and ending on the date when time allowed for the work order and ending on the 
date when time allowed for the work specified in the contract for work expires, taking 
into consideration, the extension of time, if any, for completion of the work granted 
by Engineer under the relevant clause of the conditions of contract in cases other than 
those where such extension is necessitated on account of default of the contractor. 

The decision of the Engineer as regards the operative period of the contract shall be 
final and binding on the contractors. 

iii) Where there is no supply of controlled items to contractor the component ‘C’ shall be 
taken as zero. 

C) Adjustment after completion:  If the Contractor fails to complete the works within the 
time for completion adjustment of prices thereafter until the date of completion of the 
works shall be made using either the indices or prices relating to the prescribed time for 
completion, or the current indices or prices whichever is more favourable to the 
employer, provided that if an extension of time is granted, the above provision shall 
apply only to adjustments made after the expiry of such extension of time. 

D) Price variation will be calculated similarly and separately for extra items and / or excess 
quantities and provisional sums calculated under Sub Clause 10 (b)A i)&(ii) and Sub 
Clause 10 (b) B(ii) based on the above formula/formulae in Annexure-I as and when 
mentioned in Special conditions of contract;  IO and WO being the indices applicable to 
the date on which the rates under Sub Clause 10 (a)A (i)&(ii) and Sub Clause 10 (a) 
B(iii) are fixed. No price variation shall be admissible for FAIR items created during 
execution. 

81. Maximum Price Variation shall be as follows: 
Time Period of Project Maximum limit of Price Variation 

Up to 12 months No variation allowed 
Above12 months to 24months 5% 

Above 24 months 10% 

Note: 
1) The extension in time period for the projects originally estimated including monsoon 

results in change of price variation slabs as mentioned above i.e. from first slab to 
second slab or from second slab to third slab, then the maximum limit of original slab 
will prevail. 

2) Operative period shall mean original or extended time period of contract.  
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For example: 
Extension of Time period Maximum Price Variation 

If original period of 11 months including monsoon extends 
to 16. The operative period will be 11+5 months. 

No variation allowed 

If original period of 11 months excluding monsoon extends 
to 16. The operative period will be 11+5 months. 

Maximum 5% variation 
allowed 

Price Variation during Extended Period of Contract: 
(i) Extension Due To Modification & Extension for delay due to BMC : 

The price variation for the period of extension granted shall be limited to the amount payable 
as per the Indices. In case the indices increases or decreases, above/below the indices 
applicable, to the last month of the original or extended period vide clause8(l)(a)(i) and (ii) of 
standard GCC 

(ii) Extension Of Time For Delay Due To Contractor : 

(a) The price variation for the period of extension granted shall be limited to the amount 
payable as per the Indices in case the indices increase, above the indices applicable, to the 
last month of the original completion period or the extended period vide above clause 
8(l)(a)(i) and (ii) of standard GCC. 

(b) The price variation shall be limited to the amount payable as per the indices, in case the 
indices decrease or fall below the indices applicable, to the last month of original / extended 
period of completion period vide above clause 8(l)(b) of standard GCC, then lower indices 
shall be adopted. 

(iii) Extension of Time For Delay due to reasons not attributable to BMC and Contractor 
(Reference Cl.8(d) of Standard GCC): 

The price variation for the period of extension granted shall be limited  to the amount payable 
as per the Indices in case the indices increases or decreases, above/below the indices 
applicable, to the last month of the original period. 

82. Payment: 
Interim Payment: 
i) Interim bills shall be submitted by the Contractor from time to time (but at an interval 

of not less than one month) for the works executed.  The Engineer shall arrange to have the 
bill s verified by taking or causing to be taken, where necessary, the requisite 
measurement of work. 

ii) Payment on account for amount admissible shall be made on the Engineer certifyingthe sum 
to which the Contractor is considered entitled by way of interim payment for all the work 
executed, after deducting there from the amount already paid, the security deposit / retention 
money and such other amounts as may be deductible or recoverable in terms of the contract. 

iii) On request, the contractor will be paid upto 75 percent of the value of the work carried 
out as an adhoc payment in the first week of next month after deducting there from 
recoveries on account of advances, interest, retention money, income tax etc. The balance 
payment due will be paid thereafter. 
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iv) No interim payment will be admitted until such time the Contractor have fully complied 
with the requirement of the Condition no.8 (g) and 8 (h) concerning submission and 
approval of Network Schedule for the works, as detailed in Condition 8 (h).  A fixed sum 
shall be held in abeyance at the time of next interim payment for non-attainment of each 
milestone in the network and shall be released only on attainment of the said 
milestone. 

v) An interim certificate given relating to work done or material delivered may be modified 
or corrected by a subsequent interim certificate or by the final certificate.  No certificate 
of the Engineer supporting an interim payment shall of itself be conclusive evidence that 
any work or materials to which it relates is / are in accordance with the contract. 

83. Banning/De-Registration of Agencies of Construction works in BMC 

The regulations regarding Demotion/ Suspension Banning for specific period or permanently 
/ De-Registration shall be governed as per the respective condition in Contractor Registration 
Rules of BMC. 

84. JOINT VENTURE (Not applicable for this tender)  

In case if Joint Venture is allowed for the Project, the guidelines for JV as follows shall be 
incorporated in the Tender Document: 

a) Joint Venture should be allowed only when the number of identifiable different works is 
more than one and/or the estimated cost of tender is more than Rs.100 Crores. JV shall also 
be allowed for complex technical work below Rs.100 Crores with the approval of 
concerned AMC 

b) Separate identity/name shall be given to the Joint Venture firm. 

c) Number of members in a JV firm shall not be more than three in normal circumstances, if 
the work involves only one discipline (say Civil or Electrical). If number of members in JV 
is required to be more than three, then approval of concerned AMC needs to be sought. 

d) A member of JV firm shall not be permitted to participate either in individual capacity or as 
a member of another JV firm in the same tender. 

e) The tender form shall be purchased and submitted in the 'name of the JV firm or any 
constituent member of the JV. 

f) Normally EMD shall be submitted only in the name of the JV and not in the name of   
constituent member. However, EMD in the name of lead partner can be accepted subject to 
submission of specific request letter from lead partner stating the reasons for not submitting 
the EMD in the name of JV and giving written confirmation from the JV partners to the 
effect that the EMD submitted by the lead partner may be deemed as EMD submitted by JV 
firm. 

g) One of the members of the JV firm shall be the lead member of the JV firm who shall have a 
majority (at least 51%) share of interest in the JV firm. The other members shall have a 
share of not less than 20% each in case of JV firms with up to three members and not less 
than 10% each in case of JV firms with more than three members. In case of JV firm with 
foreign member(s), the lead member has to be an Indian firm with a minimum share of 
51%. 
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h) A copy of Letter of Intent or Memorandum of Understanding (MoU) executed by the JV 
members shall be submitted by the JV firm along with the tender. The complete details of 
the members of the JV firm, their share and responsibility in the JV firm etc. particularly 
with reference to financial technical and other obligation shall be furnished in the 
agreement. 

i) Once the tender is submitted, the agreement shall not be modified/altered/terminated during 
the validity of the tender. In case the tenderer fails to observe/comply with this stipulation, the 
full Earnest Money Deposit (EMD) shall be forfeited. In case of successful tenderer, the 
validity of this agreement shall be extended till the currency of the contract expires.  

j) Approval for change of constitution of JV firm shall be at the sole discretion of the BMC. The 
constitution of the JV firm shall not be allowed to be modified after submission of the 
tender bid by the JV firm except when modification becomes inevitable due to succession 
laws etc. and in any case the minimum eligibility criteria should not get vitiated. In any 
case the Lead Member should continue to be the Lead Member of the JV firm. Failure to 
observe this requirement would render the offer invalid. 

k) Similarly, after the contract is awarded, the constitution of JV firm shall not be allowed to 
be altered during the currency of contract except when modification become inevitable due 
to succession laws etc. and in any case the minimum eligibility criteria should not get 
vitiated. Failure to observe this stipulation shall be deemed to be breach of contract with all 
consequential penal action as per contract condition. 

l) On award of contract to a JV firm, a single Performance Guarantee shall be required to be 
submitted by the JV firm as per tender conditions. All the Guarantees like Performance 
Guarantee, Bank Guarantee for Mobilization advance, machinery Advance etc. shall be 
accepted only in the name of the JV firm and no splitting of guarantees amongst the 
members of the JV firm shall be permitted. 

m) On issue of LOA, an agreement among the members of the JV firm (to whom the work has 
been awarded) has to be executed and got registered before the Registrar of the Companies 
under Companies Act or before the Registrar / Sub-Registrar under the Registration Act, 
1908. This agreement shall be submitted by the JV firm to the MCGM before signing the 
contract agreement for the work. (This agreement format should invariably be part of the 
tender condition). In case the tenderer fails to observe/comply with this stipulation, the full 
Earnest Money Deposit (EMD) shall be forfeited and other penal actions due shall be taken 
against partners of the JV and the JV. This joint venture agreement shall have, inter-alia, 
following clauses:- 

i. Joint and several liability - The members of the JV firm to which the contract is awarded, 
shall be jointly and severally liable to the Employer (BMC) for execution of the project 
in accordance with General and Special conditions of the contract. The JV members 
shall also be liable jointly and severally for the loss, damages caused to the BMC during 
the course of execution of the contract or due to no execution of the contract or part 
thereof.  

ii. Duration of the Joint Venture Agreement -It shall be valid during the entire period of 
the contract including the period of extension if any and the maintenance period after 
the work is completed. 
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iii. Governing Laws - The Joint Venture Agreement shall in all respect be governed by 
and interpreted in accordance with Indian Laws. 

iv. Authorized Member -Joint Venture members shall authorize one of the members on 
behalf of the Joint Venture firm to deal with the tender, sign the agreement or enter into 
contract in respect of the said tender, to receive payment, to witness joint 
measurement of work done, to sign measurement books and similar such action in 
respect of the said tender/contract. All notices/correspondences with respect to the 
contract would be sent only to this authorized member of the JV firm. 

No member of the Joint Venture firm shall have the right to assign or transfer the 
interest right or liability in the contract without the written consent of the other members 
and that of the employer in respect of the said tender/contract. 

n) Documents to be enclosed by the JV firm along with the tender: 

i. In case one or more of the members of the JV firm is/are partnership firm(s), 
following documents shall be submitted: 

a. Notary certified copy of the Partnership Deed, 

b. Consent of all the partners to enter into the Joint Venture Agreement on a stamp 
paper of appropriate value (in original). 

c. Power of Attorney (duly registered as per prevailing law) in favor of one of the 
partners   to sign the MOU and JV Agreement on behalf of the partners and create 
liability against the firm. 

ii. In case one or more members is/are Proprietary Firm or HUF, the following 
documents shall be enclosed: 

a. Affidavit on Stamp Paper of appropriate value declaring that his Concern is a 
Proprietary Concern and he is sole proprietor of the Concern OR he is in position of 
"KARTA" of Hindu Undivided Family and he has the authority, power and consent 
given by other partners to act on behalf of HUF. 

iii. In case one or more members is/are limited companies, the following documents shall 
be submitted: 

a. Notary certified copy of resolutions of the Directors of the Company, permitting the 
company to enter into a JV agreement, authorizing MD or one of the Directors or 
Managers of the Company to sign MOU, JV Agreement, such other documents 
required to be signed on behalf of the Company and enter into liability against the 
company and/or do any other act on behalf of the company. 

b. Copy of Memorandum and articles of Association of the Company. 

c. Power of Attorney (duly registered as per prevailing law) by the Company 
authorizing the person to do/act mentioned in the para (a) above. 

o) All the members of the JV shall certify that they have not been black listed or debarred by 
BMC from participation in tenders/contract in the past either in their individual capacity or 
the JV firm or partnership firm in which they were members / partners. 

p) Credentials & Qualifying criteria: Technical and financial eligibility of the JV firm shall be 
adjudged based on satisfactory fulfilment of the following criteria: 
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Technical eligibility criteria: In case of Work involving single discipline, the Lead member 
of the JV firm shall meet at least 35% requirement of technical capacity as stipulated in 
tender document.  

OR 
In case of composite works (e.g. works involving more than one distinct component such as 
Civil Engineering works, M&E works, Electrical  works, etc. and in  the case of major 
bridges, substructure and superstructure etc.), at least one member should have satisfactorily 
completed 35% of the value of any one component of the project work so as to cover all the 
components of project work or any member having satisfactorily completed 35% of the 
value of work of each component during last seven financial years. 
In such cases, what constitutes a component in a composite work shall be clearly 
defined as part of the tender condition without any ambiguity. 

Financial eligibility criteria: The contractual payments received by the JV firm or the 
arithmetic sum of contractual payments received by all the members of JV firm in any one 
of the previous three financial years and shall be at least 100% of the estimated value of the 
work as mentioned in the tender. 

85. Compensation for delay: 

If the Contractor fails to complete the works and clear the site on or before the Contract  
or extended date(s) / period(s) of completion, he shall, without prejudice to any other  
right or remedy of Municipal Corporation on account of such breach, pay as agreed  
compensation, amount calculated as stipulated below (or such smaller amount as may  
be fixed by the Engineer) on the contract value of the whole work or on the contract  
value of the time or group of items of work for which separate period of completion are  
given in the contract and of which completion is delayed for every week that the whole  
of the work of item or group of items of work concerned remains uncompleted, even  
though the contract as a whole be completed by the contract or the extended date of  
completion.  For this purpose the term ‘Contract Value’ shall be the value of the work at  
Contract Rates as ordered including the value of all deviations ordered: 

 Completion period for projects (originally stipulated or as extended) not exceeding 6 
months: to the extent of maximum 1 percent per week. 

 Completion period for projects (originally stipulated or as extended) exceeding 6 months 
and not exceeding 2 years: to the extent of maximum ½ percent per week. 

 Completion period for projects (originally stipulated or as extended) exceeding 2 years: to the 
extent of maximum ¼ percent per week. 

When the delay is not a full week or in multiple of a week but involves a fraction of a week the 
compensation payable for that fraction shall be proportional to the number of days involved. 

Provided always that the total amount of compensation for delay to be paid this condition 
shall not exceed the undernoted percentage of the Contract Value of the item or group of items of 
work for which a separate period of completion is given. 

i) Completion period (as originally stipulated or as extended) not exceeding 6 months: 10 
percent. 

ii) Completion period (as originally stipulated or as extended) exceeding 6 months and not 
exceeding 2 years: 7½ percent. 

iii) Completion period (as originally stipulated or as extended) exceeding 2 years: 5 percent. 

The amount of compensation may be adjusted set off against any sum payable to the 
contractor under this or any other contract with the Municipal Corporation. 
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86. Action And Compensation Payable In Case Of Bad Work And Not Done As Per 
Specifications 

All works under or in course of execution or executed in pursuance of the  contract,  
shall at all times be open and accessible to the inspection and  supervision of the  
Engineer-in-charge, his authorized subordinates in charge of the work and all the  
superior  officers,  officer  of  the  Vigilance  Department  of  the  MCGM  or  any  
organization engaged by the BMC for Quality Assurance and the contractor shall, at  
all times, during the usual working hours and at all other times at which reasonable  
notice of the visit of such officers has been given to the contractor, either himself be  
present to receive orders and instructions or have a responsible agent duly accredited in  
writing, present for that purpose. Orders given to the Contractor’s agent shall be  
considered to have the same force as if they had been given to the contractor himself. 

If it shall appear to the Engineer-in-charge or his authorized subordinates  in-charge of  
the work or to the officer of Vigilance Department, that any work has been executed  
with unsound, imperfect or unskilful workmanship or with materials of any inferior  
description, or that any materials or articles provided by him for the execution of the  
work are unsound or of a quality inferior to that contracted for or otherwise not in  
accordance with the contract, the contractor shall, on demand in writing which shall be  
made within twelve months of the completion of the work from the Engineer-in-Charge  
specifying the work, materials or articles complained of notwithstanding that the same  
may  have  been  passed,  certified and  paid for forthwith rectify,  or  remove and  
reconstruct the work so specified in whole or in part, as the case may require or as the  
case may be, remove the materials or articles so specified and provide other proper and  
suitable materials or articles at his own charge and cost. In the event of the failing to doso within a 
period specified by the Engineer-in-Charge in his demand aforesaid, then  
the contractor shall be liable to pay compensation at the same rate as under clause 8.e.  
of the general condition of contract in section 9 of tender document (for Compensation  
for delay) for this default. In such case the Engineer-in Charge may not accept the item  
of work at the rates applicable under the contract but may accept such items at reduced  
rates as the Engineer in charge may consider reasonable during the preparation of on  
account bills or final bill if the item is so acceptable without detriment to the safety and  
utility of the item and the structure or he may reject the work outright without any  
payment and/or get it and other connected and incidental items rectified, or removed  
and re-executed at the risk and cost of the contractor. Decision of the Engineer-in- 
Charge to be conveyed in writing in respect of the same will be final and binding on the  
contractor. 

If the penalisation amount exceeds maximum limit with respect to Clause 8.e of Standard 
General Conditions of Contract, then a show cause notice shall necessarily be issued to the 
contract as to why the contract should not be terminated. 

87. Contractors remain liable to pay compensation: 

In any case in which any of the powers conferred upon the Engineer In-charge by the  
relevant clauses in documents that form a part of contract as exercised or is  
exercisable in the event of any future case of default by the Contractor, he is declared  
liable to pay compensation amounting to the whole of his security deposit. The  
liability of the Contractor for past and future compensation shall remain unaffected. 
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In the event of the Executive Engineer taking action against these relevant clauses, he may, if he 
so desires, take possession of all or any tools and plant, materials and  
stores in or upon the work of site thereof or belonging to the Contractor or procured  
by him and intended to be used for the execution of the work or any part thereof  
paying or allowing for the same in account at the contract rates, or in the case of  
contract rates not being applicable at current market rates to be certified by the  
Executive Engineer, may after giving notice in writing to the Contractor or his staff  
of the work or other authorized agent require him to remove such tools and plants,  
materials or stores from the premises within a time to be specified in such notice and  
in the event of the Contractor failing to comply with any such requisition, the  
Executive Engineer may remove them at the contractors expense of sell them by  
auction or private sell on account of the Contractor at his risk in all respects and  
certificate of the Executive Engineer as to the expense of any such removal and the  
amount of the proceeds an expense of any such sell be final and conclusive against  
the Contractor. 

88. No Claim To Any Payment Or Compensation Or Alteration In Or Restriction Of Work 
(a) if at any time after the execution of contract documents, the Engineer shall for any  

reason whatsoever, desires that the whole or any part of the works specified in the  
Tender should be suspended for any period or that the whole or part of the work should  
not be carried out, at all, he shall give to the Contractor a Notice in writing of such  
desire and upon the receipt of such notice, the Contractor shall forthwith suspend or  
stop the work wholly or in part as required after having due regard to the appropriate  
stage at which the work should be stopped or suspended so as not to cause any damage  
or injury the work already done or endanger the safety thereof, provided that the  
decision of the Engineer as to the stage at which the work or any part of it could be or  
could have been safely stopped or suspended shall be final and conclusive against the  
contractor. 

The Contractor shall have no claim to any payment or compensation whatsoever by reason 
of or in pursuance of any notice as aforesaid, on account of any suspension, stoppage or 
curtailment except to the extent specified hereinafter. 

(b) Where the total suspension of Work Order as aforesaid continued for a continuous period 
exceeding 90 days the contractor shall be at liberty to withdraw from the contractual 
obligations under the contract so far as it pertains to the unexecuted part of the work by 
giving 10 days prior notice in writing to the Engineer within 30 days of the expiry of the 
said period of 90 days, of such intention and requiring the Engineering to record the final 
measurement of the work already done and to pay final bill.  Upon giving such Notice, the 
Contractor shall be deemed to have been discharged from his obligations to complete the 
remaining unexecuted work under his contract.  On receipt of such notice the Engineer 
shall proceed to complete the measurement and make such payment as may be finally due 
to the contractor within a period of 90 days from the  
receipt of such Notice in respect of the work already done by the contractor.  Such 
payment shall not in any manner prejudice the right of the contractor to any further 
compensation under the remaining provisions of this clause. 

(c) Where the Engineer required to Contractor to suspend the work for a period in  
excess of 30 days at any time or 60 days in the aggregate, the Contractor shall be  
entitled to apply to the Engineer within 30 days of the resumption of the work after  
such suspension for payment of compensation to the extent of pecuniary loss suffered  
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by him in respect of working machinery remained ideal on the site of on the account of  
his having an to pay the salary of wages and labour engaged by him during the said  
period of suspension provided always that the contractor shall not be entitled to any  
claim in respect of any such working machinery, salary or wages for the first 30 days  
whether consecutive or in the aggregate or such suspension or in respect of any such  
suspension whatsoever occasion by unsatisfactory work or any other default on his part, 
the decision of the Engineer in this regard shall be final and conclusive against the  
contractor. 

89. Contractor to supply plant, ladder, scaffolding, etc and is liable for damages arising 
from non provision of lights, fencing, etc. 

The Contractor shall supply at his own cost all material, plant, tools, appliances,  
implements, ladders, cordage, tackle scaffolding and temporary works requisite or  
proper for the proper execution of the work, whether, in the original altered or  
substituted form and whether included in the specification of other documents forming  
part of the contract or referred to in these conditions or not and which may be necessary  
for the purpose of satisfying or complying with the requirements of the Eng-In-Charge  
as to any matter as to which under these conditions is entitled to be satisfied, or which  
is entitled to require together with the carriage therefore to and from the work. 

The Contractor shall also supply without charge, the requisite number of person with the means 
and materials necessary for the purpose of setting out works and counting, weighing and 
assisting in the measurements of examination at any time and from time to time of the work or 
materials, failing which the same may be provided by the Engineer In-charge at the expense of 
the contractor and the expenses may be deducted from any money due to the contractor under the 
contract or from his security deposit or the proceeds of sale thereof, or offers sufficient portion 
thereof. 

The contractor shall provide all necessary fencing and lights required to protect the  
public from accident and shall also be bound to bear the expenses of defence of every  
suit, action or other legal proceedings, that may be brought by any person for injury  
sustained owing to neglect of the above precautions and to pay any damages and cost  
which may be awarded in any such suit action or proceedings to any such person or  
which may with the consent of the contractor be paid for compromising any claim by  
any such person. 

90. Prevention of Fire : 
The contractor shall not set fire to any standing jungle, trees, brushwood or grass without a 
written permit from the Engineer In-charge.  When such permit is given, and also in all cases 
when destroying cut or dug up trees brushwood, grass, etc., by fire, the contractor shall take 
necessary measure to prevent such fire spreading to or otherwise damaging surrounding 
property.  The Contractor shall make his own arrangements for drinking water for the labour 
employed by him. 

91. Compensation for all damages done intentionally or unintentionally by contractor’s labour 
whether in or beyond the limits of BMC property including any damage caused by spreading the 
fire shall be estimated by the Engineer In-charge or such other officer as he may appoint and the 
estimate of the Engineer in-charge to the decision of the Dy. Chief Engineer on appeal shall be 
final and the contractor shall be bound to pay the amount of the assessed compensation on 
demand failing which the same will be recovered from the Contractor as damages or deducted 
by the Engineer In-charge from any sums that may be due or become due from BMC to 
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contractor under this Contract or otherwise.  Contractor shall bear the expenses of defending any 
action or other legal proceedings that may be brought to prevent the spread of fire and he shall 
pay any damages and costs that may be awarded by the Court in consequence. 

92. In the case of Tender by partners, any change in the constitution of the firm shall be 
forthwith, notified by the contractor through the Engineer In-charge for his information. 

93. Action where no specifications : 
In the case of any class of work for which there is no such specifications, such works  
shall be carried out in accordance with the specifications and in the event of there  
being no such specifications, then in such case, the work shall be carried out in all  
respects in accordance with all instructions and requirements of the Engineer In- 
charge. 

94. Safety and medical help : 

(i)   The Contractor shall be responsible for and shall pay the expenses of providing medical 
help to any workmen who may suffer a bodily injury as a result of an  
accident.  If such expenses are incurred by MCGM, the same shall be recoverable  
from the contractor forthwith and be included without prejudice to any other remedy of 
MCGM from any amount due or that may become due to the Contractor. 

(ii) The contractor shall provide necessary personal safety equipment and first-aid box for the 
use of persons employed on the site and shall maintain the same in condition suitable for 
immediate use at any time. 

(iii) The workers shall be required to use the safety equipments so provided by the 
contractor and the contractor shall take adequate steps to ensure the proper use of 
equipments by those concerned. 

(iv) When the work is carried on in proximity to any place where there is risk or drawing all 
necessary equipments shall be provided and kept ready for use and all necessary steps shall 
be taken for the prompt rescue of any person in danger. 

95. No compensation shall be allowed for any delay caused in the starting of the work on 
account of acquisition of land or in the case of clearance of works, on account of ant delay in 
according to sanction of estimates. 
96. Anti-malaria and other health measures: 

Anti-Malaria and other health measures shall be taken as directed by the Executive Health 
Officer of BMC.  Contractor shall see that mosquitogenic conditions are created so as to keep 
vector population to minimum level.   Contractor shall carry out anti-malaria measures in the area 
as per the guidelines issued by the Executive Health Officer of BMC from time to time. 

In case of default, in carrying out prescribed anti-malaria measures resulting in increase in 
malaria incidence, contractor shall be liable to pay BMC on anti- 
malaria measures to control the situation in addition to fine. 
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SPECIFICATIONS & 

SELECTION OF MATERIAL 
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Sub : Repair and replacement of mechanical level indicator on wet well Section at Malvani 

pumping station. 

 

A Preamble 

At Malvani pumping station, two rectangular shapes each of size 9750 mm X 5500 

mm wet wells are installed. These wet wells are inter connected by bifurcated penstock gate of 

size 500 X 700 mm. For these two wet wells, two nos. of mechanical level indicators are 

installed to indicate the sewage water level inside wet well. The level indicator comprises with a 

float, guide rope, main rope, scale, pointer and support plate assembly. At Malvani pumping 

station, all assemblies of level indicators no. 1 are badly damages / corroded and defunct due to 

corrosive atmosphere. This mechanical level indicator needs to be replaced with new one to 

takes correct reading of wet well levels for daily records. 

B The Scope of Work 

       The Float & Tape type Level Indicator shall be as per the arrangement shown in attached 
drawing. The contractor shall take his own measurements for accuracy and to avoid mismatch.  
 

4) Remove old mechanical level indicator & stilling wells with good workmanship. 
5) Supply of Float & Tape type Level Indicator.  
6) Installation and  testing of new level indicator with good engineering practice. 

 

Details of scope of work : 

1) To remove old mechanical level indicator & stilling wells with good workmanship:  
 

         The old level indicator accessories shall be removed with good workmanship at Malvani 
Pumping station. The incoming penstock gates of the wet wells shall be closed properly. There 
is a possibility of passing sewage through the gates, hence submersible pumps shall be used to 
minimize water level at both wells for safety purpose. Required submersible pumps shall be 
brought by the successful contractor at site. Contractor has to measure overall dimensions of 
existing level of wet wells as it is important while installing new one. The old mechanism along 
with accessories shall be removed with good engineering practice. 

 
2) Supply of Float & Tape type Level Indicator : 

 
       Successful quotationer shall supply Nivogauge / Siemens/Varec or Equivalent make Float 
& Tape type Level indicator. Authorization Certificate shall be submitted by the quotationers in 
attached format along with quotation form. 
Details of requirements for float & Tape type level indicator: 

S N Description Details 

1 Make Nivogauge/ Siemens/Varec or Equivalent 

2 Type Float & Tape type Tank Level Indicator 



 

 

 

- 90 - 
 

3 Installation Wet well in sewage pumping station 

4 Measuring Range Up to 16 mtrs 

5 Accuracy + 2 mm 

6 Minimum reading (Least Count) 1mm 

7 Liquid Temperature 60 deg.C 

8 Gauge Head Location Tank Top 

9 Indication 2-Pointer Dial (Mtr,mm) 

10 Working Pressure 0.2Kg/Cm.Sq.(max) 

 

Indicator set consists of: 

SN Description  Material Of  Constrction  Qty 

A Gauge Head  Cast  Aluminium, Siemens grey painted 1 No 

B Top Anchor Assembly  2 Nos 

1 Housing  Cast Aluminium, Siemens grey painted 1 No 

2 Shaft  S S 316  1 No 

3 Spring Guide  SS 316/3 mm dia. 2 nos 

4 Measuring Tape  SS 316  1 No 

5 Tape-Float  SS 316/400mm dia. 1 No 

6 Bottom base frame  SS 304-ISA-50X50X5mm  1 No 

7 Guide Pipe  

 

GI ‘C” Class Pipe dia. 11/2”, 

( approx. 1m as per actual) 

As per 

Req. 

8 Fasteners SS 304  Anchor Fasteners M20 x 75 mm As per Req. 

 
 

3) Installation and  testing of new level indicator with good engineering practice 
 

           While replacing the entire New Level Indicator if any modification required to be done 

(Structural/Mechanical/Electrical) it must be carried out by the successful quotationer at no 

extra cost. The bottom base frame (bracket) shall be fixed & grouted in the side wall firmly 

using above mentioned anchor fasteners. The top anchor frame shall be installed over wet well 

top surface in perfect plum and alignment with respect to bottom bracket to ensure throughout 

smooth vertical movement of float along the steel wires. The functioning of the indicator shall 
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be smooth & it shall be checked, corrected, adjusted as per actual level in the wet well or as per 

direction of site engineer. The New Level Indicator shall be erected with proper alignment and 

perfect levelled. The steel guide wires shall be tightened & adjusted sufficiently to ensure that 

they remain straight & parallel with each other. The level indicator shall be mounted on the top 

frame & adjusted with zero level in wet well as per direction of site engineer. The Calibration 

shall be done accurately & shall be shown to Site engineer.  

New Level Indicator of above specification is to be installed & commissioned as stated above. 

All the arrangement of transportation, manpower, tools & tackles are to be arranged by the 

successful contractor for execution. Required civil work shall be carried out at no extra cost. 

The entire work shall be carried out as per instruction of site in charge & with standard 

engineering practice. The contractor shall check the level indicator after 3 working days for any 

malfunctioning/elongation of the rope and do the setting to ensure that the level indicator shows 

the correct reading of the intake chamber level. The contractor shall submit material test 

certificates for all the S.S. materials used.  

 
 

i) 

 

 

 

ii) 

 

iii) 

 

 

iv) 

 

 

 

 

v) 

 

 

 

 
 

 

Terms & Conditions:- 

To get acquainted with job the tenderer shall visit the site before quoting. The negligence of 

scope of work will be to the account of tenderer. Drawings provided are only for guidance 

purpose. The tenderer shall take their own measurements before quoting. 

Successful tenderer shall arrange all the materials, tools, equipment’s required to execute the 

work. 

The contractor shall rectify all discrepancies, if any, found while or after completion of the 

work during one year free maintenance period and intimated to him, at his own cost. 

Successful tenderer shall use all required safety devices and follow all the safety rules and 

regulations and other regulations framed by Director, Industrial Safety and Health. BMC will 

not be responsible for any mishap happened to any men, material of the contractor. Any damage 

by the contractor to Municipal property shall be made good free of cost. 

Every effort is taken to define detail scope of work, however, if any material /work which is not 

specified in scope of work/ technical specifications and is required to be provided / carried out 

for satisfactory completion of work, shall be provided /carried out by successful tenderer 

without any extra cost to the BMC. The entire work shall be carried out with good engineering 

practice. 
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Safety requirements :   
The tenderer while performing the works shall take into consideration safety 

aspects against electrical, mechanical and health hazards to the workmen as well as safety of 
the installation and plan his work and shall take into consideration following points. 
a) Sufficient ventilation and lighting arrangement shall be made for safe and comfortable 

working in wet well. 
b) Working in Wet well involves work at the depth of approximately 10 meter hence, the 

successful tenderer shall use all required safety devices and follow all the safety rules 
and regulations for sewage work and other regulations framed by Director, Safety and 
Health while carrying out the work. 

c) BMC will not be responsible for any mishap happened to men, material of the contractor 
due to the negligence on account of non observance of the safety aspects by his staff. 
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SECTION 11 

 

FRAUD AND  

CORRUPT PRACTICES 
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FRAUD AND CORRUPT PRACTICES 

 The Applicants and their respective officers, employees, agents and advisers shall observe 

the highest standard of ethics during the Bidding Process. Notwithstanding anything to the 

contrary contained herein, the Authority may reject an Application without being liable in 

any manner whatsoever to the Applicant if it determines that the Applicant has, directly or 

indirectly or through an agent, engaged in corrupt practice, fraudulent practice, coercive 

practice, undesirable practice or restrictive practice in the Bidding Process.  

 Without prejudice to the rights of the Authority under  relevant Clause hereinabove, if an 

Applicant is found by the Authority to have directly or indirectly or through an agent, 

engaged  or  indulged  in  any  corrupt  practice,  fraudulent  practice,  coercive  practice, 

undesirable practice or restrictive practice during the Bidding Process, such Applicant shall 

not be eligible to participate in any tender or RFQ issued by the Authority during a period of 

2 (two) years from the date such Applicant is found by the Authority to have directly or 

indirectly or through an agent, engaged or indulged in any corrupt practice, fraudulent 

practice, coercive practice, undesirable practice or restrictive practice, as the case may be. 

 For the purposes of this Clause, the following terms shall have the meaning hereinafter 

respectively assigned to them: 

A. “corrupt practice” means the offering, giving, receiving, or soliciting, directly or 

indirectly, of anything of value to influence the actions of any person connected with the 

Bidding Process (for avoidance of doubt, offering of employment to, or employing, or 

engaging in any manner whatsoever, directly or indirectly, any official of the Authority 

who is or has been associated in any manner, directly or indirectly, with the Bidding 

Process or the LOA or has dealt with matters concerning the Concession Agreement or 

arising there from, before or after the execution thereof, at any time prior to the expiry of 

one year from the date such official resigns or retires from or otherwise ceases to be in the 

service of the Authority, shall be deemed to constitute influencing the actions of a 

person connected with the Bidding Process); or 

save and except as permitted under the relevant sub clause, engaging in any manner 

whatsoever, whether during the Bidding Process or after the issue of the LOA or after the 

execution of the Concession Agreement, as the case may be, any person in respect of any 

matter relating to the Project or the LOA or the Concession Agreement, who at any time has 

been or is a legal, financial or technical adviser of the Authority in relation to any matter 

concerning the Project; 
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B. “fraudulent practice” means a misrepresentation or omission of facts or suppression of facts 

or disclosure of incomplete facts, in order to influence the Bidding Process; 

C. “coercive practice” means impairing or harming or threatening to impair or harm, directly 

or indirectly, any person or property to influence any persons participation or action in the 

Bidding Process; 

D. “undesirable practice” means (i) establishing contact with any person connected with or 

employed or engaged by the Authority with the objective of canvassing, lobbying or in any 

manner influencing or attempting to influence the Bidding Process; or (ii) having a Conflict of 

Interest; and 

E. “Restrictive practice” means forming a cartel or arriving at any understanding or 

arrangement among Applicants with the objective of restricting or manipulating a full and 

fair competition in the Bidding Process. 

F. If  the  Employer/Financier  determines  that  the  Contractor  has  engaged  in  corrupt, 

fraudulent, collusive, coercive or obstructive practices, in competing for or in executing the 

Contract, then the Employer may, after giving 14 days’ notice to the Contractor, 

terminate the Contractor's employment under the Contract and expel him from the Site, and 

the provisions of relevant Clause shall apply as if such expulsion had been made. 

G. Should any employee of the Contractor be determined to have engaged in corrupt, 

fraudulent, collusive, coercive, or obstructive practice during the execution of the Works, 

then that employee shall be removed in accordance with relevant Clause. 

For the purposes of this Sub-Clause: 

i. “corrupt  practice”  is  the  offering,  giving,  receiving  to  soliciting,  directly  or 

indirectly, of anything of value to influence improperly the actions of another party; 

ii. “another party” refers to a public official acting in relation to the procurement 

process or contract execution.  In this context, “public official” includes Financer staff 

and employees of other organizations taking or reviewing procurement  

decisions. 

iii. “fraudulent practice” is any act or omission, including a misrepresentation, that 

knowingly or recklessly misleads, or attempts to mislead, a party to obtain a 

financial or other benefit or to avoid an obligation; 

iv. “collusive practice” is an arrangement between two or more parties designed to 

achieve an improper purpose, including to influence improperly the actions of 

another party; 
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v. “coercive practice” is impairing or harming, or threatening to impair or harm, 

directly or indirectly, any party or the property of the party to influence improperly the 

actions of a party; 

vi. “obstructive practice” is  deliberately destroying, falsifying, 

altering or concealing of evidence material to the investigation or making false 

statements to investigators in order to materially impede the Financier 

investigation into allegations of a corrupt, fraudulent, coercive or collusive practice; 

and/or threatening, harassing or intimidating any party to prevent it from 

disclosing its knowledge of matters relevant to the investigation or from pursuing the 

investigation; or 

vii. acts intended to materially impede the exercise of the Financer’s inspection and audit 

rights provided . 

viii. “party” refers to a public official; the terms “benefit” and “obligation” relate to the 

procurement process or contract execution; and the “act or omission” is intended to 

influence the procurement process or contract execution. 

ix. ”parties” refers to participants in the procurement process (including public officials) 

attempting to establish bid prices at artificial, non-competitive levels. 

x. a “party” refers to a participant in the procurement process or contract execution.
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SECTION 12 

 

PRE BID MEETING 
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PREBID MEETING (Not Applicable) 
 

Pre-bid meeting of the interested parties shall be convened at the designated date, time 

and place. A maximum of three representatives of each Applicant shall be allowed to participate 

on production of authority letter from the Applicant. 

During the course of Pre-bid meeting, the Applicants will be free to seek clarifications and 

make suggestions for consideration of the Authority. The Authority shall Endeavour to provide 

clarifications and such further information as it may, in its sole discretion, consider appropriate for 

facilitating a fair, transparent and competitive Bidding Process. 
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SECTION 13 

 

LIST OF APPROVED BANKS 
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LIST OF APPROVED BANKS 

1. The following Banks with their branches in Greater Mumbai and in suburbs and extended 

suburbs up to Virar and Kalyan have been approved only for the purpose of accepting 

Banker’s guarantee from 1997-98 onwards until further instructions. 

2. The Bankers Guarantee issued by branches of approved Banks beyond Kalyan and Virar can 

be accepted only if the said Banker’s Guarantee is countersigned by the Manager of a branch 

of the same Bank, within the Mumbai Limit categorically endorsing thereon that said 

bankers Guarantee is binding on the endorsing Branch of the bank within Mumbai limits and 

is liable to be on forced against the said branch of the Bank in case of default by the 

contractor/supplier furnishing the bankers Guarantee. 

3. List of approved Banks:- 

A S.B.I and its subsidiary Banks 

1 State Bank Of India. 

2 State Bank Of Bikaner & Jaipur. 

3 State Bank Of Hyderabad. 

4 State Bank Of Mysore. 

5 State Bank Of Patiala. 

6 State Bank Of Saurashtra. 

7 State Bank Of Travancore. 

B Nationalized Banks 

8 Allahabad Bank. 

9 Andhra Bank. 

10 Bank Of Baroda. 

11 Bank Of India. 

12 Bank Of Maharashtra. 

13 Central Bank Of India. 

14 Dena Bank. 

15 Indian Bank. 

16 Indian Overseas Bank. 

17 Oriental Bank Of Commerce. 

18 Punjab National Bank. 

19 Punjab & Sindh Bank. 

20 Syndicate Bank. 

21 Union Bank Of India. 

22 United Bank Of India. 
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23 UCO Bank. 

24 Vijaya Bank. 

24A Corporation Bank. 

C Scheduled Commercial Banks 

25 Bank Of Madura Ltd. 

26 Bank Of Rajasthan Ltd. 

27 Banaras State Bank Ltd. 

28 Bharat Overseas Bank Ltd 

29 Catholic Syrian Bank Ltd. 

30 City Union Bank Ltd. 

31 Development Credit Bank. 

32 Dhanalakshmi Bank Ltd. 

33 Federal Bank Ltd. 

34 Indusind Bank Ltd. 

35 I.C.I.C.I Banking Corporation Ltd. 

36 Global Trust Bank Ltd. 

37 Jammu & Kashmir Bank Ltd. 

38 Karnataka Bank Ltd. 

39 KarurVysya Bank Ltd. 

40 Laxmi Vilas Bank Ltd. 

41 Nedugundi Bank Ltd. 

42 Ratnakar Bank Ltd. 

43 Sangli Bank Ltd. 

44 South Indian Bank Ltd. 

45 S.B.I Corporation &Int Bank Ltd. 

46 Tamilnadu Mercantile Bank Ltd. 

47 United Western Bank Ltd. 

48 Vysya Bank Ltd. 

D Schedule Urban Co-op Banks 

49 Abhyudaya Co-op Bank Ltd. 

50 Bassein Catholic Co-op Bank Ltd. 

51 Bharat Co-op Bank Ltd. 

52 Bombay Mercantile Co-op Bank Ltd. 

53 Cosmos Co-op Bank Ltd. 

54 Greater Mumbai Co-op Bank Ltd. 

55 JanataSahakari Bank Ltd. 

56 Mumbai District Central Co-op Bank Ltd. 

57 Maharashtra State Co-op Bank Ltd. 

58 New India Co-op Bank Ltd. 
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59 North Canara G.S.B. Co-op Bank Ltd. 

60 Rupee Co-op Bank Ltd. 

61 Sangli Urban Co-op Bank Ltd. 

62 Saraswat Co-op Bank Ltd. 

63 ShamraoVithal Co-op Bank Ltd. 

64 Mahanagar Co-op Bank Ltd. 

65 Citizen Bank Ltd. 

66 Yes Bank Ltd. 

E Foreign Banks 

67 ABM AMRO (N.Y.) Bank. 

68 American Express Bank Ltd. 

69 ANZ Grindlays Bank Ltd. 

70 Bank Of America N.T. & S.A. 

71 Bank Of Tokyo Ltd. 

72 Bankindosuez. 

73 BanqueNationale de Paris. 

74 Barclays bank. 

75 City Bank N.A. 

76 Hongkong& Shanghai banking Corporation. 

77 Mitsui Taiyokbe Bank Ltd. 

78 Standard Chartered Bank. 

79 Cho Hung Bank. 
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APPENDIX 
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FORM OF TENDER 

To, 

The Brihanmumbai Municipal Corporation (BMC) 

Sir, 

I/ We have read and examined the following documents relating to the 

……………………………………………………………………………………………………

…………………………………………………………………………………………Notice 

inviting tender. 

i. Directions to tenderers (General and special) 

ii. General condition of contract for Civil Works of the Brihanmumbai Municipal 

Corporation as amended up to date. 

iii. Relevant drawings. 

iv. Specifications. 

v. Special directions 

vi. Annexure A to F. 

vii. Bill of Quantities and Rates. 

1A.  I/We________________________________________________________(full name in 

capital letters, starting with surname), the Proprietor/ Managing Partner/ Managing Director/ 

Holder of the Business, for the establishment / firm /   registered   company,  named   herein   

below,   do   hereby   offer   to 

.....................................................................………………………………….  

……………………………………………………………………………….....………………..........  

……………………………………………………………………………….....……………….......... 

Referred to in the specifications and schedule to the accompanying form of con- 

tract of the rates entered in the schedule of rates sent herewith and signed by me/ us” (strike out 

the portions which are not applicable). 

1B.  I/We do hereby state and declare that I/We, whose names are given herein below in details 

with the addresses, have not filled in this tender under any other name or under the name of any 

other establishment /firm or otherwise, nor are we in any way related or concerned with the 

establishment /firm or any other person, who have filled in the tender for the aforesaid work.” 

2.  I/We hereby tender for the execution of the works referred to in the aforesaid 

documents, upon the terms and conditions, contained or referred to therein and in accordance 

with the specifications designs, drawings and other relevant details in all respects. 

* At the rates entered in the aforesaid Bill of Quantities and Rates. 
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3.  According to your requirements for payment of Earnest Money amounting to 

Rs.______________________/-(Rs._____________________________________________ 

_______________________________) I/We have deposited the amount through online payment 

gateways with the C.E. of the Corporation not to bear interest 

4.  I/We hereby request you not to enter into a contract with any other person/s for  the 

execution of the works until notice of non/acceptance of this tender has first been communicated to 

me/us, and in consideration of yours agreeing to refrain from so doing I/we agree not to withdraw 

the offer constituted by this tender before the date of communication to me/us of such notice of 

non/acceptance, which date shall be not later than ten days from the date of the decision of the 

Standing Committee or Education Committee of the Corporation, as maybe required under the 

Brihanmumbai Municipal Corporation Act, not to accept this tender.(Subject to condition 5 below). 

5.  I/We also agree to keep this tender open for acceptance for a period of 180 days from the 

date fixed for opening the same and not to make any modifications in  its terms and conditions 

which are not acceptable to the Corporation.  

6.  I/We agree that the Corporation shall, without prejudice to any other right or remedy, be at 

liberty to forfeit the said earnest money absolutely, if. 

a. I/We fail to keep the tender open as aforesaid. 

b. I/We fail to execute the formal contract or make the contract deposit when called   upon 

to do so. 

c. I/we do not commence the work on or before the date specified  by the Engineer in   his 

work order. 

7.  I/We hereby further agree to pay all the charges of whatsoever nature in connection with the 

preparation, stamping and execution of the said contract. 

8.   I/We further agree that, I/we shall register ourselves as ‘Employer’ with the Bombay Iron 

and Steel Labour Board’ and fulfill all the obligatory provisions of Maharashtra Mathadi, Hamal 

and other Manual workers (Regulation of Employment and Welfare) Act 1969 and the Bombay 

Iron and Steel unprotected workers  Scheme 1970. 

9. “I/We………………………………………….…….. have failed in the accompanying tender 

with full knowledge  of  liabilities  and, therefore,  we  will not raise any objection or dispute in any 

manner relating to any action, including forfeiture of deposit and blacklisting, for giving any 

information, which is found to be incorrect and against the instructions and directions given in this 

tender. 

10.  “I/We further agree and undertake that in the event it is revealed subsequently after the 

allotment of work/contract to me/us, that any information given by  me/us in this tender is false or 

incorrect, I/We shall compensate the Municipal Corporation of Greater Mumbai for any such losses 
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or inconvenience caused to the Corporation in any manner and will not resist any claim for such 

compensation on any ground whatsoever. I/we agree and undertake that I/we shall not claim in such 

case any amount by way of damages or compensation for cancellation of the contract given to 

me/us or any work assigned to me/us or is withdrawn by the Corporation,” 

Address 
…………………………………. .............. 

…………………………….……............... 
…………………………….……............... 

Yours faithfully, 
 
 
 

Digital Signature of the Tenderer or the Firm 
  

1.………………………………………………. 

2.………………………………………………. 

3.………………………………………………. 

4.………………………………………………. 

5.………………………………………………. 

Full Name and private residential address of all the partners constituting the Firm 
 
1.  …………………………………….. 

2.  …………………………………….. 

3.  …………………………………….. 

4.  …………………………………….. 

5.  …………………………………….. 

A/c No. ………………………………….....… 

Name of Bank 

…………………………….….. 

Name of Branch 

………………………….…... 

Vender No. ………………………...………… 
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AGREEMENT FORM 

Tender / Quotation dated ……………. 20… 
Standing Committee/Education Committee Resolution No. ……..……………………………. 
CONTRACT     FOR     THE     WORKS ............................................................................... 
…………………………………………………………...………………………….…………..……
……………………………………………………...………………………….………….. 
This agreement made this day of ………… .........................................……………………… Two   
thousand  ........................ …………………Between ............................................. 
.……...……………...………………………………………………….…………….………..... 
………………………………………………………..…………….…………………………... 
inhabitants  of  Mumbai,  carrying  on  business  at…… ………………...…..……  …………  
…………………………………………………………………...………………………….…..in  
Bombay  under  the  style  and  name  of  Messrs …………………..………………………  
……………………………………………………………... (Hereinafter called“thecontractor of
 the one     part     and     Shri ............................................................ 
........................................................................... the DMC(E) (hereinafter called “the 
commissioner” in which expression are included unless the inclusion is inconsistent with the 
context, or meaning thereof, his successor or successors for the time being holding the office of 
DMC(E) of the second part and the Brihanmumbai Municipal Corporation (hereinafter called 
“the Corporation”) of the third part, WHEREAS the contractor has tendered for the construction, 
completion and maintenance of the works described above and his tender has been accepted by 
the Commissioner (with the approval of the Standing Committee/Education Committee of the 
Corporation NOW THIS 
THIS AGREEMENT WITNESSETH as follows:- 

1) In this agreement words and expressions shall have the same meanings as are respectively  
assigned  to  them  in  the  General  Conditions  of  Contract  for  works hereinafter referred 
to:- 

2) The following documents shall be deemed to form and be read and constructed as a part of this 
agreement viz. 

a) The letter of Acceptance 
b) The Bid: 
c) Addendum to Bid; if any 
d) Tender Document 
e) The Bill of Quantities: 
f) The Specification: 
g) Detailed Engineering Drawings 
h) Standard General Conditions of Contracts (GCC) 
i) All correspondence documents between bidder and BMC 

3) In consideration of the payments to be made by the Commissioner to the contractor  as 
hereinafter  mentioned  the  contractor  hereby  covenants  with  the Commissioner to 
construct, complete and maintain the works in conformity in allrespects with the provision of 
the contract. 
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4) The Commissioner hereby covenants to pay to the Contractor in consideration of the 
construction, completion and maintenance of the works the contract sum, at times and in the 
manner prescribed by the contract. 

IN WITNESS WHERE OF the parties hereto have caused their respective common seals to 
be herein to affixed (or have hereunto set their respective hands and seals) the day and year 
above written. 

Signed, Sealed and delivered by the contractors 

............................................................................. 

............................................................................. 

............................................................................. 

 

..................................................................... 

..................................................................... 

..................................................................... 

In the presence of 

............................................................................. 

............................................................................. 

Full Name & Address 

Trading under the name and style of 

..................................................................... 

.................................................................... 

Contractors 

Signed by the DMC (E) in the presence of   E E M (S) WS 

 ..................................................................... 

.................................................................... 

DMC (E) 

 

 

The Common seal of the Brihanmumbai 
Municipal Corporation was hereunto affixed 
on the ………… 20 in the presence of 
two members of the Standing Committee. 

 

1. 

2. 

1. 

2. 

 

And in the presence of the Municipal Secretary 

 

Municipal Secretary 
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ANNEXURE '' A ‘‘(Being Item rate Tender this is not applicable) 

Name of work: ............................................................................................................................ 

...................................................................................................................................................... 

1. The Engineer for this work: Chief Engineer (________) 

  Dy.Ch.Eng.(_________) 

 Exe.Eng.(__________) 

2. Estimated cost of Tender: Not applicable being Item Rate 

Tender.  

Sr. No. Description of work Total Amount Rs. 

1. Civil Work ---------------- 

2. Electrical Work ---------------- 

3. Total Amount ---------------- 

 

3. Earnest Money (1% of the Estimated cost) : 

4. Time Period : 

Sr. No.  Total Amount Rs. 

1. Contract as a whole Period completion 5 months 

2. Part or Groups of items Not Applicable 

 i) i) 

 ii) ii) 

 iii) iii) 

5. Percentage to be charged as supervision charges for the work got executed through other means 

…….percent. 

The “Actual cost of the work” shall mean in the case of percentage rate contracts the actual  

cost of the work executed at the rates as mentioned in the Contract Schedule adjusted by the  

Contractor's percentage rate and cost of extra and excess, but excluding the cost on account of 

Water Charges and Sewerage Charges if any, payable by the contractor and also 

excluding cost on account of price variation claims as provided in price variation clause as 

amended up to date. 

6. In case of item rate contracts the actual cost calculated for the work executed at the rates 

mentioned in the contract schedule for different items including cost of excess and extra items 

of the work excluding the cost of water charges and sewerage charges if any, payable by the 
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contractor and excluding cost on account of price variation claims as provided in extra excess 

conditions as amended up to date. 

7. In case of lump sum contract the cost of the work actually carried out as per break up and 

programme of the work and the schedule of payment included in the contract including cost of 

any excess and/or extra items, of the work, excluding the cost on account of water charges and 

sewerage charges and also excluding cost on account of price variation claims as provided in 

extra excess conditions as amended up to date. 
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Annexure- B 

PRE-CONTRACT INTEGRITY PACT 

(On Rs. 500/- Stamp Paper) 

The Bidder commits himself to take all measures necessary to   prevent corrupt practices, unfair 

means and illegal activities during any stage of his bid or during any pre-contract or post-contract 

stage in order to secure the contract or in furtherance to secure it and in particular commits himself 

to the following:- 

1. The Bidder will not offer, directly or through intermediaries, any bribe, gift, consideration, 

reward, favour, any material or   immaterial benefit or other advantage, commission, fees, 

brokerage or inducement to any official of the BMC, connected directly or indirectly with 

the bidding process, or to any person, organization or third party related to the contract in 

exchange for any advantage in the bidding, evaluation, contracting and implementation of 

the Contract. 

2. The Bidder further undertakes that he has not given, offered or promised to give, directly or 

indirectly any bribe, gift, consideration, reward, favour, any material or immaterial benefit 

or other advantage, commission, fees, brokerage or inducement to any official of the 

MCGM or otherwise in procuring the Contract or forbearing to do or having done any act in 

relation to the obtaining or execution of the Contract or any other Contract with the 

Government for showing or forbearing to show favour or disfavour to any person in relation 

to the Contract or any other Contract with the Government. 

3. The Bidder will not collude with other parties interested in the contract to impair the 

transparency, fairness and progress of the bidding process, bid evaluation, contracting and 

implementation of the contract. 

4. The Bidder will not accept any advantage in exchange for any corrupt practice, unfair means 

and illegal activities. 

5. The Bidder, either while presenting the bid or during pre-contract negotiations or before 

signing the contract, shall disclose any payments he has made, is committed to or intends to 

make to officials of the BMC or their family members, agents, brokers or any other 

intermediaries in connection with the contract and the details of services agreed upon for such 

payments. 

6. The Bidder shall not use improperly, for purposes of competition or personal gain, or pass on 

to others, any information provided by the BMC as part of the business relationship, 

regarding plans, technical proposals and business details, including information contained in 
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any electronic data carrier. The Bidder also undertakes to exercise due and adequate care lest 

any such information is divulged. 

7. The Bidder commits to refrain from giving any complaint directly or through any other 

manner without supporting it with full and verifiable facts. 

8. The Bidder shall not instigate or cause to instigate any third person to commit any of the 

actions mentioned above. 

9. The Bidder and their respective officers, employees, agents and advisers shall observe the 

highest standard of ethics during the Bidding Process. Notwithstanding anything to the 

contrary contained herein, the Authority may reject an Application without being liable in any 

manner whatsoever to the Applicant if it determines that the Applicant has, directly or 

indirectly or through an agent, engaged in corrupt practice, fraudulent practice, coercive 

practice, undesirable practice or restrictive practice in the Bidding Process 

For the purposes of this Clause 9, the following terms shall have the meaning herein after 

respectively assigned to them: 

i. “fraudulent practice” means a misrepresentation or omission of facts or suppression of facts 

or disclosure of incomplete facts, in order to influence the Bidding Process ; 

ii. “coercive practice” means impairing or harming or threatening to impair or harm, directly 

or indirectly, any person or property to influence any persons participation or action in the 

Bidding Process; 

iii. “undesirable practice” means (i) establishing contact with any person connected with or 

employed or engaged by the Authority with the objective of canvassing, lobbying or in 

any manner influencing or attempting to influence the Bidding Process; or (ii) having a 

Conflict of Interest; and 

iv. “restrictive  practice”  means  forming  a  cartel  or  arriving  at  any  understanding  or 

arrangement among Applicants with the objective of restricting or manipulating a full and 

fair competition in the Bidding Process. 

Signature of Tenderer/Bidder
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Annexure- C 

(On Rs. 500/- Stamp Paper) 

DECLARATION CUM INDEMNITY BOND 

I, __________________________________ of ________________________, do hereby 

declared and undertake as under. 

1. I declare that I have submitted certificates as required to Executive engineer (Monitoring) at the 

time of registration of my firm/company _______ and there is no change in the contents of the 

certificates that are submitted at the time of registration. 

2.  I  declare  that  I  ____________  in  capacity  as  Manager/Director/Partners/Proprietors  of 

___________ has not been charged with any prohibitory and /or penal action such as 

banning(for specific time or permanent)/de-registration or any other action under the law by any 

Government and/or Semi Government and/or Government undertaking. 

3. I declare that I have perused and examined the tender document including addendum, condition 

of contract, specifications, drawings, bill of quantity etc. forming part of tender and 

accordingly, I submit my offer to execute the work as per tender documents at the rates quoted 

by me in capacity as ______________ of ___________. 

4. I further declare that if I am allotted the work and I failed to carry out the allotted work in 

accordance with the terms and conditions and within the time prescribed and specified, MCGM 

is entitled to carry out the work allotted to me by any other means at my risk and cost, at any 

stage of the contract. 

5. I also declare that I will not claim any charge/damages/compensation for non availability of site 

for the contract work at any time. 

6. I declare that I will positively make the arrangements of the required equipment on the day of 

commencement or with respect to the progress of the work in phases, as per the instructions of 

site in charge 

 

Signature of Tenderer/Bidder
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BANKERS GUARANTEE IN LIEU OF CONTRACT DEPOSIT 

THIS INDENTURE made this ______________day of __________   BETWEEN THE 

___________________BANK incorporated under the English/Indian Companies Acts and  

carrying on business in Mumbai (hereinafter referred to as 'the bank' which expression shall be 

deemed to include its successors and assigns) of the first part 

__________________________ _______________________________________ inhabitants 

carrying on business at _______________________________ in Mumbai under the style and 

name of Messer’s __________________(hereinafter referred to as 'the consultant') of the second 

part Shri. ___________________________________ THE BRIHANMUMBAI MUNICIPAL 

COMMISSIONER (herein after referred to as 'thecommissioner' which expression shall be deemed, 

also to include his successor or successors for the time being in the said office of Municipal 

Commissioner) of the third part and The Brihanmumbai Municipal Corporation (BMC) 

(hereinafter  referred to as 'the Corporation') of the fourth part WHEREAS the consultants have 

submitted to the Commissioner tender for the execution of the work of  

“_________________ 

________________________________________________________” and   the   terms   of   such 

tender /contract require that the consultants shall deposit with the Commissioner as/contract 

deposit/   earnest   money   and /or   the   security   a   sum   of   Rs.______________(Rupees 

_____________________________________________)  

AND  WHEREAS  if  and  when  any  such  tender  is  accepted  by  the  

Commissioner, the contract to be entered into in furtherance thereof by the consultants will provide 

that such deposit shall remain with and be appropriated by the Commissioner towards the Security 

deposit to be taken under the contract and be redeemable by the consultants, if they shall duly and 

faithfully carry out the terms and provisions of such contract and shall duly satisfy all claims 

properly chargeable against them there under AND WHEREAS the consultants are constituents of 

the Bank and in order to facilitate the keeping of the accounts of the consultants, the Bank with the 

consent and concurrence of the consultants has requested the Commissioner  to accept the 

undertaking of the Bank hereinafter contained, in place of the contractors depositing with the 

Commissioner the said sum as earnest money and /or security as aforesaid AND WHEREAS 

accordingly the Commissioner has agreed to accept such undertaking NOW THIS AGRREMENT 

WITHNESSES that in consideration of the premises, the Bank at the request of the consultants 

(hereby testified) UNDERTAKES WITH the commissioner to pay to the commissioner upon 

demand in writing , whenever required by him , from time to time , so to do , a sum not exceeding 

in the whole Rs._____________(Rupees___________________) under the terms of the said 
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tender and /or the contract .The B.G. Is valid up to ________”Notwithstanding anything what 

has been stated above, our liability under the above guarantee is restricted to 

Rs.___________only and guarantee shall remain in force up to  ____________ unless the 

demand or claim under this guarantee is made on us in writing on or before __________all 

your right under the above guarantee shall be forfeited and we shall be released from all 

liabilities under the guarantee thereafter” 

IN WITNESS WHEREOF 

WITNESS (1)  

Name and address 

....................................................... 

....................................................... 

 

WITNESS (2)  

Name and address 

....................................................... 

....................................................... 

the duly constituted Attorney 

Manager 

the Bank and the said Messer’s ..................................................... 

....................................................................... (Name of the Bank) 

WITNESS (1)  

Name and address 

....................................................... 

....................................................... 

 

WITNESS (2)  

Name and address 

....................................................... 

....................................................... 

 

For Messer’s   

Address 

....................................................... 

....................................................... 

 

have here into set their respective hands the day and year first above written. 

The amount shall be inserted by the Guarantor, representing the Contract Deposit in Indian 
Rupees.
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Annexure-D 

Rate Analysis (Being Item rate Tender, this is not applicable) 

Item Description: ...................................................................................................... 

Sr. No. Description of rate analysis 

parameters 

Unit Quantity Rate Amount 

1 Basic Material (Rate should be 

inclusive of all taxes) 

    

      

2 Machinery Hire Charges     

      

3 Labour Type  (labour 

components) 

  

      

4 Total of all components     

      

5 Overhead & Profit 15% on 4      

      

6 Total Rate (4+5)     

      

7 Per unit rate     

 

 

Sign & Seal of the Tenderer 
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Annexure-E 

Undertaking for best price 

( As per circular u/no. DMC / CPD / OD / 15   Dtd. 06.05.2013 , to be uploaded in folder ‘A’) 

( On stamp paper of Rs. 500/- duly notarized by notary with red seal and registration number) 

Tender / Tender No. ________________________________________________ 

To,  

The Municipal Commissioner 

For the Brihanmumbai Municipal Corporation 

Sir, 

                  “I / We ……………………………………………( Full Name in capital letters starting 

with surname ), the Proprietor / Managing Partner / Managing Director / Holder of the Business / 

Manufacturer / Authorized Dealer, for the establishment / firm / registered company , named herein 

below , do hereby , state and declare that I/We ------------------------------ whose names are given 

herein below in details with the addresses have not filled in this tender under any other name or 

under the name of any other establishment / firm or otherwise , nor are We in any way related or 

concerned with any establishment / firm or any other person , who have filled in the tender for the 

aforesaid work.”    

“I / We do hereby further undertake that, we have offered the best prices for the subject supply / 

work as per the present market rates. Further , we do here by undertake and commit that we 

have not offered / supplied the subject product / similar product / system or sub system in the 

past one year in the Maharashtra State for quantity variation upto - 50% or + 10 %  at a 

price lower than that offered in the present tender to any other outside agencies including 

Govt. / Semi Govt. agencies and within the BMC also. Further, we have filled in the 

accompanying tender with full knowledge of the above liabilities and therefore we will not raise 

any objection or dispute in any manner relating to any action, including forfeiture of deposit and 

blacklisting, for giving any information which is found to be incorrect and against the instructions 

and directions given in this behalf in this tender.    

                    I / We further agree and undertake that in the event it is revealed subsequently after the 

allotment of work / contract to me / us , that any information given by me / us in this tender is false 

or incorrect , I / We shall compensate the Brihanmumbai Municipal Corporation for any such losses 

or inconvenience caused to the Corporation in any manner and will not resist any claim for such 
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compensation on any ground whatsoever , I / We agree and undertake that I / We shall not claim in 

such case any amount , by way of damages or compensation for cancellation of the contract given 

to me / us or any work assigned to me / us or is withdrawn by the Corporation.” 

However, in case of price difference, if it is a result of differential tax structures, different dollar 

value of Rupee, differential logistic of transport etc. Considering this aspect, before invoking the 

penalty, black-listing, I/We will be given a reasonable opportunity of being heard by representing 

our case as to why such price variation / differential has been arisen. 

                    In case if the explanation submitted by me / us is unsatisfactory then action including 

forfeiture of despite and black-listing may be taken against me/us. 

 

 

Tenderer’s full Signature with full name  
                                                                          & address with rubber stamp 
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Annexure-F 

 
INFORMATION REGARDING STATUS OF BIDDER 

(1) (a) Whether it is a proprietor   concern  -------------------------------------------------------------- 

 

       (b) If so, name of the owner                    -------------------------------------------------------------- 

 

(2) If it is a partnership concern, please 

furnish name of each partner and copy 

of registration certificate 

-------------------------------------------------------------- 

-------------------------------------------------------------- 

-------------------------------------------------------------- 

(3) In case of company, please furnish the 

documentary proof to show that the 

company is registered. 

-------------------------------------------------------------- 

-------------------------------------------------------------- 

-------------------------------------------------------------- 

(4) In case of Joint Venture, please furnish 

the name of each firm and Joint 

Venture forms. 

-------------------------------------------------------------- 

-------------------------------------------------------------- 

-------------------------------------------------------------- 

 

Signature of authorized 

Person of concern/company 

 

 

Name of concern/company  

and seal 
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Annexure-G  

 

MANUFACTURERS AUTHORIZATION CERTIFICATE 

(In case of tenderer who are authorized representative of manufacturer) 

(On Letter head of Manufacturer) 

 

This is to certify that M/s……………….……………………………………….are Authorized 

Representative of ………………………..……………. since…………………till date for dealing in 

……………………………………………………                

        We authorize them to quote for the tender ………………..................……………….…… 

…………………………………….............................................................................................. 

bearing no………........................…………..to be submitted on……………………and also promise 

to provide all the necessary technical support & after sales service during the contract period and 

afterwards. 

 

Place:                                                                                        Seal of the Manufacturer & Sign of 

                                                                                         Authority signatory 

Date: 
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Annexure -H 

FORMATS FOR JOINT VENTURES 

1. POWER OFATTORNEY FOR LEAD PARTNER 

(Not Applicable) 

TO BE EXECUTED BY ALL MEMBER PARTNERS IN CASE OF JOINT VENTURE 

(On Non – judicial stamp paper of Rs. 200 duly attested by notary public) 

Whereas the Brihanmumbai Municipal Corporation (BMC) has invited bids for 

__________________________________________________ (name of the work).Whereas, 

M/s__________________________,  M/s__________________________ and 

M/s_____________________________ (the respective names of the members of the Joint Venture  

along with address of their registered offices)have formed a Joint Venture and are interested in 

bidding for the above mentioned work in accordance with the terms and conditions of the 

tender/contract and Whereas, it is necessary for the partners of the Joint Venture to designate one of 

them as the Lead Partner with all necessary power and authority to do for and on behalf of the Joint 

Venture, all acts, deeds and things as may be necessary in connection with the Joint Venture’s bid.  

NOW THIS POWER OF ATTORNEY WITNESSETH THAT: 

We, M/s_____________________________ M/s. __________________________and 

M/s____________________________ (the respective names of the members  of the Joint Venture 

along with address of their registered offices) do hereby designate 

M/s____________________________(name along with address of the registered office) being one 

of the partners of the Joint Venture, as the Lead Partner of the Joint Venture, to do on behalf of the 

Joint Venture, all or any of the acts, deed or things necessary or incidental to the Joint Venture’s bid 

for the work, including submission of Proposal, participating in conference, responding  to queries, 

submission of information/ documents and generally to represent the Joint Venture in all its 

dealings with  BMC, any other Government Agency or any person, in-connection with Work until 

culmination of the process of bidding and thereafter till the  Contract Agreement is entered into 

with MCGM. 

We here by agree to ratify all acts, deeds and things lawfully done by Lead Partner our said 

attorney pursuant to this Power of Attorney and that all acts, deeds and things done by our afore 

said attorney. 
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Dated this  ______________ dayof_____________20__ . 

[Executants(s)] 

(To be executed by all the Partners of the Joint Venture) 

Note:- 

The mode of execution of the Power of Attorney should be in accordance with the procedure, if 

any, laid down by the applicable law and the charter documents of the executants and when it is so 

required the same should be under common seal affixed in accordance with the required procedure. 

Also wherever required, the executants should submit for verification the extract of the charter 

documents and documents such as resolution/ Power of attorney in favour of the person executing 

this Power of attorney for the designation of power here under on behalf of the Joint Venture. 
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Annexure – ‘I’ 

DEVIATION SCHEDULE 
 
 

                Subject: : Repair and replacement of mechanical level indicator on wet well Section at  

                                                      Malvani pumping station.  
 

The Tenderer shall state briefly any deviation from the specifications, contained in his main offer. 

 
Sr. 
No.    

Item  Deviation Remarks 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

 

 

 

 

 

  

 

 
        
       
 

 Signature of authorised person of 

concern/company 

 

 

 

 

 

 



 

 

 

- 124 - 
 

 

ANNEXURE – J  

Bid No.:    

INTERNAL GRIEVANCE REDRESSAL MECHANISM 

(To be uploaded in Packet ‘A’) 

 

B.M.C. has formed a Grievance Redressel Mechanism for redressal of bidder’s grievances. Any 
Bidder of prospective Bidder aggrieved by any decision, action or omission of the procuring entity being 
contrary to the provisions of the tender or any rules or guidelines issued therein, in Packets ‘A’, ‘B’ & ‘C’ 
can make an application for review of decision of responsiveness in Packets ‘A’, ‘B’ & ‘C’ within a period 
of 7 days or any such other period, as may be specified in the Bid document. 

While making such an application to procuring entity for review, aggrieved bidders or prospective 
bidders shall clearly specify the ground in respect of which he feels aggrieved. 

Provided that after declaration of a bidder as a successful in Packet ‘A’ (General Requirements), an 
application for review may be filed only by a bidder who has participated in procurement proceedings and 
after declaration of successful bidder in Packet ‘B’ (Technical Bid), an application for review may be filed 
only by successful bidders of Packet ‘A’. Provided further that, an application for review of the financial bid 
can be submitted, by the bidder whose technical bid is found to be acceptable / responsive. 

Upon receipt of such application for review, BMC may decide whether the bid process is required to 
be suspended pending disposal of such review. The BMC after examining the application and the documents 
available to him, give such reliefs, as may be considered appropriate and communicate its decision to the 
Applicant and if required to other bidders or prospective bidders, as the case may be. 

B.M.C. shall deal and dispose off such application as expeditiously as possible and in any case 
within 10 days from the date of receipt of such application or such other period as may be specified in pre-
qualification document, bidder registration document or bid documents, as the case may be. 

Where BMC fails to dispose off the application within the specified period or if the bidder or 
prospective bidder feels aggrieved by the decision of the procuring entity, such bidder or prospective bidder 
may file an application for redressal before the ‘Internal Procurement Redressal Committee’ within 7 days of 
the expiry of the allowed time or of the date of receipt of the decision, as the case may be. Every such 
application for internal redressal before Redressal Committee shall be accompanied by fee of Rs.25,000/- 
and fee shall be paid in the form of D.D. in favour of B.M.C. 

1st Appeal by the bidder against the decision of C.E. / HoD / Dean can be made to concerned 
D.M.C. / Director who should decide appeal in 7 days. 

If not satisfied, 2nd Appeal by the bidder can be made to concerned A.M.C. for decision. 

Grievance Redressal Committee (GRC) is headed by concerned D.M.C. / Director of particular 
department for the first appeal / grievances by the bidder against the decision for responsiveness / non-
responsiveness in Packet ‘A’, Packet ‘B’ or Packet ‘C’, and if not satisfied, concerned A.M.C. will take 
decision as per second appeal made by the bidder. 

This Grievance Redressal Committee (GRC) will be operated through DMC(CPD) office 
where appeals of aggrieved bidder will be received with fee of Rs.25,000/- from aggrieved bidder. The 
necessary correspondence  in respect of said application to the aggrieved bidder & concerned 
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department, issuing notices, arranging Grievance Redressal Committee (GRC) with D.M.C. and 
further proceeding will be carried out through registrar appointed by B.M.C. 

No application shall be maintainable before the Redressal Committee in regard of any decision of 
the M.C.G.M. relating to following issues: 

Determination of need of procurement 

The  decision of whether or not to enter into negotiations. 

Cancellation of a procurement process for certain reasons. 

On receipt of recommendation of the Committee, it will be communicated his decision thereon to 
the Applicant within 10 days or such further time not exceeding 20 days, as may be considered necessary 
from the date of receipt of the recommendation and in case of non-acceptance of any recommendation, the 
reason of such non-acceptance shall also be mentioned in such communication. 

Additional Municipal Commissioner and/or Grievance Redressal Committee, if found, come to the 
conclusion that any such complaint or review is of vexatious, frivolous or malicious nature submitted with 
the intention of delaying or defeating any procurement or causing loss to the procuring entity or any other 
bidder, then such complainant shall be punished with fine, which may extended to Five Lac rupees or two 
percent of the value of the procurement, whichever is higher. 

 

              Full Signature of the tenderer with 

          Office Seal and Address 
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ANNEXURE – K  

Irrevocable Undertaking 

(Annexure ‘K’ shall be submitted by L1 bidder after opening of Packet ‘C’. it shall be submitted on Rs. 500/- 
stamp paper duly notarised) 

(As per circular u/n.CA/F/PROJECT/19/DATED.15.09.2017) 

 

 

I, Shri/Smt……………………………………………………………….……aged,………….years 
 
Indian Inhabitant. Proprietor/Partner/Director of M/s.…………….……………………….resident at 
 
…………………………………………………… do hereby give Irrevocable undertaking as under; 
 
 
1) I say & undertake that as specified in section 171 of C.G.S.T. Act, 2017, any reduction in rate of tax on 

supply of goods or services or the benefit of input tax credit shall be mandatorily passed on to B.M.C. by 

way of commensurate reduction in prices. 

2) I further say and undertake that I understand that in case the same is not passed on and is discovered at 

any later stage, B.M.C. shall be at liberty to initiate legal action against me for its recovery including, but not 

limited to, an appeal to the Screening Committee of the G.S.T. Counsel. 

3) I say that above said irrevocable undertaking is binding upon me/my partners/company/other Directors of 

the company and also upon my / our legal heirs, assignee, Executor, administrator etc. 

4) If I fail to compliance with the provisions of the G.S.T. Act, I shall be liable for penalty/ punishment or 

both as per the provisions of G.S.T. Act. 

Whatever has been stated here in above is true & correct to my/our won knowledge & belief. Solemnly 

affirmed at 

This day of 
 
 
 

DEPONANT 
 
 
Interpreted Explained and 
 
 
Identified by me BEFORE ME 
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2. POWER OF ATTORNEY TO A PERSON FOR SIGNING OF PROPOSAL 

(Not Applicable) 

TO BE EXECUTED BY THE LEAD PARTNER IN CASE OF JOINT VENTURE 
(On Non – judicial stamp paper of Rs. 200 duly attested by notary public) 

Know all men by  these presents, we _________________________________ (name and address 
of the registered office) do hereby constitute, appoint and authorize  Mr. / Ms. 
_________________________________________R/o  _______________________(name and 
address of residence) who is presently employed with us and holding the position 
of_____________________ (designation) as our attorney, to do in our name and on our behalf, all 
such acts, deeds and things necessary in connection with or incidental to the bid of the Joint 
Venture consisting of _______________________________________________, 
_____________________and_______________________(please state the name and address of the 
members of the  Joint Venture)  for  ____________________________ ____________________ 
(name of the work) including signing and submission of all documents and providing  
information/responses to Brihanmumbai Municipal Corporation (BMC), representing us in all 
matters in connection with our bid for the said work. 
We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney pursuant to 
this Power of Attorney and that all acts, deeds and things done by our aforesaid attorney shall and 
shall always be deemed to have been done by us. 
For 
 
(Signature) 
(Name, Title and Address) 
Accept 
…………….…. (Signature) 
(Name, Title and Address of the Attorney) 
Notes: 
i. To be executed by the Lead Partner in case of a Joint Venture. 
ii. The mode of execution of Power of Attorney should be in accordance with the procedure, if 

any, laid down by the applicable law and the charter documents of the executants and when it is 
so required the same should be under common seal affixed in accordance with the required 
procedure 

iii. Also, wherever required, the executants should submit for verification the extract of the charter 
documents and documents such as a resolution / Power of attorney in favour of the Person 
executing this Power of Attorney for the delegation of power hereunder on behalf of the 
executants. 

 

 

 

 

 



 

 

 

- 128 - 
 

3. BOARD RESOLUTION FOR COMPANIES 

3.1 FOR LEAD PARTNER (Not Applicable) 

“RESOLVED THAT approval of the Board be and is hereby granted to join the Joint Venture 

with___________________________, _________________________ and 

_____________________________ (name and address of the members of the Joint Venture) for 

submission of bid to BMC for _______________________________________________ (name of 

the work)  

“RESOLVED FURTHER THAT the “draft” Memorandum of Understanding (“MoU) to be entered 

into with the members of the Joint Venture (a copy where of duly initialed by the Chairman is 

tabled in the meeting) be and is hereby approved.” 

“RESOLVED FURTHER THAT Mr._______________________________(name), 

_____________  (designation) be and is hereby authorized to enter into an MoU, on behalf of the 

company, with the members of the Joint Venture and to sign the form of Tender on behalf of the 

Joint Venture for submission of the bidding documents and execute a power of attorney in favour of 

the Company as Lead partner.” 

3.2 FOR OTHER MEMBERS OF THE JOINT VENTURE (Not Applicable) 

“RESOLVED THAT approval of the Board be and is hereby granted to join the Joint Venture 

with___________________________, _________________________ and 

_____________________________ (name and address of the members of the Joint Venture)

 for submission of bid to BMC for  

___________________________________________________ (name of the work)   

“RESOLVED FURTHER THAT the “draft” Memorandum of Understanding (“MoU) to be entered 

into with the members of the Joint Venture (a copy where of duly initialed by the Chairman is 

tabled in the meeting) be and is hereby approved.” 

“RESOLVED FURTHER THAT Mr.________________________________(name), 

_____________  (designation) be and is hereby authorized to enter into an MoU, on behalf of the 

company, with the members of the Joint Venture and to execute a power of attorney in favour 

of_______________________ (name of the Lead Partner of the Joint Venture) to act as the Lead 

Partner of Joint Venture.”
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                                              4. LETTER OF COMMITMENT 

(Not Applicable) 

(Each member of a Joint Venture has to submit a letter of commitment) 

Date: 

Place: 

To 

The Municipal Commissioner 

Brihanmumbai Municipal Corporation 

Dear Sir, 

 Subject: ________________________________________ (name of the work)  

 This has reference to the Bid being submitted by _________________________ (mention 

the Lead Partner of the Joint Venture), as Lead Partner of the Bidding Joint Venture comprising 

________________________, _______________________ and ____________________________ 

(mention name(s) of the Partners) in respect of 

______________________________________________ (name of the work) in response to the e-

tender notice issued by the BMC dated _________, 20__. 

We hereby confirm the following. 

We __________________________ (name of the Key Person), have examined in detail and have 

understood and satisfied ourselves regarding the contents mainly in respect of the following. 

The bid documents published by BMC;  

All subsequent communications between BMC and the Joint Venture, represented by 

_______________________(name of the Lead Partner in case of a Joint Venture); 

The MoU signed between/among ____________(name(s) of partners); and   

The bid being submitted by _________________(name of the Joint Venture). 

 

We have satisfied ourselves regarding our role in the MOU. If ____________________ 

__________ (name of the Joint Venture) is awarded the work/contract, we shall perform our role as 

outlined in the bid documents to the best of our abilities.   
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The nature of our legal relationship with the Lead Partner of the Joint Venture, is specified in the 

bid documents, as per the requirements stated in the bid Documents.   

We undertake to support ___________________________ (name of the Lead Partner, for which 

the Letter of Commitment is being furnished) in respect of the roles as detailed in the MOU. 

We therefore request BMC to consider our strengths, our experience, and our track record as 

specified in the bid documents pursuant to the conditions specified in the bid, for the purposes of 

evaluation. 

We understand that no change in the partnership in the joint venture, in the role and form of 

responsibility of any partner shall be permitted after submission of the bid. If any change in 

partnership of the joint venture is done it would adversely affect the same.  

For and on behalf of   

Signature      

 

 

(Authorized Representative and Signatory) 

Name of the Person  : 

Designation   : 
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5. JOINT VENTURE SUMMARY 

(Not Applicable) 

Names of all partners of a joint venture: 

1. Partner in charge (Lead Partner): _______________________________  

2. Member Partner: ____________________________________________  

Details of participation in the Joint Venture: 

(Indicate responsibility and extent of participation as applicable in respect of finance planning, 

construction equipment, key personnel and execution of the work of the partner in charge of the 

joint venture and of each of the joint venture partners) 

PARTICIPATION 

DETAILS 

FIRM A 

(Lead Partner) 

FIRM B 

(Member Partner) 

FIRM C 

(Member Partner) 

Finance (%)    

Planning    

Construction Equipment    

Key Personnel    

Execution of Work 

(Give details on 

contribution of each) 

   

 

Signature of the Bidder along with stamp / seal 
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PROFORMAS 

PROFORMA- I  

The list of similar works as stated in para ‘A’ of Post qualification during last Seven 

years- 

PROFORMA- I 

Sr.No. Name of the Project Name of the 

employer 

Stipulated 

date of completion 

Actual date 

of completion 

Actual Cost of 

work done 

1 2 3 4 5 6 

      

      

NOTE: 

a. Scanned Attested copies of completion/performance certificates from the Engineer-in-

Charge for each work should be annexed in the support of information furnished in the above 

proforma. 

b. Works shall be grouped financial year-wise. 

PROFORMA- II  

Yearly turnover during the last three years. 

PROFORMA- II 

Sr.No. Financial year 

Annual Turnover 

of Civil Engineering 

Works 

Updated value to 

current year 

Average of 

last 5years 

Page 

No. 

1    

 

 

2     

3     

Total  

NOTE: The above figures shall tally with the audited balance sheets uploaded by the tenderers duly 
certified by Chartered Accountant.
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PROFORMA- III 

At least similar work, as stated in para ‘A’ of Eligibility Criteria, 

 
PROFORMA- III 

Name 

of the 

Project 

Name of 

the 

Employer 

Cost of 

the Project 

Date of is- 

sue of work 

Order 

Stipulated 

Date of 

Completion 

Actual 

Date of 

Completion 

Actual 

cost of 

work 

done 

Remarks 

explaining 

reasons for 

delay, if 

any 

1 2 3 4 5 6 7 8 

Note:  Scanned Attested copies of completion/performance certificates from the Engineer-in-
charge for each work should be annexed in support of information furnished in the above proforma. 

PERSONNEL (Not applicable) 

PROFORMA- IV 

PROFORMA- IV 

Sr. 

No. 

Post Name Qualification Work Experience 

 
(Prime Candidate / 

Alternate) 
 No. of Years 

Name of the 

Project 

1 

Principal 

Technical 

Representative 

    

2 

Project / Site 

Engineer or 

Engineer 

    

NOTE:  Scanned Attested copies of qualification certificates and details of work experience shall 
be submitted /uploaded. 
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MACHINERY: (for special work only) (Not Applicable) 

PROFORMA- V/A 

PROFORMA- V/A 

Sr.No. Equipment Number Owned/Leased/Assured access 

1 2 3 4 

PROFORMA- V/B 

PROFORMA- V/B 

Sr.No. Equipment Number Owned 

1 2 3 4 

Note: The tenderer(s) shall furnish/upload the requisite Scanned Attested documents of 
ownership/leased of machineries. The undertaking from the suppliers will not be accepted. 

PROFORMA - VI / A (Not applicable) 

Details of Existing Commitments and ongoing works - 
 

PROFORMA - VI / A 

Description    

of 

Work 

Place 

 

Contract 

No.& 

Date 

Name      

&Addresses 

of employer 

Value    of 

Contract 

in Rs. 

Scheduled 

Date of 

completion 

Value    of 

work    

remaining 

to be    

completed 

Anticipated 

Date   of 

completion 

1 2 3 4 5 6 7 8 

Note: Scanned Attested copies of completion/performance certificates from the Engineer-in-
Charge for each work should be annexed in the support of information furnished in the above 
proforma. 

PROFORMA - VI / B  

Details of works for which bids are already uploaded - 

PROFORMA - VI / B 

Description 

of Work  

Place  Name & Ad-

dresses of 

employee  

Value of 

Contract in 

Rs.  

Time 

Period  

Date on which 

decision is 

expected  

Remarks  

1  2  3  4  5  6  7  

Note: Scanned Attested copies of certificates from the Engineer-in-charge for each work shall be annexed. 
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PROFORMA- VII 

 

Information on Litigation History in which the applicant is involved. 

PROFORMA – VII 

Other Party 
(/Parties) 

Employer Cause of Dispute Amount involved 
Remarks showing 

Present Status. 

1 2 3 4 5 

 

Note: Scanned Attested copies of completion/performance certificates from the Engineer-in-charge 
for each work should be annexed and uploaded. 
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SPECIAL ANNEXURE – 1 

 

Name of the Work:- Repair and replacement of mechanical level indicator on wet well Section at  
                                                      Malvani pumping station. 

 

 

 

         Sign & Seal of Tenderer 

 

 

 

 

 

 

 

 

 

 

 

 

 

SR. 
NO 

SAC/
HSN 
Code 

Item/Work 
Description 

AMOUNT 
INCULSIV
E OF ALL 
TAXES & 
DUTIES 

Bidder to indicate the amount of applicable taxes. 

CGST SGST IGST 
Other taxes 

If any  
TOTAL 

AMOUNT 
OF TAXES 

% Amount % Amount % Amount % Amount  

             

             

             

             

TOTAL 
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