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BRIHANMUMBAI MUNICIPAL CORPORATION  
SOLID WASTE MANAGEMENT DEPARTMENT 

 
E-TENDER NOTICE 

 
             Subject: :-e-Tender for “Collection & Transportation with loading &   
                             unloading of dead animals by using Pick-up Van alongwith  
                            trolley.” 
 
           Brihanmumbai Municipal Corporation (BMC) invites e-tender on item 
rate basis to appoint Contractor for the aforementioned work from 
contractors of repute, multidisciplinary engineering organizations i.e. 
Eminent firm, Proprietary/Partnership Firms/ Private Limited Companies/ 
Public Limited Companies/Companies registered under the Indian 
companies’ act 2013. 

The contractors registered with the Brihanmumbai Municipal 
Corporation, (BMC) in Class ‘AA’ as per old registration and Class ‘A’ as per 
new registration and from the contractors/firms equivalent and superior 
classes registered in Central or State Government/Semi Govt. 
Organization/Central or State Public Sector Undertakings, will be allowed 
subject to condition that, The contractor who are not registered with BMC will 
have to apply for registering their firm within three month (03)  months period 
from the award of contract, otherwise their Bid security i.e. E.M.D.( earnest 
money Deposit) will be forfeited/ recovered and an amount equal to 
Registration Fee of respective class will be recovered as penalty.   

Bidding Process will comprise of THREE stages. 
The application form can be downloaded from Mahatender's portal 

(http://mahatenders.gov.in) on payment of Rs. 18,150/- (+18.00% GST) as 
tender scrutiny fee. The applicants not registered with BMC are mandated to 

get registered (Vendor Registration) with BMC for e-tendering process & obtain log 
in credentials to participate in the online bidding process. 
 
The applicants not registered with BMC are mandated to get registered 
(Vendor Registration) with BMC for e-tendering process & obtain login 
credentials to participate in the online bidding process.  
i)  To download  the  application  form,  for   those  applicants  not  having  

vendor registration, need to apply first for vendor registration at the office  of 

Account Officer (FAR), 3rd floor,  Municipal Headquarter. 

ii) Followed by  SRM  login ID  and password to  be  obtained from Central 

Purchase Department (CPD), Office at Byculla, Bakariadda, Mumbai 
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iii) For  e-Tendering registration, enrolment for digital signature certificates 

and user manual, please refer to  respective links provided in  ‘Tenders’  tab. 

Vendors can get digital  signature  from  any one    of  the  Certifying 

Authorities  (CA's) licensed  by controller of certifying authorities  namely, 

Safes crypt, IDRBT, National informatics centre, TCS, CUSTOMS, MTNL, 

GNFC and e- Mudhra CA. 

Name of work Contract Period 

e-Tender for “Collection & Transportation 
with loading & unloading of dead animals by 
using Pick-up Van alongwith trolley” 

365 Shifts             
(1 Year)                 

In terms of the 3 stage system of e-tendering, a Bidder will be 

required to deposit, along with its Bid, an Earnest Money Deposit 

("EMD") of Rs. 1,45,620.00 (Rs. One Lac forty five thousand six 

hundred & twenty only) 

The E.M.D is refundable in accordance to the relevant clause of bid 

document, from the Bid Due Date, except in the case of the selected Bidder 

whose Bid Security/EMD shall be retained. The Bidders will have to provide 

Earnest Money Deposit through the payment gateways while submitting the 

bids. The Bid shall be summarily rejected if it is not accompanied by the 

Earnest Money Deposit. The e-tender is available on BMC portal 

(mahatenders.gov.in) as mentioned in the Header Data of the tender. 

As  per  THREE Packet systems,  the document  for  Packet A & B  is  

to  be uploaded by the bidder in  vendors’ document online in  Packet A, B. 

Packet A,B & C  shall be  opened on  dates as mentioned in  header data. All 

the responsive and eligible bidders if they so wish can be present at the time 

of opening of bids, in the office of Dy. Ch. Eng.(SWM) Planning. The Packet 

C shall be opened if bids submission in Packet A & B satisfies/includes all 

the requirements and same are found acceptable to the Authority. 

The Municipal Commissioner reserves the right to reject all or any 

of the e- tender(s) without assigning any reasons at any stage. 

The dates and time for submission and opening the bids are as shown 

in the Header Data. If there are any changes in the dates the same will be 

displayed on Mahatenders Portal. (mahatenders.gov.in) 
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The Applicants interested  for  the  above  referred  works  may  

contact  the Dy. Chief  Eng. (SWM) Planning at the following address on any 

working day during office hours. 

Office of the 
Deputy Chief Engineer (Solid Waste Management) Planning, 

Fourth Floor, Municipal Khatav Market Building, 
Opposite Avishkar Building, Khatavwadi, Sleater road, 

Grant Road (W), Mumbai-400007 
Phone:- 022-23877691/23844450 
Email- (ee1swm.pl@mcgm.gov.in/ 

                                 dycheswmplanning.swm@mcgm.gov.in)  
The applicants may wish to visit the site under reference and can 

collect the information of the present status from the department who have 

invited the bids. 

BMC reserves the rights to accept any of the application or reject any 

or all the application received for above works, without assigning any reasons 

thereof. The information regarding above subject matter is available on 

Website of Mahatenders (mahatenders.gov.in)  

  Bidders are also advised to refer “Bidders Manual Kit” available at 
https://mahatenders.gov.in/nicgep/app?page=BiddersManualKit&service=pa
ge for further details about the e-tendering process. 
 
For any help, in the e-Tendering process, can be availed by dialling help-desk 
number 022-22046934/22837339 from 11.30 AM to 5.00 PM on all working 
days . Email: support-eproc@nic.in 
 
SPECIAL NOTE :  
TENDERERS ARE REQUESTED TO GO THROUGH THE e- TENDER 
GUIDELINES ON NIC PORTAL (https://mahatenders.gov.in). For registration, 
enrolment for digital signature certificate & user manual, please refer to 
respective links provided in e-tendering tab. The vendors can get digital 
signature from any one of the Certifying Authorities (CA’s) licensed by the 
Controller of Certifying Authorities namely Safes crypt, IDRBT, National 
Informatics Centre, TCS, Customs, MTNL, GNFC and e- Mudhra. 
                                                                                    
 

    sd/- 

Dy.Ch.E. (SWM) Planning 
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HEADER DATA 

Tender ID no.. 
 
2025_MCGM_1176342_1 
 

Name of Organization 
Brihanmumbai Municipal 
Corporation (BMC) 

Subject 
 

e-Tender for “Collection & Transportation 
with loading & unloading of dead animals by 
using Pick-up Van alongwith trolley.” 

 

Tender scrutiny fee  Rs. 18,150.00 + 18% GST 

Bid Security Deposit/ EMD 
Rs. 1,45,620.00 

Date of issue and sale of 
tender 

06.05.2025 from11:00Hrs 

Last date & time for  sale  of  
tender  & Receipt of Bid 
Security Deposit 

26.05.2025 upto16:00Hrs 

Submission  of  Packet A,   B   
& Packet C (Online) 

26.05.2025  upto16:00Hrs 

Pre bid Meeting 
              at 15.00 Hrs in conference 
room of Ch.E.(S.W.M)   

Opening of Packet A & B 28.05.2025 after 16:00Hrs 

Opening of Packet C (Online) 30.05.2025 after 11.00hrs 

Address for communication 

Office of the 
Dy.Ch.Eng.(SWM) Planning 
Fourth Floor, Municipal Khatav 
Market Building, 
Opposite Avishkar Building, 
Khatavwadi, Sleater road, 
Grant Road (W), Mumbai-400007 
Phone:- 022-23877691/23844450 
Email- (ee1swm.pl@mcgm.gov.in/ 
dycheswmplanning.swm@mcgm.gov.in) 

Venue for opening of bid                                                                                                                  On line in Dy. Ch. Eng.(SWM) Pl.’s office 
 
This tender document is not transferable. 

BMC reserves the rights to reject any or all the application received for 
above subject without assigning any reason thereof. 

 
 sd/- 

Dy.Ch.Eng.(SWM) Planning 
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A. 1.1 Technical Capacity 

(i) The tenderer(s) in their own name should have satisfactorily executed the 

work of similar nature as described in para 1.3 in BMC /Semi Govt. /Govt. 

& Public Sector Organizations during last seven (7) years ending last day 

of month previous to the one in which bids are invited as a prime 

Contractor. 

a) Three similar completed works each of value not less than the value 

equal to Rs. 29,12,394.00    OR  

b) Two similar completed works each of value not less than the value 
equal to Rs. 36,40,492.50     OR  

c) One similar completed work of value equal and or not less than the 
Rs. 58,24,788.00 

The value of executed works shall be brought to current costing level by 
enhancing the actual value of work at compound rate of 10 % per annum; 
calculated from the date of completion to last date of receipt of applications 
for tenders. 

(ii) The tenderer shall submit/upload authorization letter in Packet ‘B’ as per 

Annexure-H, from the Mumbai Khadi & village Industries Association for 

collection & transportation with loading & unloding of dead animals from 

Mumbai City & Suburban including Deonar Abattoir to Kora Kendra carcass 

disposal plant at Bapane, Tal. Vasai, District Palghar / any other government 

approved carcass disposal plant. If tenderer have not submit the 

authorization letter in Packet’B’, shall be treated as non-responsive. 

1.2 Financial Capacity 

The Bidder shall have achieved   an   average   annual   financial   turnover   
of Rs.43,68,591.00 as certified by ‘Chartered Accountant’ not less than an 
amount as mentioned in table below in 2022-23, 2023-24, 2024-25. 

The value of each year’s turnover shall be brought to current costing 
level by enhancing the actual value at compound rate of 10 % per annum; 
calculated from the date of completion to last date of receipt of applications 
for tenders. 
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1.3 Similar Experience: 

The tenderer shall have experience of Collection & Transportation with loading 
& unloading of dead animals / MSW in BMC/ any Government /Semi-
Government Organization / Public sector undertakings. 
 
Note:- The bidder shall disclose the litigation history in packet ‘B’ under 
the head “Details of Litigation History” on their letter head. 
 
            If there is no Litigation History, the bidder shall specifically 
mention that there is no Litigation History against him as per the clause 
of Litigation History. In case there is litigation History – 
Litigation History must cover – Any action of blacklisting, debarring, 
banning, suspension, deregistration and cheating with BMC, State Govt., 
Central Govt. or any authority under State or Central Govt./ Govt. 
Organization initiated against the company, firm, directors, partners or 
authorized signatory shall be disclosed for last 5 years from the date of 
submission of bid. Also, bidder must disclose the litigation history for 
last 5 years from the date of submission of bid about any action like show 
cause issued, blacklisting, debarring, banning, suspension, deregistration 
and cheating with BMC & BMC is party in the litigation against the 
company, firm, directors, partners or authorized signatory for carrying 
out any work for BMC by any authority of BMC and the orders passed by 
the competent authority or by any Court where BMC is a party. While 
taking decision on litigation history, the concerned Chief Engineer or 
D.M.C. or Director, as may be the case, should consider the details 
submitted by bidder and take decision based on the gravity of the 
litigation and the details submitted by the bidder and take decision based 
on the gravity of the litigation and the adverse effect of the act of 
company, firm, directors, partners or authorized signatory on the BMC 
works which can spoil the quantity, output, delivery of any goods or any 
work execution and within the timeframe.  
 

1.4 Bid Capacity :- (Not Applicable)  

            The bid capacity of the prospective bidders will be calculated as 

under: 

Assessed Available Bid Capacity = (A* N* 2 - B) 

Where, 

A = Maximum value of Civil Engineering works executed in any one 

year (year means Financial year) during the last five years (updated to 

the price level of the Financial year in which bids are received at a rate of 
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10% per year, compounded annually) taking into account the completed 

as well as works in progress. 

N = Number of years prescribed for completion of the Project/Works, 

excluding monsoon period, for which these bids are being invited. (E.g. 7 

months = 7/12 year) For every intervening monsoon, 0.33 shall be added 

to N. 

B = Value of existing commitments (only allotted works) on the last 

date of submission of bids as per bidding document and on-going works 

to be completed during the period of completion of the Project/Works for 

which these bids are being invited. 

Note: The statement showing the value of existing commitments and on-

going works as well as the stipulated period of completion remaining for 

each of the works listed should be attached along with certificates duly 

signed by the Engineer-in Charge, not below the rank of an Executive 

Engineer or equivalent. 

 

Even though the bidders meet the above qualifying criteria, they 

are subject to be disqualified if they : 

 Have made misleading or false representation in the forms, statements 

    and attachments submitted in proof of the qualification requirements;       

and/or  

 Have record for poor performance such as abandoning the works, not 

properly completing the contract, inordinate delays in completion, or 

financial failures etc. 

1.5 Joint Venture 

Joint Venture is not allowed in this tender. 

1.6   Infrastructural Set Up 
 The bidder shall have their well established office within the MMR 

Region. In case the bidder doesn’t have an office he shall give an undertaking 

n Rs.500/- stamp paper that he shall set up an office within MMR within 

period of 90 days from the date of issue of LOA. 
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                               DISCLAIMER 

The information contained in this e-tender document or provided to 

Applicant(s), whether verbally or in documentary or any other form, by or on 

behalf of the Brihanmumbai Municipal Corporation (BMC), hereafter also 

referred as “The Authority “, or any of its employees or advisors, is provided 

to Applicant(s) on the terms and conditions set out in this e-tender and such 

other terms and conditions subject to which such information is provided. 

This e-tender includes statements, which reflect various assumptions 

and assessments arrived at by Brihanmumbai Municipal Corporation (BMC) 

in relation to the Project. Such assumptions, assessments and statements 

do not purport to contain all the information that each Applicant may 

require. This e-tender may not be appropriate for all persons, and it is not 

possible for the Brihanmumbai Municipal Corporation (BMC), its employees 

or advisors to consider the investment objectives, financial situation and 

particular needs of each party who reads or uses this e-tender. The 

assumptions, assessments, statements and information contained in this e- 

tender may not be complete, accurate, adequate or correct.  Each Applicant  

should  therefore, conduct its own investigations and analysis and should 

check the accuracy, adequacy, correctness, reliability and completeness of the 

assumptions, assessments, statements and information contained in this e-

tender and obtain independent advice from appropriate sources. 

Information provided in this e-tender to the Applicant(s) is on a wide 

range of matters, some of which may depend upon interpretation of law. The 

information given is not intended to be an exhaustive account of statutory 

requirements and should not be regarded as a complete or authoritative 

statement of law. Brihanmumbai Municipal Corporation (BMC) accepts no 

responsibility for the accuracy or otherwise for any interpretation or opinion 

on law expressed here. 

Brihanmumbai Municipal Corporation (BMC), its employees and 

advisors make no representation or warranty and shall have no liability to 

any person, including any Applicant or Bidder,  under  any law,  statute,  

rules  or regulations  or tort,  principles  of restitution  or unjust 

enrichment or otherwise for any loss, damages, cost or expense which 
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may arise from or be incurred or suffered on account of anything contained 

in this e-tender or otherwise, including the accuracy, adequacy, correctness, 

completeness or reliability of the e-tender and any assessment, assumption, 

statement or information contained therein or deemed to form part of this e-

tender or arising in any way with pre-qualification of Applicants for 

participation in the Bidding Process. Brihanmumbai Municipal Corporation 

(BMC) also accepts no liability of any nature whether resulting from 

negligence or otherwise howsoever caused arising from reliance of any 

applicant upon the statements contained in this e-tender. 

Brihanmumbai Municipal Corporation (BMC) may, in its absolute 

discretion but without being under any obligation to do so, update, amend or 

supplement the information, assessment or assumptions contained in this e-

tender. 

The issue of this e-tender does not imply that Brihanmumbai Municipal 

Corporation (BMC) is bound to select and short-list pre-qualified Applications 

for Bid Stage or to appoint the selected  Bidder  or  Concessionaire,  as  the  

case  may  be,  for  the  Project  and Brihanmumbai Municipal Corporation 

(BMC) reserves the right to reject all or any of the Applications or Bids 

without assigning any reasons whatsoever. 

The Applicant shall bear all its costs associated with or relating to the 

preparation and submission of its Application including but not limited to 

preparation, copying, postage, delivery fees, expenses associated with any 

demonstrations or presentations which may be required by Brihanmumbai 

Municipal Corporation (BMC) or any other costs incurred in connection with 

or relating to its Application. All such costs and expenses will remain with 

the Applicant and Brihanmumbai Municipal Corporation (BMC) shall not be 

liable in any manner whatsoever for the same or for any other costs or other 

expenses incurred by an Applicant in preparation or submission of the 

Application, regardless of the conduct or outcome of the Bidding Process. 
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INTRODUCTION 

1.   Background: 

Brihanmumbai Municipal Corporation (BMC) covers an area of 483.14 

sq.kms.with a population of 1.24 Crores as per census of 2011. The 

metropolis accounts major portion of India’s international trade and 

government’s revenue, from being one of the foremost centres of education, 

science and technological research and advancement. 

The Mumbai Metropolis has historic tradition of strong civic activism 

dedicated to the cause of a better life for all its citizens. And it’s the 

Brihanmumbai Municipal Corporation (BMC), hereafter called the 

“Corporation”, the primary agency responsible for urban governance in 

Brihan Mumbai. 

BMC (The Authority) is one of the largest local self-governments in the 

Asian Continent. In observance of historic traditions of strong civic activism, 

with the change in time and living conditions to match with the 

urbanization, BMC has mainly focused in providing almost all  kinds  of  

engineering  services viz,  Hydraulics,  storm  water  drain,  sewerage,  water  

supply projects, roads, bridges, solid waste management, and environmental 

services.   Beside this, BMC is also providing dedicated services in various 

segments such as Public Health, Primary Education as well as the 

construction and maintenance of Public Markets and Slaughter Houses. 

BMC is an organization having different departments, right from 

engineering depts. to health depts. Moreover we have other dept. like 

education, market, fire brigade dept. and other such departments where quite 

a good number of staff members are working. 
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E-TENDERING ONLINE SUBMISSION PROCESS 
 

TENDERERS ARE REQUESTED TO GO THROUGH THE e- TENDER 
GUIDELINES ON NIC PORTAL (https://mahatenders.gov.in). For registration, 
enrolment for digital signature certificate & user manual, please refer to 
respective links provided in e-tendering tab. The vendors can get digital 
signature from any one of the Certifying Authorities (CA’s) licensed by the 
Controller of Certifying Authorities namely Safes crypt, IDRBT, National 
Informatics Centre, TCS, Customs, MTNL, GNFC and e- Mudhra. 
 

The terminology of e-Tendering is solely depending upon policies in 

existence, guidelines and methodology adopted since decades. The SRM is 

only change in process of accepting and evaluation of tenders in addition to 

manual. The SAP module to be used in this E-tendering is known as 

Supplier Relationship Module (SRM).SRM is designed and introduced by 

ABM Knowledge ware Ltd. who will assist BMC in throughout the tendering 

process for successful implementation. 

NOTE: This tendering process is covered under Information Technology ACT 

& Cyber Laws as applicable 

(1) In e-tendering process some of the terms and its definitions are to be read 

as under wherever it reflects in online tendering process. 

Start Date read as “Sale Date” 

End Date read as “Submission Date”  

Supplier read as “Contractor/bidder”  

Vendor read as “Contractor/bidder” 

Vendor Quotation read as “Contractors Bid/Offer”  

Purchaser read as “Department/BMC” 

 

I. Before entering in to online tendering process, the contractors should 

complete the registration process so as to get User ID for E-tendering links. 

For this, the contractors can access through Supplier registration via BMC 

Portal. 

There are two methods for this registration :( II and III) 

 

II. Transfer from R3 (registered contractors with BMC) to SRM 

a. Contractors already registered with BMC will approach to Vendor Transfer 

cell. 
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b. Submit his details such as (name, vendor code, address, registered Email 

ID, pan card etc.) to Vendor transfer cell. 

c. BMC authority for Vendor Transfer, transfers the Vendor to SRM 

application from R3 system to SRM system. 

d. Transferred Vendor receives User ID creation link on his supplied mail Id. 

e. Vendor creates his User ID and Password for e-tendering applications by 

accessing link sent to his mail ID. 

 

III. Online Self Registration (Temporary registration for applicant not 

registered with BMC) 

a.   Vendor fills up Self Registration form via accessing BMC portal. 

b.   Vendor Transfer cell (same as mentioned above) accesses Supplier 

Registration system and accepts the Vendor request. 

c.   Accepted Vendor receives User ID creation email with Link on his 

supplied mail Id. 

d.   Vendor creates his User ID and Password for e-tendering application. 

 

IV. CONTRACTORS BIDDING:  Applicant will Quote and Upload Tender 

Documents 

1.   Access e-tender link of SRM Portal 

2.   Log in with User ID and Password 

3.   Selects desired Bid Invitation (he wants to bid) 

4.   To download tender documents contractors will have to pay online 

Tender fee. The same can be done by accessing Pay Tender Fees option. By 

this one will be able to pay Tender fee through Payment Gateway-If 

transaction successful, Contractors can register his interest to participate. 

Without Registration one cannot quote for the Bid/Tender. 

5.   Applicant  will  download  Tender  Documents  from  Information  from  

purchaser  tab  by accessing Purchaser document folder through 

collaboration ‘C’ folder link. 

6.   Applicant will upload Packet A related and Packet B related Documents 

in Packet A and Packet B folder respectively by accessing these folders 

through “My Notes” Tab and collaboration folder link. 
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7.   All the documents uploaded have to be digitally signed and saved. 

Contractors can procure there digital signature from any certified CA’s in 

India. 

8.   Bid security deposit/EMD and ASD, if applicable, should be paid online 

as mentioned in tender. 

9.   For commercial details (in Packet C) contractors will fill data in Item 

Data tab in Service Line Item figure.(If entered ‘0’ it will be treated as at par. 

By default the value is zero only. 

10. Applicants to check the bid, digitally signs & save and submit his Bid 

Invitation. 

11.    Applicants can also save his uploaded documents/commercial 

information without submitting the BID for future editing through ‘HOLD’ 

option. 

12.    Please note that “Hold” action do not submit the Bid. 

13.    Applicants will receive confirmation once the Bid is submitted. 

14.    Bid creator (BMC) starts Bid Opening for Packet A after reaching End 

Date and Time and Bid Evaluation process starts. 

As per Three Packet system, the document for Packet A & B is to be 

uploaded by the tenderer in 'Vendor's document' online in Packet A & B. 

Before purchasing/ downloading the tender copy, tenderer may refer to post- 

Qualification criteria mentioned in e-Tender Notice. 

The tenderer shall pay the EMD/Bid Security through payment 

gateways before submission of Bid and shall upload the screenshot of receipt 

of payment in Packet ‘A’ instead of paying the EMD at any of the CFC centres 

in BMC Ward Offices. 

    The e-tender is available on BMC portal, http://portal.mcgm.gov.in, 

as mentioned in the Header Data of the tender. The tenders duly filled in 

should be uploaded and submitted online on or before the end date of 

submission. The Packet ‘A’, Packet ‘B’ & Packet ‘C’ of the tenderer will be 

opened as per the time-table shown in the Header Data in the office of Dy.Ch 

Eng.(SWM) Planning 

The Municipal Commissioner reserves the right to reject all or any 

of the e-Tender(s) without assigning any reason at any stage. The dates and 
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time for submission and opening the tenders are as shown in the Header 

Data. If there are any changes in the dates the same will be displayed on the 

BMC Portal (http://portal.mcgm.gov.in ). 
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INSTRUCTIONS TO APPLICANTS 
A.   Scope of Application 

The Authority wishes to receive Applications for Qualification in order to 

SELECT experienced and capable Applicants for the Bid Stage. 

B.   Eligibility of Applicants 

 Brihanmumbai Municipal Corporation (BMC) invites e-tender on item 

rate basis to appoint Contractor for the aforementioned work from 

contractors of repute, multidisciplinary engineering organizations i.e. 

Eminent firm, Proprietary/Partnership Firms/ Private Limited 

Companies/ Public Limited Companies/Companies registered under the 

Indian companies’ act 2013. 

 The contractors registered with the Brihanmumbai Municipal 
Corporation, (BMC) in Class ‘AA’ as per old registration and Class ‘A’ as per 
new registration and from the contractors/firms equivalent and superior 
classes registered in Central or State Government/Semi Govt. 
Organization/Central or State Public Sector Undertakings, will be allowed 
subject to condition that, The contractor who are not registered with BMC will 
have to apply for registering their firm within three month (03)  months period 
from the award of contract, otherwise their Bid security i.e. E.M.D.( earnest 
money Deposit) will be forfeited/ recovered and an amount equal to 
Registration Fee of respective class will be recovered as penalty.   

1.1 Technical Capacity 

(i) The tenderer(s) in their own name should have satisfactorily executed 

the work of similar nature as described in para 1.3 in BMC /Semi Govt. 

/Govt. & Public Sector Organizations during last seven (7) years ending 

last day of month previous to the one in which bids are invited as a prime 

Contractor. 

a) Three similar completed works each of value not less than the value 

equal to Rs. 29,12,394.00  OR  

b) Two similar completed works each of value not less than the value 
equal to Rs. 36,40,492.50.00     OR  

c) One similar completed work of value equal and or not less than the 
Rs. 58,24,788.00 

             The value of executed works shall be brought to current costing 

level by enhancing the actual value of work at compound rate of 10 % per 
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annum; calculated from the date of completion to last date of receipt of 

applications for tenders. 

(ii) The tenderer shall submit/upload authorization letter in Packet ‘B’ as per 

Annexure-H, from the Mumbai Khadi & village Industries Association for 

collection & transportation with loading & unloding of dead animals from 

Mumbai City & Suburban including Deonar Abattoir to Kora Kendra carcass 

disposal plant at Bapane, Tal. Vasai, District Palghar / any other government 

approved carcass disposal plant. If tenderer have not submit the 

authorization letter in Packet’B’, shall be treated as non-responsive. 

1.2 Financial Capacity 

The Bidder shall have achieved   an   average   annual   financial   turnover   

of Rs. 43,68,591.00  as certified by ‘Chartered Accountant’ not less than an 

amount as mentioned in table below in 2022-23, 2023-24, 2024-25. 

The value of each year’s turnover shall be brought to current costing 

level by enhancing the actual value at compound rate of 10 % per annum; 

calculated from the date of completion to last date of receipt of applications 

for tenders. 

1.3    Similar Experience: 

The tenderer shall have experience of Collection & Transportation with 
loading & unloading of dead animals / MSW in BMC/ any Government 
/Semi-Government Organization / Public sector undertakings. 

                                                    
Note: - The bidder shall disclose the litigation history in packet ‘B’ under 

the head “Details of Litigation History” on their letter head. 

            If there is no Litigation History, the bidder shall specifically 

mention that there is no Litigation History against him as per the clause 

of Litigation History. In case there is litigation History – 

Litigation History must cover – Any action of blacklisting, debarring, 

banning, suspension, deregistration and cheating with BMC, State Govt., 

Central Govt. or any authority under State or Central Govt./ Govt. 

Organization initiated against the company, firm, directors, partners or 

authorized signatory shall be disclosed for last 5 years from the date of 

submission of bid. Also, bidder must disclose the litigation history for 
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last 5 years from the date of submission of bid about any action like 

show cause issued, blacklisting, debarring, banning, suspension, 

deregistration and cheating with BMC & BMC is party in the litigation 

against the company, firm, directors, partners or authorized signatory 

for carrying out any work for BMC by any authority of BMC and the 

orders passed by the competent authority or by any Court where BMC is 

a party. While taking decision on litigation history, the concerned Chief 

Engineer or D.M.C. or Director, as may be the case, should consider the 

details submitted by bidder and take decision based on the gravity of the 

litigation and the details submitted by the bidder and take decision 

based on the gravity of the litigation and the adverse effect of the act of 

company, firm, directors, partners or authorized signatory on the BMC 

works which can spoil the quantity, output, delivery of any goods or any 

work execution and within the timeframe. 

A. Bid Capacity :- Not Applicable 

The bid capacity of the prospective bidders will be calculated as under: 

Assessed Available Bid Capacity = (A* N* 2 - B) 

Where, 

A = Maximum value of Engineering works executed in any one year 

(year means Financial year) during the last five years (updated to the 

price level of the Financial year in which bids are received at a rate of 

10% per year, compounded annually) taking into account the completed 

as well as works in progress. 

N = Number of years prescribed for completion of the Project/Works, 

excluding monsoon period, for which these bids are being invited. (E.g. 7 

months = 7/12 year) For every intervening monsoon, 0.33 shall be added 

to N. 

B = Value of existing commitments (only allotted works) on the last 

date of submission of bids as per bidding document and on-going works 

to be completed during the period of completion of the Project/Works for 

which these bids are being invited. 
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Note: The statement showing the value of existing commitments and on-going 

works as well as the stipulated period of completion remaining for each of the 

works listed should be attached along with certificates duly signed by the 

Engineer-in Charge, not below the rank of an Executive Engineer or 

equivalent. 

Even though the bidders meet the above qualifying criteria, they 

are subject to be disqualified if they have: 

 Have made misleading or false representation in the forms, statements 

    and attachments submitted in proof of the qualification requirements;       

and/or  

 Have record for poor performance such as abandoning the works, not 

properly completing the contract, inordinate delays in completion, or 

financial failures etc. 

B. Infrastructural Set Up 

 The bidder shall have their well established office within the MMR 

Region. In case the bidder doesn’t have an office he shall give an undertaking 

on Rs.500/- stamp paper that he shall set up an office within MMR within 

period of 90 days from the date of issue of LOA. 

C.  Equipment Capabilities as required for this work: 

A. Regular & Routine works: The bidder should, undertake their own 

studies and furnish with their bid, a detailed planning and methodology 

supported with assessment study of requirements of equipment/vehicles & 

machineries to allow the employer to review their proposal. The successful 

bidder will make the arrangements of the required equipment/vehicles on 

the day of commencement or with respect to the progress of the work in 

phases, as per the instructions of site in charge and as per specifications. 

The successful bidder and, to that effect he will ensure commitment on an 

undertaking on Rs.500/- stamp paper to be submitted along with the Bid 

in Packet B. 

B.  New and Original Works: The bidder should, undertake their own 

studies and fur- nish with their bid, a detailed construction planning and 

methodology supported with assessment study of requirements of 

equipment/plants & machineries to allow the employer to review their 
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proposal. The bidder will ensure his commitment to make the 

arrangements of the required equipment on the day of commencement or 

with respect to the progress of the work in phases, as per the instructions 

of site in charge on an undertaking on Rs.500 stamp paper to be 

submitted along with the Bid in Packet B. However, this condition in no 

way shall dilute the respective condition in Registration Rules of BMC. 

C. Special Works: The concerned Ch. Eng. Shall enlist the equipments in the 
tender document justified for the project and ensure the capacity of the bidder for 
the same with the approval of concerned AMC. 
 

Bidders shall submit the undertaking for equipment/vehicle/ 

machinery capability on Rs. 500 stamp paper separately. All other 

necessary undertaking shall be submitted on Rs. 500 stamp paper 

separately.  

 

D. Technical Personnel 

The contractor and/or its managerial staff should have 

qualification/experience appropriate to the function they fulfill. The 

minimum standard shall be increased by asking that at least one 

number or more of the contractor or its managerial staff have acquired 

qualifications or work experience to the needs of the contract. The 

minimum standard may also state that the person or per- sons 

responsible for managing the works must have a minimum of no’s of 

years’ experience work- ing on similar nature of projects. 

For fixing requirement of Technical Staff as required for this work. 

(A) General Guidelines for Fixing Requirement of Technical Staff  

Cost of work 

(Rs in Crore) 

Requirement of Technical 
Staff 

Minimum 

Experience 
(year) 

Designation 

 

Qualification Number 
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more than 100 

 

i)Graduate 
Engineer(Major 
component) 

 

1 

 

20 

 

Project Manager in 
major discipline of 

engineering 

 ii) Graduate 
Engineer 

2+1 

 

 

12 

 

Deputy Project 
Manager in major 
discipline of 
engineering 

 

 

 

iii)Graduate 
Engineer 

or 

Diploma Engineer 

4 

 

2 

5 

 

10 

Project/Site 
Engineer 

 

 iv) Graduate 
Engineer 

 

1+1 8 Quality Engineer 

 

 v) Diploma 

Engineer 

1 8 surveyor 

 

 vi) Graduate 
Engineer 

 

1+1 6 Project Planning/ 
Billing Engineer 

 

 

more than 50 to 100 

 

  
 

20 

 

Project Manager     

i)Graduate Engineer 1 

 

 

 ii) Graduate 
Engineer 

1+1 

 

 

12 

 

 

Deputy Project 
Manager 

 iii)Graduate 
Engineer 

or 

Diploma Engineer 

2+1 5 

or 

10 

Project/Site 
Engineer 

 

 iv) Graduate 
Engineer 

 

1 8 Quality Engineer 
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 v) Diploma 

Engineer 

1 8 surveyor 

 

 vi) Graduate 
Engineer 

 

1+1 6 Project Planning/ 
Billing Engineer 

more than 20 to 50 

 

 

20 

Project Manager 

  

i)Graduate Engineer 1 
       

 ii) Graduate 
Engineer 

or 

Diploma Engineer 

1+1 

 

 

5 

or 

10 

Project/Site 
Engineer 

 

 iii)Graduate 
Engineer 

1 8 Quality Engineer 

 iv) Diploma 

Engineer 

1 8 surveyor 

 

 v) Graduate 
Engineer 

1 6 Project Planning/ 
Billing Engineer 

Notes- 1 “Cost of work”, in table above, shall mean the agreement amount of the work. 

2. Rate of recovery in case of non-compliance of the clause be stipulated at following rates. 

Scanned Attested copies of qualification certificates and details of work experience shall be 

submitted /uploaded. Contractor shall submit the details of the proposed staff in Proforma 

IV of this tender document. 

Rate of recovery in case of non-compliance of the clause be stipulated at following  

rates:-  

Sr. No. Qualification Experience(years) Rate of Recovery 

1 Project Manager with 
engineering 

20 Rs.60000/-p.m. 

2 Deputy Project Manager 12 Rs.40000/-p.m. 

3 Project/Site Engineer 5 to 10 respectively Rs.25000/-p.m. 
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(Degree/Diploma) 

4 Quality Graduate 
Engineer 

8 Rs.25000/-p.m. 

5 Surveyor 8 Rs.15000/-p.m. 

6 Project Planning/ Billing 
Engineer 

6 Rs.20000/-p.m. 

 

3. Nothing extra need to be added while preparing market rate justified amount of the 
work if stipulation is made as per above recommended scale of technical staff. 

4. Requirement of technical staff and their experience can be varied depending upon 
cost and complexity of the work by competent authority i.e. Chief Engineer with 
recorded reasons. 

5. The failure in providing experienced technical and /professional ability personnel 
and even ignoring the instruction of the Engineer-in-charge shall be linked to 
penalization. Such disobeying attitude of the contractor shall also be reported to 
Vigilance/Registration & Monitoring department. 

B) General Guidelines for Fixing Requirement of Technical Staff (Not Applicable) 

Cost of work 

(Rs in Crore) 

Requirement of Technical 
Staff 

Minimum 

Experience (year) 

Designation 

  
Qualification Number 

   
more than 10 to 

20 

 

I) Project Manager 
with degree in 
corresponding 
discipline of 
Engineering  

 

1 

 

10 

 

Principal Technical 
Representative  

 

ii) Graduate 
Engineer 

1 5 Technical 
Representative 

 

iii)Graduate 
Engineer 

or 

Diploma Engineer 

2 

 

2 

2 

 

5 

Project/Site 
Engineer & Project 
Planning /Billing 
Engineer 

 

5 to 10 i)Graduate 
Engineer 

1 

 

5 Principal Technical 
Representative 
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ii) Graduate 
Engineer 

or 

Diploma Engineer 

2 

 

2 

2 

 

5 

Project/Site 
Engineer Engineer  

 

More than 1.5 to 
5 

i) Graduate 
Engineer 

1 

 

5 Principal Technical 
Representative 

ii) Graduate 
Engineer 

or 

Diploma Engineer 

1 

 

1 

2 

 

5 

Project/Site 
Engineer  

 

Billing Engineer 

 

Up to 1.5 i) Graduate 
Engineer 

or 

Diploma 
Engineer 

1  

 

1 

2 

 

5 

Principal Technical 
Representative 

Project/Site 
Engineer/ Billing 

Engineer 

Notes- 1 “Cost of work”, in table above, shall mean the agreement amount of the work. 

2. Rate of recovery in case of non-compliance of the clause be stipulated at following rates. 

Rate of recovery in case of non-compliance of the clause be stipulated at following  

rates:- 

Sr. No. Qualification Experience(years) Rate of Recovery 

1 Project Manager with 
engineering 

10 Rs.30000/-p.m. 

2 Graduate Engineer 5 Rs.25000/-p.m. 

3 Graduate Engineer 2 Rs.25000/-p.m. 

5 Diploma Engineer 5 Rs.15000/-p.m. 

3. Nothing extra need to be added while preparing market rate justified amount of the 

work if stipulation is made as per above recommended scale of technical staff. 

4. Requirement of technical staff and their experience can be varied depending upon 
nature of work by competent authority i.e. Chief Engineer with recorded reasons 



32 

 

E. TIME PERIOD OF THE PROJECT:   365 Shifts (1 Year) 

The time allowed for carrying out the work as entered in the Tender 

shall be strictly observed by the Contractor and shall be reckoned from the 

date on which the Letter of Acceptance is given to the Contractor. The 

work shall throughout the stipulated period of the Contract be proceeded 

with all due diligence as time being deemed to be the essence of the 

contract on the part of the Contractor. On failing to do so, the Contractor 

shall pay as compensation an amount which shall be governed as per 

Clause - 8(e) of Standard General Conditions of Contract. 

The programme for completion of work shall be a part of the Contract 

Document in the form of Bar Chart / GANTT Chart. The Contractor is 

supposed to carry out the work and keep the progress as per Bar 

Chart/GANTT Chart. The Contractor shall complete the work as per the 

Schedule given in the Contract and the programme submitted by the 

Contractor. 

F. Contract Execution 

All required documents for execution of the contract shall be 

submitted within 30 days from the date of issue of letter of acceptance. If 

the documents are not submitted within the stipulated time a penalty of Rs 

5000/- per day will be applicable to the contractor. All contract documents 

need to be duly affixed with stamp duty properly signed along with 

evidence/proof of payment of security/contract deposit/ within 30 days from 

the date of letter of acceptance received by him. 

G. If the amount of the Contract Deposit to be paid above is not paid 

within 30 days from the date of issue of Letter of Acceptance, the Tender / 

Contractor already accepted shall be considered as cancelled and legal steps 

will be taken against the contractor for recovery of the amounts. 

H. The amount of Security Deposit retained by the BMC shall be released 

after expiry of period up to which the contractor has agreed to maintain the 

work in good order is over. In the event of the contractor failing or neglecting 

to complete the rectification work within the period up to which the 
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contractor has agreed to maintain the work in good order, the amount of 

security deposit retained by BMC shall be adjusted towards the excess cost 

incurred by the Department on rectification work.  

I.  Action when whole of security deposit is forfeited: 

In any case in which under any Clause of this contract, the contractor 

shall have rendered himself liable to pay compensation amounting to the 

whole of this security deposit whether paid in one sum or deducted by 

instalments or in the case of abandonment of the work owning to serious 

illness or death of the contractor or any other cause, the Engineer on 

behalf of the Municipal Commissioner shall have power to adopt any of the 

following process, as he may deem best suited to the interest of BMC- 

a) To rescind the contract (for which recession notice in writing to the 

contractor under the head of Executive Engineer shall be conclusive 

evidence) and in that case, the security deposit of the contract shall 

stand forfeited and be absolutely at the disposal of BMC. 

b) To carry out the work or any part of the work departmentally debiting 

the contractor with the cost of the work, expenditure incurred on tools 

and plant, and charges on additional supervisory staff including the 

cost of work- charged establishment employed for getting the un-

executed part of the work completed and crediting him with the value of 

the work done departmentally in all respects in the same manner and 

at the same rates as if it had been carried out by the contractor under 

the terms of his contract. The certificate of the Executive Engineer as to 

the costs and other allied expenses so incurred and as to the value of 

the work so done departmentally shall be final and conclusive against 

the contractor. 

c) To order that the work of the contractor be measured up and to take 

such part thereof as shall be un-executed out of his hands, and to give 

it to another contractor to complete, in which case all expenses 

incurred on advertisement for fixing a new contracting agency, 

additional supervisory staff including the cost of work charged 

establishment and the cost of the work executed by the new contract 

agency will be debited to the contractor and the value of the work done 
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or executed through the contractor shall be credited to the contractor in 

all respects and in the same manner and at the same rates as if it had 

been carried out by the new contractor under the terms of his contract.  

The certificate of the Executive Engineer as to all the cost of the work 

and other expenses incurred as aforesaid for or in getting the un-

executed work done by the new contractor and as to the value of the 

work so done shall be final and conclusive against the contractor. 

 

In case the contract shall be rescinded under Clause (a) above, the 

contractor shall not be entitled to recover or be paid any sum for any 

work therefore actually performed by him under this contract unless 

and until the Executive Engineer shall have certified in writing the 

performance of such work and the amount payable to him in respect 

thereof and he shall only be entitled to be paid the amount so certified.  

In the event of either of the courses referred to in Clause (b) or (c) being 

adopted and the cost of the work executed departmentally or through a   

new contractor and other allied expenses exceeding the value of such 

work credited to the contractors amount of excess shall be deducted 

from any money due to the contractor, by BMC under the contract or 

otherwise, howsoever, or from his security deposit or the sale proceeds  

thereof  provided,  however,  the  contractor  shall  have  no  claim 

against BMC even if the certified value of the work done departmentally 

or through a new contractor exceeds the certified cost of such work and 

allied expenses, provided always that whichever of the three courses 

mentioned in clauses (a), (b) or (c) is adopted by the Executive Engineer, 

the contractor shall have no claim to compensation for any loss 

sustained by him by reason of his having purchase or procured any 

materials or entered in to any engagements or made any advance on 

account of or with a  view to the execution of the work or the 

performance of the contract. 

K. Contract  may  be  rescinded and  security  deposit  forfeited for  

bribing  a public officer or if contractor becomes insolvent 
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 If the contractor assigns or sublets his contracts or attempt so to do, 

or become insolvent or commence any proceeding to get himself 

adjudicated and insolvent or make any composition with his 

creditors, or attempt so to do or if bribe, gratuity, gift, loan, 

perquisite, reward or advantage, pecuniary or otherwise, shall either 

directly or indirectly be given promised or offered by the contractor 

or any of his servants or agents through any public officer, or person 

in the employ of BMC/Govt. in any way relating to his office or 

employment, or if any such officer or person shall become in any 

way directly or indirectly interested in the contract the Engineer In-

charge may thereupon, by notice in writing rescind the contract and 

the Security Deposit of the Contractor shall thereupon stand 

forfeited and be absolutely at the disposal of BMC and the same 

consequences shall ensure as if the contract had been rescinded 

under above clause J hereof; and in addition the contractor shall not 

be entitled to recover or be paid for any work therefore actually 

performed under the contract. 

 

 

Submission of Tenders 

PACKET – A 

The Packet ‘A’ shall contain scanned copies of the following original 

documents- 

Scrutiny of this packet will be done strictly with reference to only the scanned 

copies of Documents uploaded online in packet ‘A’  

a) Valid Registration Certificate. 

b) Valid Bank Solvency Certificate of Rs. 15 Lacs not more than one year old 

from due date of the tender. 

c) A document in support of Registration under Maharashtra ‘Goods & 

Service Act 2017. GST Registration Certificate in Maharashtra (or 

equivalent requirement under GST). Those not registered in Maharashtra 

shall submit an undertaking to the effect that if they are successful 

tenderer, they shall submit GST Registration Certificate in Maharashtra 
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within 15 days of issue of work order, failing which payment for the work 

executed will not be released.  

d) Certified copies of valid 'PAN' documents and photographs of the 

individuals, owners, Karta of Hindu undivided Family, firms, private 

limited companies, registered co-operative societies, partners of 

partnership firms and at least two Directors, if number of Directors are 

more than two in case of Private Limited Companies, as the case may be. 

However, in case of Public Limited companies, Semi Government 

Undertakings, Government Undertakings, no 'PAN' documents will be 

insisted.  

e) Latest Partnership Deed in case of Partnership firm duly registered with 

Chief Accountant (Treasury) of BMC.  

The bidders shall categorically provide their Email-ID in packet ‘A’.  

 
NOTE:  
 If the tenderer(s) withdraw tender offer during the tender validity period, 

his entire E.M.D shall be forfeited.  
 If it is found that the tenderer has not submitted required documents in 

Packet “A” then, the shortfalls will be communicated to the tenderer 
through e-mail only and compliance required to be made within a time 
period of three working days otherwise they will be treated as non-
responsive. 
 

PACKET – B 

The Packet ‘B’ shall contain scanned copies of the following original 

documents- 

a) The list of similar type of works as stated in para ‘A’ section 1.3 on pg.-10 

of Post qualification successfully completed during the last Seven years in 

prescribed proforma, in the role of prime contractor. Information furnished 

in the prescribed proforma (Proforma – I) shall be supported by the 

certificate duly self-attested. Documents stating that it has successfully 

completed during the last Seven years at least one contract of similar 

works as stated in para ‘A’ section 1.3 on pg.-10 of Post qualification.  

b) Annual financial turnover for preceding three financial years as 

certified by Chartered Accountant preceding the Financial Year in which 

bids are invited. Copies of Applicants duly audited balance sheet and  
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profit and loss account for the preceding three financial years 
preceding the Financial Year in which bids are invited. (Proforma – II)  

c) Documents stating that, it has access to or has available liquid assets, 
unencumbered assets, lines of credit and other financial means 
(independent of any contractual advance payment) sufficient to meet the 
cash flow requirements for the subject contract in the event of stoppage, 
start-up, or other delay in payment, of the minimum 15% of the yearly cost 
of the work tendered for, net of the tenderer's commitment of other 
contracts (Certificate from Bankers / C.A./Financial Institution shall be 
accepted as a evidence).  

d) The bidder shall give undertaking on Rs 500/-stamp paper that it is 
his/their sole responsibility to arrange the required machineries/ 
resources before start of the work. 

i. Annexure A, E, F, J 

ii. The pre-contract integrity pact & declaration cum indemnity bond on 

Rs.500/- stamp paper (as per the proforma annexed in ‘Annexure B & 

C’ ) 

iii. Statement showing assessed available Bid Capacity. 

iv. Proforma I to Proforma VI 

v. Special Annexure –II 

vi. Form of tender. 

vii.  Litigation history on letter head. (as per Annexure G) 

viii) The tenderer shall submit/upload authorization letter in Packet ‘B’ as per 

Annexure-H, from the Mumbai Khadi & village Industries Association for 

collection & transportation with loading & unloding of dead animals from 

Mumbai City & Suburban including Deonar Abattoir to Kora Kendra carcass 

disposal plant at Bapane, Tal. Vasai, District Palghar / any other government 

approved carcass disposal plant. If tenderer have not submit the 

authorization letter in Packet’B’, shall be treated as non-responsive. 

 ix) The tenderer shall submit/upload undertaking as per Annexure I for 

Grievance Redressal Mechanism. 

viii. Note:-  All undertaking shall be submitted on Rs. 500 stamp paper 
separately.  
The tenderers shall upload work plan as per the following outline:  

GANTT chart/ BAR chart showing the completion of work within 

Mobilization period, considering major activities.  
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1. Organizational set up envisage by the contractors.  

2. Equipment/Vehicle proposed to be deployed for this work.  

3. Office proposed to be set up in MMR region (if not at Present).  

4. A note on how the whole work will be carried out (work plan 

including methodology).  

5. Quality management plan.  

6. All the activities included in the Scope of Work shall be covered in the 

work plan.  

Note:  

i. The successful bidder shall submit valid registration certificate under 

E.S.I.C., Act 1948, if the tenderer has more than 10 employees 

/persons on his establishment (in case of production by use of energy) 

and 20 employees/persons on his establishment (in case of production 

without use of energy) to BMC as and when demanded. In case of less 

employees/persons mentioned above then the successful bidder has to 

submit an undertaking to that effect on Rs. 500 stamp paper as per 

circular u/no. CA/FRD/I/65 of 30.03.2013. 

ii. The successful bidder shall submit valid registration certificate under 

E.P.F. & M.P., Act 1952, if tenderer has more than 20 

employees/persons on his establishment, to BMC as and when 

demanded. In case if the successful bidder has less employees/persons 

mentioned above then the successful bidder has to submit an 

undertaking to that effect on Rs. 500 stamp paper as per circular u/no. 

CA/FRD/I/44 of 04.01.2013.  

 

Note:  

 If it is found that the tenderer has not submitted required documents in 

Packet “B” then, the shortfalls will be communicated to the tenderer 

through e-mail only and compliance required to be made within a time 

period of three working days otherwise they will be treated as non-

responsive. 
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PACKET – C 

For Packet ‘C’ tenderer(s) will fill data in ‘Item Data Tab’ in Service Line Item 

via Details and quotes his item wise rates. 

Note:  

1. The rate analysis of major items shall be submitted by L1 and L2 

bidder after demand notification by e-mail to bidders by concerned 

Dy.Ch.Eng. The format for rate analysis is annexed at Annexure D. 

BID SECURITY OR EMD :-  

       As per Circular u/no. CA/Finance/Project/19    Dt.04.03.2024    and 

 The Bidder shall furnish, as part of the Bid, Bid Security/EMD, in the 

amount specified in the Bid Data Sheet. This bid security shall be in favor of 

the authority mentioned in the Bid Data Sheet and shall be valid till the 

validity of the bid.  

 The tenderers shall pay the EMD online instead paying the EMD at any of 

the CFC centers in BMC Ward Offices.  

  Any bid not accompanied by an acceptable Bid Security and not secured 

as indicated in sub-clause mentioned above, shall be rejected by the 

Employer as non-responsive.  

The Bid Security of the successful Bidder will be discharged when the Bidder 

has signed the Agreement and furnished the required Security Deposits.  

 The Bid Security/ EMD and ASD of L-2 and other higher bidders (L-3, L-4, 

etc.) shall be refunded immediately after opening of financial bid. 

 In case, the successful bidder becomes non-responsive or successful 

bidder withdraws the bid or is unwilling to extend to the bid validity 

period, in such circumstances, if L-2 bidder is agreeable to extend the bid 

validity period and ready to deposit the requisite amount of bid 

security/EMD and ASD to the department within the stipulated time 

period i.e. 15 days, the department will process further as per normal 

procedure.  

 The Bid Security may be forfeited:  
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a) if the Bidder withdraws the Bid after bid opening (opening of technical 

qualification part of the bid during the period of Bid validity;  

b) In the case of a successful Bidder, if the Bidder fails within the specified 

time limit to:  

i. sign the Agreement; and/or  

ii. Furnish the required Security Deposits.   

1. The cases wherein if the shortfalls are not complied by a contractor, will be 

informed to Registration and Monitoring Cell. Such non-submission of 

documents will be considered as ‘Intentional Avoidance’ and if three or more 

cases in 12 months are re-ported, shall be viewed seriously and disciplinary 

action against the defaulters such as banning/de-registration, etc. shall be 

taken by the registration cell with due approval of the concerned AMC.  

2.  No rejections and forfeiture shall be done in case of curable defects. For non-

curable defects the 10% of EMD shall be forfeited and bid will be liable for 

rejection. 
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Note: 

A. Curable Defect shall mean shortfalls in submission such as:  

a. Non-submission of following documents,  

i. Valid Registration Certificate  

ii. Valid Bank Solvency  

iii.  Goods & Service Tax Registration Certificate (GST)  

iv. Certified Copies of PAN documents and photographs of individuals, 

owners, etc 

v. Partnership Deed and any other documents  

vi. Undertakings as mentioned in the tender document.  

b. No proper submission of experience certificates and other documents, 

etc.  

B. Non-curable Defect shall mean:- 

a. In-adequate submission of EMD amount,  

b. In-adequacy of technical and financial capacity with respect to 

Eligibility criteria as stipulated in the tender. 

BID VALIDITY  

 Bids shall remain valid for a period of not less than one eighty (180) 

days after the deadline date for bid submission specified in Bid Data 

Sheet. A bid valid for a shorter period shall be rejected by the 

Employer as non-responsive.  

 In exceptional circumstances, prior to expiry of the original time limit, the 

Employer may request that the bidders may extend the period of validity 

for a specified additional period. The request and the bidders’ responses 

shall be made in writing or by cable. A bidder may refuse the request 

without forfeiting his Bid Security. A bidder agreeing to the request will not 

be required or permitted to modify his bid, but will be required to extend 

the validity of his bid security for a period of the extension. 
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SECURITY DEPOSIT 

A. Security Deposit 

The security deposit shall mean and comprise of Contract Deposit 

Contract Deposit - The successful tenderer, here after referred to as the 

contractor shall pay an amount in the form of Cash or Government Securities 

or Fixed Deposit Receipts or Bank Guarantee or Demand Draft / Bank Pay 

Order from a Nationalized / Scheduled Commercial Bank approved by BMC, 

drawn in favour of “Brihanmumbai Municipal Corporation”, payable at 

Mumbai, equal to five (5) percent of the contract sum within thirty days from 

the date of issue of letter of acceptance. 

Additional Security Deposit (ASD): 

          In addition to contract deposit the successful contractor has to pay 

additional security deposit within 30 days from date of issue of LOA. This 

additional security deposit will be applicable when the bid price will be below 

12% of the estimated cost. The Additional Security Deposit will be calculated 

as below:- 

Additional Security deposit 

          = X/100 x office estimated cost 

Where X= percentage of rebate quoted above 12%. 

       This additional security deposit shall be paid in the form of Government 

Securities or Fixed Deposit Receipts or Bank Guarantee or Demand Draft/ 

Bank Pay Order from a Nationalized/ Scheduled Commercial Bank approved 

by BMC. 

 Refund of Contract Deposit  

The Contract Deposit shall be released within 30 days after completion of 

contract period/Defect liability period (DLP) subject to no recoveries are 

pending against the said work, provided that the Engineer is satisfied that 

there is no demand outstanding against the Contractor.  



43 

 

Refund of additional Security Deposit (ASD): 

        This Additional Security Deposit shall be released within 30 days after 

completion of contract period subject to no recoveries are pending against 

the said work, provided that the Engineer is satisfied that there is no 

demand outstanding against the Contractor. 

*Note:  

a.  It shall be clearly mentioned that the BG shall be applicable for individual 

work/contract and clubbing of various contracts of the said contractor will 

not be allowed. In case of obtaining Bank Guarantee, it is necessary to 

mention that the same shall be valid till certification of final bill subject to 

no recoveries is pending against the said work. 

b. It shall be the responsibility of the bidder to keep the submitted B.G. 

“VALID” for the stipulated time period in the tender. Normally the BG is 

validated by the Bank for one year hence the successful bidder shall get it 

re validated before it expiry. If the same is not re validated before expiry, 

the BG will be encashed. 

c. Bank Guarantee should be issued by way of General Undertaking and 

Guarantee issued on behalf of the Contractor by any of the Nationalized or 

Scheduled banks or branches of foreign banks operating under Reserve 

Bank of India regulations located in Mumbai up to Virar & Kalyan. List of 

approved Banks is appended at the end of Instructions to Bidders (ITB). 

The Bank Guarantee issued by branches of approved Banks beyond 

Kalyan and Virar can be accepted only if the said Bank Guarantee is 

countersigned by the Manager of a Regional Branch of the same bank 

within the Mumbai City Limit categorically endorsing thereon that the said 

Bank Guarantee is binding on the endorsing Branch of the Bank or the 

Bank itself within Mumbai Limits and is liable to be enforced against the 

said Branch of the Bank or the bank itself in case of default by the 

Contractors furnishing the Bank Guarantee. The Bank Guarantee shall be 

renewed as and when required and/or directed from time to time until the 
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Contractor has executed and completed the works and remedied any 

defects therein. 

B. Legal + Stationary Charges: (As per applicable circular) 

Successful tenderer shall  pay  the  Legal  Charges  +Stationary  charges  as  

below or as per  latest applicable Circular at the time of award of contract and 

applicable 18 % GST (currently the amounts mentioned here are as per 

circular u/no. 010539 dtd 28.03.2023 & circular CA/ FRT/17 

dtd.07.12.2022). 

 

Contract Value Legal + 
Stationary 
Charges 

from Rs. 10,001 To Rs. 50,000/- Nil 
From  Rs. 50,001/- To Rs. 100000/- Rs. 6290/- 
From Rs. 100001/- To Rs. 300000/- Rs. 11,420/- 
From Rs. 300001/- To Rs. 500000/- Rs. 13,720/- 
From Rs. 500001/- To Rs. 1000000/- Rs. 15,970/- 
from Rs. 10,00,001/- To Rs. 20,00,000/- Rs. 18,230/- 

From  Rs. 20,00,001/- To Rs. 40,00,000/- Rs. 20,530/- 

From Rs. 40,00,001/- To Rs. 1,00,00,000/- Rs. 22,800/- 

From Rs. 1,00,00,001/- To Rs. 10,00,00,000/- Rs. 26,900/- 

from Rs. 10,00,00,001/- To Rs. 20,00,00,000/- Rs. 31,050/- 

From  Rs. 20,00,00,001/- To Rs. 30,00,00,000/- Rs. 35,180/- 

From Rs. 30,00,00,001/- To Rs. 40,00,00,000/- Rs. 39,320/- 

From Rs. 40,00,00,001/- To Rs. 50,00,00,000/-  Rs. 43,420/- 

from Rs. 50,00,00,001/- To Rs. 1,00,00,00,000/- Rs. 51,700/-  

From  Rs. 1,00,00,00,001/- To Rs. 2,00,00,00,000/- Rs. 64,100/- 

From Rs. 2,00,00,00,001/- To Rs. 3,00,00,00,000/- Rs. 72,350/- 

From Rs. 3,00,00,00,001/- To Rs. 4,00,00,00,000/- Rs. 82,640/- 

From Rs. 4,00,00,00,001/- To Rs. 5,00,00,00,000/- Rs. 92,970/- 

From Rs. 5,00,00,00,001/- To Rs. Any limit Rs.103,320/- 
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C. Stamp Duty: (As per applicable circular) 

It shall be incumbent on the successful tenderer to pay stamp duty on the 

contract. 

i. As per the provision made in Article 63, Schedule I of Bombay Stamp Act 

1958, stamp duty is payable for “works contract” that is to say, a contract 

for works and labour or services involving transfer of property in goods 

(whether as goods or in some other form) in its execution and includes a 

sub-contract, as under : 

A 
Where the amount or value set forth 
in such contract does not exceed 
rupees ten lakh. 

Five Hundred rupees stamp 
duty 

B Where it exceeds rupees ten lakhs 

Five hundred rupees plus 
0.1% of amount above rupees 
ten lakhs subject to the 
maximum of Rs. twenty five 
Lakhs stamp duty. 

C Stamp duty on BG 
0.5% on amount of BG paid 
by successful contractor. 

ii. The successful bidder shall enter into a contract agreement with B.M.C 

within 60 days from the date of issue of Work Order and the same should 

be adjudicated for payment of Stamp Duty by the successful bidder. 

iii. Further shortfall if any, in amount of stamp duty paid as against 

prescribed amount for the documents executed in Mumbai City & Mumbai 

Suburban District be recovered from the concerned work contractors and 

to deposit the deficit or unpaid Stamp Duty and penalty by two separate 

Demand Draft or Pay Order in favour of “Superintendent of Stamp, 

Mumbai” within 15 days from intimation thereof. 

iv. All legal charges and incidental expenses in this respect shall be borne and 

paid by the successful tenderer. 

v. All above mentioned values are as applicable while inviting the tender. 

However the contractor has to pay the stamp duty charges as per the 

latest applicable circular at the time of award of contract. 

IMPORTANT DIRECTIONS 

1.      All the information uploaded shall be supported by the corroborative 

documents in absence of which the information uploaded will be 
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considered as baseless and not accepted for qualification criteria. All the 

documents shall be uploaded with proper pagination. The page No. shall 

be properly mentioned in the relevant places. 

The information shall be uploaded in the sequence as asked for with 

proper indexing etc. The Bidder shall be fully responsible for the 

correctness of the information uploaded by him. 

2. Applicants/Bidders shall refer portal mcgm.gov.in\tenders for “The Manual of 

Bid- Submission for Percentage Rate/Item Rate Tender Document.” The 

detail guidelines for creation and submission of bid are available in the 

referred document. 

Any queries or request for additional information concerning this 

TENDER shall be submitted by   e-mail   to   

dycheswmplanning.swm@mcgm.gov.in/ee1swm.pl@mcgm.gov.in                   

The subject shall clearly bear the following identification/title: 

"Queries/Request for Additional Information: TENDER for “Subject of 

the tender” Any changes in mail ID will be intimated on the portal. 

3.In case of Equal Rate of lowest bidders (L1), the allotment of work shall be 

done by giving 48 hrs (2 working days) from the day of opening of packet 

C on same BID-Document number for re-quoting and such development 

needs to done by IT department in BMC’s SRM system. Till such 

development is made; ‘Sealed Bids’ shall be called from the bidders 

quoting the same rates i.e. L1. 

         In case of equal rate of lowest bidders is obtained even after re-

quoting, then the successful bidder will be decided by lottery system by 

Ch.Eng.(SWM). 
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SECTION 7 
SCOPE OF WORK  
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      Sub:-    e-Tender for “Collection & Transportation with loading & 

unloading of dead animals by using Pick-up Van alongwith trolley.” 

 
                                     Scope of Work:  

The detailed Scope of the work is mentioned in Section 10 
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SECTION 8 
Bill of Quantities 
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                      BILL OF QUANTITIES & RATES 

 

SUBJECT : e-Tender for “Collection & Transportation with loading & 

unloading of dead animals by using Pick-up Van alongwith trolley.” 

 
Sr. 
No
. 

Description of work 
Qty (Shifts) Rate per Shift 

(Rs.) Total Amount   

 (A) (B) (C)  (D= B X C) 

1  Collection & transportation 
with loading & unloading of 
dead animals by using                     
Pick-up Van alongwith 
trolley 

365  

 

 

Note:-  
 
1. Please note that this BoQ is for representational purpose. Bidders are 

supposed to quote their prices on the portal directly. 

2. Rate analysis of the offer has to be submitted only by the 1st & 2nd lowest 

bidder that too after demand notification by BMC and not in commercial 

packet. 
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SECTION 9 
General Conditions of 

Contract 
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General Conditions of Contract 
 

A. General 
 

1. Definitions  

1.1 Terms which are defined in the Contract Data are not also defined in the 

Conditions of Contract but keep their defined meanings. Capital initials are 

used to identify defined terms.  

The “Contract” shall mean the tender and acceptance thereof and the formal 

agreement if any, executed between the Contractor, Commissioner and the 

Corporation together with the documents referred to therein including these 

conditions and appendices and any special conditions, the specifications, 

designs, drawings, price schedules, bills of quantities and schedule of rates. 

All these documents taken together shall be deemed to form one Contract and 

shall be complementary to one another.  

The Contract Data defines the documents and other information which 

comprise the Contract.  

The Bidder is a person or corporate body who has desired to submit Bid to 

carry out the Works, till the tender process is concluded.  

The “Contractor” shall mean the individual or firm or company, or JV firms 

whether incorporated or not, whose tender has been accepted by the employer 

and the legal successor of the individual or firm or company. 

The Contractor's Bid is the completed bidding document submitted by the 

bidder to the Employer.  

The “Contract Sum” means the sum named in the letter of acceptance 

including Physical contingencies subject to such addition thereto or 

deduction there-from as may be made under the provisions hereinafter 

contained.  

Note: The contract sum shall include the following –  

 For item rate contracts, the cost of the work arrived at after finalisation of 

the quantities shown in schedule of items / quantities by the item rates 

quoted by the tenderer for various items and summation of the extended 

cost of each item.  

 

• In case of lump sum contract, the sum for which tender is accepted.  
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 Special discount / rebate / trade discount offered by the tenderer if any 

and accepted by the Corporation. Additions or deletions that are accepted 

after opening of the tenders.  

 
The “Contract Cost” means the Contract Sum. This cost shall be included in 

the letter of acceptance.  

A Defect is any part of the Works not completed in accordance with the 

Contract.  

Drawings means all the drawings, calculations and technical information of a 

like nature provided by the Engineer to the Contractor under the Contract 

and all drawings, calculations, samples, patterns, models, operation & 

maintenance manual and other technical information of like nature 

submitted by the Contractor and approved by the Engineer.  

The Authority shall mean Brihanmumbai Municipal Corporation (BMC)  

The “Employer” shall mean the Brihanmumbai Municipal Corporation 

(BMC)/ Municipal Commissioner for Brihanmumbai, for the time being 

holding the said office and also his successors and shall also include all 

“Additional Municipal Commissioners, Director (Engineering Services & 

Projects)” and the Deputy Municipal Commissioner, to whom the powers of 

Municipal Commissioner, have been deputed under Section 56 and 56B of 

the Mumbai Municipal Corporation Act.  

The Engineer in-charge shall mean the Executive Engineer in executive 

charge of the works and shall include the superior officers of the Engineering 

department i.e. Dy.Ch.Eng/Ch.Eng. and shall mean and include all the 

successors in BMC  

The Engineer's Representative shall mean the Assistant Engineer, Sub. 

Engineer/Jr. Engineer in direct charge of the works and shall include Sub 

Eng./ Jr. Eng of Civil section/ Mechanical section/ Electrical section 

appointed by BMC.  

The “Engineer” shall mean the City Engineer / the Hydraulic Engineer / the 

Chief Engineer / the Special Engineer, appointed for the time being or any 

other officer or officers of the Municipal Corporation who may be authorized 

by the commissioner to carry out the functions of the City Engineer / the 

Hydraulic Engineer / the Chief Engineer / the Special Engineer or any other 
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competent person appointed by the employer and notified in writing to the 

Contractor to act in replacement of the Engineer from time to time.  

Contractor’s equipment means all appliances and things whatsoever nature 

required for the execution and completions of the Works and the remedying of 

any defects therein, but does not include plant material or other things 

intended to form or forming part of the Permanent Works.  

The Initial Contract Price is the Contract Price listed in the Employer's 

Letter of Acceptance.  

The Intended Completion Date is the date on which it is intended that the 

Contractor shall complete the works. The Intended Completion Date is 

specified in the Contract Data. The Intended Completion Date may be revised 

only by the Engineer by issuing an extension of time.  

Materials are all supplies, including consumables, used by the Contractor for 

incorporation in the Works and works of routine maintenance.  

Plant is any integral part of the Works that shall have a mechanical, 

electrical, electronic, chemical, or biological function.  

Routine Maintenance is the maintenance of activities of the competed 

structure for seven years as specified in the Contract Data.  

The “Site” shall mean the land and other places including water bodies more 

specifically mentioned in the special conditions of the tender, on, under in or 

through which the permanent works or temporary works are to be executed 

and any other lands and places provided by the Municipal Corporation for 

working space or any other purpose as may be specifically designated in the 

contract as forming part of the site.  

Site Investigation Reports are those that were included in the bidding 

documents and are reports about the surface and subsurface conditions at 

the Site.  

“Specification” shall mean the specification referred to in the tender and any 

modification thereof or addition or deduction thereto as may from time to time 

be furnished or approved in writing by the Engineer.  

The Start Date/Commencement Date It is the date when the Contractor 

shall commence execution of the Works.  

Variation means a change to the:-  
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i) Specification and /or Drawings (if any) which is instructed by the Employer.  

ii) Scope in the Contract which is instructed by the Employer.  

iii) Price in the Contract which is instructed by the Employer.  

The Works, as defined in the Contract Data, are what the Contract requires 

the Contractor to carry out the work as per specifications.  

Jurisdiction: In case of any claim, dispute or difference arising in respect of a 

contract, the cause of action thereof shall be deemed to have arisen in 

Mumbai and all legal proceedings in respect of any claim, dispute or 

difference shall be instituted in a competent court in the City of Mumbai only. 

 

2. Interpretation  

2.1 In interpreting these Conditions of Contract, singular also means plural, 

male also means female or neuter, and the other way around. Headings have 

no significance. Words have their normal meaning under the language of the 

Contract unless specifically defined. The Engineer will provide instructions 

clarifying queries about these Conditions of Contract.  

2.2 If sectional completion is specified in the Contract Data, references in the 

Conditions of Contract to the Works, the Completion Date, and the Intended 

Completion Date apply to any Section of the Works (other than references to 

the Completion Date and Intended Completion Date for the whole of the 

Works).  

2.3 The documents forming the Contract shall be interpreted in the following 

documents: (1) Agreement, (2) Letter of Acceptance, (3) Notice to Proceed with 

the Work, (4) Contractor's Bid, (5) Contract Data, (6) Special Conditions of 

Contract Part (7) General Conditions of Contract Part I, (8) Specifications, (9) 

Drawings, (10) Bill of Quantities, and (11) Any other document listed in the 

Contract Data.  

 

3 . Engineer's Decisions  

3.1 Except where otherwise specifically stated, the Engineer will decide 

contractual matters between the Employer and the Contractor in the role 

representing the Employer. However, if the Engineer is required under the 

rules and regulations and orders of the Employer to obtain prior approval of 
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some other authorities for specific actions, he will so obtain the approval, 

before communicating his decision to the Contractor. 

3.2 Except as expressly stated in the Contract, the Engineer shall not have 

any authority to relieve the Contractor of any of his obligations under the 

contract.  

4. Delegation  

4.1 The Engineer, with the approval of the Employer, may delegate any of his 

duties and responsibilities to other person(s), except to the Adjudicator, after 

notifying the Contractor, and may cancel any delegation after notifying the 

Contractor.  

5. Communications  

All certificates, notices or instructions to be given to the Contractor by 

Employer/ Engineer shall be sent on the address or contact details given by 

the Contractor of Bid. The address and contact details for communication 

with the Employer/ Engineer shall be as per the details given in Contract 

Data. Communications between parties that are referred to in the conditions 

shall be in writing. The Notice sent by facsimile (fax) or other electronic means 

shall be effective on confirmation of the transmission. The Notice sent by 

Registered post or Speed post shall be effective on delivery or at the expiry of 

the normal delivery period as undertaken by the postal service.  

6. Subcontracting  

Subletting shall not be allowed. If subletting is observed during the course of 

the contract, it shall result in the termination of contract at risk & cost of the 

successful bidder. 

 

7. Other Contractors  

7.1 The Contractor shall cooperate and share the Site with other Contractors, 

public authorities, utilities, and the Employer between the dates given in the 

Schedule of Other Contractors, as referred to in the Contract Data. The 

Contractor shall also provide facilities and services for them as described in 

the Schedule. The Employer may modify the Schedule of Other Contractors, 

and shall notify the Contractor of any such modification.  
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7.2 The Contractor should take up the works in convenient reaches as 

decided by the Engineer to ensure there is least hindrance to the smooth flow 

and safety of traffic including movement of vehicles and equipment of other 

Contractors till the completion of the Works.  

8. Personnel  

8.1 The Contractor shall employ for the work and routine maintenance the 

key personnel including technical personnel named in the Contract Data or 

other personnel approved by the Engineer. The Engineer will approve any 

proposed replacement of technical personnel only if their relevant 

qualifications and abilities are substantially equal to those of the personnel 

stated in the Contract Data.  

8.2 The Contractor’s personnel shall appropriately be qualified, skilled and 

experienced in their respective trades or occupations. The Engineer shall have 

authority to remove, or cause to be removed, any person employed on the site 

or works, who carries out duties incompetently or negligently and persists in 

any conduct which is prejudicial to safety, health or the protection of the 

environment.  

8.3 If the Engineer asks the Contractor to remove a person who is a member 

of the Contractor's staff or work force, stating the reasons, the Contractor 

shall ensure that the person leaves the Site within seven days and has no 

further connection with the Works in the Contract. 

8.4 The Contractor shall not employ any retired Gazetted officer who has 

worked in the Engineering Department of the BMC /State Government and 

has either not completed two years after the date of retirement or has not 

obtained BMC/State Government’s permission to employment with the 

Contractor.  

9. Employer's and Contractor's Risks  

 The Employer carries the risks which this Contract states are Employer's 

risks, and the Contractor carries the risks which this Contract states are 

Contractor's risks.  

10. Employer's Risks  

 10.1 The Employer is responsible for the excepted risks which are (a) in so 

far as they directly affect the execution of the Works in the Employer’s 
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country, the risks of war, invasion, act of foreign enemies, rebellion, 

revolution, insurrection or military or usurped power, civil war, riot, 

commotion or disorder (unless restricted to the Contractor’s employees) and 

contamination from any nuclear fuel or nuclear waste or radioactive toxic 

explosive, or (b) a cause due solely to the design of the Works, other than the 

Contractor’s design.  

11. Contractor's Risks  

11.1 All risks of loss of or damage to physical property and of personal injury 

and death which arise during and in consequence of the performance of the 

Contract other than the excepted risks, referred to in clause 11.1, are the 

responsibility of the Contractor.  

12. Insurance  

The contractor has to provide all relevant insurances for the machinery & 

staff as per the governing laws. All expenses towards this shall be borne only 

by the contractor. BMC shall be indemnified & absolved arising out of any 

issues & claims etc. out of this.  

12.1 Contractor shall take necessary insurance policy, policies so as to 

provide adequate insurance cover for execution of the awarded contract work 

from the Director of Insurance Maharashtra State Mumbai only. It’s postal 

address for correspondences 264 MAHADA, Opp. Kalanagar Bandra (E) 

Mumbai-400051 (Tel No. 6438403) (Fax No. 6438690) Insurance policy / 

policies taken out from any other company will not be accepted. The 

Contractor should produce the documents of insurance done before payment 

of 1st. bill. If the contractor fails to produce the documents of insurance. One 

percent of the contract amount will be recovered from the contractors 1st bill 

and remitted towards insurance premium. 

 13. Site Investigation Reports  

 The Contractor, in preparing the Bid, may rely, at his own risk, on any Site 

Investigation Reports referred to in the Contract Data, supplemented by any 

other information available to him, before submitting the bid.  

14. Queries about the Contract Data  

 The Engineer will clarify queries on the Contract Data.  
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15. Contractor to carry out the Works and Undertake Maintenance      (if 

specified in the tender)  

15.1 The Contractor shall carry out the Works in accordance with the 

Specifications and Drawings and as per instructions of the Engineer.  

15.2 The Contractor shall carry out the works with maximum input of 

machinery required to ensure the quality of works as per specifications. The 

Contractor shall deploy the equipment and machinery as required in the 

contract.  

15.3 The Contractor shall take all reasonable steps to protect the environment 

on and off the Site and to avoid damage or nuisance to persons or to property 

of the public or others resulting from pollution, noise or other causes arising 

as a consequence of his methods of operation.  

During continuance of the contract, the Contractor shall abide at all times by 

all existing enactments on environmental protection and rules made there 

under, regulations, notifications and byelaws of the State or Central 

Government, or local authorities and any other law, bye-law, regulations that 

may be passed or notification that may be issued in future by the State or 

Central Government or the local authority. Salient features of some of the 

major laws that are applicable are given below:  

• The Water (Prevention and Control of Pollution) Act, 1974, this 

provides for the prevention and control of water pollution and the 

maintaining and restoring of wholesomeness of water. ‘Pollution’ means 

such contamination of water or such alteration of the physical, 

chemical or biological properties of water or such discharge of any 

sewage or trade effluent or of any other liquid, gaseous or solid 

substance into water (whether directly or indirectly) as may, or is likely 

to, create a nuisance or render such water harmful or injurious to 

public health or safety, or to domestic, commercial, industrial, 

agricultural or other legitimate uses, or to the life and health of animals 

or plants or of aquatic organisms.  

• The Air (Prevention and Control of Pollution) Act, 1981, this provides 

for prevention, control and abatement of air pollution. ‘Air Pollution’ 

means the presence in the atmosphere of any ‘air pollutant’, which 



60 

 

means any solid, liquid or gaseous substance (including noise) present 

in the atmosphere in such concentration as may be or tend to be 

injurious to human beings or other living creatures or plants or 

property or environment.  

• The Environment (Protection) Act, 1986, this provides for the 

protection and improvement of environment and for matters connected 

therewith, and the prevention of hazards to human beings, other living 

creatures, plants and property. ‘Environment’ includes water, air and 

land and the inter-relationship which exists among and between water, 

air and land, and human beings, other living creatures, plants, micro-

organism and property.  

• The Public Liability Insurance Act, 1991, This provides for public 

liability insurance for the purpose of providing immediate relief to the 

persons affected by accident occurring while handling hazardous 

substances and for matters connected herewith or incidental thereto. 

Hazardous substance means any substance or preparation which is 

defined as hazardous substance under the Environment (Protection) 

Act 1986, and exceeding such quantity as may be specified by 

notification by the Central Government.  

 The Solid Waste Management Rules–2016 This provides for 

management & handling of solid Waste  

 The Constructions & Demolition Waste Rules, 2016. 

16. The Works to be completed by the Intended Completion Date  

16.1 The Contractor may commence execution of the Works on the Start Date 

and shall carry out the Works, if specified in the tender, in accordance with 

the Programme submitted by the Contractor, as updated with the approval of 

the Engineer, and complete them by the Intended Completion Date.   

17. Approval by the Engineer 
The Contractor shall submit Specifications and Drawings showing the 

proposed Temporary Works to the Engineer, who is to approve them if they 

comply with the Specifications and Drawings. 
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The Contractor shall be responsible for design and safety of Temporary 

Works.The Engineer's approval shall not alter the Contractor's responsibility 

for design and safety of the Temporary Works. 

The Contractor shall obtain approval of third parties to the design of 

the Temporary Works, where required. 

All Drawings prepared by the Contractor for the execution of the temporary or 

permanent Works, are subject to prior approval by the Engineer before their 

use. 

 

18. Safety  

18.1 The Contractor shall be responsible for the safety of all activities on the 

Site. He shall comply with all applicable safety requirements and take care of 

safety of all persons entitled to be on the site and the works. He shall use 

reasonable efforts to keep the site and the works, during execution of works, 

clear of unnecessary obstruction so as to avoid danger to the persons.  

The contractor shall provide all safety gear to his employees as specified in 

the specification of Project. 

18.2 First Aid Facilities: -  

i. At every work place successful bidder shall provide and maintain first aid 

box of adequate capacity and it should be easily accessible during working 

hours 

ii. The first-aid box shall be distinctly marked with a red cross on white back 

ground.  

iii. Adequate arrangements shall be made for immediate recoupment of the 

equipment when necessary.  

iv. Nothing except the prescribed contents shall be kept in the First-aid box.  

v. The first-aid box shall be kept in charge of a responsible person who shall 

always be readily available during the working hours of the work place.  

vi. A person in charge of the First-aid box shall be a person trained in First-

aid treatment. 

19. Discoveries 

Anything of historical or other interest or of significant value 

unexpectedly discovered on the Site shall be the property of the Employer. 
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The Contractor shall notify the Engineer of such discoveries and carry out the 

Engineer's instructions for dealing with them. 

20. Possession of the Site 
       The Employer shall handover complete or part possession of the site to 

the Contractor 7 days in advance of construction programme. At the start of 

the work, the Employer shall handover the possession of at-least 75% of the 

site free of all encumbrances, the remaining 25 % of the possession as per 

contractor’s construction programme. 

21. Access to the Site 

The Contractor shall allow access to the Site and to any place where 

work in connection with the Contract is being carried out, or is intended to be 

carried out to the Engineer and any person/persons/agency authorized by: a. 

The Engineer b. The Employer or authorized by the Employer. 

22. Instructions  

22.1 The Contractor shall carry out all instructions of the Engineer, which 

comply with the applicable laws where the Site is located.  

22.2 The Contractor shall permit the appointed and/or authorized persons to 

inspect the Site and/or accounts and records of the Contractor and its 

subcontractors relating to the performance of the Contract, and to have such 

accounts and records audited by auditors appointed, if so required. The 

Contractor’s attention is invited to Clause of ‘Fraud and Corruption’, which 

provides, inter alia, that acts intended to materially impede the exercise of the 

inspection and audit rights provided for under the Clause & constitute a 

obstructive practice subject to contract termination.  

22.3 Engineer to have power to issue further drawings or instructions:  

The Engineer shall have the power and authority from time to time and at all 

times to  give such further instructions and directions as may appear to him 

necessary or proper for the guidance of the contractor and the good and 

sufficient execution of the works according to terms of the specifications and 

Contractor shall receive, execute, obey and be bound by the same, according 

to the true intent and meaning thereof, as fully and effectually as though the 

same had accompanied or had been mentioned or referred to in the 

specification, and contemplated by the specifications, or may order any of the 
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works contemplated thereby to be omitted, with or without the substitution of 

any other works in lieu thereof, or may order any work or any portion of work 

executed or partially executed, to be removed, changed or altered, added if 

needful, may order that other works shall be substituted instead thereof and 

difference of expense occasioned by any such diminution or alteration so 

ordered and directed shall be added to or deducted from the amount of this 

Contract, as provided under condition no.10(a) hereinafter.  

No work which radically changes the original nature of the Contract shall be 

ordered by the Engineer and in the event of any deviation being ordered 

which in the opinion of the Contractor changes the original nature of Contract 

he shall nevertheless carry it out and disagreement as to the nature of the 

work and the rate to be paid therefore shall be resolved.  

The time for completion of the Works, shall be in event of any deviations 

resulting in additional cost over the contract price being ordered, be extended 

or reduced reasonably by the Engineer. The Engineer’s decision in this case 

shall be final.  

B. Time Control 

23. Programme 
Within the time stated in the Contract Data, the Contractor shall submit to 

the Engineer for approval a Programme, including Environment Management 

Plan showing the general methods, arrangements, order, and timing for all the 

activities in the Works, along with monthly cash flow forecasts for the 

construction of works/ subject work. 

After the completion of the construction works, the programme for the 

Routine Maintenance Work, showing the general methods, arrangements, 

order and timing for all the activities involved in the Routine Maintenance will 

also be submitted by the Contractor to the Engineer for approval if specified 

in the tender. The programme for Routine Maintenance will be submitted in 

each year for the period of Maintenance. 

The Contractor shall submit the list of equipment and machinery being 

brought to site, the list of key personnel being deployed, the list of 

machinery/ equipments being placed in field laboratory and the location of 

field laboratory along with the Programme. The Engineer shall cause these 
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details to be verified at each appropriate stage of the programme. 

An update of the Programme shall be a programme showing the actual 

progress achieved on each activity and the effect of the progress achieved on 

the timing of the remaining Works, including any changes to the sequence of 

the activities. 

The Contractor shall submit to the Engineer for approval an updated 

Programme at intervals no longer than the period stated in the Contract Data. 

If the Contractor does not submit an updated Programme within this period, 

the Engineer may withhold the amount stated in the Contract Data from the 

next payment certificate and continue to withhold this amount until the next 

payment after the date on which the overdue Programme has been submitted. 

The Engineer's approval of the Programme shall not alter the Contractor's 

obligations. The Contractor may revise the Programme and submit it to the 

Engineer again at any time. A revised Programme shall show the effect of 

Variations and Compensation Events. 

24.Extension Of Time In Contracts : 

Subject to any requirement in the contract as to completion of any portions or 

portions of the works before completion of the whole, the contractor shall 

fully and finally complete the whole of the works comprised in the contract 

(with such modifications as may be directed under conditions of this contract) 

by the date entered in the contract or extended date in terms of the following 

clauses: 

a) Extension attributable to BMC 

i. Extension Due To Modification: If any modifications have been ordered 

which in the opinion of the Engineer have materially increased the 

magnitude of the work, then such extension of the contracted date of 

completion may be granted as shall appear to the Engineer to be reasonable 

in the circumstances, provided moreover that the Contractor shall be 

responsible for requesting such extension of the date as may be considered 

necessary as soon as the cause thereof shall arise and in any case should 

not be less than 30 days before the expiry of the date fixed for completion of 
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the works. 

 

ii. Extension For Delay Due To BMC: In the event of any failure or 

delay by BMC to hand over the Contractor possession of the lands 

necessary for the execution of the works or to give the necessary notice to 

commence the works or to provide the necessary drawings or 

instructions or any other delay caused by the BMC due to any other 

cause whatsoever, then such failure or delay shall in no way affect or 

vitiate the contract or alter the character thereof or entitle the contractor 

to damages or compensation therefore, but in any such case, the BMC 

may grant such extension(s) of the completion date as may be considered 

reasonable. 

 

Note: For extension of time period as governed in (i) and (ii) above, any 

modifications in design/drawings, specifications, quantities shall be needed 

to be justified with recorded reasons with approval of Ch.Eng. for not 

anticipating the same while preparing estimates and draft tender. 

 

(b) Extension Of Time For Delay Due To Contractor : The time for the 

execution of the work or part of the works specified in the contract documents 

shall be deemed to be the essence of the contract and the works must be 

completed no later than the date(s) / the programme for completion of work as 

specified in the contract. If the contractor fails to complete the works within the 

time as specified in the contract for the reasons other than the reasons 

specified in above as (a.i) and (a.ii), the BMC may, if satisfied that the works 

can be completed by the contractor within reasonable short time thereafter, 

allow the contractor for further extension of time as the Engineer may decide. 

On such tension the BMC will be entitled without prejudice to any other right 

and remedy available on that behalf, to recover the compensation as governed 

by Clause 8(e) of GCC. 

For the purpose of this Clause, the contract value of the works shall be taken 

as value of work as per contract agreement including any supplementary 

work order/contract agreement issued. 
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     Further, competent authority while granting extension to the currency of 

contract under Clause (b) of as above may also consider levy of penalty, as 

deemed fit based on the merit of the case. Also, the reasons for granting 

extension shall be properly documented. 

 

 25. Delays Ordered by the Engineer  

 The Engineer may instruct the Contractor to delay the start or progress of 

any activity within the Works. Delay/delays totalling more than 30 days will 

require prior written approval of the DMC/AMC.  

 

26. Management Meetings  

26.1 The Engineer may require the Contractor to attend a management 

meeting. The business of a management meeting shall be to review the plans 

for progress of the Works.  

26.2 The Engineer shall record the business of management meetings and 

provide copies of the record to those attending the meeting. The responsibility 

of the parties for actions to be taken shall be decided by the Engineer either 

at the management meeting or after the management meeting and stated in 

writing to all those who attended the meeting.  

 

C. Quality Control 

 

28. Identifying Defects  

28.1 The Engineer shall check the Contractor's work and notify the 

Contractor of any Defects that are found. Such checking shall not affect the 

Contractor's responsibilities. The Engineer may instruct the Contractor to 

search for a Defect and test any work that the Engineer considers may have a 

Defect.  

28.2 The Contractor shall permit the Employer’s technical person(s) to check 

the Contractor’s work and notify the Engineer and Contractor if any defects 

that are found.  
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30. Correction of Defects  

30.1 (a) The Engineer shall give notice to the Contractor of any Defects with 

respect to the equipment/vehicle/work during the contract period. 

(b) Every time notice of Defect/Defects is given, the Contractor shall correct 

the notified Defect/Defects within the duration of time specified by the 

Engineer’s notice.  

(c) The Engineer may issue notice to the Contractor to carry out removal of 

defects or deficiencies, if any, noticed in his inspection, or brought to his 

notice. The Contractor shall remove the defects and deficiencies within the 

period specified in the notice and submit to the Engineer a compliance report.  

 

31. Uncorrected Defects and Deficiencies  

 If the Contractor has not corrected a Defect under clause and deficiencies in 

works, to the satisfaction of the Engineer, within the time specified in the 

Engineer's notice, the Engineer will assess the cost of having the Defect or 

deficiency corrected, and the Contractor shall pay this amount, on correction 

of the Defect or deficiency by another agency.  

D. Cost Control 

32. Variations  

The Engineer shall, having regard to the scope of the Works and the 

sanctioned estimated cost, have power to order, in writing, Variations within 

the scope of the Works he considers necessary or advisable during the 

progress of the Works. Such Variations shall form part of the Contract and 

the Contractor shall carry them out and include them in updated 

Programmes produced by the Contractor. Oral orders of the Engineer for 

Variations, unless followed by written confirmation, shall not be taken into 

account.  

 

33. Payments for Variations  

33.1 Even if rates for Variation items are not specified in the Bill of 

Quantities, the Contractor shall carry out such work at the same rate.  

33.2 The rate for Extra/Excess shall be governed by clause 10.A of Standard 

General Condition of Contract.  
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34. Cash Flow Forecasts 
When the Programme is updated, the Contractor shall provide the Engineer 

with an updated cash flow forecast. 

35. Payment Certificates  

The payment to the Contractor will be as follows:  

(a) A bill shall be submitted by the Contractor monthly and the Engineer In-

charge shall take or cause to be taken requisite measurement for the purpose 

of having the same verified and the claim, so far as it is admissible, shall be 

adjusted, if possible, within 30 days from the presentation of the bill.  

(b) The Engineer shall check the Contractor's statement within 14 days and 

certify the amount to be paid to the Contractor.  

(c) The value of work executed shall be determined, based on VTMS/ WMS & 

such IT related systems developed by the BMC. 

(d) The value of work executed shall comprise the value of the quantities of 

the items in the Bill of Quantities completed.  

(e) The value of work executed shall also include the valuation of Variations 

and Compensation Events.  

(f) The Engineer may exclude any item certified in a previous certificate or 

reduce the proportion of any item previously certified in any certificate in the 

light of later information. 

(g) The contractor shall submit all bills on the printed forms at the office of AE 

(SWM) of the ward. The charges to be made in the bills shall always be 

entered at the rates specified in tender. 

 

36. Payments  

36.1 Payments shall be adjusted for deductions for advance payments, 

retention, security deposit, other recoveries in terms of the Contract and taxes 

at source, as applicable under the law. The Employer shall pay the Contractor 

the amounts certified by the Engineer within 15 days of the date of each 

certificate.  

36.2 All sums payable by a contractor by way of compensation under any of 

these conditions, shall be considered as a reasonable compensation to be 
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applied to the use of BMC without reference to the actual loss or damage 

sustained and whether any damage has or has not been sustained.  

36.3 No payment shall be made for any work estimated to cost less than 

Rupees One Thousand till after the whole of work shall have been completed 

and the certificate of completion given. But in the case of works estimated to 

cost more than Rs. One Thousand, the contractor shall on submitting a 

monthly bill therefore be entitled to receive payment proportionate to the part 

of the work than approved and passed by the Engineer In-charge, whose 

certificate of such approval and passing of the sum so payable shall be final 

and conclusive against the contractor. All such intermediate payments shall 

be regarded as payments by way of advance against the final payments only 

and not as payments for work actual done and completed and shall not 

preclude the Engineer In-charge from requiring any bad, unsound, imperfect 

or unskilful work to be removed or taken away and reconstructed or re-

erected nor shall any such payment be considered as an admission of the due 

performance of the contract or any part thereof in any respect or the offering 

of any claim not shall it conclude, determine or effect in any other way, the 

powers of the Engineer In-charge as to the final settlement and adjustment of 

the accounts or otherwise, or in any other way vary or effect the contract. The 

final bill shall be submitted by the Contractor within one month of the date 

fixed for the completion of the work otherwise the Engineer In-charge’s 

certificate of the measurements and of the total amount payable for the work 

shall be final and binding on all parties. 

37. The Contractor shall not be entitled to compensation to the extent that 

the Employer's interests are adversely affected by the Contractor for not 

having given early warning or not having cooperated with the Engineer.  

38. Tax 

The tenderer shall be quote inclusive of all taxes other GST 

(Excluding GST), Levies, duties, Cess etc as applicable at the time of bid 

submission. GST as applicable shall be paid separately on submission of 

bills/invoice. 

Input Tax Credit of GST as available with the bidder will not be claim 

separately by BMC. However, while quoting the rates benefit of Input Tax 
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Credit or Exemptions shall be passed on to the BMC by way of equivalent 

reduction in quoted price. 

“Chapter XXI-Miscellaneous, section 171(1) of GST Act, 2017 governs 

the ‘Anti Profiteering Measure’ (APM) 

   As per the provision of this section , ‘ Any reduction in rate of tax on 

any supply of goods or services or the benefit of input tax credit shall be 

passed on to the recipient by way of commensurate reduction in prices’ 

     Accordingly, the contractor should pass on the complete benefit 

accruing to him on account of reduced tax rate or additional input tax 

credit, to BMC. In this regard bidder has to mandatorily submit “Special 

Annexure-II” on Rs.500/- stamp paper. 

      Further, all provisions of GST Act will be applicable to the tender” 

 

39. Currencies  

All payments will be made in Indian Rupees.  

 

40. Liquidated Damages  

Both, the Contractor and the Employer have agreed that it is not feasible to 

precisely estimate the amount of losses due to delay in completion of works 

and the losses to the public and the economy, therefore, both the parties have 

agreed that the Contractor shall pay liquidated damages to the Employer and 

not by way of penalty, at the rate per week or part thereof stated in the 

Contract Data for the period that the Completion Date is later than the 

Intended Completion Date. Liquidated damages at the same rates shall be 

withheld if the Contractor fails to achieve the milestones prescribed in the 

Contract Data. However, in case the Contractor achieves the next milestone, 

the amount of the liquidated damages already withheld shall be restored to 

the Contractor by adjustment in the next payment certificate. The Employer 

and the contractor have agreed that this is a reasonable agreed amount of 

liquidated damage. The Employer may deduct liquidated damages from 

payments due to the Contractor. Payment of liquidated damages shall not 

affect the Contractor’s other liabilities.  
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41. Cost of Repairs 
Loss or damage to the Works or Materials to be incorporated in the Works 

between the Start Date and the end of the Defects Correction periods shall be 

remedied by the Contractor at  his cost if the loss or damage arises from the 

Contractor's acts or omissions. 

 

E. Finishing the Contract 

 

42. Completion of Work  & Maintenance 

The Contractor shall request the Engineer to issue a certificate of completion 

of the works, and the Engineer will do so upon deciding that the works is 

completed. This shall be governed as per clause no. 8(g) of Standard General 

Conditions of Contract.  

 43.   Taking Over 
 
43.1 The Employer shall take over the works within seven days of the 

Engineer issuing a certificate of completion of works. The Contractor shall 

continue to remain responsible for its routine maintenance during the 

maintenance period if specified in the contract. 

 

44. Final Account  

Final joint measurement alongwith the representatives of the contractor 

should be taken recorded and signed by the Contractors. Contractors should 

submit the final bill within 1 month of physical completion of the work.  

If the contractor fails to submit the final bill within 1 month, the BMC staff 

will prepare the final bill based on the joint measurement within next 3 

months. 
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Engineer’s decision shall be final in respect of claims for defect and pending 

claims against contractors.  

No further claims should be made by the Contractor after submission of the 

final bill and these shall be deemed to have been waived and extinguished. 

Payment of those items of the bills in respect of which there is no dispute and 

of items in dispute, for quantities and rates as approved by the Commissioner 

shall be made within a reasonable period as may be necessary for the purpose 

of verification etc.  

After payment of the final bill as aforesaid has been made, the contractor 

may, if he so desires, reconsider his position in respect of a disputed 

portion of the final bills and if he fails to do so within 84 days, his 

disputed claim shall be dealt with as provided in the contract. 

A percentage of the retention money, over and above the actual retention 

money as indicated below shall be held back from payments till the 

finalization of final bill to be submitted as per above and will be paid 

within 30 days of acceptance of the final bill. 

Sr.no. Amount of Contract 
Cost 

Minimum Payable Amount in final bill 

1 Upto Rs.5 Crs. Rs.10 Lacs or final bill whichever is more 
2 Upto Rs.25 Crs. Rs.1 Crore or final bill amount whichever 

is more 

3 Upto Rs. 50 Crs. Rs.2 Crores or final bill amount 
whichever is more 

4 Upto Rs.100 Crs. Rs.4 Crore or final bill amount whichever 
is more 

5 More than Rs.100 
Crs.. 

Rs.7 Crore or final bill amount whichever 
is more 

 

The contractor have to submit the bill for the work carried out within 15 

days from the date of completion of the work to the respective executing 

department. If the contractor fails to submit their bills to concerned 

executing department, penalty or action as shown below will be taken for 

each delayed bill 
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After 15 days from the date of
completion/running bill upto certain date,
upto next 15 days i.e. upto 30 days 

Equal to 5% of bill amount 

Next 15 days upto 45 days from the
date of completion/running bill upto
specified date 

Equal to 10% of bill amount 

If not submitted witin 45 days from the  
date  of completion/ R.A. bill 

Bill will not be admitted for 
payment. 

 

45. Operating and Maintenance Manuals  

If "as built" Drawings and/or operating and maintenance manuals are 

required, the Contractor shall supply them by the dates stated in the 

Contract Data.  

If the Contractor does not supply the Drawings and/or manuals by the dates 

stated in the Contract Data, or they do not receive the Engineer's approval, 

the Engineer shall withhold the amount stated in the Contract Data from 

payments due to the Contractor. 

46. Termination  

46.1 The Employer or the Contractor may terminate the Contract if the other 

party causes a fundamental breach of the Contract.  

46.2 Fundamental breaches of Contract shall include, but shall not be limited 

to, the following:  

a) The Contractor stops work when no stoppage of work is shown on the 

current Programme and the stoppage has not been authorized by the 

Engineer;  

b) The Contractor is declared as bankrupt or goes into liquidation other than 

for approved reconstruction or amalgamation;  

c) the Engineer gives Notice that failure to correct a particular Defect is a 

fundamental breach of Contract and the Contractor fails to correct it within a 

reasonable period of time determined by the Engineer;  

d) The Contractor does not maintain a Security, which is required; 

e) The Contractor has delayed the completion of the Works by the number of 

days for which the maximum amount of liquidated damages can be paid, as 

defined in relevant clause.  
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f) The Contractor fails to provide insurance cover as required under relevant 

clause.  

g) If the Contractor, in the judgment of the Employer, has engaged in the 

corrupt or fraudulent practices as defined in GCC in competing for or in 

executing the Contract.  

h)  Any other fundamental breaches as specified in the Contract Data.  

i) If the Contractor fails to deploy machinery and equipment or personnel as 

specified in the Contract Data at the appropriate time.  

46.3 When either party to the contract gives notice of a breach of contract to 

the Engineer for a cause other than those listed above, the Engineer shall 

decide whether the breach is fundamental or not.  

46.4 Notwithstanding the above, the Employer may terminate the Contract for 

convenience.  

46.5 If the Contract is terminated, the Contractor shall stop work 

immediately, make the Site safe and secure, and leave the Site as soon as 

reasonably possible. 

47. Payment upon Termination  

47.1 If the Contract is terminated because of a fundamental breach of 

Contract by the Contractor, the Engineer shall issue a certificate for value of 

the work done and materials ordered less liquidated damages, if any, less 

advance payments received up to the date of the issue of the certificate and 

less the percentage to apply to the value of the work not completed, as 

indicated in the Contract Data. If the total amount due to the Employer 

exceeds any payment due to the Contractor, the difference shall be recovered 

from the security deposit, and performance security. If any amount is still left 

un-recovered it will be a debt due from the Contractor to the Employer  

47.2 If the Contract is terminated at the Employer's convenience, the 

Engineer shall issue a certificate for the value of the work done, the 

reasonable cost of removal of Equipment, repatriation of the Contractor's 

personnel employed solely on the Works, and the Contractor's costs of 

protecting and securing the Works and less advance payments received up to 

the date of the certificate, less other recoveries due in terms of the Contract, 

and less taxes due to be deducted at source as per applicable law. 
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48.  Property 
All Materials on the Site, Plant, Equipment, Temporary Works, and Works 

shall be deemed to be the property of the Employer for use for completing 

balance construction work if the Contract is terminated because of the 

Contractor's default, till the Works is completed after which it will be 

transferred to the Contractor and credit, if any, given for its use. 

 

49. Release from Performance  

If the Contract is frustrated by the outbreak of war or by any other event 

entirely outside the control of the Employer or the Contractor, the Engineer 

shall certify that the Contract has been frustrated. The Contractor shall make 

the Site safe and stop work as quickly as possible after receiving this 

certificate and shall be paid for all work carried out before receiving it and for 

any work carried out afterwards to which a commitment was made.  

 

F) Other Conditions of Contract 

50. Labour 
 

50.1 The Contractor shall, unless otherwise provided in the Contract, make 

his own arrangements at his own cost for the engagement of all staff and 

employees, local or other, and for their payment, housing, feeding and 

transport. 

50.2 The Contractor shall, if required by the Engineer, deliver to the Engineer 

a return in detail, in such form and at such intervals as the Engineer may 

prescribe, showing the staff and the number of the several classes of labour 

from time to time employed by the Contractor on the Site and such other 

information as the Engineer may require. 

 

51. Compliance with Labour Regulations  

(a) During continuance of the Contract, the Contractor shall abide at all times 

by all existing labour enactments and rules made there under, regulations, 

notifications and bye laws of the State or Central Government or local 

authority and any other labour law (including rules), regulations, bye laws 
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that may be passed or notification that may be issued under any labour law 

in future either by the State or the Central Government or the local authority.  

(b) Furthermore, the Contractor shall keep the Employer indemnified in case 

any action is taken against the Employer by the competent authority on 

account of contravention of any of the provisions of any Act or rules made 

there under, regulations or notifications including amendments. If the 

Employer is caused to pay or reimburse, such amounts as may be necessary 

to cause or observe, or for non-observance of the provisions stipulated in the 

notifications/bye laws/Acts/Rules/regulations including amendments, if any, 

on the part of the Contractor, the Engineer/Employer shall have the right to 

deduct any money due to the Contractor including his amount of contract 

deposit in the form of BG. The Employer/Engineer shall also have right to 

recover from the Contractor any sum required or estimated to be required for 

making good the loss or damage suffered by the Employer.  

(c) The Contractor shall require his employees to obey all applicable laws, 

including those concerning safety, health  & Environment  at work.  

(d) The employees of the Contractor or his subcontractor in no case shall 

be treated as the employees of the BMC at any point of time. 

 

52. Drawings and Photographs of the Works  

52.1 The Contractor shall do photography/video photography of the site 

firstly before the start of the work, secondly mid-way in the execution of 

different stages of work as required by Engineer In-charge and lastly after the 

completion of the work. No separate payment will be made to the Contractor 

for this. 

52.2 The Contractor shall not disclose details of Drawings furnished to him 

and works on which he is engaged without the prior approval of the Engineer 

in writing. No photograph of the works or any part thereof or plant employed 

thereon, except those permitted under above clause, shall be taken or 

permitted by the Contractor to be taken by any of his employees without the 

prior approval of the Engineer in writing. No photographs/ Video photography 

shall be published or otherwise circulated without the approval of the 

Engineer in writing.  
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53. The Apprentices Act, 1961 
 

The Contractor shall duly comply with the provisions of the Apprentices Act 

1961 (III of 1961), the rules made there under and the orders that may be 

issued from time to time under the said Act and the said Rules and on his 

failure or neglect to do so, he shall be subject to all liabilities and penalties 

provided by the said Act and said Rules. 

54. Contract Document  

The documents forming the contract are to be taken as mutually explanatory 

of one another. Unless otherwise provided in the contract, the priority of the 

documents forming the contract shall be as follows 

1) Contract Agreement (if completed)  

2) The letter of Acceptance  

3) The Bid:  

4) Addendum to Bid; if any  

5) Tender Document  

6) The Bill of Quantities:  

7) The Specification:  

8) Detailed Engineering Drawings  

9) Standard General Conditions of Contracts (GCC)  

10) All correspondence documents between bidder/contractor and BMC.  

 

55. Conflict of Interest  

The Applicant shall not have a conflict of interest (the “Conflict of Interest”) 

that affects the Bidding Process. Any Applicant found to have a Conflict of 

Interest shall be disqualified. An Applicant shall be deemed to have a Conflict 

of Interest affecting the Bidding Process, if  

1. A constituent of such Applicant is also a constituent of another Applicant; 

or  

2. Such Applicant has the same legal representative for purposes of this 

Application as any other Applicant; or  

3. Such Applicant, or any Associate thereof has a relationship with another 

Applicant, or any Associate thereof, directly or through common third party/ 
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parties, that puts either or both of them in a position to have access to each 

other’s information about, or to influence the Application of either or each 

other; or  

4. The Applicant shall be liable for disqualification if any legal, financial or 

technical adviser of the Authority in relation to the Project is engaged by the 

Applicant, its Member or any Associate thereof, as the case may be, in any 

manner for matters related to or incidental to the Project. For the avoidance of 

doubt, this disqualification shall not apply where such adviser was engaged 

by the Applicant, its Member or Associate in the past but its assignment 

expired or was terminated 6 (six) months prior to the date of issue of this 

TENDER. Nor will this disqualification apply where such adviser is engaged 

after a period of 3 (three) years from the date of commercial operation of the 

Project.  

 

56. Applications and costs thereof  

No Applicant shall submit more than one Application for the Project. An 

applicant applying individually shall not be entitled to submit another 

application either individually. The Applicant shall be responsible for all of the 

costs associated with the preparation of their Applications and their 

participation in the Bid Process. The Authority will not be responsible or in 

any way liable for such costs, regardless of the conduct or outcome of the 

Bidding Process.  

 

57. Acknowledgment by Applicant  

It shall be deemed that by submitting the Application, the Applicant has:  

a. made a complete and careful examination of the tender;  

b. received all relevant information requested from the Authority;  

c. accepted the risk of inadequacy, error or mistake in the information provided 

in the tender or furnished by or on behalf of the Authority relating to any of the 

matters referred; and  

d. Agreed to be bound by the undertakings provided by it under and in terms 

hereof.  
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“The Authority” shall not be liable for any omission, mistake or error in 

respect of any of the above or on account of any matter or thing arising out of 

or concerning or relating to the TENDER or the Bidding Process, including 

any error or mistake therein or in any information or data given by the 

Authority.  

58. Right to reject any or all Applications/ Bids  

Notwithstanding anything contained in this TENDER, “The Authority” 

reserves the right to reject any Application and to annul the Bidding Process 

and reject all Applications/ Bids, at any time without any liability or any 

obligation for such acceptance, rejection or annulment, and without assigning 

any reasons therefore. In the event that the Authority rejects or annuls all the 

Bids, it may, in its discretion, invite all eligible Bidders to submit fresh Bids 

hereunder.  

“The Authority” reserves the right to reject any Application and/ or Bid if:  

(a) at any time, a material misrepresentation is made or uncovered, or  

(b) the Applicant does not provide, within the time specified by the Authority, 

the supplemental information sought by the Authority for evaluation of the 

Application.  

In case it is found during the evaluation or at any time before signing of the 

Agreement or after its execution and during the period of subsistence thereof 

including the concession thereby granted by “The Authority”, that one or 

more of the pre-qualification conditions have not been met by the Applicant, 

or the Applicant has made material misrepresentation or has given any 

materially incorrect or false information, the Applicant shall be disqualified 

forthwith if not yet appointed as the Successful Bidder either by issue of the 

LOA (Letter of Approval) or entering into of the Agreement, and if the 

Applicant has already been issued the LOA or has entered into the 

Concession Agreement, as the case may be, the same shall, notwithstanding 

anything to the contrary contained therein or in this TENDER, be liable to be 

terminated, by a communication in writing by “The Authority” to the 

Applicant, without the Authority being liable in any manner whatsoever to the 

Applicant and without prejudice to any other right or remedy which the 
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Authority may have under this TENDER, the Bidding Documents, the 

Concession Agreement or under applicable law.  

“The Authority” reserves the right to verify all statements, information and 

documents submitted by the Applicant in response to the TENDER. Any such 

verification or lack of such verification by the Authority shall not relieve the 

Applicant of its obligations or liabilities hereunder nor will it affect any rights 

of the Authority there under.  

59. The bid shall be rejected if the bidder-  

a. Stipulates the validity period less than 180 days.  

b. Stipulates own condition/conditions.  

c. Does not fill and (digital) sign undertaking forms, which are incorporated, 

in the document. 

60. Clarifications  

Applicants requiring any clarification on the tender may notify “the Authority” 

in writing or by fax or e-mail. They should send in their queries before the 

date specified in the header data. “The Authority” shall Endeavour to respond 

to the queries within the period specified therein. The responses will be sent 

by fax and/or e-mail if necessary. The Authority will forward all the queries 

and its responses thereto, to all purchasers of the TENDER without 

identifying the source of queries.  

“The Authority” shall Endeavor to respond to the questions raised or 

clarifications sought by the Applicants. However, the Authority reserves the 

right not to respond to any question or provide any clarification, in its sole 

discretion, and nothing in this Clause shall be taken or read as compelling or 

requiring the Authority to respond to any question or to provide any 

clarification, but not later than the date provided in header data.  

“The Authority” may also on its own motion, if deemed necessary, issue 

interpretations and clarifications to all Applicants. All clarifications and 

interpretations issued by the Authority shall be deemed to be part of the 

tender. Verbal clarifications and information given by Authority or its 

employees or representatives shall not in any way or manner be binding on 

the Authority. 
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61. Amendment of tender  

At any time prior to the deadline for submission of Application, the Authority 

may, for any reason, whether at its own initiative or in response to 

clarifications requested by an Applicant, modify the tender by the issuance of 

Addendum.  

Any Addendum thus issued will be sent in writing/ Fax/ Email/ to all those 

who have purchased the tender or published on BMC portal.  

In order to afford the Applicants a reasonable time for taking an Addendum 

into account, or for any other reason, the Authority may, in its sole discretion, 

extend the Application Due Date.  

 

G) Preparation and Submission of Application 

62. Language  

The Application and all related correspondence and documents in relation to 

the Bidding Process shall be in English language. Supporting documents and 

printed literature furnished by the Applicant with the Application may be in 

any other language provided that they are accompanied by translations of all 

the pertinent passages in the English language, duly authenticated and 

certified by the Applicant. Supporting materials, which are not translated into 

English, may not be considered. For the purpose of interpretation and 

evaluation of the Application, the English language translation shall prevail.  

 

63. Format and signing of Application  

The Applicant shall provide all the information sought under this TENDER. 

The Authority will evaluate only those Applications that are received in the 

required formats and complete in all respects. Incomplete and /or conditional 

Applications shall be liable to rejection.  

The Applicant will upload bid in One Folder in electronic form which shall 

contain the scanned certified copies of the documents given below and the 

documents uploaded has to be digitally signed by the bidder. These copies 

shall be certified by Practicing Notary approved by the Govt. of Maharashtra 

or Govt. of India with his stamp, clearly stating his name & registration 

number, except where original documents are demanded. 
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64. Marking of Applications  

The Applicant shall submit the Application in the format specified, together 

with the documents, upload in folder as “VENDOR” together with their 

respective enclosures  

Applications submitted by fax, telex, telegram shall not be entertained and 

shall be rejected outright.  

65. Late Applications  

Applications received by the Authority after the specified time on the 

Application Due Date shall not be eligible for consideration and shall be 

summarily rejected.  

66. Confidentiality  

Information relating to the examination, clarification, evaluation, and 

recommendation for the short-listed qualified Applicants shall not be 

disclosed to any person who is not officially concerned with the process or is 

not a retained professional advisor advising the Authority in relation to or 

matters arising out of, or concerning the Bidding Process. The Authority will 

treat all information, submitted as part of Application, in confidence and will 

require all those who have access to such material to treat the same in 

confidence. The Authority may not divulge any such information unless it is 

directed to do so by any statutory entity that has the power under law to 

require its disclosure or is to enforce or assert any right or privilege of the 

statutory entity and/ or the Authority or as may be required by law or in 

connection with any legal process.  

67. Clarification of Financial Bids  

To assist in the examination, evaluation and comparison of Bids, the Engineer 

may, at his discretion, ask any bidder for clarification of his Bid, including 

breakdown of unit rates. The request for clarification and the response shall 

be in writing or by post/facsimile/e-mail. No Bidder shall contact the 

Engineer on any matter relating to his bid from the time of the bid opening to 

the time the contract is awarded. Any effort by the Bidder to influence the 

Engineer in the Engineer’s bid evaluation, bid comparison or contract award 

decisions may result in the rejection of the Bidder’s bid.  
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68. Inspection of site and sufficiency of tender:  

1. The Contractor shall inspect and examine the site and its surrounding and 

shall satisfy himself before submitting his tender as to the nature of the work 

(so far as is practicable), the form and nature of the site, the quantities and 

nature of the work and materials/equipment/vehicles  necessary for the 

completion of the works and means of access to the site, and in general shall 

himself obtain all necessary information as to risk, contingencies and other 

circumstances which may influence or affect his tender. He shall also take 

into consideration the hydrological and climatic conditions. 

2. The employer may make available to the Contractor data on hydrological 

 and sub surface conditions as obtained by or on his behalf from 

investigations relevant to the works but the Contractor shall be responsible 

for his own interpretation thereof. The contractor shall engage his 

investigating agency with prior approval of the Engineer from the approved 

list of such agencies by BMC or Govt at his cost initially before commencing 

actual work and which shall be reimbursed immediately subject to 

satisfaction of the Engineer for faithful compliance and submission of 

required data regarding such investigation within specified time. 

 3. The Contractor shall be deemed to have satisfied himself before tendering 

as to the correctness and sufficiency of his tender for the works and of the 

rates and prices quoted in the schedule of works / items / quantities, or in 

Bill of Quantities, which rates and prices shall, except as otherwise provided 

cover all his obligations under the Contract and all matters and things 

necessary for proper completion and maintenance of the works. No extra 

charges consequent on any misunderstanding.  

4. Not Foreseeable Physical Obstructions or Conditions: If, however, 

during the execution of the Works the Contractor encounters physical 

obstructions or physical conditions, other than climatic conditions on the 

Site, which obstructions or conditions were, in his opinion, not foreseeable by 

an experienced contractor, the Contractor shall forthwith give notice thereof 

to the Engineer. On receipt of such notice, the Engineer shall, if in his opinion 

such obstructions or conditions could not have been reasonably foreseen by 
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an experienced contractor, after due consultation with the Contractor, 

determine:  

 any extension of time to which the Contractor is entitled and  

 and shall notify the Contractor accordingly. Such determination shall 

take account of any instruction which the Engineer may issue to the 

Contractor in connection therewith, and any proper and reasonable 

measures acceptable to the Engineer which the Contractor may take in 

the absence of specific instructions from the Engineer. However, such 

costing shall be got approved by the competent authority as governed 

vide rules prevailing with authority.  

5. Office for the Engineer (Works costing upto Rs.50 Lakhs) 
 

The Contractor shall at his own cost and to satisfaction of the Engineer 

provide a small temporary office, at the work-site which will include tables, 

chairs and lockers for keeping the records. He shall also make necessary 

arrangements for drinking water, telephone with a pre-requisite of e-

governance and electronic communication. These offices are not to be allowed 

on public roads without the written instruction of the Engineer. These offices 

should be preferably located within 50 to 500 m of the worksite. In case the 

office is more than 500m away from the worksite, the contractor is to provide 

conveyance for Municipal Staff. 

6. Office for the Engineer (Works costing above Rs.50 lakhs) 
 

The Contractor shall at his own cost and to satisfaction of the Engineer 

provide a temporary office at the work-site which will include tables, chairs 

and lockers for keeping the records. He shall also make necessary 

arrangements for drinking water, latrines, with doors, windows, locks, bolts 

and fastenings sufficient for security for the Engineer, and his subordinates, 

as close to the works from time to time in progress as can be conveniently 

arranged, and shall at his own cost furnish the office with such chairs, tables, 

lockers, locks and fastenings as may be required by the Engineer, and no 

expense of any kind in connection with the erection or upkeep of the offices or 

fittings shall be borne by the Corporation, but all such work shall be carried 
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out by the Contractor and the expenses thereof defrayed by him. The 

Contractor shall also make water connections and fit up stand pipe with a bib 

tap at each office. The latrines and the water connections shall be subject to 

all the conditions herein elsewhere laid down for temporary water connection 

and latrines generally with all requisite equipments for e-governance and 

electronic and digital communication. These offices are not to be allowed on 

public roads without the written instruction of the Engineer. These offices 

should be preferably located within 50 to 500 m of the worksite. In case the 

office is more than 500m away from the worksite, the contractor is to provide 

conveyance. Also, for staff working beyond working hours the contractor has 

to provide conveyance 

7. Permission for provision and removal of office on completion of work: 

The tenderer shall obtain permission for provision of site office, cement go-

down, store, etc. on payment of necessary cost implication. The cement go-

down, Watchman cabins, etc. shall Supply, Installation, Testing and 

commissioning of Split type AC units of various capacity at Bhandup 

Complex. Page 85 be provided as directed and shall be removed by the 

Tenderers on completion of the work at their cost. It is binding on the 

Tenderer to fulfill requirements of Environmental Authorities. The location of 

such office shall be finalized and got approved from the Engineer before 

erection / commencement work. 

 

69. Official Secrecy:  

The Contractor shall of all the persons employed in any works in connection 

with the contract that the India Official Secrets Act 1923 (XIX of 1923) applies 

to them and will continue to apply even after execution of the said works and 

they will not disclose any information regarding this contract to any third 

party. The contractor shall also bring into notice that, any information found 

to be leaked out or disclosed the concern person as well as the Contractor will 

be liable for penal action; further the Corporation will be at liberty to 

terminate the contract without notice.  

70. Subsequent Legislation:  
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If on the day of submission of bids for the contract, there occur changes to 

any National or State stature, Ordinance, decree or other law or any 

regulation or By-laws or any local or other duly constituted authority or the 

introduction of any such National or State Statute, Ordinance, decree or by 

which causes additional or reduced cost to the Contractor, such additional or 

reduced cost shall, after due consultation with the Contractor, be determined 

by the concerned Engineering Department of BMC and shall be added to or 

deducted from the Contract Price with prior approval of competent authority 

and the concerned Engineering Department shall notify the Contractor 

accordingly with a copy to the Employer. BMC reserve the right to take 

decision in respect of addition/reduction of cost in contract. 

 

71. Patent, Right and Royalties:  

The contractor shall save harmless and indemnify the Corporation from and 

against all claims and proceedings for or on account of infringement of any 

Patent rights, design trademark or name of other protected rights in respect 

of machine work, or material used for or in connection with the Works or any 

of them and from and against all claims, proceedings, damages, costs, 

charges and expenses whatsoever in respect thereof or in relation thereto. 

Except where otherwise specified, the contractor shall pay all tonnage and 

other royalties, rent and other payments or compensation, if any, for getting 

stone, sand, gravel, clay or other materials required for the works or any of 

them.  

72. Payments, Tax and Claims:  

 The limit for unforeseen claims  

Under no circumstances whatever the contractor shall be entitled to any 

compensation from BMC on any account unless the contractor shall have 

submitted a claim in writing to the Eng. in charge within 1 month of the case 

of such claim occurring.  

 No interest for delayed payments due to disputes, etc:  

It is agreed that the Brihanmumbai Municipal Corporation or its Engineer or 

Officer shall not be liable to pay any interest or damage with respect of any 

moneys or balance which may be in its or its Engineer’s or officer’s hands 
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owing to any dispute or difference or claim or misunderstanding between the 

Municipal Corporation of Greater Bombay or its Engineer or Officer on the 

one hand and the contractor on the other, or with respect to any delay on the 

part of the Brihanmumbai Municipal Corporation or its Engineer or Officers 

in making periodical or final payments or in any other respect whatever.  

73. Settlement of Disputes: r 

 Termination of contract for death  

If the Contractor is an individual or a proprietary concern and the individual 

or the proprietor dies and if the Contractor is a partnership concern and one 

of the legal representative of the individual Contractor or the proprietor of the 

proprietary concern and in case of partnership, the surviving partners, are 

capable of carrying out and completing the contract, the Commissioner shall 

be entitled to cancel the contract as to its uncompleted part without the 

Corporation being in any way liable to payment of any compensation to the 

estate of the deceased Contractor and or to the surviving partners of the 

Contractor’s firm on account of the cancellation of the contract. The decision 

of the Commissioner that the legal representative of the deceased Contractor 

or surviving partners of the Contractor’s firm cannot carry out and complete 

the contract shall be final and binding on the parties. In the event of such 

cancellation the Commissioner shall not hold estate of the deceased 

Contractor and or surviving partners of the Contractor’s firm liable in 

damages for not completing the contract. 

Settlement of Disputes:  

If any dispute or differences of any kind whatsoever other than those in 

respect of which, the decision of any person is, by the Contract, expressed to 

be final and binding) shall arise between the Employer and the Contractor or 

the Engineer and the Contractor in connection with or arising out of the 

Contract or carrying out of the Works (Whether during the progress of the 

Works or after their completion and whether before or after the termination, 

abandonment or breach of the Contract) it, the aggrieved party may refer 

such dispute within a period of 7 days to the concerned Addl. Municipal 

Commissioner who shall constitute a committee comprising of three officers 

i.e. concerned Deputy Municipal Commissioner or Director (ES&P), Chief 
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Engineer other than the Engineer of the Contract and concerned Chief 

Accountant. The Committee shall give decision in writing within 60 days. 

Appeal on the Order of the Committee may be referred to the Municipal 

Commissioner within 7 days. Thereafter the Municipal Commissioner shall 

constitute a Committee comprising of three Addl. Municipal Commissioners 

including Addl. Municipal Commissioner in charge of Finance Department. 

The Municipal Commissioner within a period of 90 days after being requested 

to do so shall give written notice of committee’s decision to the Contractor. 

Save as herein provided such decision in respect of every matter so referred 

shall be final and binding upon both parties until and after the completion of 

the works, and shall forthwith be given effect to by the Contractor who shall 

proceed with the works with due diligence, whether he requires arbitration as 

hereinafter provided or not. If the Commissioner has given written notice of 

the decision to the Contractor and no Claim to arbitration has been 

communicated within a period of 90 days from receipt of such notice the said 

decision shall remain final and binding upon the Contractor.  

74. Arbitration and Jurisdiction:  

If the Commissioner shall fail to give notice of the decision as aforesaid within a 

period of 90 days after being requested as aforesaid, or if the Contractor be 

dissatisfied with any such decision, then and in any such case the Contractor may 

within 90 days after receiving notice of such decision or within 90 days after the 

expirations of the first named period of 90 days (as the case may be) require that the 

matter or matters in dispute be referred to arbitration as hereinafter provided. 

i) In case of the contract where the contract price and/or contract value is less than 

Rs. 5,00,00,000/- ( Rupees Five Crore Only), any dispute arising out of or in 

connection with this contract, including any question regarding its existence, validity 

or termination, shall be referred to a mutually agreed arbitral tribunal in accordance 

with the Arbitration and Conciliation Act, 1996 (amended upto date). The arbitral 

tribunal shall consist of sole arbitrator, as mutually agreed upon by the parties and 

the said dispute shall be finally resolved by said arbitral tribunal. The decision of the 

arbitral tribunal shall be given in writing ( with reasons) and which will be final & 

binding upon the parties hereto & the expenses of the arbitration shall be paid as 

may be determined by the arbitral tribunal. The seat of the arbitration shall be 

Mumbai. The venue of arbitration shall be English. 
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If the parties fails to appoint mutually agreed arbitral tribunal, within the period of 

30 days from the date of application seeking arbitration in the dispute, the arbitral 

tribunal shall be appointed by recognized arbitral institution i.e. Mumbai Centre for 

International Arbitration ( approved by Government of Maharashtra under G.R. no. 

ARB/case No. 1,/2017/D-19 dtd. 28.02.2017) as per Arbitration Rules of Mumbai 

Centre for International Arbitration then in force (“MCIA Rules”) 

(ii) In case of contract where the contract price and/or contract value is Rs. 

5,00,00,000/- (Rupees Five Crore Only) or more, any dispute arising out of or in 

connection with such a contract, including any question regarding its existence, 

validity or termination, shall be directly referred to and finally resolved by recognized 

arbitral institution i.e. Mumbai Centre for International Arbitration ( approved by 

Government of Maharashtra under G.R. no. ARB/case No. 1,/2017/D-19 dtd. 

28.02.2017) as per Arbitration Rules of Mumbai Centre for International Arbitration 

then in force (“MCIA Rules”). The arbitral tribunal shall consist of a sole arbitrator. 

The seat of the arbitration shall be Mumbai. The language of the Arbitration shall be 

English. In either case, the law governing this arbitration agreement and the contract 

shall be in Indian Law. 

75. Copyright: The copyright of all drawings and other documents provided by the 

Contractor under the contract shall remain vested in the Contractor or his sub-

contractors as the case may be the employer shall have a license to use such 

drawings and other documents in connection with the design, construction, 

operation, maintenance of the works. At any time the Employer shall have further 

license without additional payment to the Contractor to use any such drawings or 

documents for the purpose of making any improvement of the works or enlargement 

or duplication of any part thereof, provided that such improvement, enlargement, or 

duplication by itself or in conjunction with any other improvements, enlargements or 

duplications already made in accordance with the further license does not result in 

the duplication of the whole works. 

 

76. Receipts to be signed in firm’s name by any one of the partners:  

Every receipt for money which may become payable or for any security which 

may become transferable to the Contractor under these present shall, if 

signed in the partnership name by any one of the partners, be a good and 

sufficient discharge to the Commissioner and Municipal Corporation in 

respect of the money or security purporting to be acknowledged thereby, and 

in the event of death of any of the partners during the pendency of this 
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contract, it is hereby expressly agreed that every receipt by any one of the 

surviving partners shall, if so signed as aforesaid, be good and sufficient 

discharge as aforesaid provided that nothing in this clause contained shall be 

deemed to prejudice or effect any claim which the Commissioner or the 

Corporation may hereafter have against the legal representatives of any 

partners so dying or in respect of any breach of any of the conditions thereof, 

provided also that nothing in this clause contained shall be deemed 

prejudicial or affect the respective rights or obligations of the Contractors and 

of the legal representatives of any deceased Contractors interest.  

77. Proprietary data  

All documents and other information supplied by the Authority or submitted 

by an Applicant to the Authority shall remain or become the property of the 

Authority. Applicants are to treat all information as strictly confidential and 

shall not use it for any purpose other than for preparation and submission of 

their Application. The Authority will not return any Application or any 

information provided along therewith.  

 

78. Correspondence with the Applicant  

Save and except as provided in this TENDER, the Authority shall not 

entertain any correspondence with any Applicant in relation to the acceptance 

or rejection of any Application.  

79. Price Variation Clause  

The Contractor shall be reimbursed or shall refund to the Corporation as he case 

may be the variation in the value of the work carried out from time to time, depending 

on whether the prices of material and labour as a whole rise or fall, and the method 

adopted for such computations shall be as given below, it being clearly understood 

that the contractor shall have no claim for being reimbursed on the ground that the 

price of a particular material or group of materials have risen beyond the limits of 

the presumptions made in the following paras, however, no price variations shall be 

made applicable for contracts upto 12 months: 

A) Controlled materials: Price variations shall be permitted in respect of these 

materials the price level of which is controlled by the Government or its agency. The 

rate ruling on the date of submission of the tender shall be considered as the basic 

price of such material for adjustment. Any variation in this rate shall be considered 
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for reimbursement to the contractor or refund to be claimed from the contractor as 

the case may be. The contractor shall, for the purpose of adjustment submit in 

original the relevant documents from the suppliers. 

B) Labour and other materials: For the purpose of this contract and for allowing 

reimbursement of refund on account of variation of prices of (i) labour, and (ii) 

materials other than materials mentioned in A above, computation will be based on 

the formula enunciated below which is based on the presumptions that: 

i) The general price level of labour, rises or falls in proportion to the rise or fall of 

consumer price index number 9 (general) for working class in Mumbai. 

ii) The general price level of materials rises or falls in proportion to rise or fall of 

whole-sale price index as published by ‘Economic Adviser to Govt. of India’ 

i)  And that the component of labour is to the extent of 30 percent 

of 88 percent and the component of materials is to the extent of 

70 percent of 88 percent of the value of the work carried out. The 

remaining 12 percent being the presumptive profit of the 

contractor. 

a) Formula for Labour component: 

               VL = (0.88 R) x 30 x ( I – IO) /  100   IO 

b) Formula for Material component :   

               VM =  (0.88 R x70   - C) x(W – WO)/ 100 WO 

 

Where – 

VL = Amount of price variation to be reimbursed or claimed as refund on 

account of general rise or fall of index referred to above. 

I = Consumer Price Index number of working class for Mumbai (declared by the 

Commissioner of Labour and Director of Employment, Mumbai) applicable to 

the period under reference (base year ending 2004-05 as 100 i.e. new series of 

indices). 

IO = Consumer price index number for working class for Mumbai (declared by 

the Commissioner of labour and Director of Employment, Mumbai) prevailing, 

on the day of 28 days prior to the date of submission of the tender. 
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VM = The amount of price variation to be reimbursed or claimed as refund on 

account of general rise or fall of wholesale price index for period under reference. 

W = Average wholesale price index as published by Economic Adviser to Govt. 

of India applicable to the period under reference. 

WO = Wholesale price index as stated above prevailing on the day of 28 days 

prior to the date of submission of the tender. 

R = Total value of the work done during the period under reference as 

recorded in the Measurement Book excluding water charges and sewerage 

charges but including cost of excess in respect of item upto 50 percent 

C = Total value of Controlled materials used for the works as recorded in 

Measurement Book and paid for at original basic rate plus the value materials 

of used.  

i) The quantity of the Controlled material adopted in working out 

the value of ‘C’ shall be inclusive of permitted wastages as / if 

mentioned in specifications. 

ii) The basic rate for the supply of controlled material shall be 

inclusive of all the components of cost of materials excluding 

transport charges incurred for bringing the material from place of 

delivery to the site. 

Computations based on the above formula will be made for the period of 

each bill separately and reimbursement will be made to (when the result is 

plus) and refund will claimed from (when the result is minus) the 

contractor’s next bill. The above formulae will be replaced by the formulae 

in Annexure-I as and when mentioned in special conditions of contract 

The operative period of the contract for application of price variation shall 

mean the period commencing from the date of commencement of work 

mentioned in the work order and ending on the date when time allowed for 

the work order and ending on the date when time allowed for the work 

specified in the contract for work expires, taking into consideration, the 

extension of time, if any, for completion of the work granted by Engineer 
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under the relevant clause of the conditions of contract in cases other than 

those where such extension is necessitated on account of default of the 

contractor. 

The decision of the Engineer as regards the operative period of the contract 

shall be final and binding on the contractors. 

iii) Where there is no supply of controlled items to contractor the 

component ‘C’ shall be taken as zero. 

B) Adjustment after completion: If the Contractor fails to complete 

the works within the time for completion adjustment of prices 

thereafter until the date of completion of the works shall be made 

using either the indices or prices relating to the prescribed time for 

completion, or the current indices or prices whichever is more 

favorable to the employer, provided that if an extension of time is 

granted, the above provision shall apply only to adjustments made 

after the expiry of such extension of time. 

C) Price variation will be calculated similarly and separately for extra 

items and / or excess quantities and provisional sums calculated 

under Sub Clause 10 (b)A (i)&(ii) and Sub Clause 10 (b) B(ii) based on 

the above formula/formulae in Annexure-I as and when mentioned in 

Special conditions of contract; IO and WO being the indices applicable 

to the date on which the rates under Sub Clause 10 (a)A (i)&(ii) and 

Sub Clause 10 (a) B(iii) are fixed. No price variation shall be admissible 

for FAIR items created during execution. 

D) Price variation will be calculated similarly and separately for extra 

items and / or excess quantities and provisional sums calculated 

under Sub Clause 10 (b)A (i)&(ii) and Sub Clause 10 (b) B(ii) based on 

the above formula/formulae in Annexure-I as and when mentioned in 

Special conditions of contract; IO and WO being the indices applicable 

to the date on which the rates under Sub Clause 10 (a)A (i)&(ii) and 

Sub Clause 10 (a) B(iii) are fixed. No price variation shall be admissible 

for FAIR items created during execution. 

80. Maximum Price Variation shall be as follows: 
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Time Period of 
Project 

Maximum limit of 
Price Variation 

Up to 12 months No variation 
allowed 

Above12 months to 
24 months 

5% 

Above 24 months 10% 
 

*Approval of AMC / MC shall be obtained before invitation of tender in case of 

any changes in above 

Note: 1) The extension in time period for the projects originally estimated 

including monsoon results in change of price variation slabs as mentioned 

above i.e. from first slab to 

second slab or from second slab to third slab, then the maximum limit of 

original slab will prevail. 

2) Operative period shall mean original or extended time period of contract. ) 

Operative period shall mean original or extended time period of contract. 

For example: 

Extension of Time period Maximum Price 
Variation 

If original period of 11 
months including 
monsoon extends to 16. The 
operative period will be 
11+5 
months. 

No variation allowed 

If original period of 11 
months excluding 
monsoon extends to 16. The 
operative period will be 
11+5 
months. 

Maximum 5% variation 
allowed 

 

Price Variation during Extended Period of Contract:  

i) Extension Due To Modification & Extension for delay due to BMC : The 

price variation for the period of extension granted shall be limited to the 

amount payable as per the Indices. In case the indices increases or decreases, 
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above/below the indices applicable, to the last month of the original or 

extended period vide clause8(l)(a)(i) and (ii) of standard GCC  

ii) Extension Of Time For Delay Due To Contractor :  

a) The price variation for the period of extension granted shall be limited to 

the amount payable as per the Indices in case the indices increase, above the 

indices applicable, to the last month of the original completion period or the 

extended period vide above clause 8(l) (a)(i) and (ii) of standard GCC. b) The 

price variation shall be limited to the amount payable as per the indices, in 

case the indices decrease or fall below the indices applicable, to the last 

month of original / extended period of completion period vide above clause 

8(l) 

(b) of standard GCC, then lower indices shall be adopted.  

iii ) Extension of Time For Delay due to reasons not attributable to BMC and 

Contractor (Reference Cl.8(d) of Standard GCC): The price variation for the 

period of extension granted shall be limited to the amount payable as per the 

Indices in case the indices increases or decreases, above/below the indices 

applicable, to the last month of the original period. 

 

81. Payment: (Refer Scope of work) 

i) Bills shall be submitted by the Contractor from time to time (but at an 

interval of not less than one month) for the works executed. The Engineer 

shall arrange to have the bills verified by taking or causing to be taken, where 

necessary, the requisite measurement of work.  

ii) Payment on account for amount admissible shall be made on the Engineer 

certifying the sum to which the Contractor is considered entitled by way of 

payment for all the work executed, after deducting there from the amount 

already paid, security deposit/ retention money and such other amounts as 

may be deductible or recoverable in terms of the contract.  

iii) On request, the contractor will be paid upto 75 percent of the value of the 

work carried out as an adhoc payment in the first week of next month after 

deducting there from recoveries on account of advances, interest, retention 

money, income tax etc. The balance payment due will be paid thereafter. 

iv) No interim payment will be admitted until such time the Contractor have 
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fully complied with the requirement of the Condition no.8 (g) and 8 (h) 

concerning submission and approval of Network Schedule for the works, as 

detailed in Condition 8 (h). A fixed sum shall be held in abeyance at the time 

of next interim payment for non-attainment of each milestone in the network 

and shall be released only on attainment of the said milestone. 

v) An interim certificate given relating to work done or material delivered may 

be modified or corrected by a subsequent interim certificate or by the final 

certificate. No certificate of the Engineer supporting an interim payment shall 

of itself be conclusive evidence that any work or materials to which it relates 

is / are in accordance with the contract. 

82. Banning/De-Registration of Agencies of Construction works/ M & E 
work in BMC  

The regulations regarding Demotion/ Suspension Banning for specific period 

or permanently / De-Registration shall be governed as per the respective 

condition in Contractor Registration Rules of BMC. 

 

 

83. JOINT VENTURE (Not Applicable) 
 

In case if Joint Venture is allowed for the Project, the guidelines for JV as 

follows shall be incorporated in the Tender Document:  

a) Joint Venture should be allowed only when the number of identifiable different 

works is more than one and/or the estimated cost of tender is more than Rs.100 

Crores. JV shall also be allowed for complex technical work below Rs.100 Crores 

with the approval of c  on cerned AMC  

b) Separate identity/name shall be given to the Joint Venture firm.  

c) Number of members in a JV firm shall not be more than three in normal 

circumstances, if the work involves only one discipline (say Civil or Electrical). If 

number of members in JV is required to be more than three, then approval of 

concerned AMC needs to be sought. 

 d) A member of JV firm shall not be permitted to participate either in individual 

capacity or as a member of another JV firm in the same tender. 

e) The tender form shall be purchased and submitted in the 'name of the JV firm or 

 any con stituent member of the JV.  
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f) Normally EMD shall be submitted only in the name of the JV and not in the name 

of constituent member. However, EMD in the name of lead partner can be accepted 

subject to submission of specific request letter from lead partner stating the reasons 

for not submitting the EMD in the name of JV and giving written confirmation from 

the JV partners to the effect that the EMD submitted by the lead partner may be 

deemed as EMD submitted by JV firm.  

g) One of the members of the JV firm shall be the lead member of the JV firm who 

shall have a majority (at least 51%) share of interest in the JV firm. The other 

members shall have a share of not less than 20% each in case of JV firms with up to 

three members and not less than 10% each in case of JV firms with more than three 

members. In case of JV firm with foreign member(s), the lead member has to be an 

Indian firm with a minimum share of 51%.  

h) A copy of Letter of Intent or Memorandum of Understanding (MoU) executed by 

the JV members shall be submitted by the JV firm along with the tender. The 

complete details of the members of the JV firm, their share and responsibility in the 

JV firm etc. particularly with reference to financial technical and other obligation 

shall be furnished in the agreement.  

i) Once the tender is submitted, the agreement shall not be 

modified/altered/terminated during the validity of the tender. In case the tenderer 

fails to observe/comply with this stipulation, the full Earnest Money Deposit (EMD) 

shall be forfeited. In case of successful tenderer, the validity of this agreement shall 

be extended till the currency of the contract expires.  

j) Approval for change of constitution of JV firm shall be at the sole discretion of the 

BMC. The constitution of the JV firm shall not be allowed to be modified after 

submission of the tender bid by the JV firm except when modification becomes 

inevitable due to succession laws etc. and in any case the minimum eligibility 

criteria should not get vitiated. In any case the Lead Member should continue to be 

the Lead Member of the JV firm. Failure to observe this requirement would render 

the offer invalid.  

k) Similarly, after the contract is awarded, the constitution of JV firm shall not be 

allowed to be altered during the currency of contract except when modification 

become inevitable due to succession laws etc. and in any case the minimum 

eligibility criteria should not get viti- ated. Failure to observe this stipulation shall be 

deemed to be breach of contract with all consequential penal action as per contract 

condition.  
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l) On award of contract to a JV firm, a single Performance Guarantee shall be 

required to be submitted by the JV firm as per tender conditions. All the Guarantees 

like Performance Guarantee, Bank Guarantee for Mobilization advance, machinery 

 Advance etc. shall be ac cepted only in the name of the JV firm and no splitting of 

guarantees amongst the members of the JV firm shall be permitted.  

m )  On issue of LOA, an agreement among the members of the JV firm (to whom the 

work has been awarded) has to be executed and got registered before the Registrar of 

the Companies under Companies Act or before the Registrar / Sub-Registrar under 

the Registration Act, 1908. This agreement shall be submitted by the JV firm to the 

BMC before signing the contract agreement for the work. (This agreement format 

should invariably be part of the tender condition). In case the tenderer fails to 

observe/comply with this stipulation, the full Earnest Money Deposit (EMD) shall be 

forfeited and other penal actions due shall be taken against partners of the JV and 

the JV. This joint venture agreement shall have, inter-alia, following clauses:-  

i. Joint and several liability - The members of the JV firm to which the contract is 

award- ed, shall be jointly and severally liable to the Employer (BMC) for execution of 

the pro- ject in accordance with General and Special conditions of the contract. The 

JV members shall also be liable jointly and severally for the loss, damages caused to 

the BMC during the course of execution of the contract or due to no execution of the 

contract or part thereof.  

ii. Duration of the Joint Venture Agreement -It shall be valid during the entire 

period of the contract including the period of extension if any and the maintenance 

period after the work is completed.  

iii . Governing Laws - The Joint Venture Agreement shall in all respect be governed 

by and interpreted in accordance with Indian Laws.  

iv. Authorized Member -Joint Venture members shall authorize one of the members 

on be- half of the Joint Venture firm to deal with the tender, sign the agreement or 

enter into con- tract in respect of the said tender, to receive payment, to witness joint 

measurement of work done, to sign measurement books and similar such action in 

respect of the said ten- der/contract. All notices/correspondences with respect to the 

contract would be sent only to this authorized member of the JV firm. 

 No member of the Joint Venture firm shall have the right to assign or transfer the 

interest right or liability in the contract without the written consent of the other 

members and that of the employer in respect of the said tender / contract. 

 n) Documents to be enclosed by the JV firm along with the tender:  
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i. In case one or more of the members of the JV firm is/are partnership firm(s), 

following documents shall be submitted:  

a. Notary certified copy of the Partnership Deed,  

b. Consent of all the partners to enter into the Joint Venture Agreement on a 

stamp paper of appropriate value (in original).  

c. Power of Attorney (duly registered as per prevailing law) in favor of one of the 

partners to sign the MOU and JV Agreement on behalf of the partners and 

create liability against the firm.  

ii. In case one or more members is/are Proprietary Firm or HUF, the following 

documents shall be enclosed:  

a. Affidavit on Stamp Paper of appropriate value declaring that his Concern is a 

Proprietary Concern and he is sole proprietor of the Concern OR he is in 

 posi tion of "KARTA" of Hindu Undivided Family and he has the authority, 

power and consent given by other partners to act on behalf of HUF. 

 iii. In case one or more members is/are limited companies, the following  

documents shall be submitted: 

a. Notary certified copy of resolutions of the Directors of the Company, 

permitting the company to enter into a JV agreement, authorizing MD or one of 

 the Direc tors or Managers of the Company to sign MOU, JV Agreement, such 

other documents required to be signed on behalf of the Company and enter into 

liability against the company and/or do any other act on behalf of the company. 

 b. Copy of Memorandum and articles of Association of the Company.  

c. Power of Attorney (duly registered as per prevailing law) by the Company 

 au thorizing the person to do/act mentioned in the para (a) above.  

o) All the members of the JV shall certify that they have not been black listed or 

debarred by BMC from participation in tenders/contract in the past either in their 

individual capacity or the JV firm or partnership firm in which they were members / 

partners.  

p) Credentials & Qualifying criteria: Technical and financial eligibility of the JV firm 

shall be adjudged based on satisfactory fulfilment of the following criteria:  

Technical eligibility criteria: In case of Work involving single discipline, the Lead 

member of the JV firm shall meet at least 35% requirement of technical capacity as 

stipulated in tender document. 

OR 

 In case of composite works (e.g. works involving more than one distinct component 

such as Civil Engineering works, M & E works, Electrical works, etc. and in the case 
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of major bridges, substructure and superstructure etc.), atleast one member should 

have satisfactorily completed 35% of the value of any one component of the project 

work so as to cover all the components of project work or any member having 

satisfactorily completed 35% of the value of work of each component during last 

seven financial years. 

 In such cases, what constitutes a component in a composite work shall be 

clearly defined as part of the tender condition without any ambiguity.  

Financial eligibility criteria: The contractual payments received by the JV firm or 

the arithmetic sum of contractual payments received by all the members of JV firm 

in any one of the previous three financial years and shall be at least 100% of the 

estimated value of the work as mentioned in the tender. 

84.  Compensation for delay:  

If the Contractor fails to complete the works and clear the site on or before 

the Contract or extended date(s) / period(s) of completion, he shall, without 

prejudice to any other right or remedy of Municipal Corporation on account of 

such breach, pay as agreed compensation, amount calculated as stipulated 

below (or such smaller amount as may be fixed by the Engineer) on the 

contract value of the whole work or on the contract value of the time or group 

of items of work for which separate period of completion are given in the 

contract and of which completion is delayed for every week that the whole of 

the work of item or group of items of work concerned remains uncompleted, 

even though the contract as a whole be completed by the contract or the 

extended date of completion. For this purpose the term ‘Contract Value’ shall 

be the value of the work at Contract Rates as ordered including the value of 

all deviations ordered:   

 Completion period for projects (originally stipulated or as extended) not 

exceeding 6 months : to the extent of maximum 1 percent per week 

 Completion period for projects (originally stipulated or as extended) 

exceeding 6 months and not exceeding 2 years: to the extent of 

maximum ½ percent per week.   

 Completion period for projects (originally stipulated or as extended) 

exceeding 2 years : to the extent of maximum ¼ percent per week.  
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When the delay is not a full week or in multiple of a week but 

involves a fraction of a week the compensation payable for that fraction 

shall be proportional to the number of days involved. 

 Provided always that the total amount of compensation for delay 

to be paid this condition shall not exceed the undernoted percentage of 

the Contract Value of the item or group of items of work for which a 

separate period of completion is given.  

i) Completion period (as originally stipulated or as extended) not 

exceeding 6 months: 10 percent. 

 ii) Completion period (as originally stipulated or as extended) exceeding 

6 months and not exceeding 2 years : 7½ percent. 

 iii) Completion period (as originally stipulated or as extended) 

exceeding 2 years : 5 percent.  

The amount of compensation may be adjusted set off against any 

sum payable to the contractor under this or any other contract with the 

Municipal Corporation. 

Please note schedule of penalties in section 10 SPECIFICATION. 

 

 

85. Action and Compensation Payable in Case of Bad Work and Not Done 

As Per Specifications  

All works under or in course of execution or executed in pursuance of the 

contract, shall at all times be open and accessible to the inspection and 

supervision of the Engineer-in-charge, his authorized subordinates in charge 

of the work and all the superior officers, officer of the Vigilance Department of 

the BMC or any organization engaged by the BMC for Quality Assurance and 

the contractor shall, at all times, during the usual working hours and at all 

other times at which reasonable notice of the visit of such officers has been 

given to the contractor, either himself be present to receive orders and 

instructions or have a responsible agent duly accredited in writing, present 

for that purpose. Orders given to the Contractor’s agent shall be considered to 

have the same force as if they had been given to the contractor himself.  
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If it shall appear to the Engineer-in-charge or his authorized subordinates in-

charge of the work or to the officer of Vigilance Department, that any work 

has been executed with unsound, imperfect or unskillful workmanship or 

with materials of any inferior description, or that any materials or articles 

provided by him for the execution of the work are unsound or of a quality 

inferior to that contracted for or otherwise not in accordance with the 

contract, the contractor shall, on demand in writing which shall be made 

within twelve months of the completion of the work from the Engineer-in-

Charge specifying the work, materials or articles complained of 

notwithstanding that the same may have been passed, certified and paid for 

forthwith rectify, or remove and reconstruct the work so specified in whole or 

in part, as the case may require or as the case may be, remove the materials 

or articles so specified and provide other proper and suitable materials or 

articles at his own charge and cost. In the event of the failing to do so within 

a period specified by the Engineer-in-Charge in his demand aforesaid, then 

the contractor shall be liable to pay compensation at the same rate as under 

clause 8.e. of the general condition of contract in section 9 of tender 

document (for Compensation for delay) for this default. In such case the 

Engineer-in Charge may not accept the item of work at the rates applicable 

under the contract but may accept such items at reduced rates as the 

Engineer in charge may consider reasonable during the preparation of on 

account bills or final bill if the item is so acceptable without detriment to the 

safety and utility of the item and the structure or he may reject the work 

outright without any payment and/or get it and other connected and 

incidental items rectified, or removed and re-executed at the risk and cost of 

the contractor. Decision of the Engineer-in-Charge to be conveyed in writing 

in respect of the same will be final and binding on the contractor. 

If the penalisation amount exceeds maximum limit with respect to Clause 8.e 

of Standard General Conditions of Contract, then a show cause notice shall 

necessarily be issued to the contract as to why the contract should not be 

terminated.   

The above clause is summarized to make it easy to understand as follows:  

1. The Engineer-in-charge shall issue notice to the contractor for rectifying 
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the defects or redoing of the work if necessary, within specific time to achieve 

the desired quality and quantity of the work and this should be governed by 

clause 8.f and 9.b of Standard General Conditions of Contract.  

2. If the contractor fails to comply the same, only then, the contractor shall be 

 li able to pay compensation at the same rate as under clause 8.e of the 

Standard General Condition of Contract (for Compensation for delay) for this 

default.  

3. If the penalization amount exceeds the maximum limit, then the contractor 

will be liable for being banned/ deregistered from business dealings with BMC 

and this shall be governed by relative provision in Registration Rules of BMC 

and Standard General Conditions of Contract. 4. This penalization shall be 

levied only on account of delay in work, unsound, imperfect or unskillful 

 workmanship or with materials of any inferior descrip tion, or that any 

materials or articles provided by him for the execution of the work are 

unsound or of quality inferior to that contracted for or otherwise not in 

accordance with the con- tract. 

 

86. Contractors remain liable to pay compensation:  

In any case in which any of the powers conferred upon the Engineer In-

charge by the relevant clauses in documents that form a part of contract as 

exercised or is exercisable in the event of any future case of default by the 

Contractor, he is declared liable to pay compensation amounting to the whole 

of his security deposit. The liability of the Contractor for past and future 

compensation shall remain unaffected. 

In the event of the Executive Engineer taking action against these relevant 

clauses, he may, if he so desires, take possession of all or any tools and plant, 

materials and stores in or upon the work of site thereof or belonging to the 

Contractor or procured by him and intended to be used for the execution of 

the work or any part thereof paying or allowing for the same in account at the 

contract rates, or in the case of contract rates not being applicable at current 

market rates to be certified by the Executive Engineer, may after giving notice 

in writing to the Contractor or his staff of the work or other authorized agent 

require him to remove such tools and plants, materials or stores from the 
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premises within a time to be specified in such notice and in the event of the 

Contractor failing to comply with any such requisition, the Executive 

Engineer may remove them at the contractors expense of sell them by auction 

or private sell on account of the Contractor at his risk in all respects and 

certificate of the Executive Engineer as to the expense of any such removal 

and the amount of the proceeds an expense of any such sell be final and 

conclusive against the Contractor. 

 INTERNAL GRIEVANCE REDRESSAL MECHANISM 

B.M.C has formed an Internal Grievance Redressal Mechanism for 

redressal of bidder’s grievances.  Any Bidder or prospective Bidder aggrieved 

by any decision, action or omission of the procuring entity being contrary to 

the provisions of the tender or any rules or guidelines issued therein, in 

Packet “A”,’B’&’C’ can make an application for review of decision of 

responsiveness in Packet “A”,’B’&’C’ within a period of 7 days or any such 

other period, as may be specified in the Bid document. 

While making such an application to procuring entity for review, 

aggrieved bidders or Prospective bidders shall clearly specify the ground or 

grounds in respect of which he feels aggrieved. 

Provided that after declaration of a bidder as a successful in Packet ‘A’ 

(General Requirements), an application for review may be filed only by a 

bidder who has participated in procurement proceedings and after declaration 

of successful bidder in Packet ‘B’ (Technical Bid), an application for review 

may be filed only by successful bidders of Packet ‘A’. Provided further that, an 

application for review of the financial bid can be submitted, by the bidder 

whose technical bid is found to be acceptable / responsive. 

Upon receipt of such application for review, B.M.C. may decide whether 

the bid process is required to be suspended pending disposal of such review.  

The B.M.C after examining the application and the documents available to 

him, give such reliefs, as may be considered appropriate and communicate its 

decision to the Applicant and if required to other bidders or prospective 

bidders, as the case may be. 

B.M.C shall deal and dispose off such application as expeditiously as 

possible and in any case within 10 days from the date of receipt of such 
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application or such other period as may be specified in pre-qualification 

document, bidder registration document or bid documents, as the case may 

be. 

Where B.M.C. fails to dispose off the application within the specified 

period or if the bidder or prospective bidder feels aggrieved by the decision of 

the procuring entity, such bidder or prospective bidder may file an application 

for redressal before the ‘Internal Procurement Redressal Committee’ within 7 

days of the expiry of the allowed time or of the date of receipt of the decision, 

as the case may be.  Every such application for internal redressal before 

Redressal Committee shall be accompanied by fee of Rs.25,000/- fee shall be 

paid in the form of D.D. in favour of M.C.G.M. 

1st Appeal by the bidder against the decision of C.E./HoD/Dean can be 

made to concerned D.M.C/Director who should decide appeal in 7 days.    

 If not satisfied, 2nd Appeal by the bidder can be made to concerned 

A.M.C.for decision . 

   Grievance Redressal Committee (GRC) is headed by Concerned 

D.M.C/Director of particular department for the first appeal / Grievances by 

the bidder against the decision for responsiveness / Non-Responsiveness In 

Packet ‘A’,Packet ‘B’ or Packet ‘C’ and if not satisfied, Concerned A.M.C.will 

take decision as per second appeal made by the bidder. 

This Grievance Redressal Committee (GRC) will be operated through 

DMC (CPD) office where appeals of aggrieved bidder will be received with fee of 

Rs.25000/-from aggrieved bidder.The necessary correspondence in respect of 

said applications to the aggrieved bidder & concerned department ,issuing 

notices, arranging of Grievance Redressal Committee(GRC) with D.M.C.and 

further proceeding will be carried out through registrar appointed by B.M.C. 

No application shall be maintainable before the Redressal Committee in 

regard of any decision of the B.M.C. relating to following issues:- 

i) Determination of need of procurement 

ii) The decision of whether or not to enter into negotiations. 

iii) Cancellation of a procurement process for certain reasons.        

On receipt of recommendation of the Committee, It will be 

 communicate his decision thereon to the Applicant within 10 days or such 
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further time not exceeding 20 days, as may be considered necessary from the 

date of receipt of the recommendation and in case of non-acceptance of any 

recommendation, the reason of such non-acceptance shall also be mentioned 

in such communication. 

Additional Municipal Commissioner and/or Grievance  Redressal Committee, 

if found, come to the conclusion that any such complaint or review is of 

vexatious, frivolous or malicious nature and submitted with the intention of 

delaying or defeating any procurement or causing loss to the procuring entity 

or any other bidder, then such complainant shall be punished with fine, 

which may extend to Five Lac rupees or two percent of the value of the 

procurement, whichever is higher. 

             The tenderer shall submit/upload in Packet ‘B’ undertaking as per 

Annexure J for above Grievance Redressal Mechanism. 

 

87. No Claim To Any Payment Or Compensation Or Alteration In Or 

Restriction Of Work 

 

a) If at any time after the execution of contract documents, the Engineer shall 

for any reason whatsoever, desires that the whole or any part of the works 

specified in the Tender should be suspended for any period or that the whole 

or part of the work should not be carried out, at all, he shall give to the 

Contractor a Notice in writing of such desire and upon the receipt of such 

notice, the Contractor shall forthwith suspend or stop the work wholly or in 

part as required after having due regard to the appropriate stage at which the 

work should be stopped or suspended so as not to cause any damage or 

injury the work already done or endanger the safety thereof, provided that the 

decision of the Engineer as to the stage at which the work or any part of it 

could be or could have been safely stopped or suspended shall be final and 

conclusive against the contractor. The Contractor shall have no claim to any 

payment or compensation whatsoever by reason of or in pursuance of any 

notice as aforesaid, on account of any suspension, stoppage or curtailment 

except to the extent specified hereinafter. 
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 b) Where the total suspension of Work Order as aforesaid continued for a 

continuous period exceeding 90 days the contractor shall be at liberty to 

withdraw from the contractual obligations under the contract so far as it 

pertains to the unexecuted part of the work by giving 10 days prior notice in 

writing to the Engineer within 30 days of the expiry of the said period of 90 

days, of such intention and requiring the Engineering to record the final 

measurement of the work already done and to pay final bill. Upon giving such 

Notice, the Contractor shall be deem to have been discharged from his 

obligations to complete the remaining unexecuted work under his contract. 

On receipt of such notice the Engineer shall proceed to complete the 

measurement and make such payment as may be finally due to the 

contractor within a period of 90 days from the receipt of such Notice in 

respect of the work already done by the contractor. Such payment shall not in 

any manner prejudice the right of the contractor to any further compensation 

under the remaining provisions of this clause. 

c) Where the Engineer required to Contractor to suspend the work for a period 

in excess of 30 days at any time or 60 days in the aggregate, the Contractor 

shall be entitled to apply to the Engineer within 30 days of the resumption of 

the work after such suspension for payment of compensation to the extent of 

pecuniary loss suffered by him in respect of working machinery remained 

ideal on the site of on the account of his having an to pay the salary of wages 

and labour engaged by him during the said period of suspension provided 

always that the contractor shall not be entitled to any claim in respect of any 

such working machinery, salary or wages for the first 30 days whether 

consecutive or in the aggregate or such suspension or in respect of any such 

suspension whatsoever occasion by unsatisfactory work or any other default 

on his part, the decision of the Engineer in this regard shall be final and 

conclusive against the contractor. 

 

88.Contractor to supply equipment etc required to carry out the work 

and is liable for damages arising for its non provision  

The Contractor shall supply at his own cost all material, plant, tools, 

appliances, implements, equipments, vehicles requisite or proper for the 
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proper execution of the work, whether, in the original altered or substituted 

form and whether included in the specification of other documents forming 

part of the contract or referred to in these conditions or not and which may be 

necessary for the purpose of satisfying or complying with the requirements of 

the Eng-In-Charge as to any matter as to which under these conditions is 

entitled to be satisfied, or which is entitled to require together with the 

carriage therefore to and from the work.  

The Contractor shall also supply without charge, the requisite number of 

person with the means and materials necessary for the purpose of setting out 

works and counting, weighing and assisting in the measurements of 

examination at any time and from time to time of the work or materials, 

failing which the same may be provided by the Engineer In-charge at the 

expense of the contractor and the expenses may be deducted from any money 

due to the contractor under the contract or from his security deposit or the 

proceeds of sale thereof, or offers sufficient portion thereof. 

The contractor shall provide all necessary measures & precautions to protect 

the public from accident and shall also be bound to bear the expenses of 

defence of every suit, action or other legal proceedings, that may be brought 

by any person for injury sustained owing to neglect of the above precautions 

and to pay any damages and cost which may be awarded in any such suit 

action or proceedings to any such person or which may with the consent of 

the contractor be paid for compromising any claim by any such person.  

89. Prevention of Fire:  

The contractor shall not set fire to any standing jungle, trees, brushwood or 

grass or waste.  

Contractor shall take necessary measures to prevent fire and it spreading to 

surrounding properties.  

90. Compensation for all damages done intentionally or unintentionally by 

contractor whether in or beyond the limits of BMC property including any 

damage caused by spreading the fire shall be estimated by the Engineer In-

charge or such other officer as he may appoint and the estimate of the 

Engineer in-charge to the decision of the Dy. Chief Engineer on appeal shall 

be final and the contractor shall be bound to pay the amount of the assessed 
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compensation on demand failing which the same will be recovered from the 

Contractor as damages or deducted by the Engineer In-charge from any sums 

that may be due or become due from BMC to contractor under this Contract 

or otherwise. Contractor shall bear the expenses of defending any action or 

other legal proceedings that may be brought to prevent the spread of fire and 

he shall pay any damages and costs that may be awarded by the Court in 

consequence.  

91. In the case of Tender by partners, any change in the constitution of the 

firm shall be forthwith, notified by the contractor through the Engineer In-

charge for his information.  

92. Action where no specifications:  

In the case of any class of work for which there is no such specifications, 

such works shall be carried out in accordance with the specifications and in 

the event of there being no such specifications, then in such case, the work 

shall be carried out in all respects in accordance with all instructions and 

requirements of the Engineer In- charge. 

93. Safety and medical help:  

(i) The Contractor shall be responsible for and shall pay the expenses of 

providing medical help to any workmen who may suffer a bodily injury as a 

result of an accident. If such expenses are incurred by BMC, the same shall 

be recoverable from the contractor forthwith and be included without 

prejudice to any other remedy of BMC from any amount due or that may 

become due to the Contractor.  

(ii) The contractor shall provide necessary personal safety equipment and 

first-aid box for the use of persons employed on the site and shall maintain 

the same in condition suitable for immediate use at any time.  

(iii) The workers shall be required to use the safety equipments so provided by 

the contractor and the contractor shall take adequate steps to ensure the 

proper use of equipments by those concerned.  

(iv) When the work is carried on in proximity to any place where there is risk 

or drawing all necessary equipments shall be provided and kept ready for use 

and all necessary steps shall be taken for the prompt rescue of any person in 

danger.  
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75.  Anti-malaria and other health measures:  

Anti-Malaria and other health measures shall be taken as directed by the 

Executive Health Officer of BMC. Contractor shall see that mosquitogenic 

conditions are created so as to keep vector population to minimum level. 

Contractor shall carry out anti-malaria measures in the area as per the 

guidelines issued by the Executive Health Officer of BMC from time to time.  

In case of default, in carrying out prescribed anti-malaria measures resulting 

in increase in malaria incidence, contractor shall be liable to pay BMC on 

anti-malaria measures to control the situation in addition to fine. 
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SECTION 10 
SPECIFICATIONS
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                                           SPECIFICATIONS 

Sub: -  “Collection & Transportation with loading & unloading of dead 

animals by using Pick-up Van alongwith trolley.” 

I. Preamble 
Solid Waste Management department look after the collection, 

treatment and disposal of solid waste and maintain the cleanliness 
and cleaning activities within BMC limits. 

Therefore, it is proposed to “Collection & Transportation with 
loading & unloading of dead animals by using Pick-up Van alongwith 
trolley.” dealing in this line and fulfilling the eligibility criteria.  
II.  Scope of Work: 
The brief scope of work, but not limited to the following, is as under 
 “Collection & Transportation with loading & unloading of dead animals 
by using Pick-up Van alongwith trolley.” 
 
     Pick-up van - Vehicle Specification:-  

Sr.No. Description Minimum 
Specification Required 

1 Engine Diesel 
2 Engine Capacity 2184 cm3 
3 Engine Output 59.7 KW 
4 Max Torque 220 Nm 
5 Transmission Type 5 Speed 
6 Steering Type             Power 
7 Suspension  Front Leaf Spring 

Rear Leaf Spring 
8 Fuel Tank Capacity  60 liters 
9 Payload                500 Kg 
10 Tail Lamp LED 

 

1) One skilled driver cum operator shall require with pick-up van. 
2) Two Labours for handling shall require with pick-up van. 
3) 6:00 AM to 2:00 PM Working 8 hours shift in a day with all days. 

  
 

Collection & Transportation with loading & unloading of Dead Animals 
to Kora Gramodyg Kendra, village Bapane Tal. Vasai, Dist. Palghar. There are 
total 2 trips per day i.e.  1 st trip From Dahisar to Parel (upto Culaba – 
whenever required) & 2 nd trip for Mulund Checknaka to wadala including 
E.S. & Deonar abattoir. 

The dead animals location will be given daily to the contractor by 
concerned BMC helpline, BMC officials, BMC Disaster Management Cell & 
Public calls. 
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III. Quantum Of Supply : 
Contractor shall supply Pick-up van alongwith  trolley for 365 Shifts                

(1 Year) on hire basis. The said machinery will be called as and when 

required at site location as per the requirement which is given daily to the 

contractor by concerned BMC helpline, BMC officials, BMC Disaster 

Management Cell & Public calls. 

IV. Contract Period:  The total contract period is 365 Shifts (1 Year)  

 V. Terms & Conditions : 

1. Pick-up van supplied by the contractors shall have valid RTO 

registration and shall strictly comply with the latest RTO norms.  

2. Successful bidder shall furnish all the required information with 

documentary evidence regarding registration of vehicles, 

certificate regarding the validity of the fitness, insurance 

certificate, valid PUC. 

3. Municipal commissioner reserves the right to accept or reject the 

offer if letter from private transport owners indicate similar 

registration nos. of pick-up vans in possession and at command 

in cases of different tender/tenderers. 

4. Skilled staff with necessary driving license from RTO shall be 

appointed for operation of Pick-up van. The name of operators 

along with their driving license particulars shall be submitted by 

the tenderer in the event of the tender being accepted. 

5. The pick-up van shall be required to work on shift basis. Once 

Pick-up van is indented by department, it will be utilized at least 

for 8 hours each. The time calculation will start from the time the 

Pick-up van reports to the working place till it is relieved from 

the work place. The operator shall obtain a signature & 

designation of representative of the user department not less that 

the rank of ML JO before leaving the work site. The challan 
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without the signature and designation of representative of the 

user department shall not be considered valid. 

6. Normally the requirement of machinery will be pick-up vans 

alongwith trolley arrangement at a time. However sometimes 

department may required more machineries at a time either 

together or individual in such cases contractor shall make the 

arrangement accordingly. Indent / Order for hiring of these 

machineries will be placed by department separately. 

7. The pick-up van shall be in perfect working condition. 

8. In the event of breakdown of any pick-up van the contractor 

shall take immediate steps to put back the machine in working 

condition. The breakdown period will be considered as non-

working hours & no payment shall be made to the Contractor for 

this breakdown period.  

9. In the event of major breakdown the Contractor should provide 

another vehicle within 4 hours for continuation of work. 

10. If required the Pick-up van may be called at night hours also. If 

required, the machine may be continued to work in all the three 

shifts. 

11. The cost of any damage to Municipal property injury or death 

caused during operation of pick-up van or any claim arising out 

of it, shall be recovered from the contractor through their bills. 

12. The Contractor shall make their own arrangement for security 

and safety of their pick-up van and other belonging during its 

contract period at their cost.  The contractor shall make proper 

arrangement of staff engaged by him for safety and security of 

pick-up van when the same is engaged for work.  The contractor 

shall also prevent his staff from committing any nuisance at the 

working site. 
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13. The successful contractor shall supply the pick-up van alongwith 

trolley with one skill driver, two labours & necessary tools. BMC 

will not provide anything related to operation and maintenance. 

14. The contractor shall have telephone/mobile phone facilities for 

proper co-ordination & quick communication. 

15. The successful contractor will have to maintain a logsheet with 

the Pick-up Van with Trolley separately and record the time of 

arrival and departure.  

16. If it is found that any pick-up van has made an accident or is 

liable to make an accident due to pick-up van not being road 

worthy or due to mal operation by the contractor’s driver or by 

rash driving or by contractor’s staff. Such Pick-up van shall be 

debarred for use permanently any where in any of the wards and 

it will be contractor’s responsibility to make up the quota 

immediately. 

17. a) In case the contractor comes forward with a request to allow 

them to withdraw from fulfilling their contractual obligations 

such withdrawal is not allowed.  However, if due to uncommon 

circumstances such withdrawal is allowed, such firms may not 

be considered for award of work for a period of Five Years and 

their Contract Deposit will be forfeited. 

b) The rates quoted should be firm for the entire contract                

period. 

18. The contractor shall be registered with labour Commissioner, 

Government of Maharashtra & holding requisite licenses as per 

statutory requirement if applicable and comply with all the 

requirements.   

19. The contractor shall comply with requirement of Minimum Wages 

Act.  
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20. The successful contractor shall have to provide all necessary 

protective gear to the labour staff employed by them such as 

safety shoes & hand gloves etc.. 

21. Successful contractor shall be ready to supply the Pick-up van to 

various sites in entire BMC limits at the same rates and as per 

terms and condition of this tender. 

22. The working staff of the contractor shall obey the instructions of 

concerned Municipal Engineers and execute the work as per 

their directions.  

23. Any charges towards Toll Tax / entry Tax shall be borne by the 

contractor. 

VI. Payment: 

 (i) A monthly statement & logsheets shall be submitted by the 

Contractor to  the A.E.(SWM) R/C ward.  

   (ii) A.E.(SWM) R/C shall check and certify the Contractor's statement 

and forward to Dy.Ch.E.(SWM)Planning for the payment. 

     (iii) The value of work executed shall comprise the value of the 

quantities of the items in the Bill of Quantities completed.  
 

   VII. Penalty: 

i. Successful contractor fails to supply the Pick-up van within 

specified time after intimation of the requirement by the 

department, the penalty of Rs. 10,000/- will be charged per shift.  

In no case, the reason of non-availability of Pick-up van will be 

considered for waving the penalty.  

ii. The contractor shall provide a board showing that the Pick-up 

van “On Municipal Duty-SWM” failure to display the board will 

render the contractor liable for penalty of Rs.500/- per shift. 
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iii. The machine operators shall invariably accompany the proper 
challan with them and shall produce the same as when 
demanded by the concerned Municipal Authority. In case it is 
found that they are not accompanying the proper challans that 
particular shift for the said machinery will be cancelled. 

Iv.     In case of breakdown, if the substitute machine is not made 

available within 4 hrs, the shift will be cancelled in addition to 

penalty of Rs. 10,000/- per shift. 

VII. General Terms, Conditions & Instructions:- 

1. The rates quoted shall be inclusive of all taxes, duties, overheads 

& no claim on this account will be entertained later on. 

2. Price Variation: The price quoted shall be inclusive of all taxes, 

duties and shall be firm. No variation of any kind including 

taxation structure will be allowed. 

3. The tenderer must state the names and addresses of all the 

partners including email address of the firm in the space 

provided for in the tender paper. Any tenderer failing to do so will 

render himself liable to have his tender deposit forfeited and the 

contract, if entered into will be cancelled at any time during its 

currency. 

4. BMC reserves the right to accept / reject tender/ offer of the 

contractor without assigning any reason. 

5. The Municipal Commissioner reserves the right to terminate the 

contract after giving one week’s notice without assigning any 

reason whatsoever. 
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Fraud & Corrupt 

Practices 
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FRAUD   AND  CORRUPT  PRACTICES 
 

 The Applicants and their respective officers, employees, agents and 

advisers shall observe the highest standard of ethics during the 

Bidding Process. Notwithstanding anything to the contrary 

contained herein, the Authority may reject an Application without 

being liable in any manner whatsoever to the Applicant if it 

determines that the Applicant has, directly or indirectly or through 

an agent, engaged in corrupt practice, fraudulent practice, coercive 

practice, undesirable practice or restrictive practice in the Bidding 

Process. 

 Without prejudice to the rights of the Authority under relevant 

Clause hereinabove, if an Applicant is found by the Authority to 

have directly or indirectly or through an agent, engaged or indulged 

in any corrupt practice, fraudulent practice, coercive practice, 

undesirable practice or restrictive practice during the Bidding 

Process, such Applicant shall not be eligible to participate in any 

tender or RFQ issued by the Authority during a period of 2 (two) 

years from the date such Applicant is found by the Authority to 

have directly or indirectly or through an agent, engaged or indulged 

in any corrupt practice, fraudulent practice, coercive practice, 

undesirable practice or restrictive practice, as the case may be. 

 For the purposes of this Clause, the following terms shall have 

the meaning hereinafter respectively assigned to them: 

 

A.      “corrupt practice” means 

 

the offering, giving, receiving, or soliciting, directly or indirectly, of 

anything of value to influence the actions of any person connected 

with the Bidding Process (for avoidance of doubt, offering of 

employment to, or employing, or engaging in any manner 

whatsoever, directly or indirectly, any official of the Authority who 

is or has been associated in any manner, directly or indirectly, 
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with the Bidding Process or the LOA or has dealt with matters 

concerning the Concession Agreement or arising there from, before 

or after the execution thereof, at any time prior to the expiry of one 

year from the date such official resigns or retires from or otherwise 

ceases to be in the service of the Authority, shall be deemed to 

constitute influencing the actions of a person connected with the 

Bidding Process); or save  and  except  as  permitted  under  the  

relevant  sub  clause,  engaging  in  any manner whatsoever, 

whether during the Bidding Process or after the issue of the LOA or 

after the execution of the Concession Agreement, as the case may 

be, any person in respect of any matter relating to the Project or the 

LOA or the Concession Agreement, who at any time has been or is a 

legal, financial or technical adviser of the Authority in relation to 

any matter concerning the Project; 

B.   “fraudulent practice” means a misrepresentation or omission of 

facts or suppression of facts or disclosure of incomplete facts, in 

order to influence the Bidding Process; 

“Coercive practice” means impairing or harming or threatening 

to impair or harm, directly or indirectly, any person or property 

to influence any persons participation or action in the Bidding 

Process; 

D. “undesirable practice” means (i) establishing contact with any 

person connected with or employed or engaged by the Authority 

with the objective of canvassing, lobbying or in any manner 

influencing or attempting to influence the Bidding Process; or (ii) 

having a Conflict of Interest; and 

E. “Restrictive  practice”  means  forming  a  cartel  or  arriving  

at  any  understanding  or arrangement among Applicants with 

the objective of restricting or manipulating a full and fair 

competition in the Bidding Process. 

F. If  the  Employer/Financier  determines  that  the  Contractor  

has  engaged  in  corrupt, fraudulent,      collusive, coercive or 
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obstructive practices, in competing for or in executing the  

Contract,  then  the  Employer  may,  after  giving  14  days’ 

notice  to  the  Contractor, terminate the Contractor's 

employment under the Contract and expel him from the Site, 

and the provisions of relevant Clause shall apply as if such 

expulsion had been made. 

G. Should  any  employee  of  the  Contractor  be  determined  to  

have  engaged  in  corrupt, fraudulent, collusive, coercive, or 

obstructive practice during the execution of the Works, then that 

employee shall be removed in accordance with relevant Clause. 

 

For the purposes of this Sub-Clause: 

i.   “corrupt  practice”  is  the  offering,  giving,  receiving  to  

soliciting,  directly  or indirectly, of anything of value to influence 

improperly the actions of another party; 

ii. “another party” refers to a public official acting in relation 

to the procurement process or contract execution.   In this 

context, “public official” includes Financer staff and employees 

of other organizations taking or reviewing procurement decisions. 

iii. “fraudulent practice” is any act or omission, including a 

misrepresentation, that knowingly  or  recklessly  misleads,  or  

attempts  to  mislead,  a  party  to  obtain  a financial or other 

benefit or to avoid an obligation; 

 

iv. “Collusive practice” is an arrangement between two or more 

parties designed to achieve an improper purpose, including to 

influence improperly the actions of another party; 

v.    “coercive  practice”  is  impairing  or  harming,  or  threatening  to  

impair  or  harm, directly or indirectly, any party or the property of 

the party to influence improperly the actions of a party; 

vi. “obstructive practice” is  deliberately destroying, falsifying, 

altering or concealing of evidence material to the investigation or 

making false statements to investigators in  order  to  materially  
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impede  the  Financier  investigation  into  allegations  of  a corrupt, 

fraudulent, coercive or collusive practice; and/or threatening, 

harassing or intimidating  any  party  to  prevent  it  from  

disclosing  its  knowledge  of  matters relevant to the investigation 

or from pursuing the investigation; or 

vii.  Acts intended to materially impede the exercise of the Financer’s 

inspection and audit rights provided. 

viii. “party” refers to a public official; the terms “benefit” and “obligation” 

relate to the procurement process or contract execution; and the 

“act or omission” is intended to influence the procurement process 

or contract execution. 

ix.  “parties”  refers  to  participants  in  the  procurement  process  

(including  public officials) attempting to establish bid prices at 

artificial, non-competitive levels. 

x.   a “party” refers to a participant in the procurement process or 

contract execution. 



 

123 

 
 

 

 

 

 

 

 

 

SECTION 12 
Pre Bid Meeting 
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PREBID MEETING 

Pre-bid meeting of the interested parties shall be convened at the 

designated date, time and place. A maximum of three representatives of each 

Applicant shall be allowed to participate on production of authority letter from 

the Applicant.  

         During the course of Pre-bid meeting, the Applicants will be free to seek 

clarifications and make suggestions for consideration of the Authority. The 

Authority shall Endeavour to provide clarifications and such further 

information as it may, in its sole discretion, consider appropriate for 

facilitating a fair, transparent and competitive Bidding Process. 
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LIST OF APPROVED BANKS 

 
1. The following Banks with their branches in Brihanmumbai and in 

suburbs and extended suburbs up to Virar and Kalyan have been 

approved only for the purpose of accepting Banker’s guarantee from 

1997-98 onwards until further instructions.  

2.  The Bankers Guarantee issued by branches of approved Banks beyond 

Kalyan and Virar can be accepted only if the said Banker’s Guarantee is 

countersigned by the Manager of a branch of the same Bank, within the 

Mumbai Limit categorically endorsing thereon that said bankers 

Guarantee is binding on the endorsing Branch of the bank within 

Mumbai limits and is liable to be on forced against the said branch of 

the Bank in case of default by the contractor/supplier furnishing the 

bankers Guarantee. The second schedule to the Reserve Bank of India 

act,1934 (section 2(e) and 42) scheduled banks are considered. 

 

A S.B.I and its subsidiary Banks 

1 State Bank Of India. 

2 State Bank Of Bikaner & Jaipur. 

3 State Bank Of Hyderabad. 

4 State Bank Of Mysore. 

5 State Bank Of Patiyala. 

6 State Bank Of Saurashtra. 

7 State Bank Of Travankore. 

B Nationalized Banks 

8 Allahabad Bank. 

9 Andhra Bank. 

10 Bank Of Baroda. 

11 Bank Of India. 

12 Bank Of Maharashtra. 

13 Central Bank Of India. 

14 Dena Bank. 

15 Indian Bank. 
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16 
Indian Overseas Bank. 
Oriental Bank Of Commerce. 

18 Punjab National Bank. 

19 Punjab & Sindh Bank. 

20 Syndicate Bank. 

21 Union Bank Of India. 

22 United Bank Of India. 

23 UCO Bank. 

24 Vijaya Bank. 

24A Corporation Bank. 

C Scheduled Commercial Banks 

25 Bank Of Madura Ltd. 

26 Bank Of Rajasthan Ltd. 

27 Banaras State Bank Ltd. 

28 Bharat Overseas Bank Ltd 

29 Catholic Syrian Bank Ltd. 

30 City Union Bank Ltd. 

31 Development Credit Bank. 

32 Dhanalakshmi Bank Ltd. 

33 Federal Bank Ltd. 

34 Indsind Bank Ltd. 

35 I.C.I.C.I Banking Corporation Ltd. 

36 Global Trust Bank Ltd. 

37 Jammu & Kashmir Bank Ltd. 

38 Karnataka Bank Ltd. 

39 KarurVysya Bank Ltd. 

40 Laxmi Vilas Bank Ltd. 

41 Nedugundi Bank Ltd. 

42 Ratnakar Bank Ltd. 

43 Sangli Bank Ltd. 

44 South Indian Bank Ltd. 

45 S.B.I Corporation &Int Bank Ltd. 
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46 Tamilnadu Mercantile Bank Ltd. 

47 United Western Bank Ltd. 

48 Vysya Bank Ltd. 

D Schedule Urban Co-op Banks 

49 Abhyudaya Co-op Bank Ltd. 

50 Bassein Catholic Co-op Bank Ltd. 

51 Bharat Co-op Bank Ltd. 

52 Bombay Mercantile Co-op Bank Ltd. 

53 Cosmos Co-op Bank Ltd. 

54 Greater Mumbai Co-op Bank Ltd. 

55 JanataSahakari Bank Ltd. 

56 Mumbai District Central Co-op Bank Ltd. 

57 Maharashtra State Co-op Bank Ltd. 

58 New India Co-op Bank Ltd. 

59 North Canara G.S.B. Co-op Bank Ltd. 

60 Rupee Co-op Bank Ltd. 

61 Sangli Urban Co-op Bank Ltd. 

62 Saraswat Co-op Bank Ltd. 

63 Shamrao Vithal Co-op Bank Ltd. 

64 Mahanagar Co-op Bank Ltd. 

65 Citizen Bank Ltd. 

66 Yes Bank Ltd. 

E Foreign Bank 

67 ABM AMRO (N.Y.) Bank. 

68 American Express Bank Ltd. 

69 ANZ Grindlays Bank Ltd. 

70 Bank Of America N.T. & S.A. 

71 Bank Of Tokyo Ltd. 

72 Bankindosuez. 

73 BanqueNationale de Paris. 

74 Barclays bank. 

75 City Bank N.A. 
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76 Hongkong & Shanghai banking Corporation. 

77 Mitsui Taiyokbe Bank Ltd. 

78 Standard Chartered Bank. 

79 Cho Hung Bank. 
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FORM OF TENDER 

To,  

The Municipal Commissioner for Brihanmumbai  

Sir,  

          I/ We have read and examined the following documents relating to the 

work of _______________________________________________________________  

___________________________________________________________________________  

___________________________________________________________________________  

i. Notice inviting tender.  

ii. Directions to tenderers (General and special)  

iii. General condition of contract for Works of the Brihanmumbai Municipal 

Corporation as amended up to date.  

iv.  Relevant drawings  

v. Specifications.  

vi. Special directions  

vii.Annexure A and B.  

viii. Bill of Quantities and Rates.  

 

1A. I/We________________________________________________________  

(full name in capital letters, starting with surname), the Proprietor/ Managing 

Partner/ Managing Director/ Holder of the Business, for the establishment / 

firm / registered company, named herein below, do hereby offer to 

……………………………………………………………………………………….. 

………………………………………………………………………………………………….  

………………………………………………………………………………………………….  

……………………………………………………………….………….…………….………  

…………………………………  

Referred to in the specifications and schedule to the accompanying form of 

con-tract of the rates entered in the schedule of rates sent herewith and 

signed by me/ us” (strike out the portions which are not applicable).  

1B. I/We do hereby state and declare that I/We, whose names are given 

herein below in details with the addresses, have not filled in this tender under 
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any other name or under the name of any other establishment /firm or 

otherwise, nor are we in any way related or concerned with the establishment 

/firm or any other person, who have filled in the tender for the aforesaid 

work.”  

2. I/We hereby tender for the execution of the works referred to in the 

aforesaid documents, upon the terms and conditions, contained or referred to 

therein and in accordance with the specifications designs, drawings and other 

relevant details in all respects.  

* At the rates entered in the aforesaid Bill of Quantities and Rates.  

3. According to your requirements for payment of Earnest Money amounting 

to Rs.______________________/-(Rs. ____________________________________ )  

4. I/We have deposited the amount through online payment gateways with 

the C.E. of the Corporation not to bear interest 

I/We hereby request you not to enter into a contract with any other person/s 

for the execution of the works until notice of non/acceptance of this tender 

has first been communicated to me/us, and in consideration of yours 

agreeing to refrain from so doing I/we agree not to withdraw the offer 

constituted by this tender before the date of communication to me/us of such 

notice of non/acceptance, which date shall be not later than ten days from 

the date of the decision of the Standing Committee or Education Committee of 

the Corporation, as maybe required under the Mumbai Municipal Corporation 

Act, not to accept this tender.(Subject to condition 5 below).  

5. I/We also agree to keep this tender open for acceptance for a period of 180 

days from the date fixed for opening the same and not to make any 

modifications in its terms and conditions which are not acceptable to the 

Corporation.  

6. I/We agree that the Corporation shall, without prejudice to any other right 

or remedy, be at liberty to forfeit the said earnest money absolutely, if.  

a. I/We fail to keep the tender open as aforesaid.  

b. I/We fail to execute the formal contract or make the contract deposit when 

called upon to do so.  
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c. I/we do not commence the work on or before the date specified by the En-

gineer in his work order.  

7. I/We hereby further agree to pay all the charges of whatsoever nature in 

connection with the preparation, stamping and execution of the said contract.  

8. I/We further agree that, I/we shall register ourselves as ‘Employer’ with the 

Bombay Iron and Steel Labour Board’ and fulfill all the obligatory provisions 

of Maharashtra Mathadi, Hamal and other Manual workers (Regulation of 

Employment and Welfare) Act 1969 and the Bombay Iron and Steel 

unprotected workers Scheme 1970.  

9. “I/We………………………………………….…….. have failed in the 

accompanying tender with full knowledge of liabilities and, therefore, we will 

not raise any objection or dispute in any manner relating to any action, 

including forfeiture of deposit and blacklisting, for giving any information, 

which is found to be incorrect and against the instructions and directions 

given in this tender.  

10. “I/We further agree and undertake that in the event it is revealed 

subsequently after the allotment of work/contract to me/us, that any 

information given by me/us in this tender is false or incorrect, I/We shall 

compensate the Brihanmumbai Municipal Corporation for any such losses or 

inconvenience caused to the Corporation in any manner and will not resist 

any claim for such compensation on any ground whatsoever. I/we agree and 

undertake that I/we shall not claim in such case any amount by way of 

damages or compensation for cancellation of the contract given to me/us or 

any work assigned to me/us or is with-drawn by the Corporation,”  

Address  

………………………………….  

…………………………….……  

Yours faithfully, 

 

 

Digital Signature of the Tenderer or the Firm 

1.……………………………………………….  
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2.……………………………………………….  

3.……………………………………………….  

4.……………………………………………….  

                   5........................................................... 

 
Full Name and private residential address of all the partners constituting the 
Firm  
 

A/c No.  
 
       ............................................ 
 
1. .......................................... Name of Bank 
 
2. .......................................... ............................................ 
 
3. ......................................... Name of Branch 
 
4. ......................................... ............................................ 
 
5. ......................................... Vendor No.  

 
............................................ 
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AGREEMENT FORM 

Tender / Quotation                                                    dated ……………. 20….  

Standing Committee/Education Committee Resolution No. ……..……………... 

CONTRACT FOR THE WORKS…………………………………………………….. 

……………………………………..…………………………………………………………...

……...…………………………………………………  

This agreement made this day of  

Two thousand……………………………………………………………….Between. 

…………...……………………………………………………………………………………..  

………………………………………………………..…………….………………………….. 

inhabitants of Mumbai, carrying on business at…… ………………...…..…… 

……………………………………………………………………………...…………………  

in Bombay under the style and name of Messrs 

……………………..……………………………………………………………………………

…...………………………………………………………(Hereinafter called “the 

contractor of the one part and Shri…………………………………………………… 

……..……………………………… ………………………………… 

the D.M.C.(SWM) (hereinafter called “the commissioner” in which expression 

are included unless the inclusion is inconsistent with the context, or meaning 

thereof, his successor or successors for the time being holding the office of 

D.M.C.(SWM) of the second part and the Brihanmumbai Municipal 

Corporation (hereinafter called “the Corporation”) of the third part, WHEREAS 

the contractor has tendered for the construction, completion and 

maintenance of the works described above and his tender has been accepted 

by the Commissioner (with the approval of the Standing 

Committee/Education Committee of the Corporation NOW THIS  

THIS AGREEMENT WITNESSETH as follows:-  

1) In this agreement words and expressions shall have the same meanings as 

are respectively assigned to them in the General Conditions of Contract for 

works hereinafter referred to:-  

2) The following documents shall be deemed to form and be read and 

constructed as a part of this agreement viz.  
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a) The letter of Acceptance  

b) The Bid:  

c) Addendum to Bid; if any  

d) Tender Document  

e) The Bill of Quantities:  

f) The Specification:  

g) Detailed Engineering Drawings  

h) Standard General Conditions of Contracts (GCC)  

i) All correspondence documents between bidder and BMC  

3) In consideration of the payments to be made by the Commissioner to the 

contractor as hereinafter mentioned the contractor hereby covenants with the 

Commissioner to construct, complete and maintain the works in conformity 

in all respects with the provision of the contract.  

4) The Commissioner hereby covenants to pay to the Contractor in 

consideration of the construction, completion and maintenance of the works 

the contract sum, at times and in the manner prescribed by the contract.  

IN WITNESS WHERE OF the parties hereto have caused their respective 

common seals to be herein to affixed (or have hereunto set their respective 

hands and seals) the day and year above written.  

Signed, Sealed and delivered by the contractors  

_______________________________________             ______________________________ 
_______________________________________             ______________________________ 
_______________________________________                       ______________________________ 
In the presence of 
______________________________________ 
______________________________________ 

Trading under the name and style of  
 ____________________________________ 
_____________________________________     

Full Name  

Address  Contractors  

Signed by the D.M.C.(SWM) in the presence of  Ex. E.(SWM)Planning.  

                                                                ______________________________________ 

                                                                ______________________________________ 

                                                                           D M.C.(SWM) 

The Common seal of the Brihanmumbai Municipal Corporation was hereunto 
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affixed on the …………...... 20 in the presence of two members of the Standing 

Committee.  

1.        1.  

2.        2.  

And in the presence of the Municipal 

Secretary  

       Municipal Secretary  
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SECTION 15 
 

ANNEXURES AND 
PROFORMAS 
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Annexure “A” 
 

Name of Work:    e-Tender for ““Collection & Transportation with 

loading & unloading of dead animals by using Pick-

up Van alongwith trolley.” 

 

 

 

Sr. 

No. 

Parameter Details 

1 The Engineers for this 

work 

1. Dy.Ch.E (SWM )Planning 

2. Ex.Eng ( SWM )Planning 

3. A.E( SWM )Planning 

2  

Description of work 

 “Collection & Transportation with 

loading & unloading of dead animals by 

using Pick-up Van alongwith trolley.” 

 

 

3 Earnest Money Deposit Rs. 1,45,620/-   

4 Contract Period 365 Shifts (1 Year) 

 
 

 
 

                                                                       Signature of Tenderer/Bidder  
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 Annexure- B             
(On Rs. 500/- Stamp Paper) 

   
PRE-CONTRACT INTEGRITY PACT 

 
The Bidder commits himself to take all measures necessary to prevent corrupt 
practices, unfair means and illegal activities during any stage of his bid or 
during any pre-contract or post-contract stage in order to secure the contract 
or in furtherance to secure it and in particular commits himself to the 
following:-  
1. The Bidder will not offer, directly or through intermediaries, any bribe, gift, 
consideration, reward, favour, any material or immaterial benefit or other 
advantage, commission, fees, brokerage or inducement to any official of the 
BMC, connected directly or indirectly with the bidding process, or to any 
person, organization or third party related to the contract in exchange for any 
advantage in the bidding, evaluation, contracting and implementation of the 
Contract.  
2. The Bidder further undertakes that he has not given, offered or promised to 
give, directly or indirectly any bribe, gift, consideration, reward, favour, any 
material or immaterial benefit or other advantage, commission, fees, 
brokerage or inducement to any official of the BMC or otherwise in procuring 
the Contract or forbearing to do or having done any act in relation to the 
obtaining or execution of the Contract or any other Contract with the 
Government for showing or forbearing to show favour or disfavour to any 
person in relation to the Contract or any other Contract with the Government.  
3. The Bidder will not collude with other parties interested in the contract to 
impair the transparency, fairness and progress of the bidding process, bid 
evaluation, contracting and implementation of the contract.  
4. The Bidder will not accept any advantage in exchange for any corrupt 
practice, unfair means and illegal activities.  
5. The Bidder, either while presenting the bid or during pre-contract 
negotiations or before signing the contract, shall disclose any payments he 
has made, is committed to or intends to make to officials of the BMC or their 
family members, agents, brokers or any other intermediaries in connection 
with the contract and the details of services agreed upon for such payments.  
6. The Bidder shall not use improperly, for purposes of competition or 
personal gain, or pass on to others, any information provided by the BMC as 
part of the business relationship, regarding plans, technical proposals and 
business details, including information contained in any electronic data 
carrier. The Bidder also undertakes to exercise due and adequate care lest 
any such information is divulged. 
7. The Bidder commits to refrain from giving any complaint directly or 
through any other manner without supporting it with full and verifiable facts. 
8.  The Bidder shall not instigate or cause to instigate any third person to 
commit any of the actions mentioned above. 
9. The Bidder and their respective officers, employees, agents and  
advisers shall observe the highest  standard  of  ethics  during  the  Bidding  
Process.  Notwithstanding  anything  to  the contrary contained herein, the 
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Authority may reject an Application without being liable in any manner  
whatsoever  to  the Applicant  if  it  determines  that  the Applicant  has,  
directly  or indirectly or through an agent, engaged in corrupt practice, 
fraudulent practice, coercive practice, undesirable practice or restrictive 
practice in the Bidding Process 

For the purposes of this Clause 9, the following terms shall have the 
meaning herein after respectively assigned to them: 

1.    “fraudulent practice” means a misrepresentation or omission of facts 
or suppression of facts or disclosure of incomplete facts, in order to 
influence the Bidding Process ; 
 
2.      “coercive practice” means impairing or harming or threatening to 
impair or harm, directly or indirectly, any person or property to influence 
any persons participation or action in the Bidding Process; 
 

3.  “undesirable practice” means (i) establishing contact with any person 
connected with or employed or engaged by the Authority with the 
objective of canvassing, lobbying or in any manner influencing or 
attempting to influence the Bidding Process; or (ii) having a Conflict of 
Interest; and 
 

4.         “restrictive  practice”  means  forming  a  cartel  or  arriving  at  
any  understanding  or arrangement among Applicants with the objective 
of restricting or manipulating a full and fair competition in the Bidding 
Process. 
 
 
 

                                                           Signature of Tenderer/Bidder 
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Annexure- C 
 

(On Rs. 500/- Stamp Paper) 

 

 
DECLARATION CUM INDEMNITY BOND 

 
 

I, _____________________________ of                   , do hereby declared and 
undertake as under. 
1. I declare that I have submitted certificates as required to Executive 
engineer (Monitoring) at the time of registration of my firm/company                
and there is no change in the contents of the certificates that are 
submitted at the time of registration. 

 
2.  I declare that I  _                        in  capacity  as  
Manager/Director/Partners/Proprietors  of                        has not 
been charged with any prohibitory and /or penal action such as 
banning (for specific time or permanent)/de-registration or any other 
action under the law by any Government and/or Semi Government 
and/or Government undertaking. 

 
3. I declare that I have perused and examined the tender document 
including addendum, condition of contract, specifications, drawings, 
bill of quantity etc. forming part of tender and accordingly, I submit my 
offer to execute the work as per tender documents at the rates quoted 
by me in capacity as________________                              of __________. 

 
4. I further declare that if I am allotted the work and I failed to carry 
out the allotted work in accordance with the terms and conditions and 
within the time prescribed and specified, BMC is entitled to carry out 
the work allotted to me by any other means at my risk and cost, at any 
stage of the contract. 

 
5. I also declare that I will not claim any 
charge/damages/compensation for non availability of site for the 
contract work at any time. 
 
6. I declare that I will positively make the arrangements of the required 
equipment on the day of commencement or with respect to the progress 
of the work in phases, as per the instructions of site in charge 

 
Signature of Tenderer/Bidder 
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BANKERS GURANTEE IN LIEU OF CONTRACT DEPOSIT 
 
THIS INDENTURE made this                        day of                        BETWEEN 
 
 
THE ________________BANK incorporated under the English/Indian 
Companies Acts and carrying on business in Mumbai (hereinafter referred to 
as 'the bank' which expression shall be deemed       to       include       its       
successors       and       assigns) of       the       first       part ______________ 
___________________________________________________________________________ 
inhabitants carrying on business at________________________________________                                                                 
in Mumbai under the style and name of Messer’s__________________________                                      
(hereinafter referred to as 'the consultant') of the second part 
Shri._____________________________________________________________________ 
 
THE MUNICIPAL COMMISSIONER FOR BRIHANMUMBAI (hereinafter  
referred to as 'the commissioner' which expression shall be deemed, also to 
include his successor or successors for the time being in the said office of 
Municipal Commissioner ) of the third part and BRIHANMUMBAI MUNICIPAL 
CORPORATION (hereinafter  referred to as 'the Corporation') of the fourth  
part  WHEREAS  the  consultants  have  submitted  to  the  Commissioner  
tender  for  the execution                               of  the work of 
''__________________________________________________________________________a
nd   the   terms   of   such tender  /contract  require  that  the  consultants  
shall  deposit  with  the  Commissioner  as/contract deposit/   earnest   
money   and   /or   the   security   a   sum   of   Rs._                          
(Rupees                                      )AND  WHEREAS  if  and  when  any  such  
tender  is  accepted  by  the Commissioner, the contract to be entered into in 
furtherance thereof by the consultants will provide that such deposit shall 
remain with and be appropriated by the Commissioner towards the Security - 
deposit to be taken under the contract and be redeemable by the consultants, 
if they shall duly and faithfully carry out the terms and provisions of such 
contract and shall duly satisfy all claims properly chargeable against them 
there under AND WHEREAS the consultants are constituents of the Bank 
and in order to facilitate the keeping of the accounts of the consultants, the 
Bank with the consent and concurrence of the consultants has requested the 
Commissioner  to accept the undertaking of the Bank hereinafter contained, 
in place of the contractors depositing with the Commissioner the said sum as 
earnest money and /or security as aforesaid AND WHEREAS accordingly the 
Commissioner has agreed to accept such undertaking NOW THIS 
AGRREMENT WITHNESSES that in consideration of the premises, the Bank 
at the request of the consultants ( hereby testified ) UNDERTAKES WITH 
the commissioner to pay to  the commissioner upon demand in writing , 
whenever required by him , from time to time , so to do ,a sum not 
exceeding in the whole Rs.                          (Rupees                                      ) 
under the terms of the said tender and /or the contract. The B.G. is valid 
up to                     ”Notwithstanding anything what has been stated above, 
our liability under the above guarantee is restricted to Rs.____________only 
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and guarantee  shall  remain  in  force  upto___________________ unless  the  
demand  or  claim  under  this guarantee  is  made  on  us  in  writing  on  or  
before                     _all  your  right  under  the  above guarantee shall  be  
forfeited  and  we shall  be  released  from  all  liabilities  under  the  
guarantee thereafter” 
 
IN WITNESS WHEREOF 
WITNESS(1)   ________________________ 
Name and      ________________________ 
address         ________________________ 
WITNESS(2)  ________________________ 
Name and     ________________________ the duly constituted Attorney Manager 
address         ________________________ 
the Bank and the said Messer’s ____________________________________________ 
 
                                                                               (Name of the Bank)  
 
 
WITNESS(1)    ________________________ 
Name and       ________________________ 
address           ________________________ 
WITNESS(2)    ________________________ 
Name and       ________________________ 
For Messer’s   ________________________ 
Address         ________________________ 
 
have here into set their respective hands the day and year first above written. 
 
The amount shall be inserted by the Guarantor, representing the 
Contract Deposit in Indian Rupees. 
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Annexure- D 
 

Rate Analysis 
 

Item Desciption 

Sr. 

No. 

Description of rate 

analysis parameters 

Unit Quantity Rate Amount 

1      

2      

3      

4      

5      

6      

7 Total of all components     

8 Overhead & profit     

9 Total (7+8)     

7 Per unit rate (per Service)     

 

 

Sign & seal of the Tenderer 
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Annexure “E” 

INFORMATION REGARDING STATUS OF TENDERER  

(To be filled in by the tenderer) 

(1)(a) Whether it is a proprietor   
concern  

 

         -------------------------------------------- 

 

 (b) If so, name of the owner                    --------------------------------------------
--------- 

--------------------------------------------
--------- 

(2) If it is a partnership concern, 
please furnish name of each 
partner and a copy of registration 
certificate 

 

--------------------------------------------
--------- 

--------------------------------------------
--------- 

--------------------------------------------
--------- 

(3) In case of company, please 
furnish the documentary proof to 
show that the company is 
registered 

--------------------------------------------
--------- 

--------------------------------------------
--------- 

--------------------------------------------
--------- 

  

Signature of the Authorised Signatory / Signatories:  

Name of concerned person(s) / company: 

 

Stamp:        Date: 
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Annexure F 

EARNEST MONEY DEPOSIT 

(To be filled in by the tenderer) 

 

1 

Amount of E.M.D. 

 

:  RUPEES __________ 

(in words) 
____________________________ 

  

2 Contract Period 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

: 365 Shifts (1 Year) 
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ANNEXURE G 
DETAILS OF LITIGATION HISTORY 

1) I M/s ………………. participating in the above subject Bid, here by 

declared that there is no litigation history against me during the last 5 

years, prior to due date of the tender.  

Or 

2) I M/s ………………. participating in the above subject Bid, here by 

declared that the  litigation history against me during the last 5 years, 

prior to due date of the tender, is as under 

 

Sr. 

No 

Year Action taken Name of the 

Organization 

Remarks 

1.     

2.     

3.     

4.     

5.     

 

I further declared that information furnished above is correct, 

and in future, if BMC finds that information disclosed is false or 

incomplete, then BMC can directly disqualify  my bid and can initiate 

penal action including blacklisting of the firm. 

 

 
 

Full Signature of the tenderer with                                                                                       
Official Seal and Address 
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ANNEXURE H 
(LETTER TO BE SUBMITTED BY BIDDER FROM THEIR MANUFACTURERS) 

(To be submitted with Packet ‘B’ on original letterhead of manufacturer) 

To,  

The Commissioner, 

Municipal Corporation of Greater Mumbai, 

MUMBAI-400 001. 

Sub.:  

e-Tender No._____________ 

Dear Sir,  

  We, ____________________________________________________(Name of the 

Association concern) are an established of carcass disposal plant known as 

Animal by-products Research Institute, Kora Gramodyog Kendra having plant 

at  _______________________________________ (plant address) do hereby assure 

M/s________________________________________________________________________

___________________________________________________________(Name and 

address of the Bidder) for full technical support along with uninterrupted 

service to disposal plant of dead animals till the completion of entire contract 

period. 

     Also it is state that, we have carcass utility center to dispose all 

types of dead animals in MMR region having name & address 

as__________________________________. 

                                                                              Yours faithfully, 

For and on behalf of M/s.________________________________  

(Name of Association) 

           

       Signature  

      (______________________________) 

    (Name & Designation of authorized signatory) 

Place:        

Date: 
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ANNEXURE I 
         GRIEVANCE REDRESSAL MECHANISM 

B.M.C has formed an Internal Grievance Redressal 

Mechanism for redressal of bidder’s grievances.  Any Bidder or 

prospective Bidder aggrieved by any decision, action or omission of 

the procuring entity being contrary to the provisions of the tender 

or any rules or guidelines issued therein, in Packet “A”,’B’&’C’ can 

make an application for review of decision of responsiveness in 

Packet “A”,’B’&’C’ within a period of 7 days or any such other 

period, as may be specified in the Bid document. 

While making such an application to procuring entity for 

review, aggrieved bidders or Prospective bidders shall clearly specify 

the ground or grounds in respect of which he feels aggrieved. 

Provided that after declaration of a bidder as a successful in 

Packet ‘A’ (General Requirements), an application for review may be 

filed only by a bidder who has participated in procurement 

proceedings and after declaration of successful bidder in Packet ‘B’ 

(Technical Bid), an application for review may be filed only by 

successful bidders of Packet ‘A’. Provided further that, an 

application for review of the financial bid can be submitted, by the 

bidder whose technical bid is found to be acceptable / responsive. 

Upon receipt of such application for review, B.M.C. may 

decide whether the bid process is required to be suspended pending 

disposal of such review.  The B.M.C after examining the application 

and the documents available to him, give such reliefs, as may be 

considered appropriate and communicate its decision to the 

Applicant and if required to other bidders or prospective bidders, as 

the case may be. 

B.M.C shall deal and dispose off such application as 

expeditiously as possible and in any case within 10 days from the 

date of receipt of such application or such other period as may be 
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specified in pre-qualification document, bidder registration 

document or bid documents, as the case may be. 

Where B.M.C. fails to dispose off the application within the 

specified period or if the bidder or prospective bidder feels aggrieved 

by the decision of the procuring entity, such bidder or prospective 

bidder may file an application for redressal before the ‘Internal 

Procurement Redressal Committee’ within 7 days of the expiry of 

the allowed time or of the date of receipt of the decision, as the case 

may be.  Every such application for internal redressal before 

Redressal Committee shall be accompanied by fee of Rs.25,000/- 

fee shall be paid in the form of D.D. in favour of M.C.G.M. 

1st Appeal by the bidder against the decision of 

C.E./HoD/Dean can be made to concerned D.M.C/Director who 

should decide appeal in 7 days.    

 If not satisfied, 2nd Appeal by the bidder can be made to 

concerned A.M.C.for decision . 

   Grievance Redressal Committee (GRC) is headed by 

Concerned D.M.C/Director of particular department for the first 

appeal / Grievances by the bidder against the decision for 

responsiveness / Non-Responsiveness In Packet ‘A’,Packet ‘B’ or 

Packet ‘C’ and if not satisfied, Concerned A.M.C.will take decision 

as per second appeal made by the bidder. 

This Grievance Redressal Committee (GRC) will be operated 

through DMC (CPD) office where appeals of aggrieved bidder will be 

received with fee of Rs.25000/-from aggrieved bidder.The necessary 

correspondence in respect of said applications to the aggrieved 

bidder & concerned department ,issuing notices, arranging of 

Grievance Redressal Committee(GRC) with D.M.C.and further 

proceeding will be carried out through registrar appointed by 

B.M.C. 

No application shall be maintainable before the Redressal 

Committee in regard of any decision of the B.M.C. relating to 
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following issues:- 

i) Determination of need of procurement 

ii) The decision of whether or not to enter into negotiations. 

iii) Cancellation of a procurement process for certain reasons.        

  On receipt of recommendation of the Committee, It will be 

 communicate his decision thereon to the Applicant within 10 days 

or such further time not exceeding 20 days, as may be considered 

necessary from the date of receipt of the recommendation and in 

case of non-acceptance of any recommendation, the reason of such 

non-acceptance shall also be mentioned in such communication. 

              Additional Municipal Commissioner and/or Grievance  

Redressal Committee, if found, come to the conclusion that any 

such complaint or review is of vexatious, frivolous or malicious 

nature and submitted with the intention of delaying or defeating 

any procurement or causing loss to the procuring entity or any 

other bidder, then such complainant shall be punished with fine, 

which may extend to Five Lac rupees or two percent of the value of 

the procurement, whichever is higher. 

 

Full Signature of tenderer  
 with Official Seal & Address 
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Annexure J 

Sr.No. Description Minimum 
Specification 

Required 

Specification 
offered by bidder 

1 Engine Diesel  
2 Engine Capacity 2184 cm3  
3 Engine Output 59.7 KW  
4 Max Torque 220 Nm  
5 Transmission Type 5 Speed  
6 Steering Type             Power  
7 Suspension  Front Leaf Spring 

Rear Leaf Spring 
 

8 Fuel Tank Capacity  60 liters  
9 Payload                500 Kg  
10 Tail Lamp LED  
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Special Annexure – II 

Irrevocable Undertaking 

(On Rs.500/- Stamp Paper) 

I  Shri/Smt………………………………………………aged……  Years, Indian 

Inhabitant.  Proprietor/Partner/Directors of M/s………………………………… 

 resident at …………………………………………………………………………… do 

hereby give Irrevocable Undertaking as under : 

1. I say & undertake that as specified in Section 171 of CGST Act, 2017, any 

reduction in rate of tax on supply of goods or services or the benefit of 

input tax credit shall be mandatorily passed on to BMC by way of 

commensurate reduction in prices. 

2. I further say and undertake that I understand that in case the same is not 

passed on and is discovered at any later stage, BMC shall be at liberty to 

initiate legal action against me for its recovery including, but not limited 

to, an appeal to the Screening Committee of the GST Counsel. 

3. I say that above said irrevocable undertaking is binding upon me/my 

partners/company/other Directors of the company and also upon my/our 

legal heirs, assignee, Executor, administrator etc. 

4. If I fail to compliance with the provisions of the GST Act, I shall be liable 

for penalty/punishment or both as per the provisions of GST Act. 

          Whatever has been stated here in above is true & correct to my/our 

own knowledge & belief. 

Solemnly affirmed at     DEPONANT 

 

This day of       BEFORE ME 

Interpreted Explained and Identified by me. 
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Proformas:-  

PROFORMA – I 

Sub :- ““Collection & Transportation with loading & unloading of dead 

animals by using Pick-up Van alongwith trolley.” 

 

 
 
Sr.No. Name of the 

Project

Name of 

the 

Employer

Stipulated 

Date of 

Completion

Actual date 

of 

Completion

Actual 

Cost of 

Work 

Done

1 2 3 4 5 6

      

      

 

Note:- 

1. Scanned Attested copies of completion/performance certificates from 

the Engineer-in-Charge for each work should be annexed in the 

support of information furnished in the above proforma. 

2. Works shall be grouped financial year-wise. 
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PROFORMA – II 

Sr. 

No.

Financial Year Actual 

Turnover 

of the 

Works

Updated 

value to 

current 

year

Average of 

last three 

years

Page No.

1 2 3 4 5 6

      

     

     

 

NOTE: The above figures shall tally with the audited balance sheets uploaded 

by the tenderers duly certified by Chartered Accountant. 
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PROFORMA III 

        Sub :- ““Collection & Transportation with loading & unloading of 

dead animals by using Pick-up Van alongwith trolley.” 

 

 

At least similar works as stated in Para “A” of Post Qualification 

 
 
 

Note:  Scanned Attested copies of completion/performance certificates from 

the Engineer-in-charge for each work should be annexed in support of 

information furnished in the above proforma. 

 

 

                
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

Sr.
No.

Name of 
the 

Project

Name of 
the 

Employer

Cost of 
the 

Project

Date of 
issue of 
Work 
Order

Stipulated 
Date of 

Completion

Actual date 
of 

Completion

Remarks 
explaining 
reasons 
for the 
delay if 

any
1 2 3 4 5 6 7 8 
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PROFORMA – IV 

        Sub:- ““Collection & Transportation with loading & unloading of 

dead animals by using Pick-up Van alongwith trolley.” 

 

Sr.
No. 

Post 

Name 

Qualification 

Work Experience 

(Prime 

Candidate/

Alternative) 

No. of 

Years 

Name of 

projects 

1 Project 

manager      

 

    

2 Technical 

Representative  

    

3 Site Engineer       

4 Site Supervisor     

 

Note:- Scanned Attested copies of qualification certificates and details of work 

experience shall be submitted /uploaded. 
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PROFORMA – V 

Machinery (For special works only) 

 

Proforma –V/A 

Sr. No. Equipment Number Owned/Leased/ 

Assured access 

    

 

Proforma –V/B 

Sr. No. Equipment Number Owned 

    

 

 

Note: The tenderer shall furnish/upload the requisite scanned Attested 

documents of ownership/leased of machineries. The undertaking from 

the supplier will not be accepted. 
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PROFORMA – VI 

Name of  
the work:- 

     “Collection & Transportation with loading & unloading 

of dead animals by using Pick-up Van alongwith trolley.” 

 

 PROFORMA – VI A 

Details of existing commitments & Ongoing Works  

Place Contract 

no. & 

date 

Name & 

Address 

of the 

employ

er 

Value of 

the 

contract 

in Rs. 

Scheduled 

date of 

completion 

Value of 

remainin

g work 

to be 

complete

d 

Anticipated 

date of 

completion 

       

 

 

                            PROFORMA – VI B 

   Details of work for which bids are already uploaded 

Descript

ion of 

work 

Place Name & 

Address of 

the 

employer 

Value of 

the 

contract 

in Rs. 

Time 

Period 

Date on 

which 

decision is 

expected 

Remarks 

       

 
Note:-Scanned Attested copies of certificates from the Engineer-in-charge for 

each work shall be annexed. 

 

 

 


