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SECTION 1

E-TENDER NOTICE
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BRIHANMUMBAI MUNICIPAL CORPORATION
SOLID WASTE MANAGEMENT PROJECT DEPARTMENT
Chief Engineer (Solid Waste Management) Project
E-TENDER NOTICE
Subject: “Work of Operation of Weighbridges & Maintenance of the Utilities of the
weighbridge chowkies at Deonar Dumping Ground”.

The Brihanmumbai Municipal Corporation (BMC) invites item rate e-tender to
appoint Contractor for the aforementioned work from contractors of repute,
multidisciplinary engineering organizations i.e. eminent firm, Proprietary / Partnership
Firms / Private Limited Companies / Public Limited Companies / Companies registered
under the Indian Companies’ Act 2013. Bidding Process will comprise of THREE stages
percentage basis.

The tender document can be downloaded from Mahatender portal
(https:/ /mahatenders.gov.in) or BMC portal (https://portal.mcgm.gov.in). The applicants
not registered with BMC are mandated to get registered (Vendor Registration) with BMC.
Bidders should have valid Class III Digital Signature Certificate (DSC) obtained from any
licensed Certifying Authorities (CA) licensed by controller of certifying authorities namely,
Safescrypt, IDRBT, National informatics center, TCS, CUSTOMS, MTNL, GNFC and e-
Mudhra CA. Interested Bidders should follow the “Manuals” available on Mahatender
Portal (https://mahatenders.gov.in).

The Pre-qualification, technical and commercial bids shall be submitted online up
to the end date & time mentioned below —

Sr. | Description Tender Scrutiny EMD Start date & End date& Time for
No Fee (Earnest Time for online | online Bid
Money Bid Submission
Deposit) Downloading
1. | “Work of Operation | 3630/- + GST 18,550/- 11.07.2025 21.07.2025
of Weighbridges & 18% i.e. 4300/- from 11.00 Hrs | upto 16.00 Hrs
Maintenance of the | the bidder shall
Utilities of the pay Online on
weighbridge www.mahatenders.gov.in.
chowkies at Deonar
Dumping Ground.”
Note: Last date for online payment of Earnest money Deposit (EMD) is on or before End date & time
prescribed
Name of Work Contract Period Estimated Cost
“Work of Operation of 400 days / 2190 shifts of 8 hours
Weighbridges & whichever is later from the date of NA
Maintenance of the Utilities | receipt of LoA/SAP PO whichever
of the is earlier
weighbridge chowkies at
Deonar Dumping Ground.”
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In terms of the packet system of e-tendering, a Bidder will be required to deposit,
along with its Bid, an Earnest Money Deposit of Rs. 18,550.00 the bidder shall pay Online on
www.mahatenders.gov.in , EMD shall refundable in accordance to the relevant clause of bid
document, from the Bid Due Date, except in the case of the selected Bidder whose Bid
Security/EMD shall be retained. The Bidders will have to provide Earnest Money Deposit
through the payment gateways while submitting the bids. The Bid shall be summarily
rejected if it is not accompanied by the Earnest Money Deposit. The e-tender is available
on mahaportal (http://mahatenders.gov.in) as mentioned in the Header Data of the
tender.

The tender document is available on BMC portal (https://portal.mcgm.gov.in)
along with this Bid notice. However, the bid will be invited through Mahatender portal
(https:/ /mahatenders.gov.in).

The Authority (BMC) shall not be liable for any omission, mistake or error in
respect of any of the above or on account of any matter or thing arising out of or
concerning or relating to the tender document or the Bidding Process, including any
error or mistake therein or in any information or data given by the Authority.

The Municipal Commissioner reserves the right to reject all or any of the
bid(s) without assigning any reason at any stage.

Bidders shall note that any corrigendum issued regarding this bid notice/ tender
document will be published on the BMC portal and Mahatender portal only. No
corrigendum will be published in the local newspapers.

The Applicants interested for the above referred works may contact the Chief
Engineer (SWM) Project at the following address on any working day during office hours.
Office of the

Chief Engineer (Solid Waste Management) Project,
1st, 2nd, 3rd& 4th floor, Bai Padmabai Thakkar Marg,
Kotwadi, Mahim (Shivaji Park), Mumbai - 400016.
Phone:- 022-24320665
Email- (swmprojectmcgm@gmail.com)

The applicants may wish to visit the site under reference and can collect the
information of the present status from the department who has invited the bids.

The BMC reserves the rights to reject any or all the application received for above
works, without assigning any reasons thereof. The information regarding above subject
matter is available on Website of BMC. (http://portal.mcgm.gov.in/tenders) or
Mahalltender Portal (https://mahatenders.gov.in)

Bidders are also advised to refer “Bidders Manual Kit” available at
https:/ /mahatenders.gov.in/nicgep/app page-> Bidders Manual Kit & service -> page for
further details about the e-tendering process. For any help, in the e-Tendering process,
can be availed 24 x 7 by dialling help-desk number 012-4001 002/0120-4001 005 /120-
6277 787 on all working days. Email sport Technical : support-eproc@nic.in. SPECIAL
NOTE: TENDERERS ARE REQUESTED TO GO THROUGH THE e- TENDER
GUIDELINES ON NIC PORTAL (https://mahatenders.gov.in).

Exe.Eng.(SWM) Project
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HEADER DATA

Tender Document No. (Tender ID
2025_MCGM_1199003

No.)
Name of Organization Brihanmumbai Municipal Corporation

“Work of Operation of Weighbridges & Maintenance
Subject of the Utilities of the weighbridge chowkies at

Deonar Dumping Ground”
3630/- + GST 18% i.e. 4,300/- the bidder shall pay Online

0N www.mahatenders.gov.in.

Tender Scrutiny Fee

Estimated Cost NA

Bid Security Deposit /| Rs.18,550/- the bidder shall pay Online on
EMD www.mahatenders.gov.in

Bid validity 180 Days

Date of issue and sale of 11.07.2025 from 11:00 Hrs
tender

Last date & time for sale of 21.07.2025 up to 16:00 Hrs
tender

Receipt of Bid Security
Deposit & Submission of

Packet A, B & Packet C 21.07.2025 up to 16:00 Hrs

(Online)

Pre-Bid Meeting NA

Opening of Technical Packet 22.07.2025 after 16:00 Hrs
Opening of Financial Packet 25.07.2025 after 12:00 Hrs

Chief Engineer (SWM) Project,

BMC, 2nd, 3rd & 4th floor,

Bai Padmabai Thakkar Marg,

Kotwadi, Mahim (Shivaji Park),
Mumbai-400016

Email: swmprojectmcgm@gmail.com
Venue for opening of bid Online in Ch.Eng.(SWM) Project’s office

This tender document is not transferable.

Address for communication

The BMC reserves the rights to reject any or all the application received for above subject

without assigning any reason thereof.

Sd/-
Exe.Eng.(SWM) Project
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SECTION 2

ELIGIBILITY CRITERIA
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ELIGIBILITY CRITERIA
1. Technical Capacity

The tenderer(s) in their own name should have satisfactorily executed the work of similar
nature or currently executing work of similar nature in BMC / Semi Govt. / Govt. /
Public / Private Sector Organizations during last seven (7) years ending last day of
month previous to the one in which bids are invited as a prime contractor (or as a
nominated sub-Contractor, where the subcontract had involved similar nature of work as
described in the scope of works in this bid document, provided further that all other
qualification criteria are satisfied)

1. Similar work shall mean, the bidder in their own name shall have
satisfactorily completed the work of “Operation of Weighbridge /
Maintenance of the Utilities of the weighbridge chowkies” OR the work of
“Computer Data Entry with workforce of minimum 4 nos. of data entry
computer operators” in BMC /Semi Govt. /Govt. / Public Sector

organizations.
Three similar completed | OR | Two similar completed | OR | One similar completed
works each of value not works each of value not work of value equal
less than the value less than the value and or not less than
equal to 20% of estimated equal to 25% of the 40% of estimated
cost. estimated cost. cost.
Rs.3,56,454.10/- Rs. 4,45,567.63/- Rs. 7,12,908.20/-

The value of executed works shall be brought to current costing level by enhancing
the actual value of work at compound rate of 10% per annum; calculated from the date
of completion to last date of receipt of applications for tenders.

2. Financial Capacity

Achieved an average annual financial turnover as certified by ‘Chartered Accountant’
equal to 30% of the estimated cost i.e. Rs. 5,34,681.15/-of work in last three (3)
financial years immediately preceding the Financial Year in which bids are invited.

The value of executed works shall be brought to current costing level by enhancing

the actual value of work at compound rate of 10% per annum; calculated from the date
of completion to last date of receipt of applications for tenders.

Note:- The bidder shall disclose the litigation history in packet ‘B’ under the head
“Details of Litigation History”.

If there is no Litigation History, the bidder shall specifically mention that
there is no Litigation History against him as per the clause of Litigation History. In
case there is litigation History -

Litigation History must cover - Any action of blacklisting, debarring,
banning, suspension, deregistration and cheating with BMC, State Govt., Central
Govt. or any authority under State or Central Govt./ Govt. Organization initiated
against the company, firm, directors, partners or authorized signatory shall be
disclosed for last 5 years from the date of submission of bid. Also, bidder must
disclose the litigation history for last 5 years from the date of submission of bid
about any action like show cause issued, blacklisting, debarring, banning,
suspension, deregistration and cheating with BMC & BMC is party in the litigation
against the company, firm, directors, partners or authorized signatory for carrying
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out any work for BMC by any authority of BMC and the orders passed by the
competent authority or by any Court where BMC is a party. While taking decision
on litigation history, the concerned Chief Engineer or D.M.C. or Director, as may
be the case, should consider the details submitted by bidder and take decision
based on the gravity of the litigation and the details submitted by the bidder and
take decision based on the gravity of the litigation and the adverse effect of the act
of company, firm, directors, partners or authorized signatory on the BMC works
which can spoil the quantity, output, delivery of any goods or any work execution
and within the timeframe.

3. Bid Capacity:-

Bid Capacity not applicable in this case.

Even though the bidders meet the above qualifying criteria, they are subject

to be disqualified if they have:
» Have made misleading or false representation in the forms, statements and
attachments submitted in proof of the qualification requirements; and/or
» Have record for poor performance such as abandoning the works, not properly
completing the contract, inordinate delays in completion, or financial failures etc.
4. Infrastructural Set Up:-
The bidder shall have their well established office within the MMR Region. In case
the bidder doesn’t have an office he shall give an undertaking on Rs.500/- stamp
paper that he shall set up an office within MMR region within 90 days from the
date of issue of LOA.
5. Joint Venture:-

Joint Venture is not allowed in this tender.
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DISCLAIMER

The information contained in this e-tender document or provided to Applicant(s),
whether verbally or in documentary or any other form, by or on behalf of the
Brihanmumbai Municipal Corporation (BMC), hereafter also referred as “The Authority “,
or any of its employees or advisors, is provided to Applicant(s) on the terms and
conditions set out in this e-tender and such other terms and conditions subject to which
such information is provided.

This e-tender includes statements, which reflect various assumptions and
assessments arrived at by the Brihanmumbai Municipal Corporation (BMC) in relation to
the Project. Such assumptions, assessments and statements do not purport to contain
all the information that each Applicant may require. This e-tender may not be
appropriate for all persons, and it is not possible for the Brihanmumbai Municipal
Corporation (BMC), its employees or advisors to consider the investment objectives,
financial situation and particular needs of each party who reads or uses this e-tender.
The assumptions, assessments, statements and information contained in this e- tender
may not be complete, accurate, adequate or correct. Each Applicant should therefore,
conduct its own investigations and analysis and should check the accuracy, adequacy,
correctness, reliability and completeness of the assumptions, assessments, statements
and information contained in this e-tender and obtain independent advice from
appropriate sources.

Information provided in this e-tender to the Applicant(s) is on a wide range of
matters, some of which may depend upon interpretation of law. The information given is
not intended to be an exhaustive account of statutory requirements and should not be
regarded as a complete or authoritative statement of law. The Brihanmumbai Municipal
Corporation (BMC) accepts no responsibility for the accuracy or otherwise for any
interpretation or opinion on law expressed here.

The Brihanmumbai Municipal Corporation(BMC), its employees and advisors
make no representation or warranty and shall have no liability to any person, including
any Applicant or Bidder, under any law, statute, rules or regulations or tort,
principles of restitution or unjust enrichment or otherwise for any loss, damages, cost
or expense which may arise from or be incurred or suffered on account of anything
contained in this e-tender or otherwise, including the accuracy, adequacy, correctness,
completeness or reliability of the e-tender and any assessment, assumption, statement

or information contained therein or deemed to form part of this e-tender or arising in any
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way with pre-qualification of Applicants for participation in the Bidding Process. The
Brihanmumbai Municipal Corporation (BMC) also accepts no liability of any nature
whether resulting from negligence or otherwise howsoever caused arising from reliance of
any applicant upon the statements contained in this e-tender.

The Brihanmumbai Municipal Corporation (BMC) may, in its absolute discretion
but without being under any obligation to do so, update, amend or supplement the
information, assessment or assumptions contained in this e-tender.

The issue of this e-tender does not imply that the Brihanmumbai Municipal
Corporation (BMC) is bound to select and short-list pre-qualified Applications for Bid
Stage or to appoint the selected Bidder or Concessionaire, as the case may be, for
the Project and the Brihanmumbai Municipal Corporation (BMC) reserves the right to
reject all or any of the Applications or Bids without assigning any reasons whatsoever.

The Applicant shall bear all its costs associated with or relating to the preparation
and submission of its Application including but not limited to preparation, copying,
postage, delivery fees, expenses associated with any demonstrations or presentations
which may be required by The Brihanmumbai Municipal Corporation (BMC) or any other
costs incurred in connection with or relating to its Application. All such costs and
expenses will remain with the Applicant and the Brihanmumbai Municipal
Corporation(BMC) shall not be liable in any manner whatsoever for the same or for any
other costs or other expenses incurred by an Applicant in preparation or for submission

of the Application, regardless of the conduct or outcome of the Bidding Process.
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Background:

The Brihanmumbai Municipal Corporation covers an area of 437.71sq.kms.with a
population of 1.24 Crores as per census of 2011. The metropolis accounts major portion
of India’s international trade and government’s revenue, from being one of the foremost
centers of education, science and technological research and advancement.

The Mumbai Metropolis has historic tradition of strong civic activism dedicated to the
cause of a better life for all its citizens. And it’s the Brihanmumbai Municipal
Corporation (BMC), hereafter called the “corporation”, the primary agency responsible for
urban governance in Greater Mumbai.

BMC (The Authority) is one of the largest local self-governments in the Asian Continent.
In observance of historic traditions of strong civic activism, with the change in time and
living conditions to match with the urbanization, BMC has mainly focused in providing
almost all kinds of engineering services viz, Hydraulics, storm water drain,
sewerage, water supply projects, roads, bridges, solid waste management, and
environmental services. Beside this, the BMC is also providing dedicated services in
various segments such as Health, Primary Education as well as the construction and
maintenance of Public Markets and Slaughter Houses.

BMC is an organization having different departments, right from engineering depts. to
health depts. Moreover we have other dept. like education, market, fire brigade dept.,

and other such departments where quite a good number of staff members are working.
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E-TENDERING ONLINE SUBMISSION PROCESS
IMPORTANT NOTICE TO BIDDERS ON e-TENDERING

GOVERNMENT E-PROCUREMENT SYSTEM has successfully rolled out the e-bid
submission Tendering System through its web site https://mahatenders.gov.in. Tenders of various
Departments have been uploaded, their bids submitted and the same have been opened online.
Bids for various tenders published in the web site of Government Departments can be submitted

online by enrolling with the above-mentioned web site.

The bidders can enroll themselves on the website https://mahatenders.gov.in using the
option “Online Bidder Enroliment”. Possession of a Valid Class Ill Digital Signature Certificate
(DSC) in the form of smart card/e-token in the Company's name is a prerequisite for registration
and participating in the bid submission activities through this web site. Digital Signature
Certificates can be obtained from the authorized certifying agencies, details of which are available

in the web site https://mahatenders.gov.in under the link “Information about DSC".

The web site also has user manuals with detailed guidelines on enrollment and participation
in the online bidding process. The user manuals can be downloaded for ready reference. Vendors
can also attend the training / familiarization programme on the e-tendering system conducted
periodically by the GOVERNMENT E-PROCUREMENT SYSTEM in association with NIC.

Special Instructions to the Contractors / Bidders for the e-submission of the bids online
through this eProcurement Portal :

1. Bidder should do Online Enrolment in www.mahatenders.gov.in Portal using the option to
Enroll available in the Home Page. Then the Digital Signature enrolment has to be done
with the e-token, after logging into the portal. The e-token may be obtained from one of the
authorized Certifying Authorities such as Mudhra CA/ GNFC/ IDRBT/ Mtnl Trust line/
Safescrypt / TCS.

2. Bidder then logs into the portal giving user id / password chosen during enrolment.

3. The e-token that is registered should be used by the bidder and should not be misused by
others.

4. DSC once mapped to an account cannot be remapped to any other account. It can only be
Inactivated.

5. The Bidders can update well in advance, the documents such as certificates, purchase

order details etc., under My Documents option and these can be selected as per tender
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requirements and then attached along with bid documents during bid submission. This will
ensure lesser upload of bid documents.

6. After downloading / getting the tender schedules, the Bidder should go through them
carefully and then submit the documents as per the tender document, otherwise, the bid
will be rejected.

7. Applicant will upload Packet A documents in cover 1 “Fee” and Packet B related
Documents in cover 2 “PQC” respectively.

8. The BOQ template must not be modified/replaced by the bidder and the same should be
uploaded after filling the relevant columns in the uploaded BOQ, else the bidder is liable to
be rejected for that tender. For commercial details (in Financial Packet ) contractors will fill
data in financial bid in BOQ and quotes his “(+) or (-) Percentage” (i.e.% quoted) figure.

9. If there are any clarifications, this may be obtained online through the e Procurement Portal
or through the contact details given in the tender document. Bidder should take into
account of the corrigendum published before submitting the bids online.

10.Bidder, in advance, should prepare the bid documents to be submitted as indicated in the
tender 21 schedule and they should be in PDF/XLS/RAR/DWF formats. If there is more
than one document, they can be clubbed together.

11.Bidder should arrange for the EMD as specified in the tender. The original should be
posted / couriered / given in person to the Tender Inviting Authority, within the bid
submission date and time for the tender.

12.The bidder reads the terms and conditions and accepts the same to proceed further to
submit the bids.

13.The bidder has to submit the tender document(s) online well in advance before the
prescribed time to avoid any delay or problem during the bid submission process.

14.There is no limit on the size of the file uploaded at the server end. However, the upload is
decided on the Memory available at the Client System as well as the Network bandwidth
available at the client side at that point of time. In order to reduce the file size, bidders are
suggested to scan the documents in 75-100 DPI so that the clarity is maintained and also
the size of file also gets reduced. This will help in quick uploading even at very low
bandwidth speeds.

15.1t is important to note that, the bidder has to Click on the Freeze Bid Button, to ensure that
he/she completes the Bid Submission Process. Bids Which are not Frozen are considered
as Incomplete/Invalid bids and are not considered for evaluation purposes.

16.The Tender Inviting Authority (TIA) will not be held responsible for any sort of delay or the

difficulties faced during the submission of bids online by the bidders due to local issues.
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17.The bidder may submit the bid documents online mode only, through this portal. Offline
documents will not be handled through this system.

18.At the time of freezing the bid, the e-Procurement system will give a successful bid
updation message after uploading all the bid documents submitted and then a bid
summary will be shown with the bid no, date & time of submission of the bid with all other
relevant details. The documents submitted by the bidders will be digitally signed using the
e-token of the bidder and then submitted.

19.After the bid submission, the bid summary has to be printed and kept as an
acknowledgement as a token of the submission of the bid. The bid summary will act as a
proof of bid submission for a tender floated and will also act as an entry point to participate
in the bid opening event.

20. Successful bid submission from the system means, the bids as uploaded by the bidder is
received and stored in the system. System does not certify for its correctness.

21.The bidder should see that the bid documents submitted should be free from virus and if
the documents could not be opened, due to virus, during tender opening, the bid is liable to
be rejected.

22.The time that is displayed from the server clock at the top of the tender Portal, will be valid
for all actions of requesting bid submission, bid opening etc., in the e-Procurement portal.
The Time followed in this portal is as per Indian Standard Time (IST) which is
GMT+5:30.The bidders should adhere to this time during bid submission.

23.All the data being entered by the bidders would be encrypted at the client end, and the
software uses PKI encryption techniques to ensure the secrecy of the data. The data
entered will not be viewable by unauthorized persons during bid submission and not
viewable by any one until the time of bid opening. Overall, the submitted bid documents
become readable only after the tender opening by the authorized individual.

24.During transmission of bid document, the confidentiality of the bids is maintained since the
data is transferred over secured Socket Layer(SSL) with 256 bit encryption technology.
Data encryption of sensitive fields is also done.

25.The bidders are requested to submit the bids through online e-Procurement system to the
TIA well before the bid submission end date and time (as per Server System Clock).

26.The Municipal Commissioner reserves the right to reject all or any of the e-Tender(s)
without assigning any reason at any stage. The dates and time for submission and
opening the tenders are as shown in the Header Data. If there are any changes in the
dates the same will be displayed on the e-Procurement System of Government of

Maharashtra (Mahatenders) (https://mahatenders.gov.in).
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27.Due to any unforeseen circumstances if any of the date mentioned in the header data is
declared as public holiday, in that case all the dates* will get shifted by one day or next
working day.

28.BARRING PHYSICAL SUBMISSIONS

29. As the entire tendering procedure is online process; the physical submission of documents
shall not be entertained.

30.The information about DSC, guidelines for bid submission, bidders manual kit, Help for
Contractor, FAQ, etc are available on https://mahatenders.gov.in The tenderer shall pay
the EMD / Bid Security through payment gateways before submission of Bid and shall
upload the screenshot of receipt of payment in Packet ‘A’ instead of paying the EMD at
any of the CFC centers in BMC Ward Offices.

The Packet ‘A’, Packet ‘B’ & Financial Packet of the tenderer will be opened as per the time-table
shown in the Header Data in the office of the Chief Engineer (SWM) Project, BMC, 2nd, 3rd & 4th

floor, Bai Padmabai Thakkar Marg, Kotwadi, Mahim (Shivaji Park), Mumbai—400016

The e-tender is available on BMC portal, http:/portal.mcgm.gov.in, or Mahatender Portal

(https://mahatenders.gov.in) as mentioned in the Header Data of the tender. The tenders duly filled

in should be uploaded and submitted online on or before the end date of submission.

prequalification / Technical.
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1. Technical Capacity

The tenderer(s) in their own name should have satisfactorily executed the work of similar
nature or currently executing work of similar nature in BMC / Semi Govt. / Govt. /
Public / Private Sector Organizations during last seven (7) years ending last day of
month previous to the one in which bids are invited as a prime contractor (or as a
nominated sub-Contractor, where the subcontract had involved similar nature of work as
described in the scope of works in this bid document, provided further that all other
qualification criteria are satisfied)

Similar work shall mean, the bidder in their own name shall have satisfactorily
completed the work of “Operation of Weighbridge / Maintenance of the Utilities of the
weighbridge chowkies” OR the work of “Computer Data Entry with workforce of
minimum 4 nos. of data entry computer operators” in BMC /Semi Govt. /Govt. /
Public Sector organizations.

Three similar | OR | Two similar completed | OR | One similar completed
completed works each works each of value not work of value equal
of value not less than less than the value and or not less than
the value equal to 25% of the 40% of estimated
equal to 20% of estimated cost. cost.

estimated cost.

Rs.3,56,454.10/- Rs. 4,45,567.63/- Rs. 7,12,908.20/-

The value of executed works shall be brought to current costing level by enhancing
the actual value of work at compound rate of 10% per annum; calculated from the
date of completion to last date of receipt of applications for tenders.

2. Financial Capacity

Achieved an average annual financial turnover as certified by ‘Chartered Accountant’
equal to 30% of the estimated cost i.e. Rs. 5,34,681.15/-of work in last three (3)
financial years immediately preceding the Financial Year in which bids are invited.

The value of executed works shall be brought to current costing level by enhancing
the actual value of work at compound rate of 10% per annum; calculated from the date
of completion to last date of receipt of applications for tenders.

Note:- The bidder shall disclose the litigation history in packet ‘B’ under the head
“Details of Litigation History”.

If there is no Litigation History, the bidder shall specifically mention that
there is no Litigation History against him as per the clause of Litigation History. In
case there is litigation History -

Litigation History must cover - Any action of blacklisting, debarring,
banning, suspension, deregistration and cheating with BMC, State Govt., Central
Govt. or any authority under State or Central Govt./ Govt. Organization initiated
against the company, firm, directors, partners or authorized signatory shall be
disclosed for last 5 years from the date of submission of bid. Also, bidder must
disclose the litigation history for last 5 years from the date of submission of bid
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about any action like show cause issued, blacklisting, debarring, banning,
suspension, deregistration and cheating with BMC & BMC is party in the litigation
against the company, firm, directors, partners or authorized signatory for carrying
out any work for BMC by any authority of BMC and the orders passed by the
competent authority or by any Court where BMC is a party. While taking decision
on litigation history, the concerned Chief Engineer or D.M.C. or Director, as may
be the case, should consider the details submitted by bidder and take decision
based on the gravity of the litigation and the details submitted by the bidder and
take decision based on the gravity of the litigation and the adverse effect of the act
of company, firm, directors, partners or authorized signatory on the BMC works
which can spoil the quantity, output, delivery of any goods or any work execution
and within the timeframe.

Even though the bidders meet the above qualifying criteria, they are subject
to be disqualified if they have:
» Have made misleading or false representation in the forms, statements and
attachments submitted in proof of the qualification requirements; and/or
» Have record for poor performance such as abandoning the works, not properly

completing the contract, inordinate delays in completion, or financial failures etc.

A. Infrastructural Set Up:-
The bidder shall have their well established office within the MMR Region. In case the
bidder doesn’t have an office he shall give an undertaking on Rs.500/- stamp paper
that he shall set up an office within MMR after award of contract.

B. Joint Venture:

Joint Venture is not allowed in this tender.

C. Equipment Capabilities as required for this work:

The bidder should, undertake their own studies and furnish with their bid, a detailed
planning and methodology supported with assessment study of requirements of
equipment/vehicles & machineries to allow the employer to review their proposal. The
successful bidder will make the arrangements of the required equipment/vehicles &
manpower on the day of commencement or with respect to the progress of the work in
phases, as per the instructions of site in charge and as per specifications. The
successful bidder and, to that effect he will ensure commitment on an undertaking on
Rs.500/- stamp paper to be submitted along with the Bid in Packet B.

Bidders shall submit the undertaking for equipment/vehicle/manpower

capability and other undertakings as such on separate Rs.500/- stamp paper.
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D. TIME PERIOD OF THE PROJECT:
The time period of work is 400 days / 2190 shifts of 8 hours whichever is later from

the date of receipt of LoA/SAP PO whichever is earlier that Includes Monsoon. Further,
it is mentioned that the contract period for the above subject work is subjected to the
time to time directions given by Hon’ble High Court, Mumbai in the hearings of PIL

217/20009.

The time allowed for carrying out the work as entered in the Tender shall be strictly
observed by the Contractor and shall be reckoned from the date on which the Letter of
Acceptance is given to the Contractor. The work shall throughout the stipulated period
of the Contract be proceeded with all due diligence as time being deemed to be the

essence of the contract on the part of the Contractor.

The program for completion of work for the period from the date of issue of letter of
acceptance to the start date of the contract period shall be a part of the Contract
Document in the form of Bar Chart / GANTT Chart. The Contractor is supposed to carry
out the work and keep the progress as per Bar Chart/GANTT Chart. The Contractor
shall complete the work as per the Schedule given in the Contract and the program

submitted by the Contractor.

E. Contract Execution:-

All required documents for execution of the contract shall be submitted within 30
days from the date of receipt of Letter of Acceptance. If the documents are not
submitted within the stipulated time a penalty of Rs 5000/- per day will be applicable
to the contractor. All contract documents need to be duly affixed with stamp duty
properly signed along with evidence/proof of payment of security/contract deposit/

within 30 days from the date of letter of acceptance received by him.

F. If the amount of the contract deposit & ASD to be paid is not paid within 30 days
from the date of receipt of Letter of Acceptance, the tender/contract already accepted
shall be considered as cancelled legal steps be taken against the contractor for
recovery of the amounts.

G. Action when whole of security deposit is forfeited:

In any case in which under any Clause of this contract, the contractor shall have

rendered himself liable to pay compensation amounting to the whole of this security
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deposit whether paid in one sum or deducted by installments or in the case of
abandonment of the work owning to serious illness or death of the contractor or any
other cause, the Engineer on behalf of the Municipal Commissioner shall have power
to adopt any of the following process, as he may deem best suited to the interest of

BMC-

a) To rescind the contract (for which recession notice in writing to the contractor
under the head of Executive Engineer shall be conclusive evidence) and in that
case, the security deposit of the contract shall stand forfeited and be absolutely at
the disposal of BMC.

b) To carry out the work or any part of the work departmentally debiting the
contractor with the cost of the work, expenditure incurred on tools and plant, and
charges on additional supervisory staff including the cost of work- charged
establishment employed for getting the un-executed part of the work completed
and crediting him with the value of the work done departmentally in all respects
in the same manner and at the same rates as if it had been carried out by the
contractor under the terms of his contract. The certificate of the Executive
Engineer as to the costs and other allied expenses so incurred and as to the value
of the work so done departmentally shall be final and conclusive against the
contractor.

c) To order that the work of the contractor be measured up and to take such part
thereof as shall be un-executed out of his hands, and to give it to another
contractor to complete, in which case all expenses incurred on advertisement for
fixing a new contracting agency, additional supervisory staff including the cost of
work charged establishment and the cost of the work executed by the new
contract agency will be debited to the contractor and the value of the work done or
executed through the contractor shall be credited to the contractor in all respects
and in the same manner and at the same rates as if it had been carried out by the
new contractor under the terms of his contract. The certificate of the Executive
Engineer as to all the cost of the work and other expenses incurred as aforesaid
for or in getting the un-executed work done by the new contractor and as to the
value of the work so done shall be final and conclusive against the contractor.

In case the contract shall be rescinded under Clause (a) above, the contractor
shall not be entitled to recover or be paid any sum for any work therefor actually

performed by him under this contract unless and until the Executive Engineer shall
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have certified in writing the performance of such work and the amount payable to
him in respect thereof and he shall only be entitled to be paid the amount so certified.
In the event of either of the courses referred to in Clause (b) or (c) being adopted and
the cost of the work executed departmentally or through a new contractor and other
allied expenses exceeding the value of such work credited to the contractors amount
of excess shall be deducted from any money due to the contractor, by BMC under the
contract or otherwise, howsoever, or from his security deposit or the sale proceeds
thereof provided, however, the contractor shall have no claim against BMC even
if the certified value of the work done departmentally or through a new contractor
exceeds the certified cost of such work and allied expenses, provided always that
whichever of the three courses mentioned in clauses (a), (b) or (c) is adopted by the
Executive Engineer, the contractor shall have no claim to compensation for any loss
sustained by him by reason of his having purchase or procured any materials or
entered in to any engagements or made any advance on account of or with a view to

the execution of the work or the performance of the contract.

H. Contract may be rescinded and security deposit forfeited for bribing a public

officer or if contractor becomes insolvent

If the contractor assigns or sublets his contracts or attempt so to do, or become
insolvent or commence any proceeding to get himself adjudicated and insolvent or
make any composition with his creditors, or attempt so to do or if bribe, gratuity, gift,
loan, perquisite, reward or advantage, pecuniary or otherwise, shall either directly or
indirectly be given promised or offered by the contractor or any of his servants or
agents through any public officer, or person in the employ of BMC/Govt. in any way
relating to his office or employment, or if any such officer or person shall become in
any way directly or indirectly interested in the contract the Engineer In-charge may
thereupon, by notice in writing rescind the contract and the Security Deposit of the
Contractor shall thereupon stand forfeited and be absolutely at the disposal of BMC
and the same consequences shall ensure as if the contract had been rescinded under
above clause J hereof; and in addition the contractor shall not be entitled to recover

or be paid for any work therefore actually performed Under the contract
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Submission of Tenders

Technical Packet

The Technical Packet shall contain scanned certified copies of the following

documents-

Scrutiny of this packet will be done strictly with reference to only the scanned copies of

Documents uploaded online in Technical Packet

a)
b)

)

d)

e)

Valid Registration Certificate.

Valid Bank Solvency Certificate of Rs.8 Lakhs not more than six months old from
due date of the tender and valid up to one year.

A document in support of Registration under Maharashtra ‘Goods & Service Act
2017. GST Registration Certificate in Maharashtra (or equivalent requirement under
GST). Those not registered in Maharashtra shall submit an undertaking to the effect
that if they are successful tenderer, they shall submit GST Registration Certificate in
Maharashtra within 15 days of issue of work order, failing which payment for the
work executed will not be released

Certified copies of valid 'PAN' documents and photographs of the individuals, owners,
Karta of Hindu undivided Family, firms, private limited companies, registered co-
operative societies, partners of partnership firms and at least two Directors, if
number of Directors are more than two in case of Private Limited Companies, as the
case may be. However, in case of Public Limited companies, Semi Government
Undertakings, Government Undertakings, no 'PAN' documents will be insisted.

Latest Partnership Deed in case of Partnership firm duly registered with Chief

Accountant (Treasury) of BMC.

The bidders shall categorically provide their Email-ID in Technical Packet.
NOTE:

» If the tenderer(s) withdraw tender offer during the tender validity period, his entire
E.M.D shall be forfeited.

» If it is found that the tenderer has not submitted required documents in Technical
Packet then, the shortfalls will be communicated to the tenderer through e-mail
only and compliance required to be made within a time period of three working

days otherwise they will be treated as non-responsive.
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The Technical Packet shall contain scanned certified copies of the following
documents-

a) The list of similar type of works as stated in para ‘Technical Capacity’ in section-2
of Post qualification successfully completed during the last Seven years in prescribed
proforma, in the role of prime contractor. Information furnished in the prescribed
proforma (Proforma - I) shall be supported by the certificate duly self-attested.
Documents stating that it has successfully completed during the last Seven years at
least one contract of similar works as stated in para ‘Technical Capacity’ in section-
2.

b) Annual financial turnover for preceding three financial years as certified by
Chartered Accountant preceding the Financial Year in which bids are invited.
Copies of Applicants duly audited balance sheet and profit and loss account for
the preceding three financial years preceding the Financial Year in which bids
are invited. (Proforma — II)

c) Documents stating that, it has access to or has available liquid assets,
unencumbered assets, lines of credit and other financial means (independent of any
contractual advance payment) sufficient to meet the construction cash flow
requirements for the subject contract in the event of stoppage, start-up, or other
delay in payment, of the minimum 15% of the cost of the work tendered for, net of the
tenderer's commitment of other contracts (Certificate from Bankers / C.A./Financial
Institution shall be accepted as a evidence).

d) The bidder shall give undertaking on Rs 500/-stamp paper that it is his/their sole
responsibility to arrange the required machineries/ resources before start of the
work.

i.  Details of works in hand (Proforma V-A & V-B) (original), along with copies of work
orders & attested copies of percentage of works completed or part thereof.
ii.  The undertaking of Rs.500/- stamp paper as per the proforma annexed in
‘Annexure B & C’
Note: - Bidders shall submit the undertaking for machinery / equipment / vehicle /

manpower capability and other undertakings as such on single Rs.500/- stamp

paper.

iii.  The tenderers shall upload work plan as per the following outline:
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. Organizational set up envisage by the contractors.
. Equipment/Vehicle proposed to be deployed for this work.
. Office proposed to be set up in MMR region (if not at Present).

a & W N

.A note on how the whole work will be carried out (work plan including
methodology).
6. Quality management plan.
7. All the activities included in the Scope of Work shall be covered in the work
plan.
Note:

i. The successful bidder shall submit valid registration certificate under E.S.I.C., Act
1948, if the tenderer has more than 10 employees /persons on his establishment
(in case of production by use of energy) and 20 employees/persons on his
establishment (in case of production without use of energy) to BMC as and when
demanded. In case of less employees/persons mentioned above then the
successful bidder has to submit an undertaking to that effect on Rs.500 stamp
paper as per circular u/no. CA/FRD/I/65 of 30.03.2013.

ii. The successful bidder shall submit valid registration certificate under E.P.F. &
M.P., Act 1952, if tenderer has more than 20 employees/persons on his
establishment, to BMC as and when demanded. In case if the successful bidder
has less employees/persons mentioned above then the successful bidder has to
submit an undertaking to that effect on Rs. 500 stamp paper as per circular u/no.
CA/FRD/1/44 of 04.01.2013.

Note:

» If it is found that the tenderer has not submitted required documents in Packet “B”
then, the shortfalls will be communicated to the tenderer through e-mail only and
compliance required to be made within a time period of three working days

otherwise they will be treated as non-responsive.
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Financial Packet

Online tender filled in either percentage plus or minus (above or below), or at par. (There
is no separate provision to quote % in physical form, this is a part in Header Data of
online Tendering). For Financial Packet ‘tenderer (s) will fill data in Item Data Tab’ in
Service Line Item via Details and quotes his percentage variation figures. (If entered ‘O’

it will be treated as ‘at par’. By default the value is zero only).

Note: In case of rebate/premium of 15% and above as quoted by the tenderer, the
rate analysis of major items shall be submitted by L1 and L2 bidder after demand
notification by e-mail to bidders by concerned Dy.Ch. Eng. The format for rate

analysis is annexed at Annexure D.
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» BID SECURITY OR EMD

» The Bidder shall furnish, as part of the Bid, Bid Security/EMD, in the amount
specified in the Bid Data Sheet. This bid security shall be in favor of the authority
mentioned in the Bid Data Sheet and shall be valid till the validity of the bid.

» The tenderers shall pay the EMD online instead paying the EMD at any of the CFC
centers in BMC Ward Offices.

» Any bid not accompanied by an acceptable Bid Security and not secured as indicated

in sub-clause mentioned above, shall be rejected by the Employer as non-responsive.

The Bid Security of the successful Bidder will be discharged when the Bidder has signed

the Agreement and furnished the required Security Deposits.

» The Bid Security/ EMD of L-2 and downward bidder(s)(i.e. L-3,L-4...) shall be
refunded immediately after opening of financial bid.

» In case, the successful bidder becomes non-responsive or successful bidder
withdraws the bid or is unwilling to extend the bid validity period, in such
circumstances, if L-2 bidder is agreeable to extend the bid validity period and ready to
deposit the requisite amount of bid security/EMD and ASD to the department within
the stipulated time period i.e. 15 days, the department will process further as per
normal procedure.

» The Bid Security may be forfeited:

a) if the Bidder withdraws the Bid after bid opening (opening of technical
qualification part of the bid during the period of Bid validity;
b) In the case of a successful Bidder, if the Bidder fails within the specified time
limit to:
i.  sign the Agreement; and/or

ii. Furnish the required Security Deposits.

1. The cases wherein if the shortfalls are not complied by a Bidder / contractor, will be
informed to Registration and Monitoring Cell. Such non-submission of documents will
be considered as ‘Intentional Avoidance’ and if three or more cases in 12 months are re-
ported, shall be viewed seriously and disciplinary action against the defaulters such as
banning/de-registration, etc. shall be taken by the registration cell with due approval of

the concerned AMC.
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Mode of payment of EMD:

A tenderer shall pay entire amount of EMD through payment gateways of GoM on URL
http:/ /mahatenders.gov.in. The bidder shall upload scan copy of online paid EMD along
with the bid submission in packet A & B.

Any bid not accompanied by an acceptable bid security shall be rejected by the

Employer as non-responsive.

If non responsive:
If the bidder is found non-responsive after scrutiny of packet A/B in such

circumstances, the bidder will be made non responsive and financial packet of non

responsive bidder will not be opened. However there will not be any forfeiture of
EMD.

Shortfalls:

Maximum 5 shortfalls of curable defects shall be allowed and in case, curable defects
are not complied by bidder within given time period, the bidder shall be treated as "non-
responsive" & such cases will be informed to Registration and Monitoring Cell. Such
non-submission of documents will be considered as ‘Intentional Avoidance’ & if three or
more cases in 12 months are reported, shall be viewed seriously and disciplinary action
against the defaulters such as banning / de-registration, etc. shall be taken by the

registration cell with due approval of the concerned AMC.

Refund of EMD: -

a) Except successful bidder all other unsuccessful bidders 100% EMD paid online will

be refunded automatically.

b) The Bid security of successful bidder will be discharged when the bidder has signed

the agreement and /or furnish the required security deposits as elaborated in standard

bid document.

In case of non workable rate analysis and misleading information submitted by the
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bidder, EMB-shall beforfeited-and bid will be rejected.

2. No rejections and forfeiture shall be done in case of curable defects. For-nen-curable

Note:

A. Curable Defect shall mean shortfalls in submission such as:
a. Non-submission of following documents,
i. Valid Registration Certificate
ii. Valid Bank Solvency
iii. Goods & Sales Tax (GST) Registration Certificate
iv. Certified Copies of PAN documents and photographs of individuals,
owners, etc
v. Partnership Deed and any other documents
vi. Undertakings as mentioned in the tender document.
b. Wrong calculation of Bid Capacity,
B. Non-curable Defect shall mean:-
a. In-adequate submission of EMD/ASD amount,
b. In-adequacy of technical and financial capacity with respect to Eligibility
criteria as stipulated in the tender.
c. No proper submission of experience certificates and other documents, etc.
d. No proper submission of Litigation History

BID VALIDITY

> Bids shall remain valid for a period of not less than one eighty (180) days after
the deadline date for bid submission specified in Bid Data Sheet. A bid valid for
a shorter period shall be rejected by the Employer as non-responsive.

» In exceptional circumstances, prior to expiry of the original time limit, the Employer
may request that the bidders may extend the period of validity for a specified
additional period. The request and the bidders’ responses shall be made in writing or
by cable. A bidder may refuse the request without forfeiting his Bid Security. A bidder
agreeing to the request will not be required or permitted to modify his bid, but will be

required to extend the validity of his bid security for a period of the extension.
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SECURITY DEPOSIT

A. Security Deposit

The security deposit shall mean and comprise of Contract Deposit

Contract Deposit — The successful tenderer, here after referred to as the contractor shall
pay an amount in the form of Cash or Government Securities or Fixed Deposit Receipts
or Bank Guarantee or Demand Draft / Bank Pay Order from a Nationalized / Scheduled
Commercial Bank approved by BMC, drawn in favour of “Brihanmumbai Municipal
Corporation” , payable at Mumbai, equal to five (5) percent of the contract sum within
thirty days from the date of issue of letter of acceptance.

B. Refund of Contract Deposit

The Contract Deposit shall be released within 30 days after completion of contract period
subject to no recoveries are pending against the said work, provided that the Engineer is

satisfied that there is no demand outstanding against the Contractor.
*Note:

a. It shall be clearly mentioned that the BG shall be applicable for individual
work/contract and clubbing of various contracts of the said contractor will not be
allowed. In case of obtaining Bank Guarantee, it is necessary that the final year BG
shall be valid further 6 months from the completion of contract period.

b. It shall be the responsibility of the bidder to keep the submitted B.G. “VALID” for the
stipulated time period in the tender.

c. Bank Guarantee should be issued by way of General Undertaking and Guarantee
issued on behalf of the Contractor by any of the Nationalized or Scheduled banks or
branches of foreign banks operating under Reserve Bank of India regulations located
in Mumbai upto Virar & Kalyan. List of approved Banks is appended at the end of
Instructions to Bidders (ITB). The Bank Guarantee issued by branches of approved
Banks beyond Kalyan and Virar can be accepted only if the said Bank Guarantee is
countersigned by the Manager of a Regional Branch of the same bank within the
Mumbai City Limit categorically endorsing thereon that the said Bank Guarantee is
binding on the endorsing Branch of the Bank or the Bank itself within Mumbai Limits
and is liable to be enforced against the said Branch of the Bank or the bank itself in
case of default by the Contractors furnishing the Bank Guarantee. The Bank

Guarantee shall be renewed as and when required and/or directed from time to time
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until the Contractor has executed and completed the works and remedied any defects

therein.

C. Additional Security Deposit (Not applicable for Item Rate Tender )

The additional security deposit will be applicable when a rebate of more than of 12 % at
the rate of with no maximum limit. The ASD is calculated as follows:

The ASD shall be paid offline and shall be applicable as under :-

Rebate quoted by contractor ASD Applicable

Up to 12 % Rebate No ASD

1% of Estimate cost for each percentage &

12.01 9 9
2.01 % to 20 % rebate part thereof above 12% rebate

8%+2% extra for each percentage & part

20.01 5 rebate and above thereof over and above 20% rebate

It is proposed to accept ASD as applicable from respective bidders in the form of Demand
Draft, which is to be submitted one day before opening of packet 'C' before 5.00 PM to
respective Head Clerk (Expenditure) of ChE(SWM) Project Department in sealed envelope.
If the bidders fails to submit the ASD applicable or submit inadequate ASD in the form of
D.D. at least one day before opening of packet 'C' before 5.00 PM then the EMD of the
respective bidders will be forfeited.

Further If A.S.D. is not applicable then the bidders shall submit sealed envelope
mentioning on their letter head "ASD is not applicable" to respective Head Clerk
(Expenditure) of ChE(SWM) Project Department one day before opening of packet 'C'
before 5.00 PM.

D. Refund of Additional Security Deposit:

The additional security deposit shall be released within 30 days of issue of
‘Certificate of Completion’ with respect to the whole of the Works. In the event the
Engineer issues a Taking-over Certificate for a section or part of the permanent Works,
only such proposition thereof as the Engineer determines (having regard to the relative
value of such section or part of the Works) shall be considered by the Engineer for

payment to the Contractor.

E. Legal + Stationary Charges: (As per applicable circular)
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Successful tenderer shall pay the Legal Charges + Stationary charges as below or as per
latest applicable Circular at the time of award of contract (currently the amounts

mentioned here are as per circular issued by legal section u/no.26206 dtd 31.08.2023)

Contract Value Legal + Stationary
Charges
From | Rs. | --- To | Rs. | 50,000/- Nil
@ 0.10% of contract
From | Rs. | 50,001/- To |Rs. |1,00,00,000/- cost ( Round up to

hundreds)+ 18% GST
Min. Rs 1000/- +
GST & Max Rs
10,000/- + GST)

Up to 1,00,00,000/-
From | Rs. | 1,00,00,001/- To | Rs. | 10,00,00,000/- Rs 10,000/- + For
more than
1,00,00,000/-@
0.05% ( Round up to
hundreds)+ @ 18%

GST
Further Up to 10,00,00,000/-
From | Rs. | 10,00,00,001/- To |Rs. contract cost Rs 55.000/- + For
more than

10,00,00,000/-@
0.01% ( Round up to
hundreds)+ @ 18%
GST

F. Stamp Duty: (As per applicable circular)
It shall be incumbent on the successful tenderer to pay stamp duty on the contract.
i. As per the provision made in Article 63, Schedule I of Bombay Stamp Act 19358,
stamp duty is payable for “works contract” that is to say, a contract for works and
labour or services involving transfer of property in goods (whether as goods or in

some other form) in its execution and includes a sub-contract, as under :

Article | Description of Instrument Stamp duty from 14/10/2024
Work Contract
a) up to Rs.5 lakhs Rs.500/-

a) Above Rs.5 lakhs up to Rs.10| Five hundred rupees plus 0.3%

lakhs.Rs.500.( Five Hundred rupees) of amount above rupees Five
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lakhs subject to the maximum of
Rs. twenty five Lakhs stamp
duty.

b) Above Rs.10 lakhs Five hundred rupees plus 0.3%

of amount above rupees Five

lakhs subject to the maximum of
Rs. Twenty five Lakhs stamp
duty.

ii.  The successful bidder shall enter into a contract agreement with BMC within 30 days
from the date of issue of Work Order and the same should be adjudicated for
payment of Stamp Duty by the successful bidder.

iii.  Further shortfall if any, in amount of stamp duty paid as against prescribed amount
for the documents executed in Mumbai City & Mumbai Suburban District be
recovered from the concerned work contractors and to deposit the deficit or unpaid
Stamp Duty and penalty by two separate Demand Draft or Pay Order in favour of
“Superintendent of Stamp, Mumbai” within 15 days from intimation thereof.

iv.  All legal charges and incidental expenses in this respect shall be borne and paid by
the successful tenderer.

v. All above mentioned values are as applicable while inviting the tender. However the
contractor has to pay the stamp duty charges as per the latest applicable circular at

the time of award of contract.
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IMPORTANT DIRECTIONS

1. All the information uploaded shall be supported by the corroborative documents in
absence of which the information uploaded will be considered as baseless and not
accepted for qualification criteria. All the documents shall be uploaded with proper
pagination. The page No. shall be properly mentioned in the relevant places.

The information shall be uploaded in the sequence as asked for with proper
indexing etc. The Bidder shall be fully responsible for the correctness of the
information uploaded by him.

2. Applicants/Bidders shall refer portal. BMC.gov.in\tenders for “The Manual of Bid-
Submission for Percentage Rate/Item Rate Tender Document.” The detail guidelines
for creation and submission of bid are available in the referred document.

Any queries or request for additional information concerning this TENDER shall

be submitted by e-mail to swmprojectmcgm@gmail.com. The subject shall clearly

bear the following identification/ title: "Queries/Request for Additional
Information: TENDER for “Subject of the tender” Any changes in mail ID will be
intimated on the portal.

3. In case of Equal Rate of lowest bidders (L1), the allotment of work shall be done by
giving 48 hrs (2 working days) from the day of opening of packet C on same BID-
Document number for re-quoting and such development needs to done by IT
department in BMC’s SRM system. Till such development is made; ‘Sealed Bids’
shall be called from the bidders quoting the same rates i.e. L1.

In case of equal rate of lowest bidders is obtained even after re-quoting, then the

successful bidder will be decided by lottery system by Ch.Eng.(SWM)Project.
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SECTION 7

SCOPE OF WORK
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BRIHANMUMBAI MUNICIPAL CORPORATION
SOLID WASTE MANAGEMENT - PROJECT

TECHNICAL SPECIFICATION & OTHER TERMS

Subject: Work of Operation of Weighbridges & Maintenance of the Utilities of the
weighbridge chowkies at Deonar Dumping Ground.

Scope of Work

The scope of the work includes the daily operation of weigh bridges and
maintenance of the Utilities of the weighbridge chowkies at Deonar Dumping Ground.
Utilities such as Computer System, Printers, UPS with Battery back up and Air
Condition Unit are used in the weighbridge chowkies at Deonar Dumping Ground. It is
the responsibility of the successful tenderer to operate the weighbridge through the
Computer System, weigh the vehicles on the weigh bridges on entry and exit of the
vehicles, enter the necessary data in the BMC Software installed in the Computer System
& issue the necessary printed weighment slips to vehicle operators in duplicate for each
weighing while incoming & outgoing of refuse vehicles. The successful tenderer shall also

have to maintain the Utilities used for the computerized electronic weighbridges.

At present, the 2 nos of weighbridges of 60 MT capacity & 1 no. of weighbridges of
40 MT capacity-standby are being operated & maintained under a contract awarded by
BMC. The said contract is on the verge of exhaustion. It is necessary to operate the
weighbridges and also maintain the Utilities used in the weighbridge chowkies at Deonar
Dumping Ground after the exhaustion of the ongoing contract. Therefore, it is proposed
to appoint new agency for the work of Operation of weighbridges and Maintenance of the

Utilities of the weighbridge chowkies at Deonar Dumping Ground.

The shifts/services of Weighbridges can be increased or decreased as per the site
conditions & received quantity of daily fresh MSW/garbage & ward debris. Accordingly,
utilization of the shift services of Weighbridges may vary. Total 2190 Nos. shifts of
proposed subject tender work will be utilized as per the requirement from 01 no. Of 40
MT and 02 nos. of 60 MT capacity weighbridges with the same terms, conditions and
rates. However, the upper limit of shifts (2190 shifts) of subject tender will remain same.

The same is incorporated in the tender document.
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The bidder should visit the site and study the existing BMC software system

installed for weighbridges and should quote accordingly.

The work involves operation of weighbridges by providing necessary skilled
operating staff, stationary and consumables. The successful tenderer shall note that the

weighbridges are to be kept in operation round the clock.
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SECTION 8

BILL OF QUANTITIES
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SCHEDULE (BILL) OF QUANTITIES AND RATES

Sub: - “Work of Operation of Weighbridges & Maintenance of the Utilities of the
weighbridge chowkies at Deonar Dumping Ground.”
Note: For information purpose only, shall not be filled and submitted below BOQ
with tender Actual rates.It is to be filled online in Price bid.

Sr. Rate/shift A t
N:). Description ?i:/Rss.; Quantity& Unit (;::1:)

A Operation Part

Operation of Computerized
1 Electronic Weighbridges at
Deonar Dumping Ground.

2190 Shifts of 08
Hours each

Total (A) (in Rs.)

B. | Maintenance Part : for the Utilities of the Weighbridge Chowkies

Service Charges for the
Maintenance of the Utilities
used for the Computerized
Electronic Weighbridges
1 including the Cost of 2190 Shifts of 08
Stationary & Regular Hours each
Consumables for three
Weighbridges (2 nos. of 60
M.T. & 1 No. 40 M.T.
Capacity WB)-standby)
GST 18%(9%CGST+9%SGST)
Total (B) (in Rs.)
C. | Other Consumables & items (if required)
1 New cartridge (if req.) 3 Nos
2 New Mouse (if req.) 3 Nos
3 New Keyboard (if req.) 3 Nos
4 New cables (if req.) 6 Nos
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S New Monitor (if req.) 3 Nos

New Motherboard (if req.) 3 Nos
New Hard Disk (if req.) 3 Nos
8 New 2 KVA UPS with 1 Nos

Battery (if req.)
AC Unit Major Repairs (if
req.)

10 3 Nos

Total (C) (in Rs.)

GST 18%(9%CGST+9%SGST)

Total (C) inclusive of GST (in Rs.)

Total estimated cost (in Rs.) inclusive of GST (A+B+C)
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SECTION 9

General Conditions of Contract
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General Conditions of Contract

A. General

1. Definitions

Terms which are defined in the Contract Data are not also defined in the Conditions
of Contract but keep their defined meanings. Capital initials are used to identify

defined terms.

The “Contract” shall mean the tender and acceptance thereof and the formal
agreement if any, executed between the Contractor, Commissioner and the
Corporation together with the documents referred to therein including these
conditions and appendices and any special conditions, the specifications, designs,
drawings, price schedules, bills of quantities and schedule of rates. All these
documents taken together shall be deemed to form one Contract and shall be

complementary to one another.

The Contract Data defines the documents and other information which comprise

the Contract.

The Bidder is a person or corporate body who has desired to submit Bid to carry

out the Works, till the tender process is concluded.

The “Contractor” shall mean the individual or firm or company or JV firms
whether incorporated or not, whose tender has been accepted by the employer and

the legal successor of the individual or firm or company.

The Contractor's Bid is the completed bidding document submitted by the Bidder
to the Employer.

The “Contract Sum” means the sum named in the letter of acceptance including
Physical contingencies subject to such addition thereto or deduction there-from as

may be made under the provisions hereinafter contained.
Note: The contract sum shall include the following —

» In the case of item rate contracts, the cost of the work arrived at after finalization of
the quantities shown in schedule of items / quantities by the item rates quoted by
the tenderer for various items and summation of the extended cost of each item.

» In case of lump sum contract, the sum for which tender is accepted.
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» Special discount / rebate / trade discount offered by the tenderer if any and
accepted by the Corporation.

» Additions or deletions that are accepted after opening of the tenders.

The “Contract Cost” means the Contract Sum. This cost shall be included in the letter of

acceptance.
A Defect is any part of the Works not completed in accordance with the Contract.

The Defects Liability Certificate is the certificate issued by the Engineer, after the

Defect Liability Period has ended and upon correction of Defects by the Contractor.

Drawings means all the drawings, calculations and technical information of a like nature
provided by the Engineer to the Contractor under the Contract and all drawings,
calculations, samples, patterns, models, operation & maintenance manual and other
technical information of like nature submitted by the Contractor and approved by the

Engineer.
The Authority shall mean Brihanmumbai Municipal Corporation (BMC)

The “Employer” shall mean the Municipal Corporation for Greater Mumbai / Municipal
Commissioner for Greater Mumbai, for the time being holding the said office and also his
successors and shall also include all “Additional Municipal Commissioners, Director
(Engineering Services & Projects)” and the Deputy Municipal Commissioner, to whom the
powers of Municipal Commissioner, have been deputed under Section 56 and 56B of the

Mumbai Municipal Corporation Act.

The Engineer in-charge shall mean the Executive Engineer in executive charge of the
works and shall include the superior officers of the Engineering department i.e.

Dy.Ch.Eng/Ch.Eng. and shall mean and include all the successors in BMC

The Engineer's Representative shall mean the Assistant Engineer, Sub. Engineer/Jr.
Engineer in direct charge of the works and shall include Sub Eng./ Jr. Eng of Civil

section/ Mechanical section/ Electrical section appointed by BMC.

The “Engineer” shall mean the City Engineer / the Hydraulic Engineer / the Chief
Engineer / the Special Engineer, appointed for the time being or any other officer or
officers of the Municipal Corporation who may be authorized by the commissioner to

carry out the functions of the City Engineer / the Hydraulic Engineer / the Chief
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Engineer / the Special Engineer or any other competent person appointed by the
employer and notified in writing to the Contractor to act in replacement of the Engineer

from time to time.

Contractor’s equipment means all appliances and things whatsoever nature required
for the execution and completions of the Works and the remedying of any defects therein,
but does not include plant material or other things intended to form or forming part of

the Permanent Works.

The Initial Contract Price is the Contract Price listed in the Employer's Letter of

Acceptance.

The Intended Completion Date is the date on which it is intended that the Contractor
shall complete the works. The Intended Completion Date is specified in the Contract
Data. The Intended Completion Date may be revised only by the Engineer by issuing an

extension of time.

Materials are all supplies, including consumables, used by the Contractor for

incorporation in the Works and works of routine maintenance.

Plant is any integral part of the Works that shall have a mechanical, electrical,

electronic, chemical, or biological function.

Routine Maintenance is the maintenance of activities of the competed structure for five

years as specified in the Contract Data.

The “Site” shall mean the land and other places including water bodies more specifically
mentioned in the special conditions of the tender, on, under in or through which the
permanent works or temporary works are to be executed and any other lands and places
provided by the Municipal Corporation for working space or any other purpose as may be

specifically designated in the contract as forming part of the site.

Site Investigation Reports are those that were included in the bidding documents and

are reports about the surface and subsurface conditions at the Site.

“Specification” shall mean the specification referred to in the tender and any
modification thereof or addition or deduction thereto as may from time to time be

furnished or approved in writing by the Engineer.
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The Start Date/Commencement Date It is the date when the Contractor shall

commence execution of the Works.
Variation means a change to the:-

i) Specification and /or Drawings (if any) which is instructed by the Employer.
ii) Scope in the Contract which is instructed by the Employer.

iii) Price in the Contract which is instructed by the Employer.

The Works, as defined in the Contract Data, are what the Contract requires the

Contractor to carry out the work as per specifications.

Jurisdiction: In case of any claim, dispute or difference arising in respect of a contract,
the cause of action thereof shall be deemed to have arisen in Mumbai and all legal
proceedings in respect of any claim, dispute or difference shall be instituted in a

competent court in the City of Mumbai only.

2. Interpretation
2.1.In interpreting these Conditions of Contract, singular also means plural, male also
means female or neuter, and the other way around. Headings have no significance.
Words have their normal meaning under the language of the Contract unless
specifically defined. The Engineer will provide instructions clarifying queries about
these Conditions of Contract.
2.2.If sectional completion is specified in the Contract Data, references in the
Conditions of Contract to the Works, the Completion Date, and the Intended
Completion Date apply to any Section of the Works (other than references to the
Completion Date and Intended Completion Date for the whole of the Works).
2.3.The documents forming the Contract shall be interpreted in the following
documents: (1) Agreement, (2) Letter of Acceptance, (3) Notice to Proceed with the
Work, (4) Contractor's Bid, (5) Contract Data, (6) Special Conditions of Contract
Part (7) General Conditions of Contract Part I, (8) Specifications, (9) Drawings, (10)
Bill of Quantities, and (11) Any other document listed in the Contract Data.
3. Engineer's Decisions
3.1.Except where otherwise specifically stated, the Engineer will decide contractual
matters between the Employer and the Contractor in the role representing the
Employer. However, if the Engineer is required under the rules and regulations and

orders of the Employer to obtain prior approval of some other authorities for
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specific actions, he will so obtain the approval, before communicating his decision
to the Contractor.
3.2.Except as expressly stated in the Contract, the Engineer shall not have any
authority to relieve the Contractor of any of his obligations under the contract.
4. Delegation
The Engineer, with the approval of the Employer, may delegate any of his duties and
responsibilities to other person(s), except to the Adjudicator, after notifying the

Contractor, and may cancel any delegation after notifying the Contractor.

5. Communications

All certificates, notices or instructions to be given to the Contractor by Employer/
Engineer shall be sent on the address or contact details given by the Contractor of Bid.
The address and contact details for communication with the Employer/ Engineer shall
be as per the details given in Contract Data. Communications between parties that are
referred to in the conditions shall be in writing. The Notice sent by facsimile (fax) or other
electronic means shall be effective on confirmation of the transmission. The Notice sent
by Registered post or Speed post shall be effective on delivery or at the expiry of the

normal delivery period as undertaken by the postal service.

6. Subcontracting

Subletting is not allowed.

7. Other Contractors:-

7.1.The Contractor shall cooperate and share the Site with other Contractors, public
authorities, utilities, and the Employer between the dates given in the Schedule of
Other Contractors, as referred to in the Contract Data. The Contractor shall also
provide facilities and services for them as described in the Schedule. The Employer
may modify the Schedule of Other Contractors, and shall notify the Contractor of
any such modification.

7.2.The Contractor should take up the works in convenient reaches as decided by the
Engineer to ensure there is least hindrance to the smooth flow and safety of traffic
including movement of vehicles and equipment of other Contractors till the

completion of the Works.

8. Personnel
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8.1.The Contractor shall employ for the work and routine maintenance the key
personnel including technical personnel named in the Contract Data or other
personnel approved by the Engineer. The Engineer will approve any proposed
replacement of technical personnel only if their relevant qualifications and abilities
are substantially equal to those of the personnel stated in the Contract Data.

8.2.The Contractor’s personnel shall appropriately be qualified, skilled and experienced
in their respective trades or occupations. The Engineer shall have authority to
remove, or cause to be removed, any person employed on the site or works, who
carries out duties incompetently or negligently and persists in any conduct which
is prejudicial to safety, health or the protection of the environment.

8.3.If the Engineer asks the Contractor to remove a person who is a member of the
Contractor's staff or work force, stating the reasons, the Contractor shall ensure
that the person leaves the Site within seven days and has no further connection
with the Works in the Contract.

8.4.The Contractor shall not employ any retired Gazetted officer who has worked in the
Engineering Department of the BMC /State Government and has either not
completed two years after the date of retirement or has not obtained BMC/State
Government’s permission to employment with the Contractor.

9. Employer's and Contractor's Risks

The Employer carries the risks which this Contract states are Employer's risks,
and the Contractor carries the risks which this Contract states are Contractor's

risks.

10. Employer's Risks
The Employer is responsible for the excepted risks which are (a) in so far as they
directly affect the execution of the Works in the Employer’s country, the risks of
war, invasion, act of foreign enemies, rebellion, revolution, insurrection or military
or usurped power, civil war, riot, commotion or disorder (unless restricted to the
Contractor’s employees) and contamination from any nuclear fuel or nuclear waste
or radioactive toxic explosive, or (b) a cause due solely to the design of the Works,
other than the Contractor’s design.

11. Contractor's Risks

11.1. All risks of loss of or damage to physical property and of personal injury and

death which arise during and in consequence of the performance of the Contract
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other than the excepted risks, referred to in clause 11.1, are the responsibility of

the Contractor.

12. Insurance
The contractor has to provide all relevant insurances for the machinery & his staff
as per the governing laws. All expenses towards this shall be borne only by the
contractor. BMC shall be indemnified & absolved arising out of any issues & claims
etc. out of this.
12.1 Contractor shall take necessary insurance policy, policies so as to provide adequate
insurance cover for execution of the awarded contract work from the Director of
Insurance Maharashtra State Mumbai only. It’s postal address for correspondences 264
MAHADA, Opp. Kalanagar Bandra (E) Mumbai-400051 (Tel No. 6438403) (Fax No.
6438690) Insurance policy / policies taken out from any other company will not be
accepted. The Contractor should produce the documents of insurance done before
payment of bill. If the contractor fails to produce the documents of insurance then one
percent of the contract amount will be recovered from the contractors bill and remitted

towards insurance premium.

13. Site Investigation Reports
13.1. The Contractor, in preparing the Bid, may rely, at his own risk, on any Site
Investigation Reports referred to in the Contract Data, supplemented by any other

information available to him, before submitting the bid.

14. Queries about the Contract Data

The Engineer will clarify queries on the Contract Data.

15. Contractor to Carry out the Works and Undertake Maintenance (if specified
in the tender)

15.1. The Contractor shall carry out the Works in accordance with the Specifications
and Drawings and as per instructions of the Engineer.

15.2. The Contractor shall carry out the works with maximum input of machinery
required to ensure the quality of works as per specifications. The Contractor shall
deploy the equipment and machinery as required in the contract.

15.3. The Contractor shall take all reasonable steps to protect the environment on and

off the Site and to avoid damage or nuisance to persons or to property of the public
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or others resulting from pollution, noise or other causes arising as a consequence

of his methods of operation.

During continuance of the contract, the Contractor shall abide at all times by all
existing enactments on environmental protection and rules made there under,
regulations, notifications and byelaws of the State or Central Government, or local
authorities and any other law, bye-law, regulations that may be passed or
notification that may be issued in future by the State or Central Government or the
local authority. Salient features of some of the major laws that are applicable are

given below:

» The Water (Prevention and Control of Pollution) Act, 1974, this provides for the
prevention and control of water pollution and the maintaining and restoring of
wholesomeness of water. ‘Pollution’ means such contamination of water or such
alteration of the physical, chemical or biological properties of water or such
discharge of any sewage or trade effluent or of any other liquid, gaseous or solid
substance into water (whether directly or indirectly) as may, or is likely to, create
a nuisance or render such water harmful or injurious to public health or safety, or
to domestic, commercial, industrial, agricultural or other legitimate uses, or to the
life and health of animals or plants or of aquatic organisms.

» The Air (Prevention and Control of Pollution) Act, 1981, this provides for
prevention, control and abatement of air pollution. ‘Air Pollution’ means the
presence in the atmosphere of any ‘air pollutant’, which means any solid, liquid or
gaseous substance (including noise) present in the atmosphere in such
concentration as may be or tend to be injurious to human beings or other living
creatures or plants or property or environment.

» The Environment (Protection) Act, 1986, this provides for the protection and
improvement of environment and for matters connected therewith, and the
prevention of hazards to human beings, other living creatures, plants and
property. ‘Environment’ includes water, air and land and the inter-relationship
which exists among and between water, air and land, and human beings, other
living creatures, plants, micro-organism and property.

» The Public Liability Insurance Act, 1991, This provides for public liability
insurance for the purpose of providing immediate relief to the persons affected by
accident occurring while handling hazardous substances and for matters

connected herewith or incidental thereto. Hazardous substance means any
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substance or preparation which is defined as hazardous substance under the
Environment (Protection) Act 1986, and exceeding such quantity as may be
specified by notification by the Central Government.
16. The Works to be completed by the Intended Completion Date
The Contractor may commence execution of the Works on the Start Date and shall
carry out the Works, if specified in the tender, in accordance with the Programmed
submitted by the Contractor, as updated with the approval of the Engineer, and
complete them by the Intended Completion Date.

17. Safety
17.1. The Contractor shall be responsible for the safety of all activities on the
Site. He shall comply with all applicable safety requirements and take care of
safety of all persons entitled to be on the site and the works. He shall use
reasonable efforts to keep the site and the works, during execution of works, clear
of unnecessary obstruction so as to avoid danger to the persons. The contractor

shall provide all safety gear to his employees.

17.2. First Aid Facilities:-
i. At every work place successful bidder shall provide and maintain first aid box of
adequate capacity and it should be easily accessible during working hours.
ii. The first-aid box shall be distinctly marked with a red cross on white back
ground.
iii. Adequate arrangements shall be made for immediate recoupment of the
equipment when necessary.
iv. Nothing except the prescribed contents shall be kept in the First-aid box.
v. The first-aid box shall be kept in charge of a responsible person who shall
always be readily available during the working hours of the work place.
vi. A person in charge of the First-aid box shall be a person trained in First-aid

treatment.

18. Instructions
18.1. The Contractor shall carry out all instructions of the Engineer, which comply with

the applicable laws where the Site is located.
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18.2. The Contractor shall permit the appointed and/or authorized persons to inspect
the Site and/or accounts and records of the Contractor and its subcontractors
relating to the performance of the Contract, and to have such accounts and records
audited by auditors appointed, if so required. The Contractor’s attention is invited to
Clause of Fraud and Corruption’, which provides, inter alia, that acts intended to
materially impede the exercise of the inspection and audit rights provided for under
the Clause & constitute a obstructive practice subject to contract termination.

18.3. Engineer to have power to issue further drawings or instructions:

The Engineer shall have the power and authority from time to time and at all times
to give such further instructions and directions as may appear to him necessary or
proper for the guidance of the contractor and the good and sufficient execution of the
works according to terms of the specifications and Contractor shall receive, execute,
obey and be bound by the same, according to the true intent and meaning thereof, as
fully and effectually as though the same had accompanied or had been mentioned or
referred to in the specification, and contemplated by the specifications, or may order
any of the works contemplated thereby to be omitted, with or without the
substitution of any other works in lieu thereof, or may order any work or any portion
of work executed or partially executed, to be removed, changed or altered, added if
needful, may order that other works shall be substituted instead thereof and
difference of expense occasioned by any such diminution or alteration so ordered and
directed shall be added to or deducted from the amount of this Contract, as provided
under condition no.10(a) hereinafter.

No work which radically changes the original nature of the Contract shall be ordered
by the Engineer and in the event of any deviation being ordered which in the opinion
of the Contractor changes the original nature of Contract he shall nevertheless carry
it out and disagreement as to the nature of the work and the rate to be paid therefore
shall be resolved.

The time for completion of the Works, shall be in event of any deviations resulting in
additional cost over the contract price being ordered, be extended or reduced
reasonably by the Engineer. The Engineer’s decision in this case shall be final.

B. Time Control

19. Delays Ordered by the Engineer

19.1. The Engineer may instruct the Contractor to delay the start or progress of any
activity within the Works. Delay/delays totaling more than 30 days will require prior
written approval of the DMC/AMC.
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20. Management Meetings

20.1. The Engineer may require the Contractor to attend a management meeting. The
business of a management meeting shall be to review the plans for progress of the
Works.

20.2. The Engineer shall record the business of management meetings and provide
copies of the record to those attending the meeting. The responsibility of the parties
for actions to be taken shall be decided by the Engineer either at the management
meeting or after the management meeting and stated in writing to all those who
attended the meeting.

C. Quality Control

21. Identifying Defects

21.1. The Engineer shall check the Contractor's work and notify the Contractor of any
Defects that are found. Such checking shall not affect the Contractor's
responsibilities. The Engineer may instruct the Contractor to search for a Defect and
test any work that the Engineer considers may have a Defect.

21.2. The Contractor shall permit the Employer’s technical person(s) to check the
Contractor’s work and notify the Engineer and Contractor if any defects that are
found.

22. Correction of Defects

22.1. The Engineer shall give notice to the Contractor of any Defects with respect to the
equipment/vehicle /work during the contract period.

22.2. Every time notice of Defect/Defects is given, the Contractor shall correct the
notified Defect/Defects within the duration of time specified by the Engineer’s notice.

22.3. The Engineer may issue notice to the Contractor to carry out removal of defects or
deficiencies, if any, noticed in his inspection, or brought to his notice. The
Contractor shall remove the defects and deficiencies within the period specified in
the notice and submit to the Engineer a compliance report.

23. Uncorrected Defects and Deficiencies

If the Contractor has not corrected a Defect under clause and deficiencies in works,
to the satisfaction of the Engineer, within the time specified in the Engineer's notice,
the Engineer will assess the cost of having the Defect or deficiency corrected, and the
Contractor shall pay this amount, on correction of the Defect or deficiency by another

agency.
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D. Cost Control
24. Variations
The Engineer shall, having regard to the scope of the Works and the sanctioned
estimated cost, have power to order, in writing, Variations within the scope of the Works
he considers necessary or advisable during the progress of the Works. Such Variations
shall form part of the Contract and the Contractor shall carry them out and include
them in updated Programmes produced by the Contractor. Oral orders of the Engineer
for Variations, unless followed by written confirmation, shall not be taken into account.
25. Payments for Variations
25.1. Even if rates for Variation items are not specified in the Bill of Quantities, the
Contractor shall carry out such work at the same rate.
25.2. The rate for Extra/Excess shall be governed by clause 10.A of Standard General
Condition of Contract.
26. Payment Certificates
The payment to the Contractor will be as follows:

a. A bill shall be submitted by the Contractor monthly and the Engineer In-charge
shall take or cause to be taken requisite measurement for the purpose of having
the same verified and the claim, so far as it is admissible, shall be adjusted, if
possible, within 30 days from the presentation of the bill.

b. The Engineer shall check the Contractor's monthly statement within 14 days and
certify the amount to be paid to the Contractor.

c. The value of work executed shall be determined, based on VIMS & such IT related
systems developed by the BMC.

d. The value of work executed shall comprise the value of the quantities of the items
in the Bill of Quantities completed.

e. The value of work executed shall also include the valuation of Variations and
Compensation Events.

f. The Engineer may exclude any item certified in a previous certificate or reduce the
proportion of any item previously certified in any certificate in the light of later
information.

g. The contractor shall submit all bills on the printed forms at the office of Engineer
In-Charge. The charges to be made in the bills shall always be entered at the rates
specified in tender.

27. Payments
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27.1. Payments shall be adjusted for deductions for advance payments, retention,
security deposit, other recoveries in terms of the Contract and taxes at source, as
applicable under the law. The Employer shall pay the Contractor the amounts
certified by the Engineer within 15 days of the date of each certificate.

27.2. All sums payable by a contractor by way of compensation under any of these
conditions, shall be considered as a reasonable compensation to be applied to the
use of BMC without reference to the actual loss or damage sustained and whether
any damage has or has not been sustained.

27.3. No payment shall be made for any work estimated to cost less than Rupees One
Thousand till after the whole of work shall have been completed and the certificate of
completion given. But in the case of works estimated to cost more than Rs. One
Thousand, the contractor shall on submitting a monthly bill therefore be entitled to
receive payment proportionate to the part of the work than approved and passed by
the Engineer In-charge, whose certificate of such approval and passing of the sum so
payable shall be final and conclusive against the contractor. All such intermediate
payments shall be regarded as payments by way of advance against the final
payments only and not as payments for work actual done and completed and shall
not preclude the Engineer In-charge from requiring any bad, unsound, imperfect or
unskillful work to be removed or taken away and reconstructed or re-erected nor
shall any such payment be considered as an admission of the due performance of
the contract or any part thereof in any respect or the offering of any claim not shall it
conclude, determine or effect in any other way, the powers of the Engineer In-charge
as to the final settlement and adjustment of the accounts or otherwise, or in any
other way vary or effect the contract. The final bill shall be submitted by the
Contractor within one month of the date fixed for the completion of the work
otherwise the Engineer In-charge’s certificate of the measurements and of the total
amount payable for the work shall be final and binding on all parties.

28. The Contractor shall not be entitled to compensation to the extent that the
Employer's interests are adversely affected by the Contractor for not having given
early warning or not having cooperated with the Engineer.

29. Tax

G.S.T. and other state levies/cess which are not subsumed under GST will be
applicable. The tenderer shall quote inclusive of all taxes. It is clearly understood that

BMC will not bear any additional liability towards payment of any Taxes & Duties.
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Wherever the Services to be provided by the Tenderers falls under Reverse
Charge Mechanism, the Price quoted shall be inclusive of GST/ Duties / Cess other
than GST, if any.

Rates accepted by BMC shall hold good till completion of work and no additional
individual claim shall be admissible on account of fluctuations in market rates,
increase in taxes / any other levies / tolls etc. except that payment / recovery for
overall market situation shall be made as per price Variation.

Chapter XXI-Miscellaneous, section 171(1) of GST Act, 2017 governs the ‘Anti
Profiteering Measure’ (APM)

As per the provision of this section , ‘ Any reduction in rate of tax on any supply of
goods or services or the benefit of input tax credit shall be passed on to the recipient by
way of commensurate reduction in prices’

Accordingly, the contractor should pass on the complete benefit accruing to him
on account of reduced tax rate or additional input tax credit, to BMC. In this regards
bidder shall mandatorily submit undertaking on Rs. 500 bond paper as per ‘Special

Annexure-A’.

30. Currencies
All payments will be made in Indian Rupees.

31. Liquidated Damages

Both, the Contractor and the Employer have agreed that it is not feasible to

precisely estimate the amount of losses due to delay in completion of works and the
losses to the public and the economy, therefore, both the parties have agreed that the
Contractor shall pay liquidated damages to the Employer and not by way of penalty,
at the rate per week or part thereof stated in the Contract Data for the period that the
Completion Date is later than the Intended Completion Date. Liquidated damages at
the same rates shall be withheld if the Contractor fails to achieve the milestones
prescribed in the Contract Data. However, in case the Contractor achieves the next
milestone, the amount of the liquidated damages already withheld shall be restored to
the Contractor by adjustment in the next payment certificate. The Employer and the
contractor have agreed that this is a reasonable agreed amount of liquidated damage.
The Employer may deduct liquidated damages from payments due to the Contractor.

Payment of liquidated damages shall not affect the Contractor’s other liabilities.
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E. Finishing the Contract
32. Completion of Work:-
The Contractor shall request the Engineer to issue a certificate of completion of the
works, and the Engineer will do so upon deciding that the works is completed. This
shall be governed as per clause no.8 (g) of Standard General Conditions of Contract.
33. Final Account
Contractors should submit the final bill within 1 month of physical completion of the
work. Engineer’s decision shall be final in respect of claims for defect and pending
claims against contractors. No further claims should be made by the Contractor after
submission of the final bill and these shall be deemed to have been waived and
extinguished. Payment of those items of the bills in respect of which there is no
dispute and of items in dispute, for quantities and rates as approved by the
Commissioner shall be made within a reasonable period as may be necessary for the

purpose of verification etc.

34. Operating and Maintenance Manuals
If "as built" Drawings and/or operating and maintenance manuals are required, the
Contractor shall supply them by the dates stated in the Contract Data.

35. Termination

35.1. The Employer or the Contractor may terminate the Contract if the other party
causes a fundamental breach of the Contract.

35.2. Fundamental breaches of Contract shall include, but shall not be limited to, the
following:

a. The Contractor stops work when no stoppage of work is shown on the current
Programme and the stoppage has not been authorized by the Engineer;

b. The Contractor is declared as bankrupt or goes into liquidation other than for
approved reconstruction or amalgamation;

c. The Engineer gives Notice that failure to correct a particular Defect is a
fundamental breach of Contract and the Contractor fails to correct it within a
reasonable period of time determined by the Engineer;

d. The Contractor does not maintain a Security, which is required,;

e. The Contractor has delayed the completion of the Works by the number of days for
which the maximum amount of liquidated damages can be paid, as defined in
relevant clause.

f. The Contractor fails to provide insurance cover as required under relevant clause.
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g. If the Contractor, in the judgment of the Employer, has engaged in the corrupt or
fraudulent practices as defined in GCC in competing for or in executing the
Contract.

h. Any other fundamental breaches as specified in the Contract Data.

i. If the Contractor fails to deploy machinery and equipment or personnel as
specified in the Contract Data at the appropriate time.

35.3. When either party to the contract gives notice of a breach of contract to the
Engineer for a cause other than those listed above, the Engineer shall decide
whether the breach is fundamental or not.

35.4. Notwithstanding the above, the Employer may terminate the Contract for
convenience.

36. Payment upon Termination

36.1. If the Contract is terminated because of a fundamental breach of Contract by the
Contractor, the Engineer shall issue a certificate for value of the work done and
materials ordered less liquidated damages, if any, less advance payments received
up to the date of the issue of the certificate and less the percentage to apply to the
value of the work not completed, as indicated in the Contract Data. If the total
amount due to the Employer exceeds any payment due to the Contractor, the
difference shall be recovered from the security deposit, and performance security. If
any amount is still left un-recovered it will be a debt due from the Contractor to the
Employer.

36.2. If the Contract is terminated at the Employer's convenience, the Engineer shall
issue a certificate for the value of the work done, the reasonable cost of removal of
Equipment, repatriation of the Contractor's personnel employed solely on the Works,
and the Contractor's costs of protecting and securing the Works and less advance
payments received up to the date of the certificate, less other recoveries due in terms
of the Contract, and less taxes due to be deducted at source as per applicable law.

37. Release from Performance

If the Contract is frustrated by the outbreak of war or by any other event entirely

outside the control of the Employer or the Contractor, the Engineer shall certify that

the Contract has been frustrated. The Contractor shall make the Site safe and stop
work as quickly as possible after receiving this certificate and shall be paid for all work

carried out before receiving it and for any work carried out afterwards to which a

commitment was made.
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F. Other Conditions of Contract
38. The Contractor shall, unless otherwise provided in the Contract, make his own
arrangements at his own cost for the engagement of all staff and employees, local or

other, and for their payment.

39. Compliance with Labour Regulations

a) During continuance of the Contract, the Contractor shall abide at all times by all
existing labour enactments and rules made there under, regulations, notifications
and bye laws of the State or Central Government or local authority and any other
labour law (including rules), regulations, bye laws that may be passed or
notification that may be issued under any labour law in future either by the State or
the Central Government or the local authority.

b) Furthermore, the Contractor shall keep the Employer indemnified in case any
action is taken against the Employer by the competent authority on account of
contravention of any of the provisions of any Act or rules made there under,
regulations or notifications including amendments. If the Employer is caused to pay
or reimburse, such amounts as may be necessary to cause or observe, or for non-
observance of the  provisions stipulated in the  notifications/bye
laws/Acts/Rules/regulations including amendments, if any, on the part of the
Contractor, the Engineer/Employer shall have the right to deduct any money due to
the Contractor including his amount of contract deposit in the form of BG. The
Employer/Engineer shall also have right to recover from the Contractor any sum
required or estimated to be required for making good the loss or damage suffered by
the Employer.

c) The Contractor shall require his employees to obey all applicable laws, including

those concerning safety at work.

d) The employees of the Contractor in no case shall be treated as the employees

of the BMC at any point of time.

40. Drawings and Photographs of the Works
The Contractor shall not disclose details of Drawings furnished to him and works on
which he is engaged without the prior approval of the Engineer in writing. No
photograph of the works or any part thereof or plant employed thereon, except those

permitted under above clause, shall be taken or permitted by the Contractor to be
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taken by any of his employees without the prior approval of the Engineer in writing.
No photographs/ Video photography shall be published or otherwise circulated

without the approval of the Engineer in writing.

41. Contract Document
The documents forming the contract are to be taken as mutually explanatory of one
another. Unless otherwise provided in the contract, the priority of the documents
forming the contract shall be as follows

Contract Agreement (if completed)

The letter of Acceptance

The Bid:

Addendum to Bid; if any

Tender Document

The Bill of Quantities:

The Specification:

Detailed Engineering Drawings

e ® N Ak b

Standard General Conditions of Contracts (GCC)
10. All correspondence documents between bidder/contractor and BMC.

42, Conflict of Interest
The Applicant shall not have a conflict of interest (the “Conflict of Interest”) that affects
the Bidding Process. Any Applicant found to have a Conflict of Interest shall be
disqualified. An Applicant shall be deemed to have a Conflict of Interest affecting the
Bidding Process, if

1. A constituent of such Applicant is also a constituent of another Applicant; or

2. Such Applicant has the same legal representative for purposes of this Application
as any other Applicant; or

3. Such Applicant, or any Associate thereof has a relationship with another
Applicant, or any Associate thereof, directly or through common third party/
parties, that puts either or both of them in a position to have access to each
other’s information about, or to influence the Application of either or each other;
or

4. The Applicant shall be liable for disqualification if any legal, financial or technical
adviser of the Authority in relation to the Project is engaged by the Applicant, its
Member or any Associate thereof, as the case may be, in any manner for matters

related to or incidental to the Project. For the avoidance of doubt, this

BRIHANMUMBAI MUNICIPAL CORPORATION (SWM PROJECT DEPT.) Page62




disqualification shall not apply where such adviser was engaged by the Applicant,
its Member or Associate in the past but its assignment expired or was terminated
6 (six) months prior to the date of issue of this TENDER. Nor will this
disqualification apply where such adviser is engaged after a period of 3 (three)
years from the date of commercial operation of the Project.
43. Applications and costs thereof
No Applicant shall submit more than one Application for the Project. An applicant
applying individually shall not be entitled to submit another application either
individually. The Applicant shall be responsible for all of the costs associated with the
preparation of their Applications and their participation in the Bid Process. The
Authority will not be responsible or in any way liable for such costs, regardless of the
conduct or outcome of the Bidding Process.
44. Acknowledgment by Applicant
It shall be deemed that by submitting the Application, the Applicant has:

44.1. Made a complete and careful examination of the tender;

44.2. Received all relevant information requested from the Authority;

44.3. Accepted the risk of inadequacy, error or mistake in the information provided in
the tender or furnished by or on behalf of the Authority relating to any of the matters
referred; and

44.4. Agreed to be bound by the undertakings provided by it under and in terms hereof.
“The Authority” shall not be liable for any omission, mistake or error in respect of
any of the above or on account of any matter or thing arising out of or concerning or
relating to the TENDER or the Bidding Process, including any error or mistake
therein or in any information or data given by the Authority.

45. Right to reject any or all Applications/ Bids

Notwithstanding anything contained in this TENDER, “The Authority” reserves the
right to reject any Application and to annul the Bidding Process and reject all
Applications/ Bids, at any time without any liability or any obligation for such
acceptance, rejection or annulment, and without assigning any reasons therefore. In
the event that the Authority rejects or annuls all the Bids, it may, in its discretion,
invite all eligible Bidders to submit fresh Bids hereunder.

“The Authority” reserves the right to reject any Application and/ or Bid if:

a. At any time, a material misrepresentation is made or uncovered, or
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b. The Applicant does not provide, within the time specified by the Authority, the
supplemental information sought by the Authority for evaluation of the
Application.

In case it is found during the evaluation or at any time before signing of the Agreement
or after its execution and during the period of subsistence thereof including the
concession thereby granted by “The Authority”, that one or more of the pre-
qualification conditions have not been met by the Applicant, or the Applicant has
made material misrepresentation or has given any materially incorrect or false
information, the Applicant shall be disqualified forthwith if not yet appointed as the

Successful Bidder either by issue of the LOA (Letter of Approval) or entering into of the

Agreement, and if the Applicant has already been issued the LOA or has entered into
the Concession Agreement, as the case may be, the same shall, notwithstanding
anything to the contrary contained therein or in this TENDER, be liable to be
terminated, by a communication in writing by “The Authority” to the Applicant,
without the Authority being liable in any manner whatsoever to the Applicant and
without prejudice to any other right or remedy which the Authority may have under
this TENDER, the Bidding Documents, the Concession Agreement or under applicable
law.

“The Authority” reserves the right to verify all statements, information and documents
submitted by the Applicant in response to the TENDER. Any such verification or lack
of such verification by the Authority shall not relieve the Applicant of its obligations or

liabilities hereunder nor will it affect any rights of the Authority there under.

46. The bid shall be rejected if the bidder
a. Stipulates the validity period less than 180 days.
b. Stipulates own condition/conditions.
c. Does not fill and (digital) sign undertaking forms, which are incorporated, in the

document.

47. Clarifications
Applicants requiring any clarification on the tender may notify “the Authority” in
writing or by fax or e-mail. They should send in their queries before the date specified
in the header data. “The Authority” shall Endeavor to respond to the queries within
the period specified therein. The responses will be sent by fax and/or e-mail. The
Authority will forward all the queries and its responses thereto, to all purchasers of

the TENDER without identifying the source of queries.
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“The Authority” shall Endeavor to respond to the questions raised or clarifications
sought by the Applicants. However, the Authority reserves the right not to respond to
any question or provide any clarification, in its sole discretion, and nothing in this
Clause shall be taken or read as compelling or requiring the Authority to respond to
any question or to provide any clarification, but not later than the date provided in

header data.

“The Authority” may also on its own motion, if deemed necessary, issue interpretations
and clarifications to all Applicants. All clarifications and interpretations issued by the
Authority shall be deemed to be part of the tender. Verbal clarifications and
information given by Authority or its employees or representatives shall not in any way
or manner be binding on the Authority.

48. Amendment of tender
At any time prior to the deadline for submission of Application, the Authority may, for
any reason, whether at its own initiative or in response to clarifications requested by
an Applicant, modify the tender by the issuance of Addendum.
Any Addendum thus issued will be sent in writing/ Fax/ Email to all those who have
purchased the tender.
In order to afford the Applicants a reasonable time for taking an Addendum into
account, or for any other reason, the Authority may, in its sole discretion, extend the

Application Due Date.

G. Preparation and Submission of Application
49. Language
The Application and all related correspondence and documents in relation to the
Bidding Process shall be in English language. Supporting documents and printed
literature furnished by the Applicant with the Application may be in any other
language provided that they are accompanied by translations of all the pertinent
passages in the English language, duly authenticated and certified by the Applicant.
Supporting materials, which are not translated into English, may not be considered.
For the purpose of interpretation and evaluation of the Application, the English

language translation shall prevail.

50. Format and signing of Application
The Applicant shall provide all the information sought under this TENDER. The

Authority will evaluate only those Applications that are received in the required
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formats and complete in all respects. Incomplete and /or conditional Applications

shall be liable to rejection.

The Applicant will upload bid in One Folder in electronic form which shall contain the
scanned certified copies of the documents given below and the documents uploaded
has to be digitally signed by the bidder. These copies shall be certified by Practicing
Notary approved by the Govt. of Maharashtra or Govt. of India with his stamp, clearly
stating his name & registration number, except where original documents are
demanded.

51. Marking of Applications
The Applicant shall submit the Application in the format specified, together with the
documents; upload in folder as “VENDOR?” together with their respective enclosures.
Applications submitted by fax, telex, telegram shall not be entertained and shall be
rejected outright.

52. Late Applications
Applications received by the Authority after the specified time on the Application Due
Date shall not be eligible for consideration and shall be summarily rejected.

53. Confidentiality
Information relating to the examination, clarification, evaluation, and recommendation
for the short-listed qualified Applicants shall not be disclosed to any person who is not
officially concerned with the process or is not a retained professional advisor advising
the Authority in relation to or matters arising out of, or concerning the Bidding
Process. The Authority will treat all information, submitted as part of Application, in
confidence and will require all those who have access to such material to treat the
same in confidence. The Authority may not divulge any such information unless it is
directed to do so by any statutory entity that has the power under law to require its
disclosure or is to enforce or assert any right or privilege of the statutory entity and/
or the Authority or as may be required by law or in connection with any legal process.

54. Clarification Of Financial Bids
To assist in the examination, evaluation and comparison of Bids, the Engineer may, at
his discretion, ask any bidder for clarification of his Bid, including breakdown of unit
rates. The request for clarification and the response shall be in writing or by
post/facsimile/e-mail. No Bidder shall contact the Engineer on any matter relating to

his bid from the time of the bid opening to the time the contract is awarded. Any effort
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by the Bidder to influence the Engineer in the Engineer’s bid evaluation, bid
comparison or contract award decisions may result in the rejection of the Bidder’s bid.
55. Inspection of site and sufficiency of tender:

1. The Contractor shall inspect and examine the site and its surrounding and shall
satisfy himself before submitting his tender as to the nature of the work (so far as
is practicable), the form and nature of the site, the quantities and nature of the
work and materials/equipment/vehicles necessary for the completion of the
works and means of access to the site, and in general shall himself obtain all
necessary information as to risk, contingencies and other circumstances which
may influence or affect his tender. He shall also take into consideration the
climatic conditions.

2. The Contractor shall be deemed to have satisfied himself before tendering as to
the correctness and sufficiency of his tender for the works and of the rates and
prices quoted in the schedule of works / items / quantities, or in Bill of
Quantities, which rates and prices shall, except as otherwise provided cover all his
obligations under the Contract and all matters and things necessary for proper
completion and maintenance of the works. No extra charges consequent on any
misunderstanding.

3. Not Foreseeable Physical Obstructions or Conditions: If, however, during the
execution of the Works the Contractor encounters physical obstructions or
physical conditions, other than climatic conditions on the Site, which obstructions
or conditions were, in his opinion, not foreseeable by an experienced contractor,
the Contractor shall forthwith give notice thereof to the Engineer. On receipt of
such notice, the Engineer shall, if in his opinion such obstructions or conditions
could not have been reasonably foreseen by an experienced contractor, after due
consultation with the Contractor, determine:

» Any extension of time to which the Contractor is entitled and

» And shall notify the Contractor accordingly. Such determination shall take
account of any instruction which the Engineer may issue to the Contractor in
connection therewith, and any proper and reasonable measures acceptable to the
Engineer which the Contractor may take in the absence of specific instructions
from the Engineer. However such costing shall be got approved by the competent

authority as governed vide rules prevailing with authority.

56. Official Secrecy:
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The Contractor shall of all the persons employed in any works in connection with the
contract that the India Official Secrets Act 1923 (XIX of 1923) applies to them and will
continue to apply even after execution of the said works and they will not disclose any
information regarding this contract to any third party. The contractor shall also bring
into notice that, any information found to be leaked out or disclosed the concern
person as well as the Contractor will be liable for penal action; further the Corporation
will be at liberty to terminate the contract without notice.
57. Subsequent Legislation:
If on the day of submission of bids for the contract, there occur changes to any
National or State stature, Ordinance, decree or other law or any regulation or By-laws
or any local or other duly constituted authority or the introduction of any such
National or State Statute, Ordinance, decree or by which causes additional or reduced
cost to the Contractor, such additional or reduced cost shall, after due consultation
with the Contractor, be determined by the concerned Engineering Department of BMC
and shall be added to or deducted from the Contract Price with prior approval of
competent authority and the concerned Engineering Department shall notify the
Contractor accordingly with a copy to the Employer. BMC reserve the right to take
decision in respect of addition/reduction of cost in contract.
58. Patent, Right and Royalties:
The contractor shall save harmless and indemnify the Corporation from and against
all claims and proceedings for or on account of infringement of any Patent rights,
design trademark or name of other protected rights in respect of machine work, or
material used for or in connection with the Works or any of them and from and
against all claims, proceedings, damages, costs, charges and expenses whatsoever in
respect thereof or in relation thereto.
59. Payments, Tax and Claims:
a. The limit for unforeseen claims:-
Under no circumstances whatever the contractor shall be entitled to any
compensation from BMC on any account unless the contractor shall have submitted a
claim in writing to the Eng-in-change within 1 month of the case of such claim
occurring.
b. No interest for delayed payments due to disputes, etc:
It is agreed that the Brihanmumbai Municipal Corporation or its Engineer or Officer
shall not be liable to pay any interest or damage with respect of any moneys or

balance which may be in its or its Engineer’s or officer’s hands owing to any dispute or
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difference or claim or misunderstanding between the Municipal Corporation of Greater
Bombay or its Engineer or Officer on the one hand and the contractor on the other, or
with respect to any delay on the part of the Brihanmumbai Municipal Corporation or
its Engineer or Officers in making periodical or final payments or in any other respect
whatever.

60. Settlement of Disputes:
a. Termination of contract for death:-
If the Contractor is an individual or a proprietary concern and the individual or the
proprietor dies and if the Contractor is a partnership concern and one of the legal
representative of the individual Contractor or the proprietor of the proprietary concern
and in case of partnership, the surviving partners, are capable of carrying out and
completing the contract, the Commissioner shall be entitled to cancel the contract as
to its uncompleted part without the Corporation being in any way liable to payment of
any compensation to the estate of the deceased Contractor and or to the surviving
partners of the Contractor’s firm on account of the cancellation of the contract. The
decision of the Commissioner that the legal representative of the deceased Contractor
or surviving partners of the Contractor’s firm cannot carry out and complete the
contract shall be final and binding on the parties. In the event of such cancellation the
Commissioner shall not hold estate of the deceased Contractor and or surviving
partners of the Contractor’s firm liable in damages for not completing the contract.
b. Settlement of Disputes:
If any dispute or differences of any kind whatsoever other than those in respect of
which, the decision of any person is, by the Contract, expressed to be final and
binding) shall arise between the Employer and the Contractor or the Engineer and the
Contractor in connection with or arising out of the Contract or carrying out of the
Works (Whether during the progress of the Works or after their completion and
whether before or after the termination, abandonment or breach of the Contract) it,
the aggrieved party may refer such dispute within a period of 7 days to the concerned
Addl. Municipal Commissioner who shall constitute a committee comprising of three
officers i.e. concerned Deputy Municipal Commissioner or Director (ES&P), Chief
Engineer other than the Engineer of the Contract and concerned Chief Accountant.
The Committee shall give decision in writing within 60 days. Appeal on the Order of
the Committee may be referred to the Municipal Commissioner within 7 days.
Thereafter the Municipal Commissioner shall constitute a Committee comprising of

three Addl. Municipal Commissioners including Addl. Municipal Commissioner in
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charge of Finance Department. The Municipal Commissioner within a period of 90
days after being requested to do so shall give written notice of committee’s decision to
the Contractor. Save as herein provided such decision in respect of every matter so
referred shall be final and binding upon both parties until & after the completion of
the works, and shall forthwith be given effect to by the Contractor who shall proceed
with the works with due diligence, whether he requires arbitration as hereinafter
provided or not. If the Commissioner has given written notice of the decision to the
Contractor and no Claim to arbitration has been communicated within a period of 90
days from receipt of such notice the said decision shall remain final and binding upon

the Contractor.

61. Arbitration and Jurisdiction:

If the Commissioner shall fail to give notice of the decision as aforesaid within a period of
90 days after being requested as aforesaid, or if the Contractor be dissatisfied with any
such decision, then and in any such case the Contractor may within 90 days after
receiving notice of such decision or within 90 days after the expirations of the first
named period of 90 days (as the case may be) require that the matter or matters in

dispute be referred to arbitration as hereinafter provided.

I) In case of the contract where the contract price and/or contract value is less than Rs.
5,00,00,000/- ( Rupees Five Crore Only), any dispute arising out of or in connection with
this contract, including any question regarding its existence, validity or termination,
shall be referred to a mutually agreed arbitral tribunal in accordance with the Arbitration
and Conciliation Act, 1996 (amended upto date). The arbitral tribunal shall consist of
sole arbitrator, as mutually agreed upon by the parties and the said dispute shall be
finally resolved by said arbitral tribunal. The decision of the arbitral tribunal shall be
given in writing (with reasons) and which will be final & binding upon the parties hereto
& the expenses of the arbitration shall be paid as may be determined by the arbitral
tribunal. The seat of the arbitration shall be Mumbai. The venue of arbitration shall be
English.

If the parties fails to appoint mutually agreed arbitral tribunal, within the period of 30
days from the date of application seeking arbitration in the dispute, the arbitral tribunal
shall be appointed by recognized arbitral institution i.e. Mumbai Centre for International

Arbitration (approved by Government of Maharashtra under G.R. no. ARB/case No.
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1,/2017/D-19 dtd. 28.02.2017) as per Arbitration Rules of Mumbai Centre for
International Arbitration then in force (“MCIA Rules”)
(ii)) In case of contract where the contract price and/or contract value is Rs.
5,00,00,000/- (Rupees Five Crore Only) or more, any dispute arising out of or in
connection with such a contract, including any question regarding its existence, validity
or termination, shall be directly referred to and finally resolved by recognized arbitral
institution i.e. Mumbai Centre for International Arbitration (approved by Government of
Maharashtra under G.R. no. ARB/case No. 1,/2017/D-19 dtd. 28.02.2017) as per
Arbitration Rules of Mumbai Centre for International Arbitration then in force (“MCIA
Rules”). The arbitral tribunal shall consist of a sole arbitrator. The seat of the arbitration
shall be Mumbai. The language of the Arbitration shall be English.

In either case, the law governing this arbitration agreement and the contract shall be
in Indian Law.
62. Receipts to be signed in firm’s name by any one of the partners:
Every receipt for money which may become payable or for any security which may
become transferable to the Contractor under these present shall, if signed in the
partnership name by any one of the partners, be a good and sufficient discharge to the
Commissioner and Municipal Corporation in respect of the money or security purporting
to be acknowledged thereby, and in the event of death of any of the partners during the
pendency of this contract, it is hereby expressly agreed that every receipt by any one of
the surviving partners shall, if so signed as aforesaid, be good and sufficient discharge as
aforesaid provided that nothing in this clause contained shall be deemed to prejudice or
effect any claim which the Commissioner or the Corporation may hereafter have against
the legal representatives of any partners so dying or in respect of any breach of any of
the conditions thereof, provided also that nothing in this clause contained shall be
deemed prejudicial or affect the respective rights or obligations of the Contractors and of

the legal representatives of any deceased Contractors interest.

63. Proprietary data:

All documents and other information supplied by the Authority or submitted by an
Applicant to the Authority shall remain or become the property of the Authority.
Applicants are to treat all information as strictly confidential and shall not use it for any
purpose other than for preparation and submission of their Application. The Authority
will not return any Application or any information provided along therewith.

64. Correspondence with the Applicant:
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Save and except as provided in this TENDER, the Authority shall not entertain any
correspondence with any Applicant in relation to the acceptance or rejection of any
Application.

65. Payment:

i Bills shall be submitted by the Contractor from time to time (but at an interval of
not less than one month) for the works executed. The Engineer shall arrange to have
the bills verified by taking or causing to be taken, where necessary, the requisite
measurement of work.

ii. Payment on account for amount admissible shall be made on the Engineer
certifying the sum to which the Contractor is considered entitled by way of payment
for all the work executed, after deducting there from the amount already paid, and
such other amounts as may be deductible or recoverable in terms of the contract.

iii. The contractor shall submit all bills on the printed forms at the office of
Ch.E.(SWM)Project. The charges to be made in the bills shall always be entered at the
rates specified in tender.

66. JOINT VENTURE:-

Joint Venture is not allowed in this tender.

67. Action And Compensation Payable In Case Of Bad Work And Not Done As Per
Specifications
All works under or in course of execution or executed in pursuance of the contract,
shall at all times be open and accessible to the inspection and supervision of the
Engineer-in-charge, his authorized subordinates in charge of the work and all the
superior officers, officer of the Vigilance Department of the BMC or any organization
engaged by the BMC for Quality Assurance and the contractor shall, at all times,
during the usual working hours and at all other times at which reasonable notice of
the visit of such officers has been given to the contractor, either himself be present to
receive orders and instructions or have a responsible agent duly accredited in writing,
present for that purpose. Orders given to the Contractor’s agent shall be considered
to have the same force as if they had been given to the contractor himself.
If it shall appear to the Engineer-in-charge or his authorized subordinates in-charge
of the work or to the officer of Vigilance Department, that any work has been
executed with unsound, imperfect or unskillful workmanship or with materials of any
inferior description, or that any materials or articles provided by him for the

execution of the work are unsound or of a quality inferior to that contracted for or
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otherwise not in accordance with the contract, the contractor shall, on demand in
writing which shall be made within twelve months of the completion of the work from
the Engineer-in-Charge specifying the work, materials or articles complained of
notwithstanding that the same may have been passed, certified and paid for forthwith
rectify, or remove and reconstruct the work so specified in whole or in part, as the
case may require or as the case may be, remove the materials or articles so specified
and provide other proper and suitable materials or articles at his own charge and
cost. In the event of the failing to do so within a period specified by the Engineer-in-
Charge in his demand aforesaid, then the contractor shall be liable to pay
compensation at the same rate as under clause 8.e. of the general condition of
contract in section 9 of tender document (for Compensation for delay) for this default.
In such case the Engineer-in Charge may not accept the item of work at the rates
applicable under the contract but may accept such items at reduced rates as the
Engineer in charge may consider reasonable during the preparation of on account
bills or final bill if the item is so acceptable without detriment to the safety and utility
of the item and the structure or he may reject the work outright without any payment
and/or get it and other connected and incidental items rectified, or removed and re-
executed at the risk and cost of the contractor. Decision of the Engineer-in-Charge to
be conveyed in writing in respect of the same will be final and binding on the
contractor.

If the penalization amount exceeds maximum limit with respect to Clause 8.e of
Standard General Conditions of Contract, then a show cause notice shall necessarily

be issued to the contract as to why the contract should not be terminated.

68. INTERNAL GRIEVANCE REDRESSAL MECHANISM

BMC has formed an Internal Grievance Redressal Mechanism for redressal of
grievances. Any Bidder or prospective Bidder aggrieved that any decision, action or
omission of the procuring entity being contrary to the provisions of the tender or any
rules or guidelines issued therein, in Packet “A”,’B’&’C’ can make an application for
review of decision of responsiveness in Packet “A”,’B’&’C’ within a period of 7 days or any
such other period, as may be specified in the Bid document.

While making such an application to procuring entity for review, aggrieved
bidders or Prospective bidders shall clearly specify the ground or grounds in respect of

which he feels aggrieved.
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Provided that after declaration of a bidder as a successful in Packet ‘A’ (General
Requirements), an application for review may be filed only by a bidder who has
participated in procurement proceedings and after declaration of successful bidder in
Packet ‘B’ (Technical Bid), an application for review may be filed only by successful
bidders of Packet ‘A’. Provided further that, an application for review of the financial bid
can be submitted, by the bidder whose technical bid is found to be acceptable /
responsive.

Upon receipt of such application for review, BMC may decide whether the bid
process is required to be suspended pending disposal of such review. The BMC after
examining the application and the documents available to him, give such reliefs, as may
be considered appropriate and communicate its decision to the Applicant and if required
to other bidders or prospective bidders, as the case may be.

BMC shall deal and dispose off such application as expeditiously as possible and in
any case within 10 days from the date of receipt of such application or such other period
as may be specified in pre-qualification document, bidder registration document or bid
documents, as the case may be.

Where BMC fails to dispose off the application within the specified period or if the
bidder or prospective bidder feels aggrieved by the decision of the procuring entity, such
bidder or prospective bidder may file an application for redressal before the ‘Internal
Procurement Redressal Committee’ within 7 days of the expiry of the allowed time or of
the date of receipt of the decision, as the case may be. Every such application for
internal redressal before Redressal Committee shall be accompanied by fee of
Rs.25,000/- fee shall be paid in the form of D.D. in favour of BMC

1st Appeal by the bidder against the decision of C.E./HoD/Dean can be made to
concerned D.M.C/Director who should decide appeal in 7 days. If not satisfied, 2nd
Appeal by the bidder can be made to concerned A.M.C. for decision.

Grievance Redressal Committee (GRC) is headed by Concerned D.M.C/Director
of particular department for the first appeal / Grievances by the bidder against the
decision for responsiveness / Non-Responsiveness In Packet ‘A’, Packet ‘B’ or Packet ‘C’
and if not satisfied, Concerned A.M.C. will take decision as per second appeal made by
the bidder.

This Grievance Redressal Committee (GRC) will be operated through DMC (CPD)
office where appeals of aggrieved bidder will be received with fee of Rs.25000/-from
aggrieved bidder. The necessary correspondence in respect of said applications to the

aggrieved bidder & concerned department ,issuing notices, arranging of Grievance
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Redressal Committee(GRC) with D.M.C. and further proceeding will be carried out
through registrar appointed by BMC.

No application shall be maintainable before the Redressal Committee in regard of
any decision of the BMC relating to following issues:-
i) Determination of need of procurement
ii) The decision of whether or not to enter into negotiations.
iij)Cancellation of a procurement process for certain reasons. On receipt of
recommendation of the Committee, It will be communicate his decision thereon to the
Applicant and to the Committee within 10 days or such further time not exceeding 20
days, as may be considered necessary from the date of receipt of the recommendation
and in case of non-acceptance of any recommendation, the reason of such non-
acceptance shall also be mentioned in such communication.

Additional Municipal Commissioner and/or Procurement Redressal Committee,
if found, come to the conclusion that any such complaint or review is of vexatious,
frivolous or malicious nature and submitted with the intention of delaying or defeating
any procurement or causing loss to the procuring entity or any other bidder, then such
complainant shall be punished with fine, which may extend to Five Lac rupees or two

percent of the value of the procurement, whichever is higher.
69. Contractors remain liable to pay compensation:

In any case in which any of the powers conferred upon the Engineer In-charge by the
relevant clauses in documents that form a part of contract as exercised or is
exercisable in the event of any future case of default by the Contractor, he is declared
liable to pay compensation amounting to the whole of his security deposit. The

liability of the Contractor for past and future compensation shall remain unaffected.

70. Contractor to supply equipment etc required to carry out the work and is
liable for damages arising for its non-provision.
The Contractor shall supply at his own cost all material, plant, tools, appliances,
implements, equipments, vehicles requisite or proper for the proper execution of the
work, whether, in the original altered or substituted form and whether included in
the specification of other documents forming part of the contract or referred to in
these conditions or not and which may be necessary for the purpose of satisfying or

complying with the requirements of the Eng-In-Charge as to any matter as to which
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under these conditions is entitled to be satisfied, or which is entitled to require
together with the carriage therefore to and from the work.
The contractor shall provide all necessary measures & precautions to protect the
public from accident and shall also be bound to bear the expenses of defense of every
suit, action or other legal proceedings, that may be brought by any person for injury
sustained owing to neglect of the above precautions and to pay any damages and cost
which may be awarded in any such suit action or proceedings to any such person or
which may with the consent of the contractor be paid for compromising any claim by
any such person.

71. Prevention of Fire:
The contractor shall not set fire to any standing jungle, trees, brushwood or grass or
waste.

72. Compensation for all damages done intentionally or unintentionally by contractor
whether in or beyond the limits of BMC property including any damage caused by
spreading the fire shall be estimated by the Engineer In-charge or such other officer as
he may appoint and the estimate of the Engineer in-charge to the decision of the Dy.
Chief Engineer on appeal shall be final and the contractor shall be bound to pay the
amount of the assessed compensation on demand failing which the same will be
recovered from the Contractor as damages or deducted by the Engineer In-charge from
any sums that may be due or become due from BMC to contractor under this Contract or
otherwise. Contractor shall bear the expenses of defending any action or other legal
proceedings that may be brought to prevent the spread of fire and he shall pay any
damages and costs that may be awarded by the Court in consequence.

73. In the case of Tender by partners, any change in the constitution of the firm
shall be forthwith, notified by the contractor through the Engineer In-charge for his
information.

74. Action where no specifications:
In the event of there being no such specifications, then in such case, the work shall
be carried out in all respects in accordance with all instructions and requirements of
the Engineer In-charge.
75. Safety and medical help:
i. The Contractor shall be responsible for and shall pay the expenses of providing
medical help to any workmen who may suffer a bodily injury as a result of an

accident. If such expenses are incurred by BMC, the same shall be recoverable from
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the contractor forthwith and be included without prejudice to any other remedy of
BMC from any amount due or that may become due to the Contractor.

ii.  The contractor shall provide necessary personal safety equipment and first-aid box
for the use of persons employed on the site and shall maintain the same in condition
suitable for immediate use at any time.

iii. = The workers shall be required to use the safety equipments so provided by the
contractor and the contractor shall take adequate steps to ensure the proper use of
equipments by those concerned.

iv.  When the work is carried on in proximity to any place where there is risk or drawing
all necessary equipments shall be provided and kept ready for use and all necessary

steps shall be taken for the prompt rescue of any person in danger.

76. Anti-malaria and other health measures:

Anti-Malaria and other health measures shall be taken as directed by the
Executive Health Officer of BMC. Contractor shall see that mosquito genic conditions are
created so as to keep vector population to minimum level. Contractor shall carry out
anti-malaria measures in the area as per the guidelines issued by the Executive Health

Officer of BMC from time to time.
In case of default, in carrying out prescribed anti-malaria measures resulting in
increase in malaria incidence, contractor shall be liable to pay BMC on anti-malaria

measures to control the situation in addition to fine.
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SECTION 10

Specifications
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BRIHANMUMBAI MUNICIPAL CORPORATION

TECHNICAL SPECIFICATION & OTHER TERMS
Sub : Work of Operation of Weighbridges & Maintenance of the Utilities of the

weighbridge chowkies at Deonar Dumping Ground

Preamble: - Deonar dumping ground of BMC is having area of approx. 120 ha. Presently,
Deonar Dumping Ground is receiving 500-600 MT garbage / MSW and also 700-800 MT
debris per day which are coming from various Municipal wards and other BMC depts.
The final disposal activity is carried out round the clock. Also, C & D /covering material
is being received at Deonar Dumping Ground which is generated from various Municipal
Works which is used for covering daily received fresh garbage & already plying
uncovered MSW and for creating infra-structure facilities such as main road, loop roads

& loops which are essential for day to day O & M of the dumping ground.

Site Details:

Deonar Dumping Ground,
Ghatkopar Mankhurd Link Road,
Near Kamla Raman Nagar,
Govandi, Mumbai-400043

Scope of Work:-

The scope of the work includes the daily operation and maintenance of the
Utilities used for computerized electronic weighbridges at Deonar Dumping Ground.
Utilities such as Computer System, Printers, UPS with Battery back up and Air
Condition Unit are used in the weighbridge chowkies at Deonar Dumping Ground.It is
the responsibility of the successful tenderer to operate the weighbridge through the
Computer System, weigh the vehicles on the weigh bridges on entry and exit of the
vehicles, enter the necessary data in the BMC Software installed in the Computer System
& issue the necessary printed weighment slips to vehicle operators in duplicate for each
weighing while incoming & outgoing of refuse vehicles. The successful tenderer shall also

have to maintain the Utilities used for the computerized electronic weighbridges.

At present, the 2 nos of weighbridges of 60 MT capacity & 1 no. of weighbridges of
40 MT capacity-standby are being operated & maintained under a contract awarded by

BMC. The said contract is on the verge of exhaustion. It is necessary to operate the
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weighbridges and also maintain the Utilities used in the weighbridge chowkies at Deonar
Dumping Ground after the exhaustion of the ongoing contract. Therefore, it is proposed
to appoint new agency for the work of Operation of weighbridges and Maintenance of the

Utilities of the weighbridge chowkies at Deonar Dumping Ground.

The shifts/services of Weighbridges can be increased or decreased as per the site
conditions & received quantity of daily fresh MSW/garbage & ward debris. Accordingly,
utilization of the shift services of Weighbridges may vary. Total 2190 Nos. shifts of
proposed subject tender work will be utilized as per the requirement from 01 no. Of 40
MT and 02 nos. of 60 MT capacity weighbridges with the same terms, conditions and
rates. However, the upper limit of shifts (2190 shifts) of subject tender will remain same.

The same is incorporated in the tender document.

The bidder should visit the site and study the existing BMC software system

installed for weighbridges and should quote accordingly.

The work involves operation of weighbridges by providing necessary skilled
operating staff, stationary and consumables. The successful tenderer shall note that the

weighbridges are to be kept in operation round the clock.

I) Operation Part:- The successful tenderer shall have to provide following qualified

operating staff for the above said weighbridge throughout the contract period

continuously without interruption in the operation.

i. Supervisor- The contractor shall provide 01 No. Of supervisor in day shift
(General Shift)jwho will arrange all the required material/spares/parts at the
DDG and also attend all the break downs related to Computer System
(Software & Hardware), Printer, UPS System (including Batteries) and Air
Conditioning Unit. The supervisor shall also be responsible for arranging the
computer operating staff at the DDG and shall supervise the general day-to-
day activities. He shall arrange to replace Printer Cartridges, supply of
Stationary & Activities for Stamping etc.

ii. Operators: - Contractor shall provide skilled computer operators (2 Nos.) in
all three shifts (each 8 hrs duration) every day to carryout routine weighing

activities at DDG, including operation of weighbridge and PC with printer. The
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operator shall operate weighbridge in the tune of frequency of increasing

vehicle.

The operator shall be well trained in computer operation such as data entry.
They shall have knowledge to operate PC, Printer and shall have a good
working knowledge of the computer with certificate of MS-CIT.

iii. Helper:-The helper shall be responsible for carrying out general cleaning
activities in weighbridge office / Chowky and other related work as instructed
by Site Engineer. Contractor shall provide one helper at DDG in general shift
(each 8 hrs duration) every day.

1I) Stationary for Routine Operation:- The contractor shall supply stationary

required for printing of weigh slips. After unloading, the refuse vehicle will arrive
on weighbridge platform for measuring Tare Weight then 2nos. of copies of weigh-
slip shall be generated (for i. Respective vehicle’s driver & ii. contractor backup).
All weigh-slips shall be affixed with the suitable stamp. The cost of the stationary

for 12 months period shall be included in cost quoted.

I10) Maintenance:- The contractor shall carryout routine maintenance of Computer,

Monitor,Printer, Keyboard etc. every month through one of the reputed computer
maintenance firm.

The contractor shall be responsible for maintenance of the Computer
system including Computer Software, Computer Hardware (includes all computer
parts and accessories),UPS System (including Battery) and Air Condoning unit of
the weighbridge chowky / PC/Server room. The contractor shall make necessary
arrangement for attending all the breakdown of the Computer system (if any) at
his own cost. The relevant maintenance records shall be maintained properly

&submitted to BMC from time to time.

The contractor shall compulsorily provide a standby computer with the
necessary weighbridge configuration. The contractor shall also compulsorily
provide a standby printer as per the requirement. Both the standby arrangements
shall be utilized in the event of failure of computer and printer provided by BMC.
Thus there will not be any time loss in case of Computer System breakdown. The
contractor shall immediately attend any breakdown of the computers including it’s

all hardware and software, printer etc
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The contractor shall daily assess the accuracy of calibration by taking
down the weight of minimum three vehicles as a part of daily check. The daily
calibration report shall be mutually signed by contractor & Site Engineer and the

same shall be submitted to site office.

The contractor shall have sole responsibility to clean the weighbridges and

chowkies regularly.

Further, the contractor shall generate daily received MSW cumulative
report summarizing ward wise refuse vehicles and the same shall be mutually

signed by contractor & Site Engineer.

The total cost shall include all the spares/parts/accessories or the utility (if
required to be replaced) in order to keep the Computerized Electronic Weighbridge
in working condition. This shall include spares/parts/accessories for the
Computer System / Printer, UPS System (including Battery) & Air Conditioning
Unit. The replaced spares/parts/accessories or the utility shall be provided with
minimum 2 years warranty period. The contractor shall furnish the list of all the

spares required for the job.

The contractor shall arrange to clean the accumulated mud / soil under the
weighbridge platform as and when required (as per the instructions of the Site
staff) to maintain the accuracy of the weighbridge. Hence the contractor shall
arrange necessary machinery and manpower for this work at his own cost. Hence,

the contractor shall include the cost of this work while tendering.

The contractor shall also carry out the comprehensive servicing and
maintenance of the Uninterrupted Power Supply (UPS) With Battery Backup & Air
Conditioning Unit at his own cost during the entire contract period. In this
comprehensive maintenance contract the contractor shall render three services for
routine checkup and repairs and attend the breakdown of the UPS With Battery
Backup & Air Conditioning Unit as and when required. The contractor may get
this work done preferably from the Original Equipment Manufacturer to enable to
render uninterrupted working of UPS with Battery Backup & Air Conditioning

Unit. Hence, the contractor shall include the cost of this work while tendering.

For attending the above breakdown, contractor shall maintain the stock of

required spares at site and replace the stock with fresh spares immediately
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whenever used for the work. The contractor shall envisage the number of all types
of spares required during the maintenance of one-year period and include the cost
of spares in the contract cost. The spare parts procured shall be of reputed and
proven make. The contractor shall maintain breakdown maintenance register and
the same shall be mutually signed by contractor & Site Engineer. The copy of the

said register shall be submitted along with the running bill.

Contractor shall note that it is the sole responsibility of the contractor for
any breakdown/damages/shutdown to the system of the weighbridge computers,

cables etc. occurred due to site activities or any disaster like fire, cyclone etc.

V) Spares:-

The contractor shall keep minimum stock of the required spares and
should make them available at site as and when required during the period of one
year of maintenance. The spares shall be kept ready to reduce the down time
while attending breakdown. However, whenever any spare is consumed for any
breakdown, the contractor shall procure the fresh spare and may keep ready the

same in stock again.

The contractor shall envisage the quantity of spares required for all the
above works mentioned under routine and breakdown maintenance in contract

period and include the cost of spares in the total contract cost accordingly.

V) General Terms-

1. The subject work shall be carried out as per the directives of the concerned
J.O./A.H.S./S.E./A.E. at DDG or any other authorized staff of DDG or anyone
assigned by the Chief Engineer (Solid Waste Management)Project.

2. In case of any problem with the computer system, UPS with Battery Backup & Air
Conditioning Unit etc. the same shall be communicated by the operating staff of
the contractor to their office and the remedial action for rectification of the defect
shall be taken by the contractor immediately.

3. It will be the responsibility of the contractor to issue computerized weight slips to
all the vehicles as per the existing system and program. The cost of stationary for
such work shall be borne by the contractor and shall be considered while quoting
their rate.

4. It will be the responsibility of the contractor to produce monthly attendance sheet,

maintenance register duly verified and signed by concerned responsible staff of
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DDG & same shall be submitted along with the monthly bill. On completion of the
contract, the complete system shall be handed over to BMC’s representative after
showing satisfactory working of the Utilities.

5. The contractors shall have to furnish the material warranty/guarantee on
Rs.100/- non-adhesive stamp paper for the period of 2 years for replaced major
parts of UPS, Air Conditioning Unit and Computer/Printer.

6. The contractors shall all the time clean the computer room and disinfectant the
room to maintain dust free and hygienic conditions. The contractor at his own
cost shall arrange the required material for the same.

7. The contractor shall submit the details of the staff employed, with their name,
address, age and requisite qualification certificates to the DDG authorities for
verification, prior to start of this contract and as & when demanded by BMC
authority of DDG.

8. If it is noticed by BMC authority that any operating and maintenance staff of the
contractor or his sub agency do any nuisance / malpractice / in their work, the
contractor should change the concern staff immediately even with verbal
intimation to the Contractor from BMC authority of DDG. More over this removed
staff shall not be allowed to work in the premises of DDG. BMC will take
disciplinary action against this banned staff.

9. The record in any format asked by BMC for RTI or any other purpose shall be
submitted by the contractor duly attested by him.

10.The Municipal Commissioner reserves the right to terminate the contract partly or
fully after giving 15 days notice without assigning any reason whatsoever for
which, no claim will be considered on account of termination. For which, it is
mandatory for the bidders to submit undertaking on Rs 500/- Stamp paper.

11.In case of non submission of the record in any format asked by BMC for RTI or
any other purpose by the contractor duly attested by him, penalty of Rs.25,000/-
per incidence will be imposed.

12.The shifts of proposed subject tender work will be utilized / consumed as per the
requirement from 3 nos. of existing WB with the same terms, conditions and rates
of this proposed subject tender. However, the upper limit of shifts of subject
tender will remain same i.e., 2190 shifts.

It is mandatory for successful bidder to arrange more machinery or to consume
more shift within three days from the date of intimation from SWM Project office,
failing to each penalty will be levied on to the contractor as per clause mentioned

below.
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13.The shifts of proposed subject tender work will be utilised / consumed as per the
requirement from 2 nos. of existing 60 MT WB (01 No. of 40MT WB is kept
standby) with the same terms, conditions and rates of this proposed subject

tender. The contractor shall use 40MT WB in case of breakdown of 60 MT WB.

As per the subject tender terms & conditions, the shifts/services of Weighbridges
can be increased or decreased as per the site conditions & received quantity of
daily fresh MSW/garbage & ward debris. For which, an intimation letter will be
issued in advance to the successful bidder. The shifts or services of weighbridges
shall be reduced or increased by the contractor within 03 days from the date of
receipt of intimation letter from BMC. Accordingly, utilization of the shift services
of Weighbridges may vary .However, the upper limit of shifts of subject tender will

remain same.

14.The successful bidder should quote the Manpower Rates for Operation Part of
Weighbridges as per Minimum Wages Act.
VII) Contract Period:

The contract period is of 400 days / 2190 shifts of 8 hours whichever is later from
the date of receipt of LoA/SAP PO whichever is earlier.

Further, it is submitted that the contract period of the above subject work will be
subjected to the directions received time to time from Hon’ble High Court, Mumbai

in the ongoing PIL 217 /2009 & other connected matters.

VIII) Payment Terms:

The payment shall be made within 30 days from the date of submission of the

monthly bill to BMC subject to

1) Weigh-bridge staff musters copy duly verified & signed by
J.O./AHS./Engineering Staff of the DDG.

2) Breakdown register duly signed by site staff & contractor

IX) Penalty:-

In the event of following lapses while executing the contract the appropriate

penalty as mentioned will be recovered from the contractor.

i. At any time, it is observed that due to malpractice in operation of weighbridge

BRIHANMUMBAI MUNICIPAL CORPORATION (SWM PROJECT DEPT.) Page85




causing revenue loss to the BMC it is the responsibility of the contractor and
suitable recovery with penalty fixed by the authority will be recovered and
lawful action deemed fit will be taken against the contractor.

ii. In case of the absence of any staff in the shift, no payment will be made for
that shift, in addition to that a penalty of Rs.500/- for supervisor & PC
operator per person and Rs.400/- for helper per person will be levied to the
contractor for not providing the manpower as per the contract.

iii. In case the contractor fails in providing the requisite qualified staff for the
DDG then penalty of Rs.1000/- per staff per day shall be imposed on the
contractor.

iv. The penalty of Rs.2,000/- per day will be imposed if the UPS is not rectified &
repaired within 8 hrs. time after occurrence of breakdown.

v. The Engineer may issue notice to the Contractor to carry out removal of
defects or deficiencies, if any, noticed in his inspection, or brought to his
notice. The Contractor shall remove the defects and deficiencies within the
period specified in the notice and submit to the Engineer a compliance report
failing to which Rs. 5000/- per shift will be imposed on the contractor from
the date of receipt of notice.

vi. If the contractor fails to supply machinery ( starting of the existing additional
weighbridge) and/or fails to consume shifts/services within three days from
the date of receipt of intimation letter from BMC as stated at Clause No. 7

above, penalty of Rs. 16,000/- per shift will be imposed.
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X )The detailed Part list for Operation and Maintenance of the Utilities used at the
weighbridge chowkies is mentioned below. Apart from below part list, the contractor
shall arrange / provide spares / parts / services , if needed, as per requirement and no
extra payment will be claimed by the successful contractor.

Detailed Part list for Operation and Maintenance of Weighbridges

I | Manpower Services for operating 2 nos. of Weighbridges

Sr.

D ipti P t
No. escription er Qty

01 Computer Operator per shift of 08 hrs

1 | (1+1+1 )for each WB for 1 year for 60 M.T. Day 6
Weighbridges

2 | Supervisor Day 1

3 | Helper cum Attendant Day 1

II | Consumables and Other items

Paper Box for Weighment Slips for two

1 W B.s Month 10
2 | Refilling of Printer Cartridge Month 6
3 | New cartridge (if req.) Nos 3
4 | New Mouse (if req.) Nos 3
5 | New Keyboard (if req.) Nos 3
6 | New cables (if req.) Nos 6
7 | New Monitor (if req.) Nos 3
8 | New Motherboard (if req.) Nos 3
9 | New Hard Disk (if req.) Nos 3
10 | New 2 KVA UPS with Battery (if req.) Nos 1
12 | AC Unit Major Repairs Nos 3
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SELECTION OF MATERIAL

1. All materials brought on the site of work and meant to be used in the same,
shall be the best of their respective kinds and to the approval of the Engineer. The
Engineer or his representative will accept that the materials are really the best of
their kinds, when it is proved be-yond doubt that no better materials of the
particular kind in question are available in the market.

2. The contractor shall obtain the approval of the Engineer of samples of all
materials to be used in the works and shall deposit these samples with him before
placing an order for the materials with the suppliers. The materials brought on the
works shall conform in every respect to their approved samples. Fresh samples
shall be deposited with the Engineer when-ever the type or source of any material
changes.

3. The contractor shall check each fresh consignment of materials as it is
brought to the site of works to see that they conform in all respects to the
Specifications of the samples approved by the Engineer, or both.

4. The Engineer will have the option to have any of the materials tested to find
out whether they are in accordance with the Specifications and the Contractor will
bear all expenses for such testing. All B bills, vouchers and test certificates, which
in the opinion of the Engineer or his representative are necessary to convince him
as to the quality of the materials or their suitability shall be produced for his
inspection when required.

S. Any materials that have not been found to conform to the specifications will
be rejected forthwith and shall be removed from the site by the contractor at his
own cost within 24 hours.

6. The Engineer shall have power to cause the Contractors to purchase and
use such materials from any particular source, as may in his opinion be necessary
for the proper execution of the work.

7. Notwithstanding the source, the sand shall be washed using sand washing

machine before use.
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SECTION 11

Fraud & Corrupt Practices
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FRAUD AND CORRUPT PRACTICES

» The Applicants and their respective officers, employees, agents and advisers shall
observe the highest standard of ethics during the Bidding Process. Notwithstanding
anything to the contrary contained herein, the Authority may reject an Application
without being liable in any manner whatsoever to the Applicant if it determines that the
Applicant has, directly or indirectly or through an agent, engaged in corrupt practice,
fraudulent practice, coercive practice, undesirable practice or restrictive practice in the
Bidding Process.

» Without prejudice to the rights of the Authority under relevant Clause hereinabove, if an
Applicant is found by the Authority to have directly or indirectly or through an agent,
engaged or indulged in any corrupt practice, fraudulent practice, coercive practice,
undesirable practice or restrictive practice during the Bidding Process, such Applicant
shall not be eligible to participate in any tender or RFQ issued by the Authority during a
period of 2 (two) years from the date such Applicant is found by the Authority to have
directly or indirectly or through an agent, engaged or indulged in any corrupt practice,
fraudulent practice, coercive practice, undesirable practice or restrictive practice, as the
case may be.

» For the purposes of this Clause , the following terms shall have the meaning hereinafter
respectively assigned to them:

A. “Corrupt practice” means:
The offering, giving, receiving, or soliciting, directly or indirectly, of anything of value
to influence the actions of any person connected with the Bidding Process (for
avoidance of doubt, offering of employment to, or employing, or engaging in any
manner whatsoever, directly or indirectly, any official of the Authority who is or has
been associated in any manner, directly or indirectly, with the Bidding Process or the
LOA or has dealt with matters concerning the Concession Agreement or arising there
from, before or after the execution thereof, at any time prior to the expiry of one year
from the date such official resigns or retires from or otherwise ceases to be in the
service of the Authority, shall be deemed to constitute influencing the actions of a
person connected with the Bidding Process); or save and except as permitted
under the relevant sub clause, engaging in any manner whatsoever, whether
during the Bidding Process or after the issue of the LOA or after the execution of the

Concession Agreement, as the case may be, any person in respect of any matter
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relating to the Project or the LOA or the Concession Agreement, who at any time has
been or is a legal, financial or technical adviser of the Authority in relation to any
matter concerning the Project;

B. “Fraudulent practice” means a misrepresentation or omission of facts or
suppression of facts or disclosure of incomplete facts, in order to influence the
Bidding Process.

C. “Coercive practice” means impairing or harming or threatening to impair or harm,
directly or indirectly, any person or property to influence any persons participation or
action in the Bidding Process.

D. “Undesirable practice” means (i) establishing contact with any person connected
with or employed or engaged by the Authority with the objective of canvassing,
lobbying or in any manner influencing or attempting to influence the Bidding Process;
or (ii) having a Conflict of Interest.&

E. “Restrictive practice” means forming a cartel or arriving at any understanding or
arrangement among Applicants with the objective of restricting or manipulating a full
and fair competition in the Bidding Process.

F. If the Employer/Financier determines that the Contractor has engaged in
corrupt, fraudulent, collusive, coercive or obstructive practices, in competing for or in
executing the Contract, then the Employer may, after givingl4days notice to the
Contractor, terminate the Contractor's employment under the Contract and expel him
from the Site, and the provisions of relevant Clause shall apply as if such expulsion
had been made.

G. Should any employee of the Contractor be determined to have engaged in
corrupt, fraudulent, collusive, coercive, or obstructive practice during the execution of

the Works, then that employee shall be removed in accordance with relevant Clause.
For the purposes of this Sub-Clause:

i. “Corrupt Practice” is the offering, giving, receiving to soliciting, directly or
indirectly, of anything of value to influence improperly the actions of another party.

ii. “Another party” refers to a public official acting in relation to the procurement
process or contract execution. In this context, “public official” includes Financer staff
and employees of other organizations taking or reviewing procurement decisions.

iii. “Fraudulent practice” is any act or omission, including a misrepresentation, that
knowingly or recklessly misleads, or attempts to mislead, a party to obtain a

financial or other benefit or to avoid an obligation.
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iv. “Collusive practice” is an arrangement between two or more parties designed to
achieve an improper purpose, including to influence improperly the actions of
another party.

v. “Coercive practice” is impairing or harming, or threatening to impair or harm,
directly or indirectly, any party or the property of the party to influence improperly
the actions of a party.

vi. “Obstructive practice” is deliberately destroying, falsifying, altering or concealing of
evidence material to the investigation or making false statements to investigators in
order to materially impede the Financier investigation into allegations of a corrupt,
fraudulent, coercive or collusive practice; and/or threatening, harassing or
intimidating any party to prevent it from disclosing its knowledge of matters
relevant to the investigation or from pursuing the investigation; or

vii. Acts intended to materially impede the exercise of the Financer’s inspection and
audit rights provided.

viii. “Party” refers to a public official; the terms “benefit” and “obligation” relate to the
procurement process or contract execution; and the “act or omission” is intended to
influence the procurement process or contract execution.

ix. ”Parties” refers to participants in the procurement process (including public
officials) attempting to establish bid prices at artificial, noncompetitive levels.

x. A “party” refers to a participant in the procurement process or contract execution.
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SECTION 12

Pre Bid Meeting

BRIHANMUMBAI MUNICIPAL CORPORATION (SWM PROJECT DEPT.) Page93




BRIHANMUMBAI

MUNICIPAL CORPORATION

(SWM PROJECT DEPT.)

Page 94




SECTION 13

List of Approved Banks
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LIST OF APPROVED BANKS

1. The following Banks with their branches in Greater Mumbai and in suburbs and
extended suburbs up to Virar and Kalyan have been approved only for the
purpose of accepting Banker’s guarantee from 1997-98 onwards until further
instructions.

2. The Bankers Guarantee issued by branches of approved Banks beyond Kalyan
and Virar can be accepted only if the said Banker’s Guarantee is countersigned by
the Manager of a branch of the same Bank, within the Mumbai Limit categorically
endorsing thereon that said bankers Guarantee is binding on the endorsing
Branch of the bank within Mumbai limits and is liable to be on forced against the
said branch of the Bank in case of default by the contractor/supplier furnishing

the bankers Guarantee.

A S.B.I and its subsidiary Banks
1 State Bank Of India.

2 State Bank Of Hyderabad.

3 State Bank Of Mysore.

4 State Bank Of Patiyala.

5 State Bank Of Saurashtra.

6 State Bank Of Travankore.

B Nationalized Banks

7 Allahabad Bank.

8 Andhra Bank.

9 Bank Of Baroda.

10 Bank Of India.

11 Bank Of Maharashtra.

12 Central Bank Of India.

13 Dena Bank.

14 Indian Bank.

15 Indian Overseas Bank.

16 Oriental Bank Of Commerce.
17 Punjab National Bank.

18 Punjab & Sindh Bank.

19 Syndicate Bank.

21 Union Bank Of India.

22 UCO Bank.

23 Vijaya Bank.

24 Corporation Bank.

C Scheduled Commercial Banks
25 Bank Of Madura Ltd.

26 Bank Of Rajasthan Ltd.
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27 Banaras State Bank Ltd.

28 Bharat Overseas Bank Ltd

29 Catholic Syrian Bank Ltd.

30 City Union Bank Ltd.

31 Development Credit Bank.

32 Dhanalakshmi Bank Ltd.

33 Federal Bank Ltd.

34 Indusind Bank Ltd.

35 [.C.I.C.I. Banking Corporation Ltd.
36 Global Trust Bank Ltd.

37 Jammu &Kashmir Bank Ltd.

38 Karnataka Bank Ltd.

39 Karur Vysya Bank Ltd.

40 LaxmiVilas Bank Ltd.

41 Nedugundi Bank Ltd.

42 Ratnakar Bank Ltd.

43 Sangli Bank Ltd.

44 South Indian Bank Ltd.

45 S.B.I. Corporation & Int Bank Ltd.
46 Tamilnadu Mercantile Bank Ltd.
47 United Western Bank Ltd.

48 Vysya Bank Ltd.

D Schedule Urban Co-opBanks

49 Abhyudaya Co-op Bank Ltd.

S0 Bassein Catholic Co-op Bank Ltd.
S1 Bharat Co-op Bank Ltd.

52 Bombay Mercantile Co-op Bank Ltd.
53 Cosmos Co-op Bank Ltd.

54 Greater Mumbai Co-op Bank Ltd.
55 Janata Sahakari Bank Ltd.

56 Mumbai District Central Co-op Bank
Ltd.

S7 Maharashtra State Co-op Bank Ltd.
58 New India Co-op Bank Ltd.

59 North Canara G.S.B. Co-op Bank Ltd.
60 Rupee Co-op Bank Ltd.

61 Sangli Urban Co-op Bank Ltd.

62 Saraswat Co-op Bank Ltd.

63 Shamrao Vithal Co-op Bank Ltd.
64 Mahanagar Co-op Bank Ltd.

65 Citizen Bank Ltd.

66 Yes Bank Ltd.

E Foreign Bank

67 | ABMAMRO (N.Y.) Bank.
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68 American Express Bank Ltd.
69 ANZ Grindlays Bank Ltd.

70 Bank Of America N.T. &S.A.
71 Bank Of Tokyo Ltd.

72 Bank in dosuez.

73 Banque Nationale de Paris.

74 Barclays bank.

75 City Bank N.A.

76 Hongkong & Shanghai banking
Corporation.

77 Mitsui Taiyokbe Bank Ltd.

78 Standard Chartered Bank.

79 Cho Hung Bank.
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SECTION 14

Appendix
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FORM OF TENDER

To,
The Municipal Commissioner for Greater Mumbai
Sir,

I/ We have read and examined the following documents relating to the work of

i.  Notice inviting tender.
ii.  Directions to tenderers (General and special)
iii.  General condition of contract for Civil Works of the Brihanmumbai Municipal
Corporation as amended up to date.
iv.  Relevant drawings
v.  Specifications.
vi.  Special directions
vii. Annexure A and B.
viii.  Bill of Quantities and Rates.

1. A)I/We

(full name in capital letters, starting with surname), the Proprietor/ Managing Partner/
Managing Director/ Holder of the Business, for the establishment / firm / registered

company, named herein below, do hereby offer to

Referred to in the specifications and schedule to the accompanying form of con-tract of
the rates entered in the schedule of rates sent herewith and signed by me/ us” (strike
out the portions which are not applicable).

1. B) I/We do hereby state and declare that [/We, whose names are given herein below in
details with the addresses, have not filled in this tender under any other name or
under the name of any other establishment /firm or otherwise, nor are we in any way
related or concerned with the establishment /firm or any other person, who have filled

in the tender for the aforesaid work.”
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2. I/We hereby tender for the execution of the works referred to in the aforesaid
documents, upon the terms and conditions, contained or referred to therein and in
accordance with the specifications designs, drawings and other relevant details in all

respects.
* At the rates entered in the aforesaid Bill of Quantities and Rates.

3. According to your requirements for payment of Earnest Money amounting to
Rs. /-(Rs.
)

I/We have deposited the amount through online payment gateways with the C.E. of the

Corporation not to bear interest

4. 1/We hereby request you not to enter into a contract with any other person/s for the
execution of the works until notice of non/acceptance of this tender has first been
communicated to me/us, and in consideration of yours agreeing to refrain from so
doing I/we agree not to withdraw the offer constituted by this tender before the date of
communication to me/us of such notice of non/acceptance, which date shall be not
later than ten days from the date of the decision of the Standing Committee or
Education Committee of the Corporation, as maybe required under the Mumbai
Municipal Corporation Act, not to accept this tender.(Subject to condition 5 below).

5. I/We also agree to keep this tender open for acceptance for a period of 180 days from
the date fixed for opening the same and not to make any modifications in its terms and
conditions which are not acceptable to the Corporation.

6. I/We agree that the Corporation shall, without prejudice to any other right or remedy,
be at liberty to forfeit the said earnest money absolutely, if.

a. I/We fail to keep the tender open as aforesaid.

b. I/We fail to execute the formal contract or make the contract deposit when called
upon to do so.

c. I/we do not commence the work on or before the date specified by the En-gineer in
his work order.

7. I/We hereby further agree to pay all the charges of whatsoever nature in connec-tion
with the preparation, stamping and execution of the said contract.

8. I/We further agree that, I/we shall register ourselves as ‘Employer’ with the Bom-bay

Iron and Steel Labour Board’ and fulfill all the obligatory provisions of Ma-harashtra
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Mathadi, Hamal and other Manual workers (Regulation of Employment and Welfare)
Act 1969 and the Bombay Iron and Steel unprotected workers Scheme 1970.

0. I Wi have failed in the accompanying tender
with full knowledge of liabilities and, therefore, we will not raise any objection or
dispute in any manner relating to any action, including forfeiture of deposit and
blacklisting, for giving any information, which is found to be incorrect and against the
instructions and directions given in this tender.

10.“I/We further agree and undertake that in the event it is revealed subsequently after
the allotment of work/contract to me/us, that any information given by me/us in this
tender is false or incorrect, I/We shall compensate the Brihanmumbai Municipal
Corporation for any such losses or inconvenience caused to the Corporation in any
manner and will not resist any claim for such compensation on any ground
whatsoever. I/we agree and undertake that I/we shall not claim in such case any
amount by way of damages or compensation for cancellation of the contract given to

me/us or any work assigned to me/us or is with-drawn by the Corporation,”

Address Yours faithfully,

Full Name and private residential address

of all the partners constituting the Firm

A/c No.
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AGREEMENT FORM

Tender / Quotation dated ................ 20...
Standing Committee /Education Committee Resolution No.
....................................... CONTRACT FOR THE WORKS
This  agreement made this day of ..., Two  thousand
.............................. BetWEEIL. .ottt
inhabitants of Mumbai, carrying on business
2
........................................ in Bombay under the style and name of Messrs
...... (Hereinafter called “the contractor” of the one part and Shri.

the Director(E.S.&P.) (hereinafter called “the commissioner” in which expression are
included unless the inclusion is inconsistent with the context, or meaning thereof, his
successor or successors for the time being holding the office of Director (E,S.& P)of the
second part and the Brihanmumbai Municipal Corporation (hereinafter called “the
Corporation”) of the third part, WHEREAS the contractor has tendered for the
construction, completion and maintenance of the works described above and his ten-der
has been accepted by the Commissioner (with the approval of the Standing

Committee /Education Committee of the Corporation NOW THIS
THIS AGREEMENT WITNESSETH as follows:-

1) In this agreement words and expressions shall have the same meanings as are
respectively assigned to them in the General Conditions of Contract for works
hereinafter referred to:-

2) The following documents shall be deemed to form and be read and constructed as a

part of this agreement viz.
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a) The letter of Acceptance
b) The Bid:
c) Addendum to Bid; if any
d) Tender Document
e) The Bill of Quantities:
f) The Specification:
g) Detailed Engineering Drawings
h) Standard General Conditions of Contracts (GCC)
i) All correspondence documents between bidder and BMC

3) In consideration of the payments to be made by the Commissioner to the contractor
as hereinafter mentioned the contractor hereby covenants with the Commissioner to
construct, complete and maintain the works in conformity in all respects with the
provision of the contract.

4) 4) The Commissioner hereby covenants to pay to the Contractor in consideration of
the construction, completion and maintenance of the works the contract sum, at

times and in the manner prescribed by the contract.

IN WITNESS WHERE OF the parties hereto have caused their respective common seals to
be herein to affixed (or have hereunto set their respective hands and seals) the day and

year above written. Signed, Sealed and delivered by the contractors

In the presence of Trading under the name and style of

Full Name Address Contractors

Signed by the D.M.C.(SWM) in the presence of Ex. .... City/ WS/ ES

D.M.C.(SWM)
The Common seal of the Brihanmumbai Municipal

Corporation was hereunto affixed on the
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.................. 20 in the presence of two mem-bers

of the Standing Committee.

1. 1.
2. 2.
And in the presence of the Municipal Secretary Municipal Secretary
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SECTION 15

Annexure
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Annexure “A”

Name of Work: “Work of Operation of Weighbridges & Maintenance of the Utilities of the
weighbridge chowkies at Deonar Dumping Ground.”

1. The Engineer for this work Chief Engineer (SWM)Project
2. Description of work “Work of Operation of Weighbridges & Maintenance of the

Utilities of the weighbridge chowkies at Deonar Dumping Ground”

3. Earnest Money Deposit- Rs. 18,550/-

4. Contract Period:- As mentioned in the specifications

Signature of Tenderer

Name & Style of
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Special Annexure - A

Irrevocable Undertaking

(On Rs.500/- Stamp Paper)

I Shri/Smt...ccoieiiiiiiii e aged...... Years, Indian Inhabitant.
Proprietor/Partner/Directors of M/S....cocveiiiiiiiiiiiiinininiiiiieenenen

TESIACNE At ettt e do hereby give
Irrevocable Undertaking as under :

1. I say & undertake that as specified in Section 171 of CGST Act, 2017, any reduction
in rate of tax on supply of goods or services or the benefit of input tax credit shall be
mandatorily passed on to BMC by way of commensurate reduction in prices.

2. I further say and undertake that I understand that in case the same is not passed on
and is discovered at any later stage, BMC shall be at liberty to initiate legal action
against me for its recovery including, but not limited to, an appeal to the Screening
Committee of the GST Counsel.

3. I say that above said irrevocable undertaking is binding upon me/my
partners/company/other Directors of the company and also upon my/our legal heirs,
assignee, Executor, administrator etc.

4. If T fail to compliance with the provisions of the GST Act, I shall be liable for
penalty/punishment or both as per the provisions of GST Act.

Whatever has been stated here in above is true & correct to my/our own knowledge &

belief.
Solemnly affirmed at DEPONANT
This day of BEFORE ME

Interpreted Explained and Identified by me.
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Annexure- B
(On Rs. 500/- Stamp Paper)

PRE-CONTRACT INTEGRITY PACT
The Bidder commits himself to take all measures necessary to prevent corrupt practices,
unfair means and illegal activities during any stage of his bid or during any pre-contract
or post-contract stage in order to secure the contract or in furtherance to secure it and

in particular commits himself to the following:-

1. The Bidder will not offer, directly or through intermediaries, any bribe, gift,
consideration, reward, favour, any material or immaterial benefit or other advantage,
commission, fees, brokerage or inducement to any official of the BMC, connected
directly or indirectly with the bidding process, or to any person, organization or third
party related to the contract in exchange for any advantage in the bidding, evaluation,
contracting and implementation of the Contract.

2. The Bidder further undertakes that he has not given, offered or promised to give,
directly or indirectly any bribe, gift, consideration, reward, favour, any material or
immaterial benefit or other advantage, commission, fees, brokerage or inducement to
any official of the BMC or otherwise in procuring the Contract or forbearing to do or
having done any act in relation to the obtaining or execution of the Contract or any
other Contract with the Government for showing or forbearing to show favour or
disfavour to any person in relation to the Contract or any other Contract with the
Government.

3. The Bidder will not collude with other parties interested in the contract to impair the
transparency, fairness and progress of the bidding process, bid evaluation,
contracting and implementation of the contract.

4. The Bidder will not accept any advantage in exchange for any corrupt practice, unfair
means and illegal activities.

S. The Bidder, either while presenting the bid or during pre-contract negotiations or
before signing the contract, shall disclose any payments he has made, is committed
to or intends to make to officials of the BMC or their family members, agents, brokers
or any other intermediaries in connection with the contract and the details of services
agreed upon for such payments.

6. The Bidder shall not use improperly, for purposes of competition or personal gain, or
pass on to others, any information provided by the BMC as part of the business

relationship, regarding plans, technical proposals and business details, including
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information contained in any electronic data carrier. The Bidder also undertakes to

exercise due and adequate care lest any such information is divulged.

7. The Bidder commits to refrain from giving any complaint directly or through any
other manner without supporting it with full and verifiable facts.

8. The Bidder shall not instigate or cause to instigate any third person to commit any of
the actions mentioned above.

9. The Bidder and their respective officers, employees, agents and advisers shall observe
the highest standard of ethics during the Bidding Process. Notwithstanding anything
to the contrary contained herein, the Authority may reject an Application without
being liable in any manner whatsoever to the Applicant if it determines that the
Applicant has, directly or indirectly or through an agent, engaged in corrupt
practice, fraudulent practice, coercive practice, undesirable practice or restrictive
practice in the Bidding Process
For the purposes of this Clause 9, the following terms shall have the meaning herein
after respectively assigned to them:

A. “fraudulent practice” means a misrepresentation or omission of facts or
suppression of facts or disclosure of incomplete facts, in order to influence the
Bidding Process ;

B. “coercive practice” means impairing or harming or threatening to impair or harm,
directly or indirectly, any person or property to influence any persons
participation or action in the Bidding Process;

C. “undesirable practice” means (i) establishing contact with any person connected
with or employed or engaged by the Authority with the objective of canvassing,
lobbying or in any manner influencing or attempting to influence the Bidding
Process; or (ii) having a Conflict of Interest; and

D. “restrictive practice” means forming a cartel or arriving at any
understanding or arrangement among Applicants with the objective of restricting

or manipulating a full and fair competition in the Bidding Process.

Signature of Tenderer/Bidder
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Annexure- C
(On Rs. 500/- Stamp Paper)

DECLARATION CUM INDEMNITY BOND

I, of. , do hereby declared and undertake as

under.

1. T declare that I have submitted certificates as required to Executive engineer
(Monitoring) at the time of registration of my firm/company and there is no

change in the contents of the certificates that are submitted at the time of

registration.
2. I declare that I in capacity as Manager/Director/Partners/Proprietors
of has not been charged with any prohibitory and /or penal action

such as banning(for specific time or permanent)/de-registration or any other action
under the law by any Government and/or Semi Government and/or Government
undertaking.

3. I declare that I have perused and examined the tender document including
addendum, condition of contract, specifications, drawings, bill of quantity etc.
forming part of tender and accordingly, I submit my offer to execute the work as per
tender documents at the rates quoted by me in capacity

as of

4. I further declare that if I am allotted the work and I failed to carry out the allotted
work in accordance with the terms and conditions and within the time prescribed and
specified, BMC is entitled to carry out the work allotted to me by any other means at
my risk and cost, at any stage of the con- tract.

5. I also declare that I will not claim any charge/damages/compensation for non
availability of site for the contract work at any time.

6. I declare that I will positively make the arrangements of the required equipment on
the day of commencement or with respect to the progress of the work in phases, as

per the instructions of site in charge.

Signature of Tenderer/Bidder
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BANKERS GURANTEE IN LIEU OF CONTRACT DEPOSIT

THIS INDENTURE made this day of BETWEEN

THE BANK incorporated under the English/Indian Companies Acts and

carrying on business in Mumbai (hereinafter referred to as 'the bank' which expression
shall be deemed to include its successors and assigns) of the first part

inhabitants carrying on business at in

Mumbai under the style and name of Messer’s (hereinafter referred to as

'the consultant') of the second part Shri.

THE MUNICIPAL COMMISSIONER FOR GREATER MUMBAI (hereinafter referred to as
'the commissioner' which expression shall be deemed, also to include his successor or
successors for the time being in the said office of Municipal Commissioner ) of the third
part and THE BRIHANMUMBAI MUNICIPAL CORPORATION (hereinafter referred to as
'the Corporation') of the fourth part WHEREAS the consultants have submitted to

»

the Commissioner tender for the execution of the work of “

and the terms of such tender/contract require that the consultants shall deposit with
the Commissioner as/contract deposit/ earnest money and /or the security a sum of
Rs. (Rupees ) AND WHEREAS if and when any such tender is accepted by
the Commissioner, the contract to be entered into in furtherance thereof by the
consultants will provide that such deposit shall remain with and be appropriated by the
Commissioner towards the Security deposit to be taken under the contract and be
redeemable by the consultants, if they shall duly and faithfully carry out the terms and
provisions of such contract and shall duly satisfy all claims properly chargeable against
them there under AND WHEREAS the consultants are constituents of the Bank and in
order to facilitate the keeping of the accounts of the consultants, the Bank with the
consent and concurrence of the consultants has requested the Commissioner to accept
the undertaking of the Bank hereinafter contained, in place of the contractors depositing
with the Commissioner the said sum as earnest money and /or security as aforesaid
AND WHEREAS accordingly the Commissioner has agreed to accept such undertaking
NOW THIS AGRREMENT WITHNESSES that in consideration of the premises, the Bank
at the request of the consultants ( hereby testified ) UNDERTAKES WITH the
commissioner to pay to the commissioner upon demand in writing, whenever required
by him, from time to time, so to do, a sum not exceeding in the whole Rs.

(Rupees Junder the terms of the said tender and /or the contract. The B.G. is

valid up to ” Notwithstanding anything what has been stated above, our

BRIHANMUMBAI MUNICIPAL CORPORATION (SWM PROJECT DEPT.) Page113




liability under the above guarantee is restricted to Rs. only and guarantee shall
remain in force up to unless the demand or claim under this guarantee is
made on us in writing on or before ____ all your right under the above guarantee
shall be forfeited and we shall be released from all liabilities under the guarantee

thereafter”

IN WITNESS WHEREOF
WITNESS (1)

Name

And address

WITNESS (2)

Name the duly constituted Attorney Manager

And address

The Bank and the said Messer’s
(Name of the Bank)

WITNESS (1)

Name

And address

WITNESS (2)

Name

For Messer’s

And address

have here into set their respective hands the day and year first above written.

The amount shall be inserted by the Guarantor, representing the Contract Deposit

in Indian Rupees.
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Annexure- D

Rate Analysis

Item Description

Sr.
No.

Description of rate analysis | Unit | Quantity | Rate | Amount

parameters

1

Work of Operation of Weighbridges
& Maintenance of the Utilities of the
weighbridge chowkies at Deonar
Dumping Ground

Total of all components

Overhead & profit

O 0 N O | &+ W

Total (7+8)

Per unit rate

Sign & seal of the Tenderer

BRIHANMUMBAI MUNICIPAL CORPORATION (SWM PROJECT DEPT.) Page115




Annexure “E”

(Work of Operation of Weighbridges & Maintenance of the Utilities of the weighbridge
chowkies at Deonar Dumping Ground)

(Mahatender ID : 2025_MCGM_1199003 )
GRIEVANCE REDRESSAL MECHANISM

Procuring Entity, BMC has formed a Grievance Redressal Mechanism for redressal of
grievances. Any Bidder or prospective Bidder aggrieved that any decision, action or
omission of the procuring entity being contrary to the provisions of the tender or any
rules or guidelines issued therein, may within a period of 10 days or any such other
period, as may be specified in the pre-qualification document, bidder registration
document or bidding documents make an application for review of such decision or
action to procuring entity senior most Dean with Pharmacologist / [Director (M.E.&M.H.)
for medical tenders, Director (E.S.&P.) and/or concerned D.M.C. for Engineering
Department, concerned D.M.C. for the other tenders]. While making such an application
for review, aggrieved bidders or prospective bidders shall clearly specify the ground or
grounds in respect of which he feels aggrieved.

Provided that after declaration of a bidder as a successful in Packet ‘A’ (General
Requirements), an application for review may be filed only by a bidder who has
participated in procurement proceedings and after declaration of successful bidder in
Packet ‘B’ (Technical Bid), an application for review may be filed only by successful
bidders of Packet ‘A’. Provided further that, an application for review of the financial bid
can be submitted, by the bidder whose technical bid is found to be acceptable /
responsive.

Upon receipt of such application for review, BMC may decide whether the bid process is
required to be suspended pending disposal of such review. The BMC after examining the
application and the documents available to him, give such reliefs, as may be considered
appropriate and communicate its decision to the Applicant and if required to other
bidders or prospective bidders, as the case may be.

BMC shall deal and dispose of such application as expeditiously as possible and in any
case within 10 days from the date of receipt of such application or such other period as
may be specified in pre-qualification document, bidder registration document or bid
documents, as the case may be.

Where BMC fails to dispose of the application within the specified period or if the bidder
or prospective bidder feels aggrieved by the decision of the procuring entity, such bidder
or prospective bidder may file an application for redressal before the ‘Procurement
Redressal Committee’ within 7 days of the expiry of the allowed time or of the date of
receipt of the decision, as the case may be. Every such application for redressal before
Redressal Committee shall be accompanied by fee of Rs.25,000/- fee shall be paid in the
form of D.D. in favour of BMC

Procurement Redressal Committee will consists of not less than three members including
its Chairman who shall be the retired Judge of High Court and two members of the
Committee will be from the field of Public Procurement and experience at senior level in
Public Administration or Public Finance or Management or Engineering or Specific
Project or Management of Public Sector Enterprises.
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On receipt of the application, the Committee shall after giving opportunity of hearing to
the procuring entity, BMC as well as the Applicant, determine the issue taking into
consideration the rules and guidelines as well as tender conditions, terms of the pre-
qualification, bidder registration or bidding document, as the case may be and
communicate its recommendations including corrective measures to be taken to BMC
and to the Applicant within 15 days, if necessary, the Committee may held more sittings
to dispose the application.

No application shall be maintainable before the Procuring Committee in regard of any
decision of the BMC relating to following issues:

e Determination of need of procurement
¢ The decision of whether or not to enter into negotiations.
e Cancellation of a procurement process for certain reasons.

The Procurement Redressal Committee may recommend to the procuring entity the
suspension of the procurement process pending disposal of the application, if in its
opinion, failure to do so, is likely to lead miscarriage of justice.

On receipt of recommendation of the Committee, Municipal Commissioner will
communicate his decision thereon to the Applicant and to the Committee within 15 days
or such further time not exceeding 20 days, as may be considered necessary from the
date of receipt of the recommendation and in case of non-acceptance of any
recommendation, the reason of such non-acceptance shall also be mentioned in such
communication.

Municipal Commissioner and/or Procurement Redressal Committee, if found, come to
the conclusion that any such complaint or review is of vexatious, frivolous or malicious
nature and submitted with the intention of delaying or defeating any procurement or
causing loss to the procuring entity or any other bidder, then such complainant shall be
punished with fine, which may extend to Five Lac rupees or two percent of the value of
the procurement, whichever is higher.

Yours faithfully,

(Signature with Date, Name & Designation)

For and on behalf of M/s.
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Annexure- F
(On Rs. 500/- Stamp Paper)

Undertaking for no compensation

I Shri/Smt..cciiii i aged...... Years, Indian
Inhabitant. Proprietor/Partner/Directors of M/sS......ccoviviviviiiiiiiiiiiiiinininnnnn.

TESIAENE At ottt e do hereby
give
Undertaking as under :

1. I/We have read the clause no. V(10) of Specification in section 10 of tender
document at pg.no.835.

2. I/We are hereby affirm that BMC deserves the right to terminate the contract
without assigning any reason at any time by giving 15 days’ notice. Under any situation/
condition mentioned above, the contractor shall not be entitled for any compensation/
claim from BMC whatsoever.

3. Above affirmation shall be binding upon me/my partners/ other directors of the
company/associates/ company/firm & also upon me/our legal
heirs/assignee/executors/administrators etc.

Signature of Tenderer/Bidder
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SECTION 16

Proforma
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PROFORMAS:-
PROFORMA -1

The list of similar works as stated in Similar Work of Post qualification during last seven

years—
Name of Stipulated | Actual date Actual
Sr. Name of the
the Date of of Cost of
No. Project
Employer | Completion | Completion | Work Done
A B C D E F
Note:-

1. Scanned Attested copies of completion/performance certificates from the
Engineer-in-Charge for each work should be annexed in the support of
information furnished in the above proforma.

2. Works shall be grouped financial year-wise.

PROFORMA - II

Yearly turnover of works during last three years

Sr. | Financial Actual Turnover | Updated value | Average of last | Page No.
No. | Year of the Works to current year | three years
1 2 3 4 5 6

Note:- The above figures shall tally with the audited balance sheets uploaded by the
tenderers duly certified by Chartered Accountant.
2. If the final audited balance sheet of 2024-25 is not available then the bidder can

submit provisional balance sheet duly certified by Chartered Accountant
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PROFORMA III

At least similar works as stated in similar work Para of Post Qualification

Sr | Name of Name of | Cost of | Date of | Stipulated Actual date Remarks
.N | the Project the the issue of Date of of explaining
o. Employer | Project | Work Completion | Completion | reasons for
Order the delay
if any
A B C D E F G H
Note:- Scanned Attested copies of completion/performance certificates from the

Engineer-in-charge for each work should be annexed in support of information furnished

in the above proforma.
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PROFORMA -1V

Machinery
A. Leased/Assured Access
Sr.No. Equipment Number Leased/Assured
Access
B. Owned
Sr.No. | Equipment Number Owned

Note:-The tenderer(s) shall furnish/upload the requisite Scanned Attested documents of
ownership/leased of machineries. The undertaking from the suppliers will not be

accepted.
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PROFORMA -V

Details of Existing Commitments & Ongoing Works

A. Ongoing Works

Place Contract Name & | Value of | Schedule Value of Anticipate
no. & date Address the d date of | remaining d date of
of the contract | completi | work to be | completion
employer in Rs. on completed
B. Commitments
Description Place Name & Value of Time Date on Remarks
of work Address of the Period which
the contract decision is
employer in Rs. expected

Note:-Scanned Attested copies of certificates from the Engineer-in-charge for each work

shall be annexed.
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PROFORMA -VI / A

Details of Existing Commitments and ongoing works —

Value of
Schedule
Descrip Contract [Name &Value of work Anticipated
d Date of]
tion ofPlace[No. &Addresses ofContract in| remaining |date of
completio )
work Date employer Rs. to becompletion
n
completed
1 2 3 4 S 6 7 8

Note: Scanned Attested copies of completion/performance certificates from the Engineer-
in-Charge for each work should be annexed in the support of information furnished in

the above proforma.

PROFORMA -VI / B

Details of works for which bids are already uploaded —

Name &Value of Date on which
Description Time
Place |Addresses ofContract decision isRemarks
of Work Period
employee In Rs. expected
1 2 3 4 5 6 7

Note: Scanned Attested copies of certificates from the Engineer-in-charge for each work

shall be annexed.
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