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BRIHANMUMBAI MUNICIPAL CORPORATION

No. Dy.H.E. / P.P.C./2461  dated  10.07.2025

E-TENDER NOTICE

Name of 

Work:

Supply of 113.6MLD capacity KBL make spare pump for Stage-

II at Panjrapur Pumping Station.

The BRIHANMUMBAI MUNICIPAL CORPORATION (BMC) invites e-tender on
“Item rate” basis in Packet ‘A’,’B’ and ’C’ system for the aforementioned work from the
tenderers which are repute, multidisciplinary engineering organizations i.e. eminent firm,
Proprietary/ Partnership Firms/ Private Limited Companies/ Public Limited Companies/
Companies who are vendors registered with the Brihanmumbai Municipal Corporation,
(BMC) inClass “ ...” as per old registration and Class “...” as per new registration and
from  the  tenderers  equivalent  and  superior  classes  registered  in  Central  or  State
Government/Semi Govt. Organization/Central or State Public Sector Undertakings, will
be allowed subject to condition that, the tenderers who are not registered with BMC will
have to apply for registering their firm within three months time period from the award of
contract,  otherwise  their  Bid  Security  i.e.  E.M.D.  (Earnest  Money  Deposit)  will  be
forfeited/recovered and an amount equal to Registration Fee of respective class will be
recovered as penalty.

Bidding Process will comprise of THREE stages.

The  application  form  can  be  downloaded  from  e-procurement  system  of

Government of Maharashtra (Mahatenders) (http://mahatenders.gov.in). The applicants

not registered with BMC are mandated to get registered (Vendor Registration) with BMC

for e-tendering process & obtain login credentials to participate in the online bidding

process.(The  application  form  can  be  downloaded  from  BMC's  portal  (Mahatenders)

(http://mahatenders.gov.in)  on payment of Rs.1000+18% GST.

i) To download the application form, for those applicants not having vendor registration,

need to apply first for vendor registration at the office of Chief Account (CPD), 3rd floor,

Byculla, Bakariadda, Mumbai. (Note- Online vendor registration is available on BMC's

portal http://portal.mcgm.gov.in)

ii)  Followed  by  SRM  login  ID  and  password  to  be  obtained  from  Central  Purchase

Department (CPD), Office at Byculla, Bakariadda, Mumbai

iii)  For  e-Tendering  registration,  enrollment  for  digital  signature  certificates  and user

manual, please refer to respective links provided in ‘Tenders’ tab. Vendors can get digital

signature  from  any  one  of  the  Certifying  Authorities  (CA's)  licensed  by  controller  of
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certifying  authorities  namely,  Safes  crypt,  IDRBT,  National  informatics  center,  TCS,

CUSTOMS, MTNL, GNFC and e- Mudhra CA.

Tender ID No. Name and location of work
Contract
period

Estimated Cost
of Project

2025_MCGM_11957

23_1

Supply  of  113.6MLD  capacity

KBL make spare pump for Stage-

II at Panjrapur Pumping Station.

8 months 

(IM)

Not Applicable 

being item rate 

tender.

While submitting duly filled tender document on mahatender, bidder needs to pay

total EMD amounting to Rs.1,99,500/-online through https://mahatenders.gov.in. EMD

is refundable in accordance to the relevant clause of bid document, except in the case of

the selected Bidder who’s Bid Security/EMD shall be retained. The Bidders will have to

provide Earnest Money Deposit through the payment gateways while submitting the bids.

The  Bid  shall  be  summarily  rejected  if  it  is  not  accompanied  by  the  Earnest  Money

Deposit. The tender is available on e-Procurement System of Government of Maharashtra

(Mahatenders)  https://mahatenders.gov.in.  as  mentioned  in  the  Header  Data  of  the

tender.

As per THREE Packet systems, the document for Packet A & B is to be uploaded by

the bidder in vendors’ document online in Packet A, B. Packet A, B & C shall be opened

on dates as mentioned in header data. All the responsive and eligible bidders if they so

wish can be present at the time of opening of bids, in the office of Dy. Hydraulic Engineer

(Pise-Panjrapur Complex). The Packet C shall be opened if bids submission in Packet A &

B satisfies/includes all the requirements and same are found acceptable to the Authority.

The Municipal Commissioner reserves the right to reject all or any of the e- tender(s)

without assigning any reasons at any stage.

The dates and time for submission and opening the bids are as shown in the Header

Data. If there are any changes in the dates the same will be displayed on e-procurement

system of Government of Maharashtra (Mahatenders) (http://mahatenders.gov.i  n

The  Applicants  interested  for  the  above  referred  works  may  contact  the  Dy.

Hydraulic Engineer (Pise-Panjrapur Complex) at the following address on any working

day during office hours.
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Office of: Dy. Hydraulic Engineer (Pise-Panjrapur Complex)                                 
Panjrapur Water Treatment Plant, Administrative Building, 1stFlr., 
Post: Vadapa, Tal: Bhiwandi, Dist:Thane.

Email :- eemnepjppc.he@mcgm.gov.in

The applicants may wish to visit the site under reference located at Panjrapur, Post:
Vadapa, Tal: Bhiwandi, Dist:Thane and can collect the information of the present status
from the department who have invited the bids.

BMC reserves the rights to accept any of the application or reject any or all the
application  received  for  above  works,  without  assigning  any  reasons  thereof.  The
information  regarding  above  subject  matter  is  available  on  e-procurement  system of
Government of Maharashtra (Mahatenders) (http://mahatenders.gov.in).

Bidders  are  also  advised  to  refer  “Bidders  Manual  Kit”  available  at
https://mahatenders.gov.in/nicgep/app?page=BiddersManualKit&service=page  for
further details about the etendering process.

For  any  help,  in  the  e-Tendering  process,  can  be  availed  by  dialing  help-desk
number 022- 22046934/22837339 from 11.30 AM to 5.00 PM on all  working days .
Email: support-eproc@nic.in

SPECIAL  NOTE  :  TENDERERS  ARE  REQUESTED  TO  GO  THROUGH  THE  e-
TENDER GUIDELINES ON NIC PORTAL (https://mahatenders.gov.i  n). For registration,
enrolment for digital signature certificate & user manual, please refer to respective links
provided in e-tendering tab. The vendors can get digital signature from any one of the
Certifying Authorities (CA’s) licensed by the Controller of Certifying Authorities namely
Safes crypt,  IDRBT, National Informatics Centre, TCS, Customs, MTNL, GNFC and e-
Mudhra.

          - Sd-    

Executive Engineer (M&E)

Panjrapur
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Header Data

Tender  ID No. 2025_MCGM_1195723_1

Name of Organization BRIHANMUMBAI MUNICIPAL CORPORATION

Subject
Supply of 113.6MLD capacity KBL make spare pump for

Stage-II at Panjrapur Pumping Station.

Cost of tender
(Tender Fee)

Rs.17133.60/- (14520+18% GST) (To be paid online 
on Mahatenders Portal)

Cost of E-tender (Estimated 
Cost)

Rs.                       
Not Applicable being Item Rate tender

Bid Security Deposit/ EMD Rs.1,99,500/-

Date of issue and sale of 
tender

14/07/2025 from 11:00 Hrs

Last date & time for sale of 
tender

04/08/2025 upto 12:00 Hrs

Submission of Packet A, B & 
Packet C(Online)&(Receipt of 
Bid Security deposite)

04/08/2025 upto 16:00 Hrs

Pre-Bid Meeting  Not Applicable
21/07/2025 at 12:00 hrs at H.E.’s 
Office, Engineering Hub, 1st floor, Worli
Naka, Worli, Mumbai.

Opening of Packet A 05/08/2025 after 16:01Hrs

Opening of Packet B 05/08/2025 after 16:10 Hrs

Opening of Packet C 12/08/2025 after 15:00Hrs

Address for 

communication

Office of Dy. Hydraulic Engineer (Pise-Panjrapur 
Complex)                                                                  
Panjrapur Water Treatment Plant,
Administrative Building, 1stFlr., Post: Vadapa,
Tal: Bhiwandi, Dist:Thane.
Phone No. 02522 309005/ 23
Email :- eemnepjppc.he@mcgm.gov.i  n

Venue for opening of bid On line in Dy.H.E. (P.P.C.)'s office.

This tender document is not transferable.

The BMC reserves the rights to accept any of the application or reject any or all the 

application received for above subject without assigning any reason thereof.

                                                 Sd-

Executive Engineer(M&E) Panjrapur
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1. For Regular, Routine and Maintenance Work

1.1 Technical Capacity:

A) The tenderer shall be manufacturer of M/s Kirloskar brothers limited pumps  or
their  authorized representative.  The tenderer shall  submit  authorization letter in
prescribed  format  from  the  manufacturer  for  said  work  along  with  the  tender,
without which tender will be out rightly rejected.

And

B)The tenderer(s) in their own name should have satisfactorily executed the work of
similar nature BMC /Semi Govt. /Govt. /  Public Sector Organizations during last
seven (7)  years ending last day of  month previous to  the one in which bids are
invited  as  a  prime  Contractor  (or  as  a  nominated  sub-Contractor,  where  the
subcontract had involved similar nature of work as described in the scope of works
in  this  bid  document,  provided  further  that  all  other  qualification  criteria  are
satisfied)

a) Three similar completed works of similar nature each costing minimum of

Rs. 29,91,300/-.OR

b) Two similar completed works of similar nature each costing minimum of
Rs. 34,89,850/-.OR

c) One completed work of similar nature of minimum of Rs. 49,85,500/-

The value of executed works shall be brought to current costing level by
enhancing the actual value of work at compound rate of 10 % per Annam, calculated
from  the  date  of  completion  to  last  date  of  receipt  of  applications  for  tenders.
Tenderer shall upload documentary evidence for eligibility along with the tender.

1.2 Financial capacity:

Achieved an average annual financial turnover as certified by ‘Chartered Accountant’
equal to  Rs.  29,91,300/-. in  last three (3) financial years immediately preceding
the Financial Year in which bids are invited. The value of executed works shall be
brought to current costing level by enhancing the actual value of work at compound
rate of 10 % per annum; calculated from the date of completion to last date of receipt
of applications for tenders.

Documentary evidence shall be submitted.

1.3 Similar Experience:

 For assessing the technical capacity of Regular, Routine & Maintenance works;
the  similar  work  shall  mean  “Supply  of  pump  or  spares  or
SITC/Replacement/Refurbishment  of  pump to B.M.C. / Semi Govt.  / Govt.  /
Public Sector Organizations.

 Past  performance  certificates  (along  with  Purchase  order/work  order),
including  the  work  order  number  and  date,  cost  of  the  work,  contract
period, etc. shall be annexed by the bidder while submitting the offer.
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1.4  Bid Capacity: (Not Applicable for this tender)

    The bid capacity of the prospective bidders will be calculated as under:

    Assessed Available Bid Capacity = (A* N* 2 - B)

    Where,

 A = Maximum value of Civil Engineering works executed in any one year (year
means Financial year) during  the last five years  (updated to the price level of
the Financial year in which bids are received at a rate of 10% per year) taking
into account the completed as well as works in progress.

 N = Number of years prescribed for completion of the Project/Works, excluding
monsoon period, for which these bids are being invited. (E.g. 7 months = 7/12
year) For every intervening monsoon 0.33 shall be added to N.

 B  = Value  of  existing  commitments  (only  allotted  works)  on  the  last  date  of
submission of bids as per bidding document and on-going works to be completed
during the period of completion of the Project/Works for which these bids are
being invited.

 Note:  The statement showing the value of existing commitments and on-going
works as well as the stipulated period of completion remaining for each of the
works  listed  should  be  attached  along  with  certificates  duly  signed  by  the
Engineer-in Charge, not below the rank of an Executive Engineer or equivalent.

    Even though the bidders meet the above qualifying criteria, they are subject
to be disqualified if they have:

    -  made  misleading  or  false  representation  in  the  forms,  statements  and
attachments submitted in proof of the qualification requirements; and/or

    - Record for poor performance such as abandoning the works, not properly
completing the contract, inordinate delays in completion, litigation history,
or financial failures etc.

14



SECTION 3

DISCLAIMER

15



(This page is intentionally kept blank)

16



DISCLAIMER

The  information  contained  in  this  e-tender  document  or  provided  to

Applicant(s), whether verbally or in documentary or any other form, by or on behalf of the

BRIHANMUMBAI  MUNICIPAL  CORPORATION  (BMC),  hereafter  also  referred  as  “The

Authority “, or any of its employees or advisors, is provided to Applicant(s) on the terms

and conditions set out in this e-tender and such other terms and conditions subject to

which such information is provided.

This  e-tender  includes  statements,  which  reflect  various  assumptions  and

assessments arrived at  by the BRIHANMUMBAI MUNICIPAL CORPORATION (BMC) in

relation to the Project. Such assumptions, assessments and statements do not purport to

contain all the information that each Applicant may require. This e-tender may not be

appropriate for all persons, and it is not possible for the BRIHANMUMBAI MUNICIPAL

CORPORATION (BMC), its employees or advisors to consider the investment objectives,

financial situation and particular needs of each party who reads or uses this e-tender.

The assumptions, assessments, statements and information contained in this e-tender

may not be complete, accurate, adequate or correct. Each Applicant should therefore,

conduct its own investigations and analysis and should check the accuracy, adequacy,

correctness, reliability and completeness of the assumptions, assessments, statements

and  information  contained  in  this  e-tender  and  obtain  independent  advice  from

appropriate sources.

Information provided in this e-tender to the Applicant(s)  is  on a wide range  of

matters, some of which may depend upon interpretation of law. The information given is

not intended to be an exhaustive account of statutory requirements and should not be

regarded  as  a  complete  or  authoritative  statement  of  law.  The  BRIHANMUMBAI

MUNICIPAL CORPORATION (BMC) accepts no responsibility for the accuracy or otherwise

for any interpretation or opinion on law expressed here.

The  BRIHANMUMBAI  MUNICIPAL  CORPORATION  (BMC)  its  employees  and

advisors make no representation or warranty and shall have no liability to any person,

including any Applicant or Bidder, under any law, statute, rules or regulations or tort,

principles of restitution or unjust enrichment or otherwise for any loss, damages, cost or

expense  which  may  arise  from  or  be  incurred  or  suffered  on  account  of  anything

contained in this e-tender or otherwise, including the accuracy, adequacy, correctness,

completeness or reliability of the e-tender and any assessment, assumption, statement or

information contained therein or deemed to form part of this e-tender or arising in any
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way with  pre-qualification of  Applicants  for  participation in  the  Bidding Process.  The

BRIHANMUMBAI  MUNICIPAL  CORPORATION  (BMC)  also  accepts  no  liability  of  any

nature whether resulting from negligence or otherwise howsoever caused arising from

reliance of any Applicant upon the statements contained in this e-tender.

The  BRIHANMUMBAI  MUNICIPAL  CORPORATION  (BMC)  may,  in  its

absolute discretion but without being under any obligation to do so, update, amend or

supplement the information, assessment or assumptions contained in this e-tender.

The issue of this e-tender does not imply that the BRIHANMUMBAI MUNICIPAL

CORPORATION (BMC) is bound to select and short-list pre-qualified Applications for Bid

Stage or to appoint the selected Bidder or Concessionaire, as the case may be, for the

Project and the BRIHANMUMBAI MUNICIPAL CORPORATION (BMC) reserves the right to

reject all or any of the Applications or Bids without assigning any reasons whatsoever.

The Applicant shall bear all its costs associated with or relating to the preparation

and  submission  of  its  Application  including  but  not  limited  to  preparation,  copying,

postage,  delivery  fees,  expenses  associated  with  any demonstrations  or  presentations

which may be required by The BRIHANMUMBAI MUNICIPAL CORPORATION (BMC) or

any other costs incurred in connection with or relating to its Application. All such costs

and  expenses  will  remain  with  the  Applicant  and  the  BRIHANMUMBAI  MUNICIPAL

CORPORATION (BMC) shall not be liable in any manner whatsoever for the same or for

any other costs or other expenses incurred by an Applicant in preparation or submission

of the Application, regardless of the conduct or outcome of the Bidding Process.
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INTRODUCTION

1. Background:

The BRIHANMUMBAI MUNICIPAL CORPORATION (BMC) covers an area of 437.71 sq.kms.

with a population of 1.24 Crores as per census of 2011. The metropolis accounts major

portion of India’s  international trade and government’s  revenue, from being one of the

foremost centers of education, science and technological research and advancement.

The Mumbai Metropolis has historic tradition of strong civic activism dedicated to the

cause  of  a  better  life  for  all  its  citizens.  And  it’s  the  BRIHANMUMBAI  MUNICIPAL

CORPORATION (BMC), hereafter called the “corporation”, the primary agency responsible

for urban governance in Greater Mumbai.

BMC (The Authority) is one of the largest local self-governments in the Asian Continent. In

observance of historic traditions of strong civic activism, with the change in time and living

conditions to match with the urbanization, BMC has mainly focused in providing almost all

kinds of engineering services viz, Hydraulics, storm water drain, sewerage, water supply

projects, roads, bridges, solid waste management, and environmental services. Beside this,

the BMC is also providing dedicated services in various segments such as Health, Primary

Education as well as the construction and maintenance of Public Markets and Slaughter

Houses.

BMC is an organization having different  departments, right from engineering depts.  to

health  depts.  Moreover  we  have  other  dept.  like  education,  market,  fire  brigade  dept.,

Octroi  and other  such departments where  quite  a  good number  of  staff  members are

working.

Preamble:

 The Panjrapur Pumping Station has been developed in three Stages viz. Stage-I, II

& III under Water Supply Project in the year 1979, 1988 and 1997. There are total 23 Nos.

of  pumps  at  Panjrapur  Pumping  Station  and  at  a  time  maximum  16  pumps  are  in

operation  supplying  1365  MLD  water  to  Mumbai  city  Therefore  this  is  a  vital

installation of BMC.

In panjrapur pumping station at  Stage II, there are 7 Nos. of Pumps KBL make

horizontal split case type pumps were replaced by WSP department in the year 2019-

2020.  Out  of  this  7  pumps,  4  pumps  are  clockwise  rotation  pumps  and  3  are

anticlockwise rotation pumps. Normally maximum 5 pumps are running continuously as
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per the requirement. During overhauling work or major brake down the pump remains

out of service for longer period. Any brake down of other working pumps may hampered

the water supply to mumbai city. In order to ensure smooth water water supply it is

essential  to  keep  all  pumps  of  pumping  station  operationally  healthy.  Hence  it  is

necessary to have spare pump , which can be installed in place of pump to be overhauled

or brake down pump. Presently no spare pump is available for st-II pumping station.  So

it is necessary to procure one spare pump for st-II pumping station. 

     This  pumps are  having  mechanical  seals  for  sealing   between pump shaft  and

housing. Mechanical seal is a very costly and delicate item to replace, also skilled persons

are  required  to  replace  it.  The  gland packing  system for  pump shaft  sealing  is  cost

effective  over  the  mechanical  seal  type  sealing  system,  also  gland packing  are  easily

available and easy to assemble. This section is initiating the process of conversion of

mechanical seal system to gland packing system for shaft sealing of this pumps. St-I &

St-III pumps are already maintained with gland packing.
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E-TENDERING ONLINE SUBMISSION PROCESS

1 Thee-Tendering process of BMC is enabled through NIC s Mahatender Portal‟

https://mahatenders.gov.in/nicgep/app

2 All  the  tender  notices  including  e-Tender  notices  will  be  published  on  NIC’s

Mahatender Portal

https://mahatenders.gov.in/nicgep/app

3 All the information documents are published under the NIC’s Mahatender portal.

4 All the interested vendors are required to be registered with NIC’s Mahatender portal

for e-Tendering process. Vendors not registered with NIC’s Mahatender portal can

apply  online  by  clicking  the  link online  registration  section of  NIC’s  Mahatender

portal.

“https://mahatenders.gov.in/nicgep/app?component=%24WebHomeBorder.

%24WebRightMenu.%24  DirectLink&page=Home&service=direct&session=T”

5 Manual offers sent by post/Fax or in person will not be accepted against e-tenders

even if these are submitted on the Firm’s letter head and received in time. All such

manual offers shall be considered as invalid offers and shall be rejected summarily

without any consideration

6 Please read the tender document carefully “Instructions and Articles of Agreement”

for supply of general items. All documents that are required to be submitted as part

of  eligible  & technical  bid,  need to  be uploaded in the Packets provided for this

purpose and commercial bid need to be filled online.

7 This document (Instructions to vendors) and the 'Articles of Agreement' document

which  are  available  in  the  tender  document  make  part  of  all  tender  documents

unless stated otherwise in the tender document

8 Affixing of digital signature for the bid document while submitting the bid, shall be

deemed to mean acceptance of the terms and conditions contained in the tender

document as well as confirmation of the bid/bids offered by the vendor which shall

include acceptance of special Directions/ terms and conditions if any, incorporated

9 All the documents and data submitted by vendors online shall be digitally signed.

The system will prompt for digital signature certificate. It is mandatory for the

vendors willing to participate in tender process to procure digital signature certificate

of class-2/ class-3 and Company Type.

10 Certifying authorities (CA) in India. However, for the convenience of the vendors, a

team  from  one  of  the  certifying  authorities  is  made  available  to  help  them for

obtaining digital Signature certificates. Interested vendors may approach help desk

for details.
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11 The browser settings required for digitally signing the uploaded documents are listed

in the Link “Site Compatibility” available on Mahatender Portal

12 In order to participate in the tender process ,the registered vendors need to follow the

steps given inthe section “Guidelines for hassle free Bid submission” and “Bidders

Manual Kit-Open Source Software Link” available on Mahatender portal

a Open  the  e-Tendering  application  by  clicking  the  link  available  in  on

https://www.mahatenders.gov.in

b Make  the  Browser  Settings  as  per  the  guidance  available  in  “Site  Compatibility”

section.  Carry  out  the  necessary  settings  and  root  certificates  installation  as

mentioned in the document. Vendors to note that the computer user should have

administrative rights to the computer to be able to work with e-Tendering application

c Login to the application with your credentials and follow the instructions given in the

document “User Manual for Vendors- Bidding Process  which is available in the “For‟

Partners” section of Mahatender Portal.

d As per Circular no. CA/FRG/09 dtd. 04.10.2024, all the tenderers shall have to
pay the Tender fee with GST. To be paid online.

e Pay EMD and other charges, where applicable, as per the instructions given in the

Tender Notice and/or Tender Document.

f Upload the administrative & technical bid documents. System will prompt for digital

signature certificate while uploading the document.

g Ensure that documents are uploaded properly by downloading them after uploading.

h Submitting the commercial bid by filling in the values on the screen. All the inputs

given on this screen need to be digitally signed.

i The administrative, technical and commercial bids can be submitted only online on

or before the due date and due time mentioned for submission of bids.

j The bids can be modified till the end date and time for bid submission. However, if a

new version of a document is to be uploaded, please ensure to delete the old version.

k Ensure that bid is submitted by ensuring that the “status” of the bid in the initial

bids listing screen is “Bid submitted”.

13 Vendors should ensure to submit their bids well in advance before the due date and

due time. Vendors trying to submit the bid at last moment just before due date and

due time and failing to do so due to system problems at their end, internet problems,

User Id locking problems etc. shall note that no complaints in this regard will be

entertained.

14 It is the responsibility of the vendors to maintain their computers, which are used for

submitting  their  bids,  free  of  viruses,  all  types  of  malware  etc.  by  installing

appropriate  anti-virus  software  and  regularly  updating  the  same  with  virus  free
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signatures etc. Vendors should scan all the documents before uploading the same.

15 The administrative, technical and commercial evaluation documents will be available

for all the participating vendors after completion of the evaluation.

16 Additional  information can be  availed by referring to FAQs in the e-Procurement

section of Mahatender portal.

17 For any help, in the e-Tendering process, can be availed by dialing help-desk

number 022- 22046934/22837339 from 11.30 AM to 5.00 PM on all working days .

Email: support-eproc@nic.in

NOTE- Support will not be available on Public Holiday & Saturday-Sunday

SPECIAL NOTE:

In order to participate in the tender process , the registered vendors need to follow

the steps given in the section “ Guidelines for hassle free Bid submission” and “Bidders

Manual Kit - Open Source Software Link” available on Mahatender portal

For registration, enrolment for digital signature certificate & user manual,

please refer to respective links provided in e-tendering tab. The vendors can get

digital signature from anyone of the Certifying Authorities (CA’s) licensed by the

Controller  of  Certifying  Authorities  namely  Safes  crypt,  IDRBT,  National

Informatics Centre, TCS, Customs, MTNL, GNFC and e-Mudhra.
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SECTION 6

INSTRUCTIONS TO

APPLICANTS
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INSTRUCTIONS TO APPLICANTS

A) Scope of Application

The Authority wishes to receive Applications for Qualification in order to SELECT 

experienced and capable Applicants for the Bid Stage.

B) Eligibility of Applicants

The BRIHANMUMBAI MUNICIPAL CORPORATION (BMC) invites e-tender on “Item
rate” basis in Packet ‘A’,’B’ and ’C’ system for the aforementioned work from the tenderers
which  are repute,  multidisciplinary  engineering  organizations  i.e.  eminent  firm,
Proprietary/ Partnership Firms/ Private Limited Companies/ Public Limited Companies/
Companies who are vendors registered with the Brihanmumbai Municipal Corporation,
(BMC) inClass “ ...” as per old registration and Class “...” as per new registration and
from  the  tenderers  equivalent  and  superior  classes  registered  in  Central  or  State
Government/Semi Govt. Organization/Central or State Public Sector Undertakings, will
be allowed subject to condition that, the tenderers who are not registered with BMC will
have to apply for registering their firm within three months time period from the award of
contract,  otherwise  their  Bid  Security  i.e.  E.M.D.  (Earnest  Money  Deposit)  will  be
forfeited/recovered and an amount equal to Registration Fee of respective class will be
recovered as penalty.

To be eligible, an Applicant shall fulfill the following conditions of eligibility criteria:

For Regular, Routine and Maintenance Work.

1.1 Technical Capacity:

A) The tenderer shall be manufacturer of M/s Kirloskar brothers limited pumps  or
their  authorized representative.  The tenderer shall  submit  authorization letter in
prescribed  format  from  the  manufacturer  for  said  work  along  with  the  tender,
without which tender will be out rightly rejected.

And

B)The tenderer(s) in their own name should have satisfactorily executed the work of
similar nature BMC /Semi Govt. /Govt. /  Public Sector Organizations during last
seven (7)  years ending last day of month previous to the one in which bids are
invited  as  a  prime  Contractor  (or  as  a  nominated  sub-Contractor,  where  the
subcontract had involved similar nature of work as described in the scope of works
in  this  bid  document,  provided  further  that  all  other  qualification  criteria  are
satisfied)

a) Three similar completed works of similar nature each costing minimum of

Rs. 29,91,300/-.OR

b) Two similar completed works of similar nature each costing minimum of
Rs. 34,89,850/-.OR

30



c) One completed work of similar nature of minimum of Rs. 49,85,500/-

The value of executed works shall be brought to current costing level by
enhancing  the  actual  value  of  work  at  compound  rate  of  10  %  per  Annam,
calculated from the date  of completion to last  date  of  receipt  of  applications for
tenders. Tenderer shall upload documentary evidence for eligibility along with the
tender.

1.2 Financial capacity:

Achieved an average annual financial turnover as certified by ‘Chartered Accountant’
equal to  Rs.  29,91,300/-. in  last three (3) financial years immediately preceding
the Financial Year in which bids are invited. The value of executed works shall be
brought to current costing level by enhancing the actual value of work at compound
rate  of 10 % per annum; calculated from the date  of  completion to last  date of
receipt of applications for tenders.

Documentary evidence shall be submitted.

1.3 Similar Experience:

 For assessing the technical capacity of Regular, Routine & Maintenance works;
the  similar  work  shall  mean  “Supply  of  pump  or  spares  or
SITC/Replacement/Refurbishment  of pump  to B.M.C. / Semi Govt. / Govt. /
Public Sector Organizations.

 Past  performance  certificates  (along  with  Purchase  order/work  order),
including  the  work  order  number  and  date,  cost  of  the  work,  contract
period, etc. shall be annexed by the bidder while submitting the offer.

1.4  Bid Capacity: (Not Applicable for this tender)

    The bid capacity of the prospective bidders will be calculated as under:

    Assessed Available Bid Capacity = (A* N* 2 - B)

    Where,

 A = Maximum value of Civil Engineering works executed in any one year (year
means Financial year) during  the last five years  (updated to the price level of
the Financial year in which bids are received at a rate of 10% per year) taking
into account the completed as well as works in progress.

 N = Number of years prescribed for completion of the Project/Works, excluding
monsoon period, for which these bids are being invited. (E.g. 7 months = 7/12
year) For every intervening monsoon 0.33 shall be added to N.

 B  = Value  of  existing  commitments (only  allotted works)  on the  last  date  of
submission of bids as per bidding document and on-going works to be completed
during the period of completion of the Project/Works for which these bids are
being invited.

 Note:  The statement showing the value of existing commitments and on-going
works as well as the stipulated period of completion remaining for each of the
works  listed  should  be  attached  along  with  certificates  duly  signed  by  the
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Engineer-in Charge, not below the rank of an Executive Engineer or equivalent.

    Even  though  the  bidders  meet  the  above  qualifying  criteria,  they  are
subject to be disqualified if they have:

    -  made  misleading  or  false  representation  in  the  forms,  statements  and
attachments submitted in proof of the qualification requirements; and/or

    - Record for poor performance such as abandoning the works, not properly
completing the contract, inordinate delays in completion, litigation history,
or financial failures etc.

D. Equipment Capabilities as required for this work: ( Not applicable being a spares
supply )

a) Regular and Routine works: The successful bidder will make the arrangements of the
required equipment on the day of commencement or with respect to the progress of the work
in phases, as per the instructions of site in charge. The successful bidder and, to that effect
he will ensure commitment on an undertaking on Rs.500 stamp paper to be submitted along
with  the  Bid  in  Packet  B.  However,  this  condition  in  no  way shall  dilute  the  respective
condition in Registration Rules of BMC.

b) New and Original Works: The bidder should, undertake their own studies and fur-nish
with their bid, a detailed construction planning and methodology supported with assessment
study of requirements of equipment/plants & machineries to allow the employer to review
their  proposal.  The bidder will  ensure  his  commitment to  make the arrangements of  the
required equipment on the day of commencement or with respect to the progress of the work
in phases, as per the instructions of site in charge on an undertaking on Rs.500 stamp paper
to be submitted along with the Bid in Packet B. However, this condition in no way shall dilute
the respective condition in Registration Rules of BMC.

c)  Special  Works: The  concerned  Ch.Eng.  shall  enlist  the  equipments  in  the  tender
document justified for the project and ensure the capacity of the bidder for the same with the
approval of concerned AMC.

Note:

1. Bidders shall submit the undertaking for equipment capability and other un-

dertakings as such on a single Rs.500/- stamp paper.

2. Insistence of availability of equipments/plants at a particular distance from site should not
be made in the tender document.
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E.Technical Personnel ( Not applicable being a spares supply )

For fixing requirement of Technical staff as required for this work shall be as 

follows:-

Cost of work(Rs.
In Crores)

Requirement of Technical Staff Minimum

Experience (year)

Designation

Qualification Number

10 to 20
(Not

applicable)

i)Project Manager with 
degree in corresponding
discipline of 
Engineering

1 10 Principal
Technical

Representative

ii) Graduate Engineer 1 5 Technical
Representative

iii) Graduate Engineer
or
Diploma Engineer

2

2

2

5

Project/Site
Engineer and

Project Planning/
billing

Engineer

5 to10
(Not applicable)

i) Graduate Engineer 1 5 Principal
Technical

Representative

ii) Graduate Engineer
or
Diploma Engineer

2

2

2

5

Project/Site
Engineer
Engineer

More than 1.5 to 5

(Not applicable)

i) Graduate Engineer 1 5 Principal 
Technical 
Representative

ii) Graduate Engineer or

Diploma Engineer

1

1

2

5

Project/Site 
Engineer  Billing 
Engineer

Up to1.5 1. Graduate Engineer

or

2. Diploma Engineer

1

1

2

5

Principal 
Technical 
Representative

Project / Site 

Engineer / Billing 

Engineer

    Note:- 1. ‘Cost of work’ in table above shall mean the agreement amount of the work.

2. Rate of recovery in case of non-compliance of the clause be stipulated at fol-
lowing rate.

Sr. NO. Qualification Experience Rate of recovery
1 Project Manager with degree 10 Rs.30,000/- p.m.
2 Graduate Engineer 5 Rs.25,000/- p.m.
3 Graduate Engineer 2 Rs.15,000/- p.m.
4 Project / Site Engineer / Billing Engineer 5 Rs.15,000/- p.m.

F. TIME PERIOD OF THE PROJECT :
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Entire project should be completed and delivered within8 (Eight) months(IM) of time

from the  date  of  award  of  purchase  order.  The  time  allowed  for  carrying  out  the  work
(including monsoon) as entered in the Tender shall be strictly observed by the Contractor.
The work shall throughout the stipulated period of the Contract be proceeded with all due
diligence  as  time  being  deemed  to  be  the  essence  of  the  contract  on  the  part  of  the
Contractor. On failing to do so, the Contractor shall pay as compensation an amount which
shall be governed as per Clause - 84 of Standard General Conditions of Contract.

The Contractor should complete the work as per phase given below:

¼ of the work in .. ¼ of the time,

½ of the work in .. ½ of the time,

¾ of the work in .. ¾ of the time

Full of the work in .. Full of the time

Full Supply shall be completed in 8 (Eight) months(IM)

The program for completion of work shall be a part of the Contract Document in the
form of Bar Chart / GANTT Chart. The Contractor is supposed to carry out the work and
keep the progress as per Bar Chart/GANTT Chart. The Contractor shall complete the work as
per the Schedule given in the Contract and the programme submitted by the Contractor.

G. Contract Execution

All required documents for execution of the contract shall be submitted within 30
days from the date of issue of letter of acceptance. If the documents are not submitted
within the stipulated time a penalty of Rs 5000/- per day will be applicable to the
contractor. All contract documents need to be duly affixed with stamp duty properly signed
along with evidence/proof of payment of security/contract deposit within 30 days from the
date of letter of acceptance received by him.

H. If the amount of the Contract Deposit to be paid above is not paid within 30 days
from the date of issue of Letter of Acceptance, the Tender / Contractor already accepted shall
be considered as cancelled and legal steps be taken against the contractor for recovery of the
amounts.

I.  The amount of Security Deposit retained by the BMC shall be released after expiry
of period up to which the contractor has agreed to maintain the work in good order is over. In
the event of the contractor failing or neglecting to complete the rectification work within the
period up to which the contractor has agreed to maintain the work in good order, the amount
of security deposit retained by BMC shall be adjusted to-wards the excess cost incurred by
the Department on rectification work.

J. Action when whole of security deposit is forfeited:

In any case in which under any Clause of this contract, the contractor shall have
rendered himself liable to pay compensation amounting to the whole of this security deposit
whether paid in one sum or deducted by installments or in the case of abandonment of the
work owning to serious illness or death of the contractor or any other cause, the Engineer on
behalf of the Municipal Commissioner shall have power to adopt any of the following process,
as he may deem best suited to the interest of BMC -

(a) To rescind the contract (for which recession notice in writing to the contractor under the
head  of  Executive  Engineer  shall  be  conclusive  evidence)  and  in  that  case,  the  security
deposit of the contract shall stand forfeited and be absolutely at the disposal of BMC.
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(b) To carry out the work or any part of the work departmentally debiting the contractor with
the cost of the work, expenditure incurred on tools and plant, and charges on additional
supervisory staff including the cost of work-charged establishment employed for getting the
unexecuted part of the work completed and crediting him with the value of the work done
departmentally in all respects in the same manner and at the same rates as if it had been
carried out by the contractor under the terms of his contract.

The certificate of the Executive Engineer as to the costs and other allied expenses so incurred
and as to the value of the work so done departmentally shall be final and conclusive against
the contractor.

(c) To order that the work of the contractor be measured up and to take such part thereof as
shall be un-executed out of his hands, and to give it to another contractor to complete, in
which  case  all  expenses  incurred  on  advertisement  for  fixing  a  new contracting  agency,
additional supervisory staff including the cost of work charged establishment and the cost of
the work executed by the new contract agency will be debited to the contractor and the value
of the work done or executed through the new contractor shall be credited to the contractor in
all respects and in the same manner and at the same rates as if it had been carried out by
the contractor under the terms of his contract. The certificate of the Executive Engineer as to
all the cost of the work and other expenses incurred as aforesaid for or in getting the un-
executed work done by the new contractor and as to the value of the work so done shall be
final and conclusive against the contractor.

In case the contract shall be rescinded under Clause (a) above, the contractor shall not be
entitled to recover or be paid any sum for any work therefor actually performed by him under
this  contract  unless  and until  the  Executive  Engineer  shall  have  certified  in  writing  the
performance of such work and the amount payable to him in respect thereof and he shall
only be entitled to be paid the amount so certified.  In the event of either of the courses
referred to in Clause (b) or (c) being adopted and the cost of the work executed departmentally
or through a new contractor and other allied expenses exceeding the value of such work
credited to the contractors amount of excess shall be deducted from any money due to the
contractor, by BMC under the contract or otherwise, howsoever, or from his security deposit
or the sale proceeds thereof provided, however, the contractor shall have no claim against
BMC even if the certified value of the work done departmentally or through a new contractor
exceeds the certified cost of such work and allied expenses, provided always that whichever of
the three courses mentioned in clauses (a), (b) or (c) is adopted by the Executive Engineer, the
contractor shall have no claim to compensation for any loss sustained by him by reason of
his having purchase or procured any materials or entered in to any engagements or made any
advance on account of or with a view to the execution of the work or the performance of the
contract.

K. Contract may be rescinded and security deposit forfeited for bribing a public officer
or if contractor becomes insolvent

If  the  contractor  assigns  or  sublets  his  contracts  or  attempt  so  to  do,  or  become
insolvent or commence any proceeding to get  himself  adjudicated and insolvent or make any
composition with his creditors,  or attempt so to do or if  bribe, gratuity,  gift,  loan,  perquisite,
reward or advantage, pecuniary or otherwise, shall either directly or indirectly be given promised
or offered by the contractor or any of his servants or agents through any public officer, or person
in the employ of BMC/Govt. in any way relating to his office or employment, or if any such officer
or person shall become in any way directly or indirectly interested in the contract the Engineer In-
charge may thereupon, by notice in writing rescind the contract and the Security Deposit of the
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Contractor shall thereupon stand forfeited and be absolutely at the disposal of BMC and the same
consequences shall ensure as if the contract had been rescinded under above clause J hereof; and
in addition the  contractor  shall  not  be  entitled  to  recover  or  be  paid  for  any work therefore
actually performed under the contract.

Submission of Tenders

PACKET – A

The Packet ‘A’ shall contain scanned certified copies of the following documents

Scrutiny of this packet will  be done strictly with reference to only the scanned copies of

Documents uploaded online in packet ‘A’

a) Valid BMC Registration Certificate (Not applicable since this tender is for pure supply

items.)

b) Valid Bank Solvency Certificate of Minimum Solvency amount of Rs. 8 lakhs as governed

by Registration Rules in force for respective Class of Contractor M&E works.

c) A document in support of Registration under Maharashtra GST Act 2017. GST Registration

Certificate in Maharashtra. Those not registered in Maharashtra shall submit an undertaking

to  the  effect  that  if  they  are  successful  tenderer,  they  shall  submit  GST  Registration

Certificate in Maharashtra within 15 days of issue of work order, failing which payment for

the work executed will not be released.

d)  Certified copies of  valid 'PAN'  documents and photographs of  the individuals,  owners,

Karta of Hindu undivided Family, firms, private limited companies, registered co-operative

societies, partners of partnership firms and at least two Directors, if number of Directors are

more than two in case of Private Limited Companies, as the case may be. However, in case of

Public Limited companies, Semi Government Undertakings, Government Undertakings, no

'PAN' documents will be insisted.

e) Latest Partnership Deed in case of Partnership firm duly registered with Chief Accountant

(Treasury) / C.A.(WSSD) of BMC.

f) No litigation history undertaking.

The bidders shall categorically provide their valid Email-ID in packet ‘A’.

NOTE:

If the tenderer(s) withdraw tender offer during the tender validity period, his entire

E.M.D shall be forfeited.

 If it is found that the tenderer has not submitted required documents in Packet “A”

then,  the shortfalls  will  be communicated to the tenderer  through e-mail  only  and

compliance required to be made within a time period of three working days otherwise

they will be treated as non-responsive.
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PACKET – B

The Packet ‘B’ shall contain scanned certified copies of the following documents –

a) The list  of  similar type of works as stated in eligibility criteria successfully completed

during the last 7 years in prescribed proforma, in the role of prime contractor. Information

furnished in the prescribed proforma (Proforma – I) shall be supported by the certificate duly

self-attested. Documents stating that it has successfully completed during the last 7 years at

least one contract of similar works as stated in eligibility criteria.

b)  Annual financial  turnover for preceding three financial  years as certified by Chartered

Accountant preceding the Financial Year in which bids are invited. Copies of Applicants duly

audited balance sheet and profit and loss account for the preceding three financial years

preceding the Financial Year in which bids are invited.(Proforma II)

c)unencumbered  assets,  lines  of  credit  and  other  financial  means  (independent  of  any

contractual advance payment) sufficient to meet the construction cash flow requirements for

the subject contract in the event of stoppage, start-up, or other delay in payment, of the

minimum 15% of the cost of the work tendered for, net of the tenderer's commitment of other

contracts  (Certificate  from  Bankers  /  C.A./Financial  Institution  shall  be  accepted  as  a

evidence).( Not applicable )

d)The  bidder  shall  give  undertaking  on  Rs  500/-stamp  paper  that  it  is  his/their  sole

responsibility to arrange the required machineries either owned/on lease or hire basis, at site

before start of the work.( Not applicable )

i)Regular and Routine works:  The successful bidder shall make the arrangements of the

required equipments on the day of commencement or with respect to the progress of the work

in phases, as per the instruction of site in charge. The successful bidder and to that effect he

will ensure commitment on an undertaking on Rs. 500/- stamp paper to be submitted along

with  the  bid  in  Packet  B.  However,  this  condition  in  no  way shall  dilute  the  respective

conditions in Registration Rules of BMC.

Note:

Insistence of availability of equipments / plants at a particular distance from site should not

be made in the tender document.

ii) New and Original Works: The bidder should, undertake their own studies and furnish with
their  bid,  a  detailed construction planning  and methodology  sup-ported with  assessment
study of requirements of equipment/plants & machineries to allow the employer to review
their proposal. The bidder shall ensure his com-mitment to make the arrangements of the
required equipment on the day of com-mencement or with respect to the progress of the work
in phases, as per the in-structions of site  in charge on an undertaking on Rs.500 stamp
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paper to be sub-mitted along with the Bid in Packet B. However, this condition in no way
shall dilute the respective condition in Registration Rules of BMC

iii)  Special  Works:  The  concerned  Ch.Eng.  shall  enlist  the  equipments  in  the  tender
document justified for the project and ensure the capacity of the bidder for the same with the
approval of concerned AMC.

Note:

Insistence of availability of equipments/plants at a particular distance from site should not
be made in the tender document

iv)Details of works in hand (Proforma VI-A & VI-B) (original), along with copies of work orders

& attested copies of percentage of works completed or part thereof.

v) Statement showing assessed available Bid Capacity

vi) The undertaking of Rs.500/- stamp paper as per the proforma annexed in ‘‘Annexure A,

B & C’ and for Best price.  

Note: Bidders shall submit the undertaking for equipment capability and other undertakings

as such on a single Rs.500/- stamp paper.

vii) The tenderer shall upload work plan as per the following outline:

1.  GANTT chart/ PERT/ CPM chart showing the completion of work within prescribed

time period, considering major activities.

2.   Organizational set up envisaged by the contractors.(Not applicable)

3.Plant & equipment proposed to be deployed for this work. (Not applicable)

4.A note on how the whole work will be carried out (work plan including methodology).

(Not applicable)

5.   Quality management plan. (Not applicable)

6.   All the activities included in the Scope of Work shall be covered in the work plan. (Not

applicable)

viii)The  tenderer  shall  submit  the  undertaking  stating  that  he  will  submit  license

certification from office  of  labour  commissioner  after  issue  of  work order  and before

commencing the work if  the work is  allotted to him .(  The undertaking on Rs.500/-

stamp paper) (Not applicable)

ix) The  irrevocable  undertaking  on  Rs.500/-  stamp  paper  as  per  the  proforma

annexed in ‘Annexure- F’.

e)  Copy of  Manufacturer's  authorization certificate  as  per  attached format  in draft

tender for authorized representative who is tenderer. 

Note:

i. The Electrical / Mechanical work shall be got carried out by the civil contractors 
through the contractors registered with BMC. in Electrical Category. Information about 
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the registered contractors shall be obtained from the office of the Ch.E. (M&E)/ E.E. 
(Monitoring & Registration Cell). Attested scanned copy of the valid registration certificate
in Electrical Category shall be uploaded with the tender along with the undertaking from 
the registered Electrical Contractor stating his willingness to carry out the tender work.

ii. The successful bidder shall submit valid registration certificate under E.S.I.C., Act 1948, if
the  tenderer  has  more  than  10  employees  /persons  on  his  establishment  (in  case  of
production by use of energy) and 20 employees/persons on his establishment (in case of
production  without  use  of  energy)  to  BMC  as  and  when  demanded.  In  case  of  less
employees/persons  mentioned  above  then  the  successful  bidder  has  to  submit  an
undertaking to that effect on Rs. 200 stamp paper as per circular u/no. CA/FRD/I/65 of
30.03.2013.

iii. The successful bidder shall submit valid registration certificate under E.P.F. & M.P., Act
1952, if tenderer has more than 20 employees/persons on his establishment, to BMC as and
when demanded.  In case  if  the  successful  bidder has less  employees/persons mentioned
above then the successful bidder has to submit an undertaking to that effect on Rs. 200
stamp paper as per circular u/no. CA/FRD/I/44 of 04.01.2013.

Note:

If it is found that the tenderer has not submitted required documents in Packet “B”
then,  the shortfalls  will  be communicated to the tenderer  through e-mail  only  and
compliance required to be made within a time period of three working days otherwise
they will be treated as non-responsive.

Packet- C

Tenderer shall submit the price bid in packet 'C' by filling data in 'Financial' Packet
during the submission of the bid.  The tenderer shall quote inclusive of all taxes other
than GST (Excluding GST), Levies, Duties, Cess, etc as applicable at the time of bid
submission. GST as applicable shall be paid separately on submission of bills/invoice.

Tax

The  tenderer  shall  quote  inclusive  of  all  taxes  other  than  GST  (Excluding  GST),  Levies,
Duties, Cess, etc as applicable at the time of bid submission. GST as applicable shall be paid
separately  on submission of  bills/invoice.  Input  Tax Credit  of  GST as available  with  the
bidder will not be claim separately by BMC. However, while quoting the rates benefit of Input
Tax Credit or Exemption shall be passed on to the BMC by way of equivalent reduction in
quoted  price.  “As  per  CA/Finance/Project/City/17  dtd  06.09.2017  “Chapter  XXI-
Miscellaneous section 171(1) of GST Act, 2017 governs the ‘Anti Profiting Measure’ (APM). As
per the provision of this section, ‘Any reduction in rate of tax on any supply of goods or
services or the benefit  of  input  tax credit  shall  be  passed on to  the  recipient  by way of
commensurate reduction in process.’ Accordingly, the contractor should pass on the complete
benefit accruing to him on account of reduced tax rate or additional input tax credit, to BMC.
Further, all the provisions of GST Act will be applicable to the Tender

BID SECURITY OR EMD
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 The Bidder shall furnish, as part of the Bid, Bid Security/EMD, in the amount specified in
the Bid Data Sheet. This bid security shall be in favor of the authority mentioned in the Bid
Data Sheet and shall be valid till the validity of the bid.

 The tenderers shall pay the EMD online instead paying the EMD at any of the CFC centres
in BMC Ward Offices.

 Any bid not accompanied by an acceptable Bid Security and not secured as indicated in
sub-clause mentioned above, shall be rejected by the Employer as non-responsive.

 The Bid Security of the successful Bidder will be discharged when the Bidder has signed
the Agreement and furnished the required Security Deposits.

 The Bid Security/ EMD and ASD of L-2 and other higher bidders (L-3, L-4 etc.) shall be
refunded  immediately after opening of financial bid.

 In case, the successful bidder becomes non responsive or successful bidder withdraws the
bid or is unwilling to extend the bid validity period, in such circumstances, if L-2 bidder is
agreeable to extend the bid validity period and ready to deposit the requisite amount of bid
security/ EMD and ASD to the department within the stipulated time period i.e. 15 days, The
department will process further as per normal procedure.

 The Bid Security may be forfeited:

a) if the Bidder withdraws the Bid after bid opening (opening of technical qualification part of
the bid during the period of Bid validity;

b) in the case of a successful Bidder, if the Bidder fails within the specified time limit to:

i. sign the Agreement; and/or

ii. Furnish the required Security Deposits.

1. The cases wherein if the shortfalls are not complied by a contractor, will be informed to
Registration and Monitoring Cell. Such non-submission of documents will be considered as
‘Intentional Avoidance’ and if three or more cases in 12 months are re-ported, shall be viewed
seriously and disciplinary action against the defaulters such as banning/de-registration, etc.
shall be taken by the registration cell with due approval of the concerned AMC.

2. If non-responsive; If the bidder is found non-responsive after scrutiny of packet ‘A’/‘B’, in
such circumstances, the bidder will be made non-responsive and financial packet ‘C’ of non-
responsive bidder will not be opened. However there will not be any forfeiture of EMD.

Note:

i)  Curable Defect shall mean shortfalls in submission such as:

a. Non-submission of following documents,

i. Valid Registration Certificate

ii. Valid Bank Solvency

iii. GST Certificate

iv. Certified Copies of PAN documents and photographs of individuals, owners, etc

v. Partnership Deed and any other documents

vi. Undertakings as mentioned in the tender document.

b. Wrong calculation of Bid Capacity, (deleted and move to Non currable defect as per
circular no.CHE/BM/019919/II dt. 07.01.2019).
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c. No proper submission of experience certificates and other documents, etc.(deleted
and  move  to  Non  currable  defect   as  per  circular  no.CHE/BM/019919/II  dt.
07.01.2019).

Note:-  In Packet 'A' as well as packet B, 02 nos. Of shortfall in curable defect will be
allowed & 2 % EMD will be forfeited for each shortfall thereafter.

Shortfalls:  Maximum 5 shortfalls of curable defects shall  be allowed and in case,
curable defects are not compiled by bidder within given time period, the bidder shall be
treated as Non-Responsive & such cases will be informed to Registration and Monitoring
Cell Such non-submission of documents will be considered as Intentional Avoidance' and
if  three  or  more  cases  in  12  months  are  reported,  shall  be  viewed  seriously  and
disciplinary action against the defaulters such as banning/de-registration, etc. shall be
taken  by  Registration  Cell  with  due  approval  of  the  concerned  AMC.
( CA/Finance/Project/19 dt 04.03.2024)

ii) Non-curable Defect shall mean

a. In-adequate submission of EMD/ASD amount,

b. In-adequacy of technical and financial capacity with respect to Eligibility criteria as
stipulated in the tender.

c.  Wrong calculation of Bid Capacity (Not Applicable).

d.   No proper submission of experience certificates and other documents, etc.

BID VALIDITY  Bids shall remain valid for a period of not less than one eighty (180)
days after the deadline date for bid submission specified in Bid Data Sheet. A bid valid
for a shorter period shall be rejected by the Employer as non-responsive.

 In exceptional circumstances, prior to expiry of the original time limit, the Employer may
request that the bidders may extend the period of validity for a specified additional period.
The request and the bidders’ responses shall be made in writing or by cable. A bidder may
refuse the request without forfeiting his Bid Security. A bidder agreeing to the request will not
be required or permitted to modify his bid, but will be required to extend the validity of his
bid security for a period of the extension.

DEFECT LIABILITY PERIOD

 The Contractor is expected to carry out the construction work in Workmen like manner so
as  to  meet  the  requirement  and  specification  for  the  project.  It  is  expected  that  the
Workmanship  and  materials  will  be  reasonably  fit  for  the  purpose  for  which  they  are
required.

 Defects or defective work is where standard and quality of workmanship and materials as
specified in the contract is deficient. Defect is defined as a failure of the completed project to
satisfy the express or implied quality or quantity obligations of the construction contract.
Defective construction works are as the works which fail short of complying with the express
descriptions or requirements of the contract, especially any drawings or specifications with
any  implied  terms  and  conditions  as  to  its  quality,  workmanship,  durability,  aesthetic,
performance or design. Defects in construction projects  are attributable to various reasons.

 Some of the defects are structural defects results in cracks or collapse of faulty defective
plumbing, inadequate or faulty drainage system, inadequate or faulty ventilation, cooling or
heating systems, inadequate fire systems etc. The defects could be various on accounts of
different reasons for variety of the projects.
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 The Engineering In charge / Project Officer shall issue the practical completion certificate
for the project. During the Defect Liability Period which commences on completion of the
work, the Engineering In charge shall inform or the contractor is expected to be informed of
any  defective  works  by  the  Employer’s  representative  of  the  defects  and  make  good  at
contractor’s cost with an intention of giving opportunity to the contractor of making good the
defects appeared during that period. It is the contractor’s obligation under the contract to
rectify the defects that appear during Defect Liability Period and the contractor shall within a
reasonable time after receipt of such instructions comply with the same at his own cost. The
Engineering In charge/Project Officer shall issue a certificate to that effect and completion of
making good defects shall be deemed for all the purpose of this contract to have taken place
on the day named in such defect liability certificate.

 If defective work or workmanship or design have been knowingly covered-up or conceived
so as to constitute fraud, commencement of the Defect Liability Period may be delayed. The
decided period may be delayed until discoveractually occurs on at least the defect could have
been discovered with reasonable diligence, whichever is earlier.

The DLP for this work shall be 3 years.

 Also, in case of defect, the Engineer shall give notice to the Contractor of any Defects before
the end of the Defects Liability Period, which begins at. The Defects Liability Period shall be
extended for as long as Defects remain to be corrected. Every time notice of Defect/Defects is
given, the Contractor shall correct the notified Defect/Defects within the duration of time
specified by the Engineer’s notice. The Engineer may issue notice to the Contractor to carry
out removal of  defects or deficiencies, if  any, noticed in his inspection, or brought to his
notice. The Contractor shall remove the defects and deficiencies within the period specified in
the notice and submit to the Engineer a compliance report.

 It is the Completion Stage when the contractor has completed all of the works and fixed all
of the defects that were on the list of issue by Engineer-in-charge. When this happens, the
engineer must issue a ‘Certificate of Completion’. On the issue of ‘Certificate of Completion’,
the ‘Defect Liability Period ‘starts. The contractor also must issue a ‘Certificate statement’ as
an acknowledgment to the engineer not later than 14 days after the ‘Certificate of Completion’
has been issued. During the ‘Defect Liability Period’, the contractor has to obey all written
instructions from the engineer to carryout repairs and fix any defects which appear in the
Permanent Works. If the contractor does not ,due to his own faults finish the repair works or
fix the defects by the end of ‘Defect Liability Period’, the ‘Defect Liability Period’ will continue
until all works instructed by engineer is done.

During  the  Defects  Liability  Period  (DLP),  the  completed  work  shall  be  periodically
inspected by the site staff along with the contractor and defects noticed, if any shall be
got  rectified immediately from the  contractor  as per  provision of  contract.  The above
compliance report shall be mandatory prerequisite before releasing the deposit/retention
money  of  the  work.  The  concern  Account  Officer  shall  confirm  in  this  regards.
Alternatively, the inspection of DLP roads during DLP period can also be entrusted to
contractor’s  engineer  and  modality  can  be  decided  by  the  user  department  and
accordingly, there can be tender condition.
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SECURITY DEPOSIT AND PERFORMANCE GUARANTEE

A. Security Deposit

The security deposit shall mean and comprise of

I) Contract Deposit and

II) Retention Money.

I) Contract Deposit – The successful tender, here after referred to as the contractor shall pay
an amount equal to two (2) percent of the contract sum shall be paid within thirty days from
the date of issue of letter of acceptance.

The successful tender, here after referred to as the contractor shall pay an amount equal to
two (2) percent of the contract sum shall be paid within thirty days from the date of issue of
letter of acceptance. The said contract deposit shall be paid in the form of Demand Draft
(D.D.) only

II) Retention Money –– The retention money equal to 15.00% of the Contract

Sum will  be  recovered  from the  contractors  every  bill  i.e.interim/running/final  bill.  The
clause of retention money will not beapplicable M & E Department.

III)  Additional  Security  Deposit  (ASD) :  -  (Applicable  only  for  Percentage  Rate
tender)

The Additional Security Deposit shall be applicable as under:

Rebate quoted by contractor ASD Applicable

Up to 12 %  Rebate No ASD

Rebate above 12.00 %  on estimated cost At 2.00% of Estimated cost for each %  rebate &
part thereof, in D. D. only

The bidders shall submit the ASD as applicable in the form of Demand Draft, which is to be
submitted during office hours minimum one day before opening of packet ‘C’  to respective
Head Clerk (Expenditure) of the Engineer in-charge of the HE Division in sealed envelope. If
ASD is not applicable then the bidders shall submit sealed envelope mentioning on their letter
head ‘ASD is not applicable’.

If the bidders fails to submit the sealed envelope as mentioned above at least one day
before  opening  of  packet  ‘C’  within  office  hours  then  the  EMD of  the  respective
bidders will  be forfeited and the company with their  Directors/Partners and other
companies  with  the  said  Directors  /  Partners   will  be  further  debarred  from any
tendering process for the period of at least 2 years

B.Performance  Guarantee  (Not Applicable)

The successful tenderer, here after referred to as the contractor shall pay

amount in the form of “Performance Guarantee” at different rates for different

slabs as stated below:

Offer PG applicable %

For premium, at par and

rebate less 0 to 12%

PG= 0.92% x contract sum applicable for rebate upto
12%

For rebate of 12.01% and more P.G. = {0.92% x contract sum applicable for rebate of
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12%} +(X) x contract sum where

X= percentage rebate quoted more than 12%

Note: Contract sum shall mean amount after application of rebate/premium as quoted
by the contractor with contingencies only and excluding price variation.Note: Contract
sum shall mean amount after application of rebate/premium as quoted by the contractor
with contingencies only and excluding price variation.

The PG shall be paid in one the following forms.

I)   Cash (In case guarantee amount is less than Rs.10,000/-

II)  Demand Draft (In case guarantee amount is less than Rs.1,00,000/-)

III) Government securities

IV) Fixed Deposit Receipts (FDR) of a Schedule Bank.

V) An electronically issued irrevocable bank guarantee bond of any Schedule bank or f in the
prescribed form given in Annexure.

Performance  Guarantee  is  applicable  over  and  above  the  clause  of  Security  Deposit.
Performance Guarantee will have to be paid & shall be valid till the defect liability period or
finalization of final bill whichever is later.

This deposit will be allowed in the form of I to V as mentioned above and shall be paid
within 15 days after receipt of Letter of Acceptance.

C. Refund of Security Deposit

I. Refund of Contract Deposit

The Contract Deposit shall be released within 30 days after completion of 3rd year of DLP (in
case of 5 years DLP) and after issue of ‘Defect Liability Certificate’ (in case of 1 or 2 or 3 years
DLP) subject to no recoveries are pending against the said work, provided that the Engineer is
satisfied that there is no demand outstanding against the Contractor. No claim shall be made
against the Balance Contract Deposit after the issue of Defects Liability Certificate.

II. Refund of Performance Guarantee

The  Deposit  on  account  of  performance  guarantee  shall  be  released  within  30  days  of
completion of Defects Liability Certificate subject finalization of final bill whichever is later
and no recoveries are pending against the said work, provided that the Engineer is satisfied
that there is no demand outstanding against the Contractor.

*Note:

a) It shall be clearly mentioned that the BG shall be applicable for individual work/contract
and clubbing  of  various contracts  of  the  said contractor  will  not  be  allowed.  In case of
obtaining Bank Guarantee,  it  is  necessary to mention that  the same shall  be valid
further 6 months from the completion of defect liability period/ warranty period.

b)    It shall be the responsibility of the bidder to keep the submitted B.G. “VALID” for the
stipulated time period in the tender & in case of its expiry it will attract penalization.

c) Bank Guarantee should be issued by way of General Undertaking and Guarantee issued
on behalf of the Contractor by any of the Nationalized or Scheduled banks or branches of
foreign  banks  operating  under  Reserve  Bank  of  India  regulations  located  in  Mumbai
uptoVirar&Kalyan. List of approved Banks is appended at the end of Instructions to Bidders
(ITB). The Bank Guarantee issued by branches of approved Banks beyond Kalyan and Virar
can be  accepted only  if  the  said  Bank Guarantee is  countersigned by  the  Manager  of  a
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Regional  Branch of  the same bank within the Mumbai  City Limit  categorically  endorsing
thereon that the said Bank Guarantee is binding on the endorsing Branch of the Bank or the
Bank itself within Mumbai Limits and is liable to be enforced against the said Branch of the
Bank or the bank itself in case of default by the Contractors furnishing the Bank Guarantee.
The Bank Guarantee shall be renewed as and when required and/or directed from time to
time until the Contractor has executed and completed the works and remedied any defects
therein.

III)  Refund of  Additional  Security  Deposit  (Applicable  only  for  Percentage Rate
tender)

One-half  (50  %  )  of  the  additional  security  deposited  (ASD)  shall  be  released  after  th
completion of 50% financial progress of the work. The balanced ASD shall be released within
30 days of issue of ‘Certificate of Completion’ with respect to the whole of the Works. In the
event the Engineer issues a Taking-over Certificate for a section or part of the Permanent
Works,  only  such  proposition  thereof  as  the  Engineer  determines  (having  regard  to  the
relative value of such section or part of the Works) shall be considered by the Engineer for
Refund of ASD to the contractor.

D Legal + Stationary Charges: (As per applicable circular)

Successful tender shall pay the Legal Charges +Stationary charges as per  Circular no 26206
dated 31.08.2023 of legal dept  (effective from 01.04.2023 to 31.03.2024), additional 18 %
GST will be applicable. Pl note that Latest & effective circular of Legal & stationery charges in
force will be applicable and accordingly the charges will be taken

Sr.
No.

Contract Value in Rs. Legal & Stationery Charges in Rs.

1 Upto to Rs. 50,000/- Nil

2 From 50,001/- to 1,00,00,000/-
0.10% of contract cost , round to the

next 100 + 18 % GST( minimum 1000/-
& maximum 10000/- + 18 % GST)

3
From 1,00,00,001/-- to 
10,00,00,000/-

contract value  Upto1,00,00,000/- Rs.
10000/- plus 0.05% of contract cost

above 1,00,00,001/- round to the next
100 + 18 % GST

The tenderers are requested to note that stationary charges as given in the table above will be
recovered from the successful tenderer for supply of requisite prescribed forms for preparing
certificate bills in respect of the work.

E.   Stamp Duty: - It shall be incumbent on the successful tenderer to pay stamp duty on the
contract.

As per the provision made in Article 63, Schedule I of Bombay Stamp Act 1958, stamp duty is
payable  for  “works  contract”  that  is  to  say,  a  contract  for  works and labour or  services
involving  transfer  of  property  in  goods  (whether  as  goods  or  in  some  other  form)  in  its
execution and includes a sub-contract, as under :

Work Contract Stamp Duty from 14.10.2024
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a) Up  to Rs. 5 lakhs Rs. 500/-

b) Where it exceeds rupees Five
lakhs

Rs 500/- + 0.3% of the amount above rupees
Five lakhs  subject to maximum of rupees

twenty five lakhs.

F.  Stamp duty on Bank Guarantee : As per article 54 read with 40 (b) of stamp duty act,
stamp duty of  0.5% will be applicable to the all bank guarantee submitted also which are
required to be renewed after expiry of time period.

It shall be incumbent on the successful tenderer to pay stamp duty on the contract.

i. As per the provision made in Article 63, Schedule I of Bombay Stamp Act 1958, stamp
duties payable for “works contract” that is to say, a contract for works and labour or services
involving  transfer  of  property  in  goods  (whether  as  goods  or  in  some  other  form)  in  its
execution and includes a sub-contract, as under :

ii. The successful bidder shall enter into a contract agreement with B.M.C. within 30 days
from the date of issue of Work Order and the same should be adjudicated for payment of
Stamp Duty by the successful bidder.

iii. Further shortfall if any, in amount of stamp duty paid as against prescribed amount for
the documents executed in Mumbai City & Mumbai Suburban District be  recovered  from
the concerned work contractors and to deposit the deficit or unpaid Stamp  Duty  and
penalty by two separate Demand Draft or Pay Order in favour of “Superintendent of Stamp,
Mumbai” within 15 days from intimation thereof.

iv. All legal charges and incidental expenses in this respect shall be borne and paid by the
successful tenderer.

IMPORTANT DIRECTIONS

1.  All  the  information  uploaded  shall  be  supported  by  the  corroborative  documents  in
absence of which the information uploaded will be considered as baseless and not accepted
for qualification criteria. All the documents shall be uploaded with proper pagination. The
page No. shall be properly mentioned in the relevant places.

The information shall be uploaded in the sequence as asked for with proper indexing etc. The
Bidder shall be fully responsible for the correctness of the information uploaded by him.

2. Applicants/Bidders shall refer www.mahatenders.gov.in for ‘Bidders Manual Kit’ - Open
Source Software Link. The detail guidelines for creation and submission of bid are available
in the referred document.

Any queries or request for additional information concerning this TENDER shall be submitted
by e-mail to at the address of  eemnepjppc.he@mcgm.gov.in of the office of Dy.H.E.(PPC).
The  subject  shall  clearly  bear  the  Tender  identification/  title:  "Queries/  Request  for
Additional Information. Any changes in mail ID will be intimated on the portal.

3. In case of Equal quoted cost of lowest bidders (L1), the allotment of work shall be done by
giving 48 hrs (2 working days) from the day of opening of packet C on same BID-Document
number for re-quoting and such development needs to done by IT department in BMC’s SRM
system. Till such development is made; ‘Sealed Bids’ shall be called from the bidders quoting
the same rates i.e. L1.

In case of equal quoted cost of lowest bidders is obtained even after requoting, then the
successful bidder will be decided by lottery system by H.E.
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Also,  the  Performance  Guarantee  shall  be  paid  in  15  days  after  receipt  of  Letter  of
Acceptance.
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SECTION 7

SCOPE OF WORK

(As given in Section 10)
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SECTION 8

BILL OF QUANTITIES
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BRIHANMUMBAI MUNICIPAL CORPORATION

Hydraulic Engineer’s Department

Sub:- Supply of 113.6MLD capacity KBL make spare pump for Stage-
II at Panjrapur Pumping Station.

BILL OF QUANTITIES

Sr.No. Description
Qty

Unit

Rate in INR

(exclusive of GST)

Amount in INR

(exclusive of GST)

1 Supply of 113.6MLD capacity 

KBL  make  pump  (Model 

24UPH3(M3)DV).

1 Nos

Total

Note: 

1.  This “Bill of Quantities and Rates” is for information purpose only. The Tenderer

shall not fill & upload price bid here otherwise the Tender shal be out rightly rejected.

This page need not be uploaded. 

 2. Tenderer shall fill the prices online in packet 'B' Financial Cover of the bid.

      3. The Tenderer shall quote inclusive of all taxes other than GST (Excluding

        GST), Levies, Duties, Cess etc as applicable at the time of bid submission. GST as

        applicable shall be paid separately on submission of bills/invoice.

    4.The full description can be referred to this page.
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SECTION-09.

GENERAL CONDITIONS OF CONTRACT
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General Conditions of Contract

A. General

1. Definitions

1.1 Terms which are defined in the Contract Data are not also defined in the Conditions of
Contract but keep their defined meanings. Capital initials are used to identify defined terms.

The “Contract” shall mean the tender and acceptance thereof and the formal agreement if
any, executed between the Contractor, Commissioner and the Corporation together with the
documents referred to therein including these conditions and appendices and any special
conditions,  the  specifications,  designs,  drawings,  price  schedules,  bills  of  quantities  and
schedule of rates. All these documents taken together shall be deemed to form one Contract
and shall be complementary to one another.

The  Contract  Data  defines  the  documents  and  other  information  which  comprise  the
Contract.

The “Contractor”  shall mean the individual or firm or company whether incorporated or
not,  whose  tender  has  been  accepted  by  the  employer  and  the  legal  successor  of  the
individual or firm or company, but not (except with the consent of the Employer) any assignee
of such person.

The Bidder  is a person or corporate body who has desired to submit Bid to carry out the
Works, including routine maintenance till the tender process is concluded.

The Contractor's Bid is the completed bidding document submitted by the Contractor to the
Employer.

The “Contract Sum” means the sum named in the letter of acceptance including Physical
contingencies  subject  to  such addition thereto  or  deduction  there-from as  may be  made
under the provisions hereinafter contained.

Note : The contract sum shall include the following –

• In the case of percentage rate contracts the estimated value of works as mentioned in the
tender adjusted by the Contractor’s percentage.

• In the case of item rate contracts, the cost of the work arrived at after finalisation of the
quantities shown in schedule of items / quantities by the item rates quoted by the tenderers
for various items and summation of the extended cost of each item.

• In case of lumpsum contract, the sum for which tender is accepted.

• Special discount / rebate / trade discount offered by the tenderer if any and accepted by
the Corporation.

• Additions or deletions that are accepted after opening of the tenders.

The “Contract Cost” means the Contract Sum. This cost shall be included in the letter of
acceptance.

A Defect is any part of the Works not completed in accordance with the Contract.

The Defects Liability Certificate is the certificate issued by the Engineer, after the Defect
Liability Period has ended and upon correction of Defects by the Contractor.

Drawings means all the drawings, calculations and technical information of a like nature
provided by the Engineer to the Contractor under the Contract and all drawings, calculations,
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samples, patterns, models, operation & maintenance manual and other technical information
of like nature submitted by the Contractor and approved by the Engineer.

The Authority shall mean BRIHANMUMBAI MUNICIPAL CORPORATION(BMC)

The “Employer”  shall  mean the Municipal Corporation for Greater Mumbai / Municipal
Commissioner for Greater Mumbai, for the time being holding the said office and also his
successors  and  shall  also  include  all  “Additional  Municipal  Commissioners,  Director
(Engineering Services & Projects)”  and the Deputy Municipal Commissioner, to whom the
powers of Municipal Commissioner, have been deputed under Section 56 and 56B of the
Mumbai Municipal Corporation Act.

The Engineer in-charge shall mean the Executive Engineer in executive charge of the works
and  shall  include  the  superior  officers  of  the  Engineering  department  i.e.  Dy.Ch.Eng  /
Ch.Eng. and shall mean and include all the successors in BMC

The  Engineer's  Representative  shall  mean  the  Assistant  Engineer,  Sub.  Engineer/Jr.
Engineer in direct charge of the works and shall include Sub Eng./ Jr. Eng of Civil section/
Mechanical section/ Electrical section appointed by BMC.

The  “Engineer”  shall  mean  the  City  Engineer  /  the  Hydraulic  Engineer  /  the  Chief
Engineer / the Special Engineer, appointed for the time being or any other officer or officers
of the Municipal Corporation who may be authorized by the commissioner to carry out the
functions of the City Engineer / the Hydraulic Engineer / the Chief Engineer / the Special
Engineer or any other competent person appointed by the employer and notified in writing to
the Contractor to act in replacement of the Engineer from time to time.

Contractor’s Equipment means all appliances and things of whatsoever nature required for
the execution and completions of the Works and the remedying of any defects therein, but
does not  include  plant  material  or  other  things  intended to  form or  forming part  of  the
Permanent Works.

The  Initial  Contract  Price  is  the  Contract  Price  listed  in  the  Employer's  Letter  of
Acceptance.

The Intended Completion Date is the date on which it is intended that the Contractor shall
complete the construction works. The Intended Completion Date is specified in the Contract
Data. The Intended Completion Date  may be revised only by the Engineer by issuing an
extension of time.

Materials are all supplies, including consumables, used by the Contractor for incorporation
in the Works and works of routine maintenance.

Plant  is any integral part of the Works that shall have a mechanical, electrical, electronic,
chemical, or biological function.

Routine Maintenance  is the maintenance of activities of the completed structure for five
years as specified in the Contract Data.

The “Site”  shall mean the land and other places including water bodies more specifically
mentioned  in  the  special  conditions  of  the  tender,  on,  under  in  or  through  which  the
permanent works or temporary works are to be executed and any other lands and places
provided by the Municipal Corporation for working space or any other purpose as may be
specifically designated in the contract as forming part of the site.

Site Investigation Reports are those that were included in the bidding documents and are
reports about the surface and subsurface conditions at the Site.
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“Specification” shall mean the specification referred to in the tender and any modification
thereof or addition or deduction thereto as may from time to time be furnished or approved in
writing by the Engineer.

The Start Date/Commencement Date is given in the Contract Data. It is the date when the
Contractor shall commence execution of the Works. It does not necessarily coincide with any
of the Site Possession Dates.

A Nominated Sub-Contractor  is a person or corporate body who has a Contract with the
Contractor to carry out a part of the construction work and/or routine maintenance in the
Contract, which includes work on the Site.

Temporary  Works  are  works  designed,  constructed,  installed,  and  removed  by  the
Contractor that are needed for construction or installation of the Works.

Variation means a change to the:-

i) Specification and /or Drawings (if any) which is instructed by the Employer.

ii) Scope in the Contract which is instructed by the Employer.

iii) Price in the Contract which is instructed by the Employer.

The Works, as defined in the Contract Data, are what the Contract requires the Contractor
to  construct,  install,  maintain,  and  turn  over  to  the  Employer.  Routine  maintenance  is
defined separately.

Jurisdiction: In case of any claim, dispute or difference arising in respect of a contract, the
cause of action thereof shall be deemed to have arisen in Mumbai and all legal proceedings in
respect of any claim, dispute or difference shall be instituted in a competent court in the City
of Mumbai only.

2. Interpretation

2.1 In interpreting these Conditions of Contract, singular also means plural, male also means
female or neuter, and the other way around. Headings have no significance. Words have their
normal meaning under the language of the Contract unless specifically defined. The Engineer
will provide instructions clarifying queries about these Conditions of Contract.

2.2 If sectional completion is specified in the Contract Data, references in the Conditions of
Contract to the Works, the Completion Date, and the Intended Completion Date apply to any
Section of the Works (other than references to the Completion Date and Intended Completion
Date for the whole of the Works).

2.3 The documents forming the Contract shall be interpreted in the following documents: (1)
Agreement, (2) Letter of Acceptance, (3) Notice to Proceed with the Work , (4) Contractor's Bid,
(5) Contract Data, (6) Special Conditions of Contract Part (7) General Conditions of Contract
Part I, (8) Specifications, (9) Drawings, (10) Bill of Quantities, and (11) Any other document
listed in the Contract Data.

3 . Engineer's Decisions

3.1 Except where otherwise specifically stated, the Engineer will decide contractual matters
between the Employer and the Contractor in the role representing the Employer. However, if
the Engineer is required under the rules and regulations and orders of the Employer to obtain
prior approval of some other authorities for specific actions, he will so obtain the approval,
before communicating his decision to the Contractor.

3.2 Except as expressly stated in the Contract, the Engineer shall not have any authority to
relieve the Contractor of any of his obligations under the contract.
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4. Delegation

4.1 The Engineer, with the approval of the Employer, may delegate any of his duties and
responsibilities to other person(s), except to the Adjudicator, after notifying the Contractor,
and may cancel any delegation after notifying the Contractor.

5. Communications

All certificates, notices or instructions to be given to the Contractor by Employer/ Engineer
shall be sent on the address or contact details given by the Contractor of Bid. The address
and contact  details  for  communication with  the Employer/ Engineer  shall  be  as  per the
details given in Contract Data. Communications between parties that are referred to in the
conditions shall be in writing. The Notice sent by facsimile (fax) or other electronic means
shall be effective on confirmation of the transmission. The Notice sent by Registered post or
Speed post shall be effective on delivery or at the expiry of the normal delivery period as
undertaken by the postal service.

6. Subcontracting

6.1 Unless specifically mentioned in the contract subletting will not be allowed. Subletting,
where otherwise provided by the contract shall not be more than 25% of the contract price.

6.2 The Contractor shall not be required to obtain any consent from the Employer for:

a. the sub-contracting of any part of the Works for which the Subcontractor is named in the
Contract;

b. the provision for labour, or labour component.

c. the purchase of Materials which are in accordance with the standards specified in the
Contract.

6.3 Beyond what has been stated in clauses 6.1 and 6.2, if  the Contractor proposes sub
contracting any part of the work during execution of the Works, because of some unforeseen
circumstances  to  enable  him  to  complete  the  Works  as  per  terms  of  the  Contract,  the
Employer will consider the following before according approval:

a. The Contractor shall not sub-contract the whole of the Works.

b. The permitted subletting of work by the Contractor shall not establish any contractual
relation-ship between the sub-contractor and the BMC and shall not relieve the Contractor of
any responsibility under the Contract.

6.4 The Engineer should satisfy himself before recommending to the Employer whether

a. the circumstances warrant such sub-contracting; and

b. the sub-Contractor so proposed for the Work possesses the experience, qualifications and
equipment necessary for the job proposed to be entrusted to him.

7. Other Contractors

7.1  The  Contractor  shall  cooperate  and  share  the  Site  with  other  Contractors,  public
authorities, utilities, and the Employer between the dates given in the Schedule of Other
Contractors, as referred to in the Contract Data. The Contractor shall also provide facilities
and services for them as described in the Schedule. The Employer may modify the Schedule
of Other Contractors, and shall notify the Contractor of any such modification.

7.2  The  Contractor  should  take  up the  works  in  convenient  reaches  as  decided  by  the
Engineer to ensure there is least hindrance to the smooth flow and safety of traffic including
movement of vehicles and equipment of other Contractors till the completion of the Works.

8. Personnel
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8.1 The Contractor shall employ for the construction work and routine maintenance the key
personnel  including  technical  personnel  named  in  the  Contract  Data  or  other  personnel
approved by the Engineer. The Engineer will approve any proposed replacement of technical
personnel only if their relevant qualifications and abilities are substantially equal to those of
the personnel stated in the Contract Data.

8.2 The Contractor’s personnel shall appropriately be qualified, skilled and experienced in
their respective trades or occupations. The Engineer shall have authority to remove, or cause
to  be  removed,  any  person  employed  on  the  site  or  works,  who  carries  out  duties
incompetently or negligently and persists in any conduct which is prejudicial to safety, health
or the protection of the environment.

8.3  If  the  Engineer  asks  the  Contractor  to  remove  a  person  who  is  a  member  of  the
Contractor's staff or work force, stating the reasons, the Contractor shall ensure that the
person leaves the Site within seven days and has no further connection with the Works in the
Contract.

8.4 The Contractor shall  not  employ any retired Gazetted officer who has worked in the
Engineering Department of the BMC /State Government and has either not completed two
years after the date of retirement or has not obtained BMC/State Government’s permission to
employment with the Contractor.

9. Employer's and Contractor's Risks

9.1 The Employer carries the risks which this Contract states are Employer's risks, and the
Contractor carries the risks which this Contract states are Contractor's risks.

10. Employer's Risks

10.1 The Employer is responsible for the excepted risks which are (a) in so far as they directly
affect the execution of the Works in the Employer’s country, the risks of war, invasion, act of
foreign enemies, rebellion, revolution, insurrection or military or usurped power, civil war,
riot,  commotion  or  disorder  (unless  restricted  to  the  Contractor’s  employees)  and
contamination from any nuclear fuel or nuclear waste or radioactive toxic explosive, or (b) a
cause due solely to the design of the Works, other than the Contractor’s design.

11. Contractor's Risks

11.1 All risks of loss of or damage to physical property and of personal injury and death
which arise during and in consequence of the performance of the Contract other than the
excepted risks, referred to in clause 11.1, are the responsibility of the Contractor.

12. Insurance (Not applicable)

12.1 The Contractor at his cost shall provide, in the joint names of the Employer and the
Contractor, insurance cover from the Start Date to the end of Defects Liability Period, in the
amounts and deductibles stated in the Contract Data for the following events which are due
to the Contractor's risks:

a) Loss of or damage to the Works, Plant and Materials;

b) Loss of or damage to Equipment;

c) Loss of or damage to property (other than the Works, Plant, Materials, and Equipment) in
connection with the Contract; and d) Personal injury or death.

12.2 Insurance policies and certificates for insurance shall be delivered by the Contractor to
the Engineer  for  the  Engineer's  approval  before  the  Start  Date.  All  such insurance  shall
provide for compensation to be payable in the types and proportions of currencies required to
rectify the loss or damage incurred.
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12.3 Alterations to the terms of insurance shall not be made without the approval of the
Engineer.

12.4 Both parties shall comply with any conditions of the insurance policies.

12.5 If  the Contractor  does not  provide any of  the policies and certificates required,  the
Employer may affect the insurance which the Contractor should have provided and recover
the premiums the Employer has paid, from payments otherwise due to the Contractor or if no
payment is due, the payment of premiums shall be debt due.

12.6  All insurances to be effected by the contractors and/or his Sub-Contractors shall be
taken out] with the Directorate of Insurance, Maharashtra State only.

13. Site Investigation Reports

13.1 The Contractor, in preparing the Bid, may rely, at his own risk, on any Site Investigation
Reports referred to in the Contract Data, supplemented by any other information available to
him, before submitting the bid.

14. Queries about the Contract Data

14.1 The Engineer will clarify queries on the Contract Data.

15. Contractor to Construct the Works and Undertake Maintenance (if specified in the
tender)

15.1 The Contractor shall construct, and install and maintain the Works in accordance with
the Specifications and Drawings and as per instructions of the Engineer.

15.2 The Contractor shall construct the works with intermediate technology, i.e., by manual
means  with  medium input  of  machinery  required  to  ensure  the  quality  of  works  as per
specifications. The Contractor shall deploy the equipment and machinery as required in the
contract.

15.3 The Contractor shall take all reasonable steps to protect the environment on and off the
Site  and to  avoid damage  or nuisance to  persons or to  property  of  the  public  or others
resulting from pollution, noise or other causes arising as a consequence of his methods of
operation. During continuance of the contract, the Contractor and his sub-contractors shall
abide at all times by all existing enactments on environmental protection and rules made
there under, regulations, notifications and byelaws of the State or Central Government, or
local authorities and any other law, bye-law, regulations that may be passed or notification
that may be issued in future by the State or Central Government or the local authority.
Salient features of some of the major laws that are applicable are given below:

 The Water (Prevention and Control of Pollution) Act, 1974, this provides for the prevention
and control of water pollution and the maintaining and restoring of wholesomeness of water.
‘Pollution’ means such contamination of water or such alteration of the physical, chemical or
biological properties of water or such discharge of any sewage or trade effluent or of any other
liquid, gaseous or solid substance into water (whether directly or indirectly) as may, or is
likely to, create a nuisance or render such water harmful or injurious to public health or
safety, or to domestic, commercial, industrial, agricultural or other legitimate uses, or to the
life and health of animals or plants or of aquatic organisms.

 The Air (Prevention and Control of Pollution) Act, 1981, this provides for prevention, control
and abatement of air pollution. ‘Air Pollution’ means the presence in the atmosphere of any
‘air pollutant’, which means any solid, liquid or gaseous substance (including noise) present
in the atmosphere in such concentration as may be or tend to be injurious to human beings
or other living creatures or plants or property or environment.

60



 The Environment (Protection) Act, 1986, this provides for the protection and improvement
of environment and for matters connected therewith, and the prevention of hazards to human
beings, other living creatures, plants and property. ‘Environment’  includes water, air  and
land and the inter-relationship which exists among and between water, air and land, and
human beings, other living creatures, plants, micro-organism and property.

 The Public Liability Insurance Act, 1991, This provides for public liability insurance for the
purpose of providing immediate relief  to the persons affected by accident occurring while
handling hazardous substances and for matters connected herewith or incidental thereto.
Hazardous substance means any substance or preparation which is defined as hazardous
substance under the Environment (Protection) Act 1986, and exceeding such quantity as may
be specified by notification by the Central Government.

16. The Works and Routine Maintenance to be completed by the Intended Completion
Date

16.1 The Contractor may commence execution of the Works on the Start Date and shall carry
out the Works and Routine Maintenance, if specified in the tender, in accordance with the
Programme submitted by the Contractor, as updated with the approval of the Engineer, and
complete them by the Intended Completion Date.

17. Approval by the Engineer

17.1  The  Contractor  shall  submit  Specifications  and  Drawings  showing  the  proposed
Temporary  Works  to  the  Engineer,  who  is  to  approve  them  if  they  comply  with  the
Specifications and Drawings.

17.2 The Contractor shall be responsible for design and safety of Temporary Works.

17.3 The Engineer's approval shall not alter the Contractor's responsibility for design and
safety of the Temporary Works.

17.4 The Contractor shall obtain approval of third parties to the design of the Temporary
Works, where required.

17.5  All  Drawings  prepared  by  the  Contractor  for  the  execution  of  the  temporary  or
permanent Works, are subject to prior approval by the Engineer before their use.

18. Safety

18.1 The Contractor shall be responsible for the safety of all activities on the Site. He shall
comply with all applicable safety requirements and take care of safety of all persons entitled
to be on the site and the works. He shall use reasonable efforts to keep the site and the
works, both during construction and maintenance, clear of unnecessary obstruction so as to
avoid danger to the persons and the users.

  Workers  employed  on  mixing  asphaltic  materials,  cement  and  lime  mortars  shall  be
provided with protective footwear and protective goggles.

 Stone breaker shall be provided with protective goggles and protective clothing and seated
at sufficiently safe intervals.

 The area should be barricaded or cordoned off by suitable means to avoid mishaps of any
kind. Power warning signs should be displayed for the safety of the public whenever cleaning
works are undertaken during night or day.

 The workers engaged for cleaning the manholes/sewers should be properly trained before
allowing working in the manhole.
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18.2 Safety Programs:-

I. Have adequate safety supervision in place to ensure that safety programs set up by the
firms/agencies are in compliance with prevalent laws and regulations.

II.  Review safety  programs developed by  each  of  the  trade  firms,  prepare  and submit  a
comprehensive safety program.

III. Monitor day to day implementation of safety procedures.

18.3 First Aid Facilities: -

i. At every work place there shall be provided and maintained, so as to be easily accessible
during working hours, first-aid boxes at the rate of not less than one box for 150 contract
labour or part thereof ordinarily employed.

ii. The first-aid box shall be distinctly marked with a red cross on white back ground.

iii. Adequate arrangements shall be made for immediate re coupment of the equipment when
necessary.

iv. Nothing except the prescribed contents shall be kept in the First-aid box.

v. The first-aid box shall  be kept in charge of a responsible  person who shall  always be
readily available during the working hours of the work place.

vi. A person in charge of the First-aid box shall be a person trained in First-aid treatment, in
the work places where the number of contract labour employed is 150 or more.

19. Discoveries

19.1 Anything of historical or other interest or of significant value unexpectedly discovered on
the Site shall be the property of the Employer. The Contractor shall notify the Engineer of
such discoveries and carry out the Engineer's instructions for dealing with them.

20. Possession of the Site

20.1 The Employer shall handover complete or part possession of the site to the Contractor 7
days in advance of construction programme. At the start of the work, the Employer shall
handover the possession of atleast 75% of the site free of all encumbrances, the remaining 25
% of the possession as per contractor’s construction programme.

21. Access to the Site

21.1 The Contractor shall allow access to the Site and to any place where work in connection
with the Contract is being carried out, or is intended to be carried out to the Engineer and
any person/persons/agency authorized by: a. The Engineer b. The Employer or authorized by
the Employer.

22. Instructions

22.1 The Contractor shall carry out all instructions of the Engineer, which comply with the
applicable laws where the Site is located.

22.2 The Contractor shall permit the appointed and/or authorized persons to inspect the Site
and/or  accounts  and  records  of  the  Contractor  and  its  subcontractors  relating  to  the
performance of the Contract, and to have such accounts and records audited by auditors
appointed,  if  so  required.  The  Contractor’s  attention  is  invited  to  Clause  of  ‘Fraud  and
Corruption’, which provides, inter alia, that acts intended to materially impede the exercise of
the inspection and audit  rights provided for under the Clause & constitute  a obstructive
practice subject to contract termination.

22.3 Engineer to have power to issue further drawings or instructions:
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The Engineer shall have the power and authority from time to time and at all times to make
and issue such further drawings and to give such further instructions and directions as may
appear to  him necessary or proper for  the guidance  of  the contractor and the good and
sufficient execution of the works according to terms of the specifications and Contractor shall
receive, execute, obey and be bound by the same, according to the true intent and meaning
thereof, as fully and effectually as though the same had accompanied or had been mentioned
or referred to  in the specification,  and the Engineer may also alter  or vary the levels or
position of nature of works contemplated by the specifications, or may order any of the works
contemplated thereby to be omitted, with or without the substitution of any other works in
lieu thereof, or may order any work or any portion of work executed or partially executed, to
be  removed,  changed  or  altered,  added if  needful,  may  order  that  other  works  shall  be
substituted instead thereof and difference of expense occasioned by any such diminution or
alteration so ordered and directed shall be added to or deducted from the amount of this
Contract, as provided under condition no.10(a) hereinafter.

No work which radically changes the original nature of the Contract shall be ordered by the
Engineer  and  in  the  event  of  any  deviation  being  ordered  which  in  the  opinion  of  the
Contractor changes the original nature of Contract he shall nevertheless carry it out and
disagreement as to the nature of the work and the rate to be paid therefore shall be resolved
in accordance with condition no.13d.

The  time  for  completion  of  the  Works,  shall  be  in  even  of  any  deviations  resulting  in
additional cost over the contract price being ordered, be extended or reduced reasonably by
the Engineer. The Engineer’s decision in this case shall be final.

B. Time Control

23. Programme

23.1 Within the time stated in the Contract Data, the Contractor shall submit to the Engineer
for approval a Programme, including Environment Management Plan showing the general
methods,  arrangements,  order,  and timing for  all  the  activities in  the  Works,  along with
monthly cash flow forecasts for the construction of works.

After the completion of the construction works, the programme for the Routine Maintenance
Work, showing the general methods, arrangements, order and timing for all  the activities
involved in the Routine Maintenance will also be submitted by the Contractor to the Engineer
for  approval  if  specified  in  the  tender.  The  programme  for  Routine  Maintenance  will  be
submitted in each year for the period of Maintenance.

23.2 The Contractor shall submit the list of equipment and machinery being brought to site,
the list of key personnel being deployed, the list of machinery/ equipments being placed in
field laboratory and the location of field laboratory along with the Programme. The Engineer
shall cause these details to be verified at each appropriate stage of the programme.

23.3  An  update  of  the  Programme  shall  be  a  programme  showing  the  actual  progress
achieved  on  each  activity  and  the  effect  of  the  progress  achieved  on  the  timing  of  the
remaining Works, including any changes to the sequence of the activities.

23.4 The Contractor shall submit to the Engineer for approval an updated Programme at
intervals no longer than the period stated in the Contract Data. If the Contractor does not
submit an updated Programme within this period, the Engineer may withhold the amount
stated in the Contract Data from the next payment certificate and continue to withhold this
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amount until the next payment after the date on which the overdue Programme has been
submitted.

23.5 The Engineer's approval of the Programme shall not alter the Contractor's obligations.
The Contractor may revise the Programme and submit it to the Engineer again at any time. A
revised Programme shall show the effect of Variations and Compensation Events.

24. Extension Of Time In Contracts :

Subject to any requirement in the contract as to completion of any portions or portions of the
works before completion of the whole, the contractor shall fully and finally complete the whole
of the works comprised in the contract (with such modifications as may be directed under
conditions of this contract) by the date entered in the contract or extended date in terms of
the following clauses:

a)  Extension attributable to BMC

(i) Extension Due To Modification: If any modifications have been ordered which in the
opinion of  the Engineer have materially increased the magnitude of the work,  then such
extension  of  the  contracted  date  of  completion  may  be  granted  as  shall  appear  to  the
Engineer to be reasonable in the circumstances, provided moreover that the Contractor shall
be responsible for requesting such extension of the date as may be considered necessary as
soon as the cause thereof shall arise and in any case  should not be less than 30 days
before the expiry of the date fixed for completion of the works.

(ii) Extension For Delay Due To BMC: In the event of any failure or delay by the BMC to
hand over the Contractor possession of the lands necessary for the execution of the works or
to give the necessary notice to commence the works or to provide the necessary drawings or
instructions or any other delay caused by the BMC due to any other cause whatsoever, then
such failure or delay shall in no way affect or vitiate the contract or alter the character thereof
or entitle the contractor to damages or compensation therefore, but in any such case, the
BMC may grant such extension(s) of the completion date as may be considered reasonable.

Note: For extension of time period as governed in (i) and (ii) above, any modifications
in  design/drawings,  specifications,  quantities  shall  be  needed  to  be  justified  with
recorded  reasons  with  approval  of  Ch.Eng.  for  not  anticipating  the  same  while
preparing estimates and draft tender.

(b)  Extension Of Time For Delay Due To Contractor  : The time for the execution of the
work or part of the works specified in the contract documents shall be deemed to be the
essence of the contract and the works must be completed no later than the date(s) / the
programme for  completion of  work as specified in  the  contract.  If  the  contractor  fails  to
complete the works within the time as specified in the contract for the reasons other than the
reasons specified in above as (a.i) and (a.ii), the BMC may, if satisfied that the works can be
completed by the contractor within reasonable short time thereafter, allow the contractor for
further extension of time as the Engineer may decide. On such extension the BMC will be
entitled without prejudice to any other right and remedy available on that behalf, to recover
the compensation as governed by Clause 8(e) of GCC.

For the purpose of this Clause, the contract value of the works shall be taken as value of
work as per contract agreement including any supplementary work order/contract agreement
issued.

Further,  competent authority while  granting extension to the currency of  contract
under Clause (b) of as above may also consider levy of penalty, as deemed fit based on
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the  merit  of  the  case.  Also,  the  reasons  for  granting  extension  shall  be  properly
documented.

25. Delays Ordered by the Engineer

25.1 The Engineer may instruct the Contractor to delay the start or progress of any activity
within the Works. Delay/delays totaling more than 30 days will require prior written approval
of the DMC/AMC.

26. Management Meetings

26.1  The  Engineer  may  require  the  Contractor  to  attend  a  management  meeting.  The
business of a management meeting shall be to review the plans for progress of the Works.

26.2 The Engineer shall record the business of management meetings and provide copies of
the record to those attending the meeting. The responsibility of the parties for actions to be
taken  shall  be  decided  by  the  Engineer  either  at  the  management  meeting  or  after  the
management meeting and stated in writing to all those who attended the meeting.

C. Quality Control

27.1. Work to be open to Inspection and Contractor or Responsible agent to be presesnt

All works under or in course of execution or executed in pursuance of the contract shall at all
times be open to the inspection and supervision of the Eng-in-charge and his subordinates
and the contractor shall  at  all  times during the usual working hours, at all  other times,
during the usual working hours and at all  other times at which reasonable notice of the
intention of the Eng-in-charge and his subordinates to visit the works shall have been given
to  the  contractor,  either  himself  be  present  to  receive  orders  and  instruction  or  have
responsible  agent duly accredited in writing present for that purpose. Order given to  the
contractors’ duly authorized agent shall be considered to have the same force and effect as if
they had been given to the contractor himself.

27.2.  Notice To Be Given Before Work Is Covered Up  The contractor shall give not less
than ten days’ notice in writing to the Eng-In-Charge or his subordinate in-charge of the work
before covering up or otherwise placing beyond the reach of measurement any work in order
that the same may be measured and correct dimension thereof taken before the same is so
covered up or placed beyond the reach of measurements and shall not cover up or place
beyond the reach of measurement any work without the consent in writing of the Eng-In-
Charge or his subordinate in-charge of the work, and if any work shall be covered up or
placed beyond the reach of measurement, without such notice having been given or consent
obtained the same shall be uncovered at the contractors expenses, and in default thereof no
payment or allowance shall be made for such work or for the materials with which the same
was executed

27.3 Works to be executed in accordance with specifications / drawings / orders etc. :

The contractor shall execute the whole and every part of the work the most substantial and
workman  like  manner  and  both  has  regards  material  and  every  other  respect  in  strict
accordance with specifications. The contractor shall also confirm exactly, fully and faithfully
to  the  designs,  drawings  and instructions  in  writing  relating  to  the  work  signed  by  the
Engineer In-charge and lodged in his office and to which the contractor shall be entitled to
have access for the purpose of inspection at such office, or on the site or work during office
hours. The contractor shall be entitled to receive three sets of contract drawings and working
drawings as well as one certified copy of the accepted tender along with the work order free of
cost.
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28. Identifying Defects

28.1 The Engineer shall check the Contractor's work and notify the Contractor of any Defects
that are found. Such checking shall not affect the Contractor's responsibilities. The Engineer
may instruct the Contractor to search for a Defect and to uncover and test any work that the
Engineer considers may have a Defect.

28.2 The Contractor shall permit the Employer’s technical person(s) to check the Contractor’s
work and notify the Engineer and Contractor if any defects that are found.

29. Tests

29.1 For carrying out mandatory tests as prescribed in the specifications, the Contractor
shall establish field laboratory at the location decided by Engineer. The field laboratory will
have minimum of equipments as specified in the Contract Data. The contractor shall be solely
responsible for:

a. Carrying out the mandatory tests prescribed in the Specifications, and

b. For the correctness of the test results, whether preformed in his laboratory or elsewhere.

29.2  If  the  Engineer  instructs  the  Contractor  to  carry  out  a  test  not  specified  in  the
Specification/ Quality Assurance Handbook to check whether any work has a Defect and the
test shows that it does, the Contractor shall pay for the test and any samples. If there is no
defect, the test shall be a compensation event.

When required by the Engineer-in-charge the contractor(s) shall supply for the purpose of
testing samples of all materials proposed to be used in the works. Samples submitted either
to govern bulk supplies or required for testing before use shall be in suitable packages to
contain them and shall be provided free of charge by the contractor. The cost of testing shall
be borne by the contractor even if the result of the sample confirm or do not confirm to the
relevant BIS code specifications.

i. All expenditure required to be incurred for taking the samples conveyance, packing shall be
borne by the contractor himself.

ii. The failed material shall be removed from the site by the contractor at his own cost within
a week time of written order of the Engineer-in-charge.

30 Correction of Defects noticed during the Defects Liability Period.

30.1 (a) The Engineer shall give notice to the Contractor of any Defects before the end of the
Defects Liability Period, which begins at Completion and ends after three years. The Defects
Liability Period shall be extended for as long as Defects remain to be corrected.

(b)  Every time notice  of  Defect/Defects is  given,  the Contractor shall  correct  the notified
Defect/Defects within the duration of time specified by the Engineer’s notice.

(c)  The  Engineer  may  issue  notice  to  the  Contractor  to  carry  out  removal  of  defects  or
deficiencies, if any, noticed in his inspection, or brought to his notice. The Contractor shall
remove the defects and deficiencies within the period specified in the notice and submit to the
Engineer a compliance report.

31. Uncorrected Defects and Deficiencies

31.1 If the Contractor has not corrected a Defect pertaining to the Defect Liability Period
under clause and deficiencies in maintenance, to the satisfaction of the Engineer, within the
time specified in the Engineer's notice, the Engineer will assess the cost of having the Defect
or deficiency corrected, and the Contractor shall pay this amount, on correction of the Defect
or deficiency by another agency.
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D. Cost Control

32 Variations

The Engineer shall having regard to the scope of the works and the sanctioned estimated
cost, have power to order, in writing, Variation within the scope of the works he considers
necessary or advisable during the progress of the works. Such variation shall form part of the
contract and the contractor shall carry them out and include them in updated programmes
produced by the contractor. Oral orders of the engineer for variations, unless followed by
written confirmation, shall not be taken into account.

33 Payment for Variations

33.1     If rates for variation items are specified in the bill of quantities, the contractor shall
carry out such work at the same time.

33.2      The rate for extra / excess shall be governed by clause 10.A of Standard General
conditions of Contract.

34 Cash Flow Forecasts

When the Programme is updated, the Contractor shall provide the Engineer with an updated
cash flow forecast.

35 Payment Certificates

The payment to the Contractor will be as follows for construction work:

(a)  A  bill  shall  be  submitted  by  the  Contractor  monthly  or  before  the  date  fixed by  the
Engineer In-charge for all works executed in the previous month, and the Engineer In-charge
shall take or cause to be taken requisite measurement for the purpose of having the same
verified and the claim, so far as it is admissible, shall be adjusted, if possible, within 10 days
from the presentation of the bill. If the contractor does not submit the bill within the time
fixed as aforesaid, the Engineer In-charge may depute a subordinate to measure up the said
work in the presence of the contractor or his duly authorized agent whose counter signature
to the measurement list shall be sufficient warrant, and Engineer In-Charge may prepare a
bill from such list which shall be binding on the contractor in all respects.

(b) The Engineer shall check the Contractor's fortnightly/monthly statement within 14 days
and certify the amount to be paid to the Contractor.

(c) The value of work executed shall be determined, based on measurements by the Engineer.

(d) The value of work executed shall comprise the value of the quantities of the items in the
Bill of Quantities completed.

(e)  The  value  of  work  executed  shall  also  include  the  valuation  of  Variations  and
Compensation Events.

(f)  The  Engineer  may  exclude  any  item certified  in  a  previous  certificate  or  reduce  the
proportion of any item previously certified in any certificate in the light of later information.

(g) The contractor shall submit all bills on the printed forms at the office of Engineer In-
charge. The charges to be made in the bills shall always be entered at the rates specified in
tender.

36. Payments

36.1 Payments shall be adjusted for deductions for advance payments, retention, security
deposit, other recoveries in terms of the Contract and taxes at source, as applicable under the
law. The Employer shall pay the Contractor the amounts certified by the Engineer within 15
days of the date of each certificate.
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36.2 All sums payable by a contractor by way of compensation under any of these conditions,
shall be considered as a reasonable compensation to be applied to the use of BMC without
reference to the actual loss or damage sustained and whether any damage has or has not
been sustained.

36.3  No  payment  shall  be  made  for  any  work  estimated  to  cost  less  than  Rupees  One
Thousand  till  after  the  whole  of  work  shall  have  been  completed  and  the  certificate  of
completion given. But in the case of works estimated to cost more than Rs. One Thousand,
the contractor shall on submitting a monthly bill  therefore be entitled to receive payment
proportionate to the part of the work than approved and passed by the Engineer In-charge,
whose certificate of such approval and passing of the sum so payable  shall  be  final and
conclusive  against  the  contractor.  All  such  intermediate  payments  shall  be  regarded  as
payments by way of advance against the final payments only and not as payments for work
actual done and completed and shall not preclude the Engineer In-charge from requiring any
bad, unsound, imperfect or unskillful work to be removed or taken away and reconstructed or
re-erected nor shall any such payment be considered as an admission of the due performance
of the contract or any part thereof in any respect or the offering of any claim not shall it
conclude, determine or effect in any other way, the powers of the Engineer In-charge as to the
final settlement and adjustment of the accounts or otherwise, or in any other way vary or
effect the contract. The final bill shall be submitted by the Contractor within one month of the
date fixed for the completion of the work otherwise the Engineer In-charge’s certificate of the
measurements and of the total amount payable for the work shall be final and binding on all
parties.

37. The Contractor shall not be entitled to compensation to the extent that the Employer's
interests are adversely affected by the Contractor for not having given early warning or not
having cooperated with the Engineer.

38. Tax

The tenderer shall quote inclusive of all taxes other than GST (Excluding GST), Levies,
Duties, Cess, 

etc  as  applicable  at  the  time  of  bid  submission.  GST  as  applicable  shall  be  paid
separately on submission of bills/invoice.

Input Tax Credit of GST as available with the bidder will not be claimed separately
by BMC.

However, while quoting the rates benefit of Input Tax Credit or Exemptions shall be
passed on to the BMC by  way of equivalent reduction in quoted price.

“ Chapter XXI- Miscellaneous, section 171(1) of GST Act, 2017governs the `Anti
Profiteering Measures’ ( APM) As per the provision of this section, Any reduction in
rate of tax on any supply of goods or services or the benefit of input tax credit shall
be  passed  on  to  the  recipient  by  way  of  commensurate  reduction  in  prices.
Accordingly, the contractor should pass on the complete benefit accruing to him on
account of reduced tax rate or additional input tax credit to BMC. Further, all the
provisions of GST Act will be applicable to the tenderer.
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If contract cost exceeds 2,50,000.00 (Excluding GST), 2% GST TDS (1% CGST
+ 1% SGST or 2% IGST) will be deducted at source as per circular CA(Treasury) /Cash
/ City/ 20 dtd. 05.10.2018

39. Currencies

All payments will be made in Indian Rupees.

40. Liquidated Damages

Both,  the  Contractor  and  the  Employer  have  agreed  that  it  is  not  feasible  to  precisely
estimate the amount of losses due to delay in completion of works and the losses to the
public and the economy, therefore, both the parties have agreed that the Contractor shall pay
liquidated damages to the Employer and not by way of penalty, at the rate per week or part
thereof stated in the Contract Data for the period that the Completion Date is later than the
Intended Completion Date. Liquidated damages at the same rates shall be withheld if the
Contractor fails to achieve the milestones prescribed in the Contract Data. However, in case
the Contractor achieves the next milestone, the amount of the liquidated damages already
withheld shall be restored to the Contractor by adjustment in the next payment certificate.
The Employer and the contractor have agreed that this is a reasonable agreed amount of
liquidated damage. The Employer may deduct liquidated damages from payments due to the
Contractor. Payment of liquidated damages shall not affect the Contractor’s other liabilities.

41. Cost of Repairs

Loss or damage to the Works or Materials to be incorporated in the Works between the Start
Date and the end of the Defects Correction periods shall be remedied by the Contractor at his
cost if the loss or damage arises from the Contractor's acts or omissions.

E. Finishing the Contract

42. Completion of Construction and Maintenance

42.1 The Contractor shall request the Engineer to issue a certificate of completion of the
construction of  the  works,  and the Engineer  will  do  so upon deciding that  the works is
completed. This shall be governed as per clause no.8(g) of Standard General Conditions of
Contract.

43. Taking Over

43.1 The Employer shall take over the works within seven days of the Engineer issuing a
certificate of completion of works. The Contractor shall continue to remain responsible for its
routine maintenance during the maintenance period if specified in the contract.

44. Final Account

Final joint measurement alongwith the representatives of  the contractor should be taken
recorded and signed by the Contractors. Contractors should submit the final bill within 1
month of physical completion of the work.

If the contractor fails to submit the final bill within 1 month, the BMC staff will prepare the
final bill based on the joint measurement within next 3 months.

Engineer’s decision shall be final in respect of claims for defect and pending claims against
contractors.

No further claims should be made by the Contractor after submission of the final bill and
these shall be deemed to have been waived and extinguished. Payment of those items of the
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bills in respect of which there is no dispute and of items in dispute, for quantities and rates
as  approved by  the  Commissioner  shall  be  made  within  a  reasonable  period  as  may be
necessary for the purpose of verification etc.

After payment of the final bill  as aforesaid has been made, the contractor may,  if  he so
desires, reconsider his position in respect of a disputed portion of the final bills and if he fails
to do so within 84 days, his disputed claim shall be dealt with as provided in the contract. A
percentage of the retention money, over and above the actual retention money as indicated
below shall be held back from payments till the finalization of final bill to be submitted as per
above and will be paid within 30 days of acceptance of the final bill.

Sr.No. Amount of Contract Cost Minimum Payable Amount in final bill

1 Upto Rs.5 Crs. Rs.10 Lacs or final bill whichever is more

2 Upto Rs.25 Crs. Rs.1 Crore or final bill amount whichever is more

3 UptoRs. 50 Crs. Rs.2 Crores or final bill amount whichever is more

The contractor have to submit the bill for the work carried out within 15 days from the date
of completion of the work to the respective executing department. If the contractor fails to
submit their bills to concerned executing department, penalty or action as shown below will
be taken for each delayed bill:-

After 15 days from the date of 
completion/running bill upto certain date, upto 
next 15 days i.e. upto 30 days

Equal to 5% of bill amount

Next 15 days upto 45 days from the date of
completion/running bill upto specified date

Equal to 10% of bill amount

If not submitted within 45 days from the date of
completion/ R.A. bill

Bill will not be admitted for payment.

45. Operating and Maintenance Manuals

45.1 If "as built" Drawings and/or operating and maintenance manuals are required, the
Contractor shall supply them by the dates stated in the Contract Data.

45.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated in
the Contract Data, or they do not receive the Engineer's approval, the Engineer shall withhold
the amount stated in the Contract Data from payments due to the Contractor.

46. Termination

46.1 The Employer or the Contractor may terminate the Contract if the other party causes a
fundamental breach of the Contract.

46.2 Fundamental  breaches  of  Contract  shall  include,  but  shall  not  be  limited  to,  the
following:

a) the Contractor stops work for 30 days when no stoppage of work is shown on the current
Programme and the stoppage has not been authorized by the Engineer;

b) the Contractor is declared as bankrupt or goes into liquidation other than for approved
reconstruction or amalgamation;

c) the Engineer gives Notice that failure to correct a particular Defect is a fundamental breach
of  Contract  and  the  Contractor  fails  to  correct  it  within  a  reasonable  period  of  time
determined by the Engineer;
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d) the Contractor does not maintain a Security,  which is required; e) the Contractor has
delayed the completion of the Works by the number of days for which the maximum amount
of liquidated damages can be paid, as defined in relevant clause.

f) the Contractor fails to provide insurance cover as required under relevant clause

g)  if  the  Contractor,  in  the  judgment  of  the  Employer,  has  engaged  in  the  corrupt  or
fraudulent practices as defined in GCC in competing for or in executing the Contract.

h) if the Contractor fails to set up a field laboratory with the prescribed equipment, within the
period specified in the Contract Data; and

i) any other fundamental breaches as specified in the Contract Data.

j) if the Contractor fails to deploy machinery and equipment or personnel as specified in the
Contract Data at the appropriate time.

46.3 When either party to the contract gives notice of a breach of contract to the Engineer for
a  cause  other  than  those  listed  above,  the  Engineer  shall  decide  whether  the  breach  is
fundamental or not.

46.4 Notwithstanding the above, the Employer may terminate the Contract for convenience.

46.5 If the Contract is terminated, the Contractor shall stop work immediately, make the
Site safe and secure, and leave the Site as soon as reasonably possible.

47. Payment upon Termination

47.1 If the Contract is terminated because of a fundamental breach of Contract by the
Contractor, the Engineer shall issue a certificate for value of the work done and materials
ordered less liquidated damages, if any, less advance payments received up to the date of the
issue  of  the  certificate  and  less  the  percentage  to  apply  to  the  value  of  the  work  not
completed,  as  indicated  in  the  Contract  Data.  If  the  total  amount  due  to  the  Employer
exceeds  any  payment  due  to  the  Contractor,  the  difference  shall  be  recovered  from the
security deposit, and performance security. If any amount is still left un-recovered it will be a
debt due from the Contractor to the Employer

47.2 If  the  Contract  is  terminated at  the  Employer's  convenience,  the  Engineer  shall
issue  a  certificate  for  the  value  of  the  work  done,  the  reasonable  cost  of  removal  of
Equipment, repatriation of the Contractor's personnel employed solely on the Works, and the
Contractor's costs of protecting and securing the Works and less advance payments received
up to the date of the certificate, less other recoveries due in terms of the Contract, and less
taxes due to be deducted at source as per applicable law.

48. Property

All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to
be  the property  of  the Employer for use for completing balance  construction work if  the
Contract is terminated because of the Contractor's default, till the Works is completed after
which it will be transferred to the Contractor and credit, if any, given for its use.

49. Release from Performance

If the Contract is frustrated by the outbreak of war or by any other event entirely outside the
control of the Employer or the Contractor, the Engineer shall certify that the Contract has
been frustrated. The Contractor shall make the Site safe and stop work as quickly as possible
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after receiving this certificate and shall be paid for all work carried out before receiving it and
for any work carried out afterwards to which a commitment was made.

A) Other Conditions of Contract

50. Labour

50.1 The  Contractor  shall,  unless  otherwise  provided  in  the  Contract,  make  his  own
arrangements  for  the  engagement  of  all  staff  and  labour,  local  or  other,  and  for  their
payment, housing, feeding and transport.

50.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in
detail, in such form and at such intervals as the Engineer may prescribe, showing the staff
and the number of the several classes of labour from time to time employed by the Contractor
on the Site and such other information as the Engineer may require.

51. Compliance with Labour Regulations

(a) During continuance of the Contract, the Contractor and his sub-Contractors shall abide
at  all  times  by  all  existing  labour  enactments  and rules  made  there  under,  regulations,
notifications and bye laws of the State or Central Government or local authority and any
other labour law (including rules), regulations, bye laws that may be passed or notification
that  may  be  issued  under  any  labour  law  in  future  either  by  the  State  or  the  Central
Government or the local authority.

(b) Furthermore, the Contractor shall keep the Employer indemnified in case any action is
taken against the Employer by the competent authority on account of contravention of any of
the provisions of any Act or rules made there under, regulations or notifications including
amendments.  If  the  Employer  is  caused to  pay  or  reimburse,  such  amounts  as may be
necessary to  cause  or  observe,  or  for  non-observance  of  the  provisions stipulated in  the
notifications/bye laws/Acts/Rules/regulations including amendments, if any, on the part of
the Contractor, the Engineer/Employer shall have the right to deduct any money due to the
Contractor including his amount of performance guarantee. The Employer/Engineer shall
also have right to recover from the Contractor any sum required or estimated to be required
for making good the loss or damage suffered by the Employer.

(c) The Contractor shall require his employees to obey all applicable laws, including those
concerning safety at work.

(d) The employees of the Contractor and the Sub-Contractor in no case shall be treated as the
employees of the Employer at any point of time.

52. Drawings and Photographs of the Works

52.1 The Contractor shall do photography/video photography of the site firstly before the
start of the work, secondly mid-way in the execution of different stages of work as required by
Engineer In-charge and lastly after the completion of the work. No separate payment will be
made to the Contractor for this.

52.2 The Contractor shall not disclose details of Drawings furnished to him and works on
which he is engaged without the prior approval of the Engineer in writing. No photograph of
the works or any part thereof or plant employed thereon, except those permitted under above
clause, shall be taken or permitted by the Contractor to be taken by any of his employees or
any employees of his sub-Contractors without the prior approval of the Engineer in writing.
No photographs/ Video photography shall be published or otherwise circulated without the
approval of the Engineer in writing.
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53. The Apprentices Act, 1961

The Contractor shall  duly comply with the provisions of the Apprentices Act  1961 (III  of
1961), the rules made there under and the orders that may be issued from time to time under
the said Act and the said Rules and on his failure or neglect to do so, he shall be subject to
all liabilities and penalties provided by the said Act and said Rules.

54 Contract Document

The documents forming the contract are to be taken as mutually explanatory of one another.
Unless otherwise provided in the contract, the priority of the documents forming the contract
shall be, as follows:

1) Contract Agreement (if completed)

2) The letter of Acceptance

3) The Bid:

4) Addendum to Bid; if any

5) Tender Document

6) The Bill of Quantities:

7) The Specification:

8) Detailed Engineering Drawings

9) Standard General Conditions of Contracts (GCC)

10) All correspondence documents between bidder/contractor and BMC.

55 Conflict of Interest

The Applicant shall not have a conflict of interest (the “Conflict of Interest”) that affects the
Bidding Process. Any Applicant found to have a Conflict of Interest shall be disqualified. An
Applicant shall be deemed to have a Conflict of Interest affecting the Bidding Process, if

1. A constituent of such Applicant is also a constituent of another Applicant; or

2. Such Applicant has the same legal representative for purposes of this Application as any
other Applicant; or

3. Such Applicant, or any Associate thereof has a relationship with another Applicant, or any
Associate thereof, directly or through common third party/ parties, that puts either or both of
them in a position to  have access to  each other’s  information about,  or to  influence the
Application of either or each other; or

4. The Applicant shall be liable for disqualification if any legal, financial or technical adviser
of the Authority in relation to the Project is engaged by the Applicant, its Member or any
Associate thereof, as the case may be, in any manner for matters related to or incidental to
the Project.  For  the  avoidance  of  doubt,  this  disqualification shall  not  apply  where  such
adviser was engaged by the Applicant, its Member or Associate in the past but its assignment
expired or was terminated 6 (six) months prior to the date of issue of this TENDER. Nor will
this disqualification apply where such adviser is engaged after a period of 3(three) years from
the date of commercial operation of the Project.

56. Applications and costs thereof

No Applicant shall submit more than one Application for the Project. An applicant applying
individually  shall  not  be  entitled  to  submit  another  application  either  individually.  The
Applicant shall be responsible for all of the costs associated with the preparation of their
Applications and their participation in the Bid Process. The Authority will not be responsible
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or in any way liable for such costs, regardless of the conduct or outcome of the Bidding
Process.

57. Acknowledgment by Applicant

It shall be deemed that by submitting the Application, the Applicant has:

a. made a complete and careful examination of the tender;

b. received all relevant information requested from the Authority;

c. accepted the risk of inadequacy, error or mistake in the information provided in the tender
or furnished by or on behalf of the Authority relating to any of the matters referred; and

d. Agreed to be bound by the undertakings provided by it under and in terms hereof.

“The Authority” shall not be liable for any omission, mistake or error in respect of any of the
above or on account of any matter or thing arising out of or concerning or relating to the
TENDER or the Bidding Process, including any error or mistake therein or in any information
or data given by the Authority.

58. Right to accept or reject any or all Applications/ Bids

Notwithstanding anything contained in this TENDER, “The Authority” reserves the right to
accept or reject any Application and to annul the Bidding Process and reject all Applications/
Bids, at any time without any liability or any obligation for such acceptance, rejection or
annulment, and without assigning any reasons therefore. In the event that the Authority
rejects or annuls all the Bids, it may, in its discretion, invite all eligible Bidders to submit
fresh Bids hereunder.

“The Authority” reserves the right to reject any Application and/ or Bid if:

(a) at any time, a material misrepresentation is made or uncovered, or

(b)  the  Applicant  does  not  provide,  within  the  time  specified  by  the  Authority,  the
supplemental information sought by the Authority for evaluation of the Application. In case it
is found during the evaluation or at any time before signing of the Agreement or after its
execution  and during  the  period  of  subsistence  thereof  including  the  concession thereby
granted by “The Authority”, that one or more of the pre-qualification conditions have not been
met by the Applicant, or the Applicant has made material misrepresentation or has given any
materially incorrect or false information, the Applicant shall be disqualified forthwith if not
yet appointed as the Successful Bidder either by issue of the LOA (Letter of Approval) or
entering into of the Agreement, and if the Applicant has already been issued the LOA or has
entered into the Concession Agreement, as the case may be, the same shall, notwithstanding
anything to the contrary contained therein or in this TENDER, be liable to be terminated, by
a communication in writing by “The Authority” to the Applicant, without the Authority being
liable in any manner whatsoever to the Applicant and without prejudice to any other right or
remedy which the  Authority  may have  under this  TENDER, the Bidding Documents,  the
Concession Agreement or under applicable law.

“The  Authority”  reserves  the  right  to  verify  all  statements,  information  and  documents
submitted by the Applicant in response to the TENDER. Any such verification or lack of such
verification by the Authority shall  not  relieve  the Applicant of its  obligations or liabilities
hereunder nor will it affect any rights of the Authority there under.

59 The bid shall be rejected if the bidder -

a. Stipulates the validity period less than 180 days.

b. Stipulates own condition/conditions.
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c. Does not fill and (digital) sign undertaking forms, which are incorporated, in the document.

60 Clarifications

Applicants requiring any clarification on the tender may notify “the Authority” in writing or by
fax or e-mail. They should send in their queries before the date specified in the header data.
“The Authority” shall Endeavor to respond to the queries within the period specified therein.
The responses will be sent by fax and/or e-mail. The Authority will forward all the queries
and its responses thereto, to all purchasers of the TENDER without identifying the source of
queries.

“The Authority” shall Endeavor to respond to the questions raised or clarifications sought by
the Applicants. However, the Authority reserves the right not to respond to any question or
provide any clarification, in its sole discretion, and nothing in this Clause shall be taken or
read as compelling or requiring the Authority to respond to any question or to provide any
clarification, but not later than the date provided in header data.

“The Authority” may also on its own motion, if deemed necessary, issue interpretations and
clarifications to all Applicants. All clarifications and interpretations issued by the Authority
shall  be  deemed to  be  part  of  the  tender.  Verbal  clarifications and information given by
Authority or its employees or representatives shall not in any way or manner be binding on
the Authority.

61 Amendment of tender

At any time prior to the deadline for submission of Application, the Authority may, for any
reason,  whether  at  its  own  initiative  or  in  response  to  clarifications  requested  by  an
Applicant, modify the tender by the issuance of Addendum.

Any  Addendum thus  issued  will  be  sent  in  writing/  Fax/  Email  to  all  those  who  have
purchased the tender.

In order to afford the Applicants a reasonable time for taking an Addendum into account, or
for any other reason, the Authority may, in its sole discretion, extend the Application Due
Date.

Preparation and Submission of Application

62 Language

The Application and all related correspondence and documents in relation to the Bidding
Process shall be in English language. Supporting documents and printed literature furnished
by the Applicant with the Application may be in any other language provided that they are
accompanied by  translations of  all  the  pertinent  passages in  the  English language,  duly
authenticated and certified by the Applicant. Supporting materials, which are not translated
into English, may not be considered. For the purpose of interpretation and evaluation of the
Application, the English language translation shall prevail.

63 Format and signing of Application

The Applicant shall provide all the information sought under this TENDER. The Authority will
evaluate only those Applications that are received in the required formats and complete in all
respects. Incomplete and /or conditional Applications shall be liable to rejection.

The  Applicant  will  upload bid  in  One  Folder  in  electronic  form which  shall  contain  the
scanned certified copies of the documents given below and the documents uploaded has to be
digitally signed by the bidder. These copies shall be certified by Practicing Notary approved by
the  Govt.  of  Maharashtra  or  Govt.  of  India  with  his  stamp,  clearly  stating  his  name  &
registration number, except where original documents are demanded
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64 Marking of Applications

The Applicant shall submit the Application in the format specified at Appendix-I, together
with the documents, upload in folder as “VENDOR” together with their respective enclosures

Applications submitted by fax, telex, telegram shall not be entertained and shall be rejected
outright.

65 Late Applications

Applications received by the Authority after the specified time on the Application Due Date
shall not be eligible for consideration and shall be summarily rejected.

66 Confidentiality

Information relating to the examination, clarification, evaluation, and recommendation for
the short-listed qualified Applicants shall not be disclosed to any person who is not officially
concerned with the process or is not a retained professional advisor advising the Authority in
relation to or matters arising out of, or concerning the Bidding Process. The Authority will
treat all information, submitted as part of Application, in confidence and will require all those
who have access to such material to treat the same in confidence. The Authority may not
divulge any such information unless it is directed to do so by any statutory entity that has
the power under law to require its disclosure or is to enforce or assert any right or privilege of
the statutory entity and/ or the Authority or as may be required by law or in connection with
any legal process.

67 Clarification Of Financial Bids

To assist in the examination, evaluation and comparison of Bids, the Engineer may, at his
discretion, ask any bidder for clarification of his Bid, including breakdown of unit rates. The
request for clarification and the response shall be in writing or by post/facsimile/e-mail. No
Bidder shall contact the Engineer on any matter relating to his bid from the time of the bid
opening  to  the  time  the  contract  is  awarded.  Any  effort  by  the  Bidder  to  influence  the
Engineer in the Engineer’s bid evaluation, bid comparison or contract award decisions may
result in the rejection of the Bidder’s bid.

68 Inspection of site and sufficiency of tender:

1. The Contractor shall inspect and examine the site and its surrounding and shall satisfy
himself before submitting his tender as to the nature of the ground and subsoil (so far as is
practicable),  the form and nature of the site,  the quantities and nature of the work and
materials necessary for the completion of the works and means of access to the site, the
accommodation he may require and in general shall himself obtain all necessary information
as to risk, contingencies and other circumstances which may influence or affect his tender.
He shall also take into consideration the hydrological and climatic conditions.

2. The Employer may make available to the Contractor data on hydrological and sub-surface
conditions as obtained by or on his behalf from investigations relevant to the works but the
Contractor shall be responsible for his own interpretation thereof. The contractor shall engage
his investigating agency with prior approval of the Engineer from the approved list of such
agencies by BMC or Govt at his cost initially before commencing actual work and which shall
be reimbursed immediately subject to satisfaction of the Engineer for faithful compliance and
submission of required data regarding such investigation within specified time.

3.  The  Contractor  shall  be  deemed  to  have  satisfied  himself  before  tendering  as  to  the
correctness and sufficiency of his tender for the works and of the rates and prices quoted in
the schedule of works / items / quantities, or in Bill of Quantities, which rates and prices
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shall,  except  as  otherwise  provided  cover  all  his  obligations  under  the  Contract  and  all
matters and things necessary for proper completion and maintenance of the works. No extra
charges consequent on any misunderstanding.

4. Not Foreseeable Physical Obstructions or Conditions: If, however, during the execution
of the Works the Contractor encounters physical obstructions or physical conditions, other
than climatic conditions on the Site, which obstructions or conditions were, in his opinion,
not  foreseeable  by  an  experienced  contractor,  the  Contractor  shall  forthwith  give  notice
thereof to the Engineer. On receipt of such notice, the Engineer shall, if in his opinion such
obstructions  or  conditions  could  not  have  been  reasonably  foreseen  by  an  experienced
contractor, after due consultation with the Contractor, determine:

 any extension of time to which the Contractor is entitled and

 The amount of any costs which may have been incurred by the Contractor by reason of
such  obstructions  or  conditions  having  been  encountered,  which  shall  be  added  to  the
Contract Price.

 and shall notify the Contractor accordingly. Such determination shall take account of any
instruction which the Engineer may issue to the Contractor in connection therewith, and any
proper and reasonable measures acceptable to the Engineer which the Contractor may take
in the absence of specific instructions from the Engineer.However such costings shall be got
approved by the competent authority as governed vide rules prevailing with authority.

6.  Contractor’s office near works: The Contractor shall have an office near the works at
which notice from the Commissioner or the Engineer may be served and shall, between the
hours of sunrise and sunset on all  working days, have a clerk or some other authorized
person always present at such office upon whom such notices may be served and service of
any notices left with such clerk or other authorized person or at such office shall be deemed
good service upon the Contractor and such offices shall have pre-requisite facilities for e-
governance.

69 Official Secrecy:

The  Contractor  shall  of  all  the  persons  employed  in  any  works  in  connection  with  the
contract  that  the  India  Official  Secrets  Act  1923 (XIX of  1923)  applies  to  them and will
continue  to  apply  even after  execution of  the  said works  and they will  not  disclose  any
information regarding this contract to any third party. The contractor shall also bring into
notice that, any information found to be leaked out or disclosed the concern person as well as
the Contractor will  be liable for penal action; further the Corporation will  be at liberty to
terminate the contract without notice.

70 Subsequent Legislation:

If on the day of submission of bids for the contract, there occur changes to any National or
State stature, Ordinance, decree or other law or any regulation or By-laws or any local or
other duly constituted authority or the introduction of any such National or State Statute,
Ordinance, decree or by which causes additional or reduced cost to the Contractor, such
additional or reduced cost shall, after due consultation with the Contractor, be determined by
the concerned Engineering Department of BMC and shall be added to or deducted from the
Contract Price with prior approval of competent authority and the concerned Engineering
Department shall notify the Contractor accordingly with a copy to the Employer. BMC reserve
the right to take decision in respect of addition/reduction of cost in contract.

71 Patent, Right and Royalties:
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The contractor  shall  save  harmless  and indemnify  the  Corporation  from and against  all
claims  and  proceedings  for  or  on  account  of  infringement  of  any  Patent  rights,  design
trademark or name of other protected rights in respect of any constructional plant, machine
work, or material used for or in connection with the Works or any of them and from and
against all claims, proceedings, damages, costs, charges and expenses whatsoever in respect
thereof or in relation thereto. Except where otherwise specified, the contractor shall pay all
tonnage and other royalties, rent and other payments or compensation, if  any, for getting
stone, sand, gravel, clay or other materials required for the works or any of them.

72 Payments, Tax and Claims:

 The limit for unforeseen claims Under no circumstances whatever the contractor shall
be entitled to any compensation from BMC on any account unless the contractor shall have
submitted a claim in writing to the Eng-in-change within 1 month of the case of such claim
occurring.

 No interest for delayed payments due to disputes, etc:

It is agreed that the BRIHANMUMBAI MUNICIPAL CORPORATIONor its Engineer or Officer
shall not be liable to pay any interest or damage with respect of any moneys or balance which
may be in its or its Engineer’s or officer’s hands owing to any dispute or difference or claim or
misunderstanding between the Municipal Corporation of Greater Bombay or its Engineer or
Officer on the one hand and the contractor on the other, or with respect to any delay on the
part of the Municipal Corporation of Greater Bombay or its Engineer or Officers in making
periodical or final payments or in any other respect whatever.

73 Settlement of Disputes:

 Termination of contract for death

If the Contractor is an individual or a proprietary concern and the individual or the proprietor
dies and if the Contractor is a partnership concern and one of the legal representative of the
individual Contractor or the proprietor of the proprietary concern and in case of partnership,
the  surviving  partners,  are  capable  of  carrying  out  and  completing  the  contract,  the
Commissioner shall be entitled to cancel the contract as to its uncompleted part without the
Corporation being in any way liable to payment of any compensation to the estate of the
deceased Contractor and or to the surviving partners of the Contractor’s firm on account of
the  cancellation  of  the  contract.  The  decision  of  the  Commissioner  that  the  legal
representative  of  the  deceased  Contractor  or  surviving  partners  of  the  Contractor’s  firm
cannot carry out and complete the contract shall be final and binding on the parties. In the
event of such cancellation the Commissioner shall not hold estate of the deceased Contractor
and or surviving partners of the Contractor’s firm liable in damages for not completing the
contract.

 Settlement of Disputes:

If any dispute or differences of any kind whatsoever other than those in respect of which, the
decision of any person is, by the Contract,  expressed to be final and binding) shall  arise
between the Employer and the Contractor or the Engineer and the Contractor in connection
with or arising out of the Contract or carrying out of the Works (Whether during the progress
of  the  Works  or  after  their  completion  and  whether  before  or  after  the  termination,
abandonment or breach of the Contract) it, the aggrieved party may refer such dispute within
a period of 7 days to the concerned Addl. Municipal Commissioner who shall constitute a
committee  comprising  of  three  officers  i.e.  concerned Deputy  Municipal  Commissioner  or
Director (ES&P), Chief Engineer other than the Engineer of the Contract and concerned Chief
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Accountant. The Committee shall give decision in writing within 60 days. Appeal on the Order
of the Committee may be referred to the Municipal Commissioner within 7 days. Thereafter
the  Municipal  Commissioner  shall  constitute  a  Committee  comprising  of  three  Addl.
Municipal  Commissioners  including  Addl.  Municipal  Commissioner  in  charge  of  Finance
Department. The Municipal Commissioner within a period of 90 days after being requested to
doso  shall  give  written  notice  of  committee’s  decision  to  the  Contractor.  Save  as  herein
provided such decision in respect of every matter so referred shall be final and binding upon
both parties until the completion of the works, and shall forthwith be given effect to by the
Contractor  who  shall  proceed  with  the  works  with  due  diligence,  whether  he  requires
arbitration as hereinafter provided or not. If the Commissioner has given written notice of the
decision to  the Contractor and no Claim to arbitration has been communicated within a
period of 90 days from receipt of such notice the said decision shall remain final and binding
upon the Contractor.

74 Arbitration and Jurisdiction:

If the Commissioner shall fail to give notice of the decision as aforesaid within a period of 90
days after being requested as aforesaid, or if the Contractor be dissatisfied with any such
decision, then and in any such case the Contractor may within 90 days after receiving notice
of such decision or within 90 days after the expirations of the first named period of 90 days
(as the case may be) require that the matter or matters in dispute be referred to arbitration as
hereinafter provided. All disputes or differences in respect of which the decision (if any) of the
Commissioner has not become final and binding as aforesaid shall be finally settled by

Arbitration as follows:

Arbitration shall be effected by a single arbitrator agreed upon the parties. The arbitration
shall be conducted in accordance with the provisions of the Arbitration Act, 1996 or any
statutory modifications thereof, and shall be held at such place and time within the limits of
Brihan Mumbai as the arbitrator may determine. The decision of the arbitrator shall be final
and binding upon the parties hereto and the expense of the arbitration shall be paid as may
be  determined by  the  arbitrator.  Performance  under  the  Contract  shall,  if  reasonably  be
possible, continued during the arbitration proceedings and payment due to the Contractor by
the  Employer  shall  not  be  withheld  unless  they  are  the  subject  matter  of  arbitration
proceedings.  The said arbitrator shall  have full  power to  open up, review and revise any
decision, opinion, direction, certification or valuation of the Commissioner and neither party
shall be limited in the proceedings before such arbitrator to the evidence or arguments put
before the Commissioner for the purpose of obtaining his said decision. No decision given by
the Commissioner in accordance with the foregoing provisions shall disqualify him from being
called as a witness and giving evidence  before  the arbitrator  on any matters  whatsoever
relevant to the disputes or difference referred to the arbitrator as aforesaid. All awards shall
be in writing and for claims equivalent to 5,00,000 or more such awards shall state reasons
for amounts awarded. The expenditure of arbitration shall be paid as may be determined by
arbitrator.

In case of any claim, dispute or difference arising in respect of a contract, the cause of action
thereof shall be deemed to have arisen in Mumbai and all legal proceedings in respect of any
claim, dispute or difference shall be instituted in a competent court in the City of Mumbai
only.

75 Copyright:
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The copyright of all drawings and other documents provided by the Contractor under the
contract shall remain vested in the Contractor or his sub-contractors as the case may be the
employer shall have a license to use such drawings and other documents in connection with
the design, construction, operation, maintenance of the works. At any time the Employer
shall  have further license without additional  payment to the Contractor to  use any such
drawings  or  documents  for  the  purpose  of  making  any  improvement  of  the  works  or
enlargement  or  duplication  of  any  part  thereof,  provided  that  such  improvement,
enlargement,  or  duplication  by  itself  or  in  conjunction  with  any  other  improvements,
enlargements or duplications already made in accordance with the further license does not
result in the duplication of the whole works.

76. Receipts to be signed in firm’s name by any one of the partners:

Every receipt for money which may become payable or for any security which may become
transferable to the Contractor under these present shall, if signed in the partnership name by
any  one  of  the  partners,  be  a  good  and  sufficient  discharge  to  the  Commissioner  and
Municipal Corporation in respect of the money or security purporting to be acknowledged
thereby, and in the event of death of any of the partners during the pendency of this contract,
it is hereby expressly agreed that every receipt by any one of the surviving partners shall, if so
signed as aforesaid, be good and sufficient discharge as aforesaid provided that nothing in
this  clause  contained  shall  be  deemed  to  prejudice  or  effect  any  claim  which  the
Commissioner or the Corporation may hereafter have against the legal representatives of any
partners so dying or in respect of any breach of any of the conditions thereof, provided also
that nothing in this clause contained shall  be  deemed prejudicial  or affect the respective
rights  or  obligations  of  the  Contractors  and of  the  legal  representatives  of  any  deceased
Contractors interest.

77 Proprietary data

All documents and other information supplied by the Authority or submitted by an Applicant
to the Authority shall remain or become the property of the Authority. Applicants are to treat
all information as strictly confidential and shall not use it for any purpose other than for
preparation  and  submission  of  their  Application.  The  Authority  will  not  return  any
Application or any information provided along therewith.

78 Correspondence with the Applicant

Save  and  except  as  provided  in  this  TENDER,  the  Authority  shall  not  entertain  any
correspondence  with  any  Applicant  in  relation  to  the  acceptance  or  rejection  of  any
Application.

79 Price Variation Clause: No price variations shall be made applicable for contracts upto
12 months.

80. Maximum Price Variation : N.A. as per clause no. 79 above.

81. Payment: (As stated in section 10: Specifications)

82 Banning/De-Registration of Agencies of Construction works in BMC

  The  regulations  regarding  Demotion/  Suspension  Banning  for  specific  period  or
permanently / De-Registration shall  be governed as per the respective condition in
Contractor Registration Rules of BMC.

83. JOINT VENTURE

Joint Venture is not allowed for this Project being the estimated cost of tender is not
more than 100 crs.
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84. Compensation for delay:

If the Contractor fails to complete the works and clear the site on or before the Contract or
extended date(s) / period(s) of completion, he shall, without prejudice to any other right or
remedy of Municipal Corporation on account of such breach, pay as agreed compensation,
amount  calculated as stipulated below (or  such smaller  amount  as may be  fixed by the
Engineer) on the contract value of the whole work or on the contract value of the time or
group of items of work for which separate period of completion are given in the contract and
of which completion is delayed for every week that the whole of the work of item or group of
items of  work  concerned remains uncompleted,  even though the  contract  as  a  whole  be
completed by the contract or the extended date of completion. For this purpose the term
‘Contract Value’ shall be the value of the work at Contract Rates as ordered including the
value of all deviations ordered:

• Completion period for projects (originally stipulated or as extended) not exceeding 6 months
: to the extent of maximum 1 percent per week.

• Completion period for projects (originally stipulated or as extended) exceeding 6 months
and not exceeding 2 years: to the extent of maximum ½ percent per week.

• Completion period for projects (originally stipulated or as extended) exceeding 2 years : to
the extent of maximum ¼ percent per week.

When the delay is not a full week or in multiple of a week but involves a fraction of a week
the  compensation  payable  for  that  fraction  shall  be  proportional  to  the  number  of  days
involved.

Provided always that the total amount of compensation for delay to be paid this condition
shall not exceed the undernoted percentage of the Contract Value of the item or group of
items of work for which a separate period of completion is given.

i) Completion period (as originally stipulated or as extended) not exceeding 6 months:  10
percent.

ii) Completion period (as originally stipulated or as extended) exceeding 6 months and not
exceeding 2 years : 7½ percent.

iii) Completion period (as originally stipulated or as extended) exceeding 2 years : 5 percent.

The  amount  of  compensation  may  be  adjusted  set  off  against  any  sum  payable  to  the
contractor under this or any other contract with the Municipal Corporation.

85.  Action And Compensation Payable  In  Case  Of  Bad Work And Not Done As Per
Specifications

All works under or in course of execution or executed in pursuance of the contract, shall at
all times be open and accessible to the inspection and supervision of the Engineer-in-charge,
his authorized subordinates in charge of the work and all the superior officers, officer of the
Vigilance  Department  of  the  BMC or  any  organization  engaged  by  the  BMC for  Quality
Assurance and the contractor shall, at all times, during the usual working hours and at all
other times at which reasonable notice of the visit of such officers has been given to the
contractor, either himself be present to receive orders and instructions or have a responsible
agent duly accredited in writing, present for that purpose. Orders given to the Contractor’s
agent shall be considered to have the same force as if they had been given to the contractor
himself.

If it shall appear to the Engineer-in-charge or his authorized subordinates in-charge of the
work  or  to  the  officer  of  Vigilance  Department,  that  any  work  has  been  executed  with

81



unsound, imperfect or unskillful workmanship or with materials of any inferior description,
or that any materials or articles provided by him for the execution of the work are unsound or
of a quality inferior to that contracted for or otherwise not in accordance with the contract,
the contractor shall, on demand in writing which shall be made within twelve months of the
completion of the work from the Engineer-in-Charge specifying the work, materials or articles
complained of notwithstanding that the same may have been passed, certified and paid for
forthwith rectify, or remove and reconstruct the work so specified in whole or in part, as the
case may require or as the case may be, remove the materials or articles so specified and
provide other proper and suitable materials or articles at his own charge and cost. In the
event of the failing to do so within a period specified by the Engineer-in-Charge in his demand
aforesaid, then the contractor shall be liable to pay compensation at the same rate as under
clause  8.e.  of  the  general  condition  of  contract  in  section  9  of  tender  document  (for
Compensation for delay) for this default. In such case the Engineer-in Charge may not accept
the item of work at the rates applicable under the contract but may accept such items at
reduced rates as the Engineer in charge may consider reasonable during the preparation of
on account bills or final bill if the item is so acceptable without detriment to the safety and
utility of the item and the structure or he may reject the work outright without any payment
and/or get it and other connected and incidental items rectified, or removed and re-executed
at the risk and cost of the contractor. Decision of the Engineer-in-Charge to be conveyed in
writing in respect of the same will be final and binding on the contractor.

If the penalisation amount exceeds maximum limit with respect to Clause 8.e of Standard
General Conditions of Contract, then a show cause notice shall necessarily be issued to the
contract as to why the contract should not be terminated.

86. Contractors remain liable to pay compensation:

In  any  case  in  which  any  of  the  powers  conferred  upon the  Engineer  In-charge  by  the
relevant clauses in documents that form a part of contract as exercised or is exercisable in
the  event  of  any  future  case  of  default  by  the  Contractor,  he  is  declared  liable  to  pay
compensation amounting to the whole of his security deposit. The liability of the Contractor
for past and future compensation shall remain unaffected.

In the event of the Executive Engineer taking action against these relevant clauses, he may,
if he so desires, take possession of all or any tools and plant, materials and stores in or upon
the work of site thereof or belonging to the Contractor or procured by him and intended to be
used for the execution of the work or any part thereof paying or allowing for the same in
account at the contract rates, or in the case of contract rates not being applicable at current
market rates to be certified by the Executive Engineer, may after giving notice in writing to
the Contractor or his staff of the work or other authorized agent require him to remove such
tools and plants, materials or stores from the premises within a time to be specified in such
notice and in the event of the Contractor failing to comply with any such requisition, the
Executive Engineer may remove them at the contractors expense of sell them by auction or
private sell  on account of the Contractor at his risk in all  respects and certificate of the
Executive Engineer as to the expense of any such removal and the amount of the proceeds an
expense of any such sell be final and conclusive against the Contractor.

87. No Claim To Any Payment Or Compensation Or Alteration In Or Restriction Of
Work

(a) If at any time after the execution of contract documents, the Engineer shall for any reason
whatsoever, desires that the whole or any part of the works specified in the Tender should be
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suspended for any period or that the whole or part of the work should not be carried out, at
all, he shall give to the Contractor a Notice in writing of such desire and upon the receipt of
such notice, the Contractor shall forthwith suspend or stop the work wholly or in part as
required  after  having  due  regard  to  the  appropriate  stage  at  which  the  work  should  be
stopped or suspended so as not to cause any damage or injury the work already done or
endanger the safety thereof, provided that the decision of the Engineer as to the stage at
which the work or any part of it could be or could have been safely stopped or suspended
shall be final and conclusive against the contractor.

The Contractor shall have no claim to any payment or compensation whatsoever by reason of
or  in  pursuance  of  any  notice  as  aforesaid,  on  account  of  any  suspension,  stoppage  or
curtailment except to the extent specified hereinafter.

(b) Where the total suspension of Work Order as aforesaid continued for a continuous period
exceeding  90  days  the  contractor  shall  be  at  liberty  to  withdraw  from  the  contractual
obligations under the contract so far as it pertains to the unexecuted part of the work by
giving 10 days prior notice in writing to the Engineer within 30 days of the expiry of the said
period  of  90  days,  of  such  intention  and  requiring  the  Engineering  to  record  the  final
measurement of the work already done and to pay final bill. Upon giving such Notice, the
Contractor  shall  be  deem to  have  been  discharged  from his  obligations  to  complete  the
remaining unexecuted work under his contract. On receipt of such notice the Engineer shall
proceed to complete the measurement and make such payment as may be finally due to the
contractor within a period of 90 days from the receipt of such Notice in respect of the work
already done by the contractor. Such payment shall not in any manner prejudice the right of
the contractor to any further compensation under the remaining provisions of this clause.

(c) Where the Engineer required to Contractor to suspend the work for a period in excess of
30 days at any time or 60 days in the aggregate, the Contractor shall be entitled to apply to
the Engineer within 30 days of the resumption of the work after such suspension for payment
of  compensation  to  the  extent  of  pecuniary  loss  suffered  by  him  in  respect  of  working
machinery remained ideal on the site of on the account of his having an to pay the salary of
wages and labour engaged by him during the said period of suspension provided always that
the contractor shall not be entitled to any claim in respect of any such working machinery,
salary  or  wages  for  the  first  30  days  whether  consecutive  or  in  the  aggregate  or  such
suspension or in respect of any such suspension whatsoever occasion by unsatisfactory work
or any other default on his part, the decision of the Engineer in this regard shall be final and
conclusive against the contractor.

88. Contractor to supply plant, ladder, scaffolding, etc and is liable for damages arising
from non provision of lights, fencing, etc.

The Contractor shall supply at his own cost all material, plant, tools, appliances, implements,
ladders, cordage, tackle scaffolding and temporary works requisite or proper for the proper
execution  of  the  work,  whether,  in  the  original  altered or  substituted  form and whether
included in the specification of other documents forming part of the contract or referred to in
these  conditions  or  not  and  which  may  be  necessary  for  the  purpose  of  satisfying  or
complying with the requirements of the Eng-In-Charge as to any matter as to which under
these conditions is entitled to be satisfied, or which is entitled to require together with the
carriage therefore to and from the work.

The Contractor shall also supply without charge, the requisite number of person with the
means and materials necessary for the purpose of setting out works and counting, weighing
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and assisting in the measurements of examination at any time and from time to time of the
work or materials, failing which the same may be provided by the Engineer In-charge at the
expense of the contractor and the expenses may be deducted from any money due to the
contractor under the contract or from his security deposit or the proceeds of sale thereof, or
offers sufficient portion thereof.

The contractor shall provide all necessary fencing and lights required to protect the public
from accident and shall also be bound to bear the expenses of defence of every suit, action or
other legal proceedings, that may be brought by any person for injury sustained owing to
neglect of the above precautions and to pay any damages and cost which may be awarded in
any such suit action or proceedings to any such person or which may with the consent of the
contractor be paid for compromising any claim by any such person.

89. Prevention of Fire :  The contractor shall  not  set fire  to any standing jungle, trees,
brushwood or grass without a written permit from the Engineer In-charge. When such permit
is given, and also in all cases when destroying cut or dug up trees brushwood, grass, etc., by
fire,  the  contractor  shall  take  necessary  measure  to  prevent  such  fire  spreading  to  or
otherwise damaging surrounding property. The Contractor shall make his own arrangements
for drinking water for the labour employed by him.

90.  Compensation  for  all  damages  done  intentionally  or  unintentionally  by  contractor’s
labour whether in or beyond the limits of BMC property including any damage caused by
spreading the fire shall be estimated by the Engineer In-charge or such other officer as he
may appoint and the estimate of the Engineer in-charge to the decision of the Dy.  Chief
Engineer on appeal shall be final and the contractor shall be bound to pay the amount of the
assessed  compensation  on  demand  failing  which  the  same  will  be  recovered  from  the
Contractor as damages or deducted by the Engineer In-charge from any sums that may be
due or become due from BMC to contractor under this Contract or otherwise. Contractor
shall  bear  the  expenses  of  defending any action  or  other  legal  proceedings  that  may be
brought to prevent the spread of fire and he shall pay any damages and costs that may be
awarded by the Court in consequence.

91.  In the case of Tender by partners, any change in the constitution of the firm shall be
forthwith, notified by the contractor through the Engineer In-charge for his information.

92. Action where no specifications :

In the case of any class of work for which there is no such specifications, such works shall be
carried out in accordance with the specifications and in the event of there being no such
specifications, then in such case, the work shall be carried out in all respects in accordance
with all instructions and requirements of the Engineer In-charge.

93. Safety and medical help :

(i) The Contractor shall be responsible for and shall pay the expenses of providing medical
help to any workmen who may suffer a bodily injury as a result  of  an accident. If  such
expenses are incurred by BMC, the same shall be recoverable from the contractor forthwith
and be included without prejudice to any other remedy of BMC from any amount due or that
may become due to the Contractor.

(ii) The contractor shall provide necessary personal safety equipment and first-aid box for the
use of persons employed on the site and shall maintain the same in condition suitable for
immediate use at any time.

84



(iii) The workers  shall  be  required to  use  the  safety equipments so  provided by the
contractor  and  the  contractor  shall  take  adequate  steps  to  ensure  the  proper  use  of
equipments by those concerned.

(iv) When the work is carried on in proximity to any place where there is risk or drawing
all necessary equipments shall be provided and kept ready for use and all necessary steps
shall be taken for the prompt rescue of any person in danger.

94. No compensation shall be allowed for any delay caused in the starting of the work
on account of acquisition of land or in the case of clearance of works, on account of ant delay
in according to sanction of estimates.

95. Anti-malaria and other health measures: Anti-Malaria and other health measures shall
be  taken  as  directed  by  the  Executive  Health  Officer  of  BMC.  Contractor  shall  see  that
mosquitogenic  conditions are  created so  as to  keep vector  population to  minimum level.
Contractor shall carry out anti-malaria measures in the area as per the guidelines issued by
the Executive Health Officer of BMC from time to time.

In case of default, in carrying out prescribed anti-malaria measures resulting in increase in
malaria incidence, contractor shall be liable to pay BMC on anti-malaria measures to control
the situation in addition to fine.
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SPECIFICATIONS

86



(This page is intentionally kept blank)

87



SELECTION OF MATERIAL

1. All materials brought on the site of work and meant to be used in the same, shall be

the best of their respective kinds and to the approval of the Engineer. The Engineer or

his representative will accept that the materials are really the best of their kinds, when

it is proved beyond doubt that no better materials of the particular kind in question are

available in the market.

2. The contractor shall obtain the approval of the Engineer of samples of all materials

to be used in the works and shall deposit these samples with him before placing an

order for the materials with the suppliers. The materials brought on the works shall

conform in every respect to their approved samples. Fresh samples shall be deposited

with the Engineer whenever the type or source of any material changes.

3. The contractor shall check each fresh consignment of materials as it is brought to

the site of works to see that they conform in all respects to the Specifications of the

samples approved by the Engineer, or both.

4. The Engineer will have the option to have any of the materials tested to find out

whether they are in accordance with the Specifications and the Contractor will bear all

expenses  for  such  testing.  All  B  bills,  vouchers  and  test  certificates,  which  in  the

opinion of the Engineer or his representative are necessary to convince him as to the

quality of the materials or their suitability shall be produced for his inspection when

required.

5.  Any materials that  have not  been found to conform to the specifications will  be

rejected forthwith and shall be removed from the site by the contractor at his own cost

within 24 hours.

6. The Engineer shall have power to cause the Contractors to purchase and use such

materials from any particular source, as may in his opinion be necessary for the proper

execution of the work.

7. Notwithstanding the source, the sand shall be washed using sand washing machine

before use
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BBRIHANMUMBAI MUNICIPAL CORPORATION 

Hydraulic Engineer's Department 

Sub: Supply of 113.6MLD capacity KBL make spare pumps for Stage-II at

Panjrapur Pumping Station.

PART A : General :

1. The technical specifications for the work and drawings included in this tender are prepared

with care with a view not to create any additional work. However, all the items and works

which are required for satisfactory completion and guaranteed performance of the system /

projects are deemed to be included in the offer and no extra cost will be paid by B.M.C.  

2. The  contractor  shall  visit  the  site,  preferably  prior  to  submitting  their  offer  to  get

acquainted themselves of  the site  condition,  nature  of  the  work involved & the  actual

spares required. 

3. The contractor must have facilities to undertake this job including adequate plant and

machinery.  

4. The work shall  be  carried  out  with  good workmanship following standard Engineering

practice. 

5. The  contractor  shall  cooperate  to  the  Municipal  staff  and  other  agencies  working  at

installation. 

6. All  legal  proceedings  in  respect  of  any  claim,  dispute  of  difference  shall  be  borne  by

successful tenderer. 

7. In  case  of  any  damage  to  Municipal  properties  while  carrying  out  the  work,  the

responsibility of making good the same is solely rests with the successful tenderer.

8. The contract period for the completion of the work is 8 months from the date of receipt of

P.O.   

Scope of the Work

1) The tenderer have to supply 1 no. 113.6 MLD, type – 24UPH3-DV, KBL make  Double
entry, double volute split case horizontal centrifugal pump. The pump shall be suitable
for  existing  foundation,  both  side  pipe  lines,  motor  coupling  etc.  without  any
modification.  The pump shaft seal arrangement shall be of Gland type.  The pump
shall be painted with two coats of epoxy paint of approved color shade similar to the
existing one.

2)
The direction of rotation of spare pump will be inform along with the issue of PO. The
spare Pump shall be interchangeable with the specified direction of pump of stage-II  i.e.
clockwise or anticlockwise pump.  

3) Tenderer shall have to submit the detailed drawings for approval to this office and get it
approved from the department well within the time period. The completion period starts
from the date of receipt of purchase order only.

4) Tenderer shall have to submit the assembly drawing with bill of material  of pump. The
drawings shall be submitted in two sets in hard form and in soft  form.

5) Tenderer shall have to arrange inspection and testing of pumps at manufacturer's place
to three B.M.C. Engineers. All the expenses towards lodging, boarding & travelling shall
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be borne by B.M.C.
6) The tenderer shall have to offer Dye penetrate test , dynamic balancing of impeller as per

VDI 2060 quality grade 2.5 or latest standard at factory , also offer Hydro static pressure
test and performance test of pump at manufacturer's place as per latest standards. They
have to submit all  the test reports carried out for pumps at factory.

7) Tenderer shall have to submit the test report along with pump delivery.
8) Tenderer shall have to deliver 1 Nos. of pumps as per bill of quantity with  pump coupling

halve similar to existing one and shall suitable to existing motor coupling halve of stage-II
at Panjrapur  Pumping Station on working day only.

9) Necessary transit insurance, handling charges and unloading of pumps shall be borne by
the tenderer only.

10) 100 % payment against supply of Pump.

TECHNICAL SPECIFICATIONS:

1)  The pumps shall  be of  double volute,  double entry,  horizontal  spindle,  axial  split  casing,

centrifugal type with stable characteristics where the pressure falls continuously from a maximum

at  closed  valve  condition. The  maximum  speed  shall  not  exceed  750  rpm,  at  50  Hz  supply

frequency. Gland packing type sealing arrangement shall be provided to prevent leakage between

the high pressure side and atmosphere.

2)  Pump casings shall be manufactured in close grained grey cast iron which shall conform with

IS.  210  or  B.S.  EN  1561  Grade  260  or  better.  The  casting  shall  be  free  of  defects  and  the

manufacturer shall provide a certificate to the effect that it conforms with the Indian or British

standard or approved equal.

3)  Flanges shall be machined in face and edge and be spot faced at the back. The thickness of

flanges shall be at least equal to B.S. 4504, Table 10. Wearing rings at the points of running

clearances with impellers shall have hardness difference of at least 50 BHN with impeller rings

and all wearing parts shall be easily renewable. The impeller and casing wear rings shall be of SS

conforming to ASTM A 743/743M        Gr CF 8M.

4) Casing shall be fitted with a drain cock at its lowest point and an automatic vent valve and cock

at its highest point. The drain cock and vent valve shall be rated for a pressure 10 bar at least

5)  The  double  suction  type  impellers  shall  be  manufactured  from stainless  steel  to  ASTM A

743/743M Gr CF8M. They shall be of smooth finish and perfectly balanced on the spindle after

assembly to VDI 2060 quality grade 2.5  or latest standard. They shall be fitted with renewable

wearing rings at the points of running clearance with the casing wearing rings.

6) Shafts shall be manufactured from stainless steel to BS 970 Gr 431 S29. All wearing surfaces

shall be protected with stainless steel renewable sleeves locked and clamped to shaft. The sleeves

shall be polished and ground on outer surface. They shall be sealed on one end, and shall extend

beyond the gland. The run out shall not exceed 0.05 mm (TIR). Shaft deflection under severest

dynamic conditions with maximum size impeller shall not exceed 0.05 mm.

7) BEARING SHALL BE OF ANTI-FRICTION TYPE AND SHALL BE SUITABLE FOR REVERSE ROTATION 1-1/2 TIMES

THE NORMAL FORWARD SPEED OR SUCH HIGHER SPEED AS THE PUMP MANUFACTURER MAY ASSESS THAT THE

PUMP MAY REACH IF DRIVEN BACKWARDS BY REVERSE FLOW WITH THE MOST SEVERE HEAD CONDITIONS

8) THE BEARING HOUSING SHALL BE SEALED AGAINST THE INGRESS OF WATER, DIRT AND MOISTURE.

9) THE COUPLING SHALL BE OF FLEXIBLE TYPE PREFERABLY OF PIN-BUSH TYPE. THE COUPLING SHALL BE

MADE OF HIGH TENSILE CAST STEEL. 

TECHNICAL DETAILS OF EXISTING PUMP:
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Sr.
No.

Description Details

1 TYPE OF PUMP Double entry, double volute split case 

horizontal    centrifugal pump
2 SERVICE Treated water
3 LIQUID Water with residual chlorine of 2ppm
4 RATE CAPACITY 113.6 MLD (4733.33 m3/hr)
5 TOTAL HEAD AT RATE CAPACITY 65.8 Meter

6 FREQUENCY OF DRIVE 50Hz
7 PUMP MAKE Kirloskar Brothers limited
8 MODEL 24UPH3-DV
9 NPSHR 5.1 Meters at D.P.
10 SPECIFIC GRAVITY 1
11 TEMPERATURE Ambient
12 PUMP EFFICIENCY 89%
13 RATED SPEED 743 R.P.M.
14 SHUT OFF HEAD 78 MWC
15 POWER INPUT TO PUMP AT DUTY 

POINT

1005 KW

16 CASING C I IS 210  GR FG 260
17 SHAFT S.S.BSEN 10088-3 X 17 CrNi’6-2 

(1.4057)QT800
18 IMPELLER ST ST ASTM A 743/743M Grade CF8M
19 MOTOR PROVIDED IN THE SYSTEM 3PH, 3.3KV, 50Hz,1250 KW Squirrel Cage 

Induction Motor.  
20 TYPE OF COUPLING (BETWEEN 

PUMP AND MOTOR)

Pin bush type flexible coupling

21 PUMP SHAFT SEAL ARRANGEMENT Mechanical Seal

BRIHANMUMBAI MUNICIPAL CORPORATION

Hydraulic Engineer’s Department
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Sub:  Supply of 113.6MLD capacity  KBL make spare pump for Stage-II at Panjrapur Pumping
Station.

TECHNICAL DATA SHEET  FOR    KBL make 113.6 MLD , st-II

(To be filled by tenderer)

Sr.
No.

Particulars B.M.C. Requirement Offered by Tenderer.

1) TYPE  OF PUMP Double entry, double 
volute split case horizontal
centrifugal pump

2) SERVICE Treated water

3) LIQUID Water with residual 
chlorine of 2ppm

4) RATE CAPACITY 113.6 MLD

5) TOTAL HEAD AT RATED 
CAPACITY

65.8 Meter

6) FREQUENCY OF DRIVE 50Hz

7) PUMP MAKE Kirloskar Brothers limited

8) MODEL 24UPH3-DV

9) NPSHR 5.1 Meters at D.P.

10) SPECIFIC GRAVITY 1

11) TEMPERATURE Ambient
12) RATED SPEED 743 R.P.M.

13. SHUT OFF HEAD 78 MWC

14. POWER INPUT TO PUMP 
AT DUTY POINT

Shall be mentioned by 
Tenderer for gland type 
pump as per OEM. 

15 CASING C I IS 210  GR FG 260

16 SHAFT S.S.BSEN 10088-3 X 17 
CrNi’6-2 (1.4057)QT800

17 IMPELLER ST ST ASTM A 743/743M 
Grade CF8M

18 Casing Wear Ring ST ST ASTM A 743/743M 
Grade CF8M

19 Impeller Wear Ring ST ST ASTM A 217/217M 
CA15

20 MOTOR PROVIDED IN 
THE SYSTEM

3PH, 3.3KV, 50Hz,1250 
KW Squirrel Cage 
Induction Motor.  

21 TYPE OF COUPLING 
(BETWEEN PUMP AND 
MOTOR)

Pin bush type flexible 
coupling

22 PUMP SHAFT SEAL 
ARRANGEMENT

Gland Type
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23 PUMP EFFICIENCY Shall be mentioned by 
Tenderer for gland type 
pump as per OEM. 

Note:   Tenderer shall take out print of this page, fill   in, sign, scan and Upload . This

document shall be submitted along with packet “A/B”. If it is not submitted, the tender will

be rejected.

Trading under the name & style of

________________________________

________________________________

________________________________

Sealed and signed of OEM                                                     Sealed and signed with Date        
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SECTION 11

FRAUD AND

CORRUPT PRACTICES
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FRAUD AND CORRUPT PRACTICES

 The Applicants and their respective officers, employees, agents and advisers shall observe
the highest standard of ethics during the Bidding Process. Notwithstanding anything to the
contrary contained herein, the Authority may reject an Application without being liable in any
manner  whatsoever  to  the  Applicant  if  it  determines  that  the  Applicant  has,  directly  or
indirectly  or  through an agent,  engaged in corrupt  practice,  fraudulent  practice,  coercive
practice, undesirable practice or restrictive practice in the Bidding Process.

 Without prejudice to the rights of the Authority under relevant Clause hereinabove, if an
Applicant is found by the Authority to have directly or indirectly or through an agent, engaged
or  indulged  in  any  corrupt  practice,  fraudulent  practice,  coercive  practice,  undesirable
practice or restrictive practice during the Bidding Process, such Applicant shall not be eligible
to participate in any tender or RFQ issued by the Authority during a period of 2 (two) years
from the  date  such Applicant  is  found by the  Authority  to  have  directly  or  indirectly  or
through an agent, engaged or indulged in any corrupt practice, fraudulent practice, coercive
practice, undesirable practice or restrictive practice, as the case may be.

 For the purposes of this Clause , the following terms shall have the meaning hereinafter
respectively assigned to them:

A. “corrupt practice” means the offering, giving, receiving, or soliciting, directly or indirectly,
of  anything  of  value  to  influence  the  actions  of  any  person  connected  with  the  Bidding
Process (for avoidance of doubt, offering of employment to, or employing, or engaging in any
manner whatsoever, directly or indirectly, any official of the Authority who is or has been
associated in any manner, directly or indirectly, with the Bidding Process or the LOA or has
dealt with matters concerning the Concession Agreement or arising there from, before or after
the execution thereof, at any time prior to the expiry of one year from the date such official
resigns or retires from or otherwise ceases to be in the service of the Authority,  shall be
deemed to constitute influencing the actions of a person connected with the Bidding Process);
or save and except as permitted under the relavant sub clause, engaging in any manner
whatsoever, whether during the Bidding Process or after the issue of the LOA or after the
execution of the Concession Agreement, as the case may be, any person in respect of any
matter relating to the Project or the LOA or the Concession Agreement, who at any time has
been or is a legal, financial or technical adviser of the Authority in relation to any matter
concerning the Project;

B. “fraudulent practice” means a misrepresentation or omission of facts or suppression of
facts or disclosure of incomplete facts, in order to influence the Bidding Process ;

C.  “coercive  practice”  means  impairing  or  harming  or  threatening  to  impair  or  harm,
directly or indirectly, any person or property to influence any persons participation or action
in the Bidding Process;

D. “undesirable practice” means (i) establishing contact with any person connected with or
employed or engaged by the Authority with the objective of canvassing, lobbying or in any
manner influencing or attempting to influence the Bidding Process; or (ii) having a Conflict of
Interest; and

E.  “Restrictive  practice”  means  forming  a  cartel  or  arriving  at  any  understanding  or
arrangement among Applicants with the objective of restricting or manipulating a full and fair
competition in the Bidding Process.
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F.  If  the  Employer/Financier  determines  that  the  Contractor  has  engaged  in  corrupt,
fraudulent, collusive, coercive or obstructive practices, in competing for or in executing the
Contract, then the Employer may, after giving 14 days’ notice to the Contractor, terminate the
Contractor's employment under the Contract and expel him from the Site, and the provisions
of relevant Clause shall apply as if such expulsion had been made.

G.  Should  any  employee  of  the  Contractor  be  determined  to  have  engaged  in  corrupt,
fraudulent, collusive, coercive, or obstructive practice during the execution of the Works, then
that employee shall be removed in accordance with relevant Clause.

For the purposes of this Sub-Clause:

i.  “corrupt practice” is the offering,  giving, receiving to soliciting, directly or indirectly,  of
anything of value to influence improperly the actions of another party;

ii. “another party” refers to a public official acting in relation to the procurement process or
contract execution. In this context, “public official” includes Financer staff and employees of
other organizations taking or reviewing procurement decisions.

iii.  “fraudulent  practice”  is  any  act  or  omission,  including  a  misrepresentation,  that
knowingly or recklessly misleads, or attempts to mislead, a party to obtain a financial or
other benefit or to avoid an obligation;

iv. “collusive practice” is an arrangement between two or more parties designed to achieve an
improper purpose, including to influence improperly the actions of another party;

v. “coercive practice” is impairing or harming, or threatening to impair or harm, directly or
indirectly, any party or the property of the party to influence improperly the actions of a
party;

vi. “obstructive practice” is deliberately destroying, falsifying, altering or concealing of
evidence material to the investigation or making false statements to investigators in order to
materially  impede  the  Financier  investigation  into  allegations  of  a  corrupt,  fraudulent,
coercive  or  collusive  practice;  and/or threatening,  harassing or  intimidating any party  to
prevent  it  from disclosing  its  knowledge  of  matters  relevant  to  the  investigation  or  from
pursuing  the  investigation;  or  acts  intended  to  materially  impede  the  exercise  of  the
Financer’s inspection and audit rights provided

vii.  “party” refers to a public official; the terms “benefit” and “obligation” relate to the
procurement process or contract execution; and the “act or omission” is intended to influence
the procurement process or contract execution.

viii.  ”parties”  refers  to  participants  in  the  procurement  process  (including  public
officials) attempting to establish bid prices at artificial, noncompetitive levels.

ix. a “party” refers to a participant in the procurement process or contract execution.
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SECTION 12

PRE BID MEETING
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PREBID MEETING

Pre-bid meeting of the interested parties shall be convened at the designated

date,  time  and  at  HE  office,  Worli  Engineering  Hub.  A  maximum  of  one

representative  of  each Applicant shall  be  allowed to participate  on production of

authority letter from the Applicant.

During  the  course  of  Pre-bid  meeting,  the  Applicants  will  be  free  to  seek

clarifications and make suggestions for consideration of the Authority. The Authority

shall endeavor to provide clarifications and such further information as it may, in its

sole  discretion,  consider  appropriate  for  facilitating  a  fair,  transparent  and

competitive Bidding Process.

The  letters  mentioning  the  queries  shall  be  submitted  on  email  id

aepspjppc.he@mcgm.gov.in one day before the date of pre-bid meeting    upto 4

pm  . Only  official  representative  having  authority  letter  from  the  tenderer  as

mentioned above will be allowed to attend the pre-bid meeting.
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List of approved bank for Acceptance of Bank Guarantee

1.  The  following  banks  with  their  Branches  in  Greater  Mumbai  from Churchgate  to

Virar& from CST to Kalyan have been approved only for the purpose of accepting

Banker’s guarantee from 1994-95 onwards until further instructions.

2.The Banker’s guarantee issued by branches of approved Banks beyond Kalyan and

Virar can be accepted only if  the said Banker’s Guarantee is countersigned by the

Manager of a Branch of the same bank within the Mumbai city limits, categorically

endorsing  thereon  that  the  said  Banker’s  Guarantee  is  binding  on  the  endorsing

Branch of the Bank within Mumbai limits and is liable to be enforced against the said

Branch of the Bank in case of default by the bidder / supplier furnishing the Banker’s

Guarantee.

3. List of approved bank

A S.B.I and its subsidiary Banks
1 State Bank Of India.
2 State Bank Of Bikaner & Jaipur.
3 State Bank Of Hyderabad.
4 State Bank Of Mysore.
5 State Bank Of Patiyala.
6 State Bank Of Saurashtra.
7 State Bank Of Travankore.
B Nationalized Banks
8 Allahabad Bank.
9 Andhra Bank.
10 Bank Of Baroda.
11 Bank Of India.
12 Bank Of Maharashtra.
13 Central Bank Of India.
14 Dena Bank.
15 Indian Bank.
16 Indian Overseas Bank.
17 Oriental Bank Of Commerce.
18 Punjab National Bank.
19 Punjab & Sindh Bank.
20 Syndicate Bank.
21 Union Bank Of India.
22 United Bank Of India.
23 UCO Bank.
24 Vijaya Bank.
24A Corporation Bank.
C Scheduled Commercial Banks
25 Bank Of Madura Ltd.
26 Bank Of Rajasthan Ltd.
27 Banaras State Bank Ltd.
28 Bharat Overseas Bank Ltd
29 Catholic Syrian Bank Ltd.
30 City Union Bank Ltd.
31 Development Credit Bank.
32 Dhanalakshmi Bank Ltd.
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33 Federal Bank Ltd.
34 Indsind Bank Ltd.
35 I.C.I.C.I Banking Corporation Ltd.
36 Global Trust Bank Ltd.
37 Jammu & Kashmir Bank Ltd.
38 Karnataka Bank Ltd.
39 KarurVysya Bank Ltd.
40 Laxmi Vilas Bank Ltd.
41 Nedugundi Bank Ltd.
42 Ratnakar Bank Ltd.
43 Sangli Bank Ltd.
44 South Indian Bank Ltd.
45 S.B.I Corporation &Int Bank Ltd.
46 Tamilnadu Mercantile Bank Ltd.
47 United Western Bank Ltd.
48 Vysya Bank Ltd.
D Schedule Urban Co-op Banks
49 Abhyudaya Co-op Bank Ltd.
50 Bassein Catholic Co-op Bank Ltd.
51 Bharat Co-op Bank Ltd.
52 Bombay Mercantile Co-op Bank Ltd.
53 Cosmos Co-op Bank Ltd.
54 Greater Mumbai Co-op Bank Ltd.
55 JanataSahakari Bank Ltd.
56 Mumbai District Central Co-op Bank Ltd.
57 Maharashtra State Co-op Bank Ltd.
58 New India Co-op Bank Ltd.
59 North Canara G.S.B. Co-op Bank Ltd.
60 Rupee Co-op Bank Ltd.
61 Sangli Urban Co-op Bank Ltd.
62 Saraswat Co-op Bank Ltd.
63 ShamraoVithal Co-op Bank Ltd.
64 Mahanagar Co-op Bank Ltd.
65 Citizen Bank Ltd.
66 Yes Bank Ltd.
E Foreign Banks
67 ABM AMRO (N.Y.) Bank.
68 American Express Bank Ltd.
69 ANZ Grindlays Bank Ltd.
70 Bank Of America N.T. & S.A.
71 Bank Of Tokyo Ltd.
72 Bankindosuez.
73 BanqueNationale de Paris.

74 Barclays bank.
75 City Bank N.A.
76 Hongkong& Shanghai banking Corporation.
77 Mitsui Taiyokbe Bank Ltd.
78 Standard Chartered Bank.
79 Cho Hung Bank.
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FORM OF TENDER

(To be submitted with Technical Packet-B)
To,
The Municipal Commissioner for Greater Mumbai
Sir,
I/  We  have  read  and  examined  the  following  documents  relating  to  the  work  of
____________________________________________________________________
____________________________________________________________________
____________________________________________________________________
i. Notice inviting tender.
ii. Directions to tenderers (General and special)
iii.  General  condition  of  contract  for  Civil  Works  of  the  BRIHANMUMBAI  MUNICIPAL
CORPORATION as amended up to date.
iv. Relevant drawings
v. Specifications.
vi. Special directions
vii. Annexure A and B.
viii. Bill of Quantities and Rates.
1A. I/We________________________________________________________
(full  name  in  capital  letters,  starting  with  surname),  the  Proprietor/  Managing  Partner/
Managing  Director/  Holder  of  the  Business,  for  the  establishment  /  firm  /  registered
company,  named  herein  below,  do  hereby  offer  to
…………………………………………………………………………………………………………………
……………………………………………………………………………………………….
…………………………………………..
……………………………………………………………….………….…………….………
…………………………………
Referred to in the specifications and schedule to the accompanying form of con-tract of the
rates entered in the schedule of rates sent herewith and signed by me/ us” (strike out the
portions which are not applicable).
1B. I/We do hereby state and declare that I/We, whose names are given herein below in
details with the addresses, have not filled in this tender under any other name or under the
name  of  any  other  establishment  /firm or  otherwise,  nor  are  we  in  any  way related  or
concerned with the establishment /firm or any other person, who have filled in the tender for
the aforesaid work.”
2. I/We hereby tender for the execution of the works referred to in the aforesaid documents,
upon the terms and conditions, contained or referred to therein and in accordance with the
specifications designs, drawings and other relevant details in all respects.
* At the rates entered in the aforesaid Bill of Quantities and Rates.
3.  According  to  your  requirements  for  payment  of  Earnest  Money  amounting  to
Rs.______________________/-(Rs. __________________________________________________________ )
I/We have deposited the  amount  through online payment gateways with  the C.E.  of  the
Corporation not to bear interest
4. I/We hereby request you not to enter into a contract with any other person/s for the execution
of the works until notice of non/acceptance of this tender has first been communicated to me/us,
and in consideration of yours agreeing to refrain from so doing I/we agree not to withdraw the
offer constituted by this tender be-fore the date of communication to me/us of such notice of
non/acceptance, which date shall be not later than ten days from the date of the decision of the
Standing Committee or Education Committee of the Corporation, as maybe required under the
Mumbai Municipal Corporation Act, not to accept this tender.(Subject to condi-tion 5 below).
5. I/We also agree to keep this tender open for acceptance for a period of 180 days from the
date  fixed  for  opening  the  same  and  not  to  make  any  modifications  in  its  terms  and
conditions which are not acceptable to the Corporation.
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6. I/We agree that the Corporation shall, without prejudice to any other right or remedy, be
at liberty to forfeit the said earnest money absolutely, if.
a. I/We fail to keep the tender open as aforesaid.
b. I/We fail to execute the formal contract or make the contract deposit when called upon to
do so.
c. I/we do not commence the work on or before the date specified by the En-gineer in his
work order.
7. I/We hereby further agree to pay all the charges of whatsoever nature in connec-tion with
the preparation, stamping and execution of the said contract.
8. “I/We………………………………………….…….. have failed in the accompanying tender with
full knowledge of liabilities and, therefore, we will not raise any objection or dispute in any
manner relating to any action, including forfeiture of deposit and blacklisting, for giving any
information, which is found to be incorrect and against the instructions and directions given
in this tender.
9. “I/We further agree and undertake that in the event it is revealed subsequently after the
allotment of work/contract to me/us, that any information given by me/us in this tender is
false or incorrect, I/We shall compensate the BRIHANMUMBAI MUNICIPAL CORPORATION
for any such losses or inconvenience caused to the Corporation in any manner and will not
resist any claim for such compensation on any ground whatsoever. I/we agree and undertake
that I/we shall not claim in such case any amount by way of damages or compensation for
cancellation of the contract given to me/us or any work assigned to me/us or is with-drawn
by the Corporation,”
Address Yours faithfully,

………………………………….

…………………………….……

Digital Signature of the Tenderer or the Firm

1.……………………………………………….

2.……………………………………………….

3.……………………………………………….

4.……………………………………………….

Full Name and private residential
address  of  all  the  partners
constituting the Firm

A/c No.

….
…………………………………………….

1.………………………………………………
…………………...

Name of Bank

2.………………………………………………
…………………....

…………………………………………………
……………...…

3.………………………………………………
…………………...

Name of Branch

4. ……………………………………..
…………………………….

…………………………………………………
………………...

5.………………………………………………
…………………...

Vender No.
…………………………………………………

………………...
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AGREEMENT FORM

Tender / Quotation                                                             dated ……………. 20…

Standing  Committee/Education  Committee  Resolution  No.…………………………………..
CONTRACT  FOR  THE  WORKS…….…………………………………………………………...
…………………………………………………………………………...………………………….
……………………………………………………………………………………………………….
………………………………………………
This agreement made this day of ………… ……………………………. ……………… ………
Two  thousand  ……………………....…..……..……….……………………………………………
Between  .……...……………...………………………………………………….…………………..
………………………………………………………………..…………….………………………..
inhabitants  of  Mumbai,  carrying  on  business  at……  ………………...…..……  …………  …
…………………………………………………………………...…………………………………….
in  Bombay  under  the  style  and  name  of  Messrs  ……………………..………………………
………………………………………………………………………………………………………...(Hereinafter
called  “the  contractor  of  the  one  part  and  Shri  ………………………………
…………………………………………………………………………………….…………….…...
the D.M.C. (S.E.)  (hereinafter called “the commissioner” in which expression are included
unless the inclusion is inconsistent with the context, or meaning thereof, his successor or
successors for the time being holding the office of D.M.C. (S.E.) of the second part and the
BRIHANMUMBAI  MUNICIPAL  CORPORATION(hereinafter  called  “the  Corporation”)  of  the
third  part,  WHEREAS the  contractor  has  tendered  for  the  construction,  completion  and
maintenance  of  the  works  described  above  and  his  tender  has  been  accepted  by  the
Commissioner (with the approval  of  the Standing Committee/Education Committee of the
Corporation NOW THIS
THIS AGREEMENT WITNESSETH as follows:-In this agreement words and expressions shall
have the same meanings as are respectively assigned to them in the General Conditions of
Contract for works hereinafter referred to:-The following documents shall be deemed to form
and be read and constructed as a part of this agreement viz.
The letter of Acceptance

The Bid:

Addendum to Bid; if any

Tender Document

The Bill of Quantities:

The Specification:

Detailed Engineering Drawings

Standard General Conditions of Contracts (GCC)

All correspondence documents between bidder and BMC. In consideration of the payments to
be  made  by the  Commissioner  to  the  contractor  as hereinafter  mentioned the contractor
hereby covenants with the Commissioner to construct, complete and maintain the works in
conformity  in  all  respects  with  the  provision  of  the  contract.  The  Commissioner  hereby
covenants to  pay to  the  Contractor  in  consideration of  the  construction,  completion and
maintenance of the works the contract sum, at times and in the manner prescribed by the
contract.
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IN WITNESS WHERE OF the parties hereto have caused their respective common seals to be
herein to affixed (or have hereunto set their respective hands and seals) the day and year
above written.

Signed, Sealed and 
delivered by the contractors

In the presence of

Full Name
Address

Signed by the D.M.C. (S.E.) 
in the presence of

Ex. .... City/ WS/ ES

D.M.C. (S.E.)
The Common seal of the 
BRIHANMUMBAI 
MUNICIPAL 
CORPORATIONwas 
hereunto affixed on the 
…………...... 20     in the 
presence of two members of
the Standing Committee.

1.
2.
3.

1. 1.

2. 2.

And in the presence of the 
Municipal Secretary

Municipal Secretary
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ANNEXURE '' A ''

1 Name of work : Supply  of  113.6MLD  capacity  KBL

make  spare  pump  for  Stage-II  at

Panjrapur Pumping Station.

The Engineer for this work : Hydraulic Engineer

Engineer In Charge : Dy.HE (PPC)

EE (M&E) Panjrapur

2 Estimated cost of Tender : Not applicable being Item rate tender

Sr. No. Description of work : Total Amount Rs.

1          Civil Work : -

2         Mechanical/Electrical Work : -

3         Total Amount : -

3 Earnest Money : Rs.1,99,500/-

4 Completion Period : 8 Months (including Monsoon) 

                                     Tenderer’s signature Name,
under the trading style of
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Annexure- B           

(On Rs.500/- stamp paper)

PRE-CONTRACT INTEGRITY PAC

(To be submitted with Technical Packet-B)

The Bidder commits himself to take all measures necessary to   prevent corrupt practices,
unfair means and illegal activities during any stage of his bid or during any pre-contract or
post-contract  stage  in order to  secure the contract  or in furtherance to  secure  it  and in
particular commits himself to the following:- 

1.  The Bidder will not offer, directly or through intermediaries, any bribe, gift, consideration,
reward, favour, any material or   immaterial benefit or other advantage,  commission, fees,
brokerage or inducement to any official of the BMC, connected directly or indirectly with the
bidding  process,  or  to  any  person,  organization or  third  party  related  to  the  contract  in
exchange for any advantage in the bidding, evaluation, contracting and implementation of the
Contract. 

2.   The Bidder further undertakes that he has not given, offered or promised to give, directly
or indirectly any bribe, gift, consideration, reward, favour, any material or immaterial benefit
or other advantage, commission, fees, brokerage or inducement to any official of the BMC or
otherwise in procuring the Contract or forbearing to do or having done any act in relation to
the obtaining or execution of the Contract or any other Contract with the Government for
showing or forbearing to show favour or disfavour to any person in relation to the Contract or
any other Contract with the Government. 

3.   The Bidder will not collude with other parties interested in the contract to impair the
transparency, fairness and progress of the bidding process, bid evaluation, contracting and
implementation of the contract. 

4.   The Bidder will not accept any advantage in exchange for any corrupt practice, unfair
means and illegal activities.  

5.    The Bidder, either while presenting the bid or during pre-contract negotiations or before
signing the contract, shall disclose any payments he has made, is committed to or intends to
make  to  officials  of  the  BMC  or  their  family  members,  agents,  brokers  or  any  other
intermediaries in connection with the contract and the details of services agreed upon for
such payments.   

6.  The Bidder shall not use improperly, for purposes of competition or personal gain, or pass
on to others, any information provided by the BMC as part of  the business relationship,
regarding plans, technical proposals and business details, including information contained in
any electronic data carrier. The Bidder also undertakes to exercise due and adequate care lest
any such information is divulged. 
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7.   The Bidder commits to refrain from giving any complaint directly or through any other
manner without supporting it with full and verifiable facts. 

8.   The Bidder shall not instigate or cause to instigate any third person to commit any of the
actions mentioned above.

9. The Bidder and their respective officers, employees, agents and advisers shall observe the
highest  standard  of  ethics  during  the  Bidding  Process.  Notwithstanding  anything  to  the
contrary contained herein, the Authority may reject an Application without being liable in any
manner  whatsoever  to  the  Applicant  if  it  determines  that  the  Applicant  has,  directly  or
indirectly  or  through an agent,  engaged in corrupt  practice,  fraudulent  practice,  coercive
practice, undesirable practice or restrictive practice in the Bidding Process

For the purposes of this Clause 9, the following terms shall have the meaning herein after
respectively assigned to them:

“fraudulent practice” means a misrepresentation or omission of facts or suppression of facts
or disclosure of incomplete facts, in order to influence the Bidding Process ;

“coercive practice” means impairing or harming or threatening to impair or harm, directly or
indirectly,  any person or property to influence any persons participation or action in the
Bidding Process;

“undesirable  practice”  means  (i)  establishing  contact  with  any  person  connected  with  or
employed or engaged by the Authority with the objective of canvassing, lobbying or in any
manner influencing or attempting to influence the Bidding Process; or (ii) having a Conflict of
Interest; and

“restrictive practice” means forming a cartel or arriving at any understanding or arrangement
among Applicants with the objective of restricting or manipulating a full and fair competition
in the Bidding Process.

Signature of Tenderer/Bidder
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Annexure- C

(On Rs. 500/- Stamp Paper)

DECLARATION CUM INDEMNITY BOND

(To be submitted with Technical Packet-B)

I, _____________________ of _________, do hereby declared and undertake

as under.

1. I declare that I have submitted certificates as required to Executive engineer

(Monitoring) at the time of registration of my firm/company _______ and there is no change in

the contents of the certificates that are submitted at the time of registration.

2.  I  declare  that  I  ____________  in  capacity  as  Manager/Director/Partners/Proprietors  of

___________ has not been charged with any prohibitory and /or penal action such as banning

(for specific time or permanent)/de-registration or any other action under the law by any Gov-

ernment and/or Semi Government and/or Government undertaking.

3. I declare that I have perused and examined the tender document including addendum,

condition of contract, specifications, drawings, bill of quantity etc. forming part of tender and

accordingly, I  submit my offer to execute the work as per tender documents at the rates

quoted by me in capacity as ______________ of ___________.

4. I further declare that if I am allotted the work and I failed to carry out the allotted work in
accordance with the terms and conditions and within the time prescribed and specified, BMC
is entitled to carry out the work allotted to me by any other means at my risk and cost, at any
stage of the contract.

5. I also declare that I will not claim any charge/damages/compensation for non availability
of site for the contract work at any time.

6. I declare that I will positively make the arrangements of the required equipment on the day
of commencement or with respect to the progress of the work in phases, as per the instruc-
tions of site in charge

Signature of Tenderer/Bidder
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Annexure- D 

Rate Analysis

        Item Description

Sr.

No.

Description of rate

analysis parameters

Unit Quantity Rate Amount

1 Basic Material (Rate should be 

inclusive of  all taxes)

2 Machinery Hire Charges

3 Labour Type (labour

components)

4 Total of all components

5 Overhead & Profit 15% on 4

6 Total Rate (4+5)

7 Per unit rate

Sign & Seal of the Tenderer 
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BANKERS GURANTEE IN LIEU OF CONTRACT DEPOSIT

THIS INDENTURE made this ______________day of __________   BETWEEN

THE ___________________BANK incorporated under the English/Indian Companies Acts and
carrying on business in Mumbai (hereinafter referred to as 'the bank' which expression shall
be  deemed  to  include  its  successors  and  assigns)of  the  first  part 
__________________________________________  _________________________________  inhabitants
carrying on business at _______________________________ in Mumbai under the style and name
of Messer’s __________________(hereinafter referred to as 'the consultant') of the second part
Shri. _______________________________________

 THE MUNICIPAL COMMISSIONER FOR GREATER MUMBAI (hereinafter  referred to as 'the
commissioner' which expression shall be deemed, also to include his successor or successors
for the time being in the said office of Municipal Commissioner ) of the third part and THE
BRIHANMUMBAI MUNICIPAL CORPORATION(hereinafter  referred to as 'the Corporation') of
the fourth part WHEREAS the consultants have submitted to the Commissioner tender for
the execution of the work of ''_________________________________________________________and
the  terms  of  such  tender  /contract  require  that  the  consultants  shall  deposit  with  the
Commissioner  as/contract  deposit/  earnest  money  and  /or  the  security  a  sum  of
Rs.______________(Rupees __________________)AND WHEREAS if and when any such tender is
accepted by the Commissioner, the contract to be entered into in furtherance thereof by the
consultants will  provide that  such deposit  shall  remain with and be appropriated by the
Commissioner  towards  the  Security  -deposit  to  be  taken  under  the  contract  and  be
redeemable  by the consultants,  if  they shall  duly and faithfully carry out  the terms and
provisions of such contract and shall duly satisfy all claims properly chargeable against them
there under AND WHEREAS the consultants are constituents of the Bank and in order to
facilitate the keeping of the accounts of the consultants,  the Bank with the consent and
concurrence of the consultants has requested the Commissioner  to accept the undertaking of
the  Bank  hereinafter  contained,  in  place  of  the  contractors  depositing  with0  the
Commissioner the said sum as earnest money and /or security as aforesaid AND WHEREAS
accordingly  the  Commissioner  has  agreed  to  accept  such  undertaking  NOW  THIS
AGRREMENT WITHNESSES that in consideration of the premises, the Bank at the request of
the  consultants  (  hereby testified )  UNDERTAKES WITH the  commissioner  to  pay  to  the
commissioner upon demand in writing , whenever required by him , from time to time , so to
do ,a sum not exceeding in the whole Rs._____________(Rupees___________________)under the
terms  of  the  said  tender  and  /or  the  contract  .The  B.G.  Is  valid  upto
_________”Notwithstanding anything what has been stated above, our liability under .42the
above guarantee is restricted to Rs.___________only and guarantee shall remain in force upto
____________ unless the demand or claim under this guarantee is made on us in writing on or
before __________all your right under the above guarantee shall be forfeited and we shall be
released from all liabilities under the guarantee thereafter”

IN WITNESS WHEREOF

WITNESS(1)   _________________
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Name and      _________________

address         _________________

 WITNESS(2)__________________

Name and   __________________      the duly constituted Attorney Manager

address _____________________

 the Bank and the said Messer’s  ___________________________________

  _______________________________________ (Name of the Bank)

WITNESS(1)_________________

Name and    _________________

address       _________________

WITNESS(2)_________________

Name and ___________________      

For Messer’s  ____________________      

address ____________________

 have here into set their respective hands the day and year first above written.

 The amount shall be inserted by the Guarantor, representing the Contract Deposit in
Indian Rupees.
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PROFORMAS:

PROFORMA- I  (To be submitted with Technical Packet-B)

The list of similar works as stated in eligibility criteria during last seven years–

PROFORMA- I
Sr.No

.

Name of

the Project

Name of the

employer

Stipulated date
of completion

Actual date of
completion

Actual Cost of
work done

1 2 3 4 5 6

NOTE:
Scanned Attested copies of completion/performance certificates from the Engineer-in-Charge
for  each  work  should  be  annexed  in  the  support  of  information  furnished  in  the  above
proforma.
Works shall be grouped financial year-wise.

PROFORMA- II (To be submitted with Technical Packet-B)
Yearly turnover of Works during the last three years.

PROFORMA- II

Sr.No. Financial year Annual Turnover of
Works

Updated value to 
current year

Average of last 3 years

1

2

3

NOTE: The above figures shall tally with the audited balance sheets ed by the tenderers duly
certified by Chartered Accountant.
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PROFORMA- III (To be submitted with Technical Packet-B)

At least similar work, as stated in eligibility criteria.

PROFORMA- III

Name
of the
Project

Name of
the

Employer

Cost
of the
Project

Date of
issue of

work
Order

Stipulated
Date of

Completion

Actual Date
of

Completion

Actual
cost of

work done

Remarks
explaining
reasons for
delay, if any

1 2 3 4 5 6 7 8

Note:  Scanned Attested copies of completion/performance certificates from the Engineer-in-
charge for each work should be annexed in support of information furnished in the above
proforma.

PERSONNEL:  (NOT APPLICABLE)

PROFORMA- IV

Sr. No. Post
Name Qualification Work Experience

(Prime Candidate/
Alternate)

No. of Years
Name of

Projects

1
Project Manager

2
Quality Control

Engineer

3
Site Engineer

4
Site Supervisor

NOTE:Scanned Attested copies of  qualification certificates and details  of  work experience
shall be submitted /uploaded.

MACHINERY: (for special work only)   (NOT APPLICABLE)

PROFORMA- V/A

Sr.No. Equipment Number

1

PROFORMA- V/B (NOT APPLICABLE)
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Sr.No. Equipment Number

1

Note: The  tenderer(s)  shall  furnish/upload  the  requisite  Scanned  Attested  documents  of
ownership/leased of machineries. The undertaking from the suppliers will not be accepted.

PROFORMA - VI / A   (To be submitted with Technical Packet-B)
 Details of Existing Commitments and ongoing works –

PROFORMA - VI / A

Descriptio
n of work

Place Contract
No. &
Date

Name &
Addresses

of employer

Value of
Contract

in Rs.

Scheduled
date of

completio
n

Value of
work

remaining
to be

completed

Anticipated
Date of

completion

1 21 22 4 54 6 7

Note: Scanned Attested copies of work orders/completion/performance certificates from the
Engineer-in-Charge for each work should be annexed in the support of information furnished
in the above proforma.

PROFORMA - VI / B   (To be submitted with Technical Packet-B)
Details of works for which bids are already uploaded –

PROFORMA - VI / B

Descriptio
n of work

Plac
e

Name &
Addresses of

employee

Value of
Contract

in Rs.
Time Period

Date on which
decision is
expected

Remarks

1 2 3 4 5 6 7

PROFORMA - VII 

Information Litigation in which the applicant is involved

PROFORMA - VII 

Other Party
(/Parties)

Employer
Cause of
Dispute

Amount
involved

Remarks showing Present
Status

1 2 3 4 5

Note: Scanned Attested copies of certificates from the Engineer-in-charge for each work shall be annexed
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ANNEXURE- E

 AFFIDAVIT FOR BEST PRICE   (on Rs. 500/- stamp paper)
(To be submitted with Technical Packet-B)

To

The Municipal Commissioner.

For the BRIHANMUMBAI MUNICIPAL CORPORATION

Sir,

                Bid No. 2025_MCGM_

      "I/We
__________________________________________________________(full  name  in  capital
letters,  starting  with  surname),  the  Proprietor/  Managing  Partner/  Managing
Director/  Holder  of  the  Business/  Manufacturer/  Authorized  Dealer,  for  the
establishment/ firm / registered company, named herein below, do hereby, state
and declare that I/We ______________________ whose names are given herein below
in details with the addresses have not filled in this tender under any other name or
under the name of any other establishment/ firm or otherwise, nor are we in any
way related or concerned with any establishment/ firm or any other person, who
have filled in the tender for the aforesaid work". 

          I/We do hereby further undertake that we have offered the best prices for the
subject  supply  work  as  per  the  present  market  rates.  Further  we  do  hereby
undertake  and  commit  that  we  have  not  offered/supplied  the  subject
product/systems or sub systems in the past one year in  Maharashtra State for
quantity variation upto – 50% or + 10% at a price lower that that offered in the
present bid to any other outside agencies including Govt./Semi Govt. agencies
and within BMC also. Further, we have filled in the accompanying tender with full
knowledge of the above liabilities and therefore we will  not raise any objection or
dispute  in  any  manner  relating to  any  action  including  forfeiture  of  deposit  and
blacklisting, for giving any information which is found to be incorrect and against the
instruction and direction given in this behalf in this tender.

     “I/We further agree and undertake that in the event it is revealed subsequently
after the allotment of work/ contract to me/ us that any information given by me/ us
in  this  tender  is  false  or  incorrect,  I/We  shall  compensate  the  BRIHANMUMBAI
MUNICIPAL CORPORATION for  any  such  losses or  inconveniences caused to  the
Corporation in any manner and will not raise any claim for such compensation on
any ground whatsoever.  I/We agree and undertake that I/We shall not claim in such
case any amount, by way of damages or compensation for cancellation of the contract
given to me/ us or any work assigned to me/ us or is withdrawn by the Corporation".

    However, in case of price difference, if it is a result of differential tax structures,
different Dollar value of Rupee, differential logistic of transport etc.  Considering
this  aspect,  before  invoking  the  penalty,  blacklisting,  I/We  will  be  given  a
reasonable opportunity of being heard by representing our, case as to why such
price variation/ differential has been arisen.

In case if  the explanation submitted by me/ us is unsatisfactory then action
including forfeiture of deposit & blacklisting may be taken against me/us.

       

  TENDER'S FULL SIGNATURE
 

                                               WITH FULL NAME AND RUBBER STAMP

 (Note : This affidavit should be given on 500/-Rs. Stamp paper duly notarized by 

             Notary with Red Seal and Registration number).
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Annexure – F

Irrevocable Undertaking  (Notarised)

(on Rs. 500/- Stamp paper)

(To be submitted with Technical Packet-B)

I  Shri/Smt.....................................................................aged,........years  Indian

Inhabitant. Proprietor/ Partner/ Director of M/s. …...........................................  resident at

…......................................................... do hereby give Irrevocable undertaking as under;

1. I say & undertake that as specified in section 171 of CGST Act, 2017, any reduction in rate

of tax on supply of goods or services or the benefit of input tax credit shall be mandotarily

passed on to BMC by way of commensurate reduction in prices.

2. I further say and undertake that I understand tat in case the same is not passed on and is

discovered at any later stage, BMC shall be at liberty to initiate legal action against me for its

recovery including, but not limited to, an appeal to the Screening Committee of the GST

Counsel.

3. I say that above said irrevocable undertaking is binding upon me/my partners/ company/

other

Directors of the company and upon my/our legal heirs, assignee, Executor, administrator

etc.

4. If I fail to compliance with the provisions of the GST Act, I shall be liable for penalty/

punishment or both as per the provisions of GST Act.

Whatever has been stated here in above is true & correct to my/ own knowledge & belief.

Solemnly affirmed at                                                                      DEPONANT

This day of                                                                                             BEFORE ME

Interpreted Explained and Identified by me.
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BRIHANMUMBAI MUNICIPAL CORPORATION

CIRCULAR
U/No.MGC/F/6342 dated 5.5.2018

Sub.: Revised guidelines regarding barricades being used during the execution of
         various infrastructure development projects by BMC in Mumbai.

       Various infrastructure development projects are being executed by Brihanmumbai
Municipal Corporation for the betterment of citizens of Mumbai. During the course of
execution of the projects, it is necessary to to provide strong and secured barricading as a
safety  measure  to  avoid  any  mishaps  as  well  as  to  avoid nuisance  to  vehicular  and
pedestrian traffic. Nowadays, the following types of barricades are being used exclusively
in BMC as per the convenience of various departments at different sites.

1. Water/sand fillable PVC Metro barricades.

2. RW 7.45 (G.I. sheets of 22 gauge fixed on 3 inch dia. Wooden bullies    

     buried in existing road sufficiently)

         3. RW 7.36 (G.I. sheets of 22 gauge fixed on MS Angle post buried in half 

the depth in drums of 20 litres capacity in 1:3:6 concrete)

         4. Structural steel barricade for major trenches having depth more than 

        2.00 meters.

Thus from the above, it can be seen that there is no uniformity in provision of
barricades as they are of different size and shape. Further it is also observed that the
continuity is not maintained in providing the barricading keeping gaps in between thus
endangering the safety of vehicular as well as pedestrian traffic. Also the barricades are
not  being  cleaned,  thus  further  adding  to  shabbiness.  Further  Mumbai  being  the
financial capital of India, people from all over the world visit the city daily and to maintain
good image of city the following decisions are taken.

A) Only two type of barricades having department wise colour coding are proposed 
      to be used depending upon the nature of work i.e. Minor and Major.
i) Minor works: Barricading made out of 1.5 mm thick MS plate fixed on M.S. angle

             post/ frame of 65 mm X 65 mm X 6 mm having height of 1.5 m supported on as
              shown in Annex-I.
          ii) Major works: Structural steel barricade made out of 1.50 mm thick M.S. Plate
             ISMB 250, ISLC 250X50mm and ISA 50mmX50mmX6 mm having of size 2.5 m 

     X 2 m as shown in Annex-II.
          B) The department wise colour coding for the barricading shall be as under:-
                 i) H.E. & W.S.P. department – Blue
                 ii) Roads, Traffic, Bridges and Coastal Roads department– Yellow
                  iii) S.P. & S.O department – Green

         iv) S.W.D., Building Maintenance department & for ward works – Red
C) The basic principle behind installing secured and continuous barricading is to

ensure the safety of vehicular as well as pedestrian traffic and residents in the
nearby vicinity of the project. Due to non-installation of appropriate barricades on
sites if any mishap occurs leading to injury or loss of life, then the contractor and
contractor’s Engineer in-charge will be liable for the consequent action.
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D) During the course of execution of project, if it is noticed that the contractor has
not provided barricading then a penalty of Rs.1000/- per meter per day will be
imposed upon the contractor and will be deducted from the due Bill. This penalty
shall be a part of penalty as per tender condition.

E) Details of the work shall be prominently displayed on the central panel of the
barricades alongwith the Social Slogans as given in Annexure III and the Cycle of
the same shall be maintained.

F) The contractor shall provide and install the barricading alongwith the slogans
printed as per the Annexure III, at his own cost and no payment will be made for
this, however the contractor shall quote the bid accordingly by considering the
cost of barricading.

        The condition shall be included in the tender as given below.
    “  Barricading  shall  be  provided  free  of  cost  as  per  Circular  vide

U/No.MGC/F/6342 dated 5.5.2018 and as per Annexure I, II and III of Standard
drawings and specifications with slogans and department wise colour codes.” The
copy of circular will be attached to the tender as a part of tender document. 

    This circular will be applicable for the new tenders proposed to be
invited from 01.06.2018 and also the corrigendum shall be attached to tenders
which are uploaded. However, for the projects wherein the tenders are already
invited, the barricading shall be provided strictly as per tender condition. All the
details (Annexure I, II & III of Standard drawings and specifications with slogans
and department wise colour codes, sketches and department wise colour coding)
are uploaded on Brihanmumbai Municipal Corporation portal.

                          This circular shall come in force with immediate effect.
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ANNEXURE - G
    GRIEVANCE REDRESSAL MECHANISM

(To be submitted with Technical Packet-B)

BMC  has  formed  a  Grievance  Redressal  Mechanism  for  redressal  of  bidder's
grievances.  Any  Bidder  or  prospective  bidder  aggrieved  by  any  decision,  action  or
omission of the procuring entity being contrary to the provisions of the tender or any
rules or guidelines issued therein in Packet A, B & C can make an application for review
of decision of responsiveness in Packet "A, B & C within a period of 7 days or any such
other period, as may be specified in the Bid document.

While making such an application to procuring entity for review, aggrieved bidders
or prospective bidders shall clearly specify the ground or grounds in respect of which he
feels aggrieved.

Provided that after declaration of a bidder as a successful in Packet A (General
Requirements),  an  application  for  review  may  be  filed  only  by  a  bidder  who  has
participated in procurement proceedings and after declaration of  successful bidder in
Packet  'B'  (Technical  Bid),  an  application  for  review may  be  filed  only  by  successful
bidders of Packet A. Provided further that, an application for review of the financial bid
can  be  submitted,  by  the  bidder  whose  technical  bid  is  found  to  be
acceptable/responsive.

Upon receipt  of  such application for  review,  BMC may decide  whether the bid
process is required to be suspended pending disposal of such review. The BMC after
examining the application and the documents available to him, give such reliefs, as may
be considered appropriate and communicate its decision to the Applicant and if required
to other bidders or prospective bidders, as the case may be.

BMC shall deal and dispose off such application as expeditiously as possible and
in any case within 10 days from the date of receipt of such application or such other
period as may be specified in pre-qualification document, bidder registration document
or bid documents, as the case may be.

Where BMC fails to dispose off the application within the specified period or if the
bidder or prospective bidder feels aggrieved by the decision of the procuring entity, such
bidder or prospective bidder may file an application for redressal before the "Internal
Procurement Redressal Committee" within 7 days of the expiry of the allowed time or of
the date of receipt of the decision as the case may be. Every such application for internal
redressal before Redressal Committee shall be accompanied by fee of Rs.25,000/- and
fee shall be paid in the form of D.D. in favour of BMC.

1st Appeal by the bidder against the decision of C.E./ HOD/ Dean can be
made to concerned DMC/Director who should decide appeal in 7 days.

If  not  satisfied,  2nd  Appeal  by  the  bidder  can  be  made  to  concerned  A.M.C.
decision.

Grievance Redressal Committee (GRC) is headed by concerned D.M.C/ Director of
particular department for the first appeal grievances by the bidder against the decision
for responsiveness/non-responsiveness in Packet A, Packet B or Packet C and if not
satisfied, concerned A.M.C. will take decision as per second appeal made by the bidder.
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This Grievance Redressal  Committee (GRC)  will  be operated through DMC
(CPD) office where appeals of  aggrieved bidder will  be received with fee of  Rs.
25,000/- from aggrieved bidder. The necessary correspondence in respect of said
applications  to  the  aggrieved bidder  &  concerned department,  issuing notices,
arranging  of  Grievance  Redressal  Committee  (GRC)  with  D.M.C.  and  further
proceeding will be carried out through registrar appointed by BMC.

No application shall be maintainable before the redressal Committee in regard of
any decision of the BMC relating to following issues: 

Determination of need of procurement 

The decision of whether or not to enter into negotiations 

Cancellation of a procurement process for certain reasons.

On  receipt  of  recommendation  of  the  Committee,  It  will  be  communicate  his
decision thereon to the Applicant within 10 days or such further time not exceeding 20
days, as may be considered necessary from the date of receipt of the recommendation
and  in  case  of  non-acceptance  of  any  recommendation,  the  reason  of  such  non-
acceptance shall also be mentioned in such communication.

Additional  Municipal  Commissioner  and/or  Grievance  Redressal  Committee,  if
found,  come  to  the  conclusion  that  any  such  complaint  or  review  is  of  vexatious,
frivolous or malicious nature and submitted with the intention of delaying or defeating
any procurement or causing loss to the procuring entity or any other bidder, then such
complainant shall be punished with fine, which may extend to Five Lac rupees or two
percent of the value of the procurement, whichever is higher.

Full Signature of the tenderer with Official Seal and Address
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PROFORMA LETTER TO BE SUBMITTED BY BIDDER WHO ARE MANUFACTURERS

(To be submitted with Technical Packet-B)

To,

The Municipal Commissioner,

Brihanmumbai Municipal Corporation,

MUMBAI-400 001.

Sub.: ____________________________________

e-Tender No._____________

Dear Sir,

We, ___________________________________________ (Name of the manufacturing concern) are

an  established  manufacturer  of  ______________________  

__________________________________________________ (description of product) having factory

at  ________________________________________________________

________________________________________________________ (factory address)

We hereby assure quantity and quality as per the contract for the goods offered for
supply/work against this invitation for tender and undertake to abide by the said clause.
We also assure uninterrupted supply of spares, material, service, etc. included in Bill of
Quantities in the tender for till the completion of entire contract period (Inclusive of defect
liability period of 3 years).

For and on behalf of M/s.________________________________

(Name of manufacturer)

Note:- 1)  This Proforma is meant for  manufacturers who are  participating in the

tendering  themselves.  This  letter  shall  be  submitted  with  the  tender  in

original  on  the  letterhead of  the  manufacturing  concern  and  signed by  a

person competent to sign the same.
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PROFORMA LETTER TO BE SUBMITTED BY THEIR AUTHORISED

REPRESENTATIVES (DEALER/DISTRIBUTOR/CONTRACTOR/FIRM) FROM THEIR

MANUFACTURERS

(To be submitted with Technical Packet-B)

To,

The Municipal Commissioner,

Brihanmumbai Municipal Corporation,

MUMBAI-400 001.

Sub.: e-Tender for the _____________________________

______________________________________

e-Tender No.: ______________ Due on: _________

Dear Sir,

We, _____________________________________ (Name of the manufacturing concern) are an 
established manufacturer of ________________________having factory at 
________________________________________________________ (factory address) do hereby 
authorize M/s. ________________________________________ _________ ____ 
____________________________________________________________________________________ 
(name and address of the authorised 
representative(Dealer/Distributor/Contractor/Firm)) to represent us to tender and 
conclude the contract for the above goods manufactured by us with you against invitation
of e-tender no. _______________________ due on ________.

We hereby assure quantity and quality as per the contract for the goods offered. We also
assure  uninterrupted  supply  of  spares,  material,  service,  etc.  included  in  Bill  of
Quantities in the tender for till the completion of entire contract period (Inclusive of defect
liability period of 3 years).

Yours faithfully,

For and on behalf of M/s.________________________________

(Name of manufacturer)

Signature

(______________________________)

(Name & Designation of authorized signatory with
Stamp.)

Place:                            Date:

Note: This  letter  of  authority  shall  be  in  original  on  the  letterhead  of  the
manufacturing concern and should be signed by a person competent to bind
the manufacturers
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BRIHANMUMBAI MUNICIPAL CORPORATION
(HYDRAULIC ENGINEER’S DEPARTMENT) 

ANNEXURE- H

UNDERTAKING FOR SITE VISIT

(To be submitted on the letterhead of TENDERER while uploading tender in Packet B) 

 Date:                                    
To,
Asst. Engg. (  Pumping Station  ), Panjrapur
1st  floor, Admin Building,
Panjrapur Water Treatment Plant,
Post: Vadpa, Taluka-Bhiwandi,
District: THANE-421 302

Bid No.  :                                

Name of Work  :                                                                                  

___________________________________________________

Subject : Site Visit Undertaking

          Dear Sir/Madam,

         We M/s.                                                                                        (name of
tenderer) hereby undertake that, before submitting our bid for the above mentioned work
and  bid  no,  we  have  completed  the  site  visits  at  BMC  site  locations:
(mention BMC site address) to  understand the scope of work along with the BMC site
Engineer                                                       (mention name of BMC Site engineer) on
________________(mention site visit date). 

           We are now fully aware of the site conditions and has taken into consideration all
factors as an experienced contractors to successfully carry out the work as per the tender
requirements of BMC for above mentioned work and bid no, before submitting our Bid for
the above mentioned work. 
          Thanking you.

                                                                                                    Yours faithfully,          

                                                       (Name, Stamp & Signature of Tenderer)
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BRIHANMUMBAIMUNICIPAL  CORPORATION  
(H.E.’sDepartment-O.C.Division)

ENVIRONMENTAL MANAGEMENT PLAN

  S r.
No

Head Information to be filled by the Project
Proponent

1 Project Overview
1.1 Project Details

1.2 Project Proponent 
information

2 Project Details

2.1 Construction Activities

2.2 Material Management

2.3 Existing site Features

3 Statutory Requirement

3.1 Legal Compliances

3.2 Applicable Permits

4 Organization Structure 
Arrangement

 4.1 Project Team & Roles

5 Environmental Management Plan 
(EMP)

6 6.1 Pre-construction Phase

6.2 Construction Phase

6.3 Operation Phase

7 Environmental Monitoring & 
Reporting

8 Conclusion & Commitment

           Prepared & Checked by                                           Authorised by 

(Sign, Name and Designation)                    (Sign, Name and Designation)

                         (To be signed by                                 (To be signed by 

Site Incharge/Manager of Contractor)            Project Proponent/Contractor )
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	E-TENDER NOTICE
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	BRIHANMUMBAI MUNICIPAL CORPORATION
	SECTION-09.
	GENERAL CONDITIONS OF CONTRACT
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	7) Bearing shall be of anti-friction type and shall be suitable for reverse rotation 1-1/2 times the normal forward speed or such higher speed as the pump manufacturer may assess that the pump may reach if driven backwards by reverse flow with the most severe head conditions
	8) The bearing housing shall be sealed against the ingress of water, dirt and moisture.
	9) The coupling shall be of flexible type preferably of pin-bush type. The coupling shall be made of high tensile cast steel.
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