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BRIHANMUMBAI MUNICIPAL CORPORATION 
Hydraulic Engineer’s Department / O.C. Division 

  

E-Tender notice 
 

       Subject :-  Supply of various materials required for operations and maintenance 
work at Middle Vaitarna Dam in O.C. Division. 

 

The Brihanmumbai Municipal Corporation (BMC) invites online e-tender on item rate basis to 

appoint Contractor for the subject work from Manufacturers / Authorized dealer / firms dealing in the 

line i.e. eminent firm, Proprietary/Partnership Firms/ Private Limited Companies/ Public Limited 

Companies/Companies registered under the Indian companies act 2013 having eligibility / qualification 

criteria mentioned in the e-tender document will be allowed. will be allowed subject to condition that, in 

case of registered contractors, those contractors who are not registered with BMC will have to apply for 

registering their firm within three (3) months time period  from the award of contract, otherwise their Bid 

Security i.e. E.M.D (Earnest Money Deposit) will be forfeited/recovered and an amount equal to 

Registration Fee of respective class will be recovered as penalty. 
 

               Bidding Process will comprise of THREE stages. 

The application form can be downloaded from e-procurement system of Government of Maharashtra 

(Mahatenders) (http://mahatenders.gov.in). The applicants not registered with BMC are mandated to get 

registered (Vendor Registration) with BMC for e-tendering process & obtain login credentials to 

participate in the online bidding process. 

 To download the application form, for  those  applicants  not  having  vendor registration, need to 

apply first for vendor registration at the office of Account Officer (FAR), 3rd floor, Municipal Headquarter. 

 For e-Tendering registration, enrolment for digital signature certificates and user manual, please 

refer to respective links provided in ‘Tenders’ tab. Vendors can get digital signature  from  any  one  of  

the  Certifying Authorities  (CA's)  licensed  by controller of certifying authorities   namely, Safes crypt, 

IDRBT,  National   informatics center, TCS, USTOMS, MTNL, GNFC and e- Mudhra,CA. 

Tender No. Name and location of work 
Contract 
period 

2025_MCGM_1204933_1 
Supply of various materials required for 
operations and maintenance work at Middle 
Vaitarna Dam in O.C. Division. 

01 Month 

 

In terms of the 3 stage system of e-tendering, a Bidder shall pay, an Earnest Money Deposit of  
Rs.22,300 (Rupees Twenty Two Thousand Three Hundred Only) to be payable through payment 
gateways of GoM on www.mahateners.gov.in along with its Bid. The Bidder shall upload the scanned 
copy of online paid EMD along with the Bid Submission in Packet A. Any Bid not accompanied by an 
acceptable Bid Security/EMD shall be rejected by the Employer as a Non-Responsive. The “EMD”, is 
refundable in accordance to the relevant clause of bid document. The e-tender is available on State 
Govt. official portal (http://www.mahatenders.gov.in) as mentioned in the Header Data of the tender.  

As per Three Packet systems, the document for Packet A, B & C is to be uploaded by the bidder in 

vendors’ document online in Packet A, B & for Packet C. Packet A, B & C shall be opened on dates as 

mentioned in header data. All the responsive and eligible bidders if they so wish can be present at the 

time of opening of bids, in the office of Dy.H.E. (Operations). The Packet C shall be opened if bids 
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submission in Packet A, B satisfies/includes all the requirements and same are found acceptable to the 

Authority.  

The Municipal Commissioner reserves the right to reject all or any of the e- tender(s) without 
assigning any reasons at any stage.  

The dates and time for submission and opening the bids are as shown in the Header Data. If there 

are any changes in the dates the same will be displayed on e-procurement system of Government of 

Maharashtra (Mahatenders) (http://mahatenders.gov.in) 

The Applicants interested for the above referred works may contact the E.E.(Operations) at 

the following address on any working day during office hours.  

  Office of the,  
Dy.H.E. (Operations), 
B.M.C. Water Works Yard, Kapurbawdi, 
P.O. Sandoz Baug, Thane (West) – 400607. 
Email :  dyheoperations.he@mcgm.gov.in /  

ee01operations.he@mcgm.gov.in  

The applicants are advised to visit the site under reference located at aforesaid address 

before submitting the bid. 

BMC reserves the rights to accept any of the application or reject any or all the application 

received for above works, without assigning any reasons thereof. The information regarding above 

subject matter is available on e-procurement system of Government of Maharashtra (Mahatenders) 

(http://mahatenders.gov.in). 

Bidders are also advised to refer “Bidders Manual Kit” available at 

https://mahatenders.gov.in/nicgep/app?page=BiddersManualKit&service=page for further details about 

the e-tendering process.  

For any help, in the e-Tendering process, can be availed by dialing help-desk number 022-

22046934/22837339 from 11.30 AM to 5.00 PM on all working days . Email: support-eproc@nic.in   

SPECIAL NOTE : TENDERERS ARE REQUESTED TO GO THROUGH THE e- TENDER 

GUIDELINES ON NIC PORTAL (https://mahatenders.gov.in). For registration, enrolment for digital 

signature certificate & user manual, please refer to respective links provided in e-tendering tab. The 

vendors can get digital signature from any one of the Certifying Authorities (CA’s) licensed by the 

Controller of Certifying Authorities namely Safes crypt, IDRBT, National Informatics Centre, TCS, 

Customs, MTNL, GNFC and e- Mudhra. 

             

                                                                                        Sd/-     

                                                                                        Dy. Hydraulic Engineer  

                            (Operations)  
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Header Data 

 

Tender No. 2025_MCGM_1204933_1 

Name of Organization   Brihanmumbai Municipal Corporation  

Subject 
Supply of various materials required for operations and 
maintenance work at Middle Vaitarna Dam in O.C. Division. 

Bid Security Deposit/ EMD 

Rs. 22,300.00 
To be paid online through payment gateways of GoM on 
http://www.mahatenders.gov.in. The Bidder shall upload the scanned copy of 
online paid EMD along with the Bid Submission in Packet A. 

Scrutiny Fee 

Rs.3,630 + 18% GST (9%CGST+9%SGST) To be paid online through 
payment gateways of GoM on http://www.mahatenders.gov.in. The Bidder 
shall upload the scanned copy of online paid Tender Fee along with the Bid 
Submission in Packet A. 

Date of issue and sale of tender 31.07.2025 from 13:00 Hrs. 

Last date & time for sale of 
tender, 
Receipt of Bid Security Deposit 
and Submission of Packet A, B & 
C (Online) 

 18.08.2025 up to 16:00 Hrs. 

Pre-Bid Meeting                             N.A. 

Opening of packet A 21.08.2025 after 16:00 hrs. 

Opening of packet B 21.08.2025 after 16:05 hrs. 

Opening of packet C 29.08.2025 after 11:00 hrs 

Address for communication 

Office of Dy. Hydraulic Engineer (Operations) 
 BMC Water Works Yard, Kapurbawdi 
 P.O.Sandoz Baug, Kapurbawdi, 
Thane (W) - 400607. 
Tel.No.022-25431905 / 022-25421094 
E-mail : dyheoperations.he@mcgm.gov.in /  
             ee01operations.he@mcgm.gov.in   

Venue for opening of bid Online in Ex. Engineer (Operations)'s office. 

 

This tender document is not transferable.  

The BMC reserves the rights to accept any of the application or reject any or all the application received for 

above subject without assigning any reason at any stage.  

                                                     

                                                       
   

            Sd/- 

     Dy. Hydraulic Engineer  

                          (Operations) 
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For Supply, Regular, Routine & Maintenance Work :  

 1.1 Technical Capacity: 

The tenderer(s) in their own name should have satisfactorily executed the work of similar nature BMC / 

Government / Semi Government or Public Sector Organization during last seven (7) years ending last 

day of month previous to the one in which bids are invited as a prime Contractor (or as a nominated 

sub-Contractor, where the subcontract had involved similar nature of work as described in the scope of 

works in this bid document, provided further that all other qualification criteria are satisfied). A copy of 

work order along with its performance certificate duly signed by the officer not below the rank of 

Executive Engineer of the concerned organization shall be uploaded. The experience of successfully 

completed work as stated above during last seven (7) years ending last day of month previous to the 

one in which tender is invited should be either of the following: 

 
a) Three similar completed works of similar nature of value not less than the value equal to  

Rs.3,35,00.00 for each. 

OR 

b) Two similar completed works of similar nature of value not less than the value equal to 
Rs.3,90,000.00 for each. 

OR 

c) One similar completed work of similar nature of value not less than the value equal to 

Rs.5,60,000.00 

The value of completed works shall be brought to current costing level by enhancing the actual 

value of work at compound rate of 10 % per annum; calculated from the date of completion to last date 

of receipt of applications for tenders.  

In case of ongoing works to be considered, the bidder must have received payment of bills 

of 80% of contract sum of the work / works executed till last day of month previous to the one in 

which bids are invited. 

The tenderer shall upload scanned copies of necessary satisfactory performance certificate along 

with the work order regarding works carried out as stated above. The certificate shall be issued by the 

competent authority of the organization complete with the details of Name of work, Contract Cost, Work 

Order No. & Date of completion, Contract Period & satisfactory completion remarks etc. as mentioned 

above. 

 As the estimated cost is excluding GST, the said values are also excluding GST. While 

submitting experience/ completion/ performance certificate contractor shall ensure that 

cost of work done shall be mentioned along with applicable GST. If GST is not mentioned, 

18% GST will be deducted from the cost of work done. 

1.2  Financial capacity: Achieved an average annual financial turnover as certified by ‘Chartered 

Accountant’ minimum  Rs. 3,35,000.00 of the estimated cost of work in last three (3) financial 

years immediately preceding the Financial Year in which bids are invited.  

 To ascertain this, tenderer(s) shall furnish /upload the financial statement (Audited balance 

sheet) duly certified by Chartered Accountant.  

 The turnover can be enhanced by 10% every year to bring the present level.  
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    1.3 Similar Experience: 

 The tenderer shall have the experience of similar work which means Work of, “Supply of 

Materials ” in B.M.C. / Government / Semi Government or Public Sector Organization & should 

submit the job completion certificate along with the bid. 

 Past performance certificates, including the work order number and date, cost of the work, 

contract period, etc. shall be annexed by the bidder while submitting the offer. 

 
2. Bid Capacity:  

The bid capacity of the prospective bidders will be calculated as under:  

Assessed Available Bid Capacity = (A* N* 2 - B)  

Where,  

A = Maximum value of works executed in any one year (year means Financial year) during the 

last five years (updated to the price level of the Financial year in which bids are received at a 

rate of 10% per year) taking into account the completed as well as works in progress.  

N = Number of years prescribed for completion of the Project/Works, including monsoon period, 

for which these bids are being invited. (E.g. 12 months = 12/12 year), Consider N Value as 1. 

B = Value of existing commitments (only allotted works) on the last date of submission of bids as 

per bidding document and on-going works to be completed during the period of completion of 

the Project/Works for which these bids are being invited.  

Note: The statement showing the value of existing commitments and on-going works as well 

as the stipulated period of completion remaining for each of the works listed should be attached 

along with certificates duly signed by the Engineer-in Charge, not below the rank of an Executive 

Engineer or equivalent.  

Even though the bidders meet the above qualifying criteria, they are subject to be 

disqualified if they have:  

- made misleading or false representation in the forms, statements and attachments submitted in 

proof of the qualification requirements; and/or Record for poor performance such as abandoning 

the works, not properly completing the contract, inordinate delays in completion, litigation history, 

or financial failures etc. 
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DISCLAIMER 
 

The information contained in this e-tender document or provided to Applicant(s), whether verbally 
or in documentary or any other form, by or on behalf of the Brihanmumbai Municipal Corporation 
(BMC), hereafter also referred as “The Authority “, or any of its employees or advisors, is provided to 
Applicant(s) on the terms and conditions set out in this e-tender and such other terms and conditions 
subject to which such information is provided.  

This e-tender includes statements, which reflect various assumptions and assessments arrived at 
by the Brihanmumbai Municipal Corporation (BMC) in relation to the Project. Such assumptions, 
assessments and statements do not purport to contain all the information that each Applicant may 
require. This e-tender may not be appropriate for all persons, and it is not possible for the 
Brihanmumbai Municipal Corporation (BMC), its employees or advisors to consider the investment 
objectives, financial situation and particular needs of each party who reads or uses this e-tender. The 
assumptions, assessments, statements and information contained in this e-tender may not be 
complete, accurate, adequate or correct. Each Applicant should therefore, conduct its own 
investigations and analysis and should check the accuracy, adequacy, correctness, reliability and 
completeness of the assumptions, assessments, statements and information contained in this e-tender 
and obtain independent advice from appropriate sources.  

Information provided in this e-tender to the Applicant(s) is on a wide range of matters, some of 
which may depend upon interpretation of law. The information given is not intended to be an 
exhaustive account of statutory requirements and should not be regarded as a complete or 
authoritative statement of law. The Brihanmumbai Municipal Corporation (BMC) accepts no 
responsibility for the accuracy or otherwise for any interpretation or opinion on law expressed here.  

The Brihanmumbai Municipal Corporation (BMC), its employees and advisors make no 
representation or warranty and shall have no liability to any person, including any Applicant or Bidder, 
under any law, statute, rules or regulations or tort, principles of restitution or unjust enrichment or 
otherwise for any loss, damages, cost or expense which may arise from or be incurred or suffered on 
account of anything contained in this e-tender or otherwise, including the accuracy, adequacy, 
correctness, completeness or reliability of the e-tender and any assessment, assumption, statement or 
information contained therein or deemed to form part of this e-tender or arising in any way with pre-
qualification of Applicants for participation in the Bidding Process. The Brihanmumbai Municipal 
Corporation (BMC) also accepts no liability of any nature whether resulting from negligence or 
otherwise howsoever caused arising from reliance of any Applicant upon the statements contained in 
this e-tender.  

The Brihanmumbai Municipal Corporation (BMC) may, in its absolute discretion but without being 
under any obligation to do so, update, amend or supplement the information, assessment or 
assumptions contained in this e-tender.  

The issue of this e-tender does not imply that the Brihanmumbai Municipal Corporation (BMC) is 
bound to select and short-list pre-qualified Applications for Bid Stage or to appoint the selected Bidder 
or Concessionaire, as the case may be, for the Project and the Brihanmumbai Municipal Corporation 
(BMC) reserves the right to reject all or any of the Applications or Bids without assigning any reasons 
whatsoever.  

The Applicant shall bear all its costs associated with or relating to the preparation and submission 
of its Application including but not limited to preparation, copying, postage, delivery fees, expenses 
associated with any demonstrations or presentations which may be required by The Brihanmumbai 
Municipal Corporation (BMC) or any other costs incurred in connection with or relating to its 
Application. All such costs and expenses will remain with the Applicant and the Brihanmumbai 
Municipal Corporation(BMC) shall not be liable in any manner whatsoever for the same or for any other 
costs or other expenses incurred by an Applicant in preparation or submission of the Application, 
regardless of the conduct or outcome of the Bidding Process.  
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INTRODUCTION 

Background:  
 

The BRIHANMUMBAI MUNICIPAL CORPORATION covers an area of 437.71sq.kms.with a 

population of 1.24 Crores as per census of 2011. The metropolis accounts major portion of India’s 

international trade and government’s revenue, from being one of the foremost centers of education, 

science and technological research and advancement.  

The Mumbai Metropolis has historic tradition of strong civic activism dedicated to the cause of a 

better life for all its citizens. And it’s the BRIHANMUMBAI MUNICIPAL CORPORATION(BMC), 

hereafter called the “corporation”, the primary agency responsible for urban governance in Greater 

Mumbai.  

BMC (The Authority) is one of the largest local self-governments in the Asian Continent. In 

observance of historic traditions of strong civic activism, with the change in time and living conditions to 

match with the urbanization, BMC has mainly focused in providing almost all kinds of engineering 

services viz, Hydraulics, storm water drain, sewerage, water supply projects, roads, bridges, solid 

waste management, and environmental services. Beside this, the BMC is also providing dedicated 

services in various segments such as Health, Primary Education as well as the construction and 

maintenance of Public Markets and Slaughter Houses.  

BMC is an organization having different departments, right from engineering depts. to health 

depts. Moreover we have other dept. like education, market, fire brigade dept and other such 

departments where quite a good number of staff members are working.  

 

SCOPE OF WORK 

Brihanmumbai Municipal Corporation is supplying 4000 MLD water from various sources to 

Mumbai City. These prime water sources are Tansa, Middle Vaitarna Dam, Upper Vaitarna, Bhatsa & 

Middle Vaitarna Dam. Middle Vaitarna Dam is vital water supply source & comes under Category-I Dam. 

Water supply from Upper Vaitarna is also released into Middle Vaitarna Dam and entire water supply 

from Vaitarna basin is released to Mumbai City from Middle Vaitarna Dam through Modak Sagar Dam 

ans Tansa Dam. Hence Operation & Maintenance of dam is required to be intensified from dam safety 

point of view and reliable water supply from this prime source. Middle Vaitarna Dam is a Roller Compact 

Concrete (RCC) Gravity Dam and commissioned in the year 2014.  Length & height of this dam is 5650 

meter and 102.4 meter respectively. Gross Storage Capacity of Middle Vaitarna Dam is 202.10 MCM. 

There are various equipment’s and installations at Middle vaitarna Dam, such as Radila Gates, 

River Sluice Gates, WSCPO Gate, Solar power plant and Inspection Gallery. Operations and 

maintenance of these equipment’s and installations is carried out by staff working under A.E.(Middle 

Vaitarna Dam). Various materials are required for repairs and The material is to be procured from open 

market by adopting BMC’s laid down procedure. 
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GENERAL CONDITIONS 

i) The Supplier shall supply the materials at below mentioned address: 

Address : Office of Assistant Engineer ( Middle Vaitarna Dam, 

      At Kochale Village, Tal. Mokhada,  

      Dist. Palghar 401604.  

ii) Quality and Specifications : The Supplier shall ensure that the materials meet the specified 

quality standards and requirements. 

iii) Delivery and timings: The Supplier shall deliver the materials to the purchaser within agreed 

time frame. 

iv) Packaging and Labeling: The supplier shall properly package and label the materials to prevent  

damage during transportation. 

v) Documentation : The Supplier shall provide all necessary documentation, including invoices, 

receipts and certificates of origin.  

vi) Penalty:- If successful tenderer fails to supply material of specified quality, standards as per 

requirements and within given time frame a penalty of Rs. 1000/- per day for delay will be 

imposed. 

vii) Safety Precautions : Necessary safety precautions shall be taken while unloading the 

materials to avoid any mishap/ accident on site.  

viii) Bidders are advised to inspect the site before submission of tender. 

ix) All the works contained in the scope of work shall be carried out strictly as per the relevant 

specifications applicable as attached or referred in this e-tender document. 
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E-TENDERING ONLINE SUBMISSION PROCESS 

1. Thee-Tendering process of BMC is enabled through NIC‟s Mahatender Portal 

https://mahatenders.gov.in/nicgep/app 

2. All the tender notices including e-Tender notices will be published on NIC’s Mahatender Portal 
https://mahatenders.gov.in/nicgep/app 

3. All the information documents are published under the NIC’s Mahatender portal. 

4. All the interested vendors are required to be registered with NIC’s Mahatender portal for e-Tendering 
process. Vendors not registered with NIC’s Mahatender portal can apply online by clicking the link 
online registration section of NIC’s Mahatender portal.  
“https://mahatenders.gov.in/nicgep/app?component=%24WebHomeBorder.%24WebRightMenu.%24
DirectLink&page=Home&service=direct&session=T” 

5. Manual offers sent by post/Fax or in person will not be accepted against e-tenders even if these are 
submitted on the Firm‟s letter head and received in time. All such manual offers shall be considered 
as invalid offers and shall be rejected summarily without any consideration. 

6. Please read the tender document carefully “Instructions and Articles of Agreement” for supply of 
general items. All documents that are required to be submitted as part of eligible & technical bid, 
need to be uploaded in the Packets provided for this purpose and commercial bid need to be filled 
online. 

7. This document (Instructions to vendors) and the 'Articles of Agreement' document which are 
available in the tender document make part of all tender documents unless stated otherwise in the 
tender document. 

8. Affixing of digital signature for the bid document while submitting the bid, shall be deemed to mean 
acceptance of the terms and conditions contained in the tender document as well as confirmation of 
the bid/bids offered by the vendor which shall include acceptance of special Directions/ terms and 
conditions if any, incorporated. 

9. All the documents and data submitted by vendors online shall be digitally signed. The system will 
prompt for digital signature certificate. It is mandatory for the vendors willing to participate in tender 
process to procure digital signature certificate of class-2/ class-3 and Company Type. 

10. Digital Signature Certificates: Vendors can procure digital signature certificate from any of the 
certifying authorities (CA) in India. However, for the convenience of the vendors, a team from one of 
the certifying authorities is made available to help them for obtaining digital Signature certificates. 
Interested vendors may approach helpdesk for details. 

11. The browser settings required for digitally signing the uploaded documents are listed in the Link “Site 
Compatibility” available on Mahatender Portal. 

12. In order to participate in the tender process ,the registered vendors need to follow the steps given in 
the section “Guidelines for hassle free Bid submission” and “Bidders Manual Kit-Open Source 
Software Link” available on Mahatender portal 

  Open the e-Tendering application by clicking the link available in on https://www.mahatenders.gov.in 

Make the Browser Settings as per the guidance available in “Site Compatibility” section. Carry 
out the necessary settings and root certificates installation as mentioned in the document. 
Vendors to note that the computer user should have administrative rights to the computer to be 
able to work with e-Tendering application. 

Login to the application with your credentials and follow the instructions given in the document “User 
Manual for Vendors- Bidding Process‟ which is available in the “For Partners” section of Mahatender 
Portal. 

Make payment of tender price online and download the tender document and other Relevant 
information documents. 

Pay EMD and other charges, where applicable, as per the instructions given in the Tender Notice and/ 
or Tender Document. 

Upload the administrative & technical bid documents. System will prompt for digital signature 
certificate while uploading the document. 

Ensure that documents are uploaded properly by downloading them after uploading. 
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Submitting the commercial bid by filling in the values on the screen. All the inputs given on this screen 
need to be digitally signed. 

The administrative, technical and commercial bids can be submitted only online on or before the due 
date and due time mentioned for submission of bids. 

The bids can be modified till the end date and time for bid submission. However, if a new version of a 
document is to be uploaded, please ensure to delete the old version. 

Ensure that bid is submitted by ensuring that the “status” of the bid in the initial bids listing screen is 
“Bid submitted”. 

13. Vendors should ensure to submit their bids well in advance before the due date and due time. 
Vendors trying to submit the bid at last moment just before due date and due time and failing to do so 
due to system problems at their end, internet problems, User Id locking problems etc. shall note that 
no complaints in this regard will be entertained. 

14. It is the responsibility of the vendors to maintain their computers, which are used for submitting their 
bids, free of viruses, all types of malware etc. by installing appropriate anti-virus software and 
regularly updating the same with virus free signatures etc. Vendors should scan all the documents 
before uploading the same. 

15. The administrative, technical and commercial evaluation documents will be available for all the 
participating vendors after completion of the evaluation. 

16. Additional information can be availed by referring to FAQs in the e-Procurement section of 

Mahatender portal. 

17. For any help, in the e-Tendering process, can be availed by dialing help-desk number 022-24811275 
/76 (BMC IT Cell) from 10.30AM to 6.00PM on all working days of BMC. 

 Email support- Working hours 10.00 AM to 6.00 PM (Monday to Friday) Tele Support- Working hours 
10.00 AM to 6.00 PM (Monday to Friday) 
NOTE- Support will not be available on Public Holiday & Saturday-Sunday 

 
SPECIALNOTE: 
 
          In order to participate in the tender process , the registered vendors need to follow the steps given in 
the section “ Guidelines for hassle free Bid submission” and “Bidders Manual Kit - Open Source Software 
Link” available on Mahatender portal 
         For registration, enrolment for digital signature certificate & user manual, please refer to 
respective links provided in e-tendering tab. The vendors can get digital signature from anyone of the 
Certifying Authorities (CA‟s) licensed by the Controller of Certifying Authorities namely Safes crypt, 
IDRBT, National Informatics Centre, TCS, Customs, MTNL, GNFC and e-Mudhra. 
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INSTRUCTIONS TO APPLICANTS 

 

A) Scope of Application  

The Authority wishes to receive Applications for Qualification in order to SELECT 

experienced and capable Applicants for the Bid Stage. 
  

B) Eligibility of Applicants  

The Brihanmumbai Municipal Corporation (BMC) invites online e-tender on item rate 

basis to appoint Contractor for the subject work from Manufacturers/Authorized dealer/firms 

dealing in the line i.e. eminent firm, Proprietary/Partnership Firms/ Private Limited Companies/ 

Public Limited Companies/Companies registered under the Indian companies act 2013 having 

eligibility / qualification criteria mentioned in the e-tender document will be allowed. will be 

allowed subject to condition that, in case of registered contractors, those contractors who are not 

registered with BMC will have to apply for registering their firm within three (3) months time 

period  from the award of contract, otherwise their Bid Security i.e. E.M.D (Earnest Money 

Deposit) will be forfeited/recovered and an amount equal to Registration Fee of respective class 

will be recovered as penalty. 

To be eligible for pre-qualification and short-listing, an Applicant shall fulfill the following 

conditions of eligibility: 

1.1 Technical Capacity:  

The tenderer(s) in their own name should have satisfactorily executed the work of similar 

nature BMC / Government / Semi Government or Public Sector Organization during last seven 

(7) years ending last day of month previous to the one in which bids are invited as a prime 

Contractor (or as a nominated sub-Contractor, where the subcontract had involved similar 

nature of work as described in the scope of works in this bid document, provided further that all 

other qualification criteria are satisfied). A copy of work order along with its performance 

certificate duly signed by the officer not below the rank of Executive Engineer of the concerned 

organization shall be uploaded. The experience of successfully completed work as stated above 

during last seven (7) years ending last day of month previous to the one in which tender is 

invited should be either of the following: 
 

a) Three similar completed works of similar nature of value not less than the value 

equal to  Rs.3,35,000.00 for each. 

OR 

b) Two similar completed works of similar nature of value not less than the value 
equal to  Rs.3,90,000.00 for each. 

OR 

c) One completed works of similar nature of value not less than the value equal to  

Rs.5,60,000.00 
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The value of completed works shall be brought to current costing level by enhancing the 

actual value of work at compound rate of 10 % per annum; calculated from the date of completion to 

last date of receipt of applications for tenders.  

In case of ongoing works to be considered, the bidder must have received payment 

of bills of 80% of contract sum of the work / works executed till last day of month previous 

to the one in which bids are invited. 

The tenderer shall upload scanned copies of necessary satisfactory performance certificate 

along with the work order regarding works carried out as stated above. The certificate shall be 

issued by the competent authority of the organization complete with the details of Name of work, 

Contract Cost, Work Order No. & Date of completion, Contract Period & satisfactory completion 

remarks etc. as mentioned above. 

 As the estimated cost is excluding GST, the said values are also excluding GST. While 

submitting experience/ completion/ performance certificate contractor shall ensure that 

cost of work done shall be mentioned along with applicable GST. If GST is not mentioned, 

18% GST will be deducted from the cost of work done. 

1.2  Financial capacity: Achieved a average annual financial turnover as certified by ‘Chartered 

Accountant’ minimum of Rs.3,35,000.00 of the estimated cost of work in last three (3) financial 

years immediately preceding the Financial Year in which bids are invited.  

 To ascertain this, tenderer(s) shall furnish /upload the financial statement (Audited 

balance sheet) duly certified by Chartered Accountant.  

 The turnover can be enhanced by 10% every year to bring the present level.  

1.3 Similar Experience:  

 The tenderer shall have the experience of similar work which means Work of, “Supply of 

materials” in B.M.C. / Government / Semi Government or Public Sector Organization & 

should submit the job completion certificate along with the bid. 

 Past performance certificates, including the work order number and date, cost of the 

work, contract period, etc. shall be annexed by the bidder while submitting the offer. 

C) Bid Capacity: Not Applicable (NA) 

The bid capacity of the prospective bidders will be calculated as under:  

Assessed Available Bid Capacity = (A* N* 2 - B)  

Where,  

A = Maximum value of works executed in any one year (year means Financial year) during the 

last five years (updated to the price level of the Financial year in which bids are received at a 

rate of 10% per year) taking into account the completed as well as works in progress.  

N = Number of years prescribed for completion of the Project/Works, including monsoon 

period, for which these bids are being invited. (E.g. 12 months = 12/12 year), Consider N 

Value as 1. 
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B = Value of existing commitments (only allotted works) on the last date of submission of bids 

as per bidding document and on-going works to be completed during the period of completion 

of the Project/Works for which these bids are being invited.  

Note: The statement showing the value of existing commitments and on-going works as well as 

the stipulated period of completion remaining for each of the works listed should be attached along 

with certificates duly signed by the Engineer-in Charge, not below the rank of an Executive 

Engineer or equivalent.  

Even though the bidders meet the above qualifying criteria, they are subject to be 

disqualified if they have:  

- made misleading or false representation in the forms, statements and attachments submitted in 

proof of the qualification requirements; and/or Record for poor performance such as abandoning 

the works, not properly completing the contract, inordinate delays in completion, litigation history, 

or financial failures etc. 

D)  Equipment Capabilities as required for this work: 

The successful Bidder will make the arrangements of the required equipments on the day of 

commencement or with respect to the progress of the work in phases, as per the instructions of 

site in-charge. The Bidder shall submit the undertaking for equipment capability and other 

undertakings as such on a single Rs.500/- stamp paper.  

E )Technical Personnel :  

The contractor and/or its managerial staff should have qualification/experience appropriate 

to the function they fulfill. The minimum standard shall be increased by asking that at least one 

number or more of the contractor or its managerial staff have acquired qualifications or work 

experience to the needs of the contract. The minimum standard may also state that the person 

or per-sons responsible for managing the works must have a minimum of no’s of years’ 

experience working on similar nature of projects.  

For fixing requirement of Technical Staff as required for this work.  
 
(A) General Guidelines for Fixing Requirement of Technical Staff  

Cost of 
work (Rs 
in Crore)  

Requirement of Technical Staff ( of 
Major +Minor Component)  

Minimum 
Experience(y
ears)  

Designation  

 Qualification Number   

Upto 1.5 i) Graduate Engineer  
            
           or  
Diploma Engineer  
  

1  
 
 
1  
 
 

2  
 
 
5  
 

Principal Technical 
Representative 
  
Project/Site Engineer /Billing 
Engineer  

Notes- 1 “Cost of work”, in table above, shall mean the contract agreement amount of the work.  
1. Rate of recovery in case of non-compliance of the clause be stipulated at following rates 
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Sr.No  Qualification  Experience (years)  Rate of Recovery  

1  Project Manager with degree  10 Rs.30000/-p.m.  

2  Graduate Engineer  5 Rs.25000/-p.m.  

3  Graduate Engineer 2 Rs.15000/-p.m.  

4 Diploma Engineer  5 Rs.15000/-p.m.  

3. Nothing extra need to be added while preparing market rate justified amount of the work if 
stipulation is made as per above recommended scale of technical staff.  
 
4. Requirement of technical staff and their experience can be varied depending upon cost and 
complexity of the work by competent authority i.e. Chief Engineer with recorded reasons.  

5. The failure in providing experienced technical and /professional ability personnel and even 
ignoring the instruction of the Engineer-in-charge shall be linked to penalization. Such disobeying 
attitude of the contractor shall also be reported to Vigilance/Registration & Monitoring 
department. 

F) TIME PERIOD FOR THE SUPPLY: 

Entire materials should be delivered within 01 (One) month (Including Monsoon) of 

time from the date of award of contract. The time allowed for carrying out the work as entered in 

the Tender shall be strictly observed by the Contractor and shall be reckoned from the date on 

which the Letter of Acceptance is given to the Contractor. The work shall throughout the 

stipulated period of the Contract be proceeded with all due diligence as time being deemed to be 

the essence of the contract on the part of the Contractor. On failing to do so, the Contractor shall 

pay as compensation an amount which shall be governed as per Clause - 8(e) of Standard 

General Conditions of Contract. The Contractor should complete the work as per phase given 

below : 

¼ of the work in        ..  ¼ of the time  

½ of the work in       ..    ½ of the time 

 ¾ of the work in     ..     ¾ of the time 

 Full of the work in   ..    Full of the time  

Complete supply of materials should be completed and delivered within 1 (One) month 

(Including Monsoon). 

The programme for completion of work shall be a part of the Contract Document in the form 

of Bar Chart / Gantt chart. The Contractor is supposed to carry out the work and keep the progress 

as per Bar Chart/GANTT Chart. The Contractor shall complete the work as per the Schedule given 

in the Contract and the programme submitted by the Contractor. 
 

G. Contract Execution 

All required documents for execution of the contract shall be submitted within 30 days from 

the date of issue of letter of acceptance. If the documents are not submitted within the stipulated 

time, a penalty of Rs 5000/- per day will be applicable to the contractor. All contract documents 

need to be duly affixed with stamp duty properly signed along with evidence/proof of payment of 

security/contract deposit/ within 30 days from the date of letter of acceptance received by him. 
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 H. If the amount of the Contract Deposit to be paid above is not paid within 30 days from the date 

of issue of Letter of Acceptance, the Tender / Contract or already accepted shall be considered as 

canceled and legal steps be taken against the contractor for recovery of the amounts.  

I. The amount of Security Deposit retained by the BMC shall be released after expiry of period up 

to which the contractor has agreed to maintain the work in good order is over. In the event of the 

contractor failing or neglecting to complete the rectification work within the period up to which the 

contractor has agreed to maintain the work in good order, the amount of security deposit retained 

by BMC shall be adjusted to-wards the excess cost incurred by the Department on rectification 

work.  

J. Action when whole of security deposit is forfeited: In any case in which under any Clause of this 

contract, the contractor shall have rendered himself liable to pay compensation amounting to the 

whole of this security deposit whether paid in one sum or deducted by installments or in the case 

of abandonment of the work owning to serious illness or death of the contractor or any other 

cause, the Engineer on behalf of the Municipal Commissioner shall have power to adopt any of the 

following process, as he may deem best suited to the interest of BMC - (a) To rescind the contract 

(for which recession notice in writing to the contractor under the head of Executive Engineer shall 

be conclusive evidence) and in that case, the security deposit of the contract shall stand forfeited 

and be absolutely at the disposal of BMC. (b) To carry out the work or any part of the work 

departmentally debiting the contractor with the cost of the work, expenditure incurred on tools and 

plant, and charges on additional supervisory staff including the cost of work-charged establishment 

employed for getting the un-executed part of the work completed and crediting him with the value 

of the work done departmentally in all respects in the same manner and at the same rates as if it 

had been carried out by the contractor under the terms of his contract. The certificate of the 

Executive Engineer as to the costs and other allied expenses so incurred and as to the value of 

the work so done departmentally shall be final and conclusive against the contractor. (c) To order 

that the work of the contractor be measured up and to take such part thereof as shall be un-

executed out of his hands, and to give it to another contractor to complete, in which case all 

expenses incurred on advertisement for fixing a new contracting agency, additional supervisory 

staff including the cost of work charged establishment and the cost of the work executed by the 

new contract agency will be debited to the contractor and the value of the work done or executed 

through the new contractor shall be credited to the contractor in all respects and in the same 

manner and at the same rates as if it had been carried out by the contractor under the terms of his 

contract. The certificate of the Executive Engineer as to all the cost of the work and other 

expenses incurred as aforesaid for or in getting the un-executed work done by the new contractor 

and as to the value of the work so done shall be final and conclusive against the contractor.  

In case the contract shall be rescinded under Clause (a) above, the contractor shall not be 

entitled to recover or be paid any sum for any work therefor actually performed by him under this 

contract unless and until the Executive Engineer shall have certified in writing the performance of 

such work and the amount payable to him in respect thereof and he shall only be entitled to be 

paid the amount so certified. In the event of either of the courses referred to in Clause (b) or (c) 

being adopted and the cost of the work executed departmentally or through a new contractor and 
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other allied expenses exceeding the value of such work credited to the contractors amount of 

excess shall be deducted from any money due to the contractor, by BMC under the contract or 

otherwise, howsoever, or from his security deposit or the sale proceeds thereof provided, however, 

the contractor shall have no claim against BMC even if the certified value of the work done 

departmentally or through a new contractor exceeds the certified cost of such work and allied 

expenses, provided always that whichever of the three courses mentioned in clauses (a), (b) or (c) 

is adopted by the Executive Engineer, the contractor shall have no claim to compensation for any 

loss sustained by him by reason of his having purchase or procured any materials or entered in to 

any engagements or made any advance on account of or with a view to the execution of the work 

or the performance of the contract.  

K. Contract may be rescinded and security deposit forfeited for bribing a public officer or if 

contractor becomes insolvent  

If the contractor assigns or sublets his contracts or attempt so to do, or become insolvent or 

commence any proceeding to get himself adjudicated and insolvent or make any composition with 

his creditors, or attempt so to do or if bribe, gratuity, gift, loan, perquisite, reward or advantage, 

pecuniary or otherwise, shall either directly or indirectly be given promised or offered by the 

contractor or any of his servants or agents through any public officer, or person in the employ of 

BMC/Govt. in any way relating to his office or employment, or if any such officer or person shall 

become in any way directly or indirectly interested in the contract the Engineer In-charge may 

thereupon, by notice in writing rescind the contract and the Security Deposit of the Contractor shall 

thereupon stand forfeited and be absolutely at the disposal of BMC and the same consequences 

shall ensure as if the contract had been rescinded under above clause J hereof; and in addition 

the contractor shall not be entitled to recover or be paid for any work therefore actually performed 

under the contract. 
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                                        Submission of Tenders 

                                                               PACKET – A 

 

The Packet ‘A’ shall contain scanned certified copies of the following documents  

Scrutiny of this packet will be done strictly with reference to only the scanned copies of Documents 

uploaded online in packet ‘A’  

1. In case of registered contractors, Valid Registration Certificate. 

2. In case of manufacturers, they shall submit company registration certificate. 

3. Valid Bank Solvency Certificate of Minimum Solvency amount as governed by Registration 

Rules in force for respective Class of Contractor for M & E works. 

4.  A document in support of Registration under ‘GST’ Act.  

5. Certified copies of valid 'PAN’ documents and photographs of the individuals, owners, Karta 

of Hindu undivided Family, firms, private limited companies, registered co-operative 

societies, partners of partnership firms and at least two Directors, if number of Directors are 

more than two in case of Private Limited Companies, as the case may be. However, in case 

of Public limited companies, Semi Government Undertakings, Government Undertakings, 

no 'PAN’ documents will be insisted. 

6.          Latest Partnership Deed in case of Partnership firm duly registered with Chief 

Accountant (Treasury) of BMC. 

7. Affidavit / undertakings as per the enclosed formats. 

8. The Register power of attorney shall be submitted in the name of person who is submitting 

the bid, if applicable. 

9.         The bidder shall pay EMD/Bid Security through payment gateways of GOM on URL 

https://mahatenders.gov.in. The Bidder shall upload the scanned copy of online paid EMD 

along with the Bid Submission in Packet A. Any bid not submitted by an acceptable Bid 

security shall be rejected by the employer as non-responsive. 

j)   All the bidders who have participated in the tendering process shall pay the applicable 

Tender fee online through payment gateways of GoM on http://www.mahatenders.gov.in. 

The Bidder shall upload the scanned copy of online paid Tender Fee along with the Bid 

Submission in Packet A.    

k)        The bidders shall categorically provide their Email-ID and Vendor no. in packet ‘A’.  

 
NOTE:  

1. If the tenderer(s) withdraw tender offer during the tender validity period, his entire E.M.D shall be 

forfeited. 

2. If it is found that the tenderer has not submitted required curable documents in Packet “A” then, 

the shortfalls will be communicated to the tenderer through e-mail only and compliance required 

to be made within a time period of three working days otherwise they will be treated as non-

responsive.  
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PACKET – B 

The Packet ‘B’ shall contain scanned certified copies of the following documents –  

a) The list of similar type of works as stated in this bid document, successfully completed during the 

last seven years in prescribed proforma, in the role of prime contractor. Information furnished in 

the prescribed proforma (Proforma – I) shall be supported by the certificate duly self-attested. 

Documents stating that it has successfully completed the work during the last seven years at least 

one contract of similar works as stated in this bid document. The bidders shall upload copy of work 

order along with its performance certificate issued by officer not below the rank of Ex. Engineer.  

b) Annual financial turnover for preceding three financial years as certified by Chartered 

Accountant preceding the Financial Year in which bids are invited. Copies of Applicants duly 

audited balance sheet and profit and loss account for the preceding three financial years 

preceding the Financial Year in which bids are invited. (Proforma – II) 

c) Documents stating that, it has access to or has available liquid assets, unencumbered assets, lines 

of credit and other financial means (independent of any contractual advance payment) sufficient to 

meet the construction cash flow requirements for the subject contract in the event of stoppage, 

start-up, or other delay in payment, of the minimum 15% of the cost of the work tendered for, net 

of the tenderer's commitment of other contracts (Certificate from Bankers / C.A./Financial 

Institution shall be accepted as a evidence).  

d) The bidder shall give undertaking on Rs 500/-stamp paper that it is his/their sole responsibility to 

arrange the required machineries either owned/on lease or hire basis, at site before start of the 

work. The successful bidder shall make the arrangements of the required equipment on the day of 

commencement or with respect to the progress of the work in phases, as per the instructions of 

site in charge. To that effect, the bidder will ensure commitment on an undertaking on Rs.500 

stamp paper to be submitted along with the Bid in Packet B. However, this condition in no way 

shall dilute the respective condition in Registration Rules of BMC.  

e) The list of the technical personals with their qualification, working in the tenderer’s establishment 

as per Proforma IV.   

f)   Details of works in hand (Proforma VI-A &VI-B) (original), along with copies of work orders & 

attested copies of percentage of works completed or part thereof.  

g)  Statement showing assessed available Bid Capacity.  

h)  All the undertaking on Rs.500/- stamp paper as per the proforma in the e-tender.  

i) Undertaking on Rs.500/- stamp paper stating that tenderer is conversant to all site situations and 

difficulties and has inspected the site personally and accordingly bid is submitted. 

j)  Information on litigation history in which tenderer involved for last five years from the date of 

submission of bid.  

k) Tenders shall submit the undertaking stating that he will submit license certificate from the office of 

labour commissioner after issue of work order and before commencing the work if the work is 

allotted to him.  

l) Pre-bid meeting minutes, signed copy of Addendum, if any. 
 
m) The tenderers shall upload work plan as per the following outline: (Not Applicable) 
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1 GANTT chart/ PERT/ CPM/ Bar chart showing the completion of work within prescribed time 
period, considering major activities. 

2 Organizational set up envisaged by the contractors. 
3 Plant & equipment proposed to be deployed for this work if any. 
4 Site Offices proposed to be set up. 
5 A note on how the whole work will be carried out (work plan including methodology). 
6 All the activities included in the Scope of Work shall be covered in the work plan. 

 
Note:  

1. The Electrical / Mechanical work shall be carried out by the M&E contractors registered 
with BMC. In Electrical Category. Information about the registered contractors shall be 
obtained from the office of the Ch.E. (M&E)/ E.E. (Monitoring & Registration Cell). Attested 
scanned copy of the valid registration certificate in Electrical Category shall be uploaded 
with the tender along with the undertaking from the registered Electrical Contractor stating 
his willingness to carry out the tender work. (Not applicable for this tender) 

2. The successful bidder shall submit valid registration certificate under E.S.I.C., Act 1948, if 
the tenderer has more than 10 employees /persons on his establishment (in case of 
production by use of energy) and 20 employees/persons on his establishment (in case of 
production without use of energy) to BMC as and when demanded. In case of less 
employees/persons mentioned above then the successful bidder has to submit an 
undertaking to that effect on Rs. 200 stamp paper as per circular u/no. CA/FRD/I/65 of 
30.03.2013. 

3. The successful bidder shall submit valid registration certificate under E.P.F. & M.P., Act 
1952, if tenderer has more than 20 employees/persons on his establishment, to BMC as 
and when demanded. In case if the successful bidder has less employees/persons 
mentioned above then the successful bidder has to submit an undertaking to that effect on 
Rs. 200 stamp paper as per circular u/no. CA/FRD/I/44 of 04.01.2013. 

4. The successful bidder shall submit the signed form of the tender, specification of work if 
any, Annexure ‘A’.  

 

Imp Note:   
1. The bidders who have participated in the tendering process shall pay the applicable 

Tender fee online through payment gateways of GoM on 
http://www.mahatenders.gov.in. The Bidder shall upload the scanned copy of online 
paid Tender Fee along with the Bid Submission in Packet A.    

2. If the tenderer(s) withdraw tender offer during the tender validity period, his entire 
E.M.D shall be forfeited. 

3. If it is found that the tenderer has not submitted required documents (curable 
defects) in Packet ‘A’ / ‘B’ then, the shortfalls (curable defects) will be 
communicated to the tenderer through e-mail only and compliance required to be 
made within a time period of three working days otherwise they will be treated as 
non-responsive. 

4. Maximum 5 shortfalls of curable defects shall be allowed and in case, curable 
defects are not compiled by bidder within given time period, the bidder shall be 
treated as ‘Non Responsive’ & such cases will be informed to Registration and 
Monitoring Cell. Such non-submission of documents will be considered as 
‘Intentional Avoidance’ and if three or more cases in 12 months are reported, shall 
be viewed seriously and disciplinary action against the defaulters such as 
banning/de-registration, etc. will be taken by Registration Cell with due approval of 
the concerned AMC. 

5. If the bidder is found non-responsive after scrutiny of Packet ‘A’ / ‘B’ in such 
circumstances, the bidder will be made Non-Responsive and Financial Packet ‘C’ of 
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Non-Responsive bidder will not be opened. However, there will not be any forfeiture 
of EMD. 

6. For non-curable defects, the bid will be outrightly rejected and the bidder will be 
made Non-Responsive and Financial Packet ‘C’ of such Non-Responsive bidder will 
not be opened. However, there will not be any forfeiture of EMD. 

 

PACKET – C 
 

For Packet ‘C’ tenderer(s) will fill data in online BOQ sheet only. Bidder shall submit the 

price bid in packet C by filling the values on the screen (base rate). All rates quoted 

shall be inclusive of all taxes & duties. 

As it is item rate tender, bidder shall quote price for each item online. 

Note: 
 i) In case of rebate/premium of 15% and above as quoted by the tenderer, the rate analysis 

of major items shall be submitted by L1 and L2 bidder after demand notification by e-mail 

to bidders by Dy.H.E.(Operations) / E.E.(Operations) / concerned head. The format for rate 

analysis is annexed at Annexure D. 

ii) Rate analysis in prescribed format shall be submitted within 3 working days from the date 

of communication on email, failing which EMD will be forfeited, and the bid will be 

rejected, and next successful Responsive bidder will be considered thereafter, 

negotiation will be done with the said successive/ responsive bidder with respect to his 

quoted rate. 

Tender Fees  

(As per applicable circular in force at that time) 

  The bidders who have participated in the tendering process shall pay the applicable 
Tender fee online through payment gateways of GoM on http://www.mahatenders.gov.in. The 
Bidder shall upload the scanned copy of online paid Tender Fee along with the Bid Submission 
in Packet A.  (Refer Circular no. CA/FRG/17 dtd. 17.03.2025) 

Sr. No. Estimated cost (in Rs.) Scrutiny Fees (in Rs.) 

1 Upto Rs.3,00,000/- Rs.363/- + 18% GST 

2 Rs.3,00,001/- to Rs.5,00,000/- Rs.726/- + 18% GST 

3 Rs.5,00,001/- to Rs.10,00,000/- Rs.1452/- + 18% GST 

4 Rs.10,00,001/- to Rs.25,00,000/- Rs.3630/- + 18% GST 

5 Rs.25,00,001/- to Rs.50,00,000/- Rs.7260/- + 18% GST 

6 Rs.50,00,001/- to Rs.1,00,00,000/- Rs.14520/- + 18% GST 

7 Rs.1,00,00,001/- to Rs.25,00,00,000/- Rs.18150/- + 18% GST 

8 Above Rs.25,00,00,001/- Rs.30250/- + 18% GST 
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Tax 

Provisions incorporated in circulars under no. 

Ĥ.ल.े/ͪवƣ/Ĥकãप/शहर/17/dt.06.09.2017,Ĥ.ले./ͪवƣ/Ĥकãप/शहर/19 dt.15.09.2017 and . Ĥ.ले./ͪवƣ/Ĥकãप/28 

Dated 28.03.2023 are attached herewith in the Draft Tender.(Circular)  

The Welfare cess as applicable as per the government resolution under 
B.C.A./2009/No.108/Kamgar 7-A, Mantralaya Mumbai 32 dated 17.06.2010 shall be recovered 
from the contractor’s bill. 

The tenderer shall quote inclusive of all taxes other than GST (excluding GST), levies/ 
cess etc. as applicable at the time of bid submission. GST as applicable shall be paid separately 
on submission of bids/ invoice  

Input tax credit of GST as available with the bidder will not be claim separately by BMC. 
However, while quoting the rates benefit of Input Tax Credit or Exemptions shall be passed on to 
the BMC by way of equivalent reduction in quoted price. 

 

IRREVOCABLE UNDERTAKING 

ANNEXURE-E 

 
 The Lowest bidder have to submit Irrevocable undertaking (Annexure-A(I)) as per CA finance 

circular U/No. CA/Fin/Project/19 dtd 15.09.2017 after opening of C-Packet on Rs. 500 stamp 

paper. The same will be communicated to the contractor through email. The documents shall be 

certified by the Gazette Officer or Notarized by the Notary, appointed by the Government of 

Maharashtra. 

                                                

BID SECURITY OR EMD 

1. Mode of Payment of EMD:- 

I. The Bidder shall furnish, as part of the Bid, Bid Security/EMD, in the amount specified in the Bid Data 

Sheet. This bid security shall be in favor of the authority mentioned in the Bid Data Sheet and shall 

be valid till the validity of the bid. 

II. While submitting duly filled tender document on mahatender, a tenderer needs to pay the entire 

amount of EMD through payment gateways of GoM on URL https://mahatenders.gov.in. The bidder 

shall upload scan copy of online paid EMD along with the bid submission in packet ‘A’. 

III. Any bid not submitted by an acceptable Bid security shall be rejected by the employer as non-

responsive. 

2. If Non-responsive:- 

If the bidder is found non-responsive after scrutiny of packet A/B, in such circumstances, the 

bidder will be made non-responsive and financial packet ‘C’ of non-responsive bidder will be not 

be opened. However, there will not be any forfeiture of EMD. 
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3. Shortfalls:- 

1. Maximum 5 shortfalls of curable defects shall be allowed and in case, curable defects are not 

compiled by bidder within given time period, the bidder shall be treated as ‘Non-responsive’ & such 

cases will be informed to Registration and Monitoring Cell. Such non-submission of documents will 

be considered as ‘Intentional Avoidance’ and if three or more cases in 12 months are re-ported, 

shall be viewed seriously and disciplinary action against the defaulters such as banning/de-

registration, etc. shall be taken by the registration cell with due approval of the concerned AMC. 

2. No rejections and forfeiture shall be done in case of curable defects. For non-curable defects,bid 

will be liable for rejection.  

4.  Refund of EMD:- 

a. Except successful bidder all other unsuccessful bidder’s 100% EMD paid online will be refunded 

automatically. 

b. The Bid Security of the successful Bidder will be discharged when the Bidder has signed the 

Agreement and/or furnished the required Security Deposits as elaborated in Standard Bid 

Document. 

c. In case, the successful bidder becomes non responsive or successful bidder withdraws the bid or 

is unwilling to extend the bid validity period, in such circumstances, if L-2 bidder is agreeable to 

extend the bid validity period and ready to deposit the requisite amount of bid security/ EMD and 

ASD to the department within the stipulated time period i.e. 15 days, The department will process 

further as per normal procedure. 

5. The Bid Security may be forfeited: 

a) if the Bidder withdraws the Bid after bid opening (opening of technical qualification part of the 
bid during the period of Bid validity;  

b) In the case of a successful Bidder, if the Bidder fails within the specified time limit to: 

       i. sign the Agreement; and/or 

                ii. Furnish the required Security Deposits. 

c)  EMD forfeit and penalty for non-registration within 3 months. 

 

Note:  

i)  Curable Defect shall mean shortfalls in submission such as:  

Non-submission of following documents,  

i. Valid Registration Certificate  

ii. Valid Bank Solvency  

iii. GST Registration Certificate  

iv. Certified Copies of PAN documents and photographs of individuals, owners, etc  

v. Partnership Deed and any other documents  

vi. Undertakings & Proformas as mentioned in the tender document 

vii. Wrong calculation of Bid Capacity. 
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ii)  Non-curable Defect shall mean  

a. In-adequate submission of EMD/ASD amount,  

b. In-adequacy of technical and financial capacity with respect to Eligibility criteria as 

stipulated in the tender.  

c. No proper submission of experience certificates and other documents, etc. 

 

BID VALIDITY 

 Bids shall remain valid for a period of not less than one eighty (180) days after the deadline date 

for bid submission specified in Bid Data Sheet. A bid valid for a shorter period shall be rejected 

by the Employer as non-responsive. n exceptional circumstances, prior to expiry of the original 

time limit, the Employer may request that the bidders may extend the period of validity for a 

specified additional period. The request and the bidders’ responses shall be made in writing or 

by cable. A bidder may refuse the request without forfeiting his Bid Security. A bidder agreeing to 

the re-quest will not be required or permitted to modify his bid, but will be required to extend the 

validity of his bid security for a period of the extension.  

DEFECT LIABILITY PERIOD 

 The Contractor is expected to carry out the construction work in Workmen like manner so as to 

meet the requirement and specification for the project. It is expected that the Workmanship and 

materials will be reasonably fit for the purpose for which they are required.  

 Defects or defective work is where standard and quality of workmanship and materials as 

specified in the contract is deficient. Defect is defined as a failure of the completed project to 

satisfy the express or implied quality or quantity obligations of the construction contract. 

Defective construction works are as the works which fail short of complying with the express 

descriptions or requirements of the contract, especially any drawings or specifications with any 

implied terms and conditions as to its quality, workmanship, durability, aesthetic, performance or 

design. Defects in construction projects are attributable to various reasons.  

 Some of the defects are structural defects results in cracks or collapse of faulty defective 

plumbing, inadequate or faulty drainage system, inadequate or faulty ventilation, cooling or 

heating systems, inadequate fire systems etc. The defects could be various on accounts of 

different reasons for variety of the projects.  

 The Engineering In charge/Project Officer shall issue the practical completion certificate for the 

project. During the Defect Liability Period which commences on completion of the work, the 

Engineering In charge shall inform or the contractor is expected to be informed of any defective 

works by the Employer’s representative of the defects and make good at contractor’s cost with 

an intention of giving opportunity to the contractor of making good the defects appeared during 

that period. It is the contractor’s obligation under the contract to rectify the defects that appear 

during Defect Liability Period and the contractor shall within a reasonable time after receipt of 

such instructions comply with the same at his own cost. The Engineering In charge/Project 

Officer shall issue a certificate to that effect and completion of making good defects shall be 
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deemed for all the purpose of this contract to have taken place on the day named in such defect 

liability certificate.  

 If defective work or workmanship or design have been knowingly covered-up or conceived so as 

to constitute fraud, commencement of the Defect Liability Period may be delayed. The decided 

period may be delayed until discover actually occurs on at least the defect could have been 

discovered with reasonable diligence, whichever is earlier. 

 The DLP shall be of 01 year. 

 Also, in case of defect, the Engineer shall give notice to the Contractor of any Defects before the 

end of the Defects Liability Period, which begins at. The Defects Liability Period shall be 

extended for as long as Defects remain to be corrected. Every time notice of Defect/Defects is 

given, the Contractor shall correct the notified Defect/Defects within the duration of time specified 

by the Engineer’s notice. The Engineer may issue notice to the Contractor to carry out removal 

of defects or deficiencies, if any, noticed in his inspection, or brought to his notice. The 

Contractor shall remove the defects and deficiencies within the period specified in the notice and 

submit to the Engineer a compliance report.  

 It is the Completion Stage when the contractor has completed all of the works and fixed all of the 

defects that were on the list of issue by Engineer-in-charge. When this happens, the engineer 

must issue a ‘Certificate of Completion’. On the issue of ‘Certificate of Completion’, the ‘Defect 

Liability Period ‘starts. The contractor also must issue a ‘Certificate statement’ as an 

acknowledgment to the engineer not later than 14 days after the ‘Certificate of Completion’ has 

been issued. During the ‘Defect Liability Period’, the contractor has to obey all written 

instructions from the engineer to carryout repairs and fix any defects which appear in the 

Permanent Works. If the contractor does not ,due to his own faults finish the repair works or fix 

the defects by the end of ‘Defect Liability Period’, the ‘Defect Liability Period’ will continue until all 

works instructed by engineer is done.  
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SECURITY DEPOSIT AND PERFOMANCE GUARANTEE 

 

A. Security Deposit  

The security deposit shall mean and comprise of  

I) Contract Deposit – The successful tenderer, here after referred to as the contractor 

shall pay an amount equal to two (2) percent of the contract sum shall be paid within 

thirty days from the date of issue of letter of acceptance. The said contract deposit shall 

be paid in the form of Demand Draft (D.D) only. 

II) Retention Money – Not Applicable (NA) 

 The retention money equal to 15.00% (Fifteen percent) of the Contract Sum will be 

recovered from the contractors every bill i.e. interim / running / final bill. 

 

B. Additional Security Deposit: Not Applicable (NA) 

 

Rebate Quoted by contractor ASD Applicable 

Up to 12% Rebate No ASD 

Rebate above  12.00 % on estimated 

cost 
At 2.00 % of estimated cost for each 

% rebate & part thereof, in D.D. only. 

  

No additional security deposit will be applicable up to 12 % rebate. For rebate above 12% 

on estimated cost 2% of estimated cost for each % rebate & part thereof, in D.D. only. 

Additional security deposit = 2(X/100) x office estimated cost,  

Where X=percentage rebate quoted above 12% 

The bidders shall submit the ASD as applicable in the form of Demand Draft, which is to 

be submitted during office hours minimum one day before schedule date of opening of 

packet 'C' to respective Head Clerk (Expenditure) of the Engineer in-charge of the HE 

Division in sealed envelope. If A.S.D. is not applicable then the bidders shall submit a letter 

mentioning 'ASD is not applicable' on their letter head in sealed envelope. 

If the bidders fails to submit the sealed envelope as mentioned above at least one day 

before schedule date of opening of Packet 'C' within office hours then the EMD of the 

respective bidders will be forfeited and the company with their Directors/ Partners and other 

companies with the said directors / Partner may be further debarred from any tendering 

process for the period of at least 2 years. 
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C. Performance Guarantee: Not Applicable (NA) 

The successful tenderer, here after referred to as the contractor shall pay in the form of 

“Performance Guarantee” at different rates for different slabs as stated below:  

 

 

Offer PG applicable % 

For premium, at par and 

rebate 0 to 12% 

PG      =     0.92% x contract sum  

         applicable for rebate of 12%  

For rebate of 12.01% and 

more 

 

P.G. = (0.92% x contract sum applicable for rebate of 

12%) + (X) x contract sum.  

Where, X= percentage rebate quoted more than 12%  

 

Note: Contract sum shall mean amount after application of rebate/ premium as quoted by 

the contractor with applicable GST and contingencies and excluding price variation. 

The PG shall be paid in one the following forms. 

I)  Cash (In case guarantee amount is less than Rs.10,000/- 

II)  Demand Draft (In case guarantee amount is less than Rs.1,00,000/-) 

III)  Government securities 

IV)  Fixed Deposit Receipts (FDR) of a Schedule Bank. 

V)  An electronically issued irrevocable bank guarantee bond of any Schedule bank 

or in the prescribed form given in Annexure. 

Performance Guarantee is applicable over and above the clause of Security Deposit. 

Performance Guarantee will have to be paid & shall be valid till the defect liability period or 

finalization of final bill whichever is later. 

This deposit will be allowed in the form of I to V as mentioned above and shall be 

paid within 15 days after receipt of Letter of Acceptance. 

Note: Following exceptions shall be adopted for ‘Demolition Tenders’:  

• Irrespective of the offer (Rebate/ at par/ premium), ASD shall be differed and only PG of 10% of 
contract sum be taken from the successful bidder on award of contract only.  

• BMC departments shall ensure to incorporate specific condition regarding above in bid 
document and e-tender notice.  

D. Refund of Security Deposit -  

I.  Refund of Contract Deposit 

The Contract Deposit shall be released within 30 days after completion of third year of 

DLP (in case of 5 years DLP) and after issue of ‘Defect Liability Certificate’ (in case of 1 

or 2 or 3 years DLP) subject to no recoveries are pending against the said work, provided 

that the Engineer is satisfied that there is no demand outstanding against the Contractor. 

No claim shall be made against the Balance Contract Deposit after the issue of Defects 

Liability Certificate. 

 

 



45 
 

      II.  Refund of Retention Money – Not Applicable (NA) 

The Retention Money will be refunded after completion of defect liability period and after 

issue of "Defect Liability Certificate" (in case of 1 or 3 or 5 years DLP) provided that the 

Engineer is satisfied that there is no demand outstanding against the Contractor. In the 

event of different Defects Liability Periods have been specified or become applicable to 

different sections or parts of the Permanent Works, the said money will be released 

within 30 days on expiration of such Defects Liability Periods. In the event the Engineer 

issues a Taking-over Certificate for a section or part of the Permanent Works, only such 

proposition thereof as the Engineer determines (having regard to the relative value of 

such section or part of the Works) shall be considered by the Engineer for payment to the 

Contractor. 

 

III.  Refund of Additional Security Deposit. Not Applicable (NA) 

One-half (50%) of the additional security deposited (ASD) shall be released after the 

completion of 50% financial progress of the work. 

The balance ASD shall be released within 30 days of issue of ‘Certificate of Completion’ 

with respect to the whole of the work. In the event the Engineer issues Taking – Over 

Certificate for a section or a part of the permanent works, only such propositions thereof 

as the Engineer determines (having regard to the relative value of such section or part of 

the works shall be considered by the Engineer for Refund of ASD to the contractor. 

IV.  Refund of Performance Guarantee. Not Applicable (NA) 

The Deposit on account of performance guarantee shall be released within 30 days of 

completion of Defects Liability Certificate subject to finalization of final bill whichever is later 

and no recoveries are pending against the said work, provided that the Engineer is satisfied 

that there is no demand outstanding against the Contractor. 

 Summary of time of Refund of deposit is tabulated as follows:  

 Time of Refund for works having 1 or 2 or 3 years DLP: 

Deposits refunded after 

completion of 50% financial 

progress 

 

Deposits refunded after 

completion of work 

After Completion of DLP 

(i.e. 01 years) 

50% ASD Balance 50% ASD CD  

Time of Refund for works having 5 years DLP : 

Deposits refunded 

after completion of 

50% financial 

progress 

 

Deposits refunded 

after completion of 

work 

After 3 years of DLP  

(i.e.3 years) 

After Completion of 

DLP 

(i.e.5 years) 

50% ASD Balance 50% ASD CD PG 
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*Note:  

a) It shall be clearly mentioned that the BG shall be applicable for individual work/contract and 

clubbing of various contracts of the said contractor will not be allowed. In case of obtaining 

Bank Guarantee, it is necessary to mention that the same shall be valid further 6 months 

from the completion of defect liability period/ warranty period.  

b) It shall be the responsibility of the bidder to keep the submitted B.G. “VALID” for the 

stipulated time period in the tender & in case of its expiry it will attract penalization.  

c) Bank Guarantee should be issued by way of General Undertaking and Guarantee issued on 

behalf of the Contractor by any of the Nationalized or Scheduled banks or branches of 

foreign banks operating under Reserve Bank of India regulations located in Mumbai upto 

Virar & Kalyan. List of approved Banks is appended at the end of Instructions to Bidders 

(ITB). The Bank Guarantee issued by branches of approved Banks beyond Kalyan and Virar 

can be accepted only if the said Bank Guarantee is countersigned by the Manager of a 

Regional Branch of the same bank within the Mumbai City Limit categorically endorsing 

thereon that the said Bank Guarantee is binding on the endorsing Branch of the Bank or the 

Bank itself within Mumbai Limits and is liable to be enforced against the said Branch of the 

Bank or the bank itself in case of default by the Contractors furnishing the Bank Guarantee. 

The Bank Guarantee shall be renewed as and when required and/or directed from time to 

time until the Contractor has executed and completed the works and remedied any defects 

therein.  

E. Legal + Stationary Charges:  

(As per applicable circular in force at that time)  

Successful tender shall pay the Legal Charges + Stationary charges as per Circular                                        

no. 26206 dt.  31.08.2023.  

 

Contract Value Legal and Stationary Charges 

Up to Rs.50,000/- NIL 

Rs.50,001/- to 1,00,00,000//- 

0.10% of the contract price (rounded to the 
nearest hundredth) plus 18% GST (minimum 
Rs.1000/- plus GST and maximum Rs.10000/- 

plus GST)  

Rs.1,00,00,001/- to 
10,00,00,000/- 

For contract amounts exceeding ₹1,00,00,000/-, 
an additional ₹10,000/- up to ₹1,00,00,000/- will 

incur a 0.05% rate (compared to the 
subsequent slab). Goods and services 

exceeding ₹10,000,000 will have an 18% rate. 

Rs.10,00,00,001/- onwards 

For contract amounts up to ₹10,00,00,000/-, an 
additional ₹55,000/- beyond ₹10,00,00,000/- will 

incur a 0.01% rate (compared to the 
subsequent slab). Goods and services 

exceeding ₹10,000,000 will have an 18% rate 
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The tenderers are requested to note that stationary charges as given in the table above will 

be recovered from the successful tenderer for supply of requisite prescribed forms for 

preparing certificate bills in respect of the work. 

F. Stamp Duty: 

 (As per applicable circular in force at that time)  

It shall be incumbent on the successful tenderer to pay stamp duty on the contract. 

i. As per the provision made in Article 63, Schedule I of Bombay Stamp Act 1958, stamp 

duty is payable for “works contract” that is to say, a contract for works and labour or 

services involving transfer of property in goods (whether as goods or in some other form) 

in its execution and includes a sub-contract, as under : 

Sr. 

No. 

Work Contract Amount Stamp Duty Amount 

1 Up to Rs.5,00,000/- Rs.500/- 

2 Above Rs.5,00,000/- up to Rs.10,00,000/- Rs.500/- 

3 Above Rs.10,00,000/- Rs.500/- + 0.3% on the amount above 5 lakhs 

(Maximum Rs.25,00,000/-) 

4 Bank Guarantee: As per the article 54 read 

with 40 (b) of stamp duty act, stamp duty of 

0.5% will be applicable to the all bank 

guarantee submitted also which are required to 

be renewed after expiry of time period. 

0.5% 

 
ii.  The successful bidder shall enter into a contract agreement with B.M.C. within 30 days 

from the date of issue of Work Order and the same should be adjudicated for payment of 

Stamp Duty by the successful bidder. 

iii.  Further shortfall if any, in amount of stamp duty paid as against prescribed amount for the 

documents executed in Mumbai City & Mumbai Suburban District be recovered from the 

concerned work contractors and to deposit the deficit or unpaid Stamp Duty and penalty 

by two separate Demand Draft or Pay Order in favour of “Superintendent of Stamp, 

Mumbai” within 15 days from intimation thereof. 

iv.  All legal charges and incidental expenses in this respect shall be borne and paid by the                   

successful tenderer. 

Note: The stamp duty is acceptable in the form of Stamp, Bond, and Franking, e- Stamp, 

MTR 6 & E- SBTR. The stamp duty payable in the form of e-Stamp, MTR 6 & E-SBTR 

should be defaced by the accepting authority. As per article 54 read with 40(b) of 

stamp duty act, stamp duty of 0.5% will be applicable to all bank guarantee submitted 

and also which are required to be renewed after expiry of time period. 
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IMPORTANT DIRECTIONS 

1.  All the information uploaded shall be supported by the corroborative documents in absence of which 

the information uploaded will be considered as baseless and not accepted for qualification criteria. All 

the documents shall be uploaded with proper pagination. The page No. shall be properly mentioned in 

the relevant places. 

The information shall be uploaded in the sequence as asked for with proper indexing etc. The Bidder 

shall be fully responsible for the correctness of the information uploaded by him. 

2.  Applicants/Bidders shall refer www.mahatenders.gov.in for ‘Bidders Manual Kit’ - Open Source 

Software Link. The detail guidelines for creation and submission of bid are available in the referred 

document. 

Any queries or request for additional information concerning this TENDER shall be submitted by                     

e-mail to dyheoperations.he@mcgm.gov.in / ee01operations.he@mcgm.gov.in The subject shall 

clearly bear the following identification/ title: "Queries/ Request for Additional Information: 

TENDER for “ ……….Name of Work………”. Any changes in mail ID will be intimated on the portal. 

3.  In case of equal rates of lowest bidders (L1), the allotment of work shall be done by giving 48 hrs (2 

working days) from the day of opening of packet C on same BID-Document number for re-quoting 

and such development needs to done. Till such development is made; ‘Sealed Bids’ shall be 

called from the bidders quoting the same rates i.e. L1. 

In case of equal rates of lowest bidders is obtained even after re-quoting, then the successful bidder 

will be decided by lottery system by Hydraulic Engineer. 

The bidder shall need to submit the additional ASD if applicable within 7 days after receipt of 

notification issued by Hydraulic Engineer. 

Also, the Performance Guarantee shall be paid in 15 days after receipt of Letter of Acceptance. 
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SECTION 7 

SCOPE OF WORK 
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Scope of Work 

 

i) The Supplier shall supply the materials at below mentioned address: 

Address : Office of Assistant Engineer ( Middle Vaitarna Dam), 

      At Kochale Village, Tal. Mokhada,  

      Dist. Palghar 401604.  

ii) Quality and Specifications : The Supplier shall ensure that the materials meet the specified 

quality standards and requirements. 

iii) Delivery and timings: The Supplier shall deliver the materials to the purchaser within agreed 

time frame. 

iv) Packaging and Labeling: The supplier shall properly package and label the materials to prevent  

damage during transportation. 

v) Documentation : The Supplier shall provide all necessary documentation, including invoices, 

receipts and certificates of origin.  
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SECTION 8 
BILL OF QUANTITIES  
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BRIHANMUMBAI MUNICIPAL CORPORATION 

Hydraulic Engineer’s Department / O.C. Division 

 
 
       

Sub : Supply of various safety materials for Middle Vaitarna dam in O. C. Division.   

      
SCHEDULE OF QUANTITIES AND RATES  /  BILL OF QUANTITIES 

 
Sr 
No Material Qty 

 
Unit 

 
Rate 

 
Total 

1 PROTECTIVE SAFETY GOGGLE (EN 166)    10 
Nos. *  

2 REFLECTING JACKET MALE (XL - XXXL) 40 
Nos. *  

3 ROPE FOR ROPE GRAB FALL ARRESTOR(10M) 4 
Nos. *  

4 ROPE FOR ROPE GRAB FALL ARRESTOR(20M) 4 
Nos. *  

5 ROPE FOR ROPE GRAB FALL ARRESTOR(5M) 4 
Nos. *  

6 ROPE GRAB FALL ARRESTOR 4 
Nos. *  

7 SAFETY HAND GLOVES (CHEMICAL RESISTANCE) 20 
Nos. *  

8 SAFETY HAND GLOVES (CUT RESISTANCE) 20 
Nos. *  

9 SAFETY HAND GLOVES ELECTR RESISTANCE-HV  5 
Nos. *  

10 SAFETY HAND GLOVES ELECTR RESISTANCE-LV 5 
Nos. *  

11 DIGITAL THERMOMETER- 50 C TO  200 °C 2 
Nos. *  

12 AL TOWER LADDER BIG WHEELS 32 FEET EXT 1 
Nos. *  

13 BARRICADING TAPE(100 MTR) 20 
Nos. *  

14 BINOCULAR 5 
Nos. *  

15 BOTH END LOOPS POLYSTER SLINGS 25MMX7M L  6 
Nos. *  

16 BOTH END LOOPS POLYSTER SLINGS 75MMX5M L  6 
Nos. *  

17 DIGITAL MULTIMETER : 0.1 - 40 MEGA OHM 1 
Nos. *  

18 FIRST AID KIT TYPE B 4 
Nos. *  

19 GREASE GUN 5 KG WITH 2 MTR PIPE 2 
Nos. *  

20 LAWN MOWERS HAND DRIVEN  18 INCHES 1 
Nos. *  

21 PORTABLE WELDING MACHINE SINGLE PHASE 1 
Nos. *  

22 RECHARGEABLE HEAVY DUTY LIGHT 1*35WATT 4 
Nos. *  

23 ROPE LADDER POLYPROPYLENE 30 FT  3 
Nos. *  

24 ROPE MANILA 12MM ( 5mtr / kg) 20 
Kgs *  

25 ROPE POLYETHYLENE 12 MM DIA (13 mtr / kg)  10 
Kgs *  

26 ROPE POLYETHYLENE 16 MM DIA  (8.7 mtr / kg) 15 
Kgs *  

27 SAFETY BELT WITH ATTACHED LANYARD  5 
Nos. *  

28 SAFETY HELMET 40 
Nos. *  

29 SAFETY MASK (WELDING)   3 
Nos. *  

30 WELDING GLOVES 12 
Nos. *  

31 CABLE  CU.FLEXIBLE 2COREX1.5 SQ.MM 450 
mtr. *  
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32 FLEXIBLE MULTI STRAND WIRE 1.5 SQ MM 450 
mtr. *  

33 FLEXIBLE MULTI STRAND WIRE 2.5 SQ MM 450 
mtr. *  

34 10W LED search light 3 
Nos. *  

35 Allen key set 1.5mm to19mm(13 pieces) 3 
Nos. *  

36 ANGLE GRINDER 100 MM, 10000 RPM, 1000W  3 
Nos. *  

37 Car Washing Machine Gun 1 
Nos. *  

38 HP HOSE FOR CAR WASHING (100m)  1 
Nos. *  

39 CUTTING DISC SIZE 4" ANGLE GRINDER  30 
Nos. *  

40 DIGITAL EARTH TESTER 0.1-2000OHM 1.5V BA 2 
Nos. *  

41 DIGITAL VOLTMETER 4 DIGIT,96X96 PANEL SZ 2 
Nos. *  

42 Double ended Spanner set - 6 MM TO 32 MM  4 
Nos. *  

43 DRILL MACHINE (HEAVY DUTY - 1.80 KG) 2 
Nos. *  

44 GRINDING DISC SIZE 4" ANGLE GRINDER  30 
Nos. *  

45 HYDRULIC CRIMPING TOOL 50-400 MM2 2 
Nos. *  

46 INSULATING TAPE 50 
Nos. *  

47 INSULATION TESTER/ MEGGER ANALOG 0-1000V 1 
Nos. *  

48 Measuring tape (5 meters) 6 
Nos. *  

49 PIPE WRENCH ADJUSTABLE 355.6MM  6 
Nos. *  

50 PLIER COMBINATION 310MM  6 
Nos. *  

51 PORTABLE BLOWER1Ø/230V TWO SPEED750-450W 2 
Nos. *  

52 RING SPANNER 6 TO 32 MM SET  4 
Nos. *  

53 safety helmet with 3wattLED head  lamp 8 
Nos. *  

54 SCREW DRIVER SETS  4 
Nos. *  

55 SOLDERING IRON 50 W 2 
Nos. *  

56 SPANNER ADJUSTABLE 305 MM  6 
Nos. *  

57 TOOL BOX WITH 5 COMPARTMENTS (460X200X20) 6 
Nos. *  

58 VICE BENCH 100MM 2 
Nos. *  

59 3 POLE CONTACTOR 9 
Nos. *  

60 RELAY 5 Amp 20 
Nos. *  

61 FUSE 125A 30 
Nos. *  

62 TRANSFORMER 415/240 3 
Nos. *  

63 SINGLE PHASE PREVENTOR 6 
Nos. *  

Total (in Rs.)  

  
*  The  rates to be filled online exclusive of GST. 
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Note:    This “Schedule of Quantities and Rates” is for information purpose only. 

       The tenderer shall not fill & upload price bid here otherwise the tender will be out-rightly rejected. 

       The tenderer shall fill the price bid online in BOQ sheet uploaded in the tender only. 

       Tenderer shall quote all the rates excluding GST.  
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SECTION 9  

GENERAL CONDITIONS OF CONTRACT 
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General Conditions of Contract  

A. General 

1. Definitions  

1.1  Terms which are defined in the Contract Data are not also defined in the Conditions of Contract but keep 

their defined meanings. Capital initials are used to identify defined terms.  

The “Contract” shall mean the tender and acceptance thereof and the formal agreement if any, executed 

between the Contractor, Commissioner and the Corporation together with the documents referred to therein 

including these conditions and appendices and any special conditions, the specifications, designs, drawings, 

price schedules, bills of quantities and schedule of rates. All these documents taken together shall be 

deemed to form one Contract and shall be complementary to one another.  

The Contract Data defines the documents and other information which comprise the Contract.  

The “Contractor” shall mean the individual or firm or company whether incorporated or not, whose tender 

has been accepted by the employer and the legal successor of the individual or firm or company, but not 

(except with the consent of the Employer) any assignee of such person.  

The Bidder is a person or corporate body who has desired to submit Bid to carry out the Works, including 

routine maintenance till the tender process is concluded.  

The Contractor's Bid is the completed bidding document submitted by the Contractor to the Employer.  

The “Contract Sum” means the sum named in the letter of acceptance including Physical contingencies 

subject to such addition thereto or deduction there-from as may be made under the provisions hereinafter 

contained.  

Note : The contract sum shall include the following –  

 In the case of percentage rate contracts the estimated value of works as mentioned in the tender adjusted 

by the Contractor’s percentage.  

 In the case of item rate contracts, the cost of the work arrived at after finalization of the quantities shown in 

schedule of items / quantities by the item rates quoted by the tenderers for various items and summation 

of the extended cost of each item.  

 In case of lump sum contract, the sum for which tender is accepted.  

 Special discount / rebate / trade discount offered by the tenderer if any and accepted by the Corporation.  

 Additions or deletions that are accepted after opening of the tenders.  

The “Contract Cost” means the Contract Sum plus Price Variation. This cost shall be included in the 

letter of acceptance.  

A Defect is any part of the Works not completed in accordance with the Contract.  

The Defects Liability Certificate is the certificate issued by the Engineer, after the Defect Liability Period 

has ended and upon correction of Defects by the Contractor.  

Drawings means all the drawings, calculations and technical information of a like nature provided by the 

Engineer to the Contractor under the Contract and all drawings, calculations, samples, patterns, models, 

operation & maintenance manual and other technical information of like nature submitted by the Contractor 

and approved by the Engineer.  

The Authority shall mean Brihanmumbai Municipal Corporation (BMC)  

The “Employer” shall mean the Municipal Corporation for BRIHANMUMBAI / Municipal Commissioner for 

BRIHANMUMBAI, for the time being holding the said office and also his successors and shall also include all 

“Additional Municipal Commissioners, Director (Engineering Services & Projects)” and the Deputy Municipal 

Commissioner, to whom the powers of Municipal Commissioner, have been deputed under Section 56 and 

56B of the Mumbai Municipal Corporation Act.  
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The Engineer in-charge shall mean the Executive Engineer in executive charge of the works and shall 

include the superior officers of the Engineering department i.e. Dy.Ch.Eng / Ch.Eng. and shall mean and 

include all the successors in BMC  

The Engineer's Representative shall mean the Assistant Engineer, Sub. Engineer/Jr. Engineer in direct 

charge of the works and shall include Sub Eng./ Jr. Eng of Civil section/ Mechanical section/ Electrical 

section appointed by BMC.  

The “Engineer” shall mean the City Engineer / the Hydraulic Engineer / the Chief Engineer / the Special 

Engineer, appointed for the time being or any other officer or officers of the Municipal Corporation who may 

be authorized by the commissioner to carry out the functions of the City Engineer / the Hydraulic Engineer / 

the Chief Engineer / the Special Engineer or any other competent person appointed by the employer and 

notified in writing to the Contractor to act in replacement of the Engineer from time to time.  

Contractor’s Equipment means all appliances and things of whatsoever nature required for the execution 

and completions of the Works and the remedying of any defects therein, but does not include plant material 

or other things intended to form or forming part of the Permanent Works.  

The Initial Contract Price is the Contract Price listed in the Employer's Letter of Acceptance.  

The Intended Completion Date is the date on which it is intended that the Contractor shall complete the 

construction works. The Intended Completion Date is specified in the Contract Data. The Intended 

Completion Date may be revised only by the Engineer by issuing an extension of time.  

Materials are all supplies, including consumables, used by the Contractor for incorporation in the Works 

and works of routine maintenance.  

Plant is any integral part of the Works that shall have a mechanical, electrical, electronic, chemical, or 

biological function.  

Routine Maintenance is the maintenance of activities of the competed structure for five years as specified 

in the Contract Data.  

The “Site” shall mean the land and other places including water bodies more specifically mentioned in the 

special conditions of the tender, on, under in or through which the permanent works or temporary works are 

to be executed and any other lands and places provided by the Municipal Corporation for working space or 

any other purpose as may be specifically designated in the contract as forming part of the site.  

Site Investigation Reports are those that were included in the bidding documents and are reports about 

the surface and subsurface conditions at the Site.  

“Specification” shall mean the specification referred to in the tender and any modification thereof or 

addition or deduction thereto as may from time to time be furnished or approved in writing by the Engineer.  

The Start Date/Commencement Date is given in the Contract Data. It is the date when the Contractor 

shall commence execution of the Works. It does not necessarily coincide with any of the Site Possession 

Dates.  

A Nominated Sub-Contractor is a person or corporate body who has a Contract with the Contractor to 

carry out a part of the construction work and/or routine maintenance in the Contract, which includes work on 

the Site.  

Temporary Works are works designed, constructed, installed, and removed by the Contractor that are 

needed for construction or installation of the Works.  

Variation means a change to the:-  

i) Specification and /or Drawings (if any) which is instructed by the Employer.  

ii) Scope in the Contract which is instructed by the Employer.  

iii) Price in the Contract which is instructed by the Employer.  
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The Works, as defined in the Contract Data, are what the Contract requires the Contractor to construct, 

install, maintain, and turn over to the Employer. Routine maintenance is defined separately.  

Jurisdiction: In case of any claim, dispute or difference arising in respect of a contract, the cause of 

action thereof shall be deemed to have arisen in Mumbai and all legal proceedings in respect of any claim, 

dispute or difference shall be instituted in a competent court in the City of Mumbai only.  
 
2. Interpretation  

2.1 In interpreting these Conditions of Contract, singular also means plural, male also means female or 

neuter, and the other way around. Headings have no significance. Words have their normal meaning under 

the language of the Contract unless specifically defined. The Engineer will provide instructions clarifying 

queries about these Conditions of Contract.  

2.2 If sectional completion is specified in the Contract Data, references in the Conditions of Contract to the 

Works, the Completion Date, and the Intended Completion Date apply to any Section of the Works (other 

than references to the Completion Date and Intended Completion Date for the whole of the Works).  

2.3 The documents forming the Contract shall be interpreted in the following documents: (1) Agreement, 

(2) Letter of Acceptance, (3) Notice to Proceed with the Work (4) Contractor's Bid, (5) Contract Data,      (6) 

Special Conditions of Contract Part (7) General Conditions of Contract Part I, (8) Specifications,        (9) 

Drawings, (10) Bill of Quantities, and (11) Any other document listed in the Contract Data.  
 
3 . Engineer's Decisions  

3.1 Except where otherwise specifically stated, the Engineer will decide contractual matters between the 

Employer and the Contractor in the role representing the Employer. However, if the Engineer is required 

under the rules and regulations and orders of the Employer to obtain prior approval of some other authorities 

for specific actions, he will so obtain the approval, before communicating his decision to the Contractor.  

3.2 Except as expressly stated in the Contract, the Engineer shall not have any authority to relieve the 

Contractor of any of his obligations under the contract.  
 
4. Delegation  

4.1 The Engineer, with the approval of the Employer, may delegate any of his duties and responsibilities to 

other person(s), except to the Adjudicator, after notifying the Contractor, and may cancel any delegation 

after notifying the Contractor.  
 

5. Communications  

All certificates, notices or instructions to be given to the Contractor by Employer/ Engineer shall be sent on 

the address or contact details given by the Contractor of Bid. The address and contact details for 

communication with the Employer/ Engineer shall be as per the details given in Contract Data. 

Communications between parties that are referred to in the conditions shall be in writing. The Notice sent by 

facsimile (fax) or other electronic means shall be effective on confirmation of the transmission. The Notice 

sent by Registered post or Speed post shall be effective on delivery or at the expiry of the normal delivery 

period as undertaken by the postal service.  
 
6. Subcontracting 

6.1 Unless specifically mentioned in the contract subletting will not be allowed.    

Subletting, where otherwise provided by the contract shall not be more than 25% of the contract price.  

6.2 The Contractor shall not be required to obtain any consent from the Employer for:  

a. the sub-contracting of any part of the Works for which the Subcontractor is named in the Contract;  

b. the provision for labour, or labour component.  

c. the purchase of Materials which are in accordance with the standards specified in the Contract.  
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6.3 Beyond what has been stated in clauses 6.1 and 6.2, if the Contractor proposes sub contracting any 

part of the work during execution of the Works, because of some unforeseen circumstances to enable him to 

complete the Works as per terms of the Contract, the Employer will consider the following before according 

approval:  

a. The Contractor shall not sub-contract the whole of the Works.  

b. The permitted subletting of work by the Contractor shall not establish any contractual relation-ship 

between the sub-contractor and the BMC and shall not relieve the Contractor of any                       

responsibility under the Contract.  

6.4 The Engineer should satisfy himself before recommending to the Employer whether  

a.  the circumstances warrant such sub-contracting; and  

b. the sub-Contractor so proposed for the Work possesses the experience, qualifications and equipment 

necessary for the job proposed to be entrusted to him.  
 

7. Other Contractors  

7.1 The Contractor shall cooperate and share the Site with other Contractors, public authorities, utilities, 

and the Employer between the dates given in the Schedule of Other Contractors, as referred to in the 

Contract Data. The Contractor shall also provide facilities and services for them as described in the 

Schedule. The Employer may modify the Schedule of Other Contractors, and shall notify the Contractor of 

any such modification.  

7.2 The Contractor should take up the works in convenient reaches as decided by the Engineer to ensure 

there is least hindrance to the smooth flow and safety of traffic including movement of vehicles and 

equipment of other Contractors till the completion of the Works. 
  

8. Personnel  

8.1 The Contractor shall employ for the construction work and routine maintenance the key personnel 

including technical personnel named in the Contract Data or other personnel approved by the Engineer. The 

Engineer will approve any proposed replacement of technical personnel only if their relevant qualifications 

and abilities are substantially equal to those of the personnel stated in the Contract Data.  

8.2 The Contractor’s personnel shall appropriately be qualified, skilled and experienced in their respective 

trades or occupations. The Engineer shall have authority to remove, or cause to be removed, any person 

employed on the site or works, who carries out duties incompetently or negligently and persists in any 

conduct which is prejudicial to safety, health or the protection of the environment.  

8.3 If the Engineer asks the Contractor to remove a person who is a member of the Contractor's staff or 

work force, stating the reasons, the Contractor shall ensure that the person leaves the Site within seven 

days and has no further connection with the Works in the Contract.  

8.4 The Contractor shall not employ any retired Gazetted officer who has worked in the Engineering 

Department of the BMC /State Government and has either not completed two years after the date of 

retirement or has not obtained BMC/State Government’s permission to employment with the Contractor.  
 

9. Employer's and Contractor's Risks  

9.1 The Employer carries the risks which this Contract states are Employer's risks, and the Contractor 

carries the risks which this Contract states are Contractor's risks.  
 
10. Employer's Risks  

10.1 The Employer is responsible for the excepted risks which are (a) in so far as they directly affect the 

execution of the Works in the Employer’s country, the risks of war, invasion, act of foreign enemies, 

rebellion, revolution, insurrection or military or usurped power, civil war, riot, commotion or disorder (unless 

restricted to the Contractor’s employees) and contamination from any nuclear fuel or nuclear waste or 
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radioactive toxic explosive, or (b) a cause due solely to the design of the Works, other than the Contractor’s 

design.  
 
11. Contractor's Risks  

11.1 All risks of loss of or damage to physical property and of personal injury and death which arise during 

and in consequence of the performance of the Contract other than the excepted risks, referred to in clause 

11.1, are the responsibility of the Contractor.  
 
12. Insurance  

12.1 The Contractor at his cost shall provide, in the joint names of the Employer and the Contractor, 

insurance cover from the Start Date to the end of Defects Liability Period, in the amounts and deductibles 

stated in the Contract Data for the following events which are due to the Contractor's risks:  

a) Loss of or damage to the Works, Plant and Materials;  

b) Loss of or damage to Equipment;  

c) Loss of or damage to property (other than the Works, Plant, Materials, and Equipment) in  connection 

with the Contract; and  

d) Personal injury or death.  

12.2 Insurance policies and certificates for insurance shall be delivered by the Contractor to the Engineer 

for the Engineer's approval before the Start Date. All such insurance shall provide for compensation to be 

payable in the types and proportions of currencies required to rectify the loss or damage incurred.  

12.3 Alterations to the terms of insurance shall not be made without the approval of the Engineer.  

12.4 Both parties shall comply with any conditions of the insurance policies.  

12.5 If the Contractor does not provide any of the policies and certificates required, the Employer may 

affect the insurance which the Contractor should have provided and recover the premiums the Employer has 

paid, from payments otherwise due to the Contractor or if no payment is due, the payment of premiums shall 

be debt due.  
 
13. Site Investigation Reports  

13.1 The Contractor, in preparing the Bid, may rely, at his own risk, on any Site Investigation Reports 

referred to in the Contract Data, supplemented by any other information available to him, before submitting 

the bid.  
 
14. Queries about the Contract Data  

14.1 The Engineer will clarify queries on the Contract Data.  
 
15. Contractor to Construct the Works and Undertake Maintenance (if specified in the tender)  

15.1 The Contractor shall construct, and install and maintain the Works in accordance with the 

Specifications and Drawings and as per instructions of the Engineer.  

15.2 The Contractor shall construct the works with intermediate technology, i.e., by manual means with 

medium input of machinery required to ensure the quality of works as per specifications. The Contractor 

shall deploy the equipment and machinery as required in the contract.  

15.3 The Contractor shall take all reasonable steps to protect the environment on and off the Site and to 

avoid damage or nuisance to persons or to property of the public or others resulting from pollution, noise or 

other causes arising as a consequence of his methods of operation.  

During continuance of the contract, the Contractor and his sub-contractors shall abide at all times by all 

existing enactments on environmental protection and rules made there under, regulations, notifications and 

byelaws of the State or Central Government, or local authorities and any other law, bye-law, regulations that 

may be passed or notification that may be issued in future by the State or Central Government or the local 

authority. Salient features of some of the major laws that are applicable are given below:  
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 The Water (Prevention and Control of Pollution) Act, 1974, this provides for the prevention and 

control of water pollution and the maintaining and restoring of wholesomeness of water. ‘Pollution’ 

means such contamination of water or such alteration of the physical, chemical or biological 

properties of water or such discharge of any sewage or trade effluent or of any other liquid, gaseous 

or solid substance into water (whether directly or indirectly) as may, or is likely to, create a nuisance 

or render such water harmful or injurious to public health or safety, or to domestic, commercial, 

industrial, agricultural or other legitimate uses, or to the life and health of animals or plants or of 

aquatic organisms.  

 The Air (Prevention and Control of Pollution) Act, 1981, this provides for prevention, control and 

abatement of air pollution. ‘Air Pollution’ means the presence in the atmosphere of any ‘air pollutant’, 

which means any solid, liquid or gaseous substance (including noise) present in the atmosphere in 

such concentration as may be or tend to be injurious to human beings or other living creatures or 

plants or property or environment.  

 The Environment (Protection) Act, 1986, this provides for the protection and improvement of 

environment and for matters connected therewith, and the prevention of hazards to human beings, 

other living creatures, plants and property. ‘Environment’ includes water, air and land and the inter-

relationship which exists among and between water, air and land, and human beings, other living 

creatures, plants, micro-organism and property.  

 The Public Liability Insurance Act, 1991, This provides for public liability insurance for the purpose of 

providing immediate relief to the persons affected by accident occurring while handling hazardous 

substances and for matters connected herewith or incidental thereto. Hazardous substance means 

any substance or preparation which is defined as hazardous substance under the Environment 

(Protection) Act 1986, and exceeding such quantity as may be specified by notification by the 

Central Government.  
 

16. The Works and Routine Maintenance to be completed by the Intended Completion Date  

16.1 The Contractor may commence execution of the Works on the Start Date and shall carry out the 

Works and Routine Maintenance, if specified in the tender, in accordance with the Programme submitted by 

the Contractor, as updated with the approval of the Engineer, and complete them by the Intended 

Completion Date.  
 

17. Approval by the Engineer  

17.1 The Contractor shall submit Specifications and Drawings showing the proposed Temporary Works to 

the Engineer, who is to approve them if they comply with the Specifications and Drawings.  

17.2 The Contractor shall be responsible for design and safety of Temporary Works.  

17.3 The Engineer's approval shall not alter the Contractor's responsibility for design and safety of the 

Temporary Works.  

17.4 The Contractor shall obtain approval of third parties to the design of the Temporary Works, where 

required.  

17.5 All Drawings prepared by the Contractor for the execution of the temporary or permanent Works, are 

subject to prior approval by the Engineer before their use.  

 

18. Safety  
 
18.1 The Contractor shall be responsible for the safety of all activities on the Site. He shall comply with all 

applicable safety requirements and take care of safety of all persons entitled to be on the site and the works. 

He shall use reasonable efforts to keep the site and the works, both during construction and maintenance, 

clear of unnecessary obstruction so as to avoid danger to the persons and the users.  
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 Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided with 

protective footwear and protective goggles.  

 Stone breaker shall be provided with protective goggles and protective clothing and seated at 

sufficiently safe intervals.  

 The area should be barricaded or cordoned off by suitable means to avoid mishaps of any kind. 

Power warning signs should be displayed for the safety of the public whenever cleaning works are 

undertaken during night or day.  

 The workers engaged for cleaning the manholes/sewers should be properly trained before allowing 

working in the manhole.  
 

18.2 Safety Programs:-  

I. Have adequate safety supervision in place to ensure that safety programs set up by the firms/agencies 

are in compliance with prevalent laws and regulations.  

II. Review safety programs developed by each of the trade firms, prepare and submit a comprehensive 

safety program.  

III. Monitor day to day implementation of safety procedures.  
 

18.3 First Aid Facilities: -  

i. At every work place there shall be provided and maintained, so as to be easily accessible during working 

hours, first-aid boxes at the rate of not less than one box for 150 contract labour or part thereof ordinarily 

employed.  

ii. The first-aid box shall be distinctly marked with a red cross on white back ground.  
iii. Adequate arrangements shall be made for immediate recoupment of the equipment when necessary.  
iv. Nothing except the prescribed contents shall be kept in the First-aid box.  
v. The first-aid box shall be kept in charge of a responsible person who shall always be readily available 

during the working hours of the work place.  

vi. A person in charge of the First-aid box shall be a person trained in First-aid treatment, in the work 

places where the number of contract labour employed is 150 or more.  
 

19. Discoveries  

19.1 Anything of historical or other interest or of significant value unexpectedly discovered on the Site shall 

be the property of the Employer. The Contractor shall notify the Engineer of such discoveries and carry out 

the Engineer's instructions for dealing with them.  

 

20. Possession of the Site  

20.1 The Employer shall handover complete or part possession of the site to the Contractor 7 days in 

advance of construction programme. At the start of the work, the Employer shall handover the possession of 

at-least 75% of the site free of all encumbrances, the remaining 25 % of the possession as per contractor’s 

construction programme.  
 
21. Access to the Site  

21.1 The Contractor shall allow access to the Site and to any place where work in connection with the 
Contract is being carried out, or is intended to be carried out to the Engineer and any 
person/persons/agency authorized by: a. The Engineer b. The Employer or authorized by the Employer.  

22. Instructions  

22.1 The Contractor shall carry out all instructions of the Engineer, which comply with the applicable laws 

where the Site is located.  

22.2 The Contractor shall permit the appointed and/or authorized persons to inspect the Site and/or 

accounts and records of the Contractor and its subcontractors relating to the performance of the Contract, 
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and to have such accounts and records audited by auditors appointed, if so required. The Contractor’s 

attention is invited to Clause of ‘Fraud and Corruption’, which provides, inter alia, that acts intended to 

materially impede the exercise of the inspection and audit rights provided for under the Clause & constitute a 

obstructive practice subject to contract termination.  

22.3 Engineer to have power to issue further drawings or instructions:  
 
The Engineer shall have the power and authority from time to time and at all times to make and issue such 

further drawings and to give such further instructions and directions as may appear to him necessary or 

proper for the guidance of the contractor and the good and sufficient execution of the works according to 

terms of the specifications and Contractor shall receive, execute, obey and be bound by the same, 

according to the true intent and meaning thereof, as fully and effectually as though the same had 

accompanied or had been mentioned or referred to in the specification, and the Engineer may also alter or 

vary the levels or position of nature of works contemplated by the specifications, or may order any of the 

works contemplated thereby to be omitted, with or without the substitution of any other works in lieu thereof, 

or may order any work or any portion of work executed or partially executed, to be removed, changed or 

altered, added if needful, may order that other works shall be substituted instead thereof and difference of 

expense occasioned by any such diminution or alteration so ordered and directed shall be added to or 

deducted from the amount of this Contract, as provided under condition no.10(a) hereinafter.  
 
No work which radically changes the original nature of the Contract shall be ordered by the Engineer and 

in the event of any deviation being ordered which in the opinion of the Contractor changes the original nature 

of Contract he shall nevertheless carry it out and disagreement as to the nature of the work and the rate to 

be paid therefore shall be resolved in accordance with condition no.13d.  
 
The time for completion of the Works, shall be in even of any deviations resulting in additional cost over 

the contract price being ordered, be extended or reduced reasonably by the Engineer. The Engineer’s 

decision in this case shall be final.  
 
B. Time Control  
 

23. Programme  

23.1 Within the time stated in the Contract Data, the Contractor shall submit to the Engineer for approval a 

Programme, including Environment Management Plan showing the general methods, arrangements, order, 

and timing for all the activities in the Works, along with monthly cash flow forecasts for the construction of 

works.  

After the completion of the construction works, the programme for the Routine Maintenance Work, 

showing the general methods, arrangements, order and timing for all the activities involved in the Routine 

Maintenance will also be submitted by the Contractor to the Engineer for approval if specified in the tender. 

The programme for Routine Maintenance will be submitted in each year for the period of Maintenance.  

23.2 The Contractor shall submit the list of equipment and machinery being brought to site, the list of key 

personnel being deployed, the list of machinery/ equipments being placed in field laboratory and the location 

of field laboratory along with the Programme. The Engineer shall cause these details to be verified at each 

appropriate stage of the programme.  

23.3 An update of the Programme shall be a programme showing the actual progress achieved on each 

activity and the effect of the progress achieved on the timing of the remaining Works, including any changes 

to the sequence of the activities.  

23.4 The Contractor shall submit to the Engineer for approval an updated Programme at intervals no 

longer than the period stated in the Contract Data. If the Contractor does not submit an updated Programme 

within this period, the Engineer may withhold the amount stated in the Contract Data from the next payment 
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certificate and continue to withhold this amount until the next payment after the date on which the overdue 

Programme has been submitted.  

23.5 The Engineer's approval of the Programme shall not alter the Contractor's obligations. The Contractor 

may revise the Programme and submit it to the Engineer again at any time. A revised Programme shall 

show the effect of Variations and Compensation Events.  
 
24. Extension Of Time In Contracts:  

Subject to any requirement in the contract as to completion of any portions or portions of the works before 

completion of the whole, the contractor shall fully and finally complete the whole of the works comprised in 

the contract (with such modifications as may be directed under conditions of this contract) by the date 

entered in the contract or extended date in terms of the following clauses:  
 
a) Extension attributable to BMC  

(i) Extension Due To Modification: If any modifications have been ordered which in the opinion of the 

Engineer have materially increased the magnitude of the work, then such extension of the contracted date of 

completion may be granted as shall appear to the Engineer to be reasonable in the circumstances, provided 

moreover that the Contractor shall be responsible for requesting such extension of the date as may be 

considered necessary as soon as the cause thereof shall arise and in any case should not be less than 30 

days before the expiry of the date fixed for completion of the works.  
 

(ii) Extension For Delay Due To BMC: In the event of any failure or delay by the BMC to hand over the 

Contractor possession of the lands necessary for the execution of the works or to give the necessary notice 

to commence the works or to provide the necessary drawings or instructions or any other delay caused by 

the BMC due to any other cause whatsoever, then such failure or delay shall in no way affect or vitiate the 

contract or alter the character thereof or entitle the contractor to damages or compensation therefore, but in 

any such case, the BMC may grant such extension(s) of the completion date as may be considered 

reasonable.  

Note: For extension of time period as governed in (i) and (ii) above, any modifications in 

design/drawings, specifications, and quantities shall be needed to be justified with recorded reasons 

with approval of Ch. Eng. for not anticipating the same while preparing estimates and draft tender.  
 
(b) Extension Of Time For Delay Due To Contractor : The time for the execution of the work or part of 

the works specified in the contract documents shall be deemed to be the essence of the contract and the 

works must be completed no later than the date(s) / the programme for completion of work as specified in 

the contract. If the contractor fails to complete the works within the time as specified in the contract for the 

reasons other than the reasons specified in above as (a.i) and (a.ii), the BMC may, if satisfied that the works 

can be completed by the contractor within reasonable short time thereafter, allow the contractor for further 

extension of time as the Engineer may decide. On such extension the BMC will be entitled without prejudice 

to any other right and remedy available on that behalf, to recover the compensation as governed by Clause 

8(e) of GCC.  

For the purpose of this Clause, the contract value of the works shall be taken as value of work as per 

contract agreement including any supplementary work order/contract agreement issued.  

Further, competent authority while granting extension to the currency of contract under Clause (b) 

of as above may also consider levy of penalty, as deemed fit based on the merit of the case. Also, 

the reasons for granting extension shall be properly documented.  
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25. Delays Ordered by the Engineer  

25.1 The Engineer may instruct the Contractor to delay the start or progress of any activity within the 

Works. Delay/delays totaling more than 30 days will require prior written approval of the DMC/AMC.  
 

26. Management Meetings  

26.1 The Engineer may require the Contractor to attend a management meeting. The business of a 

management meeting shall be to review the plans for progress of the Works.  

26.2 The Engineer shall record the business of management meetings and provide copies of the record to 

those attending the meeting. The responsibility of the parties for actions to be taken shall be decided by the 

Engineer either at the management meeting or after the management meeting and stated in writing to all 

those who attended the meeting.  
 

 

 

27. Quality Control  
 
27.1. Work to be open to Inspection and Contractor or Responsible agent to be present  

All works under or in course of execution or executed in pursuance of the contract shall at all times be 

open to the inspection and supervision of the Eng-in-charge and his subordinates and the contractor shall at 

all times during the usual working hours, at all other times, during the usual working hours and at all other 

times at which reasonable notice of the intention of the Eng-in-charge and his subordinates to visit the works 

shall have been given to the contractor, either himself be present to receive orders and instruction or have 

responsible agent duly accredited in writing present for that purpose. Order given to the contractors’ duly 

authorized agent shall be considered to have the same force and effect as if they had been given to the 

contractor himself.  

27.2. Notice To Be Given Before Work Is Covered Up  

The contractor shall give not less than ten days’ notice in writing to the Eng-In-Charge or his subordinate 

incharge of the work before covering up or otherwise placing beyond the reach of measurement any work in 

order that the same may be measured and correct dimension thereof taken before the same is so covered 

up or placed beyond the reach of measurements and shall not cover up or place beyond the reach of 

measurement any work without the consent in writing of the Eng-In-Charge or his subordinate incharge of 

the work, and if any work shall be covered up or placed beyond the reach of measurement, without such 

notice having been given or consent obtained the same shall be uncovered at the contractors expenses, and 

in default thereof no payment or allowance shall be made for such work or for the materials with which the 

same was executed  

27.3 Works to be executed in accordance with specifications / drawings / orders etc. :  

The contractor shall execute the whole and every part of the work the most substantial and workman like 

manner and both has regards material and every other respect in strict accordance with specifications. The 

contractor shall also confirm exactly, fully and faithfully to the designs, drawings and instructions in writing 

relating to the work signed by the Engineer In-charge and lodged in his office and to which the contractor 

shall be entitled to have access for the purpose of inspection at such office, or on the site or work during 

office hours. The contractor shall be entitled to receive three sets of contract drawings and working drawings 

as well as one certified copy of the accepted tender along with the work order free of cost.  

27.4 Ready Mix Concrete/ Asphalt Mix  

i) The contractor shall have to arrange Ready Mix concrete (RMC)/Asphalt from RMC/ASPHALT 

producing plants registered with BMC  

ii) The contractor shall, within a 7days of award of the work, submit a list of at least three RMC/Asphalt 

producers with details of such plants including details and number of transit, mixers & pumps etc. to be 

deployed indicating name of owner/company, its location, capacity, and technical establishment.  
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The Engineer-in-charge will reserve right to inspect at any stage and reject the concrete if he is not satisfied 

about quality of product at the user’s end.  

iii) The Engineer-in-charge reserves the right to exercise control over the: -  

a) Calibration check of the RMC/Asphalt plant.  

b) Weight and quantity check on the ingredients, water and admixtures added for batch mixing for RMC 

plants 

c) Time of mixing of concrete/grade of asphalt.  

d) Testing of fresh concrete/asphalt mix, recording of results and declaring the mix fit or unfit for use. This 

will include continuous control on the work ability during production and taking corrective action, if required.  

e) For exercising such control, the Engineer-in-charge shall periodically depute his authorized 

representative at the RMC/Asphalt plant. It shall be responsibility of the contractor to ensure that all 

necessary equipment, manpower & facilities are made available to Engineer-in-charge and or his authorized 

representative at RMC/Asphalt plant.  

f) All required relevant records of RMC/Asphalt mix shall be made available to the Engineer-in-charge or 

his authorized representative. Engineer-in-charge shall, as required, specify guidelines & additional 

procedures for quality control & other parameters in respect of material production& transportation of 

concrete mix which shall be binding on the contractor & the RMC/Asphalt plant. Only concrete as approved 

in design mix by Engineer-in-charge shall be produced in RMC plant and transported to the site.  

g) The contactor shall have to produce a copy of chalan receipts/SCADA reports/VTS reports as issued by 

the RMC/Asphalt plant as a documentary proof in lieu of supply of RMC/Asphalt mix before releasing 

payment.  
 

28. Identifying Defects  

28.1 The Engineer shall check the Contractor's work and notify the Contractor of any Defects that are 

found. Such checking shall not affect the Contractor's responsibilities. The Engineer may instruct the 

Contractor to search for a Defect and to uncover and test any work that the Engineer considers may have a 

Defect.  

28.2 The Contractor shall permit the Employer’s technical person(s) to check the Contractor’s work and 

notify the Engineer and Contractor if any defects that are found.  
 
29. Tests (Not Applicable) 

29.1 For carrying out mandatory tests as prescribed in the specifications, the Contractor shall establish 

field laboratory at the location decided by Engineer. The field laboratory will have minimum of equipments as 

specified in the Contract Data. The contractor shall be solely responsible for: 

a. Carrying out the mandatory tests prescribed in the Specifications, and  

b. For the correctness of the test results, whether preformed in his laboratory or elsewhere.  

29.2 If the Engineer instructs the Contractor to carry out a test not specified in the Specification/ Quality 

Assurance Handbook to check whether any work has a Defect and the test shows that it does, the 

Contractor shall pay for the test and any samples. If there is no defect, the test shall be a compensation 

event.  

When required by the Engineer-in-charge the contractor(s) shall supply for the purpose of testing samples 

of all materials proposed to be used in the works. Samples submitted either to govern bulk supplies or 

required for testing before use shall be in suitable packages to contain them and shall be provided free of 

charge by the contractor. The cost of testing shall be borne by the contractor even if the result of the sample 

confirm or do not confirm to the relevant BIS code specifications.  
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i. All expenditure required to be incurred for taking the samples conveyance, packing shall be borne by the 

contactor himself.  

ii. The failed material shall be removed from the site by the contractor at his own cost within a week time of 

written order of the Engineer-in-charge.  

29.3 Setting of Site Laboratories: (Not Applicable) 

Contractors shall set up a laboratory at site before commencement of work at their cost for performing 

various tests and at least the following machines and equipments shall be provided therein –  

1. Set of Sieves as per I.R.C. /I.S.  

2. Compressive Testing Machine (For new works)  

3. Oven, Electrically Operated  

4. Weighing Balance (20 kg capacity)  

5. 3 m straight edge  

6. Sieve shaker  

7. First Aid Box  

8. Measuring Jar (for silt content)  

9. Other Machines/apparatus as may be directed by the Engineer  

10. Vernier Caliber  

11. Level / Theodolite 
 

All the test records shall be maintained in the site office and made available as and when required. The 

laboratory must be established within 15 days from the date of receipt of the orders from Engineer In charge. 

On failure to do so, a penalty of Rs 1000/- per day shall be imposed.  

The contractor shall install testing equipment at site. The contractor shall ensure and certify the calibration 

of the equipment so installed and shall maintain the same in working order throughout the period of 

construction. The contractor shall also provide necessary technically qualified experienced trained staff for 

carrying out such tests for using such equipment. The tests shall be carried out under the supervision of the 

Engineer-in-charge. The calibration shall be checked every twelve months as directed by Engineer-in-

charge.  
 
30. Correction of Defects noticed during the Defects Liability Period.  

(a) The Engineer shall give notice to the Contractor of any Defects before the end of the Defects Liability 

Period, which begins at Completion and ends after five years. The Defects Liability Period shall be extended 

for as long as Defects remain to be corrected.  

(b) Every time notice of Defect/Defects is given, the Contractor shall correct the notified Defect/Defects 

within the duration of time specified by the Engineer’s notice.  

(c) The Engineer may issue notice to the Contractor to carry out removal of defects or deficiencies, if any, 

noticed in his inspection, or brought to his notice. The Contractor shall remove the defects and deficiencies 

within the period specified in the notice and submit to the Engineer a compliance report.  
 
 
31. Uncorrected Defects and Deficiencies  

31.1 If the Contractor has not corrected a Defect pertaining to the Defect Liability Period under clause and 

deficiencies in maintenance, to the satisfaction of the Engineer, within the time specified in the Engineer's 

notice, the Engineer will assess the cost of having the Defect or deficiency corrected, and the Contractor 

shall pay this amount, on correction of the Defect or deficiency by another agency.  
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32. Variations  

The Engineer shall, having regard to the scope of the Works and the sanctioned estimated cost, have 

power to order, in writing, Variations within the scope of the Works he considers necessary or advisable 

during the progress of the Works. Such Variations shall form part of the Contract and the Contractor shall 

carry them out and include them in updated Programmes produced by the Contractor. Oral orders of the 

Engineer for Variations, unless followed by written confirmation, shall not be taken into account.  
 
33. Payments for Variations  

33.1 If rates for Variation items are specified in the Bill of Quantities, the Contractor shall carry out such 

work at the same rate.  

33.2 The rate for Extra/Excess shall be governed by clause 10.A of Standard General Condition of 

Contract  
 
34. Cash Flow Forecasts  

When the Programme is updated, the Contractor shall provide the Engineer with an updated cash flow 

forecast.  
 

35. Payment Certificates  

The payment to the Contractor will be as follows for construction work:  

(a) A bill shall be submitted by the Contractor monthly or before the date fixed by the Engineer In-charge 

for all works executed in the previous month, and the Engineer In-charge shall take or cause to be taken 

requisite measurement for the purpose of having the same verified and the claim, so far as it is admissible, 

shall be adjusted, if possible, within 10 days from the presentation of the bill. If the contractor does not 

submit the bill within the time fixed as aforesaid, the Engineer In-charge may depute a subordinate to 

measure up the said work in the presence of the contractor or his duly authorized agent whose counter 

signature to the measurement list shall be sufficient warrant, and Engineer In-Charge may prepare a bill 

from such list which shall be binding on the contractor in all respects.  

(b) The Engineer shall check the Contractor's fortnightly/monthly statement within 14 days and certify the 

amount to be paid to the Contractor.  

(c) The value of work executed shall be determined, based on measurements by the Engineer.  

(d) The value of work executed shall comprise the value of the quantities of the items in the Bill of 

Quantities completed.  

(e) The value of work executed shall also include the valuation of Variations and Compensation Events.  

(f) The Engineer may exclude any item certified in a previous certificate or reduce the proportion of any 

item previously certified in any certificate in the light of later information.  

(g) The contractor shall submit all bills on the printed forms at the office of Engineer In-charge. The 

charges to be made in the bills shall always be entered at the rates specified in tender. 
  

36. Payments  

36.1 Payments shall be adjusted for deductions for advance payments, retention, security deposit, other 

recoveries in terms of the Contract and taxes at source, as applicable under the law. The Employer shall pay 

the Contractor the amounts certified by the Engineer within 15 days of the date of each certificate.  

36.2 All sums payable by a contractor by way of compensation under any of these conditions, shall be 

considered as a reasonable compensation to be applied to the use of BMC without reference to the actual 

loss or damage sustained and whether any damage has or has not been sustained.  

36.3 No payment shall be made for any work estimated to cost less than Rupees One Thousand till after 

the whole of work shall have been completed and the certificate of completion given. But in the case of 

works estimated to cost more than Rs. One Thousand, the contractor shall on submitting a monthly bill 
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therefore be entitled to receive payment proportionate to the part of the work than approved and passed by 

the Engineer In-charge, whose certificate of such approval and passing of the sum so payable shall be final 

and conclusive against the contractor. All such intermediate payments shall be regarded as payments by 

way of advance against the final payments only and not as payments for work actual done and completed 

and shall not preclude the Engineer In-charge from requiring any bad, unsound, imperfect or unskillful work 

to be removed or taken away and reconstructed or re-erected nor shall any such payment be considered as 

an admission of the due performance of the contract or any part thereof in any respect or the offering of any 

claim not shall it conclude, determine or effect in any other way, the powers of the Engineer In-charge as to 

the final settlement and adjustment of the accounts or otherwise, or in any other way vary or effect the 

contract. The final bill shall be submitted by the Contractor within one month of the date fixed for the 

completion of the work otherwise the Engineer In-charge’s certificate of the measurements and of the total 

amount payable for the work shall be final and binding on all parties. 
 
37. The Contractor shall not be entitled to compensation to the extent that the Employer's interests are 

adversely affected by the Contractor for not having given early warning or not having cooperated with the 

Engineer. 
 
38. Tax  

Provisions incorporated in circulars under no. 

Ĥ.ले./ͪवƣ/Ĥकãप/शहर/17/dt.06.09.2017,Ĥ.ले./ͪवƣ/Ĥकãप/शहर/19 dt.15.09.2017 and . Ĥ.ले./ͪवƣ/Ĥकãप/28 Dated 

28.03.2023. are attached herewith in the Draft Tender.(Circular)  

The Welfare cess as applicable as per the government resolution under 
B.C.A./2009/No.108/Kamgar 7-A, Mantralaya Mumbai 32 dated 17.06.2010 shall be recovered from the 
contractor’s bill. 

The tenderer shall quote inclusive of all taxes other than GST (Excluding GST), Levies, Duties, 
Cess etc as applicable at the time of bid submission. GST as applicable shall be paid separately on 
submission of bids/invoice. 

Input Tax Credit of GST as available with the bidder will not be claim separately by BMC. 
However, while quoting the rates benefit of Input Tax Credit or Exemption shall be passed on to the BMC 
by way of equivalent reduction in quoted price. 

“As per CA/Finance/Project/City/17 dtd06.09.2017 “Chapter XXI-Miscellaneous section 171(1) of 
GST Act, 2017 governs the ‘Anti Profiting Measure’ (AMP). As per the provision of this section, ‘Any 
reduction in rate of tax on any supply of goods or services or the benefit of input tax credit shall be passed 
on to the recipient by way of commensurate reduction in process.’ 

Accordingly, the contractor should pass on the complete benefit accruing to him on account of 
reduced tax rate or additional input tax credit, to BMC. 

  Further, all the provisions of GST Act will be applicable to the Tender” 

Note:- If contract cost exceeds 2,50,000.00 (Excluding GST), 2% GST TDS (1% CGST + 1% SGST or 
2% IGST) will be deducted at source as per circular CA (Treasury) /Cash / City/ 20 dtd. 05.10.2018 

 

39. Currencies :  

All payments will be made in Indian Rupees.  
 

 

40. Liquidated Damages  

Both, the Contractor and the Employer have agreed that it is not feasible to precisely estimate the amount 

of losses due to delay in completion of works and the losses to the public and the economy, therefore, both 

the parties have agreed that the Contractor shall pay liquidated damages to the Employer and not by way of 

penalty, at the rate per week or part thereof stated in the Contract Data for the period that the Completion 

Date is later than the Intended Completion Date. Liquidated damages at the same rates shall be withheld if 

the Contractor fails to achieve the milestones prescribed in the Contract Data. However, in case the 
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Contractor achieves the next milestone, the amount of the liquidated damages already withheld shall be 

restored to the Contractor by adjustment in the next payment certificate. The Employer and the contractor 

have agreed that this is a reasonable agreed amount of liquidated damage. The Employer may deduct 

liquidated damages from payments due to the Contractor. Payment of liquidated damages shall not affect 

the Contractor’s other liabilities.  
 
41. Cost of Repairs  

Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date and the 

end of the Defects Correction periods shall be remedied by the Contractor at his cost if the loss or damage 

arises from the Contractor's acts or omissions.  
 
E. Finishing the Contract  
 
42. Completion of Construction and Maintenance  

42.1 The Contractor shall request the Engineer to issue a certificate of completion of the construction of 

the works, and the Engineer will do so upon deciding that the works is completed. This shall be governed as 

per clause no.8(g) of Standard General Conditions of Contract.  
 
43. Taking Over  

43.1 The Employer shall take over the works within seven days of the Engineer issuing a certificate of 

completion of works. The Contractor shall continue to remain responsible for its routine maintenance during 

the maintenance period if specified in the contract.  
 
44. Final Account  

Final joint measurement along with the representatives of the contractor should be taken recorded and 

signed by the Contractors. Contractors should submit the final bill within 1 month of physical completion of 

the work.  

If the contractor fails to submit the final bill within 1 month, the BMC staff will prepare the final bill based on 

the joint measurement within next 3 months.  

Engineer’s decision shall be final in respect of claims for defect and pending claims against contractors.  

No further claims should be made by the Contractor after submission of the final bill and these shall be 

deemed to have been waived and extinguished. Payment of those items of the bills in respect of which there 

is no dispute and of items in dispute, for quantities and rates as approved by the Commissioner shall be 

made within a reasonable period as may be necessary for the purpose of verification etc.  

After payment of the final bill as aforesaid has been made, the contractor may, if he so desires, reconsider 

his position in respect of a disputed portion of the final bills and if he fails to do so within 84 days, his 

disputed claim shall be dealt with as provided in the contract.  

A percentage of the retention money, over and above the actual retention money as indicated below shall 

be held back from payments till the finalization of final bill to be submitted as per above and will be paid 

within 30 days of acceptance of the final bill. 

Sr.no. Amount of Contract Cost Minimum Payable Amount in final bill 

1 Upto Rs.5 Crs. Rs.10 Lacs or final bill whichever is more 

2 Upto Rs.25 Crs. Rs.1 Crore or final bill amount whichever is more 

3 Upto Rs. 50 Crs. Rs.2 Crores or final bill amount whichever is more 
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The contractor have to submit the bill for the work carried out within 15 days from the date of completion of 

the work to the respective executing department. If the contractor fails to submit their bills to concerned 

executing department, penalty or action as shown below will be taken for each delayed bill:-  

After 15 days from the date of completion/running bill upto 

certain date, upto next 15 days i.e. upto 30 days  

Equal to 5% of bill amount  

Next 15 days upto 45 days from the date of 

completion/running bill upto specified date  

Equal to 10% of bill amount  

If not submitted witin 45 days from the date of completion/ 

R.A. bill  

Bill will not be admitted for payment.  

 
45. Operating and Maintenance Manuals  

45.1 If "as built" Drawings and/or operating and maintenance manuals are required, the Contractor shall 

supply them by the dates stated in the Contract Data.  

45.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated in the Contract 

Data, or they do not receive the Engineer's approval, the Engineer shall withhold the amount stated in the 

Contract Data from payments due to the Contractor.  
 
46. Termination  

46.1 The Employer or the Contractor may terminate the Contract if the other party causes a fundamental 

breach of the Contract.  

46.2 Fundamental breaches of Contract shall include, but shall not be limited to, the following:  

a) the Contractor stops work for 30 days when no stoppage of work is shown on the current Programme 

and the stoppage has not been authorized by the Engineer;  

b) the Contractor is declared as bankrupt or goes into liquidation other than for approved reconstruction or 

amalgamation;  

c) the Engineer gives Notice that failure to correct a particular Defect is a fundamental breach of Contract 

and the Contractor fails to correct it within a reasonable period of time determined by the Engineer;  

d) the Contractor does not maintain a Security, which is required; e) the Contractor has delayed the 

completion of the Works by the number of days for which the maximum amount of liquidated damages can 

be paid, as defined in relevant clause.  

f) the Contractor fails to provide insurance cover as required under relevant clause .  

g) if the Contractor, in the judgment of the Employer, has engaged in the corrupt or fraudulent practices as 

defined in GCC in competing for or in executing the Contract.  

h) if the Contractor fails to set up a field laboratory with the prescribed equipment, within the period 

specified in the Contract Data; and  

i) any other fundamental breaches as specified in the Contract Data.  

j) if the Contractor fails to deploy machinery and equipment or personnel as specified in the Contract Data 

at the appropriate time.  

46.3 When either party to the contract gives notice of a breach of contract to the Engineer for a cause 

other than those listed above, the Engineer shall decide whether the breach is fundamental or not.  

46.4 Not with standing the above, the Employer may terminate the Contract for convenience.  

46.5 If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and 

secure, and leave the Site as soon as reasonably possible. 

 

47. Payment upon Termination  

47.1 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the 

Engineer shall issue a certificate for value of the work done and materials ordered less liquidated damages, 
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if any, less advance payments received up to the date of the issue of the certificate and less the percentage 

to apply to the value of the work not completed, as indicated in the Contract Data. If the total amount due to 

the Employer exceeds any payment due to the Contractor, the difference shall be recovered from the 

security deposit, and performance security. If any amount is still left un-recovered it will be a debt due from 

the Contractor to the Employer  

 

47.2 If the Contract is terminated at the Employer's convenience, the Engineer shall issue a certificate for 

the value of the work done, the reasonable cost of removal of Equipment, repatriation of the Contractor's 

personnel employed solely on the Works, and the Contractor's costs of protecting and securing the Works 

and less advance payments received up to the date of the certificate, less other recoveries due in terms of 

the Contract, and less taxes due to be deducted at source as per applicable law.  

 

48. Property  

48.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to be the 

property of the Employer for use for completing balance construction work if the Contract is terminated 

because of the Contractor's default, till the Works is completed after which it will be transferred to the 

Contractor and credit, if any, given for its use. 

49. Release from Performance  

If the Contract is frustrated by the outbreak of war or by any other event entirely outside the control of the 

Employer or the Contractor, the Engineer shall certify that the Contract has been frustrated. The Contractor 

shall make the Site safe and stop work as quickly as possible after receiving this certificate and shall be paid 

for all work carried out before receiving it and for any work carried out afterwards to which a commitment 

was made.  
 
A) Other Conditions of Contract 

 

50. Labour  

50.1 The Contractor shall, unless otherwise provided in the Contract, make his own arrangements for the 

engagement of all staff and labour, local or other, and for their payment, housing, feeding and transport.  

50.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in such 

form and at such intervals as the Engineer may prescribe, showing the staff and the number of the several 

classes of labour from time to time employed by the Contractor on the Site and such other information as the 

Engineer may require.  
 
51. Compliance with Labour Regulations  

(a) During continuance of the Contract, the Contractor and his sub-Contractors shall abide at all times by 

all existing labour enactments and rules made there under, regulations, notifications and bye laws of the 

State or Central Government or local authority and any other labour law (including rules), regulations, bye 

laws that may be passed or notification that may be issued under any labour law in future either by the State 

or the Central Government or the local authority.  

(b) Furthermore, the Contractor shall keep the Employer indemnified in case any action is taken against 

the Employer by the competent authority on account of contravention of any of the provisions of any Act or 

rules made there under, regulations or notifications including amendments. If the Employer is caused to pay 

or reimburse, such amounts as may be necessary to cause or observe, or for non-observance of the 

provisions stipulated in the notifications/bye laws/Acts/Rules/regulations including amendments, if any, on 

the part of the Contractor, the Engineer/Employer shall have the right to deduct any money due to the 

Contractor including his amount of performance guarantee. The Employer/Engineer shall also have right to 

recover from the Contractor any sum required or estimated to be required for making good the loss or 

damage suffered by the Employer.  
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(c) The Contractor shall require his employees to obey all applicable laws, including those concerning 

safety at work.  

(d) The employees of the Contractor and the Sub-Contractor in no case shall be treated as the employees 

of the Employer at any point of time.  
 

52. Drawings and Photographs of the Works  

52.1 The Contractor shall do photography/video photography of the site firstly before the start of the work, 

secondly mid-way in the execution of different stages of work as required by Engineer In-charge and lastly 

after the completion of the work. No separate payment will be made to the Contractor for this.  

52.2 The Contractor shall not disclose details of Drawings furnished to him and works on which he is 

engaged without the prior approval of the Engineer in writing. No photograph of the works or any part thereof 

or plant employed thereon, except those permitted under above clause, shall be taken or permitted by the 

Contractor to be taken by any of his employees or any employees of his sub-Contractors without the prior 

approval of the Engineer in writing. No photographs/ Video photography shall be published or otherwise 

circulated without the approval of the Engineer in writing.  

 

53. The Apprentices Act, 1961  

The Contractor shall duly comply with the provisions of the Apprentices Act 1961 (III of 1961), the rules 

made there under and the orders that may be issued from time to time under the said Act and the said Rules 

and on his failure or neglect to do so, he shall be subject to all liabilities and penalties provided by the said 

Act and said Rules.  
 
54. Contract Document  

The documents forming the contract are to be taken as mutually explanatory of one another. Unless 

otherwise provided in the contract, the priority of the documents forming the contract shall be, as follows:  

1) Contract Agreement (if completed)  

2) The letter of Acceptance  

3) The Bid:  

4) Addendum to Bid; if any  

5) Tender Document  

6) The Bill of Quantities:  

7) The Specification:  

8) Detailed Engineering Drawings  

9) Standard General Conditions of Contracts (GCC)  

10) All correspondence documents between bidder/contractor and BMC.  
 
 

55. Conflict of Interest  

The Applicant shall not have a conflict of interest (the “Conflict of Interest”) that affects the Bidding 

Process. Any Applicant found to have a Conflict of Interest shall be disqualified. An Applicant shall be 

deemed to have a Conflict of Interest affecting the Bidding Process, if  

1. A constituent of such Applicant is also a constituent of another Applicant; or  

2. Such Applicant has the same legal representative for purposes of this Application as any other 

Applicant; or  

3. Such Applicant, or any Associate thereof has a relationship with another Applicant, or any Associate 

thereof, directly or through common third party/ parties, that puts either or both of them in a position to have 

access to each other’s information about, or to influence the Application of either or each other; or  
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4. The Applicant shall be liable for disqualification if any legal, financial or technical adviser of the Authority 

in relation to the Project is engaged by the Applicant, its Member or any Associate thereof, as the case may 

be, in any manner for matters related to or incidental to the Project. For the avoidance of doubt, this 

disqualification shall not apply where such adviser was engaged by the Applicant, its Member or Associate 

in the past but its assignment expired or was terminated 6 (six) months prior to the date of issue of this 

TENDER. Nor will this disqualification apply where such adviser is engaged after a period of 3(three) years 

from the date of commercial operation of the Project.  
 

56. Applications and costs thereof  

No Applicant shall submit more than one Application for the Project. An applicant applying individually 

shall not be entitled to submit another application either individually. The Applicant shall be responsible for 

all of the costs associated with the preparation of their Applications and their participation in the Bid Process. 

The Authority will not be responsible or in any way liable for such costs, regardless of the conduct or 

outcome of the Bidding Process.  
 
57. Acknowledgment by Applicant  

It shall be deemed that by submitting the Application, the Applicant has:  

a. made a complete and careful examination of the tender;  

b. received all relevant information requested from the Authority;  

c. accepted the risk of inadequacy, error or mistake in the information provided in the tender or furnished 

by or on behalf of the Authority relating to any of the matters referred; and  

d. Agreed to be bound by the undertakings provided by it under and in terms hereof.  

“The Authority” shall not be liable for any omission, mistake or error in respect of any of the above or on 

account of any matter or thing arising out of or concerning or relating to the TENDER or the Bidding 

Process, including any error or mistake therein or in any information or data given by the Authority.  
 
58. Right to accept or reject any or all Applications/ Bids  

Notwithstanding anything contained in this TENDER, “The Authority” reserves the right to accept or reject 

any Application and to annul the Bidding Process and reject all Applications/ Bids, at any time without any 

liability or any obligation for such acceptance, rejection or annulment, and without assigning any reasons 

therefore. In the event that the Authority rejects or annuls all the Bids, it may, in its discretion, invite all 

eligible Bidders to submit fresh Bids hereunder.  
 
“The Authority” reserves the right to reject any Application and/ or Bid if:  

(a) at any time, a material misrepresentation is made or uncovered, or  

(b) the Applicant does not provide, within the time specified by the Authority, the supplemental information 

sought by the Authority for evaluation of the Application. 

 

 In case it is found during the evaluation or at any time before signing of the Agreement or after its 

execution and during the period of subsistence thereof including the concession thereby granted by “The 

Authority”, that one or more of the pre-qualification conditions have not been met by the Applicant, or the 

Applicant has made material misrepresentation or has given any materially incorrect or false information, the 

Applicant shall be disqualified forthwith if not yet appointed as the Successful Bidder either by issue of the 

LOA (Letter of Approval) or entering into of the Agreement, and if the Applicant has already been issued the 

LOA or has entered into the Concession Agreement, as the case may be, the same shall, notwithstanding 

anything to the contrary contained therein or in this TENDER, be liable to be terminated, by a 

communication in writing by “The Authority” to the Applicant, without the Authority being liable in any manner 



80 
 

whatsoever to the Applicant and without prejudice to any other right or remedy which the Authority may have 

under this TENDER, the Bidding Documents, the Concession Agreement or under applicable law.  

“The Authority” reserves the right to verify all statements, information and documents submitted by the 

Applicant in response to the TENDER. Any such verification or lack of such verification by the Authority shall 

not relieve the Applicant of its obligations or liabilities hereunder nor will it affect any rights of the Authority 

there under.  

59 The bid shall be rejected if the bidder-  

a. Stipulates the validity period less than 180 days.  

b. Stipulates own condition/conditions.  

c. Does not fill and (digital) sign undertaking forms, which are incorporated, in the document.  
 

60 Clarifications  

Applicants requiring any clarification on the tender may notify “the Authority” in writing or by fax or e-mail. 

They should send in their queries before the date specified in the header data. “The Authority” shall 

Endeavor to respond to the queries within the period specified therein. The responses will be sent by fax 

and/or e-mail. The Authority will forward all the queries and its responses thereto, to all purchasers of the 

TENDER without identifying the source of queries.  

“The Authority” shall Endeavor to respond to the questions raised or clarifications sought by the 

Applicants. However, the Authority reserves the right not to respond to any question or provide any 

clarification, in its sole discretion, and nothing in this Clause shall be taken or read as compelling or requiring 

the Authority to respond to any question or to provide any clarification, but not later than the date provided in 

header data.  

“The Authority” may also on its own motion, if deemed necessary, issue interpretations and clarifications to 

all Applicants. All clarifications and interpretations issued by the Authority shall be deemed to be part of the 

tender. Verbal clarifications and information given by Authority or its employees or representatives shall not 

in any way or manner be binding on the Authority.  

61. Amendment of tender  

At any time prior to the deadline for submission of Application, the Authority may, for any reason, whether 

at its own initiative or in response to clarifications requested by an Applicant, modify the tender by the 

issuance of Addendum.  

Any Addendum thus issued will be sent in writing/ Fax/ Email to all those who have purchased the tender.  

In order to afford the Applicants a reasonable time for taking an Addendum into account, or for any other 

reason, the Authority may, in its sole discretion, extend the Application Due Date.  
 

Preparation and Submission of Application  

62. Language  

The Application and all related correspondence and documents in relation to the Bidding Process shall be 

in English language. Supporting documents and printed literature furnished by the Applicant with the 

Application may be in any other language provided that they are accompanied by translations of all the 

pertinent passages in the English language, duly authenticated and certified by the Applicant. Supporting 

materials, which are not translated into English, may not be considered. For the purpose of interpretation 

and evaluation of the Application, the English language translation shall prevail.  
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63. Format and signing of Application  

The Applicant shall provide all the information sought under this TENDER. The Authority will evaluate only 

those Applications that are received in the required formats and complete in all respects. Incomplete and /or 

conditional Applications shall be liable to rejection.  

The Applicant will upload bid in One Folder in electronic form which shall contain the scanned certified 

copies of the documents given below and the documents uploaded has to be digitally signed by the bidder. 

These copies shall be certified by Practicing Notary approved by the Govt. of Maharashtra or Govt. of India 

with his stamp, clearly stating his name & registration number, except where original documents are 

demanded  
 
64. Marking of Applications  

The Applicant shall submit the Application in the format specified at Appendix-I, together with the 

documents, upload in folder as “VENDOR” together with their respective enclosures  

Applications submitted by fax, telex, telegram shall not be entertained and shall be rejected outright.  
 
65. Late Applications  

Applications received by the Authority after the specified time on the Application Due Date shall not be 

eligible for consideration and shall be summarily rejected.  

 

66. Confidentiality  

Information relating to the examination, clarification, evaluation, and recommendation for the short-listed 

qualified Applicants shall not be disclosed to any person who is not officially concerned with the process or 

is not a retained professional advisor advising the Authority in relation to or matters arising out of, or 

concerning the Bidding Process. The Authority will treat all information, submitted as part of Application, in 

confidence and will require all those who have access to such material to treat the same in confidence. The 

Authority may not divulge any such information unless it is directed to do so by any statutory entity that has 

the power under law to require its disclosure or is to enforce or assert any right or privilege of the statutory 

entity and/ or the Authority or as may be required by law or in connection with any legal process.  
 

67. Clarification Of Financial Bids  

To assist in the examination, evaluation and comparison of Bids, the Engineer may, at his discretion, ask 

any bidder for clarification of his Bid, including breakdown of unit rates. The request for clarification and the 

response shall be in writing or by post/facsimile/e-mail. No Bidder shall contact the Engineer on any matter 

relating to his bid from the time of the bid opening to the time the contract is awarded. Any effort by the 

Bidder to influence the Engineer in the Engineer’s bid evaluation, bid comparison or contract award 

decisions may result in the rejection of the Bidder’s bid.  
 

68. Inspection of site and sufficiency of tender:  

1. The Contractor shall inspect and examine the site and its surrounding and shall satisfy himself before 

submitting his tender as to the nature of the ground and subsoil (so far as is practicable), the form and 

nature of the site, the quantities and nature of the work and materials necessary for the completion of the 

works and means of access to the site, the accommodation he may require and in general shall himself 

obtain all necessary information as to risk, contingencies and other circumstances which may influence or 

affect his tender. He shall also take into consideration the hydrological and climatic conditions.  
 
2. The Employer may make available to the Contractor data on hydrological and sub-surface conditions as 

obtained by or on his behalf from investigations relevant to the works but the Contractor shall be responsible 

for his own interpretation thereof. The contractor shall engage his investigating agency with prior approval of 

the Engineer from the approved list of such agencies by BMC or Govt. at his cost initially before 
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commencing actual work and which shall be reimbursed immediately subject to satisfaction of the Engineer 

for faithful compliance and submission of required data regarding such investigation within specified time. 
 
3. The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and 

sufficiency of his tender for the works and of the rates and prices quoted in the schedule of works / items / 

quantities, or in Bill of Quantities, which rates and prices shall, except as otherwise provided cover all his 

obligations under the Contract and all matters and things necessary for proper completion and maintenance 

of the works. No extra charges consequent on any misunderstanding.  
 
4. Not Foreseeable Physical Obstructions or Conditions: If, however, during the execution of the 

Works the Contractor encounters physical obstructions or physical conditions, other than climatic conditions 

on the Site, which obstructions or conditions were, in his opinion, not foreseeable by an experienced 

contractor, the Contractor shall forthwith give notice thereof to the Engineer. On receipt of such notice, the 

Engineer shall, if in his opinion such obstructions or conditions could not have been reasonably foreseen by 

an experienced contractor, after due consultation with the Contractor, determine:  

·  Any extension of time to which the Contractor is entitled and  

· The amount of any costs which may have been incurred by the Contractor by reason of such 

obstructions or conditions having been encountered, which shall be added to the Contract Price.  

· and shall notify the Contractor accordingly.  

Such determination shall take account of any instruction which the Engineer may issue to the Contractor in 

connection therewith, and any proper and reasonable measures acceptable to the Engineer which the 

Contractor may take in the absence of specific instructions from the Engineer. However such costings shall 

be got approved by the competent authority as governed vide rules prevailing with authority.  

 

5. Office for the Engineer (Works costing upto Rs.50 Lakhs) : NOT APPLICABLE (NA)  

The Contractor shall at his own cost and to satisfaction of the Engineer provide a small temporary office, at 

the work-site which will include tables, chairs and lockers for keeping the records. He shall also make 

necessary arrangements for drinking water. These offices are not to be allowed on public roads without the 

written instruction of the Engineer. These offices should be preferably located within 50 to 500 m of the 

worksite. In case the office is more than 500m away from the worksite, the contractor is to provide 

conveyance for Municipal Staff.  
 
6. Office for the Engineer (Works costing above Rs.50 lakhs) : NOT APPLICABLE (NA)  

The Contractor shall at his own cost and to satisfaction of the Engineer provide a temporary office at the 

work-site which will include tables, chairs and lockers for keeping the records. He shall also make necessary 

arrangements for drinking water, latrines, with doors, windows, locks, bolts and fastenings sufficient for 

security for the Engineer, and his subordinates, as close to the works from time to time in progress as can 

be conveniently arranged, and shall at his own cost furnish the office with such chairs, tables, lockers, locks 

and fastenings as may be required by the Engineer, and no expense of any kind in connection with the 

erection or upkeep of the offices or fittings shall be borne by the Corporation, but all such work shall be 

carried out by the Contractor and the expenses thereof defrayed by him. The Contractor shall also make 

water connections and fit up stand pipe with a bib tap at office. The latrines and the water connections shall 

be subject to all the conditions herein elsewhere laid down for temporary water connection and latrines 

generally with all requisite equipments for e-governance and electronic and digital communication. These 

offices are not to be allowed on public roads without the written instruction of the Engineer. These offices 

should be preferably located within 50 to 500 m of the worksite. In case the office is more than 
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500m away from the worksite, the contractor is to provide conveyance. Also, for staff working 

beyond working hours the contractor has to provide conveyance. 
 
7. Permission for provision and removal of office on completion of work: The tenderer shall obtain 

permission for provision of site office, store, etc. on payment of necessary cost implication. The watchman 

cabins shall be provided as directed and shall be removed by the Tenderers on completion of the work at 

their cost. It is binding on the Tenderer to fulfill requirements of Environmental Authorities. The location of 

such office shall be finalized and got approved from the Engineer before erection/commencement work.  
 
8. Contractor’s office near works: The Contractor shall have an office near the works at which notice 

from the Commissioner or the Engineer may be served and shall, between the hours of sunrise and sunset 

on all working days, have a clerk or some other authorized person always present at such office upon whom 

such notices may be served and service of any notices left with such clerk or other authorized person or at 

such office shall be deemed good service upon the Contractor and such offices shall have pre-requisite 

facilities for e-governance.  
 

69 Official Secrecy:  

The Contractor shall of all the persons employed in any works in connection with the contract that the India 

Official Secrets Act 1923 (XIX of 1923) applies to them and will continue to apply even after execution of the 

said works and they will not disclose any information regarding this contract to any third party. The 

contractor shall also bring into notice that, any information found to be leaked out or disclosed the concern 

person as well as the Contractor will be liable for penal action; further the Corporation will be at liberty to 

terminate the contract without notice.  
 
70. Subsequent Legislation:  

If on the day of submission of bids for the contract, there occur changes to any National or State stature, 

Ordinance, decree or other law or any regulation or By-laws or any local or other duly constituted authority or 

the introduction of any such National or State Statute, Ordinance, decree or by which causes additional or 

reduced cost to the Contractor, such additional or reduced cost shall, after due consultation with the 

Contractor, be determined by the concerned Engineering Department of BMC and shall be added to or 

deducted from the Contract Price with prior approval of competent authority and the concerned Engineering 

Department shall notify the Contractor accordingly with a copy to the Employer. BMC reserve the right to 

take decision in respect of addition/reduction of cost in contract.  
 

71. Patent, Right and Royalties:  

The contractor shall save harmless and indemnify the Corporation from and against all claims and 

proceedings for or on account of infringement of any Patent rights, design trademark or name of other 

protected rights in respect of any constructional plant, machine work, or material used for or in connection 

with the Works or any of them and from and against all claims, proceedings, damages, costs, charges and 

expenses whatsoever in respect thereof or in relation thereto. Except where otherwise specified, the 

contractor shall pay all tonnage and other royalties, rent and other payments or compensation, if any, for 

getting stone, sand, gravel, clay or other materials required for the works or any of them.  

72 Payments, Tax and Claims:  

· The limit for unforeseen claims  

Under no circumstances whatever the contractor shall be entitled to any compensation from BMC on any 

account unless the contractor shall have submitted a claim in writing to the Eng-in-change within 1 month of 

the case of such claim occurring.  

· No interest for delayed payments due to disputes, etc:  
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It is agreed that the Brihanmumbai Municipal Corporation or its Engineer or Officer shall not be liable to 

pay any interest or damage with respect of any moneys or balance which may be in its or its Engineer’s or 

officer’s hands owing to any dispute or difference or claim or misunderstanding between the Brihanmumbai 

Municipal Corporation or its Engineer or Officer on the one hand and the contractor on the other, or with 

respect to any delay on the part of the Brihanmumbai Municipal Corporation or its Engineer or Officers in 

making periodical or final payments or in any other respect whatever.  
 

73 Settlement of Disputes:  

· Termination of contract for death  

If the Contractor is an individual or a proprietary concern and the individual or the proprietor dies and if the 

Contractor is a partnership concern and one of the legal representative of the individual Contractor or the 

proprietor of the proprietary concern and in case of partnership, the surviving partners, are capable of 

carrying out and completing the contract, the Commissioner shall be entitled to cancel the contract as to its 

uncompleted part without the Corporation being in any way liable to payment of any compensation to the 

estate of the deceased Contractor and or to the surviving partners of the Contractor’s firm on account of the 

cancellation of the contract. The decision of the Commissioner that the legal representative of the deceased 

Contractor or surviving partners of the Contractor’s firm cannot carry out and complete the contract shall be 

final and binding on the parties. In the event of such cancellation the Commissioner shall not hold estate of 

the deceased Contractor and or surviving partners of the Contractor’s firm liable in damages for not 

completing the contract.  

Settlement of Disputes:  

If any dispute or differences of any kind whatsoever other than those in respect of which, the decision of 

any person is, by the Contract, expressed to be final and binding) shall arise between the Employer and the 

Contractor or the Engineer and the Contractor in connection with or arising out of the Contract or carrying 

out of the Works (Whether during the progress of the Works or after their completion and whether before or 

after the termination, abandonment or breach of the Contract) it, the aggrieved party may refer such dispute 

within a period of 7 days to the concerned Addl. Municipal Commissioner who shall constitute a committee 

comprising of three officers i.e. concerned Deputy Municipal Commissioner or Director (ES&P), Chief 

Engineer other than the Engineer of the Contract and concerned Chief Accountant. The Committee shall 

give decision in writing within 60 days. Appeal on the Order of the Committee may be referred to the 

Municipal Commissioner within 7 days. Thereafter the Municipal Commissioner shall constitute a Committee 

comprising of three Addl. Municipal Commissioners including Addl. Municipal Commissioner in charge of 

Finance Department. The Municipal Commissioner within a period of 90 days after being requested to do so 

shall give written notice of committee’s decision to the Contractor. Save as herein provided such decision in 

respect of every matter so referred shall be final and binding upon both parties until the completion of the 

works, and shall forthwith be given effect to by the Contractor who shall proceed with the works with due 

diligence, whether he requires arbitration as hereinafter provided or not. If the Commissioner has given 

written notice of the decision to the Contractor and no Claim to arbitration has been communicated within a 

period of 90 days from receipt of such notice the said decision shall remain final and binding upon the 

Contractor.  
 

74 Arbitration and Jurisdiction:  

If the Commissioner shall fail to give notice of the decision as aforesaid within a period of 90 days after 

being requested as aforesaid, or if the Contractor be dissatisfied with any such decision, then and in any 

such case the Contractor may within 90 days after receiving notice of such decision or within 90 days after 

the expirations of the first named period of 90 days (as the case may be) require that the matter or matters in 

dispute be referred to arbitration as hereinafter provided. All disputes or differences in respect of which the 
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decision (if any) of the Commissioner has not become final and binding as aforesaid shall be finally settled 

by Arbitration as follows:  

Arbitration shall be effected by a single arbitrator agreed upon the parties. The arbitration shall be 

conducted in accordance with the provisions of the Arbitration Act, 1996 or any statutory modifications 

thereof, and shall be held at such place and time within the limits of Brihan Mumbai as the arbitrator may 

determine. The decision of the arbitrator shall be final and binding upon the parties hereto and the expense 

of the arbitration shall be paid as may be determined by the arbitrator. Performance under the Contract 

shall, if reasonably be possible, continued during the arbitration proceedings and payment due to the 

Contractor by the Employer shall not be withheld unless they are the subject matter of arbitration 

proceedings. The said arbitrator shall have full power to open up, review and revise any decision, opinion, 

direction, certification or valuation of the Commissioner and neither party shall be limited in the proceedings 

before such arbitrator to the evidence or arguments put before the Commissioner for the purpose of 

obtaining his said decision. No decision given by the Commissioner in accordance with the foregoing 

provisions shall disqualify him from being called as a witness and giving evidence before the arbitrator on 

any matters whatsoever relevant to the disputes or difference referred to the arbitrator as aforesaid. All 

awards shall be in writing and for claims equivalent to 5,00,000 or more such awards shall state reasons for 

amounts awarded. The expenditure of arbitration shall be paid as may be determined by arbitrator.  

In case of any claim, dispute or difference arising in respect of a contract, the cause of action thereof shall 

be deemed to have arisen in Mumbai and all legal proceedings in respect of any claim, dispute or difference 

shall be instituted in a competent court in the City of Mumbai only.  

75 Copyright:  

The copyright of all drawings and other documents provided by the Contractor under the contract shall 

remain vested in the Contractor or his sub-contractors as the case may be the employer shall have a license 

to use such drawings and other documents in connection with the design, construction, operation, 

maintenance of the works. At any time the Employer shall have further license without additional payment to 

the Contractor to use any such drawings or documents for the purpose of making any improvement of the 

works or enlargement or duplication of any part thereof, provided that such improvement, enlargement, or 

duplication by itself or in conjunction with any other improvements, enlargements or duplications already 

made in accordance with the further license does not result in the duplication of the whole works.  
 

76. Receipts to be signed in firm’s name by any one of the partners:  

Every receipt for money which may become payable or for any security which may become transferable to 

the Contractor under these present shall, if signed in the partnership name by any one of the partners, be a 

good and sufficient discharge to the Commissioner and Municipal Corporation in respect of the money or 

security purporting to be acknowledged thereby, and in the event of death of any of the partners during the 

pendency of this contract, it is hereby expressly agreed that every receipt by any one of the surviving 

partners shall, if so signed as aforesaid, be good and sufficient discharge as aforesaid provided that nothing 

in this clause contained shall be deemed to prejudice or effect any claim which the Commissioner or the 

Corporation may hereafter have against the legal representatives of any partners so dying or in respect of 

any breach of any of the conditions thereof, provided also that nothing in this clause contained shall be 

deemed prejudicial or affect the respective rights or obligations of the Contractors and of the legal 

representatives of any deceased Contractors interest.  
 

77. Proprietary data 

All documents and other information supplied by the Authority or submitted by an Applicant to the Authority 

shall remain or become the property of the Authority. Applicants are to treat all information as strictly 
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confidential and shall not use it for any purpose other than for preparation and submission of their 

Application. The Authority will not return any Application or any information provided along therewith.  
 

78. Correspondence with the Applicant  

Save and except as provided in this TENDER, the Authority shall not entertain any correspondence with 

any Applicant in relation to the acceptance or rejection of any Application.  
 

 

79. Price Variation Clause (Not Applicable) 

The Contractor shall be reimbursed or shall refund to the Corporation as he case may be the variation in 

the value of the work carried out from time to time, depending on whether the prices of material and labour 

as a whole rise or fall, and the method adopted for such computations shall be as given below, it being 

clearly understood that the contractor shall have no claim for being reimbursed on the ground that the price 

of a particular material or group of materials have risen beyond the limits of the presumptions made in the 

following paras, however, no price variations shall be made applicable for contracts upto 12 months:  

A) Controlled materials: Price variations shall be permitted in respect of these materials the price level of 

which is controlled by the Government or its agency. The rate ruling on the date of submission of the tender 

shall be considered as the basic price of such material for adjustment. Any variation in this rate shall be 

considered for reimbursement to the contractor or refund to be claimed from the contractor as the case may 

be. The contractor shall, for the purpose of adjustment submit in original the relevant documents from the 

suppliers.  

B) Labour and other materials: For the purpose of this contract and for allowing reimbursement of refund 

on account of variation of prices of (i) labour, and (ii) materials other than materials mentioned in A above, 

computation will be based on the formula enunciated below which is based on the presumptions that :  

i) The general price level of labour, rises or falls in proportion to the rise or fall of consumer price index 

number 9 (general) for working class in Mumbai.  

ii) The general price level of materials rises or falls in proportion to rise or fall of whole-sale price index as 

published by ‘Economic Adviser to Govt. of India’.  

iii) And that the component of labour is to the extent of 30 percent of 88 percent and the component of 

materials is to the extent of 70 percent of 88 percent of the value of the work carried out. The remaining 12 

percent being the presumptive profit of the contractor. a) Formula for Labour component:  

VL = (0.88 R) x 30 x ( I – IO)  

100 IO  

b) Formula for Material component :  

VM = (0.88 R x 70 - C) x (W – WO)  

100 WO  

Where –  

VL = Amount of price variation to be reimbursed or claimed as refund on account of general rise or fall of 

index referred to above.  

I = Consumer Price Index number of working class for Mumbai (declared by the Commissioner of Labour 

and Director of Employment, Mumbai) applicable to the period under reference (base year ending 2004-05 

as 100 i.e. new series of indices).  

IO = Consumer price index number for working class for Mumbai (declared by the Commissioner of labour 

and Director of Employment, Mumbai) prevailing, on the day of 28 days prior to the date of submission of the 

tender.  

VM = The amount of price variation to be reimbursed or claimed as refund on account of general rise or 

fall of wholesale price index for period under reference.  
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W = Average wholesale price index as published by Economic Adviser to Govt. of India applicable to the 

period under reference.  

WO = Wholesale price index as stated above prevailing on the day of 28 days prior to the date of 

submission of the tender.  

R = Total value of the work done during the period under reference as recorded in the Measurement Book 

excluding water charges and sewerage charges but including cost of excess in respect of item upto 50 

percent  

C = Total value of Controlled materials used for the works as recorded in Measurement Book and paid for 

at original basic rate plus the value of materials used .  

i) The quantity of the Controlled material adopted in working out the value of ‘C’ shall be inclusive of 

permitted wastages as / if mentioned in specifications.  

ii) The basic rate for the supply of controlled material shall be inclusive of all the components of cost of 

materials excluding transport charges incurred for bringing the material from place of delivery to the site.  

Computations based on the above formula will be made for the period of each bill separately and 

reimbursement will be made to (when the result is plus) and refund will claimed from (when the result is 

minus)  the contractor’s next bill. The above formulae will be replaced by the formulae in Annexure-I as and 

when mentioned in special conditions of contract  

The operative period of the contract for application of price variation shall mean the period commencing 

from the date of commencement of work mentioned in the work order and ending on the date when time 

allowed for the work order and ending on the date when time allowed for the work specified in the contract 

for work expires, taking into consideration, the extension of time, if any, for completion of the work granted 

by Engineer under the relevant clause of the conditions of contract in cases other than those where such 

extension is necessitated on account of default of the contractor.  

The decision of the Engineer as regards the operative period of the contract shall be final and binding on 

the contractors.  

iii) Where there is no supply of controlled items to contractor the component ‘C’ shall be taken as zero.  

C) Adjustment after completion: If the Contractor fails to complete the works within the time for completion 

adjustment of prices thereafter until the date of completion of the works shall be made using either the 

indices or prices relating to the prescribed time for completion, or the current indices or prices whichever is 

more favorable to the employer, provided that if an extension of time is granted, the above provision shall 

apply only to adjustments made after the expiry of such extension of time.  

D) Price variation will be calculated similarly and separately for extra items and / or excess quantities and 

provisional sums calculated under Sub Clause 10 (b)A (i)&(ii) and Sub Clause 10 (b) B(ii) based on the 

above formula/formulae in Annexure-I as and when mentioned in Special conditions of contract; IO and WO  

being the indices applicable to the date on which the rates under Sub Clause 10 (a)A (i)&(ii) and Sub Clause 

10 (a) B(iii) are fixed. No price variation shall be admissible for FAIR items created during execution.  
        
         80. Maximum Price Variation shall be as follows:  

 

Time Period of Project  Maximum limit of Price Variation  

Up to 12 months No variation allowed 

Above12 months to 24 months 5% 

Above 24 months 10% 

 

*Approval of AMC/MC shall be obtained before invitation of tender in case of any changes in above.  



88 
 

Note:  

1) The extension in time period for the projects originally estimated including monsoon results in 

change of price variation slabs as mentioned above i.e. from first slab to second slab or from second 

slab to third slab, then the maximum limit of original slab will prevail.  

2) Operative period shall mean original or extended time period of contract.  

For example:  

 
Extension of Time period  Maximum Price Variation  

If original period of 11 months including monsoon extends 

to 16. The operative period will be 11+5 months.  
No variation allowed  

If original period of 11 months excluding monsoon extends 

to 16. The operative period will be 11+5 months.  
Maximum 5% variation allowed  

 
Price Variation during Extended Period of Contract:  

(i) Extension Due To Modification & Extension for delay due to BMC :  

The price variation for the period of extension granted shall be limited to the amount payable as per the 

Indices. In case the indices increases or decreases, above/below the indices applicable, to the last month of 

the original or extended period vide clause8 (l)(a)(i) and (ii) of standard GCC  

(ii) Extension Of Time For Delay Due To Contractor:  

(a) The price variation for the period of extension granted shall be limited to the amount payable as per the 

Indices in case the indices increase, above the indices applicable, to the last month of the original 

completion period or the extended period vide above clause 8(l)(a)(i) and (ii) of standard GCC.  

(b) The price variation shall be limited to the amount payable as per the indices, in case the indices 

decrease or fall below the indices applicable, to the last month of original / extended period of completion 

period vide above clause 8(l)(b) of standard GCC, then lower indices shall be adopted.  

(iii) Extension of Time For Delay due to reasons not attributable to BMC and Contractor (Reference Cl.8(d) 

of Standard GCC):  

The price variation for the period of extension granted shall be limited to the amount payable as per the 

Indices in case the indices increases or decreases, above/below the indices applicable, to the last month of 

the original period.  

            81. Payment:  

Interim Payment:  

i)  Interim bills shall be submitted by the Contractor from time to time (but at an interval of not less than 

one month) for the works executed. The Engineer shall arrange to have the bills verified by taking or causing 

to be taken, where necessary, the requisite measurement of work.  

ii)  Payment on account for amount admissible shall be made on the Engineer certifying the sum to which 

the Contractor is considered entitled by way of interim payment for all the work executed, after deducting 

there from the amount already paid, the security deposit / retention money and such other amounts as may 

be deductible or recoverable in terms of the contract.  
 
iii)  On request, the contractor will be paid upto 75 percent of the value of the work carried out as an adhoc 

payment in the first week of next month after deducting there from recoveries on account of advances, 

interest, retention money, income tax etc. The balance payment due will be paid thereafter.  
 
iv) No interim payment will be admitted until such time the Contractor have fully complied with the 

requirement of the Condition no.8 (g) and 8 (h) concerning submission and approval of Network Schedule 
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for the works, as detailed in Condition 8 (h). A fixed sum shall be held in abeyance at the time of next interim 

payment for non-attainment of each milestone in the network and shall be released only on attainment of the 

said milestone.  
 
v) An interim certificate given relating to work done or material delivered may be modified or corrected by a 

subsequent interim certificate or by the final certificate. No certificate of the Engineer supporting an interim 

payment shall of itself be conclusive evidence that any work or materials to which it relates is / are in 

accordance with the contract.  
 

82 Banning /De-Registration of Agencies of Construction works in BMC  

• The regulations regarding Demotion/ Suspension Banning for specific period or permanently / 

De-Registration shall be governed as per the respective condition in Contractor Registration Rules 

of BMC.  

83. JOINT VENTURE (Not Applicable) 

In case if Joint Venture is allowed for the Project, the guidelines for JV as follows shall be 

incorporated in the Tender Document:  

a) Joint Venture should be allowed only when the number of identifiable different works is more than one 

and/or the estimated cost of tender is more than Rs.100 Crores. JV shall also be allowed for complex 

technical work below Rs.100 Crores with the approval of concerned AMC  

b) Separate identity/name shall be given to the Joint Venture firm.  

c) Number of members in a JV firm shall not be more than three in normal circumstances, if the work 

involves only one discipline (say Civil or Electrical). If number of members in JV is required to be more than 

three, then approval of concerned AMC needs to be sought.  

d) A member of JV firm shall not be permitted to participate either in individual capacity or as a member of 

another JV firm in the same tender.  

e) The tender form shall be purchased and submitted in the 'name of the JV firm or any con-stituent 

member of the JV.  

f) Normally EMD shall be submitted only in the name of the JV and not in the name of con-stituent 

member. However, EMD in the name of lead partner can be accepted subject to submission of specific 

request letter from lead partner stating the reasons for not submitting the EMD in the name of JV and giving 

written confirmation from the JV partners to the effect that the EMD submitted by the lead partner may be 

deemed as EMD submitted by JV firm.  

g) One of the members of the JV firm shall be the lead member of the JV firm who shall have a majority (at 

least 51%) share of interest in the JV firm. The other members shall have a share of not less than 20% each 

in case of JV firms with up to three members and not less than 10% each in case of JV firms with more than 

three members. In case of JV firm with foreign member(s), the lead member has to be an Indian firm with a 

minimum share of 51%.  

h) A copy of Letter of Intent or Memorandum of Understanding (MoU) executed by the JV members shall 

be submitted by the JV firm along with the tender. The complete details of the members of the JV firm, their 

share and responsibility in the JV firm etc. particularly with reference to financial technical and other 

obligation shall be furnished in the agreement.  

i) Once the tender is submitted, the agreement shall not be modified/altered/terminated during the validity 

of the tender. In case the tenderer fails to observe/comply with this stipulation, the full Earnest Money 

Deposit (EMD) shall be forfeited. In case of successful tenderer, the validity of this agreement shall be 

extended till the currency of the contract expires.  
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j) Approval for change of constitution of JV firm shall be at the sole discretion of the BMC. The constitution 

of the JV firm shall not be allowed to be modified after submission of the tender bid by the JV firm except 

when modification becomes inevitable due to succession laws etc. and in any case the minimum eligibility 

criteria should not get vitiated. In any case the Lead Member should continue to be the Lead Member of the 

JV firm. Failure to observe this requirement would render the offer invalid.  

k) Similarly, after the contract is awarded, the constitution of JV firm shall not be allowed to be altered 

during the currency of contract except when modification become inevitable due to succession laws etc. and 

in any case the minimum eligibility criteria should not get viti-ated. Failure to observe this stipulation shall be 

deemed to be breach of contract with all consequential penal action as per contract condition.  

l) On award of contract to a JV firm, a single Performance Guarantee shall be required to be submitted by 

the JV firm as per tender conditions. All the Guarantees like Performance Guarantee, Bank Guarantee for 

Mobilization advance, machinery Advance etc. shall be accepted only in the name of the JV firm and no 

splitting of guarantees amongst the members of the JV firm shall be permitted.  

m) On issue of LOA, an agreement among the members of the JV firm (to whom the work has been 

awarded) has to be executed and got registered before the Registrar of the Companies under Companies 

Act or before the Registrar / Sub-Registrar under the Registration Act, 1908. This agreement shall be 

submitted by the JV firm to the BMC before signing the contract agreement for the work. (This agreement 

format should invariably be part of the tender condition). In case the tenderer fails to observe/comply with 

this stipulation, the full  

Earnest Money Deposit (EMD) shall be forfeited and other penal actions due shall be taken against 

partners of the JV and the JV. This joint venture agreement shall have, inter-alia, following clauses:-  

i. Joint and several liability - The members of the JV firm to which the contract is awarded, shall be 

jointly and severally liable to the Employer (BMC) for execution of the project in accordance with General 

and Special conditions of the contract. The JV members shall also be liable jointly and severally for the loss, 

damages caused to the BMC during the course of execution of the contract or due to no execution of the 

contract or part there-of.  

ii. Duration of the Joint Venture Agreement -It shall be valid during the entire period of the contract 

including the period of extension if any and the maintenance period after the work is completed.  

iii. Governing Laws - The Joint Venture Agreement shall in all respect be governed by and interpreted in 

accordance with Indian Laws.  

iv. Authorized Member -Joint Venture members shall authorize one of the members on be-half of the 

Joint Venture firm to deal with the tender, sign the agreement or enter into con-tract in respect of the said 

tender, to receive payment, to witness joint measurement of work done, to sign measurement books and 

similar such action in respect of the said ten-der/contract. All notices/correspondences with respect to the 

contract would be sent only to this authorized member of the JV firm.  

No member of the Joint Venture firm shall have the right to assign or transfer the interest right or liability in 

the contract without the written consent of the other members and that of the employer in respect of the said 

tender/contract.  

n. Documents to be enclosed by the JV firm along with the tender:  

i. In case one or more of the members of the JV firm is/are partnership firm(s), following documents shall 

be submitted:  

a. Notary certified copy of the Partnership Deed,  

b. Consent of all the partners to enter into the Joint Venture Agreement on a stamp paper of appropriate 

value (in original).  
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c. Power of Attorney (duly registered as per prevailing law) in favor of one of the partners to sign the MOU 

and JV Agreement on behalf of the partners and create liability against the firm.  

ii. In case one or more members is/are Proprietary Firm or HUF, the following documents shall be 

enclosed:  

a. Affidavit on Stamp Paper of appropriate value declaring that his Concern is a Proprietary Concern and 

he is sole proprietor of the Concern OR he is in position of "KARTA" of Hindu Undivided Family and he has 

the authority, power and consent given by other partners to act on behalf of HUF.  

iii. In case one or more members is/are limited companies, the following documents shall be submitted:  

a. Notary certified copy of resolutions of the Directors of the Company, permitting the company to enter 

into a JV agreement, authorizing MD or one of the Directors or Managers of the Company to sign MOU, JV 

Agreement, such other documents required to be signed on behalf of the Company and enter into liability 

against the company and/or do any other act on behalf of the company.  

b. Copy of Memorandum and articles of Association of the Company.  

c. Power of Attorney (duly registered as per prevailing law) by the Company authorizing the person to 

do/act mentioned in the para (a) above.  

o. All the members of the JV shall certify that they have not been black listed or debarred by BMC from 

participation in tenders/contract in the past either in their individual capacity or the JV firm or partnership firm 

in which they were members / partners.  

p. Credentials & Qualifying criteria: Technical and financial eligibility of the JV firm shall be adjudged 

based on satisfactory fulfilment of the following criteria:  

Technical eligibility criteria: In case of Work involving single discipline, the Lead member of the JV firm 

shall meet at least 35% requirement of technical capacity as stipulated in tender document.  

OR  

In case of composite works (e.g. works involving more than one distinct component such as Civil 

Engineering works, M&E works, Electrical works, etc. and in the case of major bridges, substructure and 

superstructure etc.), at least one member should have satisfactorily completed 35% of the value of any one 

component of the project work so as to cover all the components of project work or any member having 

satisfactorily completed 35% of the value of work of each component during last seven financial years.  

In such cases, what constitutes a component in a composite work shall be clearly defined as part 

of the tender condition without any ambiguity 

Financial eligibility criteria: The contractual payments received by the JV firm or the arithmetic sum of 

contractual payments received by all the members of JV firm in any one of the previous three financial years 

and shall be at least 100% of the estimated value of the work as mentioned in the tender.  

84. Compensation for delay:  

If the Contractor fails to complete the works and clear the site on or before the Contract or extended 

date(s) / period(s) of completion, he shall, without prejudice to any other right or remedy of Municipal 

Corporation on account of such breach, pay as agreed compensation, amount calculated as stipulated 

below (or such smaller amount as may be fixed by the Engineer) on the contract value of the whole work or 

on the contract value of the time or group of items of work for which separate period of completion are given 

in the contract and of which completion is delayed for every week that the whole of the work of item or group 

of items of work concerned remains uncompleted, even though the contract as a whole be completed by the 

contract or the extended date of completion. For this purpose the term ‘Contract Value’ shall be the value of 

the work at Contract Rates as ordered including the value of all deviations ordered:  

• Completion period for projects (originally stipulated or as extended) not exceeding 6 months : to the 

extent of maximum 1 percent per week.  



92 
 

• Completion period for projects (originally stipulated or as extended) exceeding 6 months and not 

exceeding 2 years: to the extent of maximum ½ percent per week.  

• Completion period for projects (originally stipulated or as extended) exceeding 2 years : to the extent of 

maximum ¼ percent per week. When the delay is not a full week or in multiple of a week but involves a 

fraction of a week the compensation payable for that fraction shall be proportional to the number of days 

involved.  

Provided always that the total amount of compensation for delay to be paid this condition shall not exceed 

the undernoted percentage of the Contract Value of the item or group of items of work for which a separate 

period of completion is given.  

i) Completion period (as originally stipulated or as extended) not exceeding 6 months: 10 percent.  

ii) Completion period (as originally stipulated or as extended) exceeding 6 months and not exceeding 2 

years : 7½ percent.  

iii) Completion period (as originally stipulated or as extended) exceeding 2 years: 5 percent.  

The amount of compensation may be adjusted set off against any sum payable to the contractor under this 

or any other contract with the Municipal Corporation.  

85. Action And Compensation Payable In Case Of Bad Work And Not Done As Per Specifications  

All works under or in course of execution or executed in pursuance of the contract, shall at all times be 

open and accessible to the inspection and supervision of the Engineer-in-charge, his authorized 

subordinates in charge of the work and all the superior officers, officer of the Vigilance Department of the 

BMC or any organization engaged by the BMC for Quality Assurance and the contractor shall, at all times, 

during the usual working hours and at all other times at which reasonable notice of the visit of such officers 

has been given to the contractor, either himself be present to receive orders and instructions or have a 

responsible agent duly accredited in writing, present for that purpose. Orders given to the Contractor’s agent 

shall be considered to have the same force as if they had been given to the contractor himself.  

If it shall appear to the Engineer-in-charge or his authorized subordinates in-charge of the work or to the 

officer of Vigilance Department, that any work has been executed with unsound, imperfect or unskillful 

workmanship or with materials of any inferior description, or that any materials or articles provided by him for 

the execution of the work are unsound or of a quality inferior to that contracted for or otherwise not in 

accordance with the contract, the contractor shall, on demand in writing which shall be made within twelve 

months of the completion of the work from the Engineer-in-Charge specifying the work, materials or articles 

complained of notwithstanding that the same may have been passed, certified and paid for forthwith rectify, 

or remove and reconstruct the work so specified in whole or in part, as the case may require or as the case 

may be, remove the materials or articles so specified and provide other proper and suitable materials or 

articles at his own charge and cost. In the event of the failing to do so within a period specified by the 

Engineer-in-Charge in his demand aforesaid, then the contractor shall be liable to pay compensation at the 

same rate as under clause 8.e. of the general condition of contract in section 9 of tender document (for 

Compensation for delay) for this default. In such case the Engineer-in Charge may not accept the item of 

work at the rates applicable under the contract but may accept such items at reduced rates as the Engineer 

in charge may consider reasonable during the preparation of on account bills or final bill if the item is so 

acceptable without detriment to the safety and utility of the item and the structure or he may reject the work 

outright without any payment and/or get it and other connected and incidental items rectified, or removed 

and re-executed at the risk and cost of the contractor. Decision of the Engineer-in-Charge to be conveyed in 

writing in respect of the same will be final and binding on the contractor.  



93 
 

If the penalization amount exceeds maximum limit with respect to Clause 8.e of Standard General 

Conditions of Contract, then a show cause notice shall necessarily be issued to the contract as to why the 

contract should not be terminated.  
 

86. Contractors remain liable to pay compensation:  

In any case in which any of the powers conferred upon the Engineer In-charge by the relevant clauses in 

documents that form a part of contract as exercised or is exercisable in the event of any future case of 

default by the Contractor, he is declared liable to pay compensation amounting to the whole of his security 

deposit. The liability of the Contractor for past and future compensation shall remain unaffected.  

In the event of the Executive Engineer taking action against these relevant clauses, he may, if he so 

desires, take possession of all or any tools and plant, materials and stores in or upon the work of site thereof 

or belonging to the Contractor or procured by him and intended to be used for the execution of the work or 

any part thereof paying or allowing for the same in account at the contract rates, or in the case of contract 

rates not being applicable at current market rates to be certified by the Executive Engineer, may after giving 

notice in writing to the Contractor or his staff of the work or other authorized agent require him to remove 

such tools and plants, materials or stores from the premises within a time to be specified in such notice and 

in the event of the Contractor failing to comply with any such requisition, the Executive Engineer may 

remove them at the contractors expense of sell them by auction or private sell on account of the Contractor 

at his risk in all respects and certificate of the Executive Engineer as to the expense of any such removal 

and the amount of the proceeds an expense of any such sell be final and conclusive against the Contractor.  

87. No Claim to Any Payment Or Compensation Or Alteration In Or Restriction Of Work  

(a) If at any time after the execution of contract documents, the Engineer shall for any reason whatsoever, 

desires that the whole or any part of the works specified in the Tender should be suspended for any period 

or that the whole or part of the work should not be carried out, at all, he shall give to the Contractor a Notice 

in writing of such desire and upon the receipt of such notice, the Contractor shall forthwith suspend or stop 

the work wholly or in part as required after having due regard to the appropriate stage at which the work 

should be stopped or suspended so as not to cause any damage or injury the work already done or 

endanger the safety thereof, provided that the decision of the Engineer as to the stage at which the work or 

any part of it could be or could have been safely stopped or suspended shall be final and conclusive against 

the contractor.  

The Contractor shall have no claim to any payment or compensation whatsoever by reason of or in 

pursuance of any notice as aforesaid, on account of any suspension, stoppage or curtailment except to the 

extent specified hereinafter.  

(b) Where the total suspension of Work Order as aforesaid continued for a continuous period exceeding 

90 days the contractor shall be at liberty to withdraw from the contractual obligations under the contract so 

far as it pertains to the unexecuted part of the work by giving 10 days prior notice in writing to the Engineer 

within 30 days of the expiry of the said period of 90 days, of such intention and requiring the Engineering to 

record the final measurement of the work already done and to pay final bill. Upon giving such Notice, the 

Contractor shall be deem to have been discharged from his obligations to complete the remaining 

unexecuted work under his contract. On receipt of such notice the Engineer shall proceed to complete the 

measurement and make such payment as may be finally due to the contractor within a period of 90 days 

from the receipt of such Notice in respect of the work already done by the contractor. Such payment shall 

not in any manner prejudice the right of the contractor to any further compensation under the remaining 

provisions of this clause.  

(c) Where the Engineer required to Contractor to suspend the work for a period in excess of 30 days at 

any time or 60 days in the aggregate, the Contractor shall be entitled to apply to the Engineer within 30 days 
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of the resumption of the work after such suspension for payment of compensation to the extent of pecuniary 

loss suffered by him in respect of working machinery remained ideal on the site of on the account of his 

having an to pay the salary of wages and labour engaged by him during the said period of suspension 

provided always that the contractor shall not be entitled to any claim in respect of any such working 

machinery, salary or wages for the first 30 days whether consecutive or in the aggregate or such suspension 

or in respect of any such suspension whatsoever occasion by unsatisfactory work or any other default on his 

part, the decision of the Engineer in this regard shall be final and conclusive against the contractor.  

88. Contractor to supply plant, ladder, scaffolding, etc and is liable for damages arising from non 

provision of lights, fencing, etc.  

The Contractor shall supply at his own cost all material, plant, tools, appliances, implements, ladders, 

cordage, tackle scaffolding and temporary works requisite or proper for the proper execution of the work, 

whether, in the original altered or substituted form and whether included in the specification of other 

documents forming part of the contract or referred to in these conditions or not and which may be necessary 

for the purpose of satisfying or complying with the requirements of the Eng-In-Charge as to any matter as to 

which under these conditions is entitled to be satisfied, or which is entitled to require together with the 

carriage therefore to and from the work.  

The Contractor shall also supply without charge, the requisite number of person with the means and 

materials necessary for the purpose of setting out works and counting, weighing and assisting in the 

measurements of examination at any time and from time to time of the work or materials, failing which the 

same may be provided by the Engineer In-charge at the expense of the contractor and the expenses may be 

deducted from any money due to the contractor under the contract or from his security deposit or the 

proceeds of sale thereof, or offers sufficient portion thereof.  

The contractor shall provide all necessary fencing and lights required to protect the public from accident 

and shall also be bound to bear the expenses of defence of every suit, action or other legal proceedings, 

that may be brought by any person for injury sustained owing to neglect of the above precautions and to pay 

any damages and cost which may be awarded in any such suit action or proceedings to any such person or 

which may with the consent of the contractor be paid for compromising any claim by any such person.  

89. Prevention of Fire :  

The contractor shall not set fire to any standing jungle, trees, brushwood or grass without a written permit 

from the Engineer In-charge. When such permit is given, and also in all cases when destroying cut or dug up 

trees brushwood, grass, etc., by fire, the contractor shall take necessary measure to prevent such fire 

spreading to or otherwise damaging surrounding property. The Contractor shall make his own arrangements 

for drinking water for the labour employed by him.  

90. Compensation for all damages done intentionally or unintentionally by contractor’s labour whether in or 

beyond the limits of BMC property including any damage caused by spreading the fire shall be estimated by 

the Engineer In-charge or such other officer as he may appoint and the estimate of the Engineer in-charge 

to the decision of the Dy. Chief Engineer on appeal shall be final and the contractor shall be bound to pay 

the amount of the assessed compensation on demand failing which the same will be recovered from the 

Contractor as damages or deducted by the Engineer In-charge from any sums that may be due or become 

due from BMC to contractor under this Contract or otherwise. Contractor shall bear the expenses of 

defending any action or other legal proceedings that may be brought to prevent the spread of fire and he 

shall pay any damages and costs that may be awarded by the Court in consequence.  
 

91. In the case of Tender by partners, any change in the constitution of the firm shall be forthwith, notified 

by the contractor through the Engineer In-charge for his information.  
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92. Action where no specifications:  

In the case of any class of work for which there is no such specifications, such works shall be carried out 

in accordance with the specifications and in the event of there being no such specifications, then in such 

case, the work shall be carried out in all respects in accordance with all instructions and requirements of the 

Engineer In-charge.  

93. Safety and medical help :  

(i) The Contractor shall be responsible for and shall pay the expenses of providing medical help to any 

workmen who may suffer a bodily injury as a result of an accident. If such expenses are incurred by BMC, 

the same shall be recoverable from the contractor forthwith and be included without prejudice to any other 

remedy of BMC from any amount due or that may become due to the Contractor.  

(ii) The contractor shall provide necessary personal safety equipment and first-aid box for the use of 

persons employed on the site and shall maintain the same in condition suitable for immediate use at any 

time.  

(iii) The workers shall be required to use the safety equipments so provided by the contractor and the 

contractor shall take adequate steps to ensure the proper use of equipments by those concerned. 

(iv)  When the work is carried on in proximity to any place where there is risk or drawing all necessary 

equipments shall be provided and kept ready for use and all necessary steps shall be taken for the prompt 

rescue of any person in danger.  

(v) No compensation shall be allowed for any delay caused in the starting of the work on account of 

acquisition of land or in the case of clearance of works, on account of ant delay in according to sanction of 

estimates. 

 95. Anti-malaria and other health measures:  

Anti-Malaria and other health measures shall be taken as directed by the Executive Health Officer of BMC. 

Contractor shall see that mosquito genic conditions are created so as to keep vector population to minimum 

level. Contractor shall carry out anti-malaria measures in the area as per the guidelines issued by the 

Executive Health Officer of BMC from time to time.                                                                                        

  
  In case of default, in carrying out prescribed anti-malaria measures resulting in increase in malaria 

incidence, contractor shall be liable to pay BMC on anti-malaria measures to control the situation in addition 

to fine. 
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BRIHANMUMBAI MUNICIPAL CORPORATION  
Hydraulic Engineer Department / O.C. Division 

 
 

Subject : Supply of various safety materials for Middle Vaitarna dam in O. C. Division.  

Technical specifications and preferred make of the materials are as below: 

01. Technical specifications of Safety goggles. 

Optical Class: 1, 2, or 3, indicating the lens's optical quality  

Mechanical Strength: Classified as F, B, A, or T, indicating the lens's resistance to impact and extreme 
temperatures  

Lens Material: Polycarbonate, CR39, or Trivex, each offering unique benefits like impact resistance, 
optical clarity, or weight reduction  

Frame Material: Various materials like acetate, stainless steel, or TR-90, providing comfort, durability, 
and style  

Additional Markings: K, N, 8, or 9, indicating special features like scratch-resistance, fog-resistance, or 
protection against electric arcs or molten metal  

Make : Mallcom, Karam, Uvex  

 

02. Technical specifications of reflecting jackets: 

Material: High-visibility fluorescent material with reflective strips, usually made of polyester or nylon  

Reflective Strips: 50mm or 100mm wide, with a minimum retroreflection coefficient of 100 cd/lux/m  

Visibility: Designed to provide high visibility in low-light conditions, with a minimum visibility distance of 
300 meters  

Certifications: Compliant with IS 15833:2013, EN 471:2003, or ANSI/ISEA 107-2015 standards  

Sizes: Available in various sizes, including S, M, L, XL, and XXL  

Make : KARAM, Mallcom, Udyogi, Tata Agrico. 

 

03 - 06. Technical specifications of rope grab fall arrestors: 

Material: Galvanized steel, stainless steel, or nylon 

Rope Compatibility: Fits 5/8″ thick safety ropes or 14mm to 16mm diameter polyamide twisted rope 

Locking Mechanism: Automatic or manual locking in case of a fall 

Breaking Strength: Minimum 5,000 lbs or 25 kN 

Worker Capacity Range: 130-310 lbs  

Temperature Range: -30°C to +50°C  

Make : KARAM, Saviour, Malta Dynamics. 

 



100 
 
07. Technical specifications of safety hand gloves for chemical resistance: 

Material: Nitrile, Neoprene, PVC, or Butyl rubber, each offering unique chemical resistance properties  

Thickness: Varies depending on the level of chemical resistance required, typically 0.5-1.5 mm  

Length: 240-300 mm  

Cuff Style: Straight or curved cuff to prevent chemicals from entering the glove  

Lining: Cotton or synthetic lining for comfort and moisture management  

Chemical Resistance: Tested against various chemicals, such as acids, bases, and solvents, according 
to standards like EN 374  

Mechanical Protection: May provide additional mechanical protection against cuts, abrasions, and 
punctures  

Make : Mallcom, Karam, Udyogi, Tata Agrico.  

 

08. Technical specifications of safety hand gloves for cut resistance: 

Material: High-performance materials like Dyneema, Kevlar, or steel wire mesh, which provide cut 
resistance  

Cut Resistance Level: Measured in grams (A-B-C-D-E-F levels), with Level A being the lowest and Level 
F being the highest , required level D or above. 

Thickness: Varies depending on the level of cut resistance required, 0.5-1.5 mm  

Length: 240-300 mm  

Cuff Style: Straight or curved cuff to prevent cuts from entering the glove  

Lining: Cotton or synthetic lining for comfort and moisture management  

Mechanical Protection: Provides protection against cuts, abrasions, and punctures  

Make : Mallcom, Karam, Udyogi, Tata Agrico.  

 

09. Technical specifications of safety gloves for electric resistance high voltage(HV) : 

Voltage Resistance: Up to 3300V  

Material: Rubber or synthetic materials with insulating properties  

Length: 360mm or 410mm. Color: Beige, bi-color, or red  

Insulation: Provides electrical insulation to prevent shock 

Safety Certification: Compliant with IEC 60903, EN 60903, and ASTM D120 standards  

Make : Serplex , Karam. 

 

10. Technical specifications of safety gloves for electric resistance low voltage (LV) 

Voltage Resistance: Up to 415V  

Material: Rubber or synthetic materials with insulating properties 

Length: 30-40 cm Weight: Around 60-100 grams 
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Color: Beige, bi-color, or red  

Insulation: Provides electrical insulation to prevent shock 

Mechanical Protection: May provide additional mechanical protection against cuts, abrasions, and 
punctures 

Safety Certification: Compliant with IEC 60903, EN 60903, and ASTM D120 standards  

Make : Serplex, Karam. 

 

11. Technical specifications of digital thermometers: 

Accuracy: ±1°C, Display: LCD display with easy-to-read temperature readings 

Power Source: Battery-powered (usually 1-2 AAA batteries) 

Measurement Range: Typically 15°C to 65°C  

Response Time: Fast response time, usually around 10-30 seconds 

Additional Features: Some models may include features like fever alarm, last reading memory, and auto 
shut-off  

Make : Technocare Medisystems 

 

12. Technical specifications of aluminum tower ladders: 

Material: Aluminum alloy (6063-T6 or similar)  

Height: 11 meters,  Width: 1.2 meters  

Depth: 0.8-1.2 meters (2.6-3.9 feet)  

Weight: 25-100 kg (55-220 lbs)  

Load Capacity: 150-300 kg (330-660 lbs)  

Number of Rungs: 6-12  

Rung Spacing: 250-300 mm (9.8-11.8 in)  

Safety Features: Non-slip feet, safety rail, and locking mechanism  

Standards: IS 7331:2004, EN 1004:2004  

Make : Altrad, Hindustan, Safal, Taurus. 

 

13. Technical specifications of barricading tapes: 

Material: Polyethylene or polyester film with adhesive  

Width: 75mm or 100mm  

Length: 100m.  

Adhesive Strength: 20-30 N/25mm  

Tensile Strength: 50-70 N/25mm  

Elongation at Break: 100-200%  
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Temperature Range: -10°C to 60°C  

Color: Yellow, Red, Orange  

Standards: IS 15063:2002, ASTM D 5486-01  

Make :3M, Tesa, Kapas, Strokes.  

 

14. Technical specifications of binoculars. 

Magnification Factor : 8x42. 

Field of View: 100 meters 

Type of Glass: BK-7 or BaK-4 glass, with BaK-4 offering better image quality . 

Coating: Anti-reflection coating reduces light loss and improves image contrast. 

Type of Prism: Porro or Dakkant. 

Make : Nikon, Nocs Provisions, Olympus, Bushnell, Zeiss. 

 

15-16. Technical specifications and details of both-end polyester slings: 

Material: High-tenacity polyester yarns  

Type: Endless and Eye-to-Eye slings  

Capacity: 1 tons  

Length: 07 meters Width: 75 mm Thickness: 15-20 mm  

Safety Factor: 6:1, or 7:1  

Temperature Range: -40°C to 100°C  

Standard: EN 1492-1:2000, ASME B30.9-2018  

Types of Both-End Polyester Slings : Eye-to-Eye Sling: A sling with eyes (loops) at both ends  

Make : Usha Martin, Rallis India, SRF Limited, Garware. 

 

17. Technical specifications of digital multimeters: 

Measurement Functions: DC/AC voltage, DC/AC current, resistance, continuity, diode test, and 
temperature measurement  

Accuracy: ±0.5% to ±2% depending on the measurement function and range  

Resolution: 0.1mV to 1V depending on the measurement function and range  

Input Impedance: 10MΩ to 1GΩ depending on the measurement function and range  

Sampling Rate: 1-3 samples per second  

Display: 3.5-4 digit LCD display  

Power Source: Battery-powered (9V or AA)  

Operating Temperature: 0°C to 40°C  

Storage Temperature: -20°C to 60°C  
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Humidity: 80% RH or less  

Standards: IS 13273:2014, IEC 61010-1:2010  

Make :Meco, Kusam Meco, HPL, Aplab.  

 

18. Technical specifications for the First Aid Box Type-B 

As per industrial standards First Aid kit sufficient for 50 persons shall have following contents.  

Sr No Contents Qty 

1 Small Size Sterilised Dressing 24 

2 Medium Size Sterilised Dressing 12 

3 Large Size Sterilised Dressing 12 

4 Large Size Burn Dressing 12 

5 Roller Bandage 5cm 10 

6 Roller Bandage 10cm 10 

7 Triangular Bandage 6 

8 Sterilized Eye Pads 12 

9 Cotton Wool 10gms 4 

10 Adhesive Tape 1/2″ 2 

11 Adhesive Tape 1″ 1 

12 Antiseptic Solution 1 

13 Aspirin Tablets 100 

14 Burn Ointment 1 

15 Eye Wash Cup 1 

16 Snake Bite Lancet 1 

17 Potassium Permanganate Crystals 1 

18 Safety Pins 30 

19 Tourniquet 1 

20 Kidney Tray 1 

21 Mercurochrome Solution 1 

22 Boric Acid Powder 1 

23 Eye Drops 1 

24 Eye Wash Bottle 1 

25 Safety Gloves 4 

26 Antibiotic Cream 1 
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27 Scissor 1 

28 First-Aid Kit Guidebook 1 

29 FAK BOX 1 

30 User Manual 1 

 

Make: DRDO, Protector Fire Safety India Private Limited, Mallcom, Karam, and Udyogi. 

 

19. Technical specifications of grease guns: 

Capacity: 400-500ml  

Maximum Discharge Pressure: 22-25MPa  

Discharge Volume per Shot: 0.8-1.00cc  

NLGI Grade: 1-2  

Pipe Length: 300-400mm  

Nozzle Length: 150-250mm  

Weight: 3.63kg (including batteries)  

Power Source: Manual, Battery-powered, or Air-powered  

Make : TRUSCO NAKAYAMA, ESCO, YAMADA, 

  

20. Technical specifications of hand-driven lawn mowers: 

Cutting Width: 300-500 mm  

Cutting Height: 20-80 mm (adjustable)  

Blade Material: High-carbon steel or stainless steel  

Handle Material: Steel, aluminum, or fiberglass  

Weight: 15-30 kg  

Cutting Mechanism: Rotary or reel-type  

Wheel Size: 200-300 mm (diameter)  

Make : Husqvarna, Briggs & Stratton, Tata Agrico, Kisan Kraft. 

 

21. Technical specifications of single-phase portable welding machines: 

Input Power: 230V, single-phase, 50Hz, Output Current: 120-200A  

Duty Cycle: 20-60%  

Welding Process: Shielded Metal Arc Welding (SMAW), Gas Metal Arc Welding (GMAW)  

Wire Feed Speed: 2-10 m/min, Weight: 15-30 kg  

Protection: Overheat protection, overcurrent protection, and voltage fluctuation protection  
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Standards: IS 8144:1994, IEC 60974-1:2012  

Make : Esab, Lincoln Electric, Tata Agrico, Kemppi, Electrosteel. 

 

22. Technical specifications for rechargeable heavy-duty lights: 

Lumens: 400-2500 lumens  (35 watts) Beam Range: 100-860 meters  

Battery Life: 8-12 hours  Battery Capacity: 1000-9000mAh  

Charging Time: 4-7 hours Material: Aircraft-grade aluminum alloy or ABS  

Weight: 500-880 grams  

Dimensions: Varying sizes, including 47.230.8170.8mm and 7244.5290.5mm  

Water Resistance: IP55 rating Drop Resistance: 1-1.5 meters  

Make : Philips. 

 

23. Technical specifications of polypropylene rope ladders: 

Material: Polypropylene rope with steel or aluminum rungs  

Rope Diameter: 16mm, Rung Size: 40mm x 15mm  

Rung Spacing: 250mm, 300mm. Ladder Length: 10 m  

Breaking Load: 400kg  

Safety Factor: 5:1, 7:1  

Color: Yellow, Orange, Blue  

Standards: IS 5174:2004, EN 131-1:2015  

Make : Usha Martin, Rallis India, SRF Limited, Garware. 

 

24. Technical specifications of manila ropes: 

Material: Natural Manila Fiber  

Diameter: 12mm, Length: 100m,Breaking Load: 800kg - 1000kg  

Elongation at Break: 10-20%, Moisture Content: 10-15%  

Twist: 3-4 twists per meter  

Color: Natural Beige/Brown  

Make : Usha Martin, Rallis India, SRF Limited, Garware. 

 

25 - 26. Technical specifications of polyethylene ropes: 

Material: High-density polyethylene (HDPE)  

Diameter: 12mm and 16mm Length: 100m  

Breaking Load: 600kg, 800kg, 1000kg  

Elongation at Break: 15-25% UV Resistance: Yes  
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Floatability: Yes Color: White, Black, Blue, Green, Yellow  

Make : Garware, Usha Martin, Rallis India, SRF Limited. 

  

27. Technical specifications of safety belts with attached lanyards: 

Capacity: 20 KN  

D-ring Location: Dorsal and Frontal  

Harness Weight: 800-1300 gms ±10 gms  

User Capacity: 59 – 100 kgs  

Webbing: Material- Polyester | Width – 44 mm ± 1 mm  

Metal: Alloy steel with blue passivation  

Colour: Black with Orange finish  

Standards: Certified to IS 3521:1999  

Make : Uviraj, Karam, Udyogi. 

 

28. Technical specifications of safety helmets: 

Shell Material: High-density polyethylene (HDPE) or acrylonitrile butadiene styrene (ABS)  

Harness Type: Adjustable 6-point harness  

Head Size: 520-640 mm (circumference)  

Weight: 300-400 grams  

Standards: IS 2925:1984, EN 397:2012  

Impact Resistance: 5 kg ± 0.1 kg (drop weight) from 1.5 m ± 0.1 m (drop height)  

Penetration Resistance: 2.5 kg ± 0.1 kg (pointed striker) from 1 m ± 0.1 m (drop height)  

Make : Mallcom, Karam, Udyogi, Viking. 

 

29. Technical specifications of safety masks for welding: 

Optical Clarity: 1/1/1/2 (optical class)  

Shade Range: 9-13 (variable shade)  

Viewing Area: 96x43mm (width x height)  

Power Source: Battery-powered (2 x AAA)  

Sensitivity: Adjustable sensitivity control  

Delay: Adjustable delay control (0.1-0.5 seconds)  

Standards: IS 6164:1993, EN 379:2003  

Make : Lincoln Electric, 3M, Ralli Wolf, Mallcom.  
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30. Technical specifications of welding gloves: 

Material: Leather (cowhide or goatskin), synthetic leather, or Kevlar  

Insulation: Thermal insulation for heat resistance  

Lining: Cotton or synthetic lining for comfort and moisture-wicking  

Cuff Style: Gauntlet cuff or short cuff  

Palm Thickness: 1.2-1.5 mm  

Finger Thickness: 1.0-1.2 mm  

Wrist Circumference: 180-220 mm  

Length: 280-300 mm  

Standards: IS 3521:1999, EN 12477:2001  

Make : Mallcom, Karam, Udyogi, Viking. 

 

31. Technical specifications of Flexible cable  

Conducting Material: Copper 

Insulation Material: PVC, 2 Core x 1.5 SQ mm 

Make: Havells, Polycab or Bajaj. 

 

32-33. Technical specifications of Flexible multi strand wire 1.5 sq.mm & 2.5 sq. mm  

Conductor Material: Thin strands of electrolytic copper, multi-drawn for uniformity of resistance, 
dimension, and flexibility. 

Conductor Construction: Number of fine copper strands bunched in one direction on bunching machines 
in circular construction to give concentric shape . 

Insulation: PVC Type ‘D’ with FR-LSH (Flame Retardant Low Smoke, Low Halogen) properties. 

Voltage Rating: Up to 1100 Volts. 

Make: Havells, Polycab or Bajaj. 

 

34. Technical specifications of LED search lights: 

Input Power: 12 Volt (V), Temperature Range: -10 to 50 Celsius (oC)  

Material: ABS Plastic, Dimension (L_W_H): 170x 75x 35  Centimeter (cm)  

Frequency: 50 Hertz (HZ)  

Special Features: LED light 10W 

Warranty: 1 year  

Weight: 250 Grams (g)  

Power Supply: 7.4V, 7100mAh  

Make : Mangal Security Products, Ultrashine, Fauji. 
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35. Technical specifications of Allen key sets, 1.5mm to 19mm: 

Material: Chrome Vanadium Steel, High-grade Steel, or Chromium Molybdenum Steel  

Finish: Chrome-plated, Nickel-plated, or Black Oxide finish  

Size Range: 1.5mm to 19mm  

Number of Pieces: 20-25 pieces  

Drive Type: Hexalobular (Allen) drive  

Standard: Conforming to IS 2062, IS 1367, or DIN 911  

Make : Taparia, Durelo, Stanley, King Tony, Aero 

 

36. Technical specifications of 100mm angle grinders: 

Power: 850-1050W, No-Load Speed: 11000 RPM 

Blade Size: 100mm (4 inches) 

Voltage: 220-240V, Frequency: 50-60 Hz 

Weight: 2-2.2 kg 

Make :- JK Files & Engineering Limited, Eastman Cast & Forge Ltd, Bosch India.  

 

37. Technical Specifications for Car Washing Machine Gun 

Pressure: 100-150 bar, Flow Rate: 6-10 liters per minute  

Power: 1500-2000 watts  

Material: Stainless steel or brass  

Nozzle Type: Adjustable or fixed  

Make : Bosch, Black+Decker, Havells, Kirloskar. 

  

38. Technical specifications of hoses for car washing: 

Length: 10-30 meters, Inner Diameter: 6-12 mm  

Material: PVC, EPDM, or rubber  

Working Pressure: 10-20 bar, Temperature Range: 0-60°C  

Fittings: Brass or plastic fittings with 1/2" or 3/4" BSP threads  

Make :VIP, Aqua, Kirloskar, R K Industries, Shree Enterprises. 

 

40. Technical specifications of digital earth testers with a range of 0.1-2000 ohms: 

Measuring Range: 0.1-2000 ohms  

Accuracy Class: 5%+10  

Operating Temperature: 0-40°C  

Dimensions: 285 x 230 x 125mm  
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Display: LCD Display  

Power Supply: 1.5V LR4 10  

Test Current: ≤ 250 mA  

Make : Kusam Meco, HPL, Rishabh Instruments. 

 

41. Technical specifications of digital voltmeters: 

Input Range: -20.0V DC to +20.00V DC, -50.0V DC to +50.0V DC, -100V DC to 100.0V DC, -200V DC 
to +200.0V DC, -750V DC to +750V DC  

Supply Voltage: 100-270V AC/DC, 50/60 Hz  

Display: 4-digit, single display  

Size: 96mm x 96mm x 54mm. Panel Cutout: 92mm x 92mm  

Protection Level: IP-65 (front side) as per IS/IEC 60529:2001  

Operating Temperature: 0°C to 55°C  

Relative Humidity: Up to 95% RH non-condensing  

Make : Multispan, Selec, Kusam Meco. 

 

42. Technical specifications of double-ended spanner sets, 6mm to 32mm: 

Material: Chrome Vanadium Steel 

Finish: Chrome-plated or matte finish 

Number of Pieces: 10-12 pieces 

Size Range: 6mm to 32mm 

Weight: Approximately 1.5-2.5 kg  

Make : Taparia, Durelo, Stanley. 

 

43. Technical specifications of heavy-duty drill machines: 

Power Source: Electric, hydraulic, or battery-powered 

Motor Capacity: 1-2 horsepower (HP) or 0.75-1.5 kilowatts (kW) 

Drill Chuck Size: 1/2 inch, 3/4 inch, or 1 inch 

Spindle Speed: 100-2,520 revolutions per minute (RPM) 

Drill Depth Capacity: Up to 200 mm or 8 inches 

Feed Rate: Manual or automatic, with adjustable speeds 

Make : Bosch, Makita, DeWalt, Hitachi, Metabo. 

 

44. Technical specifications of 4-inch grinding discs: 

Diameter: 100 mm (4 inches)  
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Thickness: 3.175 mm to 6.0 mm  

Centre Hole Diameter: 16 mm  

Grit: 36+ (Precision Shaped Ceramic)  

Material: Aluminium Oxide Grain Abrasive, Stainless Steel, or Diamond Cup   

Make: Freemans, Cheston, SKEPL, 3M. 

 

45. Technical specifications of hydraulic crimping tools: 

Crimping Capacity: 10-300 sq. mm (for copper and aluminum)  

Crimping Force: 100 KN (10 tons)  

Stroke: 22 mm  

Weight: 3.5-19 kg  

Operating Pressure: 10,000 PSI (700 kg/cm)  

Crimping Tool Head Type: H-type, C-type, or round type  

Make : Jainson, Calter, SHT, XTRA. 

 

46. Technical specifications of insulation tapes: 

Material: PVC (Polyvinyl Chloride), PET (Polyethylene Terephthalate), or cloth-backed  

Thickness: 0.15 mm to 0.30 mm  

Width: 10 mm to 50 mm  

Length: 10 meters   

Temperature Range: -10°C to 80°C or -20°C to 100°C  

Dielectric Strength: 2 kV to 10 kV  

Adhesive: Rubber-based or acrylic-based  

Make : 3M, Havells, Finolex, KEC, Rallison 

 

47. Technical specifications of insulation testers/meggers: 

Measurement Range: 100 kΩ to 2000 MΩ  

Test Voltages: 250V, 500V, 1000V  

Accuracy: ±5% of reading ±3 digits  

Display: 3 1/2 digit LCD display  

Power Source: Battery-powered (9V)  

Operating Temperature: 0°C to 40°C  

Storage Temperature: -20°C to 60°C  

Humidity: Up to 80% RH  

Make : HPL, Kusam Meco, Aplab, Rishabh Instruments.  
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48. Technical specifications of measuring tapes: 

Length: 5 meters.  

Width: 25 mm, or 32 mm  

Material: Fiberglass, nylon, or polyester  

Scale: Metric scale (mm, cm, m)  

Accuracy: ±1.5 mm to ±3 mm  

Hook Type: Automatic or manual hook  

Make: Taparia, Stanley, Yuzuki, Aero, Dynamix. 

 

49. Technical specifications of adjustable pipe wrenches: 

Length: 300-355 mm 

Jaw Capacity: 35-42 mm 

Material: Carbon Steel or Chrome Vanadium Steel 

Certification: IS 6149 or ISO 9001:2008 

Make : Taparia, De Neers, Tata Agrico,  

 

50. Technical specifications of combination pliers with a length of 310 mm: 

Length: 310 mm  

Jaw Capacity: 50-60 mm  

Jaw Type: Needle-nose, combination, or lineman's jaw  

Material: High-carbon steel, Chrome Vanadium Steel, or drop-forged steel  

Finish: Chrome-plated, nickel-plated, or matte finish  

Weight: Approximately 450-550 grams  

Standards: Conforming to IS 5188-1985 or IS 5188-2005  

Make : Taparia, Durelo, Stanley, King Tony, Aero. 

 

51. Technical specifications of portable blowers, single-phase, 230V: 

Power Source: Single-phase, 230V, 50Hz  

Motor Power: 2 HP  

Air Flow: 100-400 CFM (Cubic Feet per Minute)  

Air Pressure: 100-400 mm of water column  

Speed: 2800-3000 RPM  

Weight: 4-15 kg  

Cable Length: 10 meters  

Make : Usha, Havells, Bajaj, Orient, Crompton. 
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52. Technical specifications of ring spanner sets, 6mm to 32mm: 

Material: Chrome Vanadium Steel  

Finish: Chrome-plated or matte finish  

Number of Pieces: 10-12 pieces  

Size Range: 6mm to 32mm  

Weight: Approximately 1.5-2.5 kg  

Ring Thickness: 3-4 mm  

Handle Material: Steel or Fiberglass  

Make : Taparia, Durelo, Stanley, JK Files, King Tony 

 

53. Technical specifications of safety helmets with torches: 

Material: HDPE (High-Density Polyethylene) 

Color: Yellow, White, Blue, Green, Red 

Weight: Approximately 300-400 grams 

Certification: ISI Marked (IS 2925:1984) 

Light Source: LED (Light Emitting Diode) 

LED Power: 5-9 watts 

Battery Type: Rechargeable (SMF, GEL, Lithium Ion) 

Battery Life: 10-12 hours 

Charging Time: 4-10 hours 

Make :Om Energy Savers, V4you Group, NEO Safety Products Private Limited. 

 

54. Technical specifications of screwdriver sets: 

Material: Chrome Vanadium Steel, High Carbon Steel, or Stainless Steel  

Handle Material: Cellulose Acetate, Polypropylene, or Fiberglass  

Tip Type: Flathead, Phillips, Torx, or Hex  

Tip Size: Various sizes (e.g., 3mm, 4mm, 5mm, etc.)  

Number of Pieces: 6-20 pieces  

Weight: Approximately 0.5-1.5 kg  

Make : Taparia, Durelo, Stanley, JK Files, King Tony, Aero 

 

55. Technical specifications of 50W soldering irons: 

Maximum Temperature Rating: 460°C (± 10)  

Input Voltage: 230 Volts, Wattage: 50 W  

Color: Hot Rod Red, Bit Supplied: BN50S5  



113 
 
Wire: 3 core (1.4 mtrs length)  

Operating Voltage: 230V AC, Power Rating: 50W (Maximum)  

Bit Type: Chisel 50W Rated,AC Cord Type: Three Pin  

Make : Noel India, Armsol, Soldron.  

56. Technical specifications of an adjustable spanner with a length of 305 mm: 

Length: 305 mm  

Maximum Opening: 35 mm  

Material: Alloy Steel/High-grade Steel   

Finish: Chrome Plated, Black Phosphate, or Nickel Chrome finish  

Weight: 240 grams  

Standards: Conforming to IS 6149-1984 Grade or IS 6149-1987 Grade II   

Make : Taparia.  

 

57. Technical specifications of tool boxes with 5 compartments: 

Material: Metal, premium PLUS sheet metal, or quality sheet steel 

Dimensions: 425mm (L) x 200mm (W) x 200mm (H) 

Weight: Approximately 3 kg  

Number of Compartments: 5  

Features: Easy to work, convenient to move, can be locked with padlock, coated with eco colour of 
Qualicoat quality standard 

Make : Venus, Sawan International, Safstar. 

 

58. Technical specifications for a 100mm vice bench: 

Jaw Width: 100mm, Jaw Depth: 63mm - 70mm,  

Opening of Jaws: 120mm - 125mm 

Body Material: Cast Iron 

Weight: 7.25kg - 15kg 

Product Dimensions: 310mm x 137mm x 147mm  

Clamping Force: 1400kg Throat Depth: 85mm  

Make :- Stanley, Pahal, Senator, JFT Tools, Banka Machine, Homidum, Gizmo. 

 

59. Technical specifications of 3 Pole Contactor: 

Number of Poles  : 3 Poles 

Contact configuration : 3NO 

Coil Voltage: 230V AC 
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Operating Frequency : 50Hz 

Current Rating : 50A  

Make : L&T. Schneider. 

 

60. Technical specifications of Relay 5Amp: 

Rated Current : 05 Amp 

Maximum Voltage Rating : 250V AC 

Breaking Capacity : 50A 

Body Material : Ceramic 

 

61. Technical specifications of Fuse 125Amp: 

Current rating: 125 A 

Class: RK5 

Indication: Non-indicating 

Connection type: Blade end x blade end 

Interrupting rating: 200 kAIC at 600 V, 20 kAIC at 300 Vdc 

 

62. Technical specifications of Transformer: 

Primary Voltage : 415 V 

Secondary Voltage : 240 V 

Frequency : 50 Hz 

Transformer type : Dry type distribution transformer 

Enclosure : Open 

 

63. Technical specifications of Single Phase Preventor: 

Operating Voltage : 415 V 

Operating Current : 20 Amps 
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SECTION 11 

FRAUD AND CORRUPT PRACTICES 
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FRAUD AND CORRUPT PRACTICES  

· The Applicants and their respective officers, employees, agents and advisers shall observe the highest 

standard of ethics during the Bidding Process. Notwithstanding anything to the contrary contained herein, 

the Authority may reject an Application without being liable in any manner whatsoever to the Applicant if it 

determines that the Applicant has, directly or indirectly or through an agent, engaged in corrupt practice, 

fraudulent practice, coercive practice, undesirable practice or restrictive practice in the Bidding Process.  

· Without prejudice to the rights of the Authority under relevant Clause hereinabove, if an Applicant is 

found by the Authority to have directly or indirectly or through an agent, engaged or indulged in any corrupt 

practice, fraudulent practice, coercive practice, undesirable practice or restrictive practice during the Bidding 

Process, such Applicant shall not be eligible to participate in any tender or RFQ issued by the Authority 

during a period of 2 (two) years from the date such Applicant is found by the Authority to have directly or 

indirectly or through an agent, engaged or indulged in any corrupt practice, fraudulent practice, coercive 

practice, undesirable practice or restrictive practice, as the case may be.  

· For the purposes of this Clause , the following terms shall have the meaning hereinafter respectively 

assigned to them:  

A. “corrupt practice” means the offering, giving, receiving, or soliciting, directly or indirectly, of anything of 

value to influence the actions of any person connected with the Bidding Process (for avoidance of doubt, 

offering of employment to, or employing, or engaging in any manner whatsoever, directly or indirectly, any 

official of the Authority who is or has been associated in any manner, directly or indirectly, with the Bidding 

Process or the LOA or has dealt with matters concerning the Concession Agreement or arising there from, 

before or after the execution thereof, at any time prior to the expiry of one year from the date such official 

resigns or retires from or otherwise ceases to be in the service of the Authority, shall be deemed to 

constitute influencing the actions of a person connected with the Bidding Process); or save and except as 

permitted under the relevant sub clause, engaging in any manner whatsoever, whether during the Bidding 

Process or after the issue of the LOA or after the execution of the Concession Agreement, as the case may 

be, any person in respect of any matter relating to the Project or the LOA or the Concession Agreement, 

who at any time has been or is a legal, financial or technical adviser of the Authority in relation to any matter 

concerning the Project;  

B. “fraudulent practice” means a misrepresentation or omission of facts or suppression of facts or 

disclosure of incomplete facts, in order to influence the Bidding Process ;  

C. “coercive practice” means impairing or harming or threatening to impair or harm, directly or indirectly, 

any person or property to influence any persons participation or action in the Bidding Process;  

D. “undesirable practice” means (i) establishing contact with any person connected with or employed or 

engaged by the Authority with the objective of canvassing, lobbying or in any manner influencing or 

attempting to influence the Bidding Process; or (ii) having a Conflict of Interest; and  

E. “Restrictive practice” means forming a cartel or arriving at any understanding or arrangement among 

Applicants with the objective of restricting or manipulating a full and fair competition in the Bidding Process.  
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F. If the Employer/Financier determines that the Contractor has engaged in corrupt, fraudulent, collusive, 

coercive or obstructive practices, in competing for or in executing the Contract, then the Employer may, after 

giving 14 days’ notice to the Contractor, terminate the Contractor's employment under the Contract and 

expel him from the Site, and the provisions of relevant Clause shall apply as if such expulsion had been 

made.  

G. Should any employee of the Contractor be determined to have engaged in corrupt, fraudulent, 

collusive, coercive, or obstructive practice during the execution of the Works, then that employee shall be 

removed in accordance with relevant Clause.  
 
For the purposes of this Sub-Clause:  

i. “corrupt practice” is the offering, giving, receiving to soliciting, directly or indirectly, of anything of value to 

influence improperly the actions of another party;  
 
ii. “another party” refers to a public official acting in relation to the procurement process or contract 

execution. In this context, “public official” includes Financer staff and employees of other organizations 

taking or reviewing procurement decisions.  
 
iii. “fraudulent practice” is any act or omission, including a misrepresentation, that knowingly or recklessly 

misleads, or attempts to mislead, a party to obtain a financial or other benefit or to avoid an obligation;  
 
iv. “collusive practice” is an arrangement between two or more parties designed to achieve an improper 

purpose, including to influence improperly the actions of another party;  
 
v. “coercive practice” is impairing or harming, or threatening to impair or harm, directly or indirectly, any 

party or the property of the party to influence improperly the actions of a party;  
 
vi. “obstructive practice” is deliberately destroying, falsifying, altering or concealing of evidence material to 

the investigation or making false statements to investigators in order to materially impede the Financier 

investigation into allegations of a corrupt, fraudulent, coercive or collusive practice; and/or threatening, 

harassing or intimidating any party to prevent it from disclosing its knowledge of matters relevant to the 

investigation or from pursuing the investigation; or  
 
vii. acts intended to materially impede the exercise of the Financer’s inspection and audit rights provided. 
 
 viii. “party” refers to a public official; the terms “benefit” and “obligation” relate to the procurement process 

or contract execution; and the “act or omission” is intended to influence the procurement process or contract 

execution.  
 
 ix. ”parties” refers to participants in the procurement process (including public officials) attempting to 

establish bid prices at artificial, noncompetitive levels. 
 
x. a “party” refers to a participant in the procurement process or contract execution. 
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SECTION 12 

PRE BID MEETING 

 

PRE BID MEETING (Not Applicable) 

 
 

As this a regular routine type of Work, Pre Bid Meeting is not applicable for this tender. 
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SECTION –13 

SPECIAL INSTRUCTIONS TO 
TENDERERS 
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Special Tender Conditions 
 
1. Work Records-  All specified, up to date site record should be prepared & maintained by the 

contractors and shall be produced as and when required, duly certified by the contractors site 

engineer. 
 
2. Contract Labour (Regulation and Abolition Act 1970): The tenderer(s) should specifically note that the 

successful tenderer shall have to strictly comply with all the statutory requirement under the provision of the 

Contract Labour (Regulation and Abolition) Rules 1970 and with the Maharashtra State Contract Labour 

(Regulation and Abolition) Rules 1971 and indemnify the Corporation against any claim(s) whatsoever. As 

per contract labour (Regulating Abolition Act 1970) every contractor should obtain a license certificate from 

the office of labour commissioner situated at commerce centre Tardeo, near A.C.Market, Mumbai 400 034. 
 
3. Tenderer are requested to take cognizance of Child Labour Act and take precaution not to employ child 

Labourers on site. If Child Labourer is found to be employed on the work , a penalty of Rs. 5000/- on the 

spot will be imposed on the defaulting contractors and further action, as deemed fit as per law will be 

initiated. 
 
4. Tenderer is requested to refer to relevant prevailing Fair Market Schedules of B.M.C. for full description 

of the items in the B.O.Q. 
 
5. No extra payment shall be admissible for dewatering the trenches, carrying the material by head load 

transport or approaches to the work site. 
 
6. The contract period is excluding monsoon but including period required for mobilization, procurement of 

material, traffic permission, other required permissions, erection of site office etc. complete and shall be 

reckoned from the date of issue of work order. 
 
7. Tenderer(s) is requested to note the units for various items carefully before quoting the rates. 
 
8. Rates of each item of work mentioned in the schedule should be well scrutinized with the due 

consideration of each item before submitting the tender as no variation in rates will be allowed on any 

ground as mistake or misunderstanding after the tender has been submitted. 
 
9 Tenderer should specifically state their residential addresses besides their official addresses along with 

the telephone and mobile number. The contractor or their partners and authorized representative shall be 

available on a given telephone number during any hours. 
 
10. The tenderers may need to work simultaneously at multiple places as directed by Engineer in charge 

to complete the work within contract period. 
 
11. Tenderers shall pursue to obtain permission from traffic police department within mobilization period 

and shall provide various boards and proper barricading of trenches wherever necessary on site to have 

smooth traffic as per the requirement of traffic police department and shall have proper co-ordination with 

office of Dy. Hydraulic Engineer (Operations.) 
 
12. Tenderer shall pursue to obtain all the permissions of the concerned authorities required for carrying 

out the work. Only recommendatory letters will be issued by the B.M.C. 
 
13. On completion of work the contractors shall furnish free of cost five sets of completion drawing and soft 

copy in pendrive or CD, showing details of all work. The same shall be checked and sign by engineer and 

shall be submitted within 1 month of completion of work or at time of submission of final bill whichever is 

earlier. The payments of final bill shall be made to contractor after receipt of above sets. In the case the 
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contractor fails to submit the completion drawings, a compensation at the rate of Rs. 5000/- per drawing 

shall be recovered from the final bill. 

14. The Contractors should provide suitably required number of M.S. plates of suitable size and thickness 

for covering excavated trenches for smooth movement of vehicular traffic as instructed by engineers in 

charge/ site engineer. Contractor should note that no payment will be made to the contractor for providing, 

removing and refixing M.S. plates on trenches etc. 
 
15. While excavation of trenches, temporary arrangement like placing of M.S. plate over trenches in front 

of the entrances of the properties shall be done to allow vehicles/ public entries to the properties. No extra 

payment will be made for this. 
 
16. Tenderer should note that the supply of material such as Bricks, Metal and Sand included in the Bill of 

Quantities shall be made available anywhere in the Outside City Division or at the departmental work 

chowkies as directed. The rates of these supply items include transport, loading, unloading etc. complete. 
 
17. Tenderer shall be registered under the GST Act. 
 
18. All the excavated material belongs to the Brihanmumbai municipal corporation and therefore shall be 

property of Brihanmumbai Municipal Corporation. It will be mandatory on the part of contractor to use this 

material in the execution of works under the instant contract or on any other sites of other contracts of BMC 

as directed by the Engineer; if the quality of material is as per the specification. If any excavated material is 

used on construction sites then the remainder surplus earth OR if no excavated material is utilized on 

Municipal works then the entire surplus excavated earth /any material including de-silted material shall be 

removed /transported from sites by the contractor within 24 hours; for which no separate payment will be 

made. If Municipal dumping grounds are not available for removal of surplus earth then the contractor shall 

make his own arrangements for removal /transportation /disposal of excavated surplus earth or any other 

material at his own risk and cost 
 
19. Barricading shall be provided free of cost as per circular vide V/no. MGC/F/6342 dtd 05.05.2018 and 

as per Annexure I,II &III of standard drawings and specifications with slogans and department wise colour 

code. 
 
20. The noise level shall be maintained within the permissible limit in Silence Zone area during the 

construction activities by the Contractors as per the notification dated 14.02.2000 issued by the Ministry of 

Environments and Forests. 
 
21. Building & other construction labour welfare cess shall be applicable to the tenderer as per circular no. 

CA/FRT/12 dated 21.06.2012 
 
22 The conditions regarding revised “Decision rule” will be applicable as per the Circular under no. 

Dir/ES&P/324 dt.15.07.2015. 
 
23) If any damages to property / assets of BMC was done by contractor during execution of work, 

contractor has to repair or reconstruct it at his risk and const. 
 
24) Diversions if required, during execution of work shall be done for movement of traffic at risk and cost of 

contractor. No payment will be made on this account. 
 
25) Scrap material generated from the work should be deposited to office campus at location indicated by 

the site in-charge. Payment for transportation of scrap from site to office campus will not be made to the 

contractor. 
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26.  Material Testing:- 

All material testing shall be in accordance with Chief engineer (Vigilance) circular under 
No. Ch.E.(Vig.)/7123/B date 14.03.2017 as below or circular enforce at the time of execution 
of work. 

27. Please note that all the prevailing circulars/policies of BMC in force as on date of submission 
of current bid shall be applicable to this tender even if not mentioned specifically.   

 Technical Capacity : As the estimated cost is excluding GST, the above said values are also excluding 

GST while submitting experience/ completion/ performance certificate contractor shall ensure that cost of 

work done shall be mentioned along with applicable GST. If GST is not mentioned, 18% GST will be 

deducted from the cost of work done. 

Note:- Tenderer shall note that any changes/modification in any type of Taxes / Levies / Charges / 

Fees etc. came in force time to time is binding upon the Tenderer & the same shall be borne 

by them without any dispute. 
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SECTION –14 

LIST OF APPROVED BANKS  
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List of approved bank for Acceptance of Bank Guarantee 

1) The following banks with their Branches in BRIHANMUMBAI from Churchgate to Virar & from CST to 

Kalyan have been approved only for the purpose of accepting Banker’s guarantee from 1994-95 onwards 

until further instructions. 

2)  The Banker’s guarantee issued by branches of approved Banks beyond Kalyan and Virar can be 

accepted only if the said Banker’s Guarantee is countersigned by the Manager of a Branch of the same bank 

within the Mumbai city limits, categorically endorsing thereon that the said Banker’s Guarantee is binding on 

the endorsing Branch of the Bank within Mumbai limits and is liable to be enforced against the said Branch 

of the Bank in case of default by the bidder / supplier furnishing the Banker’s Guarantee. 

List of approved bank 

 

 
 
 
 
 

A  S.B.I and its subsidiary Banks  D  Schedule Urban Co-op Banks  
1  State Bank Of India.  25 Abhyudaya Co-op Bank Ltd.  
B  Nationalized Banks  26 Bassein Catholic Co-op Bank Ltd.  
1 Bank Of Baroda.  27 Bharat Co-op Bank Ltd.  
2 Bank Of India.  28 Bombay Mercantile Co-op Bank Ltd.  
3 Bank Of Maharashtra.  29 Cosmos Co-op Bank Ltd.  
4 Indian Overseas Bank.  30 BRIHANMUMBAI Co-op Bank Ltd.  
5 Punjab National Bank.   31 JanataSahakari Bank Ltd.  
6 Syndicate Bank.  32 Mumbai District Central Co-op Bank Ltd.  
7 Union Bank Of India.  33 Maharashtra State Co-op Bank Ltd.  
C  Scheduled Commercial Banks  34 New India Co-op Bank Ltd.  
1 Bank Of Madura Ltd.  35 North Canara G.S.B. Co-op Bank Ltd.  
2 Bank Of Rajasthan Ltd.  36 Rupee Co-op Bank Ltd.  
3 Banaras State Bank Ltd.  37 Sangli Urban Co-op Bank Ltd.  
4 Bharat Overseas Bank Ltd  38 Saraswat Co-op Bank Ltd.  
5 Catholic Syrian Bank Ltd.  39 ShamraoVithal Co-op Bank Ltd.  
6 City Union Bank Ltd.  40 Mahanagar Co-op Bank Ltd.  
7 Development Credit Bank.  41 Citizen Bank Ltd.  
8 Dhanalakshmi Bank Ltd.  42 Yes Bank Ltd.  
9 Federal Bank Ltd.  E  Foreign Banks  
10 Indsind Bank Ltd.  43 ABM AMRO (N.Y.) Bank.  
11 I.C.I.C.I Banking Corporation Ltd.  44 American Express Bank Ltd.  
12 Global Trust Bank Ltd.  45 ANZ Grindlays Bank Ltd.  
13 Jammu &Kashmir Bank Ltd.  46 Bank Of America N.T. &S.A.  
14 Karnataka Bank Ltd.  47 Bank Of Tokyo Ltd.  
15 KarurVysya Bank Ltd.  48 Bankindosuez.  
16 Laxmi Vilas Bank Ltd.  49 BanqueNationale de Paris.  
17 Nedugundi Bank Ltd.  50 Barclays bank.  
18 Ratnakar Bank Ltd.  51 City Bank N.A.  
19 Sangli Bank Ltd.  52 Hongkong &Shanghai banking Corporation.  
20 South Indian Bank Ltd.  53 Mitsui Taiyokbe Bank Ltd.  
21 S.B.I Corporation &Int Bank Ltd.  54 Standard Chartered Bank.  
22 Tamilnadu Mercantile Bank Ltd.  55 Cho Hung Bank.  
23 United Western Bank Ltd.    

24 Vysya Bank Ltd.    
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FORM OF TENDER  
 
 

To,  
The Municipal Commissioner for BRIHANMUMBAI  
Sir,  
I/ We have read and examined the following documents relating to the construction of 
_____________________________________________________  
____________________________________________________________________  
____________________________________________________________________  
i. Notice inviting tender.  

ii. Directions to tenderers (General and special)  

iii. General condition of contract for Civil Works of the Brihanmumbai Municipal Corporation as amended up to 
date.  

iv. Relevant drawings  

v. Specifications.  

vi. Special directions  

vii. Annexure A and B.  

viii. Bill of Quantities and Rates.  
 
1A. I/We________________________________________________________  
(full name in capital letters, starting with surname), the Proprietor/ Managing Partner/ Managing Director/ Holder of 
the Business, for the establishment / firm / registered company, named herein below, do hereby offer to 
…………………………………………………………………………………………………………………  
……………………………………………………………………………………………….  
…………………………………………..  
……………………………………………………………….………….…………….………  
…………………………………  
Referred to in the specifications and schedule to the accompanying form of con-tract of the rates entered in the 
schedule of rates sent herewith and signed by me/ us” (strike out the portions which are not applicable).  
1B. I/We do here by state and declare that I/We, whose names are given herein below in details with the 
addresses, have not filled in this tender under any other name or under the name of any other establishment /firm 
or otherwise, nor are we in any way related or concerned with the establishment /firm or any other person, who 
have filled in the tender for the aforesaid work.”  
2. I/We hereby tender for the execution of the works referred to in the aforesaid documents, upon the terms and 
conditions, contained or referred to therein and in accordance with the specifications designs, drawings and other 
relevant details in all respects.  
* At the rates entered in the aforesaid Bill of Quantities and Rates.  
3. According to your requirements for payment of Earnest Money amounting to Rs.______________________/-
(Rs. __________________________________________________________ )  
I/We have deposited the amount through online payment gateways with the C.E. of the Corporation not to bear 
interest 
4. I/We hereby request you not to enter into a contract with any other person/s for the execution of the works until 
notice of non/acceptance of this tender has first been communicated to me/us, and in consideration of yours 
agreeing to refrain from so doing I/we agree not to withdraw the offer constituted by this tender before the date of 
communication to me/us of such notice of non/acceptance, which date shall be not later than ten days from the 
date of the decision of the Standing Committee or Education Committee of the Corporation, as maybe required 
under the Mumbai Municipal Corporation Act, not to accept this tender.(Subject to condition 5 below).  
5. I/We also agree to keep this tender open for acceptance for a period of 180 days from the date fixed for opening 
the same and not to make any modifications in its terms and conditions which are not acceptable to the 
Corporation.  
6. I/We agree that the Corporation shall, without prejudice to any other right or remedy, be at liberty to forfeit the 
said earnest money absolutely, if.  
a. I/We fail to keep the tender open as aforesaid.  
b. I/We fail to execute the formal contract or make the contract deposit when called upon to do so.  
c. I/we do not commence the work on or before the date specified by the Engineer in his work order.  
7. I/We hereby further agree to pay all the charges of whatsoever nature in connection with the preparation, 
stamping and execution of the said contract.  
8. I/We further agree that, I/we shall register ourselves as ‘Employer’ with the Bombay Iron and Steel Labour 
Board’ and fulfill all the obligatory provisions of Maharashtra Mathadi, Hamal and other Manual workers 
(Regulation of Employment and Welfare) Act 1969 and the Bombay Iron and Steel unprotected workers Scheme 
1970.  
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9. “I/We………………………………………….…….. have failed in the accompanying tender with full knowledge of 
liabilities and, therefore, we will not raise any objection or dispute in any manner relating to any action, including 
forfeiture of deposit and blacklisting, for giving any information, which is found to be incorrect and against the 
instructions and directions given in this tender.  
10. “I/We further agree and undertake that in the event it is revealed subsequently after the allotment of 
work/contract to me/us, that any information given by me/us in this tender is false or incorrect, I/We shall 
compensate the Brihanmumbai Municipal Corporation for any such losses or inconvenience caused to the 
Corporation in any manner and will not resist any claim for such compensation on any ground whatsoever. I/we 
agree and undertake that I/we shall not claim in such case any amount by way of damages or compensation for 
cancellation of the contract given to me/us or any work assigned to me/us or is with-drawn by the Corporation,”  
Address  
 
 

Yours faithfully,  
………………………………….  
…………………………….……  

Digital Signature of the Tenderer or the Firm  
 

1.……………………………………………….  
2.……………………………………………….  
3.……………………………………………….  
4.…………………………………………………………….  
5.………………………………………………. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Full Name and private residential address of all 
the partners constituting the Firm  

A/c No.  
…. …………………………………………….  

1.……………………………………..  
 

Name of Bank  

2.……………………………………..  
 

…………………………………………………  

3.……………………………………..  
 

Name of Branch  

4……………………………………..  
 

………………………………………………….  

5……………………………………..  
 

Vender No. ……………………………………  
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AGREEMENT FORM 
 
 

 
Tender / Quotation 7200011838      Dated ……………........ 
Standing Committee/Education Committee Resolution No. ……..…………………...... 
. 
CONTRACT FOR THE WORKS……………………………………………......................... 
......................................................................................................................................................................
.............................................................................................................. 
This agreement made this day of ……………………………………. …………………................................. 
Two Thousand ………..………................…Between BMC &…………........................................................ 
………………………………………………………..………………………………inhabitants of Mumbai, 
carrying on business at …………….……………...…..……........................................................................... 
……………………………………………………………………………...……………….................................. 
in Mumbai under the style and name of Messrs ……………………............................................................. 
………………………………….……………………………………………………………………………………... 
(Hereinafter called “the contractor of the one part and Shri. …………………………………………………... 
……………………………………………………………………………….………………................................... 
The Dy. Municipal Commissioner (S.E.) (hereinafter called “the commissioner” in which expression are 

included unless the inclusion is inconsistent with the context, or meaning thereof, his successor or 

successors for the time being holding the office of the Dy. Municipal Commissioner (S.E.) of the second 

part and the BRIHANMUMBAI MUNICIPAL CORPORATION (hereinafter called “the Corporation”) of the 

third part, WHEREAS the contractor has tendered for the construction, completion and maintenance of 

the works described above and his tender has been accepted by the Commissioner (with the approval 

of the Standing Committee/Education Committee of the Corporation NOW THIS AGREEMENT 

WITNESSETH as follows:- 

1) In this agreement words and expressions shall have the same meanings as are Respectively 

assigned to them in the General Conditions of Contract for works herein after referred to:- 

2) The following documents shall be deemed to form and be read and constructed as a part of this 

agreement viz. 

 a) The letter of Acceptance 

 b) The Bid: 

 c) Addendum to Bid; if any 

 d) Tender Document 

 e) The Bill of Quantities: 

 f) The Specification: 

 g) Detailed Engineering Drawings 

 h) Standard General Conditions of Contracts (GCC) 

 i) All correspondence documents between bidder and BMC 

3) In consideration of the payments to be made by the Commissioner to the contractor as hereinafter 

mentioned the contractor hereby covenants with the Commissioner to construct, complete and maintain 

the works in conformity in all respects with the provision of the contract. 
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4) The Commissioner hereby covenants to pay to the Contractor in consideration of the construction, 

completion and maintenance of the works the contract sum at times and in the manner prescribed by 

the contract. 

IN WITNESS WHEREOF the parties hereto have caused their respective common seals to be here into 
affixed (or have hereunto set their respective hands and seals) the day and year above written. 
 
                                                                                         Signed, Sealed and delivered by the contractors                    
                                                                                                    Trading under the name & Style of 
In the presence of  
 
-------------------------------------------------  
Address:-  
              Contractors. 
______________________________ 
 
______________________________ 

 
 
 
 

Executive Engineer (Operations)             Dy. H. E. (Operations)                  Hydraulic Engineer  
 

 
Signed by the Deputy Municipal Commissioner- 
 
In the presence of------------------- 
 
 
 
 
 
  

  Deputy Municipal Commissioner (S.E.) 
 
The Common Seal of the Brihanmumbai Municipal Corporationwas hereunto affixed on the 
__________20 in the presence of two Members of Standing Committee of the Corporation. 
 
(1) _____________________________________ (1) __________________________ 

_______________________________________ 

(2) _____________________________________ (2) __________________________ 

____________________________ __________ 

And in the presence of the Municipal Secretary.  
Municipal Secretary 
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ANNEXURE '' A '' 

Name of work:  Supply of various safety materials for Middle Vaitarna dam in O. C. Division. 
 

1. 

The Engineer for this work: 
H. E. -                          Shri. P. L. Malavade 
Dy.H.E.(Operations) – Shri. P.V.Sheth 
Ex.Eng.(Operations)  - Shri. J.P.Kharade 

 
2.   Estimated cost of Tender:    It is an item rate tender 

 

 

 Earnest Money  Rs.22,000.00 
 

 Time Period 01 Month 
 

 Contract as a whole Period completion 
  

 Part or Groups of items 
  

 i) i)  

 ii) ii)  

 iii) iii)  

 

Percentage to be charged as supervision charges for the work got executed through other means …….percent. 

The “Actual cost of the work” shall mean in the case of percentage rate contracts the actual cost of the work 

executed at the rates as mentioned in the Contract Schedule adjusted by the Contractor's percentage rate and 

cost of extra and excess, but excluding the cost on account of Water Charges and Sewerage Charges if any, 

payable by the contractor and also excluding cost on account of price variation claims as provided in price 

variation clause as amended up to date. 

In case of item rate contracts the actual cost calculated for the work executed at the rates mentioned in the 

contract schedule for different items including cost of excess and extra items of the work excluding the cost of 

water charges and sewerage charges if any, payable by the contractor and excluding cost on account of price 

variation claims as provided in extra excess conditions as amended up to date. 

In case of lump sum contract the cost of the work actually carried out as per break up and programme of the work 

and the schedule of payment included in the contract including cost of any excess and/or extra items, of the work, 

excluding the cost on account of water charges and sewerage charges and also excluding cost on account of price 

variation claims as provided in extra excess conditions as amended up to date. 
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Annexure- B 

PRE-CONTRACT INTEGRITY PACT 

The Bidder commits himself to take all measures necessary to   prevent corrupt practices, unfair means and illegal 

activities during any stage of his bid or during any pre-contract or post-contract stage in order to secure the 

contract or in furtherance to secure it and in particular commits himself to the following: -  

1.  The Bidder will not offer, directly or through intermediaries, any bribe, gift, consideration, reward, favour, any 

material or   immaterial benefit or other advantage, commission, fees, brokerage or inducement to any official of 

the BMC, connected directly or indirectly with the bidding process, or to any person, organization or third party 

related to the contract in exchange for any advantage in the bidding, evaluation, contracting and implementation of 

the Contract.  

2.   The Bidder further undertakes that he has not given, offered or promised to give, directly or indirectly any bribe, 

gift, consideration, reward, favour, any material or immaterial benefit or other advantage, commission, fees, 

brokerage or inducement to any official of the BMC or otherwise in procuring the Contract or forbearing to do or 

having done any act in relation to the obtaining or execution of the Contract or any other Contract with the 

Government for showing or forbearing to show favour or disfavour to any person in relation to the Contract or any 

other Contract with the Government.  

3.   The Bidder will not collude with other parties interested in the contract to impair the transparency, fairness and 

progress of the bidding process, bid evaluation, contracting and implementation of the contract.  

4.   The Bidder will not accept any advantage in exchange for any corrupt practice, unfair means and illegal 

activities.   

5. The Bidder, either while presenting the bid or during pre-contract negotiations or before signing the contract, 

shall disclose any payments he has made, is committed to or intends to make to officials of the BMC or their family 

members, agents, brokers or any other intermediaries in connection with the contract and the details of services 

agreed upon for such payments.    

6. The Bidder shall not use improperly, for purposes of competition or personal gain, or pass on to others, any 

information provided by the BMC as part of the business relationship, regarding plans, technical proposals and 

business details, including information contained in any electronic data carrier. The Bidder also undertakes to 

exercise due and adequate care lest any such information is divulged.  

7.  The Bidder commits to refrain from giving any complaint directly or through any other manner without 

supporting it with full and verifiable facts.  

 8. The Bidder shall not instigate or cause to instigate any third person to commit any of the actions mentioned 

above. 

9. The Bidder and their respective officers, employees, agents and advisers shall observe the highest standard of 

ethics during the Bidding Process. Notwithstanding anything to the contrary contained herein, the Authority may 

reject an Application without being liable in any manner whatsoever to the Applicant if it determines that the  
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Applicant has, directly or indirectly or through an agent, engaged in corrupt practice, fraudulent practice, coercive 

practice, undesirable practice or restrictive practice in the Bidding Process 

      For the purposes of this Clause 9, the following terms shall have the meaning herein after respectively 

assigned to them: 

1. “fraudulent practice” means a misrepresentation or omission of facts or suppression of facts or disclosure 

of incomplete facts, in order to influence the Bidding Process ; 

2. “coercive practice” means impairing or harming or threatening to impair or harm, directly or indirectly, any 

person or property to influence any persons participation or action in the Bidding Process; 

3. “undesirable practice” means (i) establishing contact with any person connected with or employed or 

engaged by the Authority with the objective of canvassing, lobbying or in any manner influencing or 

attempting to influence the Bidding Process; or (ii) having a Conflict of Interest; and 

4. “restrictive practice” means forming a cartel or arriving at any understanding or arrangement among 

Applicants with the objective of restricting or manipulating a full and fair competition in the Bidding 

Process. 

 

Signature of Tenderer/Bidder 
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Annexure- C 

 

                                                                    (On Rs. 500/- Stamp Paper) 

DECLARATION CUM INDEMNITY BOND 

To, 

The Municipal commissioner, 

Brihanmumbai Municipal Corporation. 

                          Sub:  Supply of various safety materials for Middle Vaitarna dam in O. C. 
Division. (Tender ID : 2025_MCGM_1204933_1) 

 
I, Shri. /Smt._____________________,an Indian inhabitant , residing at  do hereby solemnly affirm, state and 

declare, indemnify and undertake as under: 
OR 

We m/s.                              , a proprietary firm of shri.                                      Having its office at                              , 

do hereby solemnly affirm, state and declare, indemnify and undertake as under: 

OR 

We m/s. a partnership firm duly signed registered under the Indian partnership act 1932 having their registered 

office at                                        do hereby solemnly affirm, state and declare, indemnify and undertake as under: 

OR 

We m/s.                                          , a company incorporated under the provision of the companies act 1956 and 

having its registered office at                                       , do hereby solemnly affirm, state and declare, indemnify and 

undertake as under: 

OR 

        We m/s.                                     ,a joint venture  / consortium of m/s.                                and m/s.                  

duly registered under the Indian partnership act 1932 ,having their registered office at                                            

do hereby solemnly affirm, state and declare, indemnify and undertake as under: 

         I /We say that as per approval of standing committee resolution No.                    dated                       , I / We 

have been awarded the work of                 ( hereafter referred as the “contract work “) for the period of                     

( months / years) ( including /excluding monsoon), contract cost amounting to Rs.                   /- (Rupees           

only) (including / excluding GST ).Over and above the completion of contract period of ( months / years) ( including 

/excluding monsoon),  

          I /We say that I / We have , entered the contract agreement with the Brihanmumbai  Municipal Corporation 

(BMC) duly executed on                  and for the aforesaid contract work ,I /We have paid the security deposit of Rs.         

/- (Rupees             only) at the rate of     % of the total contract cost , by way of cash vide receipt no.      dated        / 

bank guarantee having no.          dated / Demand draft no.             dated          for due and faithful compliance of 

the terms and conditions of the tender document / contract agreement of the said contract work. 
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          I /We say that ,BMC has also withheld the retention money from the R.A. Bills at the rate of     % of the 

individual R.A. Bill, as security for due and faithful compliance of the terms and condition of the tender document / 

contract agreement of the said contract work. 

              I /We say that, I / We am/ are aware about the circular issued by the state government of Maharashtra 

under no. 1010/ 100/2020/ 12 dated 29.07.2020 in order to overcome the crises of covid-19 pandemic.  

  I /We say that, I / We am/ are also aware about the latest circular under no. CA(Finance)/ project/ 21 dated 

07.08.2020 issued by BMC , in lieu of the aforesaid circular of state government and in order to help / exempt/ 

refund the contractors, the contract security deposit / retention money is restricted to 2% of the total contract cost , 

for completing the ongoing BMC , works, within the prescribed time limit. 

  I/We Say that, I/We have gone through the aforesaid circular with Annexures therein issued by BMC and 

I/We agree to the reduction in Contract Deposit amount Retention Money Deposit, at offset rate as per working in 

the aforesaid circular of BMC. 

 I/We said that, due to said reduction in Contract Deposit amount/Retention Money, I/We got the financial 

benefits and hence, hereby agree to give BMC, the offset in contract rate (________) as accepted by BMC while 

allotting contract work to Me/Us. 

 I/We hereby authorize BMC to reduce the contract rate (_______) from ___________ to ____________ 

and further agree to give  the said offset, even if any changes in the tax structure. 

 

 I/We say and undertake that, in future if any saving incurred in contract period /contract sum then as per 

said circular  and I/We  am/are ready to  give consent recover the entire/balance off set amount from my Final bill 

or my final dues pending with BMC. 

 I/We hereby submit my/our Undertaking-Cum-Indemnity bond, to abide by the said circular and Annexures 

therein issued under no. CA(Finance)/Project/21 dated 07.09.2020. 

 I/We am/are aware that the suspension or revocation or termination of this contract Agreement, for any 

reason whatsoever shall no prejudice or affect any claim or demand whatsoever of the municipal commissioner or 

any authority of the BMC here under , nor shall I/We be entitled in the event of the suspension or revocation of this 

contract agreement to any refund of any payment whatsoever made by me / us hereunder. 

  I/ We hereby declare and indemnify save and harmless the BMC , its officers, servants, and agents and 

the municipal commissioner from and against all actions, acts, costs, suits, claims, damages, demands, of any 

nature and kind whatsoever , which may be instituted claimed or made against the BMC, its officers, servants and 

agents and the municipal Commissioner by any person or persons, any third party or legal entity by reasons of the 

BMC and/or the Municipal Commissioner having reduced the Contract Deposit amount/Retention Money deposit 

and I/We reduced the contract rate (____________) from _________ to ____________. 
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 I/We say that, this Undertaking-cum-Indemnity Bond are and shall be deemed to form part of the Contract 

Agreement dated _________ and shall be read and constructed to be part of the Contract Agreement __________ 

and violations of any of the terms and condition of the aforesaid Undertaking-cum-Indemnity Bond will be treated 

as breach of the Contract Agreement dated _________ and will be dealt accordingly. 

 I/We say and undertake that I/We shall be liable to civil as well as criminal prosecution in the event 

information submitted by me/us are found to be fake/false and/or incorrect and in such case not only the security 

Deposit/Retention Money paid by me/ us shall be forfeited by BMC, but BMC shall also be entitled to initiate 

appropriate legal/penal action against me/us. 

 I/We say that the Undertaking-cum-indemnity bond is binding on me/us my/our legal heirs/executors, 

administrators, successors and assigns. 

 I/We hereby undertake that the copy of the Aadhar card and/or Pan Card/Registration Certificate 

submitted toward my/our identification belongs to me/us. 

 I/We state on solemn affirmation that whatever stated herein above is true to my/our own knowledge and 

I/We believe the same to be true. 

 

 

Place :- 

Date :- 

 

 

  

 

 

Signature of Tenderer/Bidder 
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BANKERS GURANTEE IN LIEU OF CONTRACT DEPOSIT 

THIS INDENTURE made this ______________day of __________   BETWEEN 

THE ___________________BANK incorporated under the English/Indian Companies Acts and carrying on 
business in Mumbai (hereinafter referred to as 'the bank' which expression shall be deemed to include its 
successors and assigns)of the first part  __________________________________________ 
_________________________________ inhabitants carrying on business at 
_______________________________ in Mumbai under the style and name of Messer’s 
__________________(hereinafter referred to as 'the consultant') of the second part Shri. 
_______________________________________ 

 THE MUNICIPAL COMMISSIONER FOR BRIHANMUMBAI (hereinafter  referred to as 'the commissioner' which 

expression shall be deemed, also to include his successor or successors for the time being in the said office of 

Municipal Commissioner ) of the third part and THE BRIHANMUMBAI MUNICIPAL CORPORATION (hereinafter  

referred to as 'the Corporation') of the fourth part WHEREAS the consultants have submitted to the Commissioner 

tender for the execution of the work of 

''_________________________________________________________and the terms of such tender /contract 

require that the consultants shall deposit with the Commissioner as/contract deposit/ earnest money and /or the 

security a sum of Rs.______________(Rupees __________________)AND WHEREAS if and when any such 

tender is accepted by the Commissioner, the contract to be entered into in furtherance thereof by the consultants 

will provide that such deposit shall remain with and be appropriated by the Commissioner towards the Security -

deposit to be taken under the contract and be redeemable by the consultants, if they shall duly and faithfully carry 

out the terms and provisions of such contract and shall duly satisfy all claims properly chargeable against them 

there under AND WHEREAS the consultants are constituents of the Bank and in order to facilitate the keeping of 

the accounts of the consultants, the Bank with the consent and concurrence of the consultants has requested the 

Commissioner  to accept the undertaking of the Bank hereinafter contained, in place of the contractors depositing 

with the Commissioner the said sum as earnest money and /or security as aforesaid AND WHEREAS accordingly 

the Commissioner has agreed to accept such undertaking NOW THIS AGRREMENT WITHNESSES that in 

consideration of the premises, the Bank at the request of the consultants ( hereby testified ) UNDERTAKES WITH 

the commissioner to pay to the commissioner upon demand in writing , whenever required by him , from time to 

time , so to do ,a sum not exceeding in the whole Rs._____________(Rupees___________________)under the 

terms of the said tender and /or the contract .The B.G. Is valid up to _________”Notwithstanding anything what 

has been stated above, our liability under the above guarantee is restricted to Rs.___________only and guarantee 

shall remain in force up to ____________ unless the demand or claim under this guarantee is made on us in 

writing on or before __________all your right under the above guarantee shall be forfeited and we shall be 

released from all liabilities under the guarantee thereafter” 

IN WITNESS WHEREOF 

WITNESS(1)   _________________ 

Name and      _________________ 

address         _________________ 

 WITNESS(2)__________________ 
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Name and   __________________      the duly constituted Attorney Manager 

address _____________________ 

 the Bank and the said Messer’s  ___________________________________ 

  _______________________________________ (Name of the Bank) 

WITNESS(1)_________________ 

Name and    _________________ 

address       _________________ 

WITNESS(2)_________________ 

Name and ___________________       

For Messer’s  ____________________       

address ____________________ 

 have here into set their respective hands the day and year first above written. 

 The amount shall be inserted by the Guarantor, representing the Contract Deposit in Indian Rupees. 
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Annexure- D  

Rate Analysis 

Item Description 

 

Sr. No. Description of rate analysis 

parameters 

Unit Quantity Rate Amount 

 Basic Material (Rate should be 

inclusive of all taxes) 
    

2 Machinery Hire Charges     

3 Labour Type     

4 Total of all components     

5 Overhead & Profit 15% on 4     

6 Total Rate (4+5)     

7 Per unit rate     

 

 

Sign & Seal of the Tenderer 
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Annexure E 

Irrevocable Undertaking 

(On Rs. 500/- Stamp Paper to be submitted by lowest bidder after opening of C packet) 

Sub: Supply of various safety materials for Middle Vaitarna dam in O. C. Division. 
(Tender ID : 2025_MCGM_1204933_1) 

I Shri/Smt…………………………………………aged, ……….years Indian Inhabitant, Proprietor/ Partner / 

Director of M/s ………………………….resident at ………………………………………………………….. 

……………………………………. do hereby give Irrevocable undertaking as under: 

 I say & undertake that as specified in section 171 of CGST Act, 2017, any reduction in rate of tax 

on supply of goods or services or the benefit of input tax credit shall be mandatorily passed on to 

BMC by way of commensurate reduction in prices. 

 I further say and undertake that I understand that in case the same is not passed on and is 

discovered at any later stage , BMC shall be at liberty to initiate legal action against me for its 

recovery including, but not limited to, an appeal to the Screening Committee of the GST counsel. 

 I say that above said Irrevocable Undertaking is binding upon me/my partners/company /other 

Directors of the company and also upon my / our legal heirs, assignee, Executor, administrator 

etc. 

 If I fail to compliance with the provisions of GST Act, I shall be liable for penalty / punishment or 

both as per the provisions of GST act. 

Whatever has been stated here in above is true & correct to my own knowledge and belief. 

 

        Solemnly affirmed at                                                                                     DEPONANT 

This day of                                                                                                        BEFORE ME 

Interpreted Explained and Identified by me 
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Special Annexure’ A’ 

Tax  
 

The tenderer shall quote inclusive of all taxes other than GST (Excluding GST), Levies, Duties, 

Cess etc as applicable at the time of bid submission. GST as applicable shall be paid separately on 

submission of bills/invoice. 

Input Tax Credit of GST as available with the bidder will not be claim separately by BMC. 

However, while quoting the rates benefit of Input Tax Credit or Exemption shall be passed on to the BMC 

by way of equivalent reduction in quoted price. 

 “As per CA/Finance/Project/City/17 dtd06.09.2017 “Chapter XXI-Miscellaneous section 171(1) of 

GST Act, 2017 governs the ‘Anti Profiting Measure’ (AMP). As per the provision of this section, ‘Any 

reduction in rate of tax on any supply of goods or services or the benefit of input tax credit shall be passed 

on to the recipient by way of commensurate reduction in process.’ 

Accordingly, the contractor should pass on the complete benefit accruing to him on account of 

reduced tax rate or additional input tax credit, to BMC. 

  Further, all the provisions of GST Act will be applicable to the Tender” 
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PROFORMAS: 

PROFORMA- I 
 

    The list of similar works as stated in para ‘A’ of Post qualification during last five years– 
 
 

PROFORMA- I 

Sr. No. Name of the Project Name of the employer 
Stipulated date of 

completion 

Actual date of 

completion 

1 2 3 4 5 

     

     

     

     

     

 
NOTE:    
Scanned Attested copies of completion/performance certificates from the Engineer-in-Charge for each work should 
be annexed in the support of information furnished in the above proforma.    
Works shall be grouped financial year-wise. 
 

PROFORMA- II 
 

      Yearly turnover of Works during the last five years. 
  

PROFORMA- II   

Sr. No. Financial year 
Annual Turnover of Civil 

Engineering Works 

Updated value to 

current year 
Average of last 5years 

1 
    

2 
   

3 
   

4 
   

5 
   

            Total 
  

 
NOTE: The above figures shall tally with the audited balance sheets uploaded by the tenderers duly certified by 
Chartered Accountant. 
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PROFORMA- III 
 

  At least similar work, as stated in para ‘A’ of Post qualification, 

 

PROFORMA- III 

Name of the 

Project 

Name of the 

Employer 
Cost of the 

Project 

Date of issue of 

work Order 

Stipulated Date of 

Completion 
Actual Date of 

Completion 

Actual cost of 

work done 

1 2 3 4 5 6 7 

       

       

       

       

       

Note:  Scanned Attested copies of completion/performance certificates from the Engineer-in-charge for each work 
should be annexed in support of information furnished in the above proforma. 

 
 

Proforma IV 
PERSONNEL:  

PROFORMA- IV 

Sr. No. Post Name Qualification Work Experience 

  (Prime Candidate/ Alternate)  No. of Years 

1 Project Manager    

2 Quality Control Engineer    

3 Site Engineer    

4 
Site Supervisor    

NOTE:  Scanned Attested copies of qualification certificates and details of work experience shall be submitted 
/uploaded. 
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MACHINERY: (for special work only) (Not Applicable) 

PROFORMA- V/A 

Sr. No. Equipment Number Owned/Leased/Assured access 

1 2 3 4 

 

PROFORMA- V/B 

Sr. No. Equipment Number Owned/Leased/Assured access 

1 2 3 4 

 
Note: The tenderer(s) shall furnish/upload the requisite Scanned Attested documents of ownership/leased of 
machineries. The undertaking from the suppliers will not be accepted. 

 
 
 

PROFORMA - VI / A 
 
 

 Details of Existing Commitments and ongoing works – 
 

PROFORMA - VI / A 

Description of 
work 

Place 
 

Contract No. &Date 
Name & 

Addresses of 
employer 

Value of 
Contract in 

Rs. 

Scheduled date 
of completion 

Value of work 
remaining to be 

completed 

1 2 3 4 5 6 7 

       

       

       

       

       

 
Note: Scanned Attested copies of completion/performance certificates from the Engineer-in-Charge for each work 
should be annexed in the support of information furnished in the above proforma. 
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PROFORMA - VI / B 
 
 
 

Details of works for which bids are already uploaded – 
 
 

PROFORMA - VI / B 

Description of 
work 

 
Place Name &Addresses 

of employee 
Value of Contract in 

Rs. Time Period 
Date on which 

decision is 
expected 

1 2 3 4 5 6 

      

      

 
Note: Scanned Attested copies of certificates from the Engineer-in-charge for each work shall be annexed. 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



152 
 

PROFORMA FOR THE UNDERTAKING TO 

BE SUBMITTED BY THE QUOTIONER ON Rs.500/- STAMP PAPER 

(As per circular no. DMC/CPD/OD/15 dt. 06.05.2013) 

To,  
The Municipal Commissioner, 
For the Brihanmumbai Municipal Corporation 

 
 

Name of the Work : Supply of various safety materials for Middle Vaitarna dam in O. C. Division. 

(Tender ID : 2025_MCGM_1204933_1) 

 

“I/We..............................................................................................................  

(full name in capital letters, starting with surname), the Proprietor /Managing partner/Managing 

Director/Holder of the Business/Manufacturer/Authorized Dealer, for the establishment/firm/registered 

company, named herein below, do hereby, state and declare that I/We 

…………………………………………………………. whose names are given herein below in details with 

the addresses have not filled in this tender under any other name or under the name of any other 

establishment / firm or otherwise, nor are we in any way related or concerned with any establishment / 

firm or any other person, who have filled in the tender for the aforesaid work”.    

“I/We do hereby further undertake that, we have offered the best prices for the subject 

supply/work as per the present market rates. Further, we do hereby undertake and commit that we 

have not offered/supplied the subject product /similar product / systems or sub systems in the 

past one year in the Maharashtra state for quantity variation up to -50% or +10% at a price lower 

than that offered in the present bid to any other outside agencies including Govt./Semi Govt. 

Agencies and within B.M.C. also. Further, we have filled in the accompanying tender with full 

knowledge of the above liabilities and therefore we will not raise any objection or dispute in any manner 

relating to any action including forfeiture of deposit and blacklisting, for giving any information which is 

found to be incorrect and against the instructions and directions given in this behalf in this tender. 

 I/We further agree and undertake that in the event it is revealed subsequently after the allotment 

of work/contract to me/us, that any information given by me/us in this tender is false or incorrect, I/We 

shall compensate the Brihanmumbai Municipal Corporation for any such losses or inconvenience 

caused to the Corporation in any manner and will not resist any claim for such compensation on any 

ground whatsoever. I/We agree and undertake that I/We shall not claim in such case any amount by 

way of damages or compensation for cancellation of the contract given to me/us or any work assigned 

to me/us or is withdrawn by the corporation.” 

 However, in case of price difference, if it is a result of differential tax structures, different Dollar 

value of Rupee, differential logistic of transport etc. Considering this aspect, before invoking the penalty, 

blacklisting, I/we will be given a reasonable opportunity of being heard by representing our, case as to 

why such price variation/differential has been arisen. 

 In case if the explanation submitted by me/us is unsatisfactory then action including forfeiture of 

deposit & blacklisting may be taken against me/us. 

 

Tenderer’s Full name, signature and 

Address with rubber stamp 

  

 

Note : This affidavit should be given on Rs. 500/- stamp paper duly notarized by Notary with red seal 
and registration number. 
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UNDERTAKING FOR SITE VISIT  

(On Rs. 500/- Stamp Paper to be submitted in Packet ‘A’) 

Sub: - Supply of various safety materials for Middle Vaitarna dam in O. C. Division. 

(Tender ID : 2025_MCGM_1204933_1) 

 I_____________________ Proprietor / Partners/ Directors having my/ our office 

address___________________________________________________________________________

___________________________________________________________________________ 

 do hereby state & undertake as follows. 

I, say that I have submitted my tender for the work of 

_________________________________________________________________________________

_____________________________________________________________________having bid 

invitation No._________________for the Brihanmumbai Municipal Corporation 

 I affirm that, I have inspected the site of work before the submission of tender on date 

_____________& reckoned all probable difficulties as could be reasonably foreseen by us as 

experienced contractors. This is in pursuance of the relevant provision in this behalf in the conditions 

of contract which shall be binding on us. 

Place: 

 

Dated:       Proprietor/Partners/Directors/POA Holder  
        (Seal of Firm/Co.) 

 

 

 

Identified by me,       BEFORE ME 
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ON THEIR LETTER HEAD 

   

Date: ______________ 

To, 

The Municipal Commissioner, 

Brihanmumbai Municipal Corporation, 

Mumbai. 

 

Subject: -  Supply of various safety materials for Middle Vaitarna dam in O. C. Division. 

(Tender ID: 2025_MCGM_1204933_1) 
 
  
  Sir,  

         We, the undersigned hereby undertake that – 

  The work will be strictly carried out as per BMC’s specification & requirements. 

   

 

                                                                                        Yours faithfully, 

 

                                                                                              Digital Signature & Rubber Stamp. 
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SECTION  - 16 
 

CIRCULARS 
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