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BRIHANMUMBAI MUNICIPAL CORPORATION
Hydraulic Engineer’s Department     

                           Dy.HE/M&E/MIIIA/478/ PP Dt.30.04.20262   08.01.20

                             Bid No. 2026_MCGM_1300005                    

e-TENDER NOTICE

Sub : Enhancement  of  electrical  safety  measures  and  illumination  system  including  LT  cable

replacement with associated electrical works at Chlorine Plant M-IIIA, Panjrapur.

  The  Brihanmumbai  Municipal  Corporation  (BMC)  invites  e-tender  on  percentage basis  to

appoint  Contractor  for  the  aforementioned  work  from  contractors  of  reputed,  multidisciplinary

engineering  organizations  i.e.  eminent  firm,  Proprietary  /  Partnership  Firms  /  Private  Limited

Companies  /  Public  Limited Companies  /  Companies registered under the  Indian companies act

2013, the contractors registered with the Brihanmumbai Municipal Corporation (BMC) in Class ‘  B  ’  

as per new registration in Either Mechanical or Electrical category and from the contractors /

firms equivalent and superior classes registered in Central or State Government / Semi Govt.

Organization / Central or State Public Sector Undertakings will be allowed subject to condition

that, the contractors who are not registered with BMC will have to apply for registering their firm

within three months time period from the award of contract, otherwise their Bid Security i.e. E.M.D.

(Earnest Money Deposit) will be forfeited / recovered and an amount equal to Registration Fee of

respective class will be recovered as penalty.

Bidding Process will comprise of THREE stages.

The application form can be downloaded from e-procurement system of Government of

Maharashtra (Mahatenders) (http://mahatenders.gov.in). The applicants not registered with BMC are

mandated to get registered (Vendor Registration) with BMC for e-tendering process & obtain login

credentials to participate in the online bidding process.

To download the application form, for those applicants not having vendor registration, need

to apply first for vendor registration at the office of Account Officer (FAR), 3rd floor, Municipal

Headquarter.

For e-Tendering registration, enrollment for digital signature certificates and user manual, please

refer to respective links provided in ‘Tenders’ tab. Vendors can get digital signature from any one of

the Certifying Authorities (CA's) licensed by controller of certifying authorities namely, Safes crypt,

IDRBT, National informatics center, TCS, USTOMS, MTNL, GNFC and e- Mudhra,CA.Bidder

should note that, while submitting duly filled tender document through  https://mahatenders.gov.in,

bidder needs to pay the Tender fee of Rs.3,993/- + 18 % GST through payment gateways of GoM on

URL http://mahatenders.gov.in as  per Circular No.  CA/FRG/15 dt. 20.03.2026.

Name and location of work Contract period Estimated Cost of Project

Enhancement of electrical safety measures and
illumination  system  including  LT  cable
replacement  with  associated  electrical  works
at Chlorine Plant M-IIIA, Panjrapur.

03 Months
(Including
Monsoon)

Rs. 17,85,636.00

 (Percentage base Tender)

While  submitting  duly  filled  tender  document  through  https://mahatenders.gov.in,  bidder
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needs to pay total EMD amounting of Rs.17,860/-through payment gateways of GoM on URL http://

mahatenders.gov.in.  The  bidder  shall  upload  scan copy of  online  paid  EMD along with the bid

submission in packet ‘A’. The Bid shall be summarily rejected if it is not accompanied by the Earnest

Money  Deposit  as  mentioned  above.  The  tender  is  available  on  tendering  website

https://mahatenders.gov.in. as mentioned in the Header Data of the tender.

The Applicant has to prepare & submit Tender Documents Online on or before last date of

submission as mentioned in tender notice.

 The Applicant should upload the documents in readable form, He should take trial of

uploads by taking printout. The unreadable documents shall be treated as null & void. The remaining

documents shall be evaluated. The decision of opening Authority regarding this will be binding to all

applicants.

 The Municipal Commissioner reserves the right to reject all or any of the e- tender(s)

without assigning any reasons at any stage.

 This tender document is not transferable.

Packet A, B & C shall be opened on dates as mentioned in header data. All the responsive

and eligible bidders if they so wish can be present at the time of opening of bids, in the office of

Dy.Hydraulic  Engineer  (M&E)  M-3A,  Pise  Panjrapur.  The  Packet  C  shall  be  opened  if  bids

submission in Packet A & B satisfies/includes all the requirements and same are found acceptable to

the Authority.

The Municipal Commissioner reserves the right to reject all or any of the e- tender(s) without

assigning any reasons at any stage.

The dates and time for submission and opening the bids are as shown in the Header Data. If

there  are  any  changes  in  the  dates  the  same  will  be  displayed  on  the  BMC  Portal.

(http://portal.mcgm.gov.in) as well as mahatenders.gov.in. The Applicants interested for the above

referred works may contact the

Dy.Hydraulic  Engineer  (M&E)  M-3 A,  Pise  Panjrapur  at  the  following  address  on  any
working day during office hours.

Office of : Dy.Hydraulic Engineer(M&E)M-III A, P.P.
                              Administrative Building, 2nd Floor,

                           Panjrapur Water Treatment Plant,
                              Post: Vadpa, Taluka: Bhiwandi,
                              District: Thane. PIN -421302.

                 E-mail ID:- dyhe3appc.he@mcgm.gov.in
The  applicants  may  wish  to  visit  the  site  under  reference  located  at  Panjrapur  Water

Treatment Plant, Post: Vadpa, Taluka: Bhiwandi, District: Thane. PIN -421302 and can collect the

information of the present status from the department who has invited the bids. The BMC reserves

the rights to accept any of the application or reject any or all the application received for above

works,  without assigning any reasons thereof. The information regarding above subject matter is

available on e-Tendering website https://mahatenders.gov.in.

Tenderers are requested to submit and upload the tenders in time on or before the stipulated

day so as to avoid rush at the closing hours. BMC will not be responsible for poor connectivity of
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network / internet services / connectivity of servers / snag in system / breakdown of network / or any

other interruptions. If any online information uploaded but not received by Bid creator (BMC) within

stipulated time limit, BMC will not be held responsible at any cost and such bids cannot be validated.

Any online intimation / information asked to be submitted by Bidders /Contractors or sent to bidders/

Contractors, if not receiving or bounced back at the receiving end due to any problem in the server or

connectivity, BMC will not be held responsible.

Bidders are also advised to refer “Bidders Manual Kit” available at

https://mahatenders.gov.in/nicgep/app?page=BiddersManualKit&service  =page for further details

about the e-tendering process.

For  any  help,  in  the  e-Tendering  process,  can  be  availed  by  dialling  help-desk  number  022-

22046934/22837339 from 11.30 AM to 5.00 PM on all working days. Email:  support-

eproc@nic.in

SPECIAL NOTE: TENDERERS ARE REQUESTED TO GO THROUGH THE e- TENDER

GUIDELINES  ON  NIC PORTAL (https://mahatenders.gov.in).  For registration, enrollment for

digital signature certificate & user manual, please refer to respective links provided in e-tendering

tab. The vendors can get digital signature from any one of the Certifying Authorities (CA’s) licensed

by  the  Controller of  Certifying  Authorities  namely  Safes  crypt,  IDRBT,   National  Informatics

Centre, TCS, Customs, MTNL, 

 GNFC and e-Mudhra                                                                                                                              

                                

    

                                                                      sd/-

 Dy.H.E.(M&E)M-III A, 

                                                                     Pise Panjrapur
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Header Data

Tender ID 2026_MCGM_1300005

Name of Organization Brihanmumbai Municipal Corporation

Subject Enhancement of electrical safety measures and illumination

system  including  LT  cable  replacement  with  associated

electrical works at Chlorine Plant M-IIIA, Panjrapur.

Tender Fee Rs.3,993/- + 9% SGST + 9% CGST

Cost of E-Tender (Estimated Cost) Rs.17,85,636.00

Bid Security Deposit / EMD
Rs.17,860/- through payment  gateways of  GoM on URL

http://mahatenders.gov.in.

Date of issue and sale of tender 08.05.2026 from 11:00 Hrs

Last date & time for sale of tender 18.05.2026 up to 16:00 Hrs

Receipt  of  Bid  Security  Deposit  &

Submission of Packet A, B & Packet C

(Online)

18.05.2026 up to 16:00 Hrs

Pre-Bid Meeting(HE office, Worli) Not Applicable

Opening of Packet A 19.05.2026 after 16:01 Hrs

Opening of Packet B 19.05.2026 after 16:30 Hrs.

Opening of Packet C 26.05.2026 after 15:00 Hrs.

Website https://mahatenders.gov.in

Address for communication

Office of the Dy.H.E.(M&E) M-3A, P.P.,

Administrative  Building,  2nd Floor,  Panjrapur  Water

Treatment  Plant,  Post:  Vadpa,  Taluka:  Bhiwandi,  District:

Thane.   PIN -421302.

E-mail ID:- dyhe3appc.he@mcgm.gov.in

This tender document is not transferable.
The BMC reserves the rights to accept any of the application or reject any or all the application
received for above subject without assigning any reason thereof.

                                                                                 
                                                                                     

                                                                                  sd/-
                                                                                                     Dy.H E (M&E)M-III A PP
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ELIGIBILITY CRITERIA

1. For Regular, Routine and Maintenance Work

1.1 Technical Capacity:

1.1.1 The tenderer shall have satisfactorily executed the work of similar nature in BMC /Semi

Govt. /Govt. & Public Sector Organizations during last seven (7) years ending last day of

month  previous  to  the  one  in  which  bids  are  invited  as  a  prime  Contractor  (or  as  a

nominated sub-Contractor, where the subcontract had involved similar nature of work as

described  in  the  scope  of  works  in  this  bid document,  provided further  that  all  other

qualification criteria are satisfied).

a) Three similar completed works each of value not less than the value equal to

Rs.5,35,690.80 or equivalent to Indian Rupees for work carried out elsewhere.

  OR

b) Two similar completed works  each of  value  not  less  than the  value  equal  to

Rs.6,24,972.60 or equivalent to Indian Rupees for work carried out elsewhere.

 OR

c) One  completed  work  of  value  equal  and  or  not  less  than  Rs.8,92,818.00 or

equivalent to Indian Rupees for work carried out elsewhere.

The value of completed works shall be brought to current costing level by enhancing

the actual value of work at compound rate of 10 % per annum; calculated from the

date of completion to last date of receipt of applications for tenders.

*In  case  of  ongoing  works  to  be  considered,  the  bidder  must  have  received

payment bills of 80% of the contract sum for the work/works executed last day

of month previous to the one in which bids are invited.

1.1.2 Bidder shall have valid PWD electrical license issued by Govt. Of  Maharashtra, failing to

which the bidder will be rejected out rightly.

1.1.3 The bidder shall have personnel having Electrical supervisory license on their payroll. The

supportive documents shall be uploaded in Packet B, failing to which the bidder will be

rejected out rightly.

1.1.4 Tenderer failing to fulfill the above eligibility criteria shall treat as NON- Responsive.

1.2 Financial capacity

Achieved average annual financial turnover as certified by ‘Chartered Accountant’ equal to  Rs.

5,35,690.80 in last three (3) financial years immediately preceding the Financial Year in which

bids are invited. The UDIN no. shall be mentioned compulsorily on the CA letter.

a) To ascertain this, tenderer(s) shall furnish /upload the financial statement (Audited
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balance sheet) duly certified by Chartered Accountant.

b) The turnover can be enhanced by 10% every year to bring the present level.

1.3 Similar Experience:

For assessing the technical capacity of Regular, Routine and Maintenance works; Similar work

shall  mean,  the  completed  or  ongoing works  of  “SITC/Repairing of  illumination  system” in

Brihanmumbai Municipal Corporation, (BMC) /Semi Govt. /Govt. / Public Sector Organizations.

(Performance Certificate from user shall be uploaded)

2 For Original and New construction work

2.1 Technical Capacity (Project Experience)

The tenderer(s) in their own name should have satisfactorily executed the work of similar nature

Brihanmumbai Municipal Corporation, (BMC)/Semi Govt. /Govt. & Public Sector Organizations

during last seven (7) years ending last day of month previous to the one in which bids are invited

as a prime Contractor (or as a  nominated sub-Contractor,  where the subcontract  had involved

similar nature of work as described in the scope of works in this bid document, provided further

that all other qualification criteria are satisfied)

a) Three similar completed works or currently executing three works of similar nature each

costing  of estimated cost.*

 OR

b) Two  similar  completed  works or currently executing two works of similar  nature  each

costing  of estimated cost.*

 OR

c) One completed work or currently executing one work of similar nature of  aggregate   of

estimated cost.*

The value of executed works shall be brought to current costing level by enhancing the actual

value of work at compound rate of 10 % per annum; calculated from the date of completion to last

date of receipt of applications for tenders.

*In case of ongoing works to be considered, the bidder must have received payment bills of 80%

of the contract sum for the work/works executed last day of month previous to the one in which

bids are invited.

2.2 Financial Capacity

Achieved a average annual financial turnover as certified by ‘Chartered Accountant’ (in all classes

of civil engineering construction works only) equal to  of the estimated cost of work in last three

(3) financial years immediately preceding the  Financial Year in which bids are invited.

  To ascertain this, tenderer(s) shall furnish /upload the financial statement   (Audited balance
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sheet) duly certified by Chartered Accountant.

 The turnover can be enhanced by 10% every year to bring the present level.

2.3 Similar work experience:

C) Bid Capacity: (Not Applicable for this tender)

The bid capacity of the prospective bidders will be calculated as under:

      Assessed Available Bid Capacity = (A* N* 2 - B)

Where, A = Maximum value of Civil Engineering works executed in any one year (year means

Financial year) during the last five years (updated to the price level of the Financial year in which

bids are received at a rate of 10% per year) taking into account the completed as well as works in

progress.

N = Number of years prescribed for completion of the Project/Works, including monsoon period,

for which these bids are being invited. (E.g. 7 months = 7/12 year) For every intervening monsoon

0.33 shall be added to N.

B = Value of existing commitments (only allotted works) on the last date of submission of bids as

per bidding document and on-going works to be completed during the period of completion of the

Project/Works for which these bids are being invited.

Note: The statement showing the value of existing commitments and on-going works as well as the

stipulated period of completion remaining for each of the works listed should be attached along with

certificates duly signed by the Engineer-in Charge, not below the rank of an Executive Engineer or

equivalent.

Even though the bidders meet the above qualifying criteria, they are subject to be disqualified

if  they have:-made misleading or  false representation in the forms,  statements  and attachments

submitted in proof of the qualification requirements; and/or-Record for poor performance such as

abandoning  the  works,  not  properly  completing  the  contract,  inordinate  delays  in  completion,

litigation history, or financial failures etc.
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DISCLAIMER

The information contained in this e-tender document  or  provided to  Applicant(s),  whether

verbally or in documentary or  any other  form,  by or  on behalf  of  the Brihanmumbai Municipal

Corporation (BMC), hereafter also referred as “The Authority“, or any of its employees or advisors,

is provided to Applicant(s) on the terms and conditions set out in this e-tender and such other terms

and conditions subject to which such information is provided.

This e-tender includes statements, which reflect various assumptions and assessments arrived

at by the Brihanmumbai Municipal Corporation (BMC) in relation to the Project. Such assumptions,

assessments and statements do not purport to contain all the information that each Applicant may

require.  This  e-tender  may  not  be  appropriate  for  all  persons,  and  it  is  not  possible  for  the

Brihanmumbai Municipal Corporation (BMC), its employees or advisors to consider the investment

objectives, financial situation and particular needs of each party who reads or uses this e-tender. The

assumptions,  assessments,  statements  and  information  contained  in  this  e-tender  may  not  be

complete,  accurate,  adequate  or  correct.  Each  Applicant  should  therefore,  conduct  its  own

investigations  and analysis  and should check  the  accuracy,  adequacy, correctness,  reliability  and

completeness of the assumptions, assessments, statements and information contained in this e-tender

and obtain independent advice from appropriate sources.

Information provided in this e-tender to the Applicant(s) is on a wide range of matters, some of

which  may depend  upon interpretation  of  law.  The  information  given  is  not  intended  to  be  an

exhaustive  account  of  statutory  requirements  and  should  not  be  regarded  as  a  complete  or

authoritative  statement  of  law.  The  Brihanmumbai  Municipal  Corporation  (BMC)  accepts  no

responsibility for the accuracy or otherwise for any interpretation or opinion on law expressed here.

The  Brihanmumbai  Municipal  Corporation  (BMC),  its  employees  and  advisors  make  no

representation or  warranty and shall  have no liability  to any person,  including any Applicant  or

Bidder,  under  any  law,  statute,  rules  or  regulations  or  tort,  principles  of  restitution  or  unjust

enrichment or otherwise for any loss, damages, cost or expense which may arise from or be incurred

or suffered on account of anything contained in this e-tender or otherwise, including the accuracy,

adequacy, correctness, completeness or reliability of the e-tender and any assessment, assumption,

statement or information contained therein or deemed to form part of this e-tender or arising in any

way with pre-qualification of Applicants for participation in the Bidding Process. The Brihanmumbai

Municipal  Corporation  (BMC)  also  accepts  no  liability  of  any  nature  whether  resulting  from

negligence  or  otherwise  howsoever  caused  arising  from  reliance  of  any  Applicant  upon  the

statements contained in this e-tender.

The Brihanmumbai Municipal Corporation (BMC) may, in its absolute discretion but without

being under any obligation to do so, update, amend or supplement the information, assessment or

assumptions contained in this e-tender.

The  issue  of  this  e-tender  does  not  imply  that  the  Brihanmumbai  Municipal  Corporation

(BMC) is bound to select and short-list pre-qualified Applications for Bid Stage or to appoint the

selected  Bidder  or  Concessionaire,  as  the  case  may  be,  for  the  Project  and  the  Brihanmumbai
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Municipal Corporation (BMC) reserves the right to reject  all  or any of the Applications or Bids

without assigning any reasons whatsoever.

The  Applicant  shall  bear  all  its  costs  associated  with  or  relating  to  the  preparation  and

submission of its Application including but not limited to preparation, copying, postage, delivery

fees, expenses associated with any demonstrations or presentations which may be required by The

Brihanmumbai Municipal  Corporation (BMC) or  any other  costs  incurred in  connection with or

relating  to  its  Application. All  such  costs  and expenses  will  remain  with the  Applicant  and  the

Brihanmumbai Municipal Corporation, (BMC) shall not be liable in any manner whatsoever for the

same or for any other costs or other expenses incurred by an Applicant in preparation or submission

of the Application, regardless of the conduct or outcome of the Bidding Process.
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INTRODUCTION

1. Background:

The  water  treatment  plant  at  Pise  Panjrapur  Complex  is  a  vital  installation,

constructed and commissioned in 1979 starting from Stage-I, Stage-II, Stage-III and M-IIIA which

was commissioned in 2007 to provide the potable water to Mumbai city.  Pise Panjrapur Complex

caters 55% of water supply to City of Mumbai.  This water treatment plant comprises of various

installations like Settling and Filtration Plant, Chlorination Plant, Laboratory, Sub Station, Pumping

Station. These installations are running round-the-clock. The administration wing is also provided

DyHE(M&E)MIIIA PP for the related administrative works.

Under Mumbai-IIIA Water Supply Project,  the Water Treatment Plant of capacity

455MLD is installed at Panjrapur. This plant is taken over by H. E. department w. e. f. 29.06.2009

and the maintenance activities carried out by H. E. department from 28.06.2010. The Chlorine plant

M-IIIA is commissioned in the year 2013 by WSP department.

The various sections under Chlorination Plant Mumbai III-A include drum room having storing

capacity of 76 nos. liquid chlorine tonners. There are six chlorination dosing batteries. Among these

batteries, four batteries are having dosing capacity up to 30 Kg/hr with 4 tonners connected and two

batteries having dosing capacity up to 60 Kg/hr with 8 tonners connected for chlorine gas dosing.  

The complete chlorination system at  Chlorine  Plant  M-IIIA is  designed with  safety at  a

premium, utilising the vacuum principle. This plant works on the gas withdrawl process. Withdrawl

of chlorine gas is from the chlorine tonners. The tonners are filled with 800 to 900 Kg of liquid

chlorine. Every tonner which is in service area provided with chlorine leak detector in the hood.

These chlorine leak detector detects leakage chlorine gas if found and gives alarm/hooter. As soon

the hooter is given by detector, all exhaust fan installed in tonner room is tripped and scrubber pump

and suction blower is started which sucks the leakage chlorine gas in the caustic soda solution tank

through FRP duct provided. 

The daily average consumption of Chlorine Plant, Mumbai-IIIA is about 1 to 2 tonners per

day. Depending upon plant requirement, the tonners are supplied by the vendors and the activities of

connection/disconnection of tonners, loading/unloading of tonners from/to vendor vehicles to/from

storage area, from/to storage area to/from battery banks is carried out as per plant need. The said

activities are carried out with the help of  2 nos. of EOT cranes of 3 tons capacity. 

The Chlorine Plant is a critical facility where safe and uninterrupted operation is of utmost

importance due to the hazardous nature of chlorine handling. Ensuring adequate safety measures

along  with  a  reliable  electrical  system is  essential  to  prevent  accidents,  protect  personnel,  and

maintain continuous plant operations.

At present, certain safety equipment such as fire extinguishers, fire hydrant hoses,

and electrical insulating rubber mats are either inadequate or require augmentation. Additionally, the

existing LT incomer supply cable and street lighting cables have deteriorated over time, leading to

reduced reliability and potential safety risks. The absence of a proper cable management system

further increases the chances of mechanical damage and electrical hazards.
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In view of the above, it  is  proposed to undertake the work of  providing

necessary safety equipment,  replacement of  LT incomer supply cable, and replacement  of  street

lighting cables with a proper cable tray system along with allied works. This will enhance electrical

safety, improve illumination, and ensure better operational efficiency of the Chlorine Plant.

The proposed work will significantly reduce the risk of electrical failures and fire hazards,

thereby ensuring a safer working environment and compliance with safety standards.
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e-TENDERING ONLINE SUBMISSION PROCESS
1. The e-Tendering process of BMC is enabled through NIC‟s Mahatender Portal

https://mahatenders.gov.in/nicgep/app

2. All the tender notices including e-Tender notices will be published on NIC’s Mahatender
portal https://mahatenders.gov.in/nicgep/app

3. All the information documents are published under the NIC’s Mahatender portal.

4. All the interested vendors are required to be registered with NIC’s Mahatender portal for e-
Tendering process. Vendors not registered with NIC’s Mahatender portal can apply online by
clicking the link online registration section of NIC’s Mahatender portal.
“https://mahatenders.gov.in/nicgep/app?component=%24WebHomeBorder.
%24WebRightMenu.%24DirectLink&page=Home&service=direct&session=T”

5. Manual offers sent by post/Fax or in person will not be accepted against e-tenders even if these
are submitted on the Firm‟s letter head and received in time. All such manual offers shall
be considered as invalid offers and shall be rejected summarily without any consideration.

6. Please read the tender document carefully “Instructions and Articles of Agreement” for
supply of general items. All documents that are required to be submitted as part of
eligible & technical bid, need to be uploaded in the Packets provided for this purpose and
commercial bid need to be filled online.

7. This document (Instructions to vendors) and the 'Articles of Agreement' document which are
available in the tender document make part of all tender documents unless stated otherwise
in the tender document

8. Affixing of digital signature for the bid document while submitting the bid, shall be deemed
to mean acceptance of the terms and conditions contained in the tender document as well as
confirmation of the bid/bids offered by the vendor which shall include acceptance of special
Directions / terms and conditions if any, incorporated.

9. All the documents and data submitted by vendors online shall be digitally signed. The
system will prompt for digital signature certificate. It is mandatory for the vendors willing to
participate in tender process to procure digital signature certificate of class-2/class-3 and
Company Type.

10 Digital Signature Certificates: Vendors can procure digital signature certificate from any
of the certifying authorities (CA) in India. However, for the convenience of the vendors, a
team from one of the certifying authorities is made available to help them for obtaining
digital signature certificates. Interested vendors may approach helpdesk for details

11 The browser settings required for digitally signing the uploaded documents are listed in the
link “Site Compatibility” available on Mahatender Portal

12. In order to participate in the tender process, the registered vendors need to follow the steps
given in the section “Guidelines for hassle free Bid submission” and “Bidders Manual Kit-
Open Source Software Link” available on Mahatender portal

Open the e-Tendering application by clicking the link available in on
https://  www.mahatenders.gov.in/  

Make the Browser Settings as per the guidance available  in “Site Compatibility”  section.
Carry out the necessary settings and root certificates installation as mentioned in the document.
Vendors to note that the computer user should have administrative rights to the computer
to be able to work with e-Tendering application.
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Login to the application with your credentials and follow the instructions given in the
document “User Manual for Vendors - Bidding Process‟ which is available in the “For
Partners” section of Mahatender Portal.

Tender  fee  of  Rs.3,993/- + 18  %  GST  through  payment  gateways  of  GoM  on  URL

http://mahatenders.gov.in as per Circular No. CA/FRG/15 dt. 20.03.2026.

Pay EMD and other charges, where applicable, as per the instructions given in the Tender
Notice and / or Tender Document.

Upload the administrative & technical bid documents. System will prompt for digital
signature certificate while uploading the document.

Ensure that documents are uploaded properly by downloading them after uploading.

Submitting the commercial bid by filling in the values on the screen. All the inputs given on
this screen need to be digitally signed.

The administrative, technical and commercial bids can be submitted only online on or before
the due date and due time mentioned for submission of bids.

The bids can be modified till the end date and time for bid submission. However, if a new
version of a document is to be uploaded, please ensure to delete the old version.

Ensure that bid is submitted by ensuring that the “status” of the bid in the initial bids listing
screen is “Bid submitted”.

13. Vendors should ensure to submit their bids well in advance before the due date and due time.
Vendors trying to submit the bid at last moment just before due date and due time and failing
to do so due to system problems at their end, internet problems, User Id locking
problems etc. shall note that no complaints in this regard will be entertained.

14. It is the responsibility of the vendors to maintain their computers, which are used for
submitting their bids, free of viruses, all types of malware etc. by installing appropriate anti-
virus software and regularly updating the same with virus free signatures etc. Vendors
should scan all the documents before uploading the same.

15. The administrative, technical and commercial evaluation documents will be available for all
the participating vendors after completion of the evaluation.

16. Additional information can be availed by referring to FAQs in the e-Procurement section of
Mahatender portal.

17. For any help, in the e-Tendering process, can be availed by dialing help-desk number 022-
24811275/76 (BMC IT Cell) from 10.30 AM to 6.00 PM on all working days of BMC.

Email support- Working hours 10.00 AM to 6.00 PM (Monday to Friday) Tele Support-
Working hours 10.00 AM to 6.00 PM (Monday to Friday)
NOTE- Support will not be available on Public Holiday & Saturday-Sunday

SPECIAL     NOTE         :  

In order to participate in the tender process, the registered vendors need to follow the steps given in
the section “Guidelines for hassle free Bid submission” and “Bidders Manual Kit-Open Source
Software Link” available on Mahatender portal
For registration, enrollment for digital signature certificate & user manual, please refer to
respective links provided in e-tendering tab. The vendors can get digital signature from any one of
the Certifying Authorities (CA‟s) licensed by the Controller of Certifying Authorities namely Safes
crypt, IDRBT, National Informatics Centre, TCS, Customs, MTNL, GNFC and e- Mudhra.
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SECTION 6

INSTRUCTIONS TO
APPLICANTS
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INSTRUCTIONS TO APPLICANTS
 

Scope of Application

The Authority wishes to receive Applications for qualification in order to SELECT

experienced and capable Applicants for the Bid Stage.

 Eligibility of Applicants

The Brihanmumbai Municipal Corporation (BMC) invites  e-tender on  percentage

basis to  appoint  Contractor  for  the  aforementioned  work  from  contractors  of  repute,

multidisciplinary engineering organizations i.e. eminent firm, Proprietary/ Partnership Firms/ Private

Limited Companies/ Public Limited Companies/ Companies registered under the Indian companies

act 2013, the contractors registered with the Brihanmumbai Municipal Corporation, (BMC) in Class

‘  B  ’ as  per  new  registration    and  from  the  contractors/  firms  equivalent  and  superior  classes  

registered in Central or State Government/Semi Govt. Organization/Central or State Public Sector

Undertakings will be allowed subject to condition that, the contractors who are not registered with

Brihanmumbai Municipal  Corporation will  have to  apply for  registering their  firm within three

months time period from the award of contract, otherwise their Bid Security i.e. E.M.D (Earnest

Money Deposit) will be forfeited/ recovered and an amount equal to Registration Fee of respective

class will be recovered as penalty.

To  be  eligible  for  pre-qualification  and  short-listing,  an  Applicant  shall  fulfill  the  following

conditions of eligibility:

1. For Regular, Routine and Maintenance Work

1.1 Technical Capacity:

1.1.1 The tenderer  shall have satisfactorily executed the work of  similar nature  in  BMC

/Semi Govt. /Govt. & Public Sector Organizations during last seven (7) years ending

last day of month previous to the one in which bids are invited as a prime Contractor

(or as a nominated sub-Contractor, where the subcontract had involved similar nature

of work as described in the scope of works in this bid document, provided further that

all other qualification criteria are satisfied).

a) Three similar completed works each of value not less than the value equal to

Rs.5,35,690.80 or  equivalent  to  Indian  Rupees  for  work  carried  out

elsewhere.

  OR

b) Two similar completed works each of value not less than the value equal to

Rs.6,24,972.60 or  equivalent  to  Indian  Rupees  for  work  carried  out

elsewhere.

 OR

c) One completed work of value equal and or not less than Rs.8,92,818.00 or

equivalent to Indian Rupees for work carried out elsewhere.
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The value  of  completed works  shall  be  brought  to  current  costing  level  by

enhancing  the  actual  value  of  work  at  compound rate  of  10  % per  annum;

calculated from the date of completion to last date of receipt of applications for

tenders.

*In case of ongoing works to be considered, the bidder must have received

payment bills of 80% of the contract sum for the work/works executed last

day of month previous to the one in which bids are invited.

1.1.2 Bidder shall have valid PWD electrical license issued by Govt. Of  Maharashtra, failing

to which the bidder will be rejected out rightly.

1.1.3 The bidder shall have personnel having Electrical supervisory license on their payroll.

The supportive documents shall be uploaded in Packet B, failing to which the bidder

will be rejected out rightly.

1.1.4 Tenderer failing to fulfill the above eligibility criteria shall treat as NON- Responsive.

1.2 Financial capacity

Achieved average annual financial turnover as certified by ‘Chartered Accountant’ equal to Rs.

5,35,690.80 in last three (3) financial years immediately preceding the Financial Year in which

bids are invited. The UDIN no. shall be mentioned compulsorily on the CA letter.

a) To  ascertain  this,  tenderer(s)  shall  furnish  /upload  the  financial  statement

(Audited balance sheet) duly certified by Chartered Accountant.

b) The turnover can be enhanced by 10% every year to bring the present level.

1.3 Similar Experience:

For assessing the technical capacity of Regular, Routine and Maintenance works; Similar work

shall mean, the completed  or  ongoing works  of  “SITC/Repairing of illumination system”  in

Brihanmumbai  Municipal  Corporation,  (BMC)  /Semi  Govt.  /Govt.  /  Public  Sector

Organizations. (Performance Certificate from user shall be uploaded)

2 For Original and New construction work

2.1 Technical Capacity (Project Experience)

The tenderer(s) in their  own name should have satisfactorily executed the work of similar nature

Brihanmumbai Municipal  Corporation,  (BMC)/Semi Govt.  /Govt.  & Public  Sector  Organizations

during last seven (7) years ending last day of month previous to the one in which bids are invited as a

prime Contractor  (or as a nominated sub-Contractor,  where  the subcontract  had involved similar

nature of work as described in the scope of works in this bid document, provided further that all other

qualification criteria are satisfied)

a) Three  similar  completed works or currently executing three works of similar nature

each costing  of estimated cost.*
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 OR

b)  Two similar completed works or currently executing two works of similar  nature each

costing  of estimated cost.*

 OR

c) One completed work or currently executing one work of similar nature of  aggregate

of estimated cost.*

 The value of executed works shall be brought to current costing level by enhancing the actual

value of work at compound rate of 10 % per annum; calculated from the date of completion to

last date of receipt of applications for tenders.

*In case of ongoing works to be considered, the bidder must have received payment bills of 80%

of the contract sum for the work/works executed last day of month previous to the one in which

bids are invited.

2.2 Financial Capacity

Achieved a average annual financial  turnover  as certified by ‘Chartered Accountant’ (in all

classes of civil engineering construction works only) equal to of the estimated cost of work in

last  three (3) financial  years  immediately preceding the  Financial  Year in which bids are

invited.

To ascertain this, tenderer(s) shall furnish /upload the financial statement   (Audited balance

sheet) duly certified by Chartered Accountant.

The turnover can be enhanced by 10% every year to bring the present level.

2.3 Similar work experience:

C) Bid Capacity: (Not Applicable for this tender)

The bid capacity of the prospective bidders will be calculated as under:

      Assessed Available Bid Capacity = (A* N* 2 – B)

 Where,

A  =  Maximum  value  of  Civil  Engineering  works  executed  in  any  one  year  (year  means

Financial year) during  the last five years  (updated to the price level of the Financial year in

which bids are received at a rate of 10% per year) taking into account the completed as well as

works in progress.

N  = Number of  years  prescribed for completion of  the Project/Works,  excluding monsoon

period,  for  which  these  bids  are  being  invited.  (E.g.  7  months  =  7/12   year)  For  every

intervening monsoon 0.33 shall be added to N.

B = Value of existing commitments (only allotted works) on the last date of submission of bids

as per bidding document and on-going works to be completed during the period of completion

of the Project/Works for which these bids are being invited.

Note: The statement showing the value of existing commitments and on-going works as well as
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the stipulated period of completion remaining for each of the works listed should be attached

along  with  certificates  duly  signed  by  the  Engineer-in  Charge,  not  below  the  rank  of  an

Executive Engineer or equivalent.

Even  though  the  bidders  meet  the  above  qualifying  criteria,  they  are  subject  to  be

disqualified if they have:made misleading or false representation in the forms, statements and

attachments  submitted  in  proof  of  the  qualification  requirements;  and/or-  Record  for  poor

performance such as abandoning the works, not properly completing the contract, inordinate

delays in completion, litigation history, or financial failures etc.

2.0
2.1

For Original and New construction work :
Technical Capacity (Project Experience):

The tenderer(s) in their own name should have satisfactorily executed the work of similar nature

Brihanmumbai  Municipal  Corporation,  (BMC)  /Semi  Govt.  /Govt.  &  Public  Sector

Organizations during last seven (7) years ending last day of month previous to the one in which

bids are invited as a prime Contractor (or as a nominated sub-Contractor, where the subcontract

had involved similar nature of work as described in the scope of works in this bid document,

provided further that all other qualification criteria are satisfied)

a)  Three  similar  completed  works or currently executing three works of similar nature  each

costing  of estimated cost.*

  OR

b)  Two  similar  completed  works or currently executing two works of similar   nature  each

costing  of estimated cost.*

OR

c)  One completed  work or  currently executing one work ofsimilar nature of  aggregate   of

estimated cost.*

The value of executed works shall be brought to current costing level by enhancing the actual

value of work at compound rate of 10 % per annum; calculated from the date of completion to

last date of receipt of applications for tenders.

*In case of ongoing works to be considered, the bidder must have received payment bills of

80% of the contract sum for the work/works executed last day of month previous to the

one in which bids are invited.

 2.2 Financial Capacity

Achieved a average annual financial  turnover  as certified by ‘Chartered Accountant’ (in all

classes of civil engineering construction works only) equal to  of the estimated cost of work in

last  three (3) financial  years  immediately preceding the  Financial Year in which bids are

invited.

  To ascertain this, tenderer(s) shall furnish /upload the financial statement (Audited balance
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sheet) duly certified by Chartered Accountant.

 The turnover can be enhanced by 10% every year to bring the present level.

C) Bid Capacity: (Not Applicable for this tender)

The bid capacity of the prospective bidders will be calculated as under:

Assessed Available Bid Capacity = (A* N* 2 – B) , Where,

A  =  Maximum  value  of  Civil  Engineering  works  executed  in  any  one  year  (year  means

Financial year) during  the last five years  (updated to the price level of the Financial year in

which bids are received at a rate of 10% per year) taking into account the completed as well as

works in progress.

N = Number of years prescribed for completion of the Project/Works,

excluding monsoon period, for which these bids are being invited. (E.g. 7 months = 7/12  year)

For every intervening monsoon 0.33 shall be added to N.

B = Value of existing commitments (only allotted works) on the last date of submission of bids

as per bidding document and on-going works to be completed during the period of completion

of the Project/Works for which these bids are being invited.

Note: The statement showing the value of existing commitments and on going works as well as

the stipulated period of completion remaining for each of the works listed should be attached

along  with  certificates  duly  signed  by  the  Engineer-in  Charge,  not  below  the  rank  of  an

Executive Engineer or equivalent.

Even  though  the  bidders  meet  the  above  qualifying  criteria,  they  are  subject  to  be

disqualified if they have:made misleading or false representation in the forms, statements and

attachments  submitted  in  proof  of  the  qualification  requirements;  and/or-  Record  for  poor

performance such as abandoning the works, not properly completing the contract, inordinate

delays in completion, litigation history, or financial failures etc.

D. Equipment Capabilities as required for this work:

a) Regular and Routine works:

The successful bidder will make the arrangements of the required equipment on the day of com-

mencement or with respect to the progress of the work in phases, as per the instructions of site

in charge. The successful bidder and, to that effect he will ensure commitment on an under-

taking on Rs.500 stamp paper to be submitted along with the Bid in Packet B. However,

this condition in no way shall dilute the respective condition in Registration Rules of Bri-

hanmumbai Municipal Corporation.(if applicable)

b) New and Original Works:  (Not applicable to this tender)

The bidder should, undertake their own studies and furnish with their bid,  a detailed construc-

tion planning and methodology supported with assessment study of requirements of equipment/

plants & machineries to allow the employer to  review their proposal. The bidder will ensure his

commitment to make the arrange ments of the required equipment on the day of commencement
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or with respect to the progress of the work in phases, as per the instructions of site in charge on

an undertaking on Rs.500 stamp paper to be submitted along with the Bid in Packet B.

However, this condition in no way shall dilute the respective condition in Registration Rules of

Brihanmumbai Municipal Corporation, (BMC).

c) Special Works: The concerned Ch. Eng. shall enlist the equipments in the tender document

justified for the project and ensure the capacity of the bidder for the same with the approval of

concerned AMC.

Note: Bidders shall submit the undertaking for equipment capability and other undertakings as

such on a single Rs.500/- stamp paper to be submitted along with the bid in packet B.

E. Technical Personal
General Guidelines for Fixing Requirement of Technical Staff    

Cost of work (Rs
in Crore)

Requirement of Technical Staff Min
Experience
(year)

Designation

Qualification Number

5 to10 i)Graduate Engineer

ii) Graduate Engineer or
Diploma Engineer

1

2

2

5

2

5

Principal Technical
Representative

Project/Site Engineer

More  than  1.5
to 5

i) Graduate Engineer

ii) Graduate Engineer or
Diploma Engineer

1

1

5

2

Principal Technical
Representative
Project/Site Engineer/
Billing Engineer

Up to1.5 i) Graduate Engineer
or
Diploma Engineer

1

1

2

5

Principal Technical Representative
Project/Site  Engineer/Billing
Engineer    

Notes- 1. “Cost of work”, in table above, shall mean the agreement amount of the work.

       2. Rate of recovery in case of non-compliance of the clause be stipulated at following rates:-

Sr. No Qualification Experience (years) Rate of Recovery

1 Project Manager with degree 10 Rs.30000/-p.m.

2 Graduate Engineer 5 Rs.25000/-p.m.

3 Graduate Engineer 2 Rs.15000/-p.m.

4 Diploma Engineer 5 Rs.15000/-p.m.

F. TIME PERIOD OF THE PROJECT:

Entire project should be completed and delivered within 0  3   months   (Including monsoon)   of time

from the date of award of contract that excludes Monsoon.

The time allowed for carrying out the work as entered in the Tender shall be strictly observed

by the Contractor and shall be reckoned from the date on which the Purchase Order (P.O.) is given

to the Contractor. The work shall throughout the stipulated period of the Contract be proceeded with

all due diligence as time being deemed to be the essence of the contract on the part of the Contractor.
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On failing to do so, the Contractor shall pay as compensation an amount which shall be governed as

per Clause -8(e) of Standard General Conditions of Contract.

The Contractor should complete the work as per phase given below

¼ of the work in .. ¼ of the time,

½ of the work in .. ½ of the time,

¾ of the work in .. ¾ of the time

Full of the work in .. Full of the time

Full work shall be completed in 0  3   months   (  Including   Monsoon)  

The programme for completion of work shall be a part of the Contract Document in the form of Bar

Chart/GANTT Chart. The Contractor is supposed to carry out the work and keep the progress as per

Bar Chart / GANTT Chart. The Contractor shall complete the work as per the Schedule given in the

Contract and the programme submitted by the Contractor.

G. Contract Execution

All required documents for execution of the contract shall be submitted within 30 days from the date

of issue of letter of acceptance. If the documents are not submitted within the stipulated time a

penalty of Rs 5000/- per day will be applicable to the contractor. All contract documents need to

be  duly  affixed  with  stamp  duty  properly  signed  along  with  evidence/proof  of  payment  of

security/contract deposit/ within 30 days from the date of letter of acceptance received by him.

H. If the amount of the Contract Deposit to be paid above is not paid within 30 days from the date of

issue  of  Letter  of  Acceptance,  the Tender  /  Contractor  already  accepted  shall  be  considered  as

cancelled and legal steps be taken against the contractor for recovery of the amounts.

I. The amount of Security Deposit retained by the Brihanmumbai Municipal Corporation shall be

released after expiry of period up to which the contractor has agreed to maintain the work in good

order is over. In the event of the contractor failing or neglecting to complete the rectification work

within the period up to which the contractor has agreed to maintain the work in good order, the

amount of security deposit retained by Brihanmumbai Municipal Corporation shall be adjusted to-

wards the excess cost incurred by the Department on rectification work.

J. Action when whole of security deposit is forfeited: In any case in which under any Clause of

this contract, the contractor shall have rendered himself liable to pay compensation amounting to the

whole of this security deposit whether paid in one sum or deducted by installments or in the case of

abandonment of the work owning to serious illness or death of the contractor or any other cause, the

Engineer on behalf of the Municipal Commissioner shall have power to adopt any of the following

process, as he may deem best suited to the interest of Brihanmumbai Municipal Corporation –

(a) To rescind the contract (for which recession notice in writing to the contractor under the head of

Executive  Engineer  shall  be  conclusive  evidence)  and  in  that  case,  the  security  deposit  of  the

contract  shall  stand  forfeited  and  be  absolutely  at  the  disposal  of  Brihanmumbai  Municipal

Corporation.

(b) To carry out the work or any part of the work departmentally debiting the contractor with the cost

of the work, expenditure incurred on tools and plant, and charges on additional supervisory staff

including the cost of work-charged establishment employed for getting the un-executed part of the
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work completed and crediting him with the value of the work done departmentally in all respects in

the same manner and at the same rates as if it had been carried out by the contractor under the terms

of his contract. The certificate of the Executive Engineer as to the costs and other allied expenses so

incurred and as to the value of the work so done departmentally shall be final and conclusive against

the contractor.

(c) To order that the work of the contractor be measured up and to take such part thereof as shall be

un-executed out of his hands, and to give it  to another contractor to complete, in which case all

expenses incurred on advertisement for fixing a new contracting agency, additional supervisory staff

including the cost  of work charged establishment and the cost of the work executed by the new

contract agency will be debited to the contractor and the value of the work done or executed through

the new contractor shall be credited to the contractor in all respects and in the same manner and at

the same rates as if it had been carried out by the contractor under the terms of his contract. The

certificate of the Executive Engineer as to all the cost of the work and other expenses incurred as

aforesaid for or in getting the un-executed work done by the new contractor and as to the value of

the work so done shall be final and conclusive against the contractor.

In case the contract shall be rescinded under Clause (a) above, the contractor shall not be entitled to

recover or be paid any sum for any work therefore actually performed by him under this contract

unless and until the Executive Engineer shall have certified in writing the performance of such work

and the amount payable to him in respect thereof and he shall only be entitled to be paid the amount

so certified. In the event of either of the courses referred to in Clause (b) or (c) being adopted and

the cost of the work executed departmentally or through a new contractor and other allied expenses

exceeding the value of such work credited to the contractors amount of excess shall be deducted

from any money due to the contractor, by Brihanmumbai Municipal Corporation under the contract

or  otherwise,  howsoever,  or  from  his  security  deposit  or  the  sale  proceeds  thereof  provided,

however, the contractor shall have no claim against Brihanmumbai Municipal Corporation even if

the certified value of the work done departmentally or through a new contractor exceeds the certified

cost  of  such  work  and  allied  expenses,  provided  always  that  whichever  of  the  three  courses

mentioned in clauses (a), (b) or (c) is adopted by the Executive Engineer, the contractor shall have

no claim to  compensation  for  any  loss  sustained  by  him  by  reason  of  his  having  purchase  or

procured any materials or entered in to any engagements or made any advance on account of or with

a view to the execution of the work or the performance of the contract.

K.  Contract  may  be  rescinded and  security  deposit  forfeited  for  bribing  a  public  officer

contractor becomes insolvent

If  the  contractor  assigns  or  sublets  his  contracts  or  attempt  so  to  do,  or  become insolvent  or

commence any proceeding to get himself adjudicated and insolvent or make any composition with

his creditors, or attempt so to do or if bribe, gratuity, gift,  loan, perquisite, reward or advantage,

pecuniary  or  otherwise,  shall  either  directly  or  indirectly  be  given  promised  or  offered  by  the

contractor or any of his servants or agents through any public officer, or person in the employ of

Brihanmumbai Municipal Corporation/Govt. in any way relating to his office or employment, or if

any such officer or person shall become in any way directly or indirectly interested in the contract
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the Engineer In-charge may thereupon, by notice in writing rescind the contract and the Security

Deposit  of  the  Contractor  shall  thereupon  stand  forfeited  and  be  absolutely  at  the  disposal  of

Brihanmumbai Municipal Corporation and the same consequences shall ensure as if the contract had

been rescinded under above clause J hereof; and in addition the contractor shall not be entitled to

recover or be paid for any work therefore actually performed under the contract.

Submission of Tenders

PACKET – A

The Packet ‘A’ shall contain scanned certified copies of the following documents Scrutiny of this

packet will be done strictly with reference to only the scanned copies of Documents uploaded online

in packet ‘A’

a) Valid Registration Certificate.

b) Valid Bank Solvency Certificate of Minimum Solvency amount Rs.0  4   Lakhs   as governed

by Registration Rules in force for respective Class of Contractor for Civil  and M & E

works.

  c)  A document in support of Registration under GST Act.as per GST Act as applicable.

d) Certified copies of valid 'PAN' documents and photographs of    Individuals, owners, Karta

of  Hindu  undivided  Family,  firms,  private  limited  companies,  registered  co-operative

societies, partners of partnership firms and at least two Directors, if number of Directors are

more than two in case of Private Limited Companies, as the case may be.

However,  in  case  of  Public  Limited  companies,  Semi  Government  Undertakings,

Government Undertakings, no 'PAN' documents will be insisted.

e) Latest Partnership Deed in case of Partnership firm duly registered with Chief Accountant

(Treasury) of Brihanmumbai Municipal Corporation.

f) The tenderer shall pay total EMD/Bid Security amounting to Rs.17,850/- through payment

gateways of GoM on URL http://mahatenders.gov.in . 

g) The bidders shall categorically provide their Email-ID in packet ‘A’.

NOTE:

 If the tenderer(s) withdraw tender offer during the tender validity period, his 100%  (entire

EMD Amount)  E.M.D shall be forfeited.

 If it is found that the tenderer has not submitted required documents in Packet “A” then, the

shortfalls will be communicated to the tenderer through e-mail only and compliance required to be

made within a time period of three working days otherwise they will be treated as non- responsive.

 PACKET – B  

The Packet ‘B’ shall contain scanned certified copies of the following documents –

a)  The  list  of  similar  type  of  works  as  stated  in  Para  ‘A’ of  Post  qualification  successfully

completed during the last seven years in prescribed proforma, in the role  of  prime contractor.

Information  furnished  in  the  prescribed  proforma  (Proforma  –  I)  shall  be  supported  by  the
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certificate duly self-attested. Documents stating that it has successfully completed during the last

seven years at least one contract of similar works as stated in para ‘A’ of post qualification.

b)  Annual  financial  turnover  for  preceding  three  financial  years  as  certified  by  Chartered

Accountant  preceding the Financial  Year in which bids are invited. Copies of  Applicants duly

audited balance sheet and profit and loss account for the preceding three financial years preceding

the Financial Year in which bids are invited. (Proforma – II)

c) Documents stating that, it has access to or has available liquid assets, unencumbered assets,

lines  of  credit  and  other  financial  means  (independent  of  any  contractual  advance  payment)

sufficient to meet the construction cash flow requirements for the subject contract in the event of

stoppage, start-up, or other delay in payment of the minimum 15% of the cost of the work tendered

for, net of the Tenderer’s commitment of other contracts (Certificate from Bankers / C.A./Financial

Institution shall be accepted as evidence).

d) The bidder shall give undertaking on Rs 500/-stamp paper that it is his/their sole responsibility

to arrange the required machinery either owned/on lease or hire basis, at site before start of the

work

e)  Copy of Manufacturer's authorization certificate as per attached format in draft tender

for authorized dealer who is tenderer.

i)  Regular  and  Routine  works:  The  successful  bidder  shall  make  the  arrangements  of  the

required equipment on the day of commencement or with respect to the progress of the work in

phases, as per the instructions of site in charge. The successful bidder and, to that effect he will

ensure commitment on an undertaking on Rs.500 stamp paper to be submitted along with the Bid

in Packet B. However, this condition in no way shall dilute the respective condition in Registration

Rules of Brihanmumbai Municipal Corporation. (If Applicable)

ii)  New and Original Works: The bidder should, undertake their own studies and furnish with

their bid, a detailed construction planning and methodology sup-ported with assessment study of

requirements of equipment/plants & machineries to allow the employer to review their proposal.

The bidder shall ensure his commitment to make the arrangements of  the required equipment

onthe day of  commencement or  with respect  to the progress of  the work in phases,as per the

instructions of site in charge on an undertaking on Rs.500 stamp paper to be sub-mitted along with

the Bid in Packet B. However, this condition in no way  shall dilute the respective condition in

Registration Rules of Brihanmumbai Municipal Corporation .

iii)  Special Works: The concerned Ch.Eng. shall enlist the equipments in the   tender document

justified for the project and ensure the capacity of the bidder for the same with the approval of

concerned AMC.

iv)  Details of works in hand (Proforma VI-A & VI-B) (original), along with copies of work orders

& attested copies of percentage of works completed or part thereof (Not applicable)

v)  Statement showing assessed available Bid Capacity. (Not Applicable)

vi) The undertaking of Rs.500/- stamp paper as per the proforma annexed in ‘Annexure B, C, E &

G.
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vii) All undertaking as mentioned in the tender Document

Note: Bidders shall submit the undertaking for equipment capability and other undertakings

as such on a single Rs.500/- stamp paper

vii)  The tenderers shall upload work plan as per the following outline:

1 GANTT chart/ PERT/ CPM chart showing the completion of work within prescribed time

period, considering major activities.

2 Organizational set up envisaged by the contractors.

3 Plant & equipment proposed to be deployed for this work.

4 Site Offices and Laboratories proposed to be set up.

5 A note on how the whole work will be carried out (work plan including methodology).

6 Quality management plan.

7 All the activities in the Scope of Work shall be covered in work plan.

e) Tenderer shall submit the undertaking stating that he will submit licence certification from office

of labour commissioner after issue of work order and before commencing the work if the work is

allotted to him. (The undertaking of Rs.500/- stamp paper) 

f)  Tenderer shall upload the general layout diagram of street light arrangement and other

fittings.  

f) information on litigation history in which tenderer involved (proforma-VII) for last 5 years from

date of submission of bid as per direction given in the circular U/No. MGC/F/6565 Dt.25.09.2018.

g) Bidder should be having ensuring Enviornment Management Plan in the format attached at page

no. 135

i) The Electrical / Mechanical work shall be got carried out by the civil   contractors through the

contractors registered with Brihanmumbai Municipal Corporation, (BMC) in Electrical Category.

Information about the registered contractors shall be obtained from the office of the Ch.E. (M&E)/

E.E. (Monitoring &Registration Cell). Attested scanned copy of the valid registration certificate in

Electrical Category shall be uploaded with the tender along with the undertaking from the registered

Electrical Contractor stating his willingness to carry out the tender work.

ii) The successful bidder shall submit valid registration certificate under E.S.I.C., Act 1948, if the

tenderer has more than 10 employees /persons on his establishment (in case of production by use of

energy)  and 20  employees  /persons on his  establishment  (in  case  of  production  without  use  of

energy) to Brihanmumbai Municipal Corporation as and when demanded. In case of less employees/

persons mentioned above then the successful bidder has to submit an undertaking to that effect on

Rs. 200 stamp paper as per circular u/no.CA/FRD/I/65 of 30.03.2013.

iii) The successful bidder shall submit valid registration certificate under E.P.F.& M.P., Act 1952, if

tenderer has more than 20 employees/persons on his establishment,  to Brihanmumbai Municipal

Corporation as and when demanded. In case if the successful bidder has less employees/persons

mentioned above then the successful bidder has to submit an undertaking to that effect on Rs. 200
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stamp paper as per circular u/no. CA/FRD/I/44 of 04.01.2013.

Note:

  If it is found that the tenderer has not submitted required documents in Packet “B” then, the

shortfalls will be communicated to the tenderer through e-mail only and compliance required to be

made within a time period of three working days otherwise they will be treated as non-responsive.

PACKET – C

a. Online tender filled in either percentage plus or minus (above or below), or at par. (There is no

separate  provision  to  quote  %  in  physical  form,  this  is  a  part  in  Header  Data  of  online

Tendering). For Packet ‘C’ tenderer(s) will fill data in ‘Item Data Tab’ in Service Line Item via

Details and quotes his percentage variation figures. (If entered ‘0’ it will be treated as ‘at par’.

By default the value is zero only).

Note:
1) In case of rebate / premium of 15% and above as quoted by the tenderer, the rate analysis of major

items shall be submitted by L1 and L2 bidder after demand notification by email  to bidders by

concerned Dy. Ch.Eng. The format for rate analysis is annexed at Annexure D.

2) Rate analysis in prescribed format shall be submitted online to the engineer in-charge within 3

working days from the date of communication on email, failing to which EMD will be forfeited, and

the  bid will  be rejected,  and next  successful/  Responsive  bidder  will  be  considered.  Thereafter,

negotiation will be done with the said successive/responsive bidder with respect to his quoted rate.

   Bidder shall submit the price bid in packet C by filling the values on the screen (base rate). 

BID SECURITY OR EMD

  The Bidder shall furnish, as part of the Bid, Bid Security/EMD, in the amount specified in

the Bid Data Sheet. This bid security shall be in favor of the authority mentioned in the Bid Data

Sheet and shall be valid till the validity of the bid.

 As per the circular no. CA / Finance / Project / 15 / Dtd: 20.03.2026, The tenderer shall pay

total EMD/Bid Security amount as specified in the bid amounting  through payment gateways of

GOM on URL  https://mahatenders.gov.in.  The bidder  shall  upload the scan copy of  online paid

EMD along with the bid submission in Packet ‘A’

  Any bid not accompanied by an acceptable Bid Security and not secured as indicated in sub-

clause mentioned above, shall be rejected by the Employer as non-responsive.

 The Bid Security/EMD of the successful Bidder will be discharged when the Bidder has

signed the Agreement and furnished the required Security Deposits.

  Except successful  bidder all  other unsuccessful bidders 100% EMD paid online will be

refunded automatically as per guidelines of Mahatenders.

  In case, the successful bidder become non responsive or successful bidder  withdraw the bid

or is unwilling to extend the bid validity period, in such circumstances, if L2 bidder is agreeable to

extend the bid validity period and ready to deposit the requisite amount of bid security/ EMD / ASD

to the department with in the stipulated time period i.e.15 days, the department will process further

as per normal procedure.
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 The Bid Security may be forfeited

a) if the Bidder withdraws the Bid after bid opening (opening of technical qualification part

of the bid during the period of Bid validity)

b) in the case of a successful Bidder, if the Bidder fails within the specified time limit to:

i)   sign the Agreement; and/or

ii)  Furnish the required Security Deposits.

c) In case of non workable rate analysis and misleading information submitted by the bidder,

EMD shall be forfeited and bid will be rejected.

1.  The  cases  wherein  if  the  shortfalls  are  not  complied  by  a  contractor,  will  be  informed  to

Registration  and  Monitoring  Cell.  Such  non-submission  of  documents  will  be  considered  as

‘Intentional Avoidance’ and if three or more cases in 12 months are re-ported, shall be viewed

seriously and disciplinary action against the defaulters such as banning/de-registration, etc. shall be

taken by the registration cell with due approval of the concerned AMC.

2. If the bidder is found non responsive after scrutiny of packet ‘A’/’B’, in such circumstances, the

bidder will be made non responsive and financial packet ‘C’ of non-responsive bidder will not be

opened. However, there will not be any forfeiture of EMD.

Note:

I) Curable Defect shall mean shortfalls in submission such as:

a. Non-submission of following documents,

i) Valid Registration Certificate

ii) Valid Bank Solvency

iii) Goods & Service Tax Certificate (GST)

iv) Certified Copies of PAN documents and photographs of individuals, owners,
etc.

v) Partnership Deed and any other documents (if any)

vi) Undertakings as mentioned in the tender document.

vii) Wrong calculation of Bid Capacity.

In packet ‘A’ as well as packet ‘B’, maximum 05 nos. of shortfall in curable defects will

be allowed and in case, curable defects are not compiled by bidder within the given time

period the bidder shall be treated as Non Responsive.

II) Non-curable Defect shall mean

i) In-adequate submission of EMD/ASD amount,
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ii) In-adequacy of technical and financial capacity with respect to Eligibility criteria
as stipulated in the tender.

  iii) No proper submission of experience certificates and other documents, etc.   

BID VALIDITY

 Bids shall remain valid for a period of not less than one eighty (180) days after the deadline

date for bid submission specified in Bid Data Sheet. A bid valid for a shorter period shall be rejected

by the Employer as non-responsive.

 In exceptional circumstances, prior to expiry of the original time limit, the Employer may

request  that  the bidders  may extend the period of validity for a specified additional  period. The

request and the bidders’ responses shall be made in writing or by cable. A bidder may refuse the

request without forfeiting his Bid Security. A bidder agreeing to the re-quest will not be required or

permitted to modify his bid, but will be required to extend the validity of his bid security for a period

of the extension.

DEFECT LIABILITY PERIOD

   The Contractor is expected to carry out the construction work in Workmen like manner so

as  to  meet  the  requirement  and  specification  for  the  work/project.  It  is  expected  that  the

Workmanship and materials will be reasonably fit for the purpose for which they are required.

 Defects or defective work is where standard and quality of workmanship and materials as

specified in the contract is deficient. Defect is defined as a failure of the completed work/project to

satisfy the express or implied quality or quantity obligations of the construction contract. Defective

construction works are as the works which fail short of complying with the express descriptions or

requirements of the contract, especially any drawings or specifications with any implied terms and

conditions as to its quality, workmanship, durability, aesthetic, performance or design.  Defects in

construction projects are attributable to various reasons.

  Some of the defects are structural defects results in cracks or collapse of faulty defective

plumbing, inadequate or faulty drainage system, inadequate or faulty ventilation, cooling or heating

systems, inadequate fire systems etc. The defects could be various on accounts of different reasons

for variety of the projects.

 The Engineering In charge/Project Officer shall issue the practical completion certificate for

the project. During the Defect Liability Period which commences on completion of the work, the

Engineering In charge shall inform or the contractor is expected to be informed of any defective

works by the Employer’s representative of the defects and make good at contractor’s cost with an

intention  of  giving  opportunity  to  the  contractor  of  making  good  the  defects  appeared  during

thatperiod. It is the contractor’s obligation under the contract to rectify the defects that appear during

Defect  Liability  Period  and  the  contractor  shall  within  a  reasonable  time  after  receipt  of  such
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instructions comply with the same at his own cost. The Engineering In charge/Project Officer shall

issue a certificate to that effect and completion of making good defects shall be deemed for all the

purpose of this contract to have taken place on the day named in such defect liability certificate.

  If defective work or workmanship or design have been knowingly covered-up or conceived

so as to constitute fraud, commencement of the Defect Liability Period may be delayed. The decided

period  may  be  delayed  until  discover actually  occurs  on  at  least  the  defect  could  have  been

discovered with reasonable diligence, whichever is earlier.

 The DLP shall be as below:

Department Type of work DLP

Hydraulic
Engineer

Enhancement  of  electrical  safety  measures  and  illumination

system including LT cable replacement with associated electrical

works at Chlorine Plant M-IIIA, Panjrapur.

3 years

  Also,  in case of defect, the Engineer shall  give notice to the Contractor  of  any Defects

before the end of the Defects Liability Period, which begins at. The Defects Liability Period shall be

extended for as long as Defects remain to be corrected. Every time notice of Defect/Defects is given,

the Contractor shall correct the notified Defect/Defects within the duration of time specified by the

Engineer’s notice. The Engineer may issue notice to the Contractor to carry out removal of defects or

deficiencies, if any, noticed in his inspection, or brought to his notice. The Contractor shall remove

the defects and deficiencies within the period specified in the notice and submit to the Engineer a

compliance report.

 It is the Completion Stage when the contractor has completed all of the works and fixed all

of the defects that were on the list of issue by Engineer-in-charge. When this happens, the engineer

must issue a ‘Certificate of Completion’. On the issue of ‘Certificate of Completion’, the ‘Defect

Liability  Period  ‘starts.  The  contractor  also  must  issue  a  ‘Certificate  statement’  as  an

acknowledgment to the engineer not later than 14 days after the ‘Certificate of Completion’ has been

issued. During the ‘Defect Liability Period’, the contractor has to obey all written instructions from

the engineer to carryout repairs and fix any defects which appear in the Permanent Works. If the

contractor does not ,due to his own faults finish the repair works or fix the defects by the end of

‘Defect Liability Period’, the ‘Defect Liability Period’ will continue until  all  works instructed by

engineer is done.

 During the Defect Liability Period (DLP), the completed work shall be periodically inspected

by  the  site  staff  along  with  the  contractor  and  defects  noticed,  if  any  shall  be  got  rectified

immediately from the contractor as per provision of contract. The above compliance report shall be

mandatory  prerequisite  before  releasing  the  deposits/retention  money  of  the  work.

Accordingly, the contractor shall prepare the periodical checklist  and get  it  approved from BMC

Engineers on or before work completion.

SECURITY DEPOSIT AND PERFOMANCE GUARANTEE
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A. Security Deposit :-

The security deposit shall mean and comprise of

I) Contract Deposit and

II) Retention Money.

I) Contract Deposit :– The successful tender, here after referred to as the contractor shall pay an

amount equal to two (2) percent of the contract sum shall be paid within thirty days from the date of

issue of letter of acceptance.

The said contract deposit shall be paid in the form of Demand Draft (D.D) only.

II) Retention Money – (Not Applicable)– The retention money equal to 15.00%  of the Contract Sum

will be recovered from the contractors every bill i.e. interim / running / final bill. The clause of retention

money will not be applicable to M & E Department  (Not applicable for this tender)

B. Additional Security Deposit: 

The Additional Security Deposit shall be applicable as under:

Contractor shall refer circular no. MGC/F/6446 dt. 06.10.2025 and CA/FINANCE/42 dt. 09.01.2021 &

condition of the above referred circular are applicable for this tender.

1. Contractor shall not necessary to pay online payment of ASD at the time of submitting the online

tender for the rebate more than 12%.

2. After obtaining sanction of competent authority L1 contractor shall submit the ASD after getting the

letter  of  acceptance  in  the  form  of  DD  within  15  working  days  in  any  CFC  centre  of  Municipal

corporation & receipt of the same shall be submitted in the office of DyHE(M&E)M-IIIA PP

3.  If  the  L1 contractor  failed  to  submit  ASD within  15  working  days  after  getting  LOA from the

department,  100% EMD amount  of  the  L1 contractor  will  be  forfeited and the  company with their

Directors/Partners and other companies with the said Directors/Partners will be further debarred from any

tendering process for the period of at least 2 years.

4. The ASD is calculated as:

Additional security deposit = 1(X/100) * office estimated cost,

where X = percentage rebate quoted above 12%

C. Performance Guarantee: (Not Applicable)   

             The successful tender, here after referred to as the contractor shall pay in the form of

“Performance Guarantee” at different rates for different slabs as stated below:

Offer PG applicable %

For premium, at par and rebate

0 to 12%

PG= 0.92% x contract sum applicable for rebate of 12%

For rebate of 12.01% P.G. = {0.92% x contract sum applicable for rebate of 12%} +(X)

x contract sum, where

X= percentage rebate quoted more than 12%

Note: Contract sum shall mean amount after application of rebate/premium as quoted by the
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contractor with contingencies only and excluding price variation.  The PG shall be paid in one

the following forms.

1) Cash (In case guarantee amount is less than Rs.10,000/-

2) Demand Draft (In case guarantee amount is less than Rs.1,00,000/-)

3) Government securities

4) Fixed Deposit Receipts (FDR) of a Schedule Bank.

5) An electronically issued irrevocable bank guarantee bond of any Schedule bank or f in the
prescribed form given in Annexure.

Performance Guarantee is applicable over and above the clause of Security Deposit. Performance

Guarantee will have to be paid & shall be valid till the defect liability period or finalization of final

bill whichever is later.

This deposit will be allowed in the form of I to V as mentioned above and shall be paid within 15

days after receipt of Letter of Acceptance.

Note: Following exceptions shall be adopted for ‘Demolition Tenders’:

 Irrespective of the offer (Rebate/ at par/ premium), ASD shall be differed and only PG of 10%

of contract sum be taken from the successful bidder on award of contract only.

 Brihanmumbai  Municipal  Corporation  departments  shall  ensure  to  incorporate  specific

condition regarding above in bid document and e-tender notice.

D.  Refund of Security Deposit

I. Refund of Contract Deposit

The Contract Deposit shall be released within 30 days after completion of 3rd year of DLP (in case of

5 years DLP) and after issue of ‘Defect Liability Certificate’ (in case of 1 or 2 or 3 years DLP)

subject to no recoveries are pending against the said work, provided that the Engineer is satisfied that

there is no demand  outstanding against the Contractor. No claim shall be made against the Balance

Contract Deposit after the issue of Defects Liability Certificate.

II. Refund of Retention Money (Not Applicable)

The Retention Money will be refunded after completion of defect liability period and after issue of

“Defect  Liability Certificate” (in  case of  1  or  3  or  5  years DLP) provided that  the Engineer  is

satisfied that there is no demand outstanding against the Contractor. In the event of different Defects

Liability  Periods  have been specified or  become applicable  to  different  sections  or  parts  of  the

Permanent Works, the said moneys will be released within 30 days on expiration of  such Defects

Liability Periods. In the event the Engineer issues a Taking-over Certificate for a section or part of

the Permanent Works, only such proposition thereof as the Engineer determines (having regard to

the relative value of  such section or part of the Works) shall be considered by the Engineer for

payment to the Contractor.

III. Refund of Additional Security Deposit

One-half (50 % ) of the additional security deposited (ASD) shall be released after the completion of

50% financial progress of the work. The balanced ASD shall be released within 30 days of issue of
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‘Certificate of Completion’ with respect to the whole of the Works. In the event the Engineer issues a

Taking-over Certificate for a section or part of the Permanent Works, only such proposition thereof

as the Engineer determines (having regard to the relative value of such section or part of the Works)

shall be considered by the Engineer for Refund of ASD to the contractor.

IV. Refund of Performance Guarantee (Not Applicable)

The Deposit on account of performance guarantee shall be released within 30 days of completion of

Defects Liability Certificate subject finalization of final bill whichever is later and no recoveries are

pending  against  the  said  work,  provided  that  the  Engineer  is  satisfied  that  there  is  no  demand

outstanding against the Contractor.

Summary of time of Refund of deposit is tabulated as follows:

a. Time of Refund for works having 5 years DLP (Not Applicable)

Deposits  refunded  after
completion

After 3 yrs of DLP After Completion of DLP

ASD + 50% of RM CD+50% of RM PG

b. Time of Refund for works having 1 or 2 or 3 years DLP

Deposits  refunded  after
completion

After Completion of DLP

ASD + 50% of RM CD +50% of RM+PG

*Note:

a) It shall be clearly mentioned that the BG shall be applicable for individual work/contract and

clubbing of various contracts of the said contractor will not be allowed. In case of obtaining Bank

Guarantee,  it  is  necessary  to  mention  that  the  same  shall  be  valid  further  6  months  from the

completion of defect liability period/ warranty period.

b) It shall be the responsibility of the bidder to keep the submitted B.G. “VALID” for the stipulated

time period in the tender & in case of its expiry it will attract penalization.

c) Bank Guarantee should be issued by way of General Undertaking and Guarantee issued on behalf

of the Contractor by any of  the Nationalized or  Scheduled banks or  branches of  foreign banks

operating under Reserve Bank of India regulations located in Mumbai upto Virar & Kalyan. List of

approved Banks is appended at the end of Instructions to Bidders (ITB). The Bank Guarantee issued

by branches of approved Banks beyond Kalyan and Virar can beaccepted only if the said Bank

Guarantee is  countersigned by the Manager of  a  Regional  Branch of  the same bank within the

Mumbai City Limit categorically  endorsing thereon that the said Bank Guarantee is binding on the

endorsing  Branch of the Bank or the Bank itself within Mumbai Limits and is liable to be enforced

against the said Branch of the Bank or the bank itself in case of default by the Contractors furnishing

the Bank Guarantee. The Bank Guarantee shall be renewed as and when required and/or directed

from time to time until the Contractor has executed and completed the works and remedied any

defects therein.

E. Legal + Stationary Charges :- (As per latest applicable circular)

Successful  tenderer shall  pay the Legal Charges +Stationary charges as  given below or as per
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existing circular while executing contract.

Contract Value Legal+ Stationery Charges

Upto Rs.50,000/- Nil

From Rs.50,000/- to 
Rs.1,00,00,000/-

0.10%  of  contract  value  (Rounded  in  multiples  of  Rs.100/-)  +  18%  GST.
(Minimum Rs.1,000/- + GST & Maximum Rs.10,000/- + GST)

From Rs. 1,00,00,001/- to
Rs. 10,00,00,000/-

Rs.10,000/- for contract value upto 1,00,00,000/- + 0.05% above contract value
of Rs.1,00,00,000/- (Rounded in multiples of Rs.100/-) + 18% GST

from Rs.10,00,00,001/- &
above contract value

Rs.55,000/- for contract value of Rs.10,00,00,000/- + 0.01% on contract value of
Rs.10,00,00,000/- (Rounded in multiples of Rs.100/-) + 18% GST

The tenderer’s are requested to note that  stationary charges as given in the table above will  be

recovered  from  the  successful  tenderer  for  supply  of  requisite  prescribed  forms  for  preparing

certificate bills in respect of the work.

F. Stamp Duty: - (As per applicable circular at the time of award of contract)

It shall be incumbent on the successful tenderer to pay stamp duty on the contract.

i) As per the provision made in Article 63, Schedule I of Bombay Stamp Act 1958, stamp duty is payable

for “works contract” that is to say, a contract for works and labour or services involving transfer of

property in goods (whether as goods or  in some other form) in its  execution and includes a sub-

contract, as under :

a Upto Rs.5 lakhs Five Hundred rupees stamp duty

b Above Rs.5 lakhs up to Rs.10
lakhs

Five hundred rupees  plus 0.3% of the  amount  above rupees  five
lakhs subject to the maximum of rupees twenty five lakh stamp duty.

c Above Rs. 10 lakhs Five hundred rupees  plus 0.3% of the  amount  above rupees  five
lakhs subject to the maximum of rupees twenty five lakh stamp duty.

ii. The  successful  bidder  shall  enter  into  a  contract  agreement  with  Brihanmumbai  Municipal

Corporation. within 30 days from the date of issue of Work Order and the same should be adjudicated

for payment of Stamp Duty by the successful bidder.

iii. Further shortfall if any, in amount of stamp duty paid as against prescribed amount for the documents

executed  in  Mumbai  City  & Mumbai  Suburban  District  be  recovered  from the  concerned  work

contractors and to deposit the  deficit or unpaid Stamp Duty and penalty by two separate Demand

Draft or Pay Order in favor of “Superintendent of Stamp, Mumbai” within 15 days from intimation

thereof.

iv. All legal charges and incidental expenses in this respect shall be borne and paid by the successful

tenderer.

v. Bank Guarantee: As per article 54 read with 40 (b) of stamp duty act, stamp duty of 0.5% for the

amount secured by such deed subject to the maximum of Rs. 10 Lakhs will be applicable to the all

Bank Guarantee submitted and also which are required to be renewed after expiry of time period.

(Stamp Duty payable on BG Minimum Rs. 500/-or 0.5% of total BG amount)
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 IMPORTANT DIRECTIONS

1. All the information uploaded shall be supported by the corroborative documents in absence of

which the information uploaded will be considered as baseless and not accepted for qualification cri-

teria. All the documents shall be uploaded with proper pagination. The page No. shall be properly

mentioned in the relevant places. The information shall be uploaded in the sequence as asked for

with proper indexing etc. The Bidder shall be fully responsible for the correctness of the information

uploaded by him.

2.  Applicants/Bidders  shall  refer  “https://mahatenders.gov.in/Help  for  contractors”  for  the

guidelines.

Any queries or request for additional information concerning this TENDER shall be submitted

by e-mail to  dyhe3appc.he@mcgm.gov.in & eemne3atpppc.he@mcgm.gov.in  .   The subject shall

clearly  bear  the  following  identification/  title:  "Queries/  Request  for  Additional  Information:

TENDER for “Supply, Installation, Testing and Commissioning of flowmeters for enhanced flow

measurement  of  filtered  water  of  MIIIA section,  Panjrapur” Any  changes  in  mail  ID  will  be

intimated on the portal.

3. In case of Equal Percentage of lowest bidders (L1), the allotment of work shall be done by giving

48 hrs (2 working days) from the day of opening of packet C on same BID-Document number for re-

quoting  and  such  development  needs  to  done  by  IT  department  in  Brihanmumbai  Municipal

Corporation’s SRM system. Till such development is made; ‘Sealed Bids’ shall be called from the

bidders quoting the same rates i.e. L1.

          In case of equal percentage of lowest bidders is obtained even after re-quoting, then the

successful bidder will be decided by lottery system by H.E. The bidder shall need to submit the ASD

if applicable within 7 days after receipt of notification issued by concerned Chief Engineer. Also, the

Performance Guarantee shall be paid in 15 days after receipt of Letter of Acceptance.

4. Barricading shall be provided free of cost as per Circular u/No.MGC/F6342 dated 05.05.2018 and

as per Annexure I, II and III of Standard drawings and specifications with slogans and department

wise colour codes.

5. Penalty will be applicable as per clause 
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SECTION 7

SCOPE OF WORK
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BRIHANMUMBAI MUNICIPAL CORPORATION
(Hydraulic Engineer's Department)

Sub: Enhancement of electrical safety measures and illumination system including LT cable replacement

with associated electrical works at Chlorine Plant M-IIIA, Panjrapur.

S  COPE OF WORK  
1.   Tenderer shall  visit  Panjrapur Complex to  get  acquainted with the  existing scheme of 415V

Distribution  scheme  of  Chlorine  Plant  M-IIIA,  Panjrapur for  a  clear  understanding  of  existing

installation & work involved for replacement, before submitting their offer. They should incorporate

all the material, equipments etc. required for successful commissioning of the system irrespective of

mentioned in the tender specifications. 

2.  Tenderer shall go through the specifications & nature of work properly, get clear all the doubts,

and queries with BMC engineers before submitting the Tender.

3. Tenderer must be licensed Electrical Contractor. The work shall be strictly carried out by licensed

electricians under the supervision of licensed electrical supervisor. The tenderer shall produce the

names of electricians and supervisor before starting the work.

4.  The Tenderer  shall  submit  specifications,  types  and  makes  of  cable,  light  fittings etc.  while

submitting the tender along with Packet "A/B" in prescribed data sheet.

8. The Make of the material required for the work shall be approved before delivering the same at

site and material brought at site shall be got checked by the site Engineer before the use.

11. Provide end termination to the cable with proper sizes of cable glands and lugs etc.

12.  All  the  charges  towards  transportation  of  material,  Machinery/equipments,  personnel,  transit

insurance and all other taxes and duties shall be borne by the contractor.

13.  The tenderer shall be held responsible for any damage caused to the Municipal property if it

happens due to his own mistake/negligence and he will have to make the same good at his own cost.

14. If any discrepancies are observed in the work carried out, the contractor shall have to rectify the

same at his own cost.

15. Work will be carried out on working days between 8 to 6 p.m.

16. The contractor shall take all the measurements before commencement of the work.

17.  After  completion of  the entire  work  the  contractor  must  handover  the site  to  the municipal

engineer free from debris, scrap and unused material etc.

18.  It is the responsibility of the contractor to include all the minor items required for successful

commissioning of the system irrespective of tender specifications. No extra payment will be made for

the same.

19. Necessary cabling end termination shall be carried out as per I.E Rules and as per instructions of

B.M.C.'s  engineers.  The  work  shall  be  carried  out  with  good  workmanship  following  standard

engineering practice.

20. The contractor shall provide “identity card” to all work force at site.

21. All legal proceedings in respect of any claim, dispute of difference shall be borne by successful
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tenderer.

22.  The schedule of quantities is tentative only. The payment for any work shall be based on joint

measurement of representatives of the contractor and BMC.

23. The successful tenderer shall take photographs before, during and after completion of the work

and maintain the photographic records of all the items executed.

25. The contract period for the completion of the work is Three (3) months from the date of receipt of

P.O.

SAFETY MEASURES

• The contractor shall employ persons having proper knowledge & skill in doing such type of

work.  The  contractor  shall  be  held  responsible  for  any mishap/accident  occurred  during

execution of the work.

• Adequate precaution shall be taken to prevent danger from electrical equipments. 

• All necessary personnel safety equipments shall be made available for the use of person’s

employed on the site and shall be maintained in normal condition suitable for immediate use.

• Those engaged in welding works shall be provided with glass shielding. 

• The contractor shall not employ the person below 18 years of age. 

• When  workers  are  employed  on  electrical  installation,  which  are  already  energized,

insulating wearing apparatus such as gloves, sleeves and boots as may be necessary shall be

provided. 

• To ensure effective enforcement of the rules and regulations relating to the safety precautions

arrangements  made  by  the  contractor  shall  be  open  for  inspection  by  Engineer  or  his

representatives  and  the  inspecting  officer  and  suggestions  if  any  shall  be  immediately

incorporated. 
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SECTION 8

BILL OF QUANTITIES
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BRIHANMUMBAI MUNICIPAL CORPORATION
          Hydraulic Engineer's Department ( O. C. Division)

Sub: Enhancement of electrical safety measures and illumination system including LT cable replacement

with associated electrical works at Chlorine Plant M-IIIA, Panjrapur.

BILL OF QUANTITIES AND RATES

Sr
No

Schedule Item Item Description Qty Unit

1 R3-ME-2-1-r 1st category Al armoured cables FRLS outer sheathed- 4C x 10 Sq.mm 500 Mtr.

2 R3-ME-2-1-x 1st category Al r armoured cables FRLS outer sheathed- 3.5C x 95 Sq.mm 580 Mtr.

3 R3-ME-2-13-f
G.I. Cable tray with all other accessories 75 x 25mm (W x H) - (16 SWG
1.6mm) with cover

250 Mtr.

4 R3-ME-2-11-p Cable End Termination For Aluminium Cables – 4C x 10 Sq.mm 50 Set

5 R3-ME-2-11-w Cable End Termination For Aluminium Cables - 3.5C x 95 Sq.mm 2 Set

6 R3-ME-4-27-f Outdoor LED Street Light fittings – 100-120 W 11 Nos.

7 R3-ME-4-27-c Outdoor LED Street Light fittings – 36-48 W 6 Nos.

8 R3-ME-10-5-e
Providing & erecting 7 m high (clear height) galvanized OCTAGONAL
pole with foundation bolts having bottom of 130 mm A/F, top 70 mm A/F
on provided foundation as per specification

1 No.

9 R3-ME-10-6-c
Providing & erecting single arm standard bracket 1500MM long made up
of 40 NB GI pipe suitable for octagonal pole of having top dia 70 MM as
per specification

1 No.

10 R3-ME-2-8
Excavating the trenches and refilling,reinstatement of the same  after the
cable is laid in approved manner (750 mm deep, 600 mm wide),in all types
of soils 1 Cu. Mtr. = 2.2 RMT.

150 Cum.

11 R3-ME-1-21-a SMCJB - 1414, Hinged cover, Size 170 x 170 x 105mm 20 Nos.

12 R3-ME-10-12-c Time controller for street light poles 1 No.

13 R3-ME-2-5-a 1st category Submersible flat cable -3C x 1.5 Sq.mm 100 Mtr.

14 R3-ME-2-22-a
Supply & Laying of double wall corrugated ( DWC) pipe 50 mm OD / 38 
mm I.D

200 Mtr.
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15 R3-ME-2-22-b
Supply & Laying of double wall corrugated ( DWC) pipe 63 mm OD / 51 
mm I.D

550 Mtr.

16 R3-ME-4-29-a LED Post top Lantern/ Handi type – 50 W 10 Nos.

17 R3-ME-10-3-e 
Swan neck type bracket for fixing HPMV / HPSV lamp fixtures mounting
on wall / shed etc. 0.5 to 1.2 Mtrs.

6 Nos.

18 R3-ME-10-2-a Garden Poles -4.5m long 50mm dia. 'C' class GI pipe pole 10 Nos.

19 R3-ME-15-30-a Supplying and erecting CO2 Fire Extinguisher 4.5 kg 2 Nos.

20 R3-ME-15-11-a

Providing and fixing in position 2 lengths of 15 M long flexible canvas
rubber lined hose reels 63 dia with adapter, branch pipe and nozzle and
storing them in metal cabinets with lockable glass shutters and fixing the
metal cabinet at ground level in a location where it can be easily spotted
including painting etc

4 Nos.

21 R3-ME-15-31-b

Providing  Floor  mounting  stand  for  keeping  4  Nos.  of  FIRE  buckets
1500mm in length, 900mm in height frame made out of 30x30x4 mm angle
iron with cross supports for legs, welded with 4 hooks and duly painted
with one coat of red lead and two coats of silver Paint.

5 Nos.

22 R3-ME-1-13-a 
IP 42 Wall/column Mounted distribution board with one Nos of DP 16/32A
MCB as incomer and 2 Noss 6A/10A SP MCB as outgoing (8 way SPN 
DB)

3 No.

23 R3-ME-4-33-e INDOOR LED FIXTURES -LED Square Recessed Downlighter-24W 2 Nos.

24 R3-ME-3-3-a
Wiring for submains- casing n cap -2 X 1.5 sq. mm+ 1 X 1.5 sq. mm earth 
wire in 20 x 12 mm(1/2 in.)

20 Mtr.

25 R3-ME-13-1-bh1 Rubber mat 2mm thick size 3x5 feet 45 Nos.

26 R3-ME-15-29-a SITC of Auto glow signage for Emergency Fire Exit 5 Nos.

Note: 
1 This “Bill of Quantities” is for information purpose only.

2 This is percentage base tender
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BRIHANMUMBAI MUNICIPAL CORPORATION
          Hydraulic Engineer's Department ( O. C. Division)

Sub: Enhancement of electrical safety measures and illumination system including LT cable replacement

with associated electrical works at Chlorine Plant M-IIIA, Panjrapur.

BILL OF QUANTITIES AND RATES
(For information purpose only and actual rates shall be filled online)

Sr.
No

                               Description Qty Unit Rate Amount

1

Enhancement  of  electrical  safety  measures  and

illumination system including LT cable replacement with

associated electrical works 

1 Job 17,85,636.00 17,85,636.00

Total (Excluding GST) 17,85,636.00

Note: This is percentage base tender, bidder has to quote   percentage   online.  
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SECTION 9

GENERAL CONDITIONS OF

CONTRACT
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General Conditions of Contract

A. General

1. Definitions

1.1 Terms which are defined in the Contract Data are not also defined in the Conditions of Contract

but keep their defined meanings. Capital initials are used to identify defined terms.

The “Contract”  shall mean the tender and acceptance thereof  and the formal agreement if any,

executed between the Contractor, Commissioner and the Corporation together with the documents

referred  to  therein  including  these  conditions  and  appendices  and  any  special  conditions,  the

specifications, designs, drawings, price schedules, bills of quantities and schedule of rates. All these

documents taken together shall be deemed to form one Contract and shall be complementary to one

another.

The Contract Data defines the documents and other information which comprise the Contract.

The  “Contractor”  shall  mean the  individual  or  firm or  company whether  incorporated or  not,

whose tender has been accepted by the employer and the legal successor of the individual or firm or

company, but not (except with the consent of the Employer) any assignee of such person.

The Bidder is a person or corporate body who has desired to submit Bid to carry out the Works,

including routine maintenance till the tender process is concluded.

The  Contractor's  Bid  is  the  completed  bidding  document  submitted  by  the  Contractor  to  the

Employer.

The  “Contract  Sum”  means  the  sum  named  in  the  letter  of  acceptance  including  Physical

contingencies subject to such addition thereto or deduction there-from as may be made under the

provisions hereinafter contained.

Note :

The contract sum shall include the following –

• In the case of percentage rate contracts the estimated value of works as mentioned in the tender

adjusted by the Contractor’s percentage.

•  In  the  case  of  item rate  contracts,  the cost  of  the  work  arrived  at  after  finalization  of  the

quantities shown in schedule of items / quantities by the item rates quoted by the Tenderer’s for

various items and summation of the extended cost of each item.

• In case of lump sum contract, the sum for which tender is accepted.

•  Special discount /  rebate / trade discount offered by the tenderer if  any and accepted by the

Corporation.

• Additions or deletions that are accepted after opening of the tenders.

The  “Contract  Cost”  means  the  Contract  Sum.  This  cost  shall  be  included  in  the  letter  of

acceptance.

A Defect is any part of the Works not completed in accordance with the Contract.

The Defects Liability Certificate is the certificate issued by the Engineer, after the Defect Liability

Period has ended and upon correction of Defects by the Contractor.

Drawings means all the drawings, calculations and technical information of a like nature provided
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by  the  Engineer  to  the  Contractor  under  the  Contract  and  all  drawings,  calculations,  samples,

patterns, models, operation & maintenance manual and other technical information of like nature

submitted by the Contractor and approved by the Engineer.

The Authority shall mean Brihanmumbai Municipal Corporation (BMC)

The  “Employer”  shall  mean  the  Brihanmumbai  Municipal  Corporation  (BMC)  /  Municipal

Commissioner for Brihanmumbai Municipal Corporation (BMC), for the time being holding the said

office  and also his  successors  and  shall  also  include  all  “Additional  Municipal  Commissioners,

Director (Engineering Services & Projects)” and the Deputy Municipal Commissioner, to whom the

powers of Municipal Commissioner, have been deputed under Section 56 and 56B of the Mumbai

Municipal Corporation Act.

The Engineer in-charge shall mean the Executive Engineer in executive charge of the works and

shall include the superior officers of the Engineering department i.e. Dy.Ch.Eng / Ch.Eng. and shall

mean and include all the successors in Brihanmumbai Municipal Corporation (BMC)

The Engineer's Representative  shall mean the Assistant Engineer, Sub. Engineer/Jr. Engineer in

direct charge of the works and shall include Sub Eng./ Jr. Eng of Civil section/ Mechanical section/

Electrical section appointed by Brihanmumbai Municipal Corporation (BMC).

The “Engineer” shall mean the City Engineer / the Hydraulic Engineer / the Chief Engineer / the

Special Engineer, appointed for the time being or  any other officer or officers of the Municipal

Corporation who may be authorized by the commissioner to carry out  the functions of the City

Engineer  /  the  Hydraulic  Engineer  /  the  Chief  Engineer  /  the  Special  Engineer  or  any  other

competent person appointed by the employer and notified in writing to the Contractor to act in

replacement of the Engineer from time to time.

Contractor’s Equipment  means all appliances and things of whatsoever nature required for the

execution and completions of the Works and the remedying of any defects therein,  but does not

include plant material or other things intended to form or forming part of the Permanent Works.

The Initial Contract Price is the Contract Price listed in the Employer's Letter of Acceptance.

The  Intended Completion  Date  is  the  date  on  which  it  is  intended  that  the  Contractor  shall

complete the construction works. The Intended Completion Date is specified in the Contract Data.

The Intended Completion Date may be revised only by the Engineer by issuing an extension of time.

Materials are all supplies, including consumables, used by the Contractor for incorporation in the

Works and works of routine maintenance.

Plant is any integral part of the Works that shall have a mechanical, electrical, electronic, chemical,

or biological function.

Routine Maintenance is the maintenance of activities of the competed structure for five years as

specified in the Contract Data.

The “Site” shall mean the land and other places including water bodies more specifically mentioned

in the  special  conditions  of  the tender,  on,  under  in  or  through which  the permanent  works or

temporary works are to  be  executed and any other lands and places  provided by the Municipal

Corporation for working space or any other purpose as may be specifically designated in the contract
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as forming part of the site.

Site Investigation Reports are those that were included in the bidding documents and are reports

about the surface and subsurface conditions at the Site.

“Specification” shall mean the specification referred to in the tender and any modification thereof

or addition or deduction thereto as may from time to time be furnished or approved in writing by the

Engineer.

The  Start  Date/Commencement  Date  is  given  in  the  Contract  Data.  It  is  the  date  when  the

Contractor shall commence execution of the Works. It does not necessarily coincide with any of the

Site Possession Dates.

A Nominated  Sub-Contractor  is  a  person  or  corporate  body  who  has  a  Contract  with  the

Contractor to carry out a part of the construction work and/or routine maintenance in the Contract,

which includes work on the Site.

Temporary Works are works designed, constructed, installed, and removed by the Contractor that

are needed for construction or installation of the Works.

Variation means a change to the:-

i) Specification and /or Drawings (if any) which is instructed by the Employer.

ii) Scope in the Contract which is instructed by the Employer.

iii) Price in the Contract which is instructed by the Employer.

The  Works,  as  defined in the  Contract  Data,  are  what  the  Contract  requires  the  Contractor  to

construct,  install,  maintain,  and  turn  over  to  the  Employer.  Routine  maintenance  is  defined

separately.

Jurisdiction: In case of any claim, dispute or difference arising in respect of a contract, the cause of

action thereof shall be deemed to have arisen in Mumbai and all legal proceedings in respect of any

claim, dispute or difference shall be instituted in a competent court in the City of Mumbai only.

2. Interpretation

2.1 In interpreting these Conditions of Contract, singular also means plural, male also means female

or  neuter,  and  the  other  way around.  Headings  have  no  significance.  Words  have  their  normal

meaning under the language of the Contract unless specifically defined. The Engineer will provide

instructions clarifying queries about these Conditions of Contract.

2.2 If sectional completion is specified in the Contract Data, references in the Conditions of Contract

to the Works, the Completion Date, and the Intended Completion Date apply to any Section of the

Works (other than references to the Completion Date and Intended Completion Date for the whole of

the Works).

2.3  The  documents  forming  the  Contract  shall  be  interpreted  in  the  following  documents:  (1)

Agreement, (2) Letter of Acceptance, (3) Notice to Proceed with the Work, (4) Contractor's Bid, (5)

Contract Data, (6) Special Conditions of Contract Part (7) General Conditions of Contract Part I, (8)

Specifications,  (9) Drawings, (10) Bill of Quantities, and (11) Any other document listed in the

Contract Data.

3. Engineer's Decisions

3.1 Except where otherwise specifically stated, the Engineer will decide contractual matters between
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the Employer and the Contractor in the role representing the Employer. However, if the Engineer is

required under the rules and regulations and orders of the Employer to obtain prior approval of some

other  authorities  for  specific  actions,  he will  so obtain  the  approval,  before  communicating  his

decision to the Contractor.

3.2 Except as expressly stated in the Contract, the Engineer shall not have any authority to relieve

the Contractor of any of his obligations under the contract.

4. Delegation

4.1  The  Engineer,  with  the  approval  of  the  Employer,  may  delegate  any  of  his  duties  and

responsibilities to other person(s), except to the Adjudicator, after notifying the Contractor, and may

cancel any delegation after notifying the Contractor.

5. Communications

All certificates, notices or instructions to be given to the Contractor by Employer/ Engineer shall be

sent on the address or contact details given by the Contractor of Bid. The address and contact details

for communication with the Employer/ Engineer shall be as per the details given in Contract Data.

Communications between parties that are referred to in the conditions shall be in writing. The Notice

sent  by  facsimile  (fax)  or  other  electronic  means  shall  be  effective  on  confirmation  of  the

transmission. The Notice sent by Registered post or Speed post shall be effective on delivery or at

the expiry of the normal delivery period as undertaken by the postal service.

6.Subcontracting

6.1 Unless specifically mentioned in the contract subletting will not be allowed. Subletting,

where otherwise provided by the contract shall not be more than 25% of the contract price.

6.2 The Contractor shall not be required to obtain any consent from the Employer for:

a. the sub-contracting of any part of the Works for which the Subcontractor is named in

the Contract;

b. the provision for labour, or labour component.

c. the purchase of Materials which are in accordance with the standards specified in the

Contract.

6.3 Beyond  what  has  been  stated  in  clauses  6.1  and  6.2,  if  the  Contractor  proposes  sub

contracting  any  part  of  the  work  during  execution  of  the  Works,  because  of  some

unforeseen circumstances to enable him to complete the Works as per terms of the Contract,

the Employer will consider the following before according approval:

a. The Contractor shall not sub-contract the whole of the Works.

b. The permitted subletting of work by the Contractor shall not establish any contractual

relation-ship  between  the  sub-contractor  and  the  Brihanmumbai  Municipal

Corporation and  shall  not  relieve  the  Contractor  of  any  responsibility  under  the

Contract.
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6.4 The Engineer should satisfy himself before recommending to the Employer whether

a. the circumstances warrant such sub-contracting; and

b. the sub-Contractor so proposed for the Work possesses the experience, qualifications

and equipment necessary for the job proposed to be entrusted to him.

7. Other Contractors

7.1 The Contractor shall  cooperate  and share the Site with other Contractors,  public authorities,

utilities, and the Employer between the dates given in the Schedule of Other Contractors, as referred

to  in  the  Contract  Data.  The  Contractor  shall  also  provide  facilities  and  services  for  them  as

described in the Schedule. The Employer may modify the Schedule of Other Contractors, and shall

notify the Contractor of any such modification.

7.2 The Contractor should take up the works in convenient reaches as decided by the Engineer to

ensure there is  least  hindrance to  the smooth flow and safety of  traffic  including movement  of

vehicles and equipment of other Contractors till the completion of the Works.

8. Personnel

8.1  The  Contractor  shall  employ  for  the  construction  work  and  routine  maintenance  the  key

personnel including technical personnel named in the Contract Data or other personnel approved by

the Engineer. The Engineer will approve any proposed replacement of technical personnel only if

their relevant qualifications and abilities are substantially equal to those of the personnel stated in

the Contract Data.

8.2 The Contractor’s  personnel shall  appropriately be qualified,  skilled and experienced in their

respective  trades  or  occupations.  The  Engineer  shall  have  authority  to  remove,  or  cause  to  be

removed,  any  person  employed  on  the  site  or  works,  who carries  out  duties  incompetently  or

negligently and persists in any conduct which is prejudicial to safety, health or the protection of the

environment.

8.3 If the Engineer asks the Contractor to remove a person who is a member of the Contractor's staff

or work force, stating the reasons, the Contractor shall ensure that the person leaves the Site within

seven days and has no further connection with the Works in the Contract.

8.4 The Contractor shall not employ any retired Gazetted officer who has worked in the Engineering

Department  of  the  Brihanmumbai  Municipal  Corporation /State  Government  and  has  either  not

completed two years  after  the date  of  retirement  or  has  not  obtained  Brihanmumbai  Municipal

Corporation/State Government’s permission to employment with the Contractor.

9. Employer's and Contractor's Risks

9.1  The  Employer  carries  the  risks  which  this  Contract  states  are  Employer's  risks,  and  the

Contractor carries the risk which this contract states are Contractors risks.

10. Employer’s Risks

10.1 The Employer is responsible for the excepted risks which are (a) in so far as they directly affect

the execution of the Works in the Employer’s country,  the risks of war,  invasion, act of foreign

enemies, rebellion, revolution, insurrection or military or usurped power, civil war, riot, commotion
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or disorder (unless restricted to the Contractor’s employees) and contamination from any nuclear

fuel or nuclear waste or radioactive toxic explosive, or (b) a cause due solely to the design of the

Works, other than the Contractor’s design.

11. Contractor's Risks

11.1 All risks of loss of or damage to physical property and of personal injury and death which arise

during and in consequence of the performance of the Contract other than the excepted risks, referred

to in clause 11.1, are the responsibility of the Contractor.

12. Insurance

12.1 The Contractor at his cost shall provide, in the joint names of the Employer and the Contractor,

insurance cover  from the Start  Date to  the  end of  Defects Liability Period, in  the  amounts and

deductibles stated in the Contract Data for the following events which are due to the Contractor's

risks:

a) Loss of or damage to the Works, Plant and Materials;

b) Loss of or damage to Equipment;

c)  Loss  of  or  damage  to  property  (other  than  the  Works,  Plant,  Materials,  and  Equipment)  in

connection with the Contract; and d) Personal injury or death.

12.2 Insurance policies and certificates for insurance shall be delivered by the Contractor to the

Engineer for the Engineer's approval  before the Start  Date. All  such insurance shall  provide for

compensation to be payable in the types and proportions of currencies required to rectify the loss or

damage incurred.

12.3 Alterations to the terms of insurance shall not be made without the approval of the Engineer.

12.4 Both parties shall comply with any conditions of the insurance policies.

12.5 If the Contractor does not provide any of the policies and certificates required, the Employer

may affect the insurance which the Contractor should have provided and recover the premiums the

Employer has paid, from payments otherwise due to the Contractor or if no payment is due, the

payment of premiums shall be debt due.

12.6  As  per  GCC  2016,  directing  you  to  take  out,  inertilia,  contractor’s  all  risk  insurance

policy(CAR policy). All insurance to be effected on behalf of corporation  by the contractors shall be

taken out with the Directorate of Insurance Maharashtra State, Grih Nirman Bhavan, MHADA, 1st

floor, room No.64, Opp.Kala Nagar,Bandra (E), Mumbai -400 051 only.

13. Site Investigation Reports

13.1 The Contractor,  in  preparing the Bid,  may rely, at  his  own risk,  on any Site  Investigation

Reports referred to in the Contract Data, supplemented by any other information available to him,

before submitting the bid.

14. Queries about the Contract Data

14.1 The Engineer will clarify queries on the Contract Data.

15. Contractor to Construct the Works and Undertake Maintenance (if specified in the tender)

15.1 The Contractor shall  construct,  and install  and maintain the Works in accordance with the

Specifications and Drawings and as per instructions of the Engineer.
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15.2 The Contractor shall construct the works with intermediate technology, i.e., by manual means

with medium input of machinery required to ensure the quality of works as per specifications. The

Contractor shall deploy the equipment and machinery as required in the contract.

15.3 The Contractor shall take all reasonable steps to protect the environment on and off the Site and

to  avoid  damage  or  nuisance  to  persons  or  to  property  of  the  public  or  others  resulting  from

pollution,  noise  or  other  causes  arising  as  a  consequence  of  his  methods  of  operation.  During

continuance of the contract, the Contractor and his sub-contractors shall abide at all times by all

existing  enactments  on  environmental  protection  and  rules  made  there  under,  regulations,

notifications and byelaws of the State or Central Government, or local authorities and any other law,

bye-law, regulations that may be passed or notification that may be issued in future by the State or

Central  Government  or  the  local  authority.  Salient  features  of  some of  the major  laws that  are

applicable are given below:

 The Water (Prevention and Control of Pollution) Act, 1974, this provides for the prevention

and  control  of  water  pollution  and  the  maintaining  and  restoring  of  wholesomeness  of  water.

‘Pollution’ means  such  contamination  of  water  or  such  alteration  of  the  physical,  chemical  or

biological properties of water or such discharge of any sewage or trade effluent or of any other liquid,

gaseous or solid substance into water (whether directly or indirectly) as may, or is likely to, create a

nuisance  or  render  such  water  harmful  or  injurious  to  public  health  or  safety,  or  to  domestic,

commercial, industrial, agricultural or other legitimate uses, or to the life and health of animals or

plants or of aquatic organisms.

 The Air (Prevention and Control of Pollution) Act, 1981, this provides for prevention, control

and abatement of air  pollution. ‘Air Pollution’ means the presence in the atmosphere of any ‘air

pollutant’,  which  means  any  solid,  liquid  or  gaseous  substance  (including  noise)  present  in  the

atmosphere in such concentration as may be or tend to be injurious to human beings or other living

creatures or plants or property or environment.

 The Environment (Protection) Act, 1986, this provides for the protection and improvement of

environment and for matters connected therewith, and the prevention of hazards to human beings,

other living creatures, plants and property. ‘Environment’ includes water, air and land and the inter-

relationship which exists among and between water, air and land, and human beings, other living

creatures, plants, micro-organism and property.

 The Public Liability Insurance Act, 1991, This provides for public liability insurance for the

purpose of providing immediate relief to the persons affected by accident occurring while handling

hazardous substances and for matters connected herewith or incidental thereto. Hazardous substance

means any substance or preparation which is defined as hazardous substance under the Environment

(Protection) Act 1986, and exceeding such quantity as may be specified by notification by the Central

Government.

16. The Works and Routine Maintenance to be completed by the Intended Completion Date

16.1 The Contractor may commence execution of the Works on the Start Date and shall carry out the

Works and  Routine Maintenance,  if  specified in  the tender,  in  accordance  with the  Programme

submitted by the Contractor, as updated with the approval of the Engineer, and complete them by the

Intended Completion Date.

56



17. Approval by the Engineer

17.1 The  Contractor  shall  submit  Specifications  and  Drawings  showing  the  proposed

Temporary  Works to  the Engineer,  who is to  approve them if  they comply with the

Specifications and Drawings.

17.2 The Contractor shall be responsible for design and safety of Temporary Works.

17.3 The Engineer's  approval  shall  not  alter the Contractor's  responsibility for  design and

safety of the Temporary Works.

17.4 The Contractor shall  obtain approval  of  third parties to the design of the Temporary

Works, where required.

17.5 All  Drawings  prepared  by  the  Contractor  for  the  execution  of  the  temporary  or

permanent Works, are subject to prior approval by the Engineer before their use.

18. Safety

18.1 The Contractor shall be responsible for the safety of all activities on the Site. He shall comply

with all applicable safety requirements and take care of safety of all persons entitled to be on the site

and  the  works.  He  shall  use  reasonable  efforts  to  keep  the  site  and  the  works,  both  during

construction and maintenance, clear of unnecessary obstruction so as to avoid danger to the persons

and the users.

i) Workers  employed  on  mixing  asphaltic  materials,  cement  and  lime  mortars  shall  be

provided with protective footwear and protective goggles.

ii) Stone breaker shall be provided with protective goggles and protective clothing and seated

at sufficiently safe intervals.

iii) The area should be barricaded or cordoned off by suitable means to avoid mishaps of any

kind.  Power  warning signs  should  be  displayed for  the  safety  of  the  public  whenever

cleaning works are undertaken during night or day.

iv) The workers engaged for cleaning the manholes/sewers should be properly trained before

allowing working in the manhole.

18.2 Safety Programs:-

i. Have adequate safety supervision in place to ensure that safety programs set up by the

firms/agencies are in compliance with prevalent laws and regulations.

ii. Review safety  programs developed  by  each  of  the  trade  firms,  prepare  and submit  a

comprehensive safety program.

ii. Monitor day to day implementation of safety procedure

18.3 First Aid Facilities: -

i. At every work place there shall be provided and maintained, so as to be easily accessible

during working hours, first-aid boxes at the rate of not less than one box for 150 contract
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labour or part thereof ordinarily employed.

ii. The first-aid box shall be distinctly marked with a red cross on white back ground.

iii. Adequate arrangements shall be made for immediate recoupment of the equipment when

necessary.

iv. Nothing except the prescribed contents shall be kept in the First-aid box.

v. The first-aid box shall be kept in charge of a responsible person who shall  always be

readily available during the working hours of the work place.

vi. A person in charge of the First-aid box shall be a person trained in First-aid treatment, in

the work places where the number of contract labour employed is 150 or more.

19. Discoveries

19.1 Anything of historical or other interest or of significant value unexpectedly discovered on

the Site shall be the property of the Employer. The Contractor shall notify the Engineer

of such discoveries and carry out the Engineer's instructions for dealing with them.

20. Possession of the Site

20.1 The Employer shall handover complete or part possession of the site to the Contractor 7

days in advance of construction programme. At the start of the work, the Employer shall

handover  the  possession  of  at-least  75%  of  the  site  free  of  all  encumbrances,  the

remaining 25 % of the possession as per contractor’s construction programme.

21. Access to the Site

21.1 The Contractor shall allow access to the Site and to any place where work in connection

with the Contract is being carried out, or is intended to be carried out to the Engineer and

any person/persons/agency authorized by: a. The Engineer b. The Employer or authorized

by the Employer.

22. Instructions

22.1 The Contractor shall carry out all instructions of the Engineer, which comply with the

applicable laws where the Site is located.

22.2 The Contractor shall permit the appointed and/or authorized persons to inspect the Site

and/or  accounts  and  records  of  the  Contractor  and  its  subcontractors  relating  to  the

performance of the Contract, and to have such accounts and records audited by auditors

appointed, if so required. The Contractor’s attention is invited to Clause of ‘Fraud and

Corruption’,  which  provides,  inter  alia,  that  acts  intended  to  materially  impede  the

exercise of the inspection and audit rights provided for under the Clause & constitute an

obstructive practice subject to contract termination.

22.3 Engineer to have power to issue further drawings or instructions:

       The Engineer shall have the power and authority from time to time and at all times to

make and issue such further drawings and to give such further instructions and directions
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as may appear to him necessary or proper for the guidance of the contractor and the good

and  sufficient  execution  of  the  works  according  to  terms  of  the  specifications  and

Contractor shall receive, execute, obey and be bound by the same, according to the true

intent and meaning thereof, as fully and effectually as though the same had accompanied

or had been mentioned or referred to in the specification, and the Engineer may also alter

or vary the levels or position of nature of works contemplated by the specifications, or

may order  any of the works contemplated thereby to be omitted,  with or without the

substitution of any other works in lieu thereof, or may order any work or any portion of

work executed or partially executed, to be removed, changed or altered, added if needful,

may order that other works shall be substituted instead thereof and difference of expense

occasioned by any such diminution or alteration so ordered and directed shall be added to

or  deducted  from the  amount  of  this  Contract,  as  provided  under  condition  no.10(a)

hereinafter.

No work which radically changes the original nature of the Contract shall be ordered by

the Engineer and in the event of any deviation being ordered which in the opinion of the

Contractor changes the original nature of Contract he shall nevertheless carry it out and

disagreement  as  to the nature of  the  work and  the rate  to be paid therefore  shall  be

resolved in accordance with condition no.13d.

The time for completion of the Works,  shall be in even of any deviations resulting in

additional cost over the contract price being ordered, be extended or reduced reasonably

by the Engineer. The Engineer’s decision in this case shall be final.

                             

                                            B. Time Control

23. Programme

23.1 Within the time stated in the Contract Data, the Contractor shall submit to the Engineer

for  approval  a  Programme,  including  Environment  Management  Plan  showing  the

general  methods,  arrangements,  order,  and timing for  all  the activities in  the Works,

along with monthly cash flow forecasts for the construction of works.

After  the  completion  of  the  construction  works,  the  programme  for  the  Routine

Maintenance Work, showing the general methods, arrangements, order and timing for all

the  activities  involved  in  the  Routine  Maintenance  will  also  be  submitted  by  the

Contractor to the Engineer for approval if specified in the tender. The programme for

Routine Maintenance will be submitted in each year for the period of Maintenance.

23.2 The Contractor shall submit the list of equipment and machinery being brought to site,

the list of key personnel being deployed, the list of machinery/ equipments being placed

in field laboratory and the location of field laboratory along with the Programme. The

Engineer  shall  cause  these  details  to  be  verified  at  each  appropriate  stage  of  the

programme.
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23.3 An  update  of  the  Programme  shall  be  a  programme  showing  the  actual  progress

achieved on each activity and the effect of the progress achieved on the timing of the

remaining Works, including any changes to the sequence of the activities.

23.4 The Contractor  shall  submit  to  the Engineer  for  approval  an updated Programme at

intervals no longer than the period stated in the Contract Data. If the Contractor does not

submit  an  updated  Programme  within  this  period,  the  Engineer  may  withhold  the

amount stated in the Contract Data from the next payment certificate and continue to

withhold  this  amount  until  the  next  payment  after  the  date  on  which  the  overdue

Programme has been submitted.

23.5 The Engineer's approval of the Programme shall not alter the Contractor's obligations.

The Contractor may revise the Programme and submit it to the Engineer again at any

time.  A revised  Programme  shall  show  the  effect  of  Variations  and  Compensation

Events.

24. Extension Of Time In Contracts:

Subject to any requirement in the contract as to completion of any portions or portions of the works

before completion of the whole, the contractor shall fully and finally complete the whole of the

works comprised in the contract (with such modifications as may be directed under conditions of

this contract) by the date entered in the contract or extended date in terms of the following clauses:

a)Extension attributable to  Brihanmumbai Municipal Corporation

(i) Extension Due To Modification: If any modifications have been ordered which in the opinion of

the  Engineer  have  materially  increased the  magnitude  of  the  work,  then  such  extension  of  the

contracted date of completion may be granted as shall appear to the Engineer to be reasonable in the

circumstances,  provided  moreover  that  the  Contractor  shall  be  responsible  for  requesting  such

extension of the date as may be considered necessary as soon as the cause thereof shall arise and in

any case should not be less than 30 days before the expiry of the date fixed for completion of

the works.

(ii) Extension For Delay Due To  Brihanmumbai Municipal Corporation: In the event of any

failure or delay by the Brihanmumbai Municipal Corporation to hand over the Contractor possession

of the lands necessary for the execution of the works or to give the necessary notice to commence

the works or to provide the necessary drawings or instructions or any other delay caused by the

Brihanmumbai Municipal Corporation due to any other cause whatsoever, then such failure or delay

shall in no way affect or vitiate the contract or alter the character thereof or entitle the contractor to

damages or compensation therefore, but in any such case, the Brihanmumbai Municipal Corporation

may grant such extension(s) of the completion date as may be considered reasonable.

Note: For extension of time period as governed in (i)  and (ii)  above,  any modifications in

design/drawings, specifications, quantities shall be needed to be justified with recorded reasons

with approval of Ch.Eng. for not anticipating the same while preparing estimates and draft

tender.
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(b) Extension Of Time For Delay Due To Contractor:

The time for the execution of the work or part of the works specified in the contract documents shall

be deemed to be the essence of the contract and the works must be completed no later than the

date(s) / the programme for completion of work as specified in the contract. If the contractor fails to

complete the works within the time as specified in the contract for the reasons other than the reasons

specified in above as (a.i) and (a.ii), the Brihanmumbai Municipal Corporation may, if satisfied that

the works can be completed by the contractor within reasonable short  time thereafter,  allow the

contractor  for  further  extension  of  time  as  the  Engineer  may  decide.  On  such  extension  the

Brihanmumbai  Municipal  Corporation will  be  entitled  without  prejudice  to  any  other  right  and

remedy available on that behalf, to recover the compensation as governed by Clause 8(e) of GCC.

For the purpose of this Clause, the contract value of the works shall be taken as value of

work as per contract agreement including any supplementary work order/contract agreement issued.

Further,  competent  authority  while  granting  extension to  the  currency  of  contract  under

Clause (b) of as above may also consider levy of penalty, as deemed fit based on the merit of the

case. Also, the reasons for granting extension shall be properly documented.

25. Delays Ordered by the Engineer

25.1 The Engineer may instruct the Contractor to delay the start or progress of any activity within

the Works. Delay/delays totaling more than 30 days will require prior written approval of the DMC/

AMC.

26. Management Meetings

26.1 The Engineer may require the Contractor to attend a management meeting. The business of a

management meeting shall be to review the plans for progress of the Works.

26.2 The Engineer  shall record the business of management meetings and provide copies of the

record to those attending the meeting. The responsibility of the parties for actions to be taken shall

be decided by the Engineer either at the management meeting or after the management meeting and

stated in writing to all those who attended the meeting.

C. Quality Control

27.1. Work to be open to Inspection and Contractor or Responsible agent to be present:

All works under or in course of execution or executed in pursuance of the contract shall at all times

be  open  to  the  inspection  and  supervision  of  the  Eng-in-charge  and  his  subordinates  and  the

contractor shall at all  times during the usual working hours,  at  all  other times, during the usual

working hours and at all other times at which reasonable notice of the intention of the Eng-in-charge

and his subordinates to visit the works shall have been given to the contractor, either himself be

present to receive orders and instruction or have responsible agent duly accredited in writing present

for that purpose. Order given to the contractors’ duly authorized agent shall be considered to have

the same force and effect as if they had been given to the contractor himself.

27.2. Notice To Be Given Before Work Is Covered Up:

The contractor  shall  give  not  less  than ten days’ notice in  writing to  the Eng-In-Charge or  his

subordinate in-charge of the work before covering up or  otherwise placing beyond the reach of
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measurement any work in order that the same may be measured and correct dimension thereof taken

before the same is so covered up or placed beyond the reach of measurements and shall not cover up

or place beyond the reach of measurement any work without the consent in writing of the Eng-In-

Charge or his subordinate in-charge of the work, and if any work shall be covered up or placed

beyond the reach of measurement, without such notice having been given or consent obtained the

same shall be uncovered at the contractors expenses, and in default thereof no payment or allowance

shall be made for such work or for the materials with which the same was executed

27.3 Works to be executed in accordance with specifications / drawings / orders etc. :

The contractor shall execute the whole and every part of the work the most substantial and workman

like  manner  and  both  has  regards  material  and  every  other  respect  in  strict  accordance  with

specifications. The contractor shall also confirm exactly, fully and faithfully to the designs, drawings

and instructions in writing relating to the work signed by the Engineer In-charge and lodged in his

office and to which the contractor shall be entitled to have access for the purpose of inspection at

such office, or on the site or work during office hours. The contractor shall be entitled to receive

three sets of contract drawings and working drawings as well as one certified copy of the accepted

tender along with the work order free of cost.

27.4 Ready mix concrete/Asphalt Mix  

i) The contractor shall have to arrange Ready Mix concrete (RMC)/Asphalt from RMC/ASPHALT

producing plants registered with  Brihanmumbai Municipal Corporation

ii)  The  contractor  shall,  within  a  7  days  of  award of  the  work,  submit  a  list  of  at  least  three

RMC/Asphalt producers with details of such plants including details and number of transit, mixers

& pumps etc. to be deployed indicating name of owner/company, its location, capacity, technical

establishment.

The Engineer-in-charge will reserve right to inspect at any stage and reject the concrete if he is not

satisfied about quality of product at the user’s end.

iii) The Engineer-in-charge reserves the right to exercise control over the:-

a) Calibration check of the RMC/Asphalt plant. 

b) Weight and quantity check on the ingredients, water and admixtures added for batch mixing for

RMC plants

c) Time of mixing of concrete/grade of asphalt.

d) Testing of fresh concrete/asphalt mix, recording of results and declaring the mix fit or unfit for

use. This will include continuous control on the work ability during production and taking corrective

action, if required.

e)  For  exercising  such  control,  the  Engineer-in-charge  shall  periodically  depute  his  authorized

representative at the RMC/Asphalt plant. It shall be responsibility of the contractor to ensure that all

necessary equipment, manpower & facilities are made available to Engineer-in-charge and or his

authorized representative at RMC/Asphalt plant.

f) All required relevant records of RMC/Asphalt mix shall be made available to the Engineer-in-

charge or his authorized representative. Engineer-in-charge shall, as required, specify guidelines &

additional  procedures for  quality control  & other parameters in  respect  of  material  production&

transportation of concrete mix which shall be binding on the contractor & the RMC/Asphalt plant.
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Only concrete as approved in design mix by Engineer-in-charge shall be produced in RMC plant and

transported to the site.

g) The contactor shall have to produce a copy of challan receipts/SCADA reports/VTS reports as

issued by the RMC/Asphalt plant as a documentary proof in lieu of supply of RMC/Asphalt mix

before releasing payment.

28. Identifying Defects

28.1 The Engineer shall check the Contractor's work and notify the Contractor of any Defects that

are found. Such checking shall not affect the Contractor's responsibilities. The Engineer may instruct

the Contractor to search for a Defect and to uncover and test any work that the Engineer considers

may have a Defect.

28.2 The Contractor shall permit the Employer’s technical person(s) to check the Contractor’s work

and notify the Engineer and Contractor if any defects that are found.

29. Tests (If applicable)

29.1  For  carrying  out  mandatory  tests  as  prescribed  in  the  specifications,  the  Contractor  shall

establish  field  laboratory  at  the  location  decided  by  Engineer.  The  field  laboratory  will  have

minimum of equipments as specified in the Contract Data. The contractor shall be solely responsible

for:

a. Carrying out the mandatory tests prescribed in the Specifications, and

b. For the correctness of the test results, whether preformed in his laboratory or elsewhere.

29.2 If the Engineer instructs the Contractor to carry out a test not specified in the Specification/

Quality Assurance Handbook to check whether any work has a Defect and the test shows that it

does, the Contractor shall pay for the test and any samples. If there is no defect, the test shall be a

compensation event.

When required by the Engineer-in-charge the contractor(s) shall supply for the purpose of testing

samples of all materials proposed to be used in the works. Samples submitted either to govern bulk

supplies or required for testing before use shall be in suitable packages to contain them and shall be

provided free of charge by the contractor. The cost of testing shall be borne by the contractor even if

the result of the sample confirm or do not confirm to the relevant BIS code specifications.

i. All expenditure required to be incurred for taking the samples conveyance, packing shall be borne

by the contactor himself.

ii. The failed material shall be removed from the site by the contractor at his own cost within a week

time of written order of the Engineer-in-charge.

29.3 Setting of Site Laboratories:

Contractors  shall  set  up  a  laboratory  at  site  before  commencement  of  work  at  their  cost  for

performing various tests and at least the following machines and equipments shall be pro-vided

therein –

1. Set of Sieves as per I.R.C. /I.S.
2. Compressive Testing Machine (For new works)
3. Oven, Electrically Operated
4. Weighing Balance (20 kg capacity)
5. 3 m straight edge
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6. Sieve shaker
7. First Aid Box
8. Measuring Jar (for silt content)
9. Other Machines/apparatus as may be directed by the Engineer
10. Vernier Caliber
11. Level / Theodolite

All the test records shall be maintained in the site office and made available as and when required.

The laboratory must  be established within 15 days from the date of receipt  of the  orders  from

Engineer In charge. On failure to do so, a penalty of Rs 1000/- per day shall be imposed.

The contractor shall install testing equipment at site.  The contractor shall  ensure and certify the

calibration of the equipment so installed and shall maintain the same in working order throughout

the  period  of  construction.  The  contractor  shall  also  provide  necessary  technically  qualified

experienced trained staff for carrying out such tests for using such equipment. The tests shall be

carried out under the supervision of the Engineer-in-charge. The calibration shall be checked every

twelve months as directed by Engineer-in-charge.

30. Correction of Defects noticed during the Defects Liability Period.

(a) The Engineer shall give notice to the Contractor of any Defects before the end of the Defects

Liability Period, which begins at Completion and ends after five years. The Defects Liability Period

shall be extended for as long as Defects remain to be corrected.

(b)  Every  time  notice  of  Defect/Defects  is  given,  the  Contractor  shall  correct  the  notified

Defect/Defects within the duration of time specified by the Engineer’s notice.

(c) The Engineer may issue notice to the Contractor to carry out removal of defects or deficiencies,

if any, noticed in his inspection, or brought to his notice. The Contractor shall remove the defects

and deficiencies within the period specified in the notice and submit to the Engineer a compliance

report.

31. Uncorrected Defects and Deficiencies

31.1 If the Contractor has not corrected a Defect pertaining to the Defect Liability Period under

clause and deficiencies in maintenance, to the satisfaction of the Engineer, within the time specified

in  the  Engineer's  notice,  the  Engineer  will  assess  the  cost  of  having  the  Defect  or  deficiency

corrected, and the Contractor shall pay this amount, on correction of the Defect or deficiency by

another agency.

D. Cost Control

32. Variations (Not applicable)

The Engineer shall, having regard to the scope of the Works and the sanctioned estimated cost, have

power to order,  in  writing,  Variations  within the scope of  the  Works he considers necessary or

advisable during the progress of the Works. Such Variations shall form part of the Contract and the

Contractor  shall  carry  them  out  and  include  them  in  updated  Programmes  produced  by  the

Contractor. Oral orders of the Engineer for Variations, unless followed by written confirmation, shall

not be taken into account.

33. Payments for Variations (Not applicable)
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33.1 If rates for Variation items are specified in the Bill of Quantities, the Contractor shall

carry out such work at the same rate.

33.2 The  rate  for  Extra/Excess  shall  be  governed  by  clause  10.A of  Standard  General

Condition of Contract

34. Cash Flow Forecasts

When the Programme is updated, the Contractor shall provide the Engineer with an updated cash

flow forecast.

35. Payment Certificates

The payment to the Contractor will be as follows for construction work:

a) A bill  shall  be  submitted  by  the  Contractor  monthly  or  before  the  date  fixed  by  the

Engineer In-charge for all works executed in the previous month, and the Engineer In-

charge shall take or cause to be taken requisite measurement for the purpose of having the

same verified and the claim, so far as it is admissible, shall be adjusted, if possible, within

10 days from the presentation of the bill. If the contractor does not submit the bill within

the time fixed as aforesaid, the Engineer In-charge may depute a subordinate to measure up

the said work in the presence of the contractor or his duly authorized agent whose counter

signature to the measurement list shall be sufficient warrant, and Engineer In-Charge may

prepare a bill from such list which shall be binding on the contractor in all respects.

b) The Engineer shall check the Contractor's fortnightly/monthly statement within 14 days

and certify the amount to be paid to the Contractor.

c) The value of work executed shall be determined, based on measurements by the Engineer.

d) The value of work executed shall comprise the value of the quantities of the items in the

Bill of Quantities completed.

e) The  value  of  work  executed  shall  also  include  the  valuation  of  Variations  and

Compensation Events.

f) The  Engineer  may  exclude  any  item certified  in  a  previous  certificate  or  reduce  the

proportion  of  any  item  previously  certified  in  any  certificate  in  the  light  of  later

information.

g) The contractor  shall  submit  all  bills  on the printed forms at  the office of  Engineer  In-

charge. The charges to be made in the bills shall always be entered at the rates specified in

tender.
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36. Payments

36.1 Payments  shall  be  adjusted  for  deductions  for  advance  payments,  retention,  security

deposit, other recoveries in terms of the Contract and taxes at source, as applicable under

the law. The Employer shall pay the Contractor the amounts certified by the Engineer

within 15 days of the date of each certificate.

36.2 All sums payable by a contractor by way of compensation under any of these conditions,

shall  be  considered  as  a  reasonable  compensation  to  be  applied  to  the  use  of

Brihanmumbai Municipal  Corporation without reference to the actual  loss or damage

sustained and whether any damage has or has not been sustained.

36.3 Payment for the work will be made after successful completion of work of “Supply,

Installation, Testing and Comissioning of stationary 100KVA Diesel Generator (DG) set

at Chlorine plant MIIIA, Panjrapur”  in  all respect as per specifications and scope of

work and as per BMC standard procedure within 30 days from receipt of the bill.

37. The Contractor shall not be entitled to compensation to the extent that the Employer's interests

are adversely affected by the Contractor for not having given early warning or not having cooperated

with the Engineer.

38. Tax

The tenderer shall quote inclusive of all taxes other than GST (Excluding GST), Levies, Duties, Cess

atc as  applicable at the time of bid submission.

GST as applicable shall be paid separately  on submission of bills /invoice.

Input Tax Credit of GST as available with the bidder will not be claim separately by BMC. However,

while quoting the rates benefit of Input Tax Credit or Exemption shall be pass on to the BMC by

way of equivalent reduction in quoted price.

39. Currencies

All payments will be made in Indian Rupees.

40. Liquidated Damages

Both, the Contractor and the Employer have agreed that it is not feasible to precisely estimate the

amount of losses due to delay in completion of works and the losses to the public and the economy,

therefore,  both  the  parties  have agreed that  the  Contractor  shall  pay  liquidated damages to  the

Employer and not by way of penalty, at the rate per week or part thereof stated in the Contract Data

for the period that the Completion Date is  later than the Intended Completion Date.  Liquidated

damages  at  the  same  rates  shall  be  withheld  if  the  Contractor  fails  to  achieve  the  milestones

prescribed in the Contract Data. However, in case the Contractor achieves the next milestone, the

amount of the liquidated damages already withheld shall be restored to the Contractor by adjustment

in  the  next  payment  certificate.  The  Employer  and  the  contractor  have  agreed  that  this  is  a
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reasonable agreed amount  of  liquidated damage.  The Employer may deduct  liquidated damages

from  payments  due  to  the  Contractor.  Payment  of  liquidated  damages  shall  not  affect  the

Contractor’s other liabilities.

41. Cost of Repairs

Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date

and the end of the Defects Correction periods shall be remedied by the Contractor at his cost if the

loss or damage arises from the Contractor's acts or omissions.

E. Finishing the Contract

42. Completion of Construction and Maintenance

42.1  The  Contractor  shall  request  the  Engineer  to  issue  a  certificate  of  completion  of  the

construction of the works, and the Engineer will do so upon deciding that the works is completed.

This shall be governed as per clause no.8(g) of Standard General Conditions of Contract.

43. Taking Over

43.1 The Employer shall take over the works within seven days of the Engineer issuing a certificate

of  completion  of  works.  The  Contractor  shall  continue  to  remain  responsible  for  its  routine

maintenance during the maintenance period if specified in the contract.

44. Final Account

Final joint measurement along with the representatives of the contractor should be taken recorded

and signed by the Contractors. Contractors should submit the final bill within 1 month of physical

completion  of  the  work.  If  the  contractor  fails  to  submit  the  final  bill  within  1  month,  the

Brihanmumbai  Municipal  Corporation staff  will  prepare  the  final  bill  based  on  the  joint

measurement within next 3 months. Engineer’s decision shall be final in respect of claims for defect

and pending claims against contractors. No further claims should be made by the Contractor after

submission of  the  final  bill  and  these  shall  be  deemed  to  have  been  waived  and  extinguished.

Payment of those items of the bills in respect of which there is no dispute and of items in dispute, for

quantities and rates as approved by the Commissioner shall be made within a reasonable period as

may be necessary for the purpose of verification etc.

After payment of the final bill  as aforesaid has been made, the contractor may, if he so desires,

reconsider his position in respect of a disputed portion of the final bills and if he fails to do so within

84 days,  his disputed claim shall be dealt with as provided in the contract.  A percentage of the

retention money, over and above the actual retention money as indicated below shall be held back

from payments till the finalization of final bill to be submitted as per above and will be paid within

30 days of acceptance of the final bill.

Sr.No Amount of Contract Cost Minimum Payable Amount in final bill

1. Upto Rs.5 Crs. Rs.10 Lacs or final bill whichever is more

2. Upto Rs.25 Crs. Rs.1 Crore or final bill amount whichever is more

3. Upto Rs. 50 Crs. Rs.2 Crores or final bill amount whichever is more
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4. Upto Rs.100 Crs. Rs.4 Crores or final bill amount whichever is more

5. More than Rs.100 Crs. Rs.7 Crores or final bill amount whichever is more

The contractor have to submit the bill for the work carried out within 15 days from the date of

completion of the work to the respective executing department. If the contractor fails to submit

their bills to concerned executing department, penalty or action as shown below will be taken

for each delayed bill:-

After 15 days from the date of completion/running bill upto certain

date, upto next 15 days i.e. upto 30 days

Equal to 5% of bill amount

Next 15 days upto 45 days from the date of completion/running bill

upto specified date

Equal to 10% of bill amount

If not submitted within 45 days from the date of completion/ R.A.

bill

Bill  will  not  be  admitted  for

payment.

45. Operating and Maintenance Manuals

45.1 If "as built" Drawings and/or operating and maintenance manuals are required, the Contractor

shall supply them by the dates stated in the Contract Data.

45.2 If  the  Contractor  does  not  supply  the  Drawings and/or  manuals  by  the  dates  stated in  the

Contract Data, or they do not receive the Engineer's approval, the Engineer shall withhold the

amount stated in the Contract Data from payments due to the Contractor.

46. Termination

46.1  The  Employer  or  the  Contractor  may  terminate  the  Contract  if  the  other  party  causes  a

fundamental breach of the Contract.

46.2 Fundamental breaches of Contract shall include, but shall not be limited to, the following:

a) The Contractor stops work for 30 days when no stoppage of work is shown on the current

Programme and the stoppage has not been authorized by the Engineer;

b) The Contractor  is  declared  as  bankrupt  or  goes  into  liquidation other  than for  approved

reconstruction or amalgamation;

c) the Engineer gives Notice that failure to correct a particular Defect is a fundamental breach

of  Contract  and  the  Contractor  fails  to  correct  it  within  a  reasonable  period  of  time

determined by the Engineer;

d) the Contractor does not maintain a Security, which is required;

e) the Contractor has delayed the completion of the Works by the number of days for which

the maximum amount of liquidated damages can be paid, as defined in relevant clause.

f) the Contractor fails to provide insurance cover as required under relevant clause .

g) if  the  Contractor,  in  the  judgment  of  the  Employer,  has  engaged  in  the  corrupt  or

fraudulent practices as defined in GCC in competing for or in executing the Contract.

h) if the Contractor fails to set up a field laboratory with the prescribed equipment, within

68



the period specified in the Contract Data; and

i) any other fundamental breaches as specified in the Contract Data.

j) if the Contractor fails to deploy machinery and equipment or personnel as specified in

the Contract Data at the appropriate time.

46.3 When either party to the contract gives notice of a breach of contract to the Engineer for a cause

other than those listed above, the Engineer shall decide whether the breach is fundamental or not.

46.4 Notwithstanding the above, the Employer may terminate the Contract for convenience.

46.5 If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe

and secure, and leave the Site as soon as reasonably possible.

47. Payment upon Termination

47.1 If the Contract is terminated because of a fundamental breach of Contract by the Contractor,

the Engineer shall issue a certificate for value of the work done and materials ordered less

liquidated damages, if any, less advance payments received up to the date of the issue of the

certificate  and  less  the  percentage  to  apply  to  the  value  of  the  work  not  completed,  as

indicated in the Contract Data. If the total amount due to the Employer exceeds any payment

due  to  the  Contractor,  the  difference  shall  be  recovered  from  the  security  deposit,  and

performance security. If any amount is still left un-recovered it will be a debt due from the

Contractor to the Employer

47.2 If the Contract is terminated at the Employer's convenience, the Engineer shall issue a

certificate for the value of the work done, the reasonable cost of removal of Equipment,

repatriation  of  the  Contractor's  personnel  employed  solely  on  the  Works,  and  the

Contractor's  costs  of  protecting  and  securing  the  Works  and  less  advance  payments

received  up  to  the  date  of  the  certificate,  less  other  recoveries  due  in  terms  of  the

Contract, and less taxes due to be deducted at source as per applicable law.

48. Property

All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to be the

property  of  the  Employer  for  use  for  completing  balance  construction  work  if  the  Contract  is

terminated because of the Contractor's default, till  the Works is completed after which it  will be

transferred to the Contractor and credit, if any, given for its use.

49. Release from Performance

If the Contract is frustrated by the outbreak of war or by any other event entirely outside the control

of the Employer or the Contractor, the Engineer shall certify that the Contract has been frustrated.

The Contractor shall make the Site safe and stop work as quickly as possible after receiving this

certificate and shall be paid for all work carried out before receiving it and for any work carried out

afterwards to which a commitment was made.

A) Other Conditions of Contract

50. Labour

50.1 The  Contractor  shall,  unless  otherwise  provided  in  the  Contract,  make  his  own
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arrangements for the engagement of all staff and labour, local or other, and for their

payment, housing, feeding and transport.

50.2 The Contractor shall,  if required by the Engineer, deliver to the Engineer a return in

detail, in such form and at such intervals as the Engineer may prescribe, showing the

staff and the number of the several classes of labour from time to time employed by the

Contractor on the Site and such other information as the Engineer may require.

51. Compliance with Labour Regulations

a) During continuance of the Contract, the Contractor and his sub-Contractors shall abide at

all  times  by  all  existing  labour  enactments  and  rules  made  there  under,  regulations,

notifications and bye laws of the State or Central Government or local authority and any

other  labour  law  (including  rules),  regulations,  bye  laws  that  may  be  passed  or

notification that may be issued under any labour law in future either by the State or the

Central Government or the local authority.

b) Furthermore, the Contractor shall keep the Employer indemnified in case any action is

taken against the Employer by the competent authority on account of contravention of

any of the provisions of any Act or rules made there under, regulations or notifications

including amendments. If the Employer is caused to pay or reimburse, such amounts as

may be necessary to cause or observe, or for non-observance of the provisions stipulated

in the notifications/bye laws/Acts/Rules/regulations including amendments, if any, on the

part of the Contractor, the Engineer/Employer shall have the right to deduct any money

due  to  the  Contractor  including  his  amount  of  performance  guarantee.  The

Employer/Engineer shall also have right to recover from the Contractor any sum required

or estimated to be required for making good the loss or damage suffered by the Employer.

c) The Contractor shall require his employees to obey all applicable laws, including those

concerning safety at work.

d) The employees of the Contractor and the Sub-Contractor in no case shall be treated as the

employees of the Employer at any point of time.

52. Drawings and Photographs of the Works

52.1 The Contractor  shall  do photography/video photography of the site firstly before the

start of the work, secondly mid-way in the execution of different  stages of  work as

required by Engineer In-charge and lastly after the completion of the work. No separate

payment will be made to the Contractor for this.

52.2 The Contractor shall not disclose details of Drawings furnished to him and works on

which  he  is  engaged  without  the  prior  approval  of  the  Engineer  in  writing.  No

photograph of the works or any part thereof or plant employed thereon, except those

permitted under above clause, shall be taken or permitted by the Contractor to be taken

by any of his employees  or any employees  of his  sub-Contractors without the prior
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approval  of  the  Engineer  in  writing.  No  photographs/  Video  photography  shall  be

published or otherwise circulated without the approval of the Engineer in writing.

53. The Apprentices Act, 1961:  

The Contractor shall duly comply with the provisions of the Apprentices Act 1961 (III of 1961), the

rules made there under and the orders that may be issued from time to time under the said Act and

the said Rules and on his failure or neglect to do so, he shall be subject to all liabilities and penalties

provided by the said Act and said Rules.

54. Contract Document

The documents forming the contract are to be taken as mutually explanatory of one another. Unless

otherwise provided in the contract, the priority of the documents forming the contract shall be, as

follows:

1) Contract Agreement (if completed)

2) The letter of Acceptance

3) The Bid:

4) Addendum to Bid; if any

5) Tender Document

6) The Bill of Quantities:

7) The Specification:

8) Detailed Engineering Drawings

9) Standard General Conditions of Contracts (GCC)

10) All correspondence documents between bidder/contractor and  Brihanmumbai Municipal

Corporation.

55. Conflict of Interest

The Applicant shall not have a conflict of interest (the “Conflict of Interest”) that affects the Bidding

Process. Any Applicant found to have a Conflict of Interest shall be disqualified. An Applicant shall

be deemed to have a Conflict of Interest affecting the Bidding Process, if

1) A constituent of such Applicant is also a constituent of another Applicant; or

2) Such Applicant has the same legal representative for purposes of this Application as any other

Applicant; or

3) Such Applicant,  or  any Associate  thereof  has  a  relationship with another  Applicant,  or  any

Associate thereof, directly or through common third party/ parties, that puts either or both of

them  in  a  position  to  have  access  to  each  other’s  information  about,  or  to  influence  the

Application of either or each other; or

4) The Applicant shall be liable for disqualification if any legal, financial or technical adviser of the

Authority in relation to the Project is engaged by the Applicant, its Member or any Associate thereof,

as  the  case  may be,  in  any  manner for  matters  related  to  or  incidental  to  the  Project.  For  the

avoidance of doubt, this disqualification shall not apply where such adviser was engaged by the

Applicant, its Member or Associate in the past but its assignment expired or was terminated 6 (six)
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months prior to the date of issue of this TENDER. Nor will this disqualification apply where such

adviser is engaged after a period of 3(three) years from the date of commercial operation of the

Project.

56. Applications and costs thereof

No Applicant shall submit more than one Application for the Project. An applicant applying individually

shall not be entitled to submit another application either individually. The Applicant shall be responsible

for all of the costs associated with the preparation of their Applications and their participation in the Bid

Process.  The Authority will not  be responsible or in any way liable for such costs,  regardless of the

conduct or outcome of the Bidding Process.

57. Acknowledgment by Applicant

It shall be deemed that by submitting the Application, the Applicant has:

a) made a complete and careful examination of the tender;

b) received all relevant information requested from the Authority;

c) accepted the risk of inadequacy, error or mistake in the information provided in the tender or

furnished by or on behalf of the Authority relating to any of the matters referred; and

d) Agreed to be bound by the undertakings provided by it under and in terms hereof.

“The Authority” shall not be liable for any omission, mistake or error in respect of any of the above

or on account of any matter or thing arising out of or concerning or relating to the TENDER or the

Bidding Process, including any error or mistake therein or in any information or data given by the

Authority.

58. Right to accept or reject any or all Applications/ Bids

Notwithstanding anything contained in this TENDER, “The Authority” reserves the right to accept

or reject any Application and to annul the Bidding Process and reject all Applications/ Bids, at any

time without any liability or any obligation for such acceptance, rejection or annulment, and without

assigning any reasons therefore. In the event that the Authority rejects or annuls all the Bids, it may,

in its discretion, invite all eligible Bidders to submit fresh Bids hereunder.

“The Authority” reserves the right to reject any Application and/ or Bid if:

(a) at any time, a material misrepresentation is made or uncovered,                       

                                                   or

(b) the Applicant  does not  provide,  within the time specified by the Authority, the supplemental

information sought by the Authority for evaluation of the Application.

In case it is found during the evaluation or at any time before signing of the Agreement or after its

execution and during the period of subsistence thereof including the concession thereby granted by

“The Authority”, that one or more of the pre-qualification conditions have not been met by the

Applicant,  or  the  Applicant  has  made  material  misrepresentation  or  has  given  any  materially

incorrect or false information, the Applicant shall be disqualified forthwith if not yet appointed as

the  Successful  Bidder  either  by issue  of  the LOA (Letter  of  Approval)  or  entering  into  of  the

Agreement, and if the Applicant has already been issued the LOA or has entered into the Concession
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Agreement, as the case may be, the same shall, notwithstanding anything to the contrary contained

therein or in this TENDER, be liable to be terminated, by a communication in writing by “The

Authority” to the Applicant, without the Authority being liable in any manner whatsoever to the

Applicant and without prejudice to any other right or remedy which the Authority may have under

this TENDER, the Bidding Documents, the Concession Agreement or under applicable law.

“The  Authority”  reserves  the  right  to  verify  all  statements,  information  and  documents

submitted  by the Applicant  in  response  to  the TENDER.  Any such  verification or  lack of  such

verification by the Authority shall not relieve the Applicant of its obligations or liabilities hereunder

nor will it affect any rights of the Authority there under.

59. The bid shall be rejected if the bidder-

a. Stipulates the validity period less than 180 days.

b. Stipulates own condition/conditions.

c. Does not fill and (digital) sign undertaking forms, which are incorporated, in the document.

60. Clarifications

Applicants requiring any clarification on the tender may notify “the Authority” in writing or by fax

or e-mail.  They should send in their  queries before the date specified in the header data.  “The

Authority”  shall  Endeavor  to  respond  to  the  queries  within  the  period  specified  therein.  The

responses  will  be  sent  by fax and/or  e-mail.  The Authority  will  forward all  the  queries and its

responses thereto, to all purchasers of the TENDER without identifying the source of queries.

      “The Authority” shall Endeavor to respond to the questions raised or clarifications sought by the

Applicants. However, the Authority reserves the right not to respond to any question or provide any

clarification, in its sole discretion, and nothing in this Clause shall be taken or read as compelling or

requiring the Authority to respond to any question or to provide any clarification, but not later than

the date provided in header data.

 “The  Authority”  may  also  on  its  own  motion,  if  deemed  necessary,  issue  interpretations  and

clarifications to all Applicants. All clarifications and interpretations issued by the Authority shall be

deemed to be part  of  the tender.  Verbal  clarifications and information given by Authority or  its

employees or representatives shall not in any way or manner be binding on the Authority.

61.  Amendment of tender

At any time prior to the deadline for submission of Application, the Authority may, for any reason,

whether at its own initiative or in response to clarifications requested by an Applicant, modify the

tender by the issuance of Addendum.

  Any Addendum thus issued will be sent in writing/ Fax/ Email to all those who have purchased the

tender.

In order to afford the Applicants a reasonable time for taking an Addendum into account, or for any

other reason, the Authority may, in its sole discretion, extend the Application Due Date.

62. Language

The Application and all related correspondence and documents in relation to the Bidding Process

shall be in English language. Supporting documents and printed literature furnished by the Applicant
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with  the  Application  may  be  in  any  other  language  provided  that  they  are  accompanied  by

translations of all the pertinent passages in the English language, duly authenticated and certified by

the Applicant. Supporting materials, which are not translated into English, may not be considered.

For the purpose of interpretation and evaluation of the Application, the English language translation

shall prevail.

63. Format and signing of Application

The Applicant  shall  provide all  the information sought under this TENDER. The Authority will

evaluate  only  those  Applications  that  are  received  in  the  required  formats  and  complete  in  all

respects. Incomplete and /or conditional Applications shall be liable to rejection.

         The Applicant will upload bid in One Folder in electronic form which shall contain the scanned

certified copies of the documents given below and the documents uploaded has to be digitally signed

by  the  bidder.  These  copies  shall  be  certified  by  Practicing  Notary  approved  by  the  Govt.  of

Maharashtra or Govt. of India with his stamp, clearly stating his name & registration number, except

where original documents are demanded

64. Marking of Applications

The Applicant shall submit the Application in the format specified at Appendix-I, together with the

documents, upload in folder as “VENDOR” together with their respective enclosures

      Applications submitted by fax, telex, telegram shall not be entertained and shall be rejected

outright.

65.  Late  Applications:-Applications  received  by  the  Authority  after  the  specified  time  on  the

Application Due Date shall not be eligible for consideration and shall be summarily rejected.

66. Confidentiality

Information relating to the examination, clarification, evaluation, and recommendation for the short-

listed qualified Applicants shall not be disclosed to any person who is not officially concerned with

the process or is not a retained professional advisor advising the Authority in relation to or matters

arising out of, or concerning the Bidding Process. The Authority will treat all information, submitted

as part of Application, in confidence and will require all those who have access to such material to

treat  the same in  confidence.  The  Authority  may not  divulge  any such  information  unless  it  is

directed to do so by any statutory entity that has the power under law to require its disclosure or is to

enforce or assert any right or privilege of the statutory entity and/ or the Authority or as may be

required by law or in connection with any legal process.

67. Clarification of Financial Bids

To assist in the examination, evaluation and comparison of Bids, the Engineer may, at his discretion,

ask any  bidder  for  clarification  of  his  Bid,  including  breakdown of  unit  rates.  The  request  for

clarification and the response shall be in writing or by post/facsimile/e-mail. No Bidder shall contact

the Engineer on any matter relating to his bid from the time of the bid opening to the time the

contract  is  awarded.  Any effort  by  the  Bidder  to  influence  the  Engineer  in  the  Engineer’s  bid

evaluation, bid comparison or contract award decisions may result in the rejection of the Bidder’s

bid.
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68. Inspection of site and sufficiency of tender:

1. The Contractor shall inspect and examine the site and its surrounding and shall satisfy himself

before submitting his tender as to the nature of the ground and subsoil (so far as is practicable), the

form and nature of the site, the quantities and nature of the work and materials necessary for the

completion of the works and means of access to the site, the accommodation he may require and in

general  shall  himself  obtain  all  necessary  information  as  to  risk,  contingencies  and  other

circumstances which may influence or affect his tender. He shall also take into consideration the

hydrological and climatic conditions.

2.  The  Employer  may  make  available  to  the  Contractor  data  on  hydrological  and  sub-surface

conditions  as  obtained  by  or  on  his  behalf  from  investigations  relevant  to  the  works  but  the

Contractor shall be responsible for his own interpretation thereof. The contractor shall engage his

investigating agency with prior approval of the Engineer from the approved list of such agencies by

Brihanmumbai Municipal Corporation or Govt at his cost initially before commencing actual work

and which  shall  be  reimbursed  immediately  subject  to  satisfaction  of  the  Engineer  for  faithful

compliance and submission of required data regarding such investigation within specified time.

3. The Contractor shall be deemed to have satisfied himself before tendering as to the correctness

and sufficiency of his tender for the works and of the rates and prices quoted in the schedule of

works / items / quantities, or in Bill of Quantities, which rates and prices shall, except as otherwise

provided cover all his obligations under the Contract and all matters and things necessary for proper

completion and maintenance of the works. No extra charges consequent on any misunderstanding.

4. Not Foreseeable Physical Obstructions or Conditions: If, however, during the execution of the

Works the Contractor encounters physical obstructions or physical conditions, other than climatic

conditions on the Site, which obstructions or conditions were, in his opinion, not foreseeable by an

experienced contractor, the Contractor shall forthwith give notice thereof to the Engineer. On receipt

of such notice, the Engineer shall, if in his opinion such obstructions or conditions could not have

been reasonably foreseen by an experienced contractor, after due consultation with the Contractor,

determine:

 any extension of time to which the Contractor is entitled and

 The amount of any costs which may have been incurred by the Contractor by reason of such

obstructions or conditions having been encountered, which shall be added to the Contract

Price.

 and shall notify the Contractor accordingly. Such determination shall take account of any

instruction which the Engineer may issue to the Contractor in connection therewith, and any

proper and reasonable measures acceptable to the Engineer which the Contractor may take in

the absence of specific instructions from the Engineer. However such costing shall be got

approved by the competent authority as governed vide rules prevailing with authority.

5. Office for the Engineer (Works costing upto Rs.50 Lakhs) (Not applicable to this Tender)

The Contractor shall at his own cost and to satisfaction of the Engineer provide a small temporary

office, at the work-site which will include tables, chairs and lockers for keeping the records. He shall
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also make necessary arrangements for drinking water, telephone with a pre-requisite of e-governance

and electronic communication.  These offices  are not  to be allowed on public  roads without the

written instruction of the Engineer. These offices should be preferably located within 50 to 500 m of

the work site. In case the office is more than 500m away from the work site, the contractor is to

provide conveyance for Municipal Staff.

6. Office for the Engineer (Works costing above Rs.50 lakhs) (Not applicable)  

The Contractor shall at his own cost and to satisfaction of the Engineer provide a temporary office at

the work-site which will include tables, chairs and lockers for keeping the records. He shall also

make necessary arrangements for drinking water,  latrines, with doors,  windows, locks, bolts and

fastenings sufficient for security for the Engineer, and his subordinates, as close to the works from

time to time in progress as can be conveniently arranged, and shall at his own cost furnish the office

with such chairs, tables, lockers, locks and fastenings as may be required by the Engineer, and no

expense of any kind in connection with the erection or upkeep of the offices or fittings shall be borne

by the Corporation, but all such work shall be carried out by the Contractor and the expenses thereof

defrayed by him. The Contractor shall also make water connections and fit up stand pipe with a bib

tap at each office. The latrines and the water connections shall be subject to all the conditions herein

elsewhere  laid  down  for  temporary  water  connection  and  latrines  generally  with  all  requisite

equipments for e-governance and electronic and digital communication. These offices are not to be

allowed on public roads without the written instruction of the Engineer. These offices should be

preferably located within 50 to 500 m of the work site. In case the office is more than 500m away

from the work site, the contractor is to provide conveyance. Also, for staff working beyond working

hours the contractor has to provide conveyance.

7.  Permission for provision and removal of office on completion of work:  (Not applicable to

this Tender)

The tenderer  shall  obtain permission for provision of  site office, cement go-down, store, etc.  on

payment  of  necessary  cost  implication.  The  cement  go-down,  Watchman  cabins,  etc.  shall  be

provided as directed and shall be removed by the Tenderers on completion of the work at their cost.

It is binding on the Tenderer to fulfill requirements of Environmental Authorities. The location of

such office shall be finalized and got approved from the Engineer before erection/commencement

work.

8.  Contractor’s office near works(Not applicable to this Tender): The Contractor shall have an

office near the works at which notice from the Commissioner or the Engineer may be served and

shall, between the hours of sunrise and sunset on all working days, have a clerk or some other

authorized person always present at such office upon whom such notices may be served and service

of any notices left with such clerk or other authorized person or at such office shall be deemed good

service upon the Contractor and such offices shall have pre-requisite facilities for e-governance.

69. Official Secrecy:

The Contractor shall of all the persons employed in any works in connection with the contract that

the India Official Secrets Act 1923 (XIX of 1923) applies to them and will continue to apply even
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after execution of the said works and they will not disclose any information regarding this contract

to any third party. The contractor shall also bring into notice that, any information found to be leaked

out or disclosed the concern person as well as the Contractor will be liable for penal action; further

the Corporation will be at liberty to terminate the contract without notice.

70. Subsequent Legislation:

If on the day of submission of bids for the contract, there occur changes to any National or State

stature,  Ordinance, decree or  other law or any regulation or  By-laws or  any local  or other duly

constituted authority or the introduction of any such National or State Statute, Ordinance, decree or

by which causes additional or reduced cost to the Contractor, such additional or reduced cost shall,

after due consultation with the Contractor, be determined by the concerned Engineering Department

of Brihanmumbai Municipal Corporation and shall be added to or deducted from the Contract Price

with prior approval of competent authority and the concerned Engineering Department shall notify

the  Contractor  accordingly with a  copy to  the Employer.  Brihanmumbai Municipal  Corporation

reserve the right to take decision in respect of addition/reduction of cost in contract.

71. Patent, Right and Royalties:

The contractor shall save harmless and indemnify the Corporation from and against all claims and

proceedings for or on account of infringement of any Patent rights, design trademark or name of

other protected rights in respect of any constructional plant, machine work, or material used for or in

connection with the Works or any of them and from and against all claims, proceedings, damages,

costs,  charges  and  expenses  whatsoever  in  respect  thereof  or  in  relation  thereto.  Except  where

otherwise specified, the contractor shall pay all tonnage and other royalties, rent and other payments

or compensation, if any, for getting stone, sand, gravel, clay or other materials required for the works

or any of them.

72. Payments, Tax and Claims:

 The limit for unforeseen claims

Under  no  circumstances  whatever  the  contractor  shall  be  entitled  to  any  compensation  from

Brihanmumbai Municipal Corporation on any account unless the contractor shall have submitted a

claim in writing to the Eng-in-change within 1 month of the case of such claim occurring.

 No interest for delayed payments due to disputes, etc:

It is agreed that the  Brihanmumbai Municipal Corporation or its Engineer or Officer shall not be

liable to pay any interest or damage with respect of any moneys or balance which may be in its or its

Engineer’s  or  officer’s  hands  owing  to  any  dispute  or  difference  or  claim or  misunderstanding

between the BMC or its Engineer or Officer on the one hand and the contractor on the other, or with

respect to any delay on the part of the BMC or its Engineer or Officers in making periodical or final

payments or in any other respect whatever.

73. Settlement of Disputes:

 Termination of contract for death

If the Contractor is an individual or a proprietary concern and the individual or the proprietor dies

and if the Contractor is a partnership concern and one of the legal representative of the individual
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Contractor or the proprietor of the proprietary concern and in case of partnership,  the surviving

partners, are capable of carrying out and completing the contract, the Commissioner shall be entitled

to cancel the contract as to its uncompleted part without the Corporation being in any way liable to

payment  of  any compensation  to  the estate  of  the  deceased Contractor  and or  to  the  surviving

partners of the Contractor’s firm on account of the cancellation of the contract. The decision of the

Commissioner that the legal representative of the deceased Contractor or surviving partners of the

Contractor’s  firm cannot  carry out  and complete  the contract  shall  be final  and binding on the

parties. In the event of such cancellation the Commissioner shall not hold estate of the deceased

Contractor and or surviving partners of the Contractor’s firm liable in damages for not completing

the contract.

 Settlement of Disputes:

If  any dispute or  differences  of any kind whatsoever  other  than those in  respect  of  which,  the

decision of any person is, by the Contract, expressed to be final and binding) shall arise between the

Employer and the Contractor or the Engineer and the Contractor in connection with or arising out of

the Contract or carrying out of the Works (Whether during the progress of the Works or after their

completion and whether before or after the termination, abandonment or breach of the Contract) it,

the  aggrieved  party  may  refer  such  dispute  within  a  period  of  7  days  to  the  concerned  Addl.

Municipal  Commissioner  who  shall  constitute  a  committee  comprising  of  three  officers  i.e.

concerned Deputy Municipal  Commissioner  or  Director  (ES&P),  Chief  Engineer  other  than the

Engineer of the Contract and concerned Chief Accountant. The Committee shall give decision in

writing within 60 days. Appeal on the Order of the Committee may be referred to the Municipal

Commissioner within 7 days. Thereafter the Municipal Commissioner shall constitute a Committee

comprising of three Addl. Municipal Commissioners including Addl. Municipal Commissioner in

charge of Finance Department. The Municipal Commissioner within a period of 90 days after being

requested to do so shall give written notice of committee’s decision to the Contractor. Save as herein

provided such decision in respect of every matter so referred shall be final and binding upon both

parties until the completion of the works, and shall forthwith be given effect to by the Contractor

who shall proceed with the works with due diligence, whether he requires arbitration as hereinafter

provided or not. If the Commissioner has given written notice of the decision to the Contractor and

no Claim to arbitration has been communicated within a period of 90 days from receipt of such

notice the said decision shall remain final and binding upon the Contractor.

74. Arbitration and Jurisdiction:

If the Commissioner shall fail to give notice of the decision as aforesaid within a period of 90 days

after being requested as aforesaid, or if the Contractor be dissatisfied with any such decision, then

and in any such case the Contractor may within 90 days after receiving notice of such decision or

within 90 days after the expirations of the first named period of 90 days (as the case may be) require

that the matter or matters in dispute be referred to arbitration as hereinafter provided. All disputes or

differences in respect of which the decision (if any) of the Commissioner has not become final and

binding as aforesaid shall be finally settled by Arbitration as follows:

Arbitration shall be effected by a single arbitrator agreed upon the parties. The arbitration shall be
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conducted  in  accordance  with  the  provisions  of  the  Arbitration  Act,  1996  or  any  statutory

modifications thereof, and shall be held at such place and time within the limits of Brihan Mumbai

as the arbitrator may determine. The decision of the arbitrator shall be final and binding upon the

parties hereto and the expense of the arbitration shall be paid as may be determined by the arbitrator.

Performance under the Contract shall,  if reasonably be possible, continued during the arbitration

proceedings and payment due to the Contractor by the Employer shall not be withheld unless they

are the subject matter of arbitration proceedings. The said arbitrator shall have full power to open up,

review and revise any decision, opinion, direction, certification or valuation of the Commissioner

and neither  party  shall  be  limited in the  proceedings  before  such  arbitrator  to  the  evidence  or

arguments put before the Commissioner for the purpose of obtaining his said decision. No decision

given by the Commissioner in accordance with the foregoing provisions shall disqualify him from

being  called  as  a  witness  and  giving  evidence  before  the  arbitrator  on  any matters  whatsoever

relevant to the disputes or difference referred to the arbitrator as aforesaid. All awards shall be in

writing and for claims equivalent to 5,00,000 or more such awards shall state reasons for amounts

awarded. The expenditure of arbitration shall be paid as may be determined by arbitrator.

In case of any claim, dispute or difference arising in respect of a contract, the cause of action thereof

shall be deemed to have arisen in Mumbai and all legal proceedings in respect of any claim, dispute

or difference shall be instituted in a competent court in the City of Mumbai only.

75. Copyright:

The copyright of all drawings and other documents provided by the Contractor under the contract

shall remain vested in the Contractor or his sub-contractors as the case may be the employer shall

have  a  license  to  use  such  drawings  and  other  documents  in  connection  with  the  design,

construction, operation, maintenance of the works.  At any time the Employer shall  have further

license without additional payment to the Contractor to use any such drawings or documents for the

purpose of making any improvement of the works or enlargement or duplication of any part thereof,

provided that such improvement, enlargement, or duplication by itself or in conjunction with any

other  improvements,  enlargements  or  duplications  already  made  in  accordance  with  the  further

license does not result in the duplication of the whole works.

76. Receipts to be signed in firm’s name by any one of the partners:

Every  receipt  for  money  which  may  become  payable  or  for  any  security  which  may  become

transferable to the Contractor under these present shall, if signed in the partnership name by any one

of the partners, be a good and sufficient discharge to the Commissioner and Municipal Corporation

in respect of the money or security purporting to be acknowledged thereby, and in the event of death

of any of the partners during the pendency of this contract, it is hereby expressly agreed that every

receipt by any one of the surviving partners shall, if so signed as aforesaid, be good and sufficient

discharge as aforesaid provided that nothing in this clause contained shall be deemed to prejudice or

effect any claim which the Commissioner or the Corporation may hereafter have against the legal

representatives of any partners so dying or in respect of any breach of any of the conditions thereof,

provided  also  that  nothing  in  this  clause  contained  shall  be  deemed  prejudicial  or  affect  the

respective rights or obligations of the Contractors and of the legal representatives of any deceased

79



Contractors interest.

77. Proprietary data

All documents and other information supplied by the Authority or submitted by an Applicant to the

Authority  shall  remain  or  become  the  property  of  the  Authority.  Applicants  are  to  treat  all

information as strictly confidential and shall not use it for any purpose other than for preparation and

submission of their Application. The Authority will not return any Application or any information

provided along therewith.

78. Correspondence with the Applicant

Save and except as provided in this TENDER, the Authority shall not entertain any correspondence

with any Applicant in relation to the acceptance or rejection of any Application.

79. Price Variation Clause (NOT APPLICABLE)

The Contractor  shall  be  reimbursed  or  shall  refund  to  the  Corporation  as  he  case  may be  the

variation in the value of the work carried out from time to time, depending on whether the prices of

material and labour as a whole rise or fall, and the method adopted for such computations shall be as

given  below,  it  being  clearly  understood  that  the  contractor  shall  have  no  claim  for  beingn

reimbursed on the ground that the price of a particular material or group of materials have risen

beyond the limits of the presumptions made in the following paras, however, no price variations

shall be made applicable for contracts up to 12 months:

a) Controlled materials: Price variations shall be permitted in respect of these materials the price

level  of  which  is  controlled  by  the  Government  or  its  agency.  The  rate  ruling  on  the  date  of

submission of the tender shall be considered as the basic price of such material for adjustment. Any

variation in this rate shall be considered for reimbursement to the contractor or refund to be claimed

from the contractor as the case may be. The contractor shall, for the purpose of adjustment submit in

original the relevant documents from the suppliers.

b) Labour and other materials: For the purpose of this contract and for allowing reimbursement of

refund  on  account  of  variation  of  prices  of  (i)  labour,  and  (ii)  materials  other  than  materials

mentioned in A above, computation will be based on the formula enunciated below which is based

on the presumptions that :

i. The general price level of labour, rises or falls in proportion to the rise or fall of consumer price

index number 9 (general) for working class in Mumbai.

ii. The general price level of materials rises or falls in proportion to rise or fall of whole-sale price

index as published by ‘Economic Adviser to Govt. of India’.

iii. And that the component of labour is to the extent of 30 percent of 88 percent and the component

of materials is to the extent of 70 percent of 88 percent of the value of the work carried out. The

remaining 12 percent being the presumptive profit of the contractor.

a. Formula for Labour component:

VL = (0.88 R)  x  30 x  (I – IO)

            100                  IO
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b. Formula for Material component :

VM = (0.88 R x 70 – C) X  (W – WO)

                    100                   WO

Where –

VL = Amount of price variation to be reimbursed or claimed as refund on account of general rise or

fall of index referred to above.

I = Consumer Price Index number of working class for Mumbai (declared by the Commissioner of

Labour and Director of Employment, Mumbai) applicable to the period under reference (base year

ending 2004-05 as 100 i.e. new series of indices).

IO = Consumer price index number for working class for Mumbai (declared by the Commissioner of

labour and Director of Employment, Mumbai) prevailing, on the day of 28 days prior to the date of

submission of the tender.

VM = The amount of price variation to be reimbursed or claimed as refund on account of general

rise or fall of wholesale price index for period under reference.

W = Average wholesale price index as published by Economic Adviser to Govt. of India applicable

to the period under reference.

WO = Wholesale price index as stated above prevailing on the day of 28 days prior to the date of

submission of the tender.

R = Total value of the work done during the period under reference as recorded in the Measurement

Book excluding water charges and sewerage charges but including cost of excess in respect of item

upto 50 percent

C = Total value of Controlled materials used for the works as recorded in Measurement Book and

paid for at original basic rate plus the value of materials used.

i. The quantity of the Controlled material adopted in working out the value of ‘C’ shall be inclusive

of permitted wastages as / if mentioned in specifications.

ii. The basic rate for the supply of controlled material shall be inclusive of all the components of cost

of materials excluding transport charges incurred for bringing the material from place of delivery to

the site. Computations based on the above formula will be made for the period of each bill separately

and reimbursement will be made to (when the result is plus) and refund will claimed from (when the

result is minus) the contractor’s next bill. The above formulae will be replaced by the formulae in

Annexure-I as and when mentioned in special conditions of contract The operative period of the

contract  for  application  of  price  variation  shall  mean the  period  commencing  from the  date  of

commencement of work mentioned in the work order and ending on the date when time allowed for

the work order and ending on the date when time allowed for the work specified in the contract for

work expires, taking into consideration, the extension of time, if any, for completion of the work

granted by Engineer under the relevant clause of the conditions of contract in cases other than those

where such extension is necessitated on account of default of the contractor. The decision of the

Engineer as regards the operative period of the contract shall be final and binding on the contractors.

i. Where there is no supply of controlled items to contractor the component ‘C’ shall be taken as
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zero.

C) Adjustment after completion: If the Contractor fails to complete the works within the time for

completion adjustment of prices thereafter until the date of completion of the works shall be made

using either the indices or prices relating to the prescribed time for completion, or the current indices

or prices whichever is more favorable to the employer,  provided that if an extension of time is

granted, the above provision shall apply only to adjustments made after the expiry of such extension

of time.

D)  Price  variation  will  be  calculated  similarly  and  separately  for  extra  items  and  /  or  excess

quantities and provisional sums calculated under Sub Clause 10 (b)A (i)&(ii) and Sub Clause 10

(b) B(ii) based on the above formula/formulae in Annexure-I as and when mentioned in Special

conditions of contract; IO and WO being the indices applicable to the date on which the rates under

Sub Clause 10 (a)A (i)&(ii)  and Sub Clause 10 (a) B(iii)  are fixed. No price variation shall  be

admissible for FAIR items created during execution.

80. Maximum Price Variation shall be as follows: N.A. as per clause no. 79 above.            

Time Period of Project Maximum limit of Price Variation

Up to 12 months No variation allowed

Above12 months to 24 months 5%

Above 24 months 10 %

*Approval of AMC/MC shall be obtained before invitation of tender in case of any changes

in above.

Note:

1) The extension in time period for the projects originally estimated including monsoon results in

change of price variation slabs as mentioned above i.e.from first slab to second slab or from

second slab to third slab, then the maximum limit of original slab will prevail.

2) Operative period shall mean original or extended time period of contract. For example:

Extension of Time period Maximum Price Variation

If  original  period  of  11  months  including  monsoon

extends to 16. The operative period will be 11+5 months.

No variation allowed

If  original  period  of  11  months  excluding  monsoon

extends to 16. The operative period will be 11+5 months.

Maximum 5% variation allowed

Price Variation during Extended Period of Contract:

i.  Extension  Due  To  Modification  &  Extension  for  delay  due  to  Brihanmumbai  Municipal

Corporation :

The price variation for the period of extension granted shall be limited to the amount payable as per

the Indices. In case the indices increases or decreases, above/below the indices applicable, to the last

month of the original or extended period vide clause8(l)(a)(i) and (ii) of standard GCC

ii. Extension Of Time For Delay Due To Contractor :
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a. The price variation for the period of extension granted shall be limited to the amount payable as

per the Indices in case the indices increase, above the indices applicable, to the last month of the

original completion period or the extended period vide above clause 8(l) (a)(i) and (ii) of standard

GCC.

b. The price variation shall be limited to the amount payable as per the indices, in case the indices

decrease or  fall below the indices applicable,  to the last month of original /  extended period of

completion period vide above clause 8(l)(b) of standard GCC, then lower indices shall be adopted.

i.  Extension  of  Time  For  Delay  due  to  reasons  not  attributable  to  Brihanmumbai  Municipal

Corporation and Contractor (Reference Cl.8(d) of Standard GCC):

The price variation for the period of extension granted shall be limited to the amount payable as per

the Indices in case the indices increases or decreases, above/below the indices applicable, to the last

month of the original period.

81. Payment:

Interim Payment:(Not applicable)

i) Interim bills shall be submitted by the Contractor from time to time (but at an interval of not less

than one month) for the works executed. The Engineer shall arrange to have the bill s verified by

taking or causing to be taken, where necessary, the requisite measurement of work.

ii) Payment on account for amount admissible shall be made on the Engineer certifying the sum to

which the Contractor is considered entitled by way of interim payment for all the work executed,

after deducting there from the amount already paid, the security deposit / retention money and such

other amounts as may be deductible or recoverable in terms of the contract.

iii) On request, the contractor will be paid upto 75 percent of the value of the work carried out as an

adhoc payment in the first week of next month after deducting there from recoveries on account of

advances, interest, retention money, income tax etc. The balance payment due will be paid thereafter.

iv) No interim payment will be admitted until such time the Contractor have fully complied with the

requirement of the Condition no.8 (g) and 8 (h) concerning submission and approval of Network

Schedule for the works, as detailed in Condition 8 (h). A fixed sum shall be held in abeyance at the

time of next  interim payment for  non-attainment of each milestone in the network and shall  be

released only on attainment of the said milestone.

v) An interim certificate given relating to  work done or  material  delivered may be modified or

corrected by a subsequent interim certificate or by the final certificate. No certificate of the Engineer

supporting an interim payment shall of itself be conclusive evidence that any work or materials to

which it relates is / are in accordance with the contract.

82. Banning/De-Registration of Agencies of Construction works in  Brihanmumbai Municipal

Corporation

The regulations regarding Demotion/ Suspension Banning for specific period or permanently / De-

Registration shall be governed as per the respective condition in Contractor Registration Rules of

Brihanmumbai Municipal Corporation.
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83. JOINT VENTURE: (Not Applicable):  In case if Joint Venture is allowed for the Project,

the guidelines for JV as follows shall be incorporated in the Tender Document:

a) Joint Venture should be allowed only when the number of identifiable different works is more

than one and/or the estimated cost of tender is more than Rs.100 Crores. JV shall also be allowed for

complex technical work below Rs.100 Crores with the approval of concerned AMC

b) Separate identity/name shall be given to the Joint Venture firm.

c) Number of members in a JV firm shall not be more than three in normal circumstances, if the

work involves only one discipline (say Civil or Electrical). If number of members in JV is required

to be more than three, then approval of concerned AMC needs to be sought.

d) A member of JV firm shall not be permitted to participate either in individual capacity or as a

member of another JV firm in the same tender.

e) The tender form shall be purchased and submitted in the 'name of the JV firm or any constituent

member of the JV.

f) Normally EMD shall be submitted only in the name of the JV and not in the name of constituent

member. However,  EMD in the name of lead partner  can be accepted subject  to submission of

specific request letter from lead partner stating the reasons for not submitting the EMD in the name

of JV and giving written confirmation from the JV partners to the effect that the EMD submitted by

the lead partner may be deemed as EMD submitted by JV firm.

g) One of the members of the JV firm shall be the lead member of the JV firm who shall have a

majority (at least 51%) share of interest in the JV firm. The other members shall have a share of not

less than 20% each in case of JV firms with up to three members and not less than 10% each in case

of JV firms with more than three members. In case of JV firm with foreign member(s), the lead

member has to be an Indian firm with a minimum share of 51%.

h) A copy of Letter of Intent or Memorandum of Understanding (MoU) executed by the JV members

shall be submitted by the JV firm along with the tender. The complete details of the members of the

JV firm, their share and responsibility in the JV firm etc. particularly with reference to financial

technical and other obligation shall be furnished in the agreement.

i) Once the tender is submitted, the agreement shall not be modified/ altered/terminated during the

validity of  the tender.  In case the tenderer fails  to observe/comply with this stipulation, the full

Earnest Money Deposit (EMD) shall be forfeited. In case of successful tenderer, the validity of this

agreement shall be extended till the currency of the contract expires.

j) Approval for change of constitution of JV firm shall be at the sole discretion of the Brihanmumbai

Municipal Corporation.

The constitution of the JV firm shall not be allowed to be modified after submission of the tender bid

by the JV firm except when modification becomes inevitable due to succession laws etc. and in any

case the minimum eligibility criteria should not get vitiated. In any case the Lead Member should

continue to be the Lead Member of the JV firm. Failure to observe this requirement would render the

offer invalid.

k) Similarly, after the contract is awarded, the constitution of JV firm shall not be allowed to be
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altered  during  the  currency  of  contract  except  when  modification  become  inevitable  due  to

succession laws etc. and in any case the minimum eligibility criteria should not get vitiated. Failure

to observe this stipulation shall be deemed to be breach of contract with all consequential penal

action as per contract condition.

l)  On award of  contract  to  a  JV firm,  a  single  Performance Guarantee  shall  be required to  be

submitted by the JV firm as per tender conditions. All the Guarantees like Performance Guarantee,

Bank Guarantee for Mobilization advance, machinery Advance etc. shall be accepted only in the

name of the JV firm and no splitting of guarantees amongst the members of the JV firm shall be

permitted.

m) On issue of LOA, an agreement among the members of the JV firm (to whom the work has been

awarded)  has  to  be  executed  and  got  registered  before  the  Registrar  of  the  Companies  under

Companies  Act  or  before  the  Registrar  /  Sub-Registrar  under  the  Registration  Act,  1908.  This

agreement shall be submitted by the JV firm to the  Brihanmumbai Municipal Corporation before

signing the contract agreement  for the work. (This agreement format should invariably be part of

the tender  condition).  In case the tenderer  fails  to observe/comply with this  stipulation,  the  full

Earnest Money Deposit (EMD) shall be forfeited and other penal actions due shall be taken against

partners of the JV and the JV. This joint venture agreement shall have, inter-alia, following clauses:-

i) Joint and Several liability - The members of the JV firm to which the contract is awarded, shall

be jointly and severally liable to the Employer (Brihanmumbai Municipal Corporation) for execution

of the project in accordance with General and Special conditions of the contract. The JV members

shall  also  be  liable  jointly  and  severally  for  the  loss,  damages  caused  to  the  Brihanmumbai

Municipal Corporation during the course of execution of the contract or due to no execution of the

contract or part there-of.

ii)  Duration of the Joint Venture Agreement  -It shall be valid during the entire period of  the

contract  including  the  period of  extension  if  any  and  the maintenance period  after  the  work is

completed.

iii)  Governing  Laws  -  The  Joint  Venture  Agreement  shall  in  all  respect  be  governed  by  and

interpreted in accordance with Indian Laws.

iv) Authorized Member -Joint Venture members shall authorize one of the members on behalf of

the Joint Venture firm to deal with the tender, sign the agreement or enter into contract in respect of

the  said  tender,  to  receive  payment,  to  witness  joint  measurement  of  work  done,  to  sign

measurement  books  and  similar  such  action  in  respect  of  the  said  tender/contract.  All

notices/correspondences with respect to the contract would be sent only to this authorized member

of the JV firm. No member of the Joint Venture firm shall have the right to assign or transfer the

interest right or liability in the contract without the written consent of the other members and that of

the employer in respect of the said tender / contract.

a) Documents to be enclosed by the JV firm along with the tender:

i. In case one or more of the members of the JV firm is/are partnership firm(s), following documents

shall be submitted:
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a) Notary certified copy of the Partnership Deed,

b)  Consent  of  all  the  partners  to  enter  into  the  Joint  Venture  Agreement  on  a  stamp paper  of

appropriate value (in original).

c) Power of Attorney (duly registered as per prevailing law) in favor of one of the partners to sign

the MOU and JV Agreement on behalf of the partners and cre-ate liability against the firm.

ii. In case one or more members is/are Proprietary Firm or HUF, the following documents shall be

enclosed:

a) Affidavit on Stamp Paper of appropriate value declaring that his Concern is a Proprietary Concern

and he is sole proprietor of the Concern OR he is in posi-tion of "KARTA" of Hindu Undivided

Family and he has the authority, power and consent given by other partners to act on behalf of HUF.

iii.  In  case  one  or  more  members  is/are  limited  companies,  the  following  documents  shall  be

submitted:

a) Notary certified copy of resolutions of the Directors of the Company, permitting the company to

enter into a JV agreement, authorizing MD or one of the Direc-tors or Managers of the Company to

sign MOU, JV Agreement, such other doc-uments required to be signed on behalf of the Company

and enter into liability against the company and/or do any other act on behalf of the company.

b) Copy of Memorandum and articles of Association of the Company.

c) Power of Attorney (duly registered as per prevailing law) by the Company authorizing the person

to do/act mentioned in the para (a) above.

a) All  the members of  the  JV shall  certify  that  they have not been black listed or  debarred by

Brihanmumbai Municipal  Corporation from participation in tenders/contract in the past  either in

their individual capacity or the JV firm or partnership firm in which they were members / partners.

b)  Credentials  & Qualifying  criteria:  Technical  and  financial  eligibility  of  the  JV firm shall  be

adjudged based on satisfactory fulfillment of the following criteria:

Technical eligibility criteria: In case of Work involving single discipline, the Lead member of the

JV firm shall meet at least 35% requirement of technical capacity as stipulated in tender document.

                                                 OR

In case of composite works (e.g. works involving more than one distinct component such as Civil

Engineering works, M&E works, Electrical works, etc. and in the case of major bridges, substructure

and superstructure etc.), at least one member should have satisfactorily completed 35% of the value

of any one component of the project work so as to cover all the components of project work or any

member having satisfactorily completed 35% of the value of work of each component during last

seven financial years.

In such cases, what constitutes a component in a composite work shall be clearly defined as

part of the tender condition without any ambiguity.

Financial eligibility criteria:  The contractual payments received by the JV firm or the arithmetic

sum of contractual payments received by all the members of JV firm in any one of the previous three

financial years and shall be at least 100% of the estimated value of the work as mentioned in the

tender.
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84. Compensation for delay:

If the Contractor fails to complete the works and clear the site on or before the Contract or extended

date(s)  /  period(s)  of  completion,  he  shall,  without  prejudice  to  any  other  right  or  remedy  of

Municipal Corporation on account of such breach, pay as agreed compensation, amount calculated

as stipulated below (or such smaller amount as may be fixed by the Engineer) on the contract value

of the whole work or on the contract value of the time or group of items of work for which separate

period of completion are given in the contract and of which completion is delayed for every week

that the whole of the work of item or group of items of work concerned remains uncompleted, even

though the contract as a whole be completed by the contract or the extended date of completion. For

this purpose the term ‘Contract Value’ shall be the value of the work at Contract Rates as ordered

including the value of all deviations ordered:

•  Completion period for projects (originally stipulated or as extended) not exceeding 6 months:  to

the extent of maximum 1 percent per week.

• Completion period for projects (originally stipulated or as extended) exceeding 6 months and not

exceeding 2 years: to the extent of maximum ½ percent per week.

•  Completion period for projects (originally stipulated or as extended) exceeding 2 years:  to the

extent of maximum ¼ percent per week.  When the delay is not a full week or in multiple of a

week  but  involves  a  fraction  of  a  week  the  compensation  payable  for  that  fraction  shall  be

proportional to the number of days involved.

Provided always that the total amount of compensation for delay to be paid this condition shall not

exceed the under noted percentage of the Contract Value of the item or group of items of work for

which a separate period of completion is given.

i) Completion period (as originally stipulated or as extended) not exceeding 6 months: 10 percent.

ii) Completion period (as originally stipulated or as extended) exceeding 6 months and not exceeding

2 years: 7½ percent.

iii) Completion period (as originally stipulated or as extended) exceeding 2 years: 5 percent.

The amount of compensation may be adjusted set off against any sum payable to the contractor under

this or any other contract with the Municipal Corporation.

85.  Action  and  Compensation  Payable  In  Case  Of  Bad  Work  And  Not  Done  As  Per

Specifications

All works under or in course of execution or executed in pursuance of the contract, shall at all times

be open and accessible to the inspection and supervision of the Engineer-in-charge, his authorized

subordinates in charge of the work and all the superior officers, officer of the Vigilance Department

of the  Brihanmumbai Municipal  Corporation or any organization engaged by the  Brihanmumbai

Municipal Corporation for Quality Assurance and the contractor shall, at all times, during the usual

working hours and at all other times at which reasonable notice of the visit of such officers has been

given  to  the  contractor,  either  himself  be  present  to  receive  orders  and  instructions  or  have  a

responsible  agent  duly  accredited  in  writing,  present  for  that  purpose.  Orders  given  to  the

Contractor’s agent shall  be considered to have the same force as if  they had been given to the
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contractor himself.

       If it shall appear to the Engineer-in-charge or his authorized subordinates in-charge of the work

or to the officer of Vigilance Department, that any work has been executed with unsound, imperfect

or unskillful  workmanship or with materials of any inferior description, or that any materials or

articles provided by him for the execution of the work are unsound or of a quality inferior to that

contracted for or otherwise not in accordance with the contract, the contractor shall, on demand in

writing which shall be made within twelve months of the completion of the work from the Engineer-

in-Charge specifying the work, materials or articles complained of notwithstanding that the same

may have been passed, certified and paid for forthwith rectify, or remove and reconstruct the work

so specified in whole or in part, as the case may require or as the case may be, remove the materials

or articles so specified and provide other proper and suitable materials or articles at his own charge

and cost. In the event of the failing to do so within a period specified by the Engineer-in-Charge in

his demand aforesaid, then the contractor shall be liable to pay compensation at the same rate as

under  clause  8.e.  of  the  general  condition  of  contract  in  section  9  of  tender  document  (for

Compensation for delay) for this default. In such case the Engineer-in Charge may not accept the

item of work at the rates applicable under the contract but may accept such items at reduced rates as

the Engineer in charge may consider reasonable during the preparation of on account bills or final

bill  if  the item is  so acceptable without  detriment  to  the safety and utility  of  the  item and the

structure or he may reject the work outright without any payment and/or get it and other connected

and incidental items rectified, or removed and re-executed at the risk and cost of the contractor.

Decision of the Engineer-in-Charge to be conveyed in writing in respect of the same will be final

and binding on the contractor.

If the penalization amount exceeds maximum limit with respect to Clause 8.e of Standard General

Conditions of Contract, then a show cause notice shall necessarily be issued to the contract as to why

the contract should not be terminated.

86. Contractors remain liable to pay compensation:

In any case in which any of the powers conferred upon the Engineer In-charge by the  relevant

clauses in documents that form a part of contract as exercised or is exercisable in the event of any

future case of default by the Contractor, he is declared liable to pay compensation amounting to the

whole of his security deposit. The liability of the Contractor for past and future compensation shall

remain unaffected.

In the event of the Executive Engineer taking action against these relevant clauses, he may, if he

so desires, take possession of all or any tools and plant, materials and stores in or upon the work of

site thereof or belonging to the Contractor  or  procured by him and intended to be used for the

execution of the work or any part thereof paying or allowing for the same in account at the contract

rates, or in the case of contract rates not being applicable at current market rates to be certified by

the Executive Engineer, may after giving notice in writing to the Contractor or his staff of the work

or other authorized agent require him to remove such tools and plants, materials or stores from the

premises within a time to be specified in such notice and in the event of the Contractor failing to

88



comply with any such  requisition,  the Executive  Engineer  may remove them at  the contractors

expense of sell them by auction or private sell on account of the Contractor at his risk in all respects

and certificate of the Executive Engineer as to the expense of any such removal and the amount of

the proceeds an expense of any such sell be final and conclusive against the Contractor.

87. No Claim to Any Payment or Compensation or Alteration in or Restriction of Work:-

(a) If  at  any  time after the  execution of  contract  documents,  the Engineer  shall  for  any reason

whatsoever,  desires  that  the whole  or  any  part  of  the  works  specified in  the Tender  should  be

suspended for any period or that the whole or part of the work should not be carried out, at all, he

shall give to the Contractor a Notice in writing of such desire and upon the receipt of such notice, the

Contractor shall forthwith suspend or stop the work wholly or in part as required after having due

regard to the appropriate stage at which the work should be stopped or suspended so as not to cause

any damage  or  injury  the  work  already  done  or  endanger  the  safety  thereof,  provided  that  the

decision of the Engineer as to the stage at which the work or any part of it could be or could have

been safely stopped or suspended shall be final and conclusive against the contractor.

        The Contractor shall have no claim to any payment or compensation whatsoever by reason of

or in pursuance of any notice as aforesaid, on account of any suspension, stoppage or curtailment

except to the extent specified hereinafter.

(b)  Where  the  total  suspension  of  Work  Order  as  aforesaid  continued  for  a  continuous  period

exceeding 90 days the contractor shall be at liberty to withdraw from the contractual obligations

under the contract so far as it pertains to the unexecuted part of the work by giving 10 days prior

notice in writing to the Engineer within 30 days of the expiry of the said period of 90 days, of such

intention and requiring the Engineering to record the final measurement of the work already done

and to pay final bill. Upon giving such Notice, the Contractor shall be deem to have been discharged

from his obligations to complete the remaining unexecuted work under his contract. On receipt of

such notice the Engineer shall proceed to complete the measurement and make such payment as may

be finally due to the contractor within a period of 90 days from the receipt of such Notice in respect

of the work already done by the contractor. Such payment shall not in any manner prejudice the right

of the contractor to any further compensation under the remaining provisions of this clause.

(c) Where the Engineer required to Contractor to suspend the work for a period in excess of 30 days

at any time or 60 days in the aggregate, the Contractor shall be entitled to apply to the Engineer

within 30 days of the resumption of the work after such suspension for payment of compensation to

the extent of pecuniary loss suffered by him in respect of working machinery remained ideal on the

site of on the account of his having an to pay the salary of wages and labour engaged by him during

the said period of suspension provided always that the contractor shall not be entitled to any claim in

respect of any such working machinery, salary or wages for the first 30 days whether consecutive or

in the aggregate or such suspension or in respect of any such suspension whatsoever occasion by

unsatisfactory work or any other default on his part, the decision of the Engineer in this regard shall

be final and conclusive against the contractor.
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88. Contractor to supply plant, ladder, scaffolding, etc and is liable for damages arising from non

provision of lights, fencing, etc.

The  Contractor  shall  supply  at  his  own  cost  all  material,  plant,  tools,  appliances,  implements,

ladders,  cordage,  tackle  scaffolding  and  temporary  works  requisite  or  proper  for  the  proper

execution of the work, whether, in the original altered or substituted form and whether included in

the specification of other documents forming part of the contract or referred to in these conditions or

not and which may be necessary for the purpose of satisfying or complying with the requirements of

the Eng-In-Charge as to any matter as to which under these conditions is entitled to be satisfied, or

which is entitled to require together with the carriage therefore to and from the work.

         The Contractor shall also supply without charge, the requisite number of person with the

means and materials necessary for the purpose of setting out works and counting, weighing and

assisting in the measurements of examination at any time and from time to time of the work or

materials, failing which the same may be provided by the Engineer In-charge at the expense of the

contractor  and the expenses  may be deducted from any money due to the contractor  under  the

contract or from his  security deposit or the proceeds of sale thereof, or offers  sufficient  portion

thereof.

The contractor shall provide all necessary fencing and lights required to protect the public

from accident and shall also be bound to bear the expenses of defence of every suit, action or other

legal proceedings, that may be brought by any person for injury sustained owing to neglect of the

above precautions and to pay any damages and cost which may be awarded in any such suit action or

proceedings  to  any  such  person  or  which  may  with  the  consent  of  the  contractor  be  paid  for

compromising any claim by any such person.

89. Prevention of Fire:

The contractor shall not set fire to any standing jungle, trees, brushwood or grass without a written

permit  from  the  Engineer  In-charge.  When  such  permit  is  given,  and  also  in  all  cases  when

destroying cut or dug up trees brushwood, grass, etc., by fire, the contractor shall take necessary

measure  to  prevent  such  fire  spreading  to  or  otherwise  damaging  surrounding  property.  The

Contractor shall make his own arrangements for drinking water for the labour employed by him.

90.  Compensation  for  all  damages  done  intentionally  or  unintentionally  by  contractor’s  labour

whether in or beyond the limits of  Brihanmumbai Municipal Corporation property including any

damage caused by spreading the fire shall be estimated by the Engineer In-charge or such other

officer as he may appoint and the estimate of the Engineer in-charge to the decision of the Dy. Chief

Engineer on appeal shall be final and the contractor shall be bound to pay the amount of the assessed

compensation on demand failing which the same will be recovered from the Contractor as damages

or  deducted  by  the  Engineer  In-charge  from  any  sums  that  may  be  due  or  become  due  from

Brihanmumbai Municipal  Corporation to contractor under  this Contract or otherwise.  Contractor

shall bear the expenses of defending any action or other legal proceedings that may be brought to

prevent the spread of fire and he shall pay any damages and costs that may be awarded by the Court

in consequence.
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91. In the case of Tender by partners, any change in the constitution of the firm shall be forthwith,

notified by the contractor through the Engineer In-charge for his information.

92. Action where no specifications:

In the case of any class of work for which there is no such specifications, such works shall be carried

out in accordance with the specifications and in the event of there being no such specifications, then

in such case, the work shall be carried out in all respects in accordance with all instructions and

requirements of the Engineer In-charge.

93. Safety and medical help :

(i)   The Contractor shall be responsible for and shall pay the expenses of providing medical help to

any workmen who may suffer a bodily injury as a result of an accident. If such expenses are incurred

by  Brihanmumbai  Municipal  Corporation,  the  same  shall  be  recoverable  from  the  contractor

forthwith  and  be  included  without  prejudice  to  any  other  remedy  of  Brihanmumbai  Municipal

Corporation from any amount due or that may become due to the Contractor.

(ii)  The contractor shall provide necessary personal safety equipment and first-aid box for the use of

persons employed on the site and shall maintain the same in condition suitable for immediate use at

any time.

(iii) The workers shall be required to use the safety equipments so provided by the contractor and the

contractor shall take adequate steps to ensure the proper use of equipments by those concerned.

(iv)  When the work is carried on in proximity to any place where there is risk or  drawing all

necessary equipments shall be provided and kept ready for use and all necessary steps shall be taken

for the prompt rescue of any person in danger.

94. No compensation shall be allowed for any delay caused in the starting of the work on account of

acquisition of land or in the case of clearance of works, on account of ant delay in according to

sanction of estimates.

95. Anti-malaria and other health measures: (Not applicable)

Anti-Malaria and other health measures shall be taken as directed by the Executive Health Officer of

Brihanmumbai  Municipal  Corporation.  Contractor  shall  see  that  mosquito-genic  conditions  are

created so as to keep vector population to minimum level. Contractor shall carry out anti-malaria

measures in the area as per the guidelines issued by the Executive Health Officer of Brihanmumbai

Municipal Corporation from time to time.

In case of default, in carrying out prescribed anti-malaria measures resulting in increase in

malaria incidence, contractor shall be liable to pay  Brihanmumbai Municipal Corporation on anti-

malaria measures to control the situation in addition to fine.
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SECTION 10
   TECHNICAL SPECIFICATIONS
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BRIHANMUMBAI MUNICIPAL CORPORATION
Hydraulic Engineers Department (O.C. Div.)

Sub: Enhancement  of  electrical  safety  measures  and  illumination  system  including  LT  cable

replacement with associated electrical works at Chlorine Plant M-IIIA, Panjrapur.

PREAMBLE
The  work of  ‘Design,  Manufacture,  Supply,  Installation,  Testing  & Commissioning  of

Chlorine Plant for IIIA and other allied works is entrusted to M/s. Capital Control India Pvt.Ltd.

The IIIA plant has been handed over after completion of work and defect liability period of one

year on 03.06.2014 to H.E. Department.

The various sections under Chlorination Plant Mumbai III-A include drum room having

storing capacity of  76 nos.  liquid chlorine tonners.  There are six chlorination dosing batteries.

Among these batteries, four batteries are having dosing capacity up to 30 Kg/hr with 4 tonners

connected and two batteries having dosing capacity up to 60 Kg/hr with 8 tonners connected for

chlorine gas dosing. 

The Chlorine Plant is a critical facility where safe and uninterrupted operation is of utmost

importance due to the hazardous nature of chlorine handling. Ensuring adequate safety measures

along with  a  reliable electrical  system is essential  to  prevent  accidents,  protect  personnel,  and

maintain continuous plant operations.

At present, certain safety equipment such as fire extinguishers, fire hydrant hoses, and

electrical insulating rubber mats are either inadequate or require augmentation. Additionally, the

existing LT incomer supply cable and street lighting cables have deteriorated over time, leading to

reduced reliability and potential safety risks. The absence of a proper cable management system

further increases the chances of mechanical damage and electrical hazards.

In view of the above, it is proposed to undertake the work of providing necessary safety

equipment, replacement of LT incomer supply cable, and replacement of street lighting cables with

a proper cable tray system along with allied works. This will enhance electrical safety, improve

illumination, and ensure better operational efficiency of the Chlorine Plant.

The proposed work will significantly reduce the risk of electrical failures and fire hazards,

thereby ensuring a safer working environment and compliance with safety standards.

TECHNICAL SPECIFICATIONS

1) 1.1 kV grade stranded Cu conductor, XLPE insulated, extruded PVC inner and

FRLS outer sheathed, galvanised steel round or strip armoured cables (4C) :

This specification covers design,  manufacture,  testing at  manufacturer's  works,

supply, packing, forwarding and delivery from place of storage/ manufacturer's works to erection

site including transit insurance, unloading, storage at site, testing, installation & commissioning at

site for power AC/ control cables as per Specification.

a) General Design Requirement:

i)  All  cables  shall  carry  the  corresponding  full  load  current  under  site  conditions.  Design

parameters  considered  while  designing  of  the  cables  are  as  per  following  but  not  limited  to
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Maximum  allowable  design  temperature  rise  under  normal  full  load  condition  based  on  the

material of cable insulation.

ii) Maximum short circuit current and its duration (fault clearing time).

b) Cables shall be laid under the following conditions:

i) In Air – Ambient Temperature of 40°C

ii) In Ground – Ground Temperature of 300°C

iii) Depth of laying in ground – 750mm

iv) In conduits – Space factor of not more than 60%

Cables  shall  be capable of  satisfactorily  withstanding,  without  damage,  during

transportation to site, installation at site, and operation under normal and short circuit conditions of

the  various  systems  to  which  the  respective  cables  are  connected,  when  operating under  the

climatic  conditions  prevailing  at  the  site  as  indicated  in  these  specifications.  Cables  shall  be

capable of giving satisfactory performance when laid in trays, trenches, conduit, and ducts and

when directly buried in the ground. Cables shall be capable of operating satisfactorily under a

power supply system voltage variation of + 6% and frequency variation of + 2%.

2) Power Cables:
XLPE  Insulated  Aluminium/Copper  conductor,  stranded,  extruded  XLPE

insulated, extruded PVC inner sheathed (Type ST-2), GI wire/strip armoured, and extruded PVC

outer sheathed (Type ST-2), class 2 as per IS 8130 / IS:7098 (Part- 1). The conductors shall be

electrolytic  grade  high  conductivity  annealed  Copper  or  electrolytic  grade  Aluminium.  Core

identification shall be by printed numerals. The insulation over the individual conductor core will

be colour coded. Core identification shall be as follows:

i) Single core: Red, Yellow, Blue, Black or Natural.

ii) Two core: Red, Black.

iii) Three core: Red, Yellow and Blue.

iv) Four core: Red, Yellow, Blue and Black.

3) Cable Termination :-

a) Cable Glands

i)  Double  compression  type  cable  glands  shall  be  used.  Cable  glands  shall  be  brass  casting,

machine finished and Nickel-plated to avoid corrosion and oxidation. Rubber components used in

cable gland shall be of neoprene.

ii) For single core cables, gland shall be with brass ring.

iii) Cable glands shall be with metric threads.

iv) Cable glands shall be conical (& not flange type).

b) Cable Lugs :-

i) Cable lugs shall be of tinned copper, solder less crimping type for cu cables & AL lugs for the

AL cables.

ii) The current rating of the lugs shall be same as that of the respective cable conductors.

iii) Ring type cable terminations shall be used.
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iv) Insulated lugs are not acceptable for any cable terminations.

v) Bi-metal strip/Bi-metallic lug shall be used whenever two different metals are to be connected

together.

vi) Double hole extended neck (long barrel neck) type lugs shall be used in case of cables above

185 sq. mm.

vii) Fork terminals shall be used for luminaires & decorative switch/ socket. [Pin terminals may be

acceptable during execution only in case other terminals/ lugs cannot be accommodated.

viii) Reducer / wire pin terminals shall be avoided for MCB terminations. MCB terminations shall

be with long palm terminals.

ix) All terminations in DBs/ enclosure for earthing & neutral bus-bars/ terminals shall be with ring

type terminals.

x) All earthing terminations shall be with ring type lugs only.

xi) All control & interlock cable terminations shall be with ring type lugs.

xii)  Anti-corrosion/  anti-oxidation  compounds  shall  be  used  for  crimping  lugs  (This  shall

especially  be  ensured  for  Al  cable  terminations  &  any  bimetallic  terminations  (Cu  cable

termination using tinned copper lugs)

xiii) If termination is done with crimping tool employing crimping die then forming dies shall be

used to make the sector shaped conductor into a round conductor before crimping the lugs on the

conductor. The lug must not be crimped directly on the sector conductor.

xiv) Before crimping the lug, the conductor shall be thoroughly cleaned and special jelly applied

over it to prevent further oxidation.

4) Testing of cables :-

i) For PVC insulated cables - The construction, performance and testing of the cable shall comply

with IS 1554 - Part 1.

ii)  For  XLPE insulated cables  -  The construction,  performance  and testing of  the  cable shall

comply with IS 7098 - Part.

iii)  Cables  shall  be  subjected  to  routine  and  acceptance  tests  in  accordance  with  standards

specified. Test methods shall conform to IS 10810 (Methods of Test for Cables). Type tests and

optional tests according to applicable standards shall be conducted on cables.

iv) All new cables shall be megger tested before laying and after jointing is completed, all L.V.

cables shall be megger tested and HV cables pressure tested before commissioning. The voltage

for pressure testing shall be per Appendix F of IS:1255. 1100/650 Volts grade cables shall be tested

by 1000 Volts megger.

v) Cable Cores shall be tested for :

a) Continuity

b) Absence of cross phasing

c) Insulation resistance to earth

d) Insulation resistance between conductors

vi) Contractor shall furnish all testing kit and instruments required for field testing whenever asked

95



by the Site Engineer/Engineers representative.

5) Laying of Cables :-

i) Electrical installation work shall comply with all currently applicable statutes, regulations and

safety codes in the locality/country where the installation is to be carried out.

ii)  Installation  of  cables  shall  be  carried  out  generally  as  per  IS:1255  or  relevant  applicable

standards of any other country specified in the project specification.

iii) Installation of cables shall include unloading, storing, laying, fixing, jointing, termination and

all other work necessary for completing the job. Supply of glands and lugs whenever specified,

together  with other  necessary materials  for  jointing and  termination shall  also  be included  in

contractor's scope.

iv)  Construction of cable trenches,  provision of  embedments  and similar work involving civil

items will be included in the electrical contractor's scope.

v)  Cables shall be  installed in trenches,  trays,  racks,  tunnels,  conduits,  duct  banks or  directly

buried.

vi) Cables to each circuit shall be laid in one continuous length. Cable jointing and splicing shall

be done only after obtaining purchaser’s permission.

vii) Where cables are to be installed at temperatures below 3°C, they shall be heated to about 10

°C for not less than 24 hours (in a heated building or in a tent with hot air heater) to facilitate

laying (otherwise the bending would damage the insulation and protective coverings of cables).

The cable laying must be carried out swiftly so as not to allow the cable to cool down too much.

viii) Cables shall be fitted on wall and ceiling by means of G. I. spacers & G. I. saddles or G.I.

clamps of 18/22 SWG/1.21/0.71mm with G. I. strip at 30 cms. apart. The cable shall be terminated

through lugs only.

ix) The cables shall be covered up to 2 mtrs. by using "B‟  class G.I. pipe for vertical run at all

junctions above floor level and also at the ground floor. For bunch of cables 18 SWG / 1.21mm

“C‟ section G.I. sheet covering in the floor slab for vertical run shall be provided.

x) The slab cut shall be resurfaced with cement concrete finished with plaster.

xi) The cost of “C‟  type G.I. sheet covering and G. I. pipe shall be paid separately as per FME

item rates. Cost of cement concrete with plastering are included in cost of cable.

xii) Cables shall be laid underground by using sand cushioning in the trenches and covered with

horizontal bricks. The cost for excavation, sand, bricks etc. shall be paid separately.

xiii) Cables shall be laid in one-piece length without joints. Contractor shall furnish manufacturers

test certificate along with cables supplied at site.

(xiv) Any single cable that is to be run on brick walls, stone or plaster walls and ceilings shall be

provided with G.I. spacers of 3 mm. thick by counter sunk screws. The cable shall be fixed on

spacer by means of saddle of 18/22 SWG/1.21/0.71mm G.I. sheet. All cable shall run in straight

line and without keeping any gap.

(xv) Whenever groups of HV and LV cables are to be laid along the same route, suitable barriers to
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segregate these cables physically shall be introduced.

6) Post top lantern/ Handi type:

Minimum system efficacy of 100 lumen/watt  supported with LM79 report  . The luminaire

shall  have  rated system lifetime of  50,000  burning  hours  at  L70.  The  luminaire  should  have

coolwhite  colour  temperature  The  luminaire  shall  meet  IP66  rating  The  luminaire  housing

shouldbe made of pressure die cast aluminum .

7) Galvanized Octagonal Poles:

i) Design: - The Octagonal Poles shall be designed to withstand the maximum wind speed as per

IS 875. The top loading i.e.  area and the weight of fixtures are to be considered to calculate

maximum deflection of the pole and the same shall meet the requirement of BS: 5649 Part VI

1982.

ii) Pole shaft: - The pole shaft shall have octagonal cross section and shall be continuously tapered

with single longitudinal welding. There shall not be any circumferential welding. The welding of

pole shaft shall be done by Submerged Arc Welding (SAW) process. All octagonal pole shafts shall

be provided with the rigid flange plate of suitable thickness with provision for fixing 4 foundation

bolts. This base plate shall be fillet welded to the pole shaft at two locations i.e. from inside and

outside. The welding shall  be done as per qualified MMAW process approved by Third Party

Inspection agency.

iii) Door opening: - The octagonal Poles shall have door of approximate 500 mm length at the

elevation of 500 mm from the Base plate. The door shall be vandal resistance and shall be weather

proof to ensure safety of inside connections. The door shall be flush with the exterior surface and

shall have suitable locking arrangement. There

shall  also  be  suitable  arrangement  for  the  purpose  of  earthing.  The  pole shall  be  adequately

strengthened at  the location of  the door to  compensate  for  the  loss in section.  Door  shall  be

provided with alen bolt chain for safety from theft.

iv) Material for Octagonal Poles shall be HT Steel Conforming to grade S355JO: Base plate shall

be FE 410 conforming to IS 226/ IS 2062: Foundation Bolts shall be of EN.8 grade.

v) Welding :- The welding shall be carried out confirming to approve procedures duly qualified by

third party inspection agency. The welders shall also be qualified for welding the octagonal shafts.

vi) Pole sections: - The Octagonal Poles shall be in single section (up to 11 mtr). There shall not be

any circumferential weld joint

vii) Galvanization: - The poles shall be hot dip galvanised as per IS 2629 / IS 2633 / IS 4759

standards with average coating thickness of 70 micron. The galvanizing shall  be done in single

dipping.

viii) Earthing Terminals: - Suitable earth terminal using 12 mm diameter stainless steel bolts shall

be provided at a convenient location on the base of the Mast lightning and electrical earthing of the

mast.

ix) Fixing Type: - The Octagonal Poles shall be bolted on a pre-cast foundation with a set of four

foundation bolts for greater rigidity.
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x) Top Mountings:-The galvanized mounting bracket shall be supplied along with the Octagonal

Poles for installation of the luminaries. Cost is not included in the cost of pole.

8) Street Lights fittings:

i) LED streetlight with integrated driver of the same make having a minimum system efficacy of

90 lumen/watt supported with LM79 report.

ii) Suitable for Pole mounting. Prewired with high efficiency LED Driver .

iii) The luminaire should have cool white colour temperature (CCT>5000K) and a CRI>70. The

luminaire shall meet IP65 rating with THD<20% & Pf>0.9.

iv) The luminaire housing should be made of pressure die cast aluminium.

v) Heat sink should be part of the luminaire itself in the form of heat dissipating fins of  high

pressure die cast aluminum. External heat sink should not be glued or pasted to the fixture.

vi) External heat sink should not be glued or pasted to the fixture. Only high power single die

ceramic based LED modules should be recommended with wattage 1-3W. Multi die epoxy based

low power LEDs should not be used. Lens should be provided for each LED Make of LED :

CREE/Lumileds/Nichia.

vii)  The  driver  should  be  isolated  type  for  protecting  the  LED  Boards  from  abnormalities.

Approved makes of Driver :Xitanium/Osram/Schreder

9) Garden Poles:

i) ‘C’ class G.I. pipe 4.5 mtrs in length shall be erected with 300 mm x 300 mm x 5 mm. M.S.

plate welded at the bottom and suitable canopy at top.

ii)  ‘B’ class  G.I.  pipes of  32/40 mm. dia.  shall  be  shall  be erected straight  for  incoming and

outgoing cable protection.

iii) Pole shall be erected in plumb complete with excavation suitable to bury the pole to 20 % of

height  of  the  pole.  The  pole  shall  be  provided  with  cement  concrete  foundation  in  1:2:4

proportions complete with suitable coping, muffing with plaster finish shall be provided above

ground level up to 45 cms. in circular shape.

iv) G.I. pipe for cable protection shall be painted with two coats of synthetic enamel or/ two coats

of silver paint in approved manner

v) 2.5 sq.mm. Multi strand PVC insulated copper wire shall be provided in sleeve from C.I. Box to

fixture.

vi) Earthing For each lighting pole shall be done with 25mm Dia. 1500mm long GI Earth rod. The

(25x3)mm 2 runs GI earth strip shall be run from earth rod to pole JB and JB to fixture earthing

shall be done with 12SWG GI Wire.

vii) Rate of coping, concreting, painting, muffing, earthing, wiring and excavation is included in

the rate of item of pipe pole. ‘C’ class G.I. pipe shall be as per list of approved material. Vertical

run ‘B’ class G.I. pipe for cable protection shall be installed without any extra cost.

10) Double Wall Corrugated Pipes:

For underground cable protection, supply and laying of Double Wall Corrugated (DWC) pipes

of HDPE with IS-14930 part II mark on it. With necessary connecting sockets/couplings, tees of
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some material at required depth upto 90 c.m. below road ground surface, back filling with light

ramming to make road/ground surface as it was (except bitumen carpets).

11) Hand held fire extinguishers:

Scope: Supplying and erecting fire extinguisher as per IS : 13849/15683 of capacity as mentioned

in work order/tender with necessary clamp for  erection on wall.  Work under this section shall

consist of furnishing all labour,  materials, appliances and equipment necessary and required to

install fire extinguishing hand appliances as per relevant specification at locations indicated by site

engineer.

Carbon Dioxide Extinguisher: The Carbon Dioxide Extinguisher shall be as per IS: 15683:2006.

The body shall be constructed of seamless tube conforming to IS:7285 and having a convex dome

and flat base. Its dia shall be maximum 140 mm, and the overall height shall not exceed 720 mm.

The discharge mechanism shall be through a control valve conforming to IS:3224. The internal

siphon tube shall be of copper aluminium conforming to relevant specifications. Hose Pipe shall be

high pressure braided Rubber hose with a minimum burst pressure of 140 Kg/cm2 and shall be

approximately 1.0 meter in length having internal dia of 10 mm. The discharge horn shall be of

high quality unbreakable plastic with gradually expanding shape, to convert liquid carbon dioxide

into gas form. The hand grip of Discharge horn shall be insulated with Rubber of appropriate

thickness. The gas shall be conforming to IS:307

and shall be stored at about 85 Kg/cm2. The expansion ratio between stored liquid carbon dioxide

to expanded gas shall be 1:9 times and the total discharge time (effective) shall be minimum 10

secs and maximum 25 secs. The extinguisher shall fulfill the following test pressures:

Cylinder: 236 Kg/cm2

Control Valve: 125 Kg/cm2

Burst Pressure of Hose: 140 Kg/cm2 minimum

It shall be an Upright type. The cylinder, including the control valve and high pressure Discharge

Hose must comply with relevant Statutory Regulations, and be approved by Chief Controller of

Explosives, Nagpur and also bear IS marking. The Extinguisher including components shall be IS

marked.

12) Fire Bucket and stand:

Providing Round bottom FIRE Bucket of 9 Litres capacity as per IS : 2546 made out of 24 gauge

G.I. sheet with extra handle . Inside and bottom shall be duly painted white and Outside of the Fire

Bucket shall be painted with primer and Fire Red Colour. the word FIRE shall be written outside

the bucket in bold black letters.

Providing Floor mounting stand for keeping 4 Nos. of FIRE buckets 1500mm in length, 900mm in

height frame made out of 30x30x4 mm angle iron with cross supports for legs, welded with 4 

hooks and duly painted with one coat of red lead and two coats of silver Paint. 

13) G.I. Cable Tray:

Scope of work includes supply, installation, inspection at manufacturer’s works, handling at site &

fixing of hot deep galvanized sheet steel factory fabricated cable tray with accessories, wherever
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required / specified. The cable trays shall be supplied in standard lengths of 2500 mm and clear

inside widths of trays shall be as follows

18-SWG up to 300 mm including 300 mm wide tray, 14-SWG for 400-1000 mm wide trays The

G.I. cable tray shall be of perforated type. Cable tray shall have suitable G.I. cover plate which

shall  be  fixed  over  base  tray  by  self  threaded  screws of  G.I.  Cable  tray & cover  plate  with

accessories like vertical outside / inside Elbow, Reducer, Bends,  Tees,  and Cross etc. shall be

thoroughly hot dip galvanised. Galvanizing shall be as per IS: 2629/4759. G.I. coupler plates with

hardware shall also be provided. The cable tray assembly combined with cover plates shall be

properly earthed. All the other material shall be conforming to relevant IS codes.

G. I. Cover from 14 SWG MS sheet and then hot dip galvanised for the required tray size &

knock out holes (two holes per meter) on both sides shall be provided. Vertical trays (raceways)

and all outdoor cable trays shall be provided with removable 14 SWG thick G.I. cover

14)  External  Junction Box:  The  JB should  be  SMC (Sheet  Molding Type).  The  JB housing

should be IP54. The Cable access, exit & leads should be securely locked by a saddle clamp coated

with Silicone Rubber grommets. The JB should be fitted with backlite sheet & 2 Way, 3Way, 4Way

terminal connector box suitable for cable up to 3Cx16sq mm.

15) Canvas Rubber Hose Pipe:

Scope: Supplying fire fighting canvas / Rubber Hose pipe, conforming to IS: 4927 and 2 nos. X 15

metre length, fitted with male and female G.M. coupling confirming to IS: 903, with ISI mark

storing them in metal cabinets

Material:

Hose pipe material: Canvas

Coupling: Gun metal

Method of Installation: Canvas hose pipe 15 metre in length with male and female Gun metal

coupling including

necessary labour, material and use of required tool and plants.

i) Nozzles

Scope: Supplying G.M./SS branch pipe of 63 mm diameter with specified length fitted with 20

mm diameter detachable hexagonal nozzle confirming to Is: 903, ISI mark.

Material:

Nozzle: Chrome plated Gun metal/SS

Method  of  Installation:Gun  metal  /SS  hexagonal  nozzle  fitted  with  branch  pipe  of  63mm  dia.

Including necessary labour, material, etc.
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BRIHANMUMBAI MUNICIPAL CORPORATION
Hydraulic Engineers Department (O.C. Div.)

Sub : Enhancement  of  electrical  safety  measures  and  illumination  system  including  LT  cable

replacement with associated electrical works at Chlorine Plant M-IIIA, Panjrapur.

TECHNICAL DATA SHEET  

Parameter BMC Requirement Offered by tenderer

Cables

1st  Category:  Finolex,  Polycab.  Tropodur,
Gloster,  Asian,  Nicco,  Universal,  Incab,
Havell's,  Torrent,  Vishal, HPL,  KEI, Avocab,
Bentec, Anchor, R.R.Kable, Kenter

PVC Wires
1st  Category  :  Finolex,  Polycab,  Gaztek,
Nicco,  Havell's, Torrent, RR Kabel ,  Anchor,
Vishal, HPL, KEI, Avocab, Bentec, Kenter

PVC  casing-n
capping  and
accessories

Presto-plast,  Modi's,  Sunplast,  Precision,
Diamond,  Circle  Ark,  Alta,  Super  Plast,
Shriplast, PRESS FIT

DWC  HDPE  –
double  wall
corrugated pipes

REX,  Gemini,  Georg  Fischer  or  equivalent
approved by relevant standards

Cable Trays and its

accessories

Asian  Anciliary  Corporation,  Legrand,
universal,Indiana

LED  light  fixtures
and Special fittings

Intelux, Pyrotech, Lance, GM, ALTRA-LITE,
Orient  ,RR  Electric,  Vin,Opple,  Luker,
Halonix,  Kalki,  Benlo,  Goldmedal,  Syska,
Polycab,  QuizLED,  HPL,  Lighting
Technologies

Special fittings
Philips,  Bajaj,  Crompton,  Canara,
Geminiglobal, Tulip, Kalki, Gaztek, HPL

                                                                                           

Tenderer’s signature & stamp

Note :- Tenderer shall take out print of this page, fill in, sign manually, scan and 
   Upload. This document shall be submitted along with Packet “A/B”.
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FRAUD AND CORRUPT PRACTICES

  The Applicants and their respective officers, employees, agents and advisers shall observe

the highest standard of ethics during the Bidding Process. Notwithstanding anything to the contrary

contained  herein,  the  Authority  may reject  an  Application without  being  liable  in  any  manner

whatsoever to the Applicant if it determines that the Applicant has, directly or indirectly or through

an agent, engaged in corrupt practice, fraudulent practice, coercive practice, undesirable practice or

restrictive practice in the Bidding Process.

 Without prejudice to the rights of the Authority under relevant Clause herein above, if an

Applicant is found by the Authority to have directly or indirectly or through an agent, engaged or

indulged in any corrupt  practice,  fraudulent  practice,  coercive practice,  undesirable  practice or

restrictive practice during the Bidding Process, such Applicant shall not be eligible to participate in

any tender or RFQ issued by the Authority during a period of 2 (two) years from the date such

Applicant is found by the Authority to have directly or indirectly or through an agent, engaged or

indulged in any corrupt  practice,  fraudulent  practice,  coercive practice,  undesirable  practice or

restrictive practice, as the case may be.

 For the purposes of this Clause , the following terms shall have the meaning hereinafter

respectively assigned to them:

A. “corrupt practice” means the offering, giving, receiving, or soliciting, directly or indirectly, of

anything of value to influence the actions of any person connected with the Bidding Process (for

avoidance  of  doubt,  offering  of  employment  to,  or  employing,  or  engaging  in  any  manner

whatsoever, directly or indirectly, any official of the Authority who is or has been associated in any

manner, directly or indirectly, with the Bidding Process or the LOA or has dealt  with matters

concerning the Concession Agreement or arising there from, before or after the execution thereof,

at any time prior to the expiry of one year from the date such official resigns or retires from or

otherwise ceases to be in the service of the Authority, shall be deemed to constitute influencing the

actions of a person connected with the Bidding Process); or save and except as permitted under the

relevant sub clause, engaging in any manner whatsoever, whether during the Bidding Process or

after the issue of the LOA or after the execution of the Concession Agreement, as the case may be,

any  person  in  respect  of  any  matter  relating  to  the  Project  or  the  LOA or  the  Concession

Agreement, who at any time has been or is a legal, financial or technical adviser of the Authority

in relation to any matter concerning the Project;

B. “fraudulent practice” means a misrepresentation or omission of facts or suppression of facts

or disclosure of incomplete facts, in order to influence the Bidding Process ;

C. “coercive practice” means impairing or harming or threatening to impair or harm, directly or

indirectly, any person or property to influence any persons participation or action in the Bidding

Process;

D. “undesirable  practice”  means  (i)  establishing contact  with any person  connected with or

employed or engaged by the Authority with the objective of canvassing, lobbying or in any manner

influencing or attempting to influence the Bidding Process; or (ii) having a Conflict of Interest;
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and

E. “Restrictive practice” means forming a cartel or arriving at any understanding or arrangement

among Applicants with the objective of restricting or manipulating a full and fair competition in

the Bidding Process.

F.  If the Employer/Financier determines that the Contractor has engaged in corrupt, fraudulent,

collusive, coercive or obstructive practices, in competing for or in executing the Contract, then the

Employer  may,  after  giving  14  days’  notice  to  the  Contractor,  terminate  the  Contractor's

employment under the Contract and expel him from the Site, and the provisions of relevant Clause

shall apply as if such expulsion had been made.

G. Should any employee of the Contractor be determined to have engaged in corrupt, fraudulent,

collusive, coercive, or obstructive practice during the execution of the Works, then that employee

shall be removed in accordance with relevant Clause.

For the purposes of this Sub-Clause:

i. “corrupt practice” is the offering, giving, receiving to soliciting, directly or indirectly, of anything

of value to influence improperly the actions of another party;

ii.  “another  party”  refers  to  a  public  official  acting  in  relation  to  the  procurement  process  or

contract execution. In this context, “public official” includes Financial staff and employees of other

organizations taking or reviewing procurement decisions.

iii. “fraudulent practice” is any act or omission, including a misrepresentation, that knowingly or

recklessly misleads, or attempts to mislead, a party to obtain a financial or other benefit or to avoid

an obligation;

iv. “collusive practice” is an arrangement between two or more parties designed to achieve an

improper purpose, including to influence improperly the actions of another party;

v.  “coercive  practice”  is  impairing  or  harming,  or  threatening  to  impair  or  harm,  directly  or

indirectly, any party or the property of the party to influence improperly the actions of a party;

vi. “obstructive practice” is deliberately destroying, falsifying, altering or concealing of evidence

material  to  the investigation or  making false  statements  to  investigators  in  order  to  materially

impede the Financier investigation into allegations of a corrupt, fraudulent, coercive or collusive

practice; and/or threatening, harassing or intimidating any party to prevent it from disclosing its

knowledge of  matters  relevant  to  the investigation or  from pursuing  the  investigation;  or  acts

intended to materially impede the exercise of the Finance’s inspection and audit rights provided

vii. acts intended to materially impede the exercise of the Finance’s inspection and audit rights

provided .

viii.  “party”  refers  to  a  public  official;  the  terms  “benefit”  and  “obligation”  relate  to  the

procurement process or contract execution; and the “act or omission” is intended to influence the

procurement process or contract execution.

ix. ”parties” refers to participants in the procurement process (including public officials) attempting

to establish bid prices at artificial, noncompetitive levels.

x. a “party” refers to a participant in the procurement process or contract execution.
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SECTION 12

PRE BID MEETING
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PRE BID MEETING (NOT APPLICABLE)

Pre-bid meeting  of the interested parties shall be convened at the designated date, time

and place. A maximum of three representatives of each Applicant shall be allowed to participate

on production of authority letter from the Applicant. Interested Bidder shall send their queries 2

days prior to the date of Pre-bid meeting only. No queries will be entertained if any queries are not

submitted during the said period.

The Authority shall Endeavour to provide clarifications and such further information as it

may, in its sole discretion, consider  appropriate  for  facilitating  a fair,  transparent  and

competitive Bidding Process. 

I  n    t  e  r  p    r  e  t  a    tion of   e    -  T  e  nd    e  r     Do  c  u      m  e  n    t      :

a)  Tenderer(s) shall examine the tender document and acquaint themselves to all
conditions and  matters affecting the cost of the works. If any  tenderer(s) finds
discrepancies  or omissions in  the Document or if in doubt about their meaning, he
should address a query during pre -bid meeting.

b) Any resulting  interpretation of the tender document will be issued to tenderer(s) as an
addendum. Verbal clarification obtained from any  source shall not be binding on the
Corporation.

c) No tenderer(s) shall amend the text of any document except as may be necessary to
comply with any addendum.

Clarif  ication  of  e-Tend erin g Docu men ts

Pre-bid meeting (If proposed as per e-Tender notice)

a) The tenderer or his authorized representative is allowed to attend a pre -bid meeting as
per the date, time and venue mentioned in the tender notice/header data.

b) The purpose of the pre-bid meeting will be to clarify issues and to answer questions
on any matter that may be raised 2 days prior to the pre-bid meeting.

c) Any tenderer requiring any clarification of the tender document and/or the
works  may  submit  his  questions  /  queries  on  e-mail  i.e.
dyhe3appc.he@mcgm.gov.in   Please note that all emails which will reach in
the inbox 2 days before meeting, will be considered for Pre-bid meeting. 
The  letter  mentioning  the  queries  shall  be  submitted  on  email  id

eemne3atpppc.he@mcgm.gov.in one day before the date of
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  SECTION –13

LIST OF APPROVED BANKS
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List of approved bank for Acceptance of Bank Guarantee

1.   The following banks with their Branches in Greater Mumbai from Church gate to Virar & from

CST to Kalyan have been approved only for the purpose of accepting Banker’s guarantee from

1994-95 onwards until further instructions.

2.  The Banker’s guarantee issued by branches of approved Banks beyond Kalyan and Virar can be

accepted only if the said Banker’s Guarantee is countersigned by the Manager of a Branch of the

same bank within the Mumbai city limits, categorically endorsing thereon that the said Banker’s

Guarantee is binding on the endorsing Branch of the Bank within Mumbai limits and is liable to be

enforced against the said Branch of the Bank in case of default by the bidder / supplier furnishing

the Banker’s Guarantee.

List of approved bank

A S.B.I and its subsidiary Banks
1 State Bank Of India.
2 State Bank Of Bikaner & Jaipur.
3 State Bank Of Hyderabad.
4 State Bank Of Mysore.
5 State Bank Of Patiyala.
6 State Bank Of Saurashtra.
7 State Bank Of Travankore.

B Nationalized Banks
8 Allahabad Bank.
9 Andhra Bank.
10 Bank Of Baroda.
11 Bank Of India.
12 Bank Of Maharashtra.
13 Central Bank Of India.
14 Dena Bank.
15 Indian Bank.
16 Indian Overseas Bank.
17 Oriental Bank Of Commerce.
18 Punjab National Bank.
19 Punjab & Sindh Bank.
20 Syndicate Bank.
21 Union Bank Of India.
22 United Bank Of India.
23 UCO Bank.
24 Vijaya Bank.

24A Corporation Bank.
C Scheduled Commercial Banks
25 Bank Of Madura Ltd.
26 Bank Of Rajasthan Ltd.
27 Banaras State Bank Ltd.
28 Bharat Overseas Bank Ltd
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29 Catholic Syrian Bank Ltd.
30 City Union Bank Ltd.
31 Development Credit Bank.
32 Dhanalakshmi Bank Ltd.
33 Federal Bank Ltd.
34 Indsind Bank Ltd.
35 I.C.I.C.I Banking Corporation Ltd.
36 Global Trust Bank Ltd.
37 Jammu & Kashmir Bank Ltd.
38 Karnataka Bank Ltd.
39 KarurVysya Bank Ltd.
40 Laxmi Vilas Bank Ltd.
41 Nedugundi Bank Ltd.
42 Ratnakar Bank Ltd.
43 Sangli Bank Ltd.
44 South Indian Bank Ltd.
45 S.B.I Corporation &Int Bank Ltd.
46 Tamilnadu Mercantile Bank Ltd.
47 United Western Bank Ltd.
48 Vysya Bank Ltd.

D Schedule Urban Co-op Banks
49 Abhyudaya Co-op Bank Ltd.
50 Bassein Catholic Co-op Bank Ltd.
51 Bharat Co-op Bank Ltd.
52 Bombay Mercantile Co-op Bank Ltd.
53 Cosmos Co-op Bank Ltd.
54 Greater Mumbai Co-op Bank Ltd.
55 JanataSahakari Bank Ltd.
56 Mumbai District Central Co-op Bank Ltd.
57 Maharashtra State Co-op Bank Ltd.
58 New India Co-op Bank Ltd.
59 North Canara G.S.B. Co-op Bank Ltd.
60 Rupee Co-op Bank Ltd.
61 Sangli Urban Co-op Bank Ltd.
62 Saraswat Co-op Bank Ltd.
63 ShamraoVithal Co-op Bank Ltd.
64 Mahanagar Co-op Bank Ltd.
65 Citizen Bank Ltd.
66 Yes Bank Ltd.

E Foreign Banks
67 ABM AMRO (N.Y.) Bank.
68 American Express Bank Ltd.
69 ANZ Grindlays Bank Ltd.
70 Bank Of America N.T. & S.A.
71 Bank Of Tokyo Ltd.
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72 Bankindosuez.
73 BanqueNationale de Paris.
74 Barclays bank.
75 City Bank N.A.
76 Hongkong & Shanghai banking Corporation.
77 Mitsui Taiyokbe Bank Ltd.
78 Standard Chartered Bank.
79 Cho Hung Bank.
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FORM OF TENDER

To,
The Municipal Commissioner for BMC
Sir,
I/  We  have  read  and  examined  the  following  documents  relating  to  the  work  of

_______________________________________________________________________________
_________________________________________________

 
  i. Notice inviting tender.
ii. Directions to tenderers (General and special)
iii. General condition of contract for M & E Works of the Brihanmumbai Municipal Corporation

municipal corporation as amended up to date.
iv. Relevant drawings
v. Specifications.
vi. Special directions
vii.        Annexure A and B.
viii. Bill of Quantities and Rates.

1A. I/We_______________________________________________________
(full name in capital letters, starting with surname), the Proprietor/ Managing Partner/ Manag-
ing Director/ Holder of the Business, for the establishment / firm / registered company, named
herein below, do hereby offer to ………………………………………………………
……………………………………………………………………………………
…………………………………………………………………………………..

Referred to in the specifications and schedule to the accompanying form of con-tract of the
rates entered in the schedule of rates sent herewith and signed by me/ us” (strike out the por-
tions which are not applicable).

1B. I/We do here by state and declare that I/We, whose names are given herein below in details with
the addresses, have not filled in this tender under any other name or under the name of any
other establishment /firm or otherwise, nor are we in any way related or concerned with the es-
tablishment /firm or any other person, who have filled in the tender for the aforesaid work.”

2. I/We hereby tender for the execution of the works referred to in the aforesaid documents, upon
the terms and conditions, contained or referred to therein and in accordance with the specifica-
tions designs, drawings and other relevant details in all respects.

3. According  to  your  requirements  for  payment  of  Earnest  Money  amounting  to
Rs.______________________/-
(Rs._______________________________________________________)

I/We have deposited the amount through online payment gateways with the C.E. of the Corporation
not to bear interest.

4. I/We hereby request you not to enter into a contract with any other person/s for the execution of
the works until notice of non/acceptance of this tender has first been communicated to me/us, and
in consideration of yours agreeing to refrain from so doing I/we agree not to withdraw the offer
constituted by this  tender  before the date of  communication to me/us  of  such notice of  on /
acceptance,  which  date  shall  be  not  later  than  ten  days  from the date  of  the  decision of  the
Standing Committee or Education Committee of the Corporation, as maybe required under the
Mumbai Municipal Corporation Act, not to accept this tender.(Subject to condition 5 below).

5. I/We also agree to keep this tender open for acceptance for a period of 180 days from the date
fixed for opening the same and not to make any modifications in its terms and conditions which
are not acceptable to the Corporation.

6.  I/We agree that the Corporation shall, without prejudice to any other right or remedy, be at lib-
erty to forfeit the said earnest money absolutely, if.
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a. I/We fail to keep the tender open as aforesaid.
b. I/We fail to execute the formal contract or make the contract deposit  when
called upon to do so.
c. I/we do not commence the work on or before the date specified by the Engi-
neer in his work order.

7. I/We hereby further agree to pay all the charges of whatsoever nature in connection with the
preparation, stamping and execution of the said contract.

8. I/We further agree that, I/we shall register ourselves as ‘Employer’ with the Bombay Iron and
Steel Labour Board’ and fulfill all the obligatory provisions of Maharashtra Mathadi, Hamal
and other Manual workers (Regulation of Employment and Welfare) Act 1969 and the Bombay
Iron and Steel unprotected workers Scheme 1970.

9. “I/We………………………………………….……..  have  failed in  the  accompanying tender
with full knowledge of liabilities and, therefore, we will not raise any objection or dispute in
any manner relating to any action, including forfeiture of deposit and blacklisting, for giving
any information, which is found to be incorrect and against the instructions and directions given
in this tender.

10. “I/We further agree and undertake that in the event it is revealed subsequently after the allot-
ment of work/contract to me/us, that any information given by me/us in this tender is false or
incorrect, I/We shall compensate the Brihanmumbai Municipal Corporation for any such losses
or inconvenience caused to the Corporation in any manner and will not resist any  claim for
such compensation on any ground whatsoever. I/we agree and undertake that I/we shall not
claim in such case any amount by way of damages or compensation for cancellation of the con-
tract given to me/us or any work assigned to me/us or is with-drawn by the Corporation,”

           Address       Yours faithfully,
………………………………….
…………………………….……   Digital Signature of the Tenderer or the Firm

                                                    1.……………………………………………….

                                                    2.……………………………………………….
                                                    3.……………………………………………….
                                                    4.……………………………………………….
                                                    5……………………………….………………..
Full Name and private residential address of all the

partners constituting the Firm                          A/c No.

                                                      …. …………………………………………….

1. ……………………………………..                      Name of Bank
2. ……………………………………..                            ……………………………………..
3. ……………………………………..                      Name of Branch
4. ……………………………………..                                   ……………………………………..

5.                                                                      Vender  No.

……………………………………..                                       ………………………..
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AGREEMENT FORM

Tender / Quotation dated ……………. 20…

DMC  (SE)/  AMC  (P)  /  MC’s  sanction  /  Standing  Committee  Resolution  No.  ……..

……………………………….

CONTRACT  FOR  THE  WORKS  …….…………………………………………..………..

…………  …………………………………………………………...

………………………………..

This  agreement  made  this  day  of  …………  …………………………….  ………………

…………

Two  thousand  ……………………....…..……..………..

……………………………………………  Between.……...……………...

………………………………………………….…………….………

………………………………………………………..…………….…………………………..

……

Inhabitants  of  Mumbai,  carrying  on  business  at…… ………………...…..…… ………… …

…………………………………………………………………...………………………….

……………

in  Bombay  under  the  style  and  name  of  Messrs  ……………………..………………………

……………………………………………………………...

…………………………………………… (Hereinafter called “the contractor) of the one part

and Shri …………………………………………………..

the Dy. Municipal Commissioner (hereinafter called “the commissioner” in which expression are

included unless the inclusion is inconsistent with the context, or meaning thereof, his succes-

sor or successors for the time being holding the office of Dy. Municipal Commissioner of the

second part and the  Brihanmumbai Municipal Corporation (hereinafter called “the Corpora-

tion”) of the third part, WHEREAS the contractor has tendered for the construction, comple-

tion and maintenance of the works described above and his tender has been accepted by the

Commissioner (with the approval of the Standing Committee of the Corporation) NOW THIS

THIS AGREEMENT WITNESSETH as follows:-

1) In this agreement words and expressions shall have the same meanings as are respectively

assigned to them in the General Conditions of Contract for works hereinafter referred to:-

2) The following documents shall be deemed to form and be read and constructed as a part of

this agreement viz.
a) The letter of Acceptance

b) The Bid:

c) Addendum to Bid; if any

d) Tender Document

e) The Bill of Quantities:

f) The Specification:

g) Detailed Engineering Drawings

h) Standard General Conditions of Contracts (GCC)

i) All correspondence documents between bidder and  Brihanmumbai Municipal Cor-
poration
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3) In consideration of the payments to be made by the Commissioner to the contractor as
hereinafter  mentioned  the  contractor  hereby  covenants  with  the  Commissioner  to
_________________________________________________________________________
in conformity in all respects with the provision of the contract.

4) The Commissioner hereby convenient to pay to the Contractor in consideration of carrying
out  the  works  of
_________________________________________________________________________
__________________________________________________________________the  con-
tract sum, at times and in the manner prescribed by the contract.

IN WITNESS WHERE OF the parties hereto have caused their respective common seals to be
herein to affixed (or have hereunto set their respective hands and seals) the day and year
above written.

Signed, Sealed and delivered by the contractors

------------------------------------------           -----------------------------------------
------------------------------------------           
In the presence of Trading under the name and style of
------------------------------------------           -----------------------------------------
------------------------------------------           
Full Name
Address Contractors

Signed  by  the  Dy.  Municipal  Commis-
sioner

-----------------------------------------
-----------------------------------------
 in the presence of
                                                                 

Dy. Municipal Commissioner

                                                               
The Common seal of the Brihanmumbai Municipal Corporation was hereunto affixed on the

…………...... 20 in the presence of two members of the Standing Committee.

1. 1.
2. 2.

And in the presence of the Municipal Sec-
retary Municipal Secretary

 EE (M&E)MIIIA WTP Panj.        Dy. HE( M&E) MIIIA PP             HE

Note:  The successful bidder will have to pay for preparing contract documents, legal charges,
stamp duty and stationery charges as mentioned in section 6.
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ANNEXURE '' A ''

1 Name of work

:

Enhancement of electrical safety measures and illumination

system  including  LT  cable  replacement  with  associated

electrical works at Chlorine Plant M-IIIA, Panjrapur.

The Engineer for this work : Hydraulic Engineer

Engineer In Charge : Dy.HE (M&E)M-III A, P.P./ EE(M&E) WTP M-III A, Panj.

2 Estimated cost of Tender : Rs.17,85,636.00

Sr. No. Description of work : Total Amount Rs.

1  Civil Work : -

2  Electrical Work : -

3  Total Amount : -

3 Earnest Money : Rs.17,860.00

4 Completion Period : 03 Months (Including Monsoon)
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Annexure- B
(On Rs. 500/- Stamp Paper)

PRE-CONTRACT INTEGRITY PACT

The Bidder commits himself to take all measures necessary to prevent corrupt practices, unfair

means and illegal activities during any stage of his bid or during any pre-contract or post-

contract stage in order to secure the contract or in furtherance to secure it and in particular

commits himself to the following: -

1.The Bidder will not offer, directly or through intermediaries, any bribe, gift, consideration,

reward,  favour,  any  material  or  immaterial  benefit  or  other  advantage,  commission,  fees,

brokerage  or  inducement to  any  official  of  the  Brihanmumbai  Municipal  Corporation,

connected directly or indirectly with the bidding process, or to any person, organization or

third party related to the contract in exchange for any advantage in the bidding, evaluation,

contracting and implementation of the Contract.

2.The Bidder further undertakes that he has not given, offered or promised to give, directly or

indirectly any bribe, gift, consideration, reward, favour, any material or immaterial benefit or

other  advantage,  commission,  fees,  brokerage  or  inducement  to  any  official  of  the

Brihanmumbai Municipal Corporation or otherwise in procuring the Contract or forbearing to

do or having done any act in relation to the obtaining or execution of the Contract or any other

Contract with the Government for showing or forbearing to show favour or disfavour to any

person in relation to the Contract or any other Contract with the Government.

3.The  Bidder  will  not  collude  with  other  parties  interested  in  the  contract  to  impair  the

transparency,  fairness and progress of the bidding process, bid evaluation, contracting and

implementation of the contract.

4.The Bidder will not accept any advantage in exchange for any corrupt practice, unfair means

and illegal activities.

5.The Bidder,  either while presenting the bid or during pre-contract negotiations or before

signing the contract, shall disclose any payments he has made, is committed to or intends to

make  to  officials  of  the  Brihanmumbai  Municipal  Corporation or  their  family  members,

agents, brokers or any other intermediaries in connection with the contract and the details of

services agreed upon for such payments.

6.The Bidder shall not use improperly, for purposes of competition or personal gain, or pass

on to others, any information provided by the Brihanmumbai Municipal Corporation as part of

the business relationship, regarding plans, technical proposals and business details, including

information contained in any electronic data carrier. The Bidder also undertakes to exercise

due and adequate care lest any such information is divulged.

7.The Bidder commits to  refrain from giving any complaint  directly or through any other

manner without supporting it with full and verifiable facts.
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8.The Bidder shall not instigate or cause to instigate any third person to commit any of the

actions mentioned above.

9. The Bidder and their respective officers, employees, agents and advisers shall observe the

highest  standard  of  ethics  during  the  Bidding  Process.  Notwithstanding  anything  to  the

contrary contained herein, the Authority may reject an Application without being liable in any

manner  whatsoever  to  the  Applicant  if  it  determines  that  the  Applicant  has,  directly  or

indirectly  or  through an  agent,  engaged  in  corrupt  practice,  fraudulent  practice,  coercive

practice, undesirable practice or restrictive practice in the Bidding Process. For the purposes of

this Clause 9, the following terms shall have the meaning herein after respectively assigned to

them:

“fraudulent practice” means a misrepresentation or omission of facts or suppression of facts or

disclosure of incomplete facts, in order to influence the Bidding Process;

“coercive practice” means impairing or harming or threatening to impair or harm, directly or

indirectly,  any person  or  property  to  influence  any person’s  participation  or  action in  the

Bidding Process;

“undesirable  practice”  means  (i)  establishing  contact  with  any  person  connected  with  or

employed or engaged by the Authority with the objective of canvassing, lobbying or in any

manner influencing or attempting to influence the Bidding Process; or (ii) having a Conflict of

Interest; and “restrictive practice” means forming a cartel or arriving at any understanding or

arrangement among Applicants with the objective of restricting or manipulating a full and fair

competition in the Bidding Process.  

Signature of Tenderer/Bidder
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Annexure-C

UNDERTAKING-CUM-INDEMNITY BOND

(On 500/- Stamp Paper)

I, _____________________ of _________, do hereby declared and undertake

as under.

1. I declare that I have submitted certificates as required to Executive engineer (Monitoring) at

the time of registration of my firm/company _______ and there is no change in the contents of

the certificates that are submitted at the time of registration.

2.  I  declare  that  I  ____________  in  capacity  as  Manager/Director/Partners/Proprietors  of

___________ has not been charged with any prohibitory and /or penal action such as banning

(for  specific  time or  permanent)/de-registration or  any other  action under  the law by any

Government and/or Semi Government and/or Government

undertaking.

3.  I  declare  that  I  have  perused  and  examined  the  tender  document  including  addendum,

condition of contract, specifications, drawings, bill of quantity etc. forming part of tender and

accordingly, I submit my offer to execute the work as per tender documents at the rates quoted

by me in capacity as ______________ of ___________.

4.I further declare that if I am allotted the work and I failed to carry out the allotted  work in

accordance with the terms and conditions and within the time prescribed and specified, BMC

is entitled to carry out the work allotted to me by any other means at my risk and cost, at any

stage of the contract.

5. I also declare that I will not claim any charge/damages/compensation for non availability of

site for the contract work at any time.

6. I declare that I will positively make the arrangements of the required equipment on the day of

commencement or with respect to the progress of the work in phases, as per the instructions of

site in charge

Signature of Tenderer/Bidder
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BANKERS GURANTEE IN LIEU OF CONTRACT DEPOSIT

THIS INDENTURE made this ______________day of __________ BETWEEN

THE  ___________________BANK  incorporated  under  the  English/Indian  Companies  Acts  and
carrying on business in Mumbai (hereinafter referred to as 'the bank' which expression shall be
deemed  to  include  its  successors  and  assigns)of  the  first  part
__________________________________________  _________________________________
inhabitants carrying on business at _______________________________ in Mumbai under the
style and name of Messer’s __________________(hereinafter referred to as 'the consultant') of the
second part Shri. _______________________________________

 THE MUNICIPAL COMMISSIONER FOR GREATER MUMBAI (hereinafter  referred to as 'the

commissioner' which expression shall be deemed, also to include his successor or successors for

the  time  being  in  the  said  office  of  Municipal  Commissioner  )  of  the  third  part  and  THE

Brihanmumbai Municipal Corporation (hereinafter  referred to as 'the Corporation') of the fourth

part WHEREAS the consultants have submitted to the Commissioner tender for the execution of

the work of ''_________________________________________________________and the terms

of  such  tender  /contract  require  that  the  consultants  shall  deposit  with  the  Commissioner

as/contract  deposit/  earnest  money and  /or  the  security  a  sum of  Rs.______________(Rupees

__________________)AND  WHEREAS  if  and  when  any  such  tender  is  accepted  by  the

Commissioner, the contract to be entered into in furtherance thereof by the consultants will provide

that such deposit shall remain with and be appropriated by the Commissioner towards the Security

-deposit to be taken under the contract and be redeemable by the consultants, if they shall duly and

faithfully carry out  the terms and provisions of such contract and shall duly satisfy all  claims

properly chargeable against them there under AND WHEREAS the consultants are constituents of

the Bank and in order to facilitate the keeping of the accounts of the consultants, the Bank with the

consent  and  concurrence  of  the  consultants  has  requested  the  Commissioner  to  accept  the

undertaking of the  Bank hereinafter  contained, in place of  the contractors depositing with the

Commissioner  the  said sum as earnest  money and /or security as aforesaid AND WHEREAS

accordingly the Commissioner has agreed to accept such undertaking NOW THIS AGRREMENT

WITHNESSES that in consideration of the premises, the Bank at the request of the consultants

( hereby testified ) UNDERTAKES WITH the commissioner to pay to the commissioner upon

demand in writing , whenever required by him , from time to time , so to do ,a sum not exceeding

in the whole Rs._____________(Rupees___________________)under the terms of the said tender

and /or the contract .The B.G. Is valid up to _________” Notwithstanding anything what has been

stated above, our liability under the above guarantee is restricted to Rs. ___________ only and

guarantee  shall  remain  in  force  upto  ____________  unless  the  demand  or  claim  under  this

guarantee  is  made  on  us  in  writing  on  or  before  __________all  your  right  under  the  above

guarantee  shall  be  forfeited  and  we  shall  be  released  from all  liabilities  under  the  guarantee

thereafter”
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IN WITNESS WHEREOF

WITNESS (1)   _________________

Name and      _________________

address         _________________

 WITNESS (2) __________________

Name and   __________________      the duly constituted Attorney Manager

address _____________________

the Bank and the said Messer’s__________________________________

_______________________________________ (Name of the Bank)

WITNESS (1) _________________

Name and _________________

address _________________

WITNESS (2) _________________

Name and __________________

For Messer’s____________________

address ____________________have here into set their respective hands the day and year first above

written.The amount shall be inserted by the Guarantor, representing the Contract Deposit in

Indian Rupees.
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PROFORMAS:

PROFORMA- I

    The list of similar works as stated in eligibility criteria during last Seven years–
PROFORMA- I

Sr.No

.

Name of  the

Project

Name  of  the

employer

Stipulated date

of

completion

Actual  date  of

completion

Actual

cost  of

work

done

1 2 3 4 5 6

NOTE:
Scanned Attested copies of completion/performance certificates from the Engineer-in-Charge for
each work should be annexed in the support of information furnished in the above proforma.
Works shall be grouped financial year-wise.

                                                        
        

PROFORMA- II
Yearly turnover of works during the last three years.
 

PROFORMA- II

Sr.N

o.
Financial year

Annual Turnover

of Works

Updated value to

current year

Average of

last 5years

1

2

3

4

5

Total

NOTE: The above figures shall tally with the audited balance sheets uploaded by the tenderers
duly certified by Chartered Accountant.
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PROFORMA- III

At least similar work, as stated in eligibility criteria,

PROFORMA- III

Name

of

the

Proje

ct

Name of

the

Empl

oyer

Cost  of  the

Project

Date of

issue of

work

Order

Stipulated Date

of

Completion

Actual

Date

of

Compl

etion

Actual cost

of work

done

1 2 3 4 5 6 7

Note:   Scanned Attested copies of completion/performance certificates from the Engineer-in-
charge for each work should be annexed in support of information furnished in the above
proforma.

PERSONNEL:

PROFORMA- IV

Sr.

No.

Post Name Qualification Work Experience

(Prime
Candidate/
Alternate)

No. of Years

1 Project Manager

2 Quality  Control
Engineer

3 Site Engineer

4 Site Supervisor

NOTE:  Scanned Attested copies of qualification certificates and details of work experience shall
be submitted /uploaded.

MACHINERY: (for special work only)

PROFORMA- V/A

Sr.No. Equipment Number Owned/Leased/Assured access

1 2 3 4

PROFORMA- V/B

Sr.No. Equipment Number Owned

1 2 3 4
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Note: The  tenderer(s)  shall  furnish/upload  the  requisite  Scanned  Attested  documents  of
ownership/leased of machineries. The undertaking from the suppliers will not be accepted.

PROFORMA - VI / A

Details of Existing Commitments and ongoing works –

PROFORMA - VI / A

Description

of work

Pla

c

e

Contract

No.

&

Date

Name &

Addresses

of

employer

Value of

Contrac

t in Rs.

Scheduled

date of

completi

on

Value of work

remaining to

be

completed

1 2 3 4 5 6 7

Note:  Scanned Attested  copies  of  completion/performance certificates  from the Engineer-in-
Charge for each work should be annexed in the support of information furnished in the above
proforma.

PROFORMA - VI / B
Details of works for which bids are already uploaded –

PROFORMA - VI / B

Description of

work
Place

Name & Addresses

of employee

Value of

Contra

ct in

Rs.

Time

Perio

d

Date on which

decision is

expected

1 2 3 4 5 6

Note: Scanned Attested copies of certificates from the Engineer-in-charge for each work shall
be annexed.

PROFORMA- VII

Information on Litigation History in which the applicant is involved.

PROFORMA - VII

Other Party (/
Parties)

Employer
Cause of

Dispute

Amount
involve

d

Remarks showing
Present Status.

1 2 3 4 5

Note: Scanned Attested copies of completion / performance certificates from the Engineer-in-

charge for each work should be annexed and   uploaded.  
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Annexure- D

Rate Analysis

Sr.

No.

Description of rate

analysis parameters

Unit Quantity Rate Amount

1 Basic Material (Rate

should be inclusive of

all taxes)

2 Machinery Hire Charges

3 Labour Type (labour

components)

4 Total of all components

5 Overhead & Profit 15% on

4

6 Total Rate (4+5)

7 Per unit rate

Sign & Seal of the Tenderer

125



Annexure- E

UNDERTAKING FOR BEST PRICE

(On stamp paper of Rs. 500/- duly notarized by notary with red seal and registration number)

Tender / Bid No. 2026_MCGM_1300005
To,
The Brihanmumbai Municipal  Commissioner
For  Brihanmumbai Municipal Corporation
Sir,
              “I / We ……………………………………………( Full Name in capital letters starting

with  surname  ),  the  Proprietor  /  Managing  Partner  /  Managing  Director  /  Holder  of  the

Business  /  Manufacturer  /  Authorized  Dealer,  for  the  establishment  /  firm  /  registered

company  ,  named  herein  below  ,  do  hereby  ,  state  and  declare  that  I/We

------------------------------ whose names are given herein below in details with the addresses

have  not  filled  in  this  tender  under  any  other  name  or  under  the  name  of  any  other

establishment / firm or  otherwise ,  nor are We in any way related or concerned with any

establishment /  firm or  any other person , who have filled in the tender  for the aforesaid

work.”   

              “I / We do hereby further undertake that, we have offered the best prices for the subject

supply  /  work  as  per  the  present  market  rates.  Further,  we  do  here by  undertake and

commit that we have not offered / supplied the subject product / similar product / system

or sub system in the past one year in the Maharashtra State for quantity variation up to

- 50% or + 10 % at a price lower than that offered in the present bid to any other outside

agencies including Govt. / Semi Govt. agencies and within the Brihanmumbai Municipal

Corporation also. Further, we have filled in the accompanying tender with full knowledge of

the above liabilities and therefore we will not raise any objection or dispute in any manner

relating  to  any  action,  including  forfeiture  of  deposit  and  blacklisting,  for  giving  any

information which is found to be incorrect and against the instructions and directions given in

this behalf in this tender.   

              I / We further agree and undertake that in the event it is revealed subsequently after the

allotment of work / contract to me / us , that any information given by me / us in this tender is

false or incorrect , I / We shall compensate the Brihanmumbai Municipal Corporation for any

such losses or inconvenience caused to the Corporation in any manner and will not resist any

claim for such compensation on any ground whatsoever , I / We agree and undertake that I /

We shall  not  claim in  such  case  any  amount  ,  by  way of  damages or  compensation  for

cancellation of the contract given to me / us or any work assigned to me / us or is withdrawn

by the Corporation.”

              However, in case of price difference, if it is a result of differential tax structures,

different dollar value of Rupee, differential logistic of transport etc. Considering this aspect,

before invoking the penalty,  black-listing,  I/We will  be given a reasonable  opportunity of

being heard by representing our case as to why such price variation / differential has been
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arisen.

   In case if  the explanation submitted by me /  us is  unsatisfactory then action including

forfeiture of despite and black-listing may be taken against me/us.

TENDERER'S FULL SIGNATURE WITH
FULL NAME AND RUBBER STAMP
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Annexure-F
Irrevocable Undertaking

(on Rs. 500/- Stamp paper duly notarized)

I  Shri/Smt.........................................................……….  …  aged,........years  Indian  Inhabitant.

Proprietor/  Partner/  Director  of  M/s.  …...........................................resident   at................

…………….  do hereby give Irrevocable undertaking as under;

1 I say & undertake that as specified in section 171 of CGST Act, 2017, any reduction in rate of

tax on supply of  goods or services or the benefit  of  input tax credit  shall be mandotarily

passed on to  Brihanmumbai Municipal Corporation by way of commensurate reduction in

prices.

2 I further say and undertake that I understand tat in case the same is not passed on and is

discovered at  any later  stage,  Brihanmumbai  Municipal  Corporation shall  be at  liberty  to

initiate legal action against me for its recovery including, but not limited to, an appeal to the

Screening Committee of the GST Counsel.

3 I say that above said irrevocable undertaking is binding upon me/my partners/ company/ other

Directors of the company and upon my/our legal heirs, assignee, Executor, administrator etc.

4 If  I  fail  to  compliance with the  provisions of  the GST Act,  I  shall  be liable for  penalty/

punishment or both as per the provisions of GST Act.

5 Whatever has been stated here in above is true & correct to my/ own knowledge & belief.

Solemnly affirmed at                       

DEPONANT

This day of                             

BEFORE ME

Interpreted Explained and Identified by me.
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BRIHANMUMBAI MUNICIPAL CORPORATION

(Hydraulic Engineer's Department)

                     Tender No. :2026_MCGM_1300005

Sub: Enhancement of electrical safety measures and illumination system including LT cable

replacement with associated electrical works at Chlorine Plant M-IIIA, Panjrapur.

  

       The Tenderer shall state briefly any deviation from the specifications, contained in his main

offer.

DEVIATION SCHEDULE

Sr.
No.

Item Deviation Remarks

Signature of authorized person of concern/company
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BRIHANMUMBAI MUNICIPAL CORPORATION

CIRCULAR
U/No.MGC/F/6342 dated 5.5.2018

Sub.: Revised guidelines regarding barricades being used during the execution of various
infrastructure development projects by Brihanmumbai in Mumbai.

Various  infrastructure  development  projects  are  being  executed  by  Brihanmumbai

Municipal Corporation for the betterment of citizens of Mumbai. During the course of execution of

the projects, it is necessary to

A) Only two type of barricades having department wise colour coding are proposed to be used

depending upon the nature of work i.e. Minor and Major.

i) Minor works: Barricading made out of 1.5 mm thick MS plate fixed on M.S. angle post/ frame

of 65 mm X 65 mm X 6 mm having height of 1.5 m supported on as shown in

Annex-I.

ii) Major works: Structural steel barricade made out of 1.50 mm thick M.S. Plate ISMB 250, ISLC

250X50mm and ISA 50mmX50mmX6 mm having of size 2.5 m X 2 m as shown in Annex-II.

B) The department wise colour coding for the barricading shall be as under:-

i) H.E. & W.S.P. department – Blue

ii) Roads, Traffic, Bridges and Coastal Roads department– Yellow

iii) S.P. & S.O department – Green

iv) S.W.D., Building Maintenance department & for ward works – Red

C) The basic principle behind installing secured and continuous barricading is to ensure the

safety of vehicular as well as pedestrian traffic and residents in the nearby vicinity of the project.

Due to non-installation of appropriate barricades on sites if any mishap occurs leading to injury

or loss of life, then the contractor and contractor’s Engineer in-charge will  be liable for the

consequent action.

D) During the course of execution of project, if it is noticed that the contractor has not provided

barricading then a penalty of Rs.1000/- per meter per day will be imposed upon the contractor and

will be deducted from the due Bill. This penalty shall be a part of penalty as per tender condition.

E)  Details  of  the work shall  be prominently  displayed  on the  central  panel  of  the  barricades

alongwith  the  Social  Slogans  as  given  in  Annexure  III  and  the  Cycle  of  the  same  shall  be

maintained.

F) The contractor shall provide and install the barricading alongwith the slogans printed as per the

Annexure III, at his own cost and no payment will be made for this, however the contractor shall

quote the bid accordingly by considering the cost of barricading.

The condition shall be included in the tender as given below.

“Barricading shall be provided free of cost as per Circular vide U/No.MGC/F/6342 dated 5.5.2018

and  as  per  Annexure  I,  II  and III  of  Standard  drawings  and  specifications  with  slogans  and

department wise colour codes.” The copy of circular will be attached to the tender as a part of
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tender document. This circular will be applicable for the new tenders proposed to be invited from

01.06.2018 and also the corrigendum shall be attached to tenders which are uploaded. However,

for the projects wherein the tenders are already invited, the barricading shall be provided strictly as

per tender condition. All the details (Annexure I, II & III of Standard drawings and specifications

with slogans and department wise colour codes, sketches and department wise colour coding) are

uploaded on Brihanmumbai Municipal Corporation portal.

This circular shall come in force with immediate effect.
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ANNEXURE-G

    GRIEVANCE REDRESSAL MECHANISM

(To be submitted with Technical Packet-B)

BMC  has  formed  a  Grievance  Redressal  Mechanism  for  redressal  of  bidder's

grievances. Any Bidder or prospective Hidder aggrieved by any decision, action or omission of the

procuring entity being contrary to the provisions of the tender or any rules or guidelines issued

therein. in Packet A. B&C can make an application for review of decision of responsiveness in

Packet "A B & C within a period of 7 days or any such other period, as may be specified in the Bid

document.

While making such an application to procuring entity for review, aggrieved bidders or prospective

bidders  shall  clearly  specify  the  ground  or  grounds  in  respect  of  which  he  feels  aggrieved.

Provided that after declaration of a bidder as a successful in Packet A (General Requirements),

an application for review may be filed only by a bidder who has participated in procurement

proceedings and after declaration of successful bidder in Packet 'B' (Technical Bid). an application

for  review  may  be  filed  only  by  successful  bidders  of  Packet  A.  Provided  further  that,  an

application for review of the financial bid can be submitted, by the bidder whose technical bid is

found to be acceptable/responsive.

Upon receipt of such application for review, BMC may decide whether the bid process is required

to be suspended pending disposal of such review. The BMC after examining the application and

the  documents  available  to  him,  give  such  reliefs,  as  may  be  considered  appropriate  and

communicate its decision to the Applicant and if required to other bidders or prospective bidders,

as the case may be.

BMC shall  deal  and dispose off such application as expeditiously as possible and in any case

within 10  days  from the  date  of  receipt  of  such  application  or  such  other  period  as  may be

specified in pre-qualification document, bidder registration document or bid documents, as the

case  may  be.

Where BMC fails to dispose off the application within the specified period or if the bidder or

prospective  bidder  feels  aggrieved  by  the  decision  of  the  procuring  entity,  such  bidder  or

prospective bidder may file an application for redressal before the "Internal Procurement Redressal

Committee" within 7 days of the expiry of the allowed time or of the date of receipt of the decision

as the case may be. Every such application for internal redressal before Redressal Committee shall

be accompanied by fee of Rs.25,000/- and fee shall be paid in the form of D.D. in favour of

M.C.G.M.

1" Appeal by the bidder against the decision of C.E./ HOD/ Dean can be made concerned

DMC/Director  who  should  decide  appeal  in  7  days,

If  not  satisfied,  2nd  Appeal  by  the  bidder  can  be  made  to  concerned  A.M.C.  decision.

Grievance Redressal Committee (CRC) is headed by concerned D.M.CJ Director of particular

department  for  the  first  appeal  grievances  by  the  bidder  against  the  decision  for
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responsiveness/non-responsiveness  in  Packet  A Packet  11'  or  Packet  C  and  if  not  satisfied,

concerned  A.M.C.  will  take  decision  as  per  second  appeal  made  by  the  bidder.

This Grievance Redressal Committee (GRC) will be operated through DMC (CPD) office

where appeals of aggrieved bidder will be received with fee of Rs. 25,000/- from aggrieved

bidder. The necessary correspondence in respect of said applications to the aggrieved bidder

&  concerned  department,  issuing  notices,  arranging  of  Grievance  Redressal  Committee

(GRC) with D.M.C. and further proceeding will be carried out through registrar appointed

by  B.M.C.                              

No application shall be maintainable before the redressal Committee in regard of any decision of

the  BMC  relating  to  following  issues:

Determination of need of procurement,

• the decision of whether or not to enter into negotiations,

• Cancellation of a procurement process for certain reasons.

On receipt of recommendation of the Committee, It will be communicate his decision thereon to

the Applicant within 10 days or such further time not exceeding 20 days, as may be considered

necessary from the date of receipt of the recommendation and in case of non-acceptance of any

recommendation,  the  reason  of  such  non-acceptance  shall  also  be  mentioned  in  such

communication.

Additional Municipal Commissioner and/or Grievance Redressal Committee, if found, come to

the conclusion that any such complaint or review is of vexatious, frivolous or malicious nature and

submitted with the intention of  delaying or  defeating any  procurement  or  causing  loss  to  the

procuring entity or any other bidder, then such complainant shall be punished with fine, which

may extend to Five  Lac rupees or two percent of  the value of  the procurement,  whichever is

higher.

                                             Full Signature of the tenderer with Official                 

               

Seal and Address
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BRIHANMUMBAI MUNICIPAL CORPORATION
(Hydraulic Engineer's Department)

 

Acceptance Letter

In e-bid :- 2026_MCGM_1300005

Name  of  work:-  Enhancement  of  electrical  safety  measures  and  illumination  system

including  LT  cable  replacement  with  associated  electrical  works  at

Chlorine Plant M-IIIA, Panjrapur.

I  /  We  certified  that  I/We  have  read  all  tender  conditions/Minutes  of  Pre-bid

meeting/Corrigendum/Addendums and same has been consider while submitting the tender.

Signature of tenderer:
For:
Address:
Date:

Seal of

(Note: this document shall be signed, stamped and uploaded in packet A in Bidder Doc
folder)
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BRIHANMUMBAI MUNICIPAL CORPORATION
(H.E.’s Department - O.C. Division)

Sr.No Head Information to be filled by the Project Proponent

1 Project Overview

1.1 Project Details

1.2 Project Proponent
information

Project Details

2 2.1 Construction Activities

2.2 Material Management 

2.3 Existing site Features

Statutory Requirement

3 3.1 Legal Compliances

3.2 Applicable Permits 

4 Organization Structure
Arrangement 

4.1 Project Team & Roles

6 Environmental Management
Plan (EMP)

6.1 Pre-construction Phase

6.2 construction Phase

6.3 Operation Phase

7 Environmental  Monitoring  &
Reporting

8 Conclusion& Commitment 

 Prepared & Checked by                                             Authorised by

(                                          )                           (                                    )      

         Site In-charge                                                  Contractor  
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