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(P.N.Bhole) (S.B.Mate) (S.R.Kapdnis) (A. R. Patane) 
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BRIHANMUMBAI MUNICIPAL CORPORATION 

Hydraulic Engineer’s Department 
 

Dy.HE/M&E/577/MIIIA/ PP Dt: 06.05.2026 

Bid No : 2026_MCGM_1301350 

e-TENDER NOTICE 

Sub : Repairing, overhauling & painting of 02 nos of 900 mm dia 

wash water outlet Butterfly valve at Filter plant MIIIA              

Panjrapur 

  The Brihanmumbai Municipal Corporation (BMC) invites e-tender on item rate 

basis to appoint Contractor for the aforementioned work from contractors of 

reputed, multidisciplinary engineering organizations i.e. eminent firm, Proprietary 

/ Partnership Firms / Private Limited Companies / Public Limited Companies / 

Companies registered under the Indian companies act 2013, the contractors 

registered with the Brihanmumbai Municipal Corporation (BMC) in Class ‘B1’ as 

per new registration in Either Mechanical or Electrical category and from the 

contractors / firms equivalent and superior classes registered in Central or 

State Government / Semi Govt. Organization / Central or State Public Sector 

Undertakings will be allowed subject to condition that, the contractors who are 

not registered with BMC will have to apply for registering their firm within three 

month’s time period from the award of contract, otherwise their Bid Security i.e. 

E.M.D. (Earnest Money Deposit) will be forfeited / recovered and an amount equal 

to Registration Fee of respective class will be recovered as penalty. 

Bidding Process will comprise of THREE stages. 

The application form can be downloaded from-procurement system of 

Government to Maharashtra (Mahatenders) (http://mahatenders.gov.in). The 

applicants not registered with BMC are mandated to get registered (Vendor 

Registration) with BMC for e-tendering process & obtain login credentials to 

participate in the online bidding process. 

To download the application form, for those applicants not having vendor reg-

istration, need to apply first for vendor registration at the office of Account Officer 

(FAR), 3rd floor, Municipal Head quarter. 

For e-Tendering registration, enrollment for digital signature certificates and 

user manual, please refer to respective links provided in ‘Tenders’ tab. Vendors 

can get digital signature from any one of the Certifying Authorities (CA's)licensed 

by controller of certifying authorities namely, Safes 

crypt,IDRBT,Nationalinformaticscenter,TCS,USTOMS,MTNL,GNFCande-
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Mudhra,CA.Bidder should note that, while submitting duly filled tender 

document through https://mahatenders.gov.in, bidder needs to pay the 

Tender fee of Rs.3,993.00+ 18 % GST through payment gateways of GoM 

on URLhttp://mahatenders.gov.in as per Circular No. CA/FRG/09 

dt.04.10.2024. 

 

Name and location of work Contract 

period 

Estimated Cost of Project 

Repairing, overhauling & painting 

of 02 nos of 900 mm dia wash 

water outlet Butterfly valve at 

Filter plant MIIIA Panjrapur 

03 Months Not Applicable being item 

rate tender 

 

While submitting duly filled tender document through 

https://mahatenders.gov.in, bidder needs to pay total EMD amounting of          

Rs.11,800.00 through payment gateways of GoM on URL 

http://mahatenders.gov.in. The bidder shall upload scan copy of online paid EMD 

along with the bid submission in packet ‘A’. The Bid shall be summarily rejected if 

it is not accompanied by the Earnest Money Deposit as mentioned above. The 

tender is available on tendering website https://mahatenders.gov.in. as 

mentioned in the Header Data of the tender. 

The Applicant has to prepare & submit Tender Documents Online on or 

before last date of submission as mentioned in tender notice. 

 The Applicant should upload the documents in readable form, He 

should take trial of uploads by taking printout. The unreadable documents shall 

be treated as null & void. The remaining documents shall be evaluated. The 

decision of opening Authority regarding this will be binding to all applicants. 

 The Municipal Commissioner reserves the right to reject all or any of 

the e- tender(s) without assigning any reasons at any stage. 

 This tender document is not transferable. 

Packet A, B & C shall be opened on dates as mentioned in header data. All 

the responsive and eligible bidders if they so wish can be present at the time of 

opening of bids, in the office of Dy.Hydraulic Engineer (M&E) M-3 A, 

PisePanjrapur. The Packet C shall be opened if bids submission in Packet A& B 

satisfies/includes all the requirements and same are found acceptable to the 

Authority. 

https://mahatenders.gov.in/
http://mahatenders.gov.in/
http://mahatenders.gov.in/#_blank
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The Municipal Commissioner reserves the right to reject all or any of the e- 

tender(s) without assigning any reasons at any stage. 

The dates and time for submission and opening the bids are as shown in 

the Header Data. If there are any changes in the dates the same will be displayed 

on the BMC Portal. (http://portal.mcgm.gov.in) as well as mahatenders.gov.in. 

The Applicants interested for the above referred works may contact the 

Dy.Hydraulic Engineer (M&E) M-3 A, PisePanjrapur at the following address on 

any working day during office hours. 

Office of : Dy.Hydraulic Engineer(M&E)M-3 A,P.P. 

Administrative Building, 2nd Floor, 

Panjrapur Water Treatment Plant, 

Post: Vadpa, Taluka: Bhiwandi, 

District: Thane. PIN -421302. 

E-mail ID:- dyhe3appc.he@mcgm.gov.in 

 

The applicants may wish to visit the site under reference located at 

Panjrapur Water Treatment Plant, Post: Vadpa, Taluka: Bhiwandi, District: 

Thane. PIN -421302 and can collect the information of the present status from 

the department who has invited the bids. The BMC reserves the rights to accept 

any of the application or reject any or all the application received for above works, 

without assigning any reasons thereof. The information regarding above subject 

matter is available on e-Tendering website https://mahatenders.gov.in. 

 Tenderers are requested to submit and upload the tenders in time on or 

before the stipulated day so as to avoid rush at the closing hours. BMC will not 

be responsible for poor connectivity of network / internet services / connectivity of 

servers / snag in system / breakdown of network / or any other interruptions. If 

any online information uploaded but not received by Bid creator (BMC) within 

stipulated time limit, BMC will not be held responsible at any cost and such bids 

cannot be validated. Any online intimation / information asked to be submitted by 

Bidders /Contractors or sent to bidders/ Contractors, if not receiving or bounced 

back at the receiving end due to any problem in the server or connectivity, BMC 

will not be held responsible. 

 Bidders are also advised to refer “Bidders Manual Kit” available at 

https://mahatenders.gov.in/nicgep/app?page=BiddersManualKit&service =page for 

further details about The-tendering process. 

For any help, in the e-Tendering process, can be availed by dialing help-desk 

number 022-22046934 / 22837339 from 11.30 AM to 5.00 PM on all working 

days. Email: support-eproc@nic.in 

http://portal.mcgm.gov.in/#_blank
https://mahatenders.gov.in/#_blank
https://mahatenders.gov.in/nicgep/app?page=Bidders
mailto:support-eproc@nic.in#_blank
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SPECIAL NOTE : TENDERERS ARE REQUESTED TO GO THROUGH THE e-

TENDER GUIDELINES ON NIC PORTAL (https://mahatenders.gov.in). For 

registration, enrolment for digital signature certificate & user manual, please refer 

to respective links provided in e-tendering tab. The vendor scan get digital 

signature from any one of the Certifying Authorities (CA’s) licensed by the 

Controller of Certifying Authorities namely Safes crypt, IDRBT, National 

Informatics Centre, TCS, Customs, MTNL, GNF Cande-Mudhra. 

 

 

Sd/- 

Dy.Hydraulic Engineer (M&E) 

M-3 A, PisePanjrapur 
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Header Data 

Tender ID 2026_MCGM_1301350 

Name of Organization Brihanmumbai Municipal Corporation 

Subject Repairing, overhauling & painting of 02 

nos of 900 mm dia wash water outlet But-

terfly valve at Filter plant MIIIA Panjrapur 

Tender Fee Rs. 3,993/- + 9% SGST + 9% CGST 

Cost of E-Tender (Estimated Cost) Not Applicable being item rate tender 

Bid Security Deposit / EMD 

Rs.11,800.00 through payment gateways of 

GoM on URLhttp://mahatenders.gov.in. 

 

Date of issue and sale of tender 12.05.2026 from 11:00 Hrs. 

Last date & time for sale of tender 19.05.2026 up to16:00 Hrs. 

Receipt of Bid Security Deposit & 

Submission of Packet A, B & 

Packet C (Online) 

19.05.2026 up to 16:00 Hrs. 

Pre-Bid Meeting NA 

Opening of Packet A 20.05.2026 after 16:00 Hrs. 

Opening of Packet B 20.05.2026 after 16:01 Hrs. 

Opening of Packet C 27.05.2026 after 11:00 Hrs. 

Website https://mahatenders.gov.in 

Address for communication 

Office of the Dy.H.E.(M&E) M-3A, P.P., 

Administrative Building, 2nd Floor, Panjrapur 

Water Treatment Plant, Post: Vadpa, Taluka: 

Bhiwandi, District: Thane. 

PIN -421302. 

E-mail ID:- dyhe3appc.he@mcgm.gov.in 

 This tender document is not transferable. 

 The BMC reserves the rights to accept any of the application or reject any or 

all the application received for above subject without assigning any reason thereof. 

 

Sd/-                   Sd/- 

Dy.H E (M&E) M-III A PP 
  

http://mahatenders.gov.in/#_blank
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ELIGIBILITY CRITERIA 

1. For Regular, Routine and Maintenance Work 

1.1 Technical Capacity: (Project Experience) 

A) The tenderer shall have satisfactorily completed Similar works in BMC 

/Semi Govt. /Govt. & Public Sector Organizations during last seven (7) 

years ending last day of month previous to the one in which bids are 

invited. 

a) Three similar completed works each of value not less than the 

value equal to Rs.3,54,000.00 or equivalent to Indian Rupees for 

work carried out elsewhere. 

 

OR 

 

b) Two similar completed works each of value not less than the 

value equal to Rs. 4,13,000.00or equivalent to Indian Rupees for 

work carried out elsewhere. 

 

OR 

 

c) One completed work of value equal and or not less than Rs. 

5,90,000 or equivalent to Indian Rupees for work carried out 

elsewhere. 

The value of completed works shall be brought to current costing level 

by enhancing the actual value of work at compound rate of 10 % per 

annum; calculated from the date of completion to last date of receipt of 

applications for tenders. 

*In case of ongoing works to be considered, the bidder must have 

received payment bills of 80% of the contract sum for the 

work/works executed last day of month previous to the one in 

which bids are invited. 

 

1.2. Financial capacity 

Achieved average annual financial turnover as certified by 

‘Chartered Accountant’ equal to Rs. 3,54,000.00 in last three (3) 

financial years immediately preceding the Financial Year in which bids 

are invited. 
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a. To ascertain this, tenderer(s) shall furnish /upload the financial 

statement (Audited balance sheet) duly certified by Chartered 

Accountant. Also mention UDIN number compulsory, Else bid should 

be rejected 

b. The turnover can be enhanced by 10% every year to bring the 

present level. 

1.3. Similar Experience: 

  For assessing the technical capacity of Regular, Routine and Maintenance 

works; Similar work shall mean, the completed or ongoing any works SITC / 

repairing / servicing / overhauling of Butter fly valve in Brihanmumbai Municipal 

Corporation, (BMC) /Semi Govt. /Govt. / Public Sector Organizations. 

(Performance Certificate from user shall be uploaded) 

 

2. 

2.1 

For Original and New construction work 

Technical Capacity (Project Experience) 

The tenderer(s) in their own name should have satisfactorily executed the 

work of similar nature Brihanmumbai Municipal Corporation, 

(BMC)/Semi Govt. /Govt. & Public Sector Organizations during last 

seven (7) years ending last day of month previous to the one in which 

bids are invited as a prime Contractor (or as a nominated sub-Contractor, 

where the subcontract had involved similar nature of work as described 

in the scope of works in this bid document, provided further that all other 

qualification criteria are satisfied) 

 a) Three similar completed works or currently executing three works of 

similar nature each costing of estimated cost.* 

 OR 

 b) Two similar completed works or currently executing two works of 

similar nature eachcosting of estimated cost.* 

 OR 

 c) One completed work or currently executing one work of similar nature 

of  aggregate of estimated cost.* 

 The value of executed works shall be brought to current costing level by 

enhancing the actual value of work at compound rate of 10 % per annum; 

calculated from the date of completion to last date of receipt of 

applications for tenders. 
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 *In case of ongoing works to be considered, the bidder must have 

received payment bills of 80% of the contract sum for the 

work/works executed last day of month previous to the one in which 

bids are invited. 

2.2 Financial Capacity 

 Achieved a average annual financial turnover as certified by ‘Chartered 

Accountant’(in all classes of civil engineering construction works only) 

equal to of theestimated cost of work in last three (3) financial years 

immediately preceding the Financial Year in which bids are invited. 

To ascertain this, tenderer(s) shall furnish /upload the financial 

statement (Audited balance sheet) duly certified by Chartered 

Accountant. 

The turnover can be enhanced by 10% every year to bring the present 

level. 

2.3 Similar work experience: 

 C) Bid Capacity: (Not Applicable for this tender) 

The bid capacity of the prospective bidders will be calculated as 

under: 

Assessed Available Bid Capacity = (A* N* 2 - B) 

Where,          

A = Maximum value of Civil Engineering works executed in any one year (year 

means Financial year) during the last five years (updated to the price level of the 

Financial year in which bids are received at a rate of 10% per year) taking into 

account the completed as well as works in progress. 

N = Number of years prescribed for completion of the Project/Works, excluding 

monsoon period, for which these bids are being invited. (E.g. 7 months = 7/12 

year) For every intervening monsoon 0.33 shall be added to N. 

B = Value of existing commitments (only allotted works) on the last date of 

submission of bids as per bidding document and on-going works to be completed 

during the period of completion of the Project/Works for which these bids are 

being invited. 

Note: The statement showing the value of existing commitments and on-going 

works as well as the stipulated period of completion remaining for each of the 

works listed should be attached along with certificates duly signed by the 

Engineer-in Charge, not below the rank of an Executive Engineer or equivalent. 

Even though the bidders meet the above qualifying criteria, they are 
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subject to be disqualified if they have:-made misleading or false representation 

in the forms, statements and attachments submitted in proof of the qualification 

requirements; and/or-Record for poor performance such as abandoning the 

works, not properly completing the contract, inordinate delays in completion, 

litigation history, or financial failures etc. 
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DISCLAIMER 

The information contained in this e-tender document or provided to 

Applicant(s), whether verbally or in documentary or any other form, by or on 

behalf of the Brihanmumbai Municipal Corporation (BMC), hereafter also referred 

as “The Authority “, or any of its employees or advisors, is provided to Applicant(s) 

on the terms and conditions set out in this e-tender and such other terms and 

conditions subject to which such information is provided. 

This e-tender includes statements, which reflect various assumptions and 

assessments arrived at by the Brihanmumbai Municipal Corporation (BMC) in 

relation to the Project. Such assumptions, assessments and statements do not 

purport to contain all the information that each Applicant may require. This e-

tender may not be appropriate for all persons, and it is not possible for the 

Brihanmumbai Municipal Corporation (BMC), its employees or advisors to 

consider the investment objectives, financial situation and particular needs of 

each party who reads or uses this e-tender. The assumptions, assessments, 

statements and information contained in this e-tender may not be complete, 

accurate, adequate or correct. Each Applicant should therefore, conduct its own 

investigations and analysis and should check the accuracy, adequacy, 

correctness, reliability and completeness of the assumptions, assessments, 

statements and information contained in this e-tender and obtain independent 

advice from appropriate sources. 

Information provided in this e-tender to the Applicant(s) is on a wide range of 

matters, some of which may depend upon interpretation of law. The information 

given is not intended to be an exhaustive account of statutory requirements and 

should not be regarded as a complete or authoritative statement of law. The 

Brihanmumbai Municipal Corporation (BMC) accepts no responsibility for the 

accuracy or otherwise for any interpretation or opinion on law expressed here. 

The Brihanmumbai Municipal Corporation (BMC), its employees and advisors 

make no representation or warranty and shall have no liability to any person, 

including any Applicant or Bidder, under any law, statute, rules or regulations or 

tort, principles of restitution or unjust enrichment or otherwise for any loss, 

damages, cost or expense which may arise from or be incurred or suffered on 

account of anything contained in this e-tender or otherwise, including the 

accuracy, adequacy, correctness, completeness or reliability of the e-tender and 

any assessment, assumption, statement or information contained therein or 

deemed to form part of this e-tender or arising in any way with pre-qualification of 

Applicants for participation in the Bidding Process. The Brihanmumbai Municipal 

Corporation (BMC) also accepts no liability of any nature whether resulting from 
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negligence or otherwise howsoever caused arising from reliance of any Applicant 

upon the statements contained in this e-tender. 

The Brihanmumbai Municipal Corporation (BMC) may, in its absolute 

discretion but without being under any obligation to do so, update, amend or 

supplement the information, assessment or assumptions contained in this e-

tender. 

The issue of this e-tender does not imply that the Brihanmumbai Municipal 

Corporation(BMC) is bound to select and short-list pre-qualified Applications for 

Bid Stage or to appoint the selected Bidder or Concessionaire, as the case may be, 

for the Project and the Brihanmumbai Municipal Corporation (BMC) reserves the 

right to reject all or any of the Applications or Bids without assigning any reasons 

whatsoever. 

The Applicant shall bear all its costs associated with or relating to the 

preparation and submission of its Application including but not limited to 

preparation, copying, postage, delivery fees, expenses associated with any 

demonstrations or presentations which may be required by The Brihanmumbai 

Municipal Corporation (BMC) or any other costs incurred in connection with or 

relating to its Application. All such costs and expenses will remain with the 

Applicant and the Brihanmumbai Municipal Corporation, (BMC) shall not be liable 

in any manner whatsoever for the same or for any other costs or other expenses 

incurred by an Applicant in preparation or submission of the Application, 

regardless of the conduct or outcome of the Bidding Process. 
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INTRODUCTION 

1. Background: 

 The BRIHANMUMBAI MUNICIPAL CORPORATION covers an area of 

437.71sq.kms.with a population of 1.24 Crores as per census of 2011. The 

metropolis accounts major portion of India’s international trade and government’s 

revenue, from being one of the foremost centers of education, science and 

technological research and advancement. 

 The Mumbai Metropolis has historic tradition of strong civic activism dedicated 

to the cause of a better life for all its citizens. And it’s the BRIHANMUMBAI 

MUNICIPAL CORPORATION  (BMC), hereafter called the “corporation”, the primary 

agency responsible for urban governance in Greater Mumbai. 

 BMC (The Authority) is one of the largest local self-governments in the Asian 

Continent. In observance of historic traditions of strong civic activism, with the 

change in time and living conditions to match with the urbanization, BMC has 

mainly focused in providing almost all kinds of engineering services viz, 

Hydraulics, storm water drain, sewerage, water supply projects, roads, bridges, 

solid waste management, and environmental services. Beside this, the BMC is also 

providing dedicated services in various segments such as Health, Primary 

Education as well as the construction and maintenance of Public Markets and 

Slaughter Houses. 

 BMC is an organization having different departments, right from engineering 

depts. to health depts. Moreover we have other dept. like education, market, fire 

brigade dept., Octroi and other such departments where quite a good number of 

staff members are working. 

Scope Of Work:- 

The bidder shall carry out the work of “Repairing, overhauling & paint-

ing of 02 nos of 900 mm dia, wash water outlet Butterfly valve at Filter 

plant MIIIA Panjrapur.” as per the following technical specifications and de-

tailed scope of work  

The scope of work includes Repairing, overhauling & painting of 02 nos 

of 900 mm dia, wash water outlet Butterfly valve at Filter plant MIIIA 

Panjrapur 

The tenderer shall visit the site at Panjrapur Treatment Plant before 

submitting the tender documents to verify and to be conversant with the 

scope of work. 
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The scope of work includes the repairing, overhauling & painting of 02 

nos of 900 mm dia wash water outlet Butterfly valve at Filter Plant M IIIA, 

Panjrapur as follows.: 

1. Dismantling of 02 nos of 900 mm dia BFV of Filter bed from distance piece of 

wash water gullet for repairing & overhauling work by using special tools as 

space is very crucial at this gullet. 

2. For arresting leakage the complete Repairing, overhauling and painting work 

will be carried out for 02 nos of 900 mm dia BFV of Filter bed . 

3.Installation, site testing and commissioning of 02 nos of 900 mm dia BFV at 

respective filter bed as per the guidelines of BMC site engineer.  

4.The time period for removal , Installation & testing of each 900 mm dia BFV of 

respective filter bed should not be more than 1 week. 
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e-TENDERING ONLINE SUBMISSION PROCESS 

  

1

. 

Thee-Tendering process of BMC is enabled through NIC‟s Maha-tender Portal 

https://mahatenders.gov.in/nicgep/app 

2

. 

All the tender notices including e-Tender notices will be published onNIC’sMaha-

tender portal https://mahatenders.gov.in/nicgep/app 

3

. 

Allthe information documents are published under the NIC’s Maha-tender portal. 

4

. 

All the interested vendors are required to be registered with NIC’s Maha-tender 

portal for e-Tendering process. Vendors not registered with NIC’s Maha-tender 

portal can apply online by clicking the link online registration section of NIC’s Ma-

ha-tender portal. 

“https://mahatenders.gov.in/nicgep/app?component=%24WebHomeBorder.%24

WebRightMenu.%24DirectLink&page=Home&service=direct&session=T” 

5

. 

Manual offers sent by post/Fax or in person will not be accepted against e-tenders 

even if these are submitted on the Firm’sletter head and received in time. All such 

manual offers shall be considered as invalid offers and shall be rejected summarily 

without any consideration. 

6

. 

Pleasereadthetenderdocumentcareful-

ly“InstructionsandArticlesofAgreement”forsupplyofgeneralitems.Alldocumentsthata

rerequiredtobesubmittedaspartofeligible& technical 

bid,needtobeuploadedinthePacketsprovidedforthis purpose and commercial bid 

need to be filled online. 

7

. 

Thisdocu-

ment(Instructionstovendors)andthe'ArticlesofAgreement'documentwhichare availa-

bleinthetender document makepartofalltenderdocumentsunlessstatedother-

wiseinthetender document 

8

. 

Affixing of digitalsignature for the bid documentwhilesubmittingthe bid, shall be 

deemedto mean acceptance of the terms and conditions contained in the tender 

document as well asconfirmationoftheb-

id/bidsofferedbythevendorwhichshallincludeacceptanceofspecial Direc-

tions/termsandconditionsifany,incorporated. 

9

. 

Allthedocumentsanddatasubmittedbyvendorsonlineshallbedigital-

lysigned.Thesystem will prompt for digital signature certificate. It is mandatory for 

the vendorswilling toparticipateintenderprocesstoprocuredigitalsignaturecertifi-

cateofclass-2/class-3and CompanyType. 

1

0

DigitalSignatureCertifi-

cates:Vendorscanprocuredigitalsignaturecertificatefromanyofthe certifying author-



30 

 

. ities (CA) in India. However, for the convenience of the vendors, a teamfromo-

neofthecertifyingauthoritiesismadeavailabletohelpthemforobtainingdigital signa-

turecertificates.Interestedvendorsmayapproachhelpdeskfordetails. 

1

1

. 

Thebrowsersettingsrequiredfordigitallysigningtheuploadeddocumentsarelistedinthe 

link“SiteCompatibility”availableonMahatender Portal. 

1

2

. 

Inordertoparticipateinthetenderpro-

cess,theregisteredvendorsneedtofollowthestepgiveninthesection “Guide-

linesforhasslefreeBidsubmission”and“BiddersManualKit-OpenSourceSoftware 

Link”availableonMaha-tenderportal 

 Openthee-

Tenderingapplicationbyclickingthelinkavailableinon-

https://www.mahatenders.gov.in/ 

Make the Browser Settings as per the guidance available in “Site Compatibility” 

sta-

tion.Carryoutthenecessarysettingsandrootcertificatesinstallationasmentionedinthed

ocu-

ment.Vendorstonotethatthecomputerusershouldhaveadministrativerightstothecomp

utertobeabletoworkwithe-Tendering application. 

Logintotheapplicationwithyourcredentialsandfollowtheinstruc-

tionsgiveninthedocument“UserManualforVendors-

BiddingProcess‟whichisavailableinthe“For Partners”sectionofMahatenderPortal. 

Tender fee of Rs.3,993/- + 18 % GST through payment gateways of GoM on URL 

http://mahatenders.gov.in as per Circular No. CA/FRG/17 dt. 17.03.2025 

Pay EMD and other charges, where applicable, as per the instructions given in the 

Tender Notice and/or Tender Document. 

Upload the administrative & technical bid documents. System will prompt for digi-

talsignaturecertificatewhileuploadingthedocument. 

Ensurethatdocumentsareuploadedproperlybydownloadingthemafteruploading. 

Submittingthecommercialbidbyfillinginthevaluesonthescreen.Alltheinputs giv-

enonthisscreenneedtobedigitallysigned. 

Theadministra-

tive,technicalandcommercialbidscanbesubmittedonlyonlineonorbeforetheduedatea

ndduetimementionedforsubmissionofbids. 

Thebidscanbemodifiedtilltheenddateandtimeforbidsubmission.However,ifa newver-

http://www.mahatenders.gov.in/
http://mahatenders.gov.in/
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sionofadocumentistobeuploaded,pleaseensuretodeletetheoldversion. 

Ensurethatbidissubmittedbyensuringthatthe“status”ofthebidintheinitialbids list-

ingscreenis“Bidsubmitted”. 

1

3

. 

Vendors should ensure to submit their bids well in advance before the due date 

and due time.Vendors trying to submit the bid at last moment just before 

duedateanddue time and failingtodosoduetosystemproblemsat-

sat-

theirend,internetproblems,UserIdlockingproblemsetc.shallnotethatnocomplaintsint

hisregardwillbeentertained. 

1

4

. 

Itistheresponsibilityofthevendorstomaintaintheircomput-

ers,whichareusedforsubmitting their bids, free of viruses, all types of malware etc. 

by installing appropriate anti-

virussoftwareandregularlyupdatingthesamewithvirusfreesignature-

setc.Vendorsshould scanallthedocumentsbeforeuploadingthesame. 

1

5

. 

Theadministrative,technicaland commercial valuationdocumentswillbeavailable-

foralltheparticipatingvendorsaftercompletionoftheevaluation. 

1

6

. 

AdditionalinformationcanbeavailedbyreferringtoFAQsinthee-

ProcurementsectionofMahatenderportal. 

1

7

. 

Foranyhelp,inthee-Tenderingprocess,canbeavailedbydialinghelp-desknumber 022-

24811275/76(BMCITCell)from10.30AMto6.00PMonallworkingdaysofBMC. 

 Emailsupport-Workinghours10.00AMto6.00PM(MondaytoFriday)TeleSupport Work-

ing hours10.00AMto6.00PM(MondaytoFriday) 

NOTE-SupportwillnotbeavailableonPublicHoliday&Saturday-Sunday 

SPECIALNOTE: 

In order to participate in the tender process, the registered vendors need to follow the 

steps given inthe section “Guidelines for hassle free Bid submission” and “Bidders 

Manual Kit-Open SourceSoftwareLink”availableonMahatenderportal 

Forregistration, enrollmentfordigitalsignaturecertifi-

cate&usermanual,pleaserefertorespectivelinksprovidedine-

tendering-

tab.ThevendorscangetdigitalsignaturefromanyoneoftheCertifyingAuthorities(CA‟s)licen

sedbytheControllerofCertifyingAuthoritiesname-

lySafescrypt,IDRBT,NationalInformaticsCentre,TCS,Customs,MTNL,GNFCand e-

Mudhra. 
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INSTRUCTIONS TO APPLICANTS 

Scope of Application 
 The Authority wishes to receive Applications for qualification in order to 

SELECT experienced and capable Applicants for the Bid Stage. 

Eligibility of Applicants 

 The Brihanmumbai Municipal Corporation (BMC) invites e-tender to appoint 

Contractor for the aforementioned work from contractors of repute, 

multidisciplinary engineering organizations i.e. eminent firm, Proprietary/ 

Partnership Firms/ Private Limited Companies/ Public Limited Companies/ 

Companies registered under the Indian companies act 2013, the contractors 

registered with the Brihanmumbai Municipal Corporation, (BMC) in Class ‘B1’ as 

per new registration in either Mechanical or Electrical or Civil category  and 

from the contractors/ firms equivalent and superior classes registered in Central 

or State Government/Semi Govt.Organization/Central or State Public Sector 

Undertakings will be allowed subject to condition that, the contractors who are not 

registered with Brihanmumbai Municipal Corporation will have to apply for 

registering their firm within three months time period from the award of contract, 

otherwise their Bid Security i.e. E.M.D (Earnest Money Deposit) will be forfeited/ 

recovered and an amount equal to Registration Fee of respective class will be 

recovered as penalty. 

To be eligible for pre-qualification and short-listing, an Applicant shall fulfill the 

following conditions of eligibility: 

1. For Regular, Routine and Maintenance Work 

1.1 Technical Capacity: (Project Experience) 

A) The tenderer shall have satisfactorily completed Similar works in BMC 

/Semi Govt. /Govt. &Public Sector Organizations during last seven (7) 

years ending last day of month previous to the one in which bids are 

invited. 

a) Three similar completed works each of value not less than the 

value equal to Rs. 3,54,000.00 or equivalent to Indian Rupees for 

work carried out elsewhere. 

 

OR 

b) Two similar completed works each of value not less than the value 

equal to Rs.4,13,000.00 or equivalent to Indian Rupees for work 

carried out elsewhere. 

 

OR 

c) One completed work of value equal and or not less than                     

Rs. 5,90,000.00 or equivalent to Indian Rupees for work carried out 

elsewhere. 
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The value of completed works shall be brought to current costing 

level by enhancing the actual value of work at compound  rate of 10 

% per annum; calculated from the date of completion to last date of 

receipt of applications for tenders. 

*In case of ongoing works to be considered, the bidder must have 

received payment bills of 80% of the contract sum for the 

work/works executed last day of month previous to the one in 

which bids are invited. 

1.2. Financial capacity 

Achieved average annual financial turnover as certified by 

‘Chartered Accountant’ equal to Rs. 3,54,000.00 in last three (3) 

financial years immediately preceding the Financial Year in which bids 

are invited. 

a. To ascertain this, tenderer(s) shall furnish /upload the financial 

statement (Audited balance sheet) duly certified by Chartered 

Accountant. Also mention UDIN no compulsory, else bid will be 

rejected 

b. The turnover can be enhanced by 10% every year to bring the 

present level. 

 

 

1.3 Similar Experience 

For assessing the technical capacity of Regular, Routine and 

Maintenance works; Similar work shall mean, the completed or ongoing 

any works of SITC / repairing / servicing / overhauling of Butter fly valve 

in Brihanmumbai Municipal Corporation, (BMC) /Semi Govt. /Govt. / 

Public Sector Organizations 

(Performance Certificate from user shall be uploaded) 

 

 

2.0 
2.1 

For Original and New construction work : 
Technical Capacity (Project Experience): 

 The tenderer(s) in their own name should have satisfactorily executed the 

work of similar nature Brihanmumbai Municipal Corporation, (BMC) 

/Semi Govt. /Govt. & Public Sector Organizations during last seven (7) 

years ending last day of month previous to the one in which bids are 

invited as a prime Contractor (or as a nominated sub-Contractor, where 

the subcontract had involved similar nature of work as described in the 

scope of works in this bid document, provided further that all other 
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qualification criteria are satisfied) 

 a) Three similar completed works or currently executing three works of 

similar nature each costing of estimated cost.* 

  OR 

 b) Two similar completed works or currently executing two works of 

similar   nature each costing of estimated cost.* 

 OR 

 c) One completed work or currently executing one work ofsimilar nature 

of  aggregate of estimated cost.* 

The value of executed works shall be brought to current costing level by 

enhancing the actual value of work at compound rate of 10 % per annum; 

calculated from the date of completion to last date of receipt of 

applications fortenders. 

*In case of ongoing works to be considered, the bidder must have 

received payment bills of 80% of the contract sum for the 

work/works executed last day of month previous to the one in which 

bids are invited. 

2.2 Financial Capacity 

 Achieved a average annual financial turnover as certified by ‘Chartered 

Accountant’(in all classes of civil engineering construction works only) 

equal to of the estimated cost of work in last three (3) financial years 

immediately preceding the Financial Year in which bids are invited. 

To ascertain this, tenderer(s) shall furnish /upload the financial 

statement (Audited balance sheet) duly certified by Chartered Accountant. 

The turnover can be enhanced by 10% every year to bring the present 

level. 

 C) Bid Capacity: (Not Applicable for this tender) 

The bid capacity of the prospective bidders will be calculated as 

under: 

Assessed Available Bid Capacity = (A* N* 2 – B) , Where, 

A = Maximum value of Civil Engineering works executed in any one year 

(year means Financial year) during the last five years (updated to the 

price level of the Financial year in which bids are received at a rate of 10% 

per year) taking into account the completed as well as works in progress. 

N = Number of years prescribed for completion of the Project/Works, 
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excluding monsoon period, for which these bids are being invited. (E.g. 7 

months = 7/12  year) For every intervening monsoon 0.33 shall be added 

to N. 

B = Value of existing commitments (only allotted works) on the last date of 

submission of bids as per bidding document and on-going works to be 

completed during the period of completion of the Project/Works for which 

these bids are being invited. 

Note: The statement showing the value of existing commitments and on-

going works as well as the stipulated period of completion remaining for 

each of the works listed should be attached along with certificates duly 

signed by the Engineer-in Charge, not below the rank of an Executive 

Engineer or equivalent. 

Even though the bidders meet the above qualifying criteria, they are 

subject to be disqualified if they have: 

- made misleading or false representation in the forms, statements and 

attachments submitted in proof of the qualification requirements; and/or- 

Record for poor performance such as abandoning the works, not properly 

completing the contract, inordinate delays in completion, litigation history, 

or financial failures etc. 

 D. Equipment Capabilities as required for this work: 

 a) Regular and Routine works: 

The successful bidder will make the arrangements of the required equip-

ment on the day of commencement or with respect to the progress of the 

work in phases, as per the instructions of site in charge. The successful 

bidder and, to that effect he will ensure commitment on an undertaking 

on Rs.500 stamp paper to be submitted along with the Bid in Packet 

B. However, this condition in no way shall dilute the respective con-

dition in Registration Rules of Brihanmumbai Municipal Corpora-

tion.(if applicable) 

 b) New and Original Works:  (Not applicable to this tender) 

The bidder should, undertake their own studies and furnish with their 

bid,  a detailed construction planning and methodology supported with 

assessmentstudy   of requirements of equipment/plants & machineries to 

allow the employer to  review their proposal. The bidder will ensure his 

commitment to make the arrangements of the required equipment on the 

day of commencement or with respect to the progress of the work in phas-
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es, as per the instructions of site in charge on anundertaking on Rs.500 

stamp paper to be submitted along with the Bid in Packet B. 

However, this condition in no way shall dilute the respective condition 

inRegistration Rules of Brihanmumbai Municipal Corporation, (BMC). 

 c) Special Works: The concerned Ch. Eng. shall enlist the equipment’s in 

thetender document justified for the project and ensure the capacity of the 

bidder forthe same with the approval of concerned AMC. 

Note:Bidders shall submit the undertaking for equipment capability and 

other undertakings as such on a single Rs.500/- stamp paper to be sub-

mitted along with the bid in packet B. 

 

E.Technical Personal 

General Guidelines for Fixing Requirement of Technical Staff     

Cost of 
work (Rs in 

Crore) 

Requirement of Technical Staff Min 
Experience(year) 

Designation 

Qualification Number 

5 to10 i)Graduate Engineer 

 

ii) Graduate 

Engineer 

or 

Diploma Engineer 

1 

 

2 

 

2 

5 

 

2 

 

5 

Principal Technical 

Representative 

Project/Site 

Engineer 

More than 

1.5 

to 5 

i) Graduate 

Engineer 

 

ii) Graduate 

Engineer 

or 

Diploma Engineer 

1 

 

1 

 

1 

5 

 

2 

 

5 

Principal Technical 

Representative 

Project/Site 

Engineer 

Billing Engineer 

Up to1.5 i) Graduate 

Engineer 

or 

Diploma 

Engineer 

1 

 

1 

2 

 

5 

Principal Technical 

Representative 

Project/Site 

Engineer/ 

Billing Engineer 

Notes- 1. “Cost of work”, in table above, shall mean the agreement amount of the 

work. 
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2. Rate of recovery in case of non-compliance of the clause be stipulated at 

following rates:- 

Sr. 

No 

Qualification Experience 

(years) 

Rate of Recovery 

1 Project Manager with degree 10 Rs.30000/-p.m. 

2 Graduate Engineer 5 Rs.25000/-p.m. 

3 Graduate Engineer 2 Rs.15000/-p.m. 

4 Diploma Engineer 5 Rs.15000/-p.m. 

 
F. TIME PERIOD OF THE PROJECT: 

 Entire project should be completed and delivered within 03 months of time 

from the date of award of contract that Includes Monsoon. 

 The time allowed for carrying out the work as entered in the Tender shall be 

strictly observed by the Contractor and shall be reckoned from the date on which 

the Purchase Order (P.O.) is given to the Contractor. The work shall throughout 

the stipulated period of the Contract be proceeded with all due diligence as time 

being deemed to be the essence of the contract on the part of the Contractor. On 

failing to do so, the Contractor shall pay as compensation an amount which shall 

be governed as per Clause -8(e) of Standard General Conditions of Contract. 

 The Contractor should complete the work as per phase given below 

¼ of the work in .. ¼ of the time, 

½ of the work in .. ½ of the time, 

¾ of the work in .. ¾ of the time 

Full of the work in .. Full of the time 

Full work shall be completed in 03 months (Including Monsoon). 

 The programme for completion of work shall be a part of the Contract 

Document in the form of Bar Chart / GANTT Chart. The Contractor is supposed to 

carry out the work and keep the progress as per Bar Chart / GANTT Chart. The 

Contractor shall complete the work as per the Schedule given in the Contract and 

the programme submitted by the Contractor. 

G. Contract Execution 

 All required documents for execution of the contract shall be submitted within 

30 days from the date of issue of letter of acceptance. If the documents are not 

submitted within the stipulated time a penalty of Rs 5000/- per day will be 

applicable to the contractor. All contract documents need to be duly affixed with 

stamp duty properly signed along with evidence/proof of payment of 
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security/contract deposit/ within 30 days from the date of letter of acceptance 

received by him. 

H. If the amount of the Contract Deposit to be paid above is not paid within 30 

days from the date of issue of Letter of Acceptance, the Tender / Contractor 

already accepted shall be considered as cancelled and legal steps be taken against 

the contractor for recovery of the amounts. 

I. The amount of Security Deposit retained by the Brihanmumbai Municipal 

Corporation shall be released after expiry of period up to which the contractor has 

agreed to maintain the work in good order is over. In the event of the contractor 

failing or neglecting to complete the rectification work within the period up to 

which the contractor has agreed to maintain the work in good order, the amount 

of security deposit retained by Brihanmumbai Municipal Corporation shall be 

adjusted to-wards the excess cost incurred by the Department on rectification 

work. 

J. Action when whole of security deposit is forfeited: In any case in which 

under any Clause of this contract, the contractor shall have rendered himself 

liable to pay compensation amounting to the whole of this security deposit 

whether paid in one sum or deducted by installments or in the case of 

abandonment of the work owning to serious illness or death of the contractor or 

any other cause, the Engineer on behalf of the Municipal Commissioner shall have 

power to adopt any of the following process, as he may deem best suited to the 

interest of Brihanmumbai Municipal Corporation – 

(a) To rescind the contract (for which recession notice in writing to the contractor 

under the head of Executive Engineer shall be conclusive evidence) and in that 

case, the security deposit of the contract shall stand forfeited and be absolutely at 

the disposal of Brihanmumbai Municipal Corporation. 

(b) To carry out the work or any part of the work departmentally debiting the 

contractor with the cost of the work, expenditure incurred on tools and plant, and 

charges on additional supervisory staff including the cost of work-charged 

establishment employed for getting the un-executed part of the work completed 

and crediting him with the value of the work done departmentally in all respects in 

the same manner and at the same rates as if it had been carried out by the 

contractor under the terms of his contract. The certificate of the Executive 

Engineer as to the costs and other allied expenses so incurred and as to the value 

of the work so done departmentally shall be final and conclusive against the 

contractor. 

(c) To order that the work of the contractor be measured up and to take such part 

thereof as shall be un-executed out of his hands, and to give it to another 

contractor to complete, in which case all expenses incurred on advertisement for 
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fixing a new contracting agency, additional supervisory staff including the cost of 

work charged establishment and the cost of the work executed by the new 

contract agency will be debited to the contractor and the value of the work done or 

executed through the new contractor shall be credited to the contractor in all 

respects and in the same manner and at the same rates as if it had been carried 

out by the contractor under the terms of his contract. The certificate of the 

Executive Engineer as to all the cost of the work and other expenses incurred as 

aforesaid for or in getting the un-executed work done by the new contractor and as 

to the value of the work so done shall be final and conclusive against the 

contractor. 

 In case the contract shall be rescinded under Clause (a) above, the contractor 

shall not be entitled to recover or be paid any sum for any work therefore actually 

performed by him under this contract unless and until the Executive Engineer 

shall have certified in writing the performance of such work and the amount 

payable to him in respect thereof and he shall only be entitled to be paid the 

amount so certified. In the event of either of the courses referred to in Clause (b) or 

(c) being adopted and the cost of the work executed departmentally or through a 

new contractor and other allied expenses exceeding the value of such work 

credited to the contractors amount of excess shall be deducted from any money 

due to the contractor, by Brihanmumbai Municipal Corporation under the 

contract or otherwise, howsoever, or from his security deposit or the sale proceeds 

thereof provided, however, the contractor shall have no claim against 

Brihanmumbai Municipal Corporation even if the certified value of the work done 

departmentally or through a new contractor exceeds the certified cost of such 

work and allied expenses, provided always that whichever of the three courses 

mentioned in clauses (a), (b) or (c) is adopted by the Executive Engineer, the 

contractor shall have no claim to compensation for any loss sustained by him by 

reason of his having purchase or procured any materials or entered in to any 

engagements or made any advance on account of or with a view to the execution of 

the work or the performance of the contract. 

K. Contract may be rescinded and security deposit forfeited for bribing a 

public officer contractor becomes insolvent 

 If the contractor assigns or sublets his contracts or attempt so to do, or 

become insolvent or commence any proceeding to get himself adjudicated and 

insolvent or make any composition with his creditors, or attempt so to do or if 

bribe, gratuity, gift, loan, perquisite, reward or advantage, pecuniary or otherwise, 

shall either directly or indirectly be given promised or offered by the contractor or 

any of his servants or agents through any public officer, or person in the employ of 

Brihanmumbai Municipal Corporation/Govt. in any way relating to his office or 
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employment, or if any such officer or person shall become in any way directly or 

indirectly interested in the contract the Engineer In-charge may thereupon, by 

notice in writing rescind the contract and the Security Deposit of the Contractor 

shall thereupon stand forfeited and be absolutely at the disposal of Brihanmumbai 

Municipal Corporation and the same consequences shall ensure as if the contract 

had been rescinded under above clause J hereof; and in addition the contractor 

shall not be entitled to recover or be paid for any work therefore actually 

performed under the contract. 

Submission of Tenders 

PACKET – A 

The Packet ‘A’ shall contain scanned certified copies of the following documents 

Scrutiny of this packet will be done strictly with reference to only the scanned 

copies of Documents uploaded online in packet ‘A’ 

a) Valid Registration Certificate. 

b) Valid Bank Solvency Certificate of Minimum Solvency amount Rs.03 Lakhs 

as governed by Registration Rules in force for respective Class of Contractor 

for Civil and M & E works. 

c) A document in support of Registration under GST Act.as per GST Act as 

applicable. 

d) Certified copies of valid 'PAN' documents and photographs of    Individuals, 

owners, Karta of Hindu undivided Family, firms, private limited companies, 

registered co-operative societies, partners of partnership firms and at least 

two Directors, if number of Directors are more than two in case of Private 

Limited Companies, as the case may be. However, in case of Public Limited 

companies, Semi Government Undertakings, Government Undertakings, no 

'PAN' documents will be insisted. 

e) Latest Partnership Deed in case of Partnership firm duly registered with Chief 

Accountant (Treasury) of Brihanmumbai Municipal Corporation. 

f) The tenderer shall pay total EMD/Bid Security amounting to Rs.11,800/- 

through payment gateways of GoM on URL http://mahatenders.gov.in . The 

bidder’s shall upload the scan copy of online paid EMD in Packet ‘A’. Failing 

to which bidder will be considered as non-responsive 

g) The bidders shall categorically provide their Email-ID in packet ‘A’. 

NOTE: 

 If the tenderer(s) withdraw tender offer during the tender validity period, his 

100%  (entire EMD Amount)  E.M.D shall be forfeited. 

 If it is found that the tenderer has not submitted required documents in Packet 

http://mahatenders.gov.in/#_blank
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“A” then, the shortfalls will be communicated to the tenderer through e-mail only 

and compliance required to be made within a time  period of three working days 

otherwise they will be treated as non- responsive. 

PACKET – B 

The Packet ‘B’ shall contain scanned certified copies of the following 

documents – 

a) The list of similar type of works as stated in Para ‘A’ of Post qualification 

successfully completed during the last seven years in prescribed proforma, in the 

role of prime contractor. Information furnished in the prescribed proforma 

(Proforma – I) shall be supported by the certificate duly self-attested. Documents 

stating that it has successfully completed during the last seven years at least one 

contract of similar works as stated in para ‘A’ of post qualification.. 

b) Annual financial turnover for preceding three financial years as certified by 

Chartered Accountant preceding the Financial Year in which bids are invited. 

Copies of Applicants duly audited balance sheet and profit and loss account for the 

preceding three financial years preceding the Financial Year in which bids are 

invited.(Proforma – II). Also mention UDIN no compulsory, else bid will be rejected 

c) Documents stating that, it has access to or has available liquid assets, 

unencumbered assets, lines of credit and other financial means (independent of any 

contractual advance payment) sufficient to meet the construction cash flow 

requirements for the subject contract in the event of stoppage, start-up, or other 

delay in payment of the minimum 15% of the cost of the work tendered for, net of 

the Tenderer’s commitment of other contracts (Certificate from Bankers / 

C.A./Financial Institution shall be accepted as a evidence). 

d) The bidder shall give undertaking on Rs 500/-stamp paper that it is his/their 

sole responsibility to arrange the required machinery either owned/on lease or hire 

basis, at site before start of the work 

e) Bidder shall visit the site to get conversant with the scope of work, site 

constraint, design plan, preparation of the proposed work. Site visit report shall be 

uploaded as per the BMC format attached at (Pg No. 167) with packet B,  

i) Regular and Routine works: The successful bidder shall make the arrangements 

of the required equipment on the day of commencement or with respect to the 

progress of the work in phases, as per the instructions of site in charge. The 

successful bidder and, to that effect he will ensure commitment on an undertaking 

on Rs.500 stamp paper to be submitted along with the Bid in Packet B. However, 

this condition in no way shall dilute the respective condition in Registration Rules 

of Brihanmumbai Municipal Corporation. (If Applicable) 

ii) New and Original Works: The bidder should, undertake their own studies 
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andfurnish with their bid, a detailed construction planning and methodologysup-

ported with assessment study of requirements of equipment/plants & machineries 

to allow the employer to review their proposal. The bidder shall  ensure his 

commitment to make the arrangements of the required equipment onthe day of 

commencement or with respect to the progress of the work in phases,as per the 

instructions of site in charge on an undertaking on Rs.500 stamp paperto be sub-

mitted along with the Bid in Packet B. However, this condition in no way  shall 

dilute the respective condition in Registration Rules of Brihanmumbai Municipal 

Corporation . 

iii)  Special Works: The concerned Ch.Eng. Shall enlist the equipment’s in the   

tender document justified for the project and ensure the capacity of the bidder for 

thesame with the approval of concerned AMC. 

iv)  Details of works in hand (Proforma VI-A & VI-B) (original), along with copies of 

work orders   & attested copies of percentage of works completed or part thereof 

(Not applicable) 

v)  Statement showing assessed available Bid Capacity. (Not Applicable) 

vi)The undertaking of Rs.500/- stamp paper as per the proforma annexed in 

‘Annexure B, C, E & G. 

vii) All undertaking as mentioned in the tender Document 

Note: Bidders shall submit the undertaking for equipment capability  and 

other undertakings as such on a single Rs.500/- stamp paper 

vii) The tenderers shall upload work plan as per the following outline: 

1.  GANTT chart/ PERT/ CPM chart showing the completion of work within 

prescribed time period, considering major activities. 

2.  Organizational set up envisaged by the contractors. 

3.  Plant & equipment proposed to be deployed for this work. 

4. Site Offices and Laboratories proposed to be set up. 

5.  A note on how the whole work will be carried out (work plan   including  

Methodology). 

6.  Quality management plan. 

7.  All the activities included in the Scope of Work shall be covered in the  work 

plan. 

e) Tenderer shall submit the undertaking stating that he will submit license 

certification from office of labor commissioner after issue of work order and before 

commencing the work if the work is allotted to him. (The undertaking of Rs.500/- 

stamp paper) 

f) Information on litigation history in which tenderer involved (proforma-VII) for last 

5 years from date of submission of bid as per direction given in the circular U/No. 
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MGC/F/6565 Dt.25.09.2018. 

g) Bidder should be having ensuring Environment Management Plan in the format 

attached at page no. 164 

Note: 

i) The Electrical / Mechanical work shall be got carried out by the civil   contractors 

through the contractors registered with Brihanmumbai Municipal Corporation, (BMC) 

in Electrical Category. Information about the registered contractors shall be obtained 

from the office of the Ch.E. (M&E)/ E.E. (Monitoring &Registration Cell). Attested 

scanned copy of the valid registration certificate in Electrical Category shall be 

uploaded with the tender along with the undertaking from the registered Electrical 

Contractor stating his willingness to carry out the tender work. 

ii) The successful bidder shall submit valid registration certificate under E.S.I.C., Act 

1948, if the tenderer has more than 10 employees /persons on his establishment (in 

case of production by use of energy) and 20 employees /persons on his establishment 

(in case of production without use of energy) to Brihanmumbai Municipal Corporation 

as and when demanded. In case of less employees/persons mentioned above then the 

successful bidder has to submit an undertaking to that effect on Rs. 200 stamp paper 

as per circular u/no.CA/FRD/I/65 of 30.03.2013. 

iii) The successful bidder shall submit valid registration certificate under E.P.F.& M.P., 

Act 1952, if tenderer has more than 20 employees/persons on his establishment, to 

Brihanmumbai Municipal Corporation as and when demanded. In case if the successful 

bidder has less employees/persons mentioned above then the successful bidder has to 

submit an undertaking to that effect on Rs. 200 stamp paper  as per circular u/no. 

CA/FRD/I/44 of 04.01.2013. 

Note: 

 If it is found that the tenderer has not submitted required documents in Packet “B” 

then, the shortfalls will be communicated to the tenderer through e-mail only and 

compliance required to be made within a time period of three working days otherwise 

they will be treated as non-responsive. 

PACKET – C 

a. For Percentage Rate Tenders  

Online tender filled in either percentage plus or minus (above or below), or at par. 

(There is no separate provision to quote % in physical form, Tenderer shall submit the 

price bid in Packet 'C' (Financial Cover) by filling percentage variation figures in 

BOQ.xls file uploaded on https://mahatenders.gov.in under this tender bid num-

ber. (If entered ‘0’ it will be treated as ‘at par’. By default the value is zero only). 

b) For Item Rate Tenders  

Bidder shall submit the price bid in Packet C (Financial Cover) by filling the values on 

the screen. Tenderer shall submit the price bid in Packet 'C' (Financial Cover) by 
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filling the values in BOQ.xls file uploaded on https://mahatenders.gov.in under 

this tender bid number.  

For both Percentage Rate and Item Rate Tenders, the tenderer shall quote inclu-

sive of all taxes other than GST (Excluding GST), Levies, Duties, Cessetc as ap-

plicable at the time of bid submission.  

GST as applicable shall be paid separately on submission of bills/invoice. 

Note:  

1) In case of rebate / premium of 15 % and above as quoted by the tenderer, the rate 

analysis of major items shall be submitted by L1 and L2 bidder after demand notifica-

tion by email to bidders by concerned Dy. Ch.Eng. The format for rate analysis is an-

nexed at Annexure D. 

2) Rate analysis in prescribed format shall be submitted online to the engineer in-

charge within 3 working days from the date of communication on email, failing to which 

EMD will be forfeited, and the bid will be rejected, and next successful/ Responsive 

bidder will be considered. Thereafter, negotiation will be done with the said succes-

sive/responsive bidder with respect to his quoted rate. 

BID SECURITY OR EMD 

 The Bidder shall furnish, as part of the Bid, Bid Security/EMD, in the amount 

specified in the Bid Data Sheet. This bid security shall be in favor of the authority 

mentioned in the Bid Data Sheet and shall be valid till the validity of the bid. 

 As per the circular no. CA / Finance / Project / 19 / Dtd: 04.03.2024, The tenderer 

shall pay total EMD/Bid Security amount as specified in the bid amounting through 

payment gateways of GOM on URL https://mahatenders.gov.in. The bidder shall 

upload the scan copy of online paid EMD along with the bid submission in Packet ‘A’ 

 Any bid not accompanied by an acceptable Bid Security and not secured as 

indicated in sub-clause mentioned above, shall be rejected by the Employer as non-

responsive. 

 The Bid Security/EMD of the successful Bidder will be discharged when the Bidder 

has signed the Agreement and furnished the required Security Deposits. 

 Except successful bidder all other unsuccessful bidders 100% EMD paid online will 

be refunded automatically as per guidelines of Maha-tenders. 

 In case, the successful bidder become non responsive or successful withdraw 

the bid or is unwilling to extend the bid validity period, in such circumstances, if L2 

bidder is agreeable to extend the bid validity period and ready to deposit the 

requisite amount of bid security/ EMD / ASD to the department with in the 

stipulated time period i.e.15 days, the department will process further as per 

normal procedure. 

https://mahatenders.gov.in/#_blank
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 The Bid Security may be forfeited: 

a) if the Bidder withdraws the Bid after bid opening (opening of technical 

qualification part of the bid during the period of Bid validity) 

b) in the case of a successful Bidder, if the Bidder fails within specified 

time limit to: 

i)   sign the Agreement; and/or 

ii)  Furnish the required Security Deposits. 

c) In case of non-workable rate analysis and misleading information submitted 

by the bidder, EMD shall be forfeited and bid will be rejected. 

1. The cases wherein if the shortfalls are not complied by a contractor, will be in-

formed to Registration and Monitoring Cell. Such non-submission of documents 

will be considered as ‘Intentional Avoidance’ and if three or more cases in 12 

months are re-ported, shall be viewed seriously and disciplinary action against the 

defaulters such as banning/de-registration, etc. shall be taken by the registration 

cell with due approval of the concerned AMC. 

2. If the bidder is found non responsive after scrutiny of packet ‘A’/’B’, in such cir-

cumstances, the bidder will be made non responsive and financial packet ‘C’ of 

non-responsive bidder will not be opened. However, there will not be any forfeiture 

of EMD. 

Note: 

I) Curable Defect shall mean shortfalls in submission such as: 

 a. Non-submission of following documents, 

  i) Valid Registration Certificate 

  ii) Valid Bank Solvency 

  iii) Goods & Service Tax Certificate (GST) 

  iv) Certified Copies of PAN documents and photographs of 
individuals, owners, etc 

  v) Partnership Deed and any other documents (if any) 

  vi) Undertakings as mentioned in the tender document. 

  vii) Wrong calculation of Bid Capacity. 

 
In packet ‘A’ as well as packet ‘B’ , 05 nos. of shortfall in curable 

defects will be allowed and in case, curable defects are not 

compiled by bidder within the given time period the bidder shall 

be treated as Non Responsive. 

II) Non-curable Defect shall mean 
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 i) In-adequate submission of EMD/ASD amount, 

 ii) In-adequacy of technical and financial capacity with 

respect to Eligibility criteria  as stipulated in the tender. 

 iii) No proper submission of experience certificates and other 

documents, etc.  

 

BID VALIDITY 

 Bids shall remain valid for a period of not less than one eighty (180) days after 

the deadline date for bid submission specified in Bid Data Sheet. A bid valid for a 

shorter period shall be rejected by the Employer as non-responsive. 

 In exceptional circumstances, prior to expiry of the original time limit, the 

Employer may request that the bidders may extend the period of validity for a 

specified additional period. The request and the bidders’ responses shall be made in 

writing or by cable. A bidder may refuse the request without forfeiting his Bid 

Security. A bidder agreeing to the re-quest will not be required or permitted to 

modify his bid, but will be required to extend the validity of his bid security for a 

period of the extension. 

DEFECT LIABILITY PERIOD 

 The Contractor is expected to carry out the construction work in Workmen like 

manner so as to meet the requirement and specification for the work/project. It is 

expected that the Workmanship and materials will be reasonably fit for the purpose 

for which they are required. 

 Defects or defective work is where standard and quality of workmanship and 

materials as specified in the contract is deficient. Defect is defined as a failure of the 

completed work/project to satisfy the express or implied quality or quantity 

obligations of the construction contract. Defective construction works are as the 

works which fail short of complying with the express descriptions or requirements of 

the contract, especially any drawings or specifications with any implied terms and 

conditions as to its quality, workmanship, durability, aesthetic, performance or 

design. Defects in construction projects are attributable to various reasons. 

 Some of the defects are structural defects results in cracks or collapse of faulty 

defective plumbing, inadequate or faulty drainage system, inadequate or faulty 

ventilation, cooling or heating systems, inadequate fire systems etc. The defects 

could be various on accounts of different reasons for variety of the projects. 

 The Engineering In charge/Project Officer shall issue the practical completion 

certificate for the project. During the Defect Liability Period which commences on 
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completion of the work, the Engineering In charge shall inform or the contractor is 

expected to be informed of any defective works by the Employer’s representative of 

the defects and make good at contractor’s cost with an intention of giving 

opportunity to the contractor of making good the defects appeared during that 

period. It is the contractor’s obligation under the contract to rectify the defects that 

appear during Defect Liability Period and the contractor shall within a reasonable 

time after receipt of such instructions comply with the same at his own cost. The 

Engineering In charge/Project Officer shall issue a certificate to that effect and 

completion of making good defects shall be deemed for all the purpose of this 

contract to have taken place on the day named in such defect liability certificate. 

 If defective work or workmanship or design have been knowingly covered-up or 

conceived so as to constitute fraud, commencement of the Defect Liability Period 

may be delayed. The decided period may be delayed until discover actually occurs 

on at least the defect could have been discovered with reasonable diligence, 

whichever is earlier. 

 The DLP shall be as below: 

Department Type of work DLP 

Hydraulic 
Engineer 

Repairing, overhauling & painting of 02 nos 

of 900 mm dia, wash water outlet Butterfly 

valve at Filter plant MIIIA Panjrapur 

 

3 years 

 

 Also, in case of defect, the Engineer shall give notice to the Contractor of any 

Defects before the end of the Defects Liability Period, which begins at. The Defects 

Liability Period shall be extended for as long as Defects remain to be corrected. 

Every time notice of Defect/Defects is given, the Contractor shall correct the notified 

Defect/Defects within the duration of time specified by the Engineer’s notice. The 

Engineer may issue notice to the Contractor to carry out removal of defects or 

deficiencies, if any, noticed in his 

inspection, or brought to his notice. The Contractor shall remove the defects and 

deficiencies within the period specified in the notice and submit to the Engineer a 

compliance report. 

 It is the Completion Stage when the contractor has completed all of the works 

and fixed all of the defects that were on the list of issue by Engineer-in-charge. 

When this happens, the engineer must issue a ‘Certificate of Completion’. On the 
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issue of ‘Certificate of Completion’, the ‘Defect Liability Period ‘starts. The contractor 

also must issue a ‘Certificate statement’ as an acknowledgment to the engineer not 

later than 14 days after the ‘Certificate of Completion’ has been issued. During the 

‘Defect Liability Period’, the contractor has to obey all written instructions from the 

engineer to carryout repairs and fix any defects which appear in the Permanent 

Works. If the contractor does not ,due to his own faults finish the repair works or fix 

the defects by the end of ‘Defect Liability Period’, the ‘Defect Liability Period’ will 

continue until all worksinstructed by engineer is done. 

 During the Defect Liability Period (DLP), the completed work shall be periodically 

inspected by the site staff along with the contractor and defects noticed, if any shall 

be got rectified immediately from the contractor as per provision of contract. The 

above compliance report shall be mandatory prerequisite before releasing the 

deposits/retention money of the work. 

Accordingly, the contractor shall prepare the periodical checklist and get it approved 

from BMC Engineers on or before work completion. 

SECURITY DEPOSIT AND PERFOMANCE GUARANTEE 

A. Security Deposit :- 

The security deposit shall mean and comprise of 

I) Contract Deposit and 

II) Retention Money. 

I) Contract Deposit :– The successful tender, here after referred to as the 

contractor shall pay an amount equal to two (2) percent of the contract sum shall 

be paid within thirty days from the date of issue of letter of acceptance. 

The said contract deposit shall be paid in the form of Demand Draft (D.D.) only. 

II)Retention Money – (Not Applicable)–The retention money equal to 15.00%  of the 

Contract Sum will be recovered from the contractors every bill i.e. interim / running / 

final bill. The clause of retention money will not be applicable to M & E Department  

(Not applicable for this tender) 

B. Additional Security Deposit: (NOT APPLICABLE TO THIS TENDER) 

The Additional Security Deposit shall be applicable as under: 

Rebate quoted by contractor ASD Applicable 

Up to 12 %  Rebate No ASD 

Rebate above 12.00 %  on estimated cost At 2.00% of Estimated cost for each %  

rebate & part thereof, in D. D. only 

The bidders shall submit the ASD as applicable in the form of Demand Draft, which is 

to be submitted during office hours minimum one day before opening of packet ‘C’ to 
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respective Head Clerk (Expenditure) of the Engineer in-charge of the HE Division in 

sealed envelope. If ASD is not applicable then the bidders shall submit sealed envelope 

mentioning on their letter head ‘ASD is not applicable’. 

If the bidders fails to submit the sealed envelope as mentioned above at least one day 

before opening of packet ‘C’ within office hours then the EMD of the respective bidders 

will be forfeited and the company with their Directors/Partners and other companies 

with the said Directors / Partners  will be further debarred from any tendering process 

for the period of at least 2 years. 

C. Performance Guarantee:  (Not Applicable)    

The successful tender, here after referred to as the contractor shall pay in the form 

of “Performance Guarantee” at different rates for different slabs as stated below: 

Offer PG applicable % 

For premium, at par and 

rebate 0 to 12% 

PG= 0.92% x contract sum applicable for rebate of 

12% 

For rebate of 12.01% P.G. = {0.92% x contract sum applicable for rebate 

of 12%} +(X) x contract sum, where 

X= percentage rebate quoted more than 12% 

 

 

Note: Contract sum shall mean amount after application of rebate/premium 

as quoted by the contractor with contingencies only and excluding price 

variation. The PG shall be paid in one the following forms. 

1) Cash (In case guarantee amount is less than Rs.10,000/- 

2) Demand Draft (In case guarantee amount is less than Rs.1,00,000/-) 

3) Government securities 

4) Fixed Deposit Receipts (FDR) of a Schedule Bank. 

5) An electronically issued irrevocable bank guarantee bond of any 

Schedule bank or f in the prescribed form given in Annexure. 

Performance Guarantee is applicable over and above the clause of Security 

Deposit. Performance Guarantee will have to be paid & shall be valid till the defect 

liability period or finalization of final bill whichever is later. 

This deposit will be allowed in the form of I to V as mentioned above and shall be 

paid within 15 days after receipt of Letter of Acceptance. 

Note: Following exceptions shall be adopted for ‘Demolition Tenders’: 

  Irrespective of the offer (Rebate/ at par/ premium), ASD shall be 

differed and only PG of 10% of contract sum be taken from the 

successful bidder on award of contract only. 
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  Brihanmumbai Municipal Corporation departments shall 

ensure to incorporate specific condition regarding above in bid 

document and e-tender notice. 

D.  Refund of Security Deposit 

I. Refund of Contract Deposit 

The Contract Deposit shall be released within 30 days after completion of 3rd 

year of DLP (in case of 5 years DLP) and after issue of ‘Defect Liability Certificate’ 

(in case of 1 or 2 or 3 years DLP) subject to no recoveries are pending against the  

said work, provided that the Engineer is satisfied that there is no demand  

outstanding against the Contractor. No claim shall be made against the Balance 

Contract Deposit after the issue of Defects Liability Certificate. 

II. Refund of Retention Money (Not Applicable) 

The Retention Money will be refunded after completion of defect liability period 

and after issue of “Defect Liability Certificate” (in case of 1 or 3 or 5 years DLP) 

provided that the Engineer is satisfied that there is no demand outstanding 

against the Contractor. In the event of different Defects Liability Periods have been 

specified or become applicable to different sections or parts of the Permanent 

Works, the said moneys will be released within 30 days on expiration of  such 

Defects Liability Periods. In the event the Engineer issues a Taking-over Certificate 

for a section or part of the Permanent Works, only such proposition thereof as the 

Engineer determines (having regard to the relative value of such section or part of 

the Works) shall be considered by the Engineer for payment to the Contractor. 

III. Refund of Additional Security Deposit (Not Applicable) 

One-half (50 % ) of the additional security deposited (ASD) shall be released after 

th completion of 50% financial progress of the work. The balanced ASD shall be 

released within 30 days of issue of ‘Certificate of Completion’ with respect to the 

whole of the Works. In the event the Engineer issues a Taking-over Certificate for a 

section or part of the Permanent Works, only such proposition thereof as the 

Engineer determines (having regard to the relative value of such section or part of 

the Works) shall be considered by the Engineer for Refund of ASD to the 

contractor. 

IV. Refund of Performance Guarantee (Not Applicable) 

The Deposit on account of performance guarantee shall be released within 30 days 

of completion of Defects Liability Certificate subject finalization of final bill 

whichever is later and no recoveries are pending against the said work, provided 

that the Engineer is satisfied that there is no demand outstanding against the 

Contractor. 

Summary of time of Refund of deposit is tabulated as follows: 
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a. Time of Refund for works having 5 years DLP (Not Applicable) 

Deposits refunded after 

completion 
After 3 yrs of DLP After Completion of DLP 

ASD + 50% of RM CD+50% of RM PG 

 

b. Time of Refund for works having 1 or 2 or 3 years DLP 

Deposits refunded after completion After Completion of DLP 

ASD + 50% of RM CD +50% of RM+PG 

*Note: 

a) It shall be clearly mentioned that the BG shall be applicable for individual 

work/contract and clubbing of various contracts of the said contractor will not be 

allowed. In case of obtaining Bank Guarantee, it is necessary to mention that the 

same shall be valid further 6 months from the completion of defect liability period/ 

warranty period. 

b) It shall be the responsibility of the bidder to keep the submitted B.G. “VALID” 

for the stipulated time period in the tender & in case of its expiry it will attract 

penalization. 

c) Bank Guarantee should be issued by way of General Undertaking and 

Guarantee issued on behalf of the Contractor by any of the Nationalized or 

Scheduled banks or branches of foreign banks operating under Reserve Bank of 

India regulations located in Mumbai up to Virar&Kalyan. List of approved Banks 

is appended at the end of Instructions to Bidders (ITB). The Bank Guarantee 

issued by branches of approved Banks beyond Kalyan and Virar can 

beacceptedonly if the said Bank Guarantee is countersigned by the Manager of a 

Regional Branch of the same bank within the Mumbai City Limit categorically  

endorsing thereon that the said Bank Guarantee is binding on the endorsing  

Branch of the Bank or the Bank itself within Mumbai Limits and is liable to be 

enforced against the said Branch of the Bank or the bank itself in case of default 

by the Contractors furnishing the Bank Guarantee. The Bank Guarantee shall be 

renewed as and when required and/or directed from time to time until the 

Contractor has executed and completed the works and remedied any 

defects therein. 

E. Legal + Stationary Charges :-(As per applicable circular) 

Successful tenderer shall pay the Legal Charges +Stationary charges as given 

below or as per existing circular while executing contract. 

Contract Value Legal+ Stationery Charges 

Upto Rs.50,000/- Nil 

From Rs.50,000/- 0.10% of contract value (Rounded in multiples of Rs.100/-) + 18% 
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to Rs.1,00,00,000/- GST. (Minimum Rs.1,000/- + GST & Maximum Rs.10,000/- + GST) 

From Rs. 

1,00,00,001/- to Rs. 

10,00,00,000/- 

Rs.10,000/- for contract value upto 1,00,00,000/- + 0.5% above 

contract value of Rs.1,00,00,000/- (Rounded in multiples of Rs.100/-) 

+ 18% GST 

from 

Rs.10,00,00,001/- 

& above contract 

value 

Rs.55,000/- for contract value of Rs.10,00,00,000/- + 0.01% on 

contract value of Rs.10,00,00,000/- (Rounded in multiples of 

Rs.100/-) + 18% GST 

 

The tenderer’s are requested to note that stationary charges as given in the  table 

above will be recovered from the successful tenderer for supply of requisite 

prescribed forms for preparing certificate bills in respect of the work. 

F. Stamp Duty: - (As per applicable circular at the time of award of contract) 

It shall be incumbent on the successful tenderer to pay stamp duty on the 

contract. 

 i) As per the provision made in Article 63, Schedule I of Bombay Stamp Act 

1958, stamp duty is payable for “works contract” that is to say, a contract 

for works and labor or services involving transfer of property in goods 

(whether as goods or in some other form) in its execution and includes a 

sub-contract, as under : 

 

   Work Contract   

  a) Upto RS. 05 Lakhs  Rs. 500  

  b) Above Rs 5 lakhs uptoRs. 10 

Lakhs 

Rs 500 + 0.3 % on the amount 
above Rs. 5 Lakhs. Max Rs. 25 
Lakhs 
 

 

  c) Above Rs. 10 Lakhs 
 

Rs 500 + 0.3 % on the amount 
above Rs. 05 Lakhs. Max Rs. 25 
Lakhs 
 

 

ii. The successful bidder shall enter into a contract agreement with 

Brihanmumbai Municipal Corporation. within 30 days from the date of 

issue of Work Order and the same should be adjudicated for payment of 

Stamp Duty by the successful bidder. 

iii. Further shortfall if any, in amount of stamp duty paid as against prescribed 

amount for the documents executed in Mumbai City & Mumbai Suburban 

District be recovered from the concerned work contractors and to deposit 

the deficit or unpaid Stamp Duty and penalty by two separate Demand 

Draft or Pay Order in favor of “Superintendent of Stamp, Mumbai” within 

15 days from intimation thereof. 
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iv. All legal charges and incidental expenses in this respect shall be borne and 

paid by the successful tenderer. 

v. Bank Guarantee: As per article 54 read with 40 (b) of stamp duty act, 

stamp duty of 0.5% for the amount secured by such deed subject to the 

maximum of Rs. 10 Lakhs will be applicable to the all Bank Guarantee 

submitted and also which are required to be renewed after expiry of time 

period. (Stamp Duty payable on BG Minimum Rs. 500/-or 0.5% of total BG 

amount) 
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IMPORTANT DIRECTIONS 

1. All the information uploaded shall be supported by the corroborative documents 

in absence of which the information uploaded will be considered as baseless and 

not accepted for qualification criteria. All the documents shall be uploaded with 

proper pagination. The page No. shall be properly mentioned in the relevant 

places. The information shall be uploaded in the sequence as asked for with 

proper indexing etc. The Bidder shall be fully responsible for the correctness of the 

information uploaded by him. 

2. Applicants/Bidders shall refer “https://mahatenders.gov.in/Help for contrac-

tors” for the guidelines. Any queries or request for additional information con-

cerning this TENDER shall be submitted by e-mail to dy-

he3appc.he@mcgm.gov.in & eemne3atpppc.he@mcgm.gov.in. The subject 

shall clearly bear the following identification/ title: "Queries/ Request for Addi-

tional Information: TENDER for “Repairing, overhauling & painting of 02 nos 

of 900 mm dia, wash water outlet Butterfly valve at Filter plant MIIIA Pan-

jrapur .Any changes in mail ID will be intimated on the portal. 

3. In case of Equal Percentage of lowest bidders (L1), the allotment of work shall 

be done by giving 48 hrs (2 working days) from the day of opening of packet C on 

same BID-Document number for re-quotingand such development needs to done 

by IT department in Brihanmumbai Municipal Corporation’s SRM system. Till 

such development is made; ‘Sealed Bids’ shall be called from the bidders quoting 

the same rates i.e. L1. 

In case of equal percentage of lowest bidders is obtained even after re-quoting, 

then the successful bidder will be decided by lottery system by  H.E. The bidder 

shall need to submit the ASD if applicable within 7 days after receipt of 

notification issued by concerned Chief Engineer. Also, the Performance Guarantee 

shall be paid in 15 days after receipt of Letter of Acceptance. 

4. Barricading shall be provided free of cost as per Circular u/No.MGC/F6342 

dated 05.05.2018 and as per Annexure I, II and III of Standard drawings and 

specifications with slogans and department wise colour codes. 

5.Penalty will be applicable as per work completion schedule of Technical 

specification in Section 10. 
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SECTION 7 

 

SCOPE OF WORK 
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BRIHANMUMBAI MUNICIPAL CORPORATION 
(Hydraulic Engineer's Department) 

Sub Repairing, overhauling & painting of 02 nos of 900 mm dia, wash 

water outlet Butterfly valve at Filter plant MIIIA Panjrapur 

Preamble :-  

Municipal Corporation of Greater Mumbai has implemented Mumbai-IIIA 

Project for augmentation of water supply to City of Mumbai. Under this 

project, the Filter Plant with installed capacity of 455 MLD was commis-

sioned in year 2007 by WSP Department. The Plant has been handed 

over to H.E. Department in June 2009. This Filter Plant constitutes of 18 

nos. of Filter beds working on the principle of declining rate gravity sand 

filtration. The efficiency of filtration of sand beds decrease over a period 

of time due to clogging by suspended impurities and micro flocks present 

in water. Hence to maintain the filtration efficiency each bed is unclogged 

by backwashing the sand in beds. The process of backwashing is repeat-

ed for all 18 nos. of beds with fixed time interval. The process of back-

wash involve 10 nos of various sizes Butterfly Valves i.e. Filter Inlet 

Valve, Wash water Outlet Valve, Drain Valve, Cross Wash Valve, Filter 

outlet valve, Wash water inlet valve, Air Scour valve & restricted valve 

with Manual Override & Actuators.  

 02 nos of 900 mm dia Wash water outlet Butterfly valve at filter plant 

MIIIA Panjrapur are not working properly , hence it is very much 

necessary to repair, overhaul & paint the valve for reliable, trouble free 

and continuous operation of Filtration plant MIIIA for achieving proper 

output quality and quantity of treated water of appx. 455 MLD from 

Panjrapur Mumbai IIIA.  

Go to top 

SCOPE OF WORK:-  

The tenderer shall visit the site at Panjrapur Treatment Plant before 

submitting the tender documents to verify and to be conversant with the 

scope of work. 



62 

 

The scope of work includes the repairing, overhauling & painting of 

02 nos of 900 mm dia wash water outlet Butterfly valve at Filter Plant M 

IIIA, Panjrapur as follows.: 

1. Dismantling of 02 nos of 900 mm dia BFV of Filter bed from distance 

piece of wash water gullet for repairing & overhauling work by using 

special tools as space is very crucial at this gullet. 

2. For arresting leakage the complete Repairing, overhauling and painting 

work will be carried out for 02 nos of 900 mm dia BFV of Filter bed . 

3.Installation, site testing and commissioning of 02 nos of 900 mm dia 

BFV at respective filter bed as per the guidelines of BMC site engineer.  

4.The time period for removal , Installation & testing of each 900 mm dia 

BFV of respective filter bed should not be more than 1 week. 

2. Removal of Existing 900 mm Dia BFV 

a) Removal of Existing 900 mm dia Butterfly valve 

The 900 mm dia Butterfly valve with other accessories shall be removed. 

During the dismantling work, the contractor shall ensure that the bed 

should be completely isolated. The removal process shall be as per stand-

ard engineering practice without causing damage to existing system. If any 

civil & mechanical damages occurs, it should be repaired by concern ven-

dor strictly. After removal, the existing BFV with other accessories shall be 

kept at a suitable place as per instructions of B.M.C. Site Engineer.  

3.Repairing, Overhauling & Painting Work of 900 mm dia Butterfly 

Valve  

The 900 mm dia wash water outlet BFV of filter bed is not working proper-

ly. There is leakage at the seal side of this valve. Hence For arresting leak-

age the complete Repairing, overhauling and painting work will be carried 

out for 02 nos of 900 mm dia wash water outlet BFV of Filter bed  

4. INSTALLATION, SITE TESTING AND COMMISSIONING of 900 MM 

DIA BUTTERFLY VALVE 

: The BFV along with its accessories shall be properly installed at filter bed 

of filter plant. The installation time should be limited as complete bed isola-

tion is not possible for more days. The minor works related to the complete 

& successful installations of BFV should be strictly done by the contractor. 

After installation 900mm BFV shall be checked for the leakages.  
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Field testing and commissioning : 

The installed 900 mm BFV shall be tested for satisfactory performance in 

respect of 

i) Proper opening and closing operation of BFV 

ii) open - close indications on actuator 

iii) open - close time 

iv) Operations in respect of manual override 

After successful installation and testing of BFV the same shall be kept for 7 

days trial.  
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BILL OF QUANTITIES 
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BRIHANMUMBAI MUNICIPAL CORPORATION 

  (Hydraulic Engineer's Department) 

Sub: Repairing, overhauling & painting of 02 nos of 900 mm dia, wash wa-

ter outlet Butterfly valve at Filter plant MIIIA Panjrapur 

 
BILL OF QUANTITIES AND RATES 

 

Sr 

No 

Description Qty Unit Rate/Unit Total 

1 
Repairing ,Overhauling & painting, 
reassembly, testing, and commissioning of 
900 mm dia BFV of Filter bed  

02 Job 
To be filled 

online 

To be filled 

online 

Sub Total  

Add 9% CGST  

Add9% SGST  

Total in Rs.  

 

 
Note: 

1 This “Bill of Quantities and Rates” is for information purpose only. 

2 The tenderer shall not fill & upload price bid here otherwise the tender shall be 

outrightly rejected. 

3 The tenderer shall fill the price bid on-line in Packet “C” only. 

4 Tenderer shall submit the price bid by filling the values on screen. 

5 All rates quoted shall be inclusive all taxes and duties. All inputs given on the 

screen need to be digitally signed. 

6 Due to character limitations in packet “C” full description of job cannot be incor-

porated. The full description can be referred to this page. 

  



68 

 

 

 

 

 

 

 

 

 

 

(This page is intentionally kept blank) 

 

 

 

 

 

 

 



69 

 

 

 

 

 

 

 

SECTION 9 

GENERAL CONDITIONS OF 

CONTRACT 
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General Conditions of Contract 

A. General 

1. Definitions 

1.1 Terms which are defined in the Contract Data are not also defined in the 

Conditions of Contract but keep their defined meanings. Capital initials are used 

to identify defined terms. 

The “Contract” shall mean the tender and acceptance thereof and the formal 

agreement if any, executed between the Contractor, Commissioner and the 

Corporation together with the documents referred to therein including these 

conditions and appendices and any special conditions, the specifications, designs, 

drawings, price schedules, bills of quantities and schedule of rates. All these 

documents taken together shall be deemed to form one Contract and shall be 

complementary to one another. 

The Contract Data defines the documents and other information which comprise 

the Contract. 

The “Contractor” shall mean the individual or firm or company whether 

incorporated or not, whose tender has been accepted by the employer and the 

legal successor of the individual or firm or company, but not (except with the 

consent of the Employer) any assignee of such person. 

The Bidder is a person or corporate body who has desired to submit Bid to carry 

out the Works, including routine maintenance till the tender process is concluded. 

The Contractor's Bid is the completed bidding document submitted by the 

Contractor to the Employer. 

The “Contract Sum” means the sum named in the letter of acceptance including 

Physical contingencies subject to such addition thereto or deduction there-from as 

may be made under the provisions hereinafter contained. 

Note : 

The contract sum shall include the following – 

 • In the case of percentage rate contracts the estimated value of works as 

mentioned in the tender adjusted by the Contractor’s percentage. 

 • In the case of item rate contracts, the cost of the work arrived at after 

finalization of the quantities shown in schedule of items / quantities by the item 

rates quoted by the Tenderer’s for various items and summation of the extended 

cost of each item. 

 • In case of lump sum contract, the sum for which tender is accepted. 

 • Special discount / rebate / trade discount offered by the tenderer if any and 

accepted by the Corporation. 

 • Additions or deletions that are accepted after opening of the tenders. 
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The “Contract Cost” means the Contract Sum. This cost shall be included in the 

letter of acceptance. 

A Defect is any part of the Works not completed in accordance with the Contract. 

The Defects Liability Certificate is the certificate issued by the Engineer, after 

the Defect Liability Period has ended and upon correction of Defects by the 

Contractor. 

Drawings means all the drawings, calculations and technical information of a like 

nature provided by the Engineer to the Contractor under the Contract and all 

drawings, calculations, samples, patterns, models, operation & maintenance 

manual and other technical information of like nature submitted by the 

Contractor and approved by the Engineer. 

The Authority shall mean Brihanmumbai Municipal Corporation (BMC) 

The “Employer” shall mean the Brihanmumbai Municipal Corporation (BMC) / 

Municipal Commissioner for Brihanmumbai Municipal Corporation (BMC), for the 

time being holding the said office and also his successors and shall also include 

all “Additional Municipal Commissioners, Director (Engineering Services & 

Projects)” and the Deputy Municipal Commissioner, to whom the powers of 

Municipal Commissioner, have been deputed under Section 56 and 56B of the 

Mumbai Municipal Corporation Act. 

The Engineer in-charge shall mean the Executive Engineer in executive charge of 

the works and shall include the superior officers of the Engineering department 

i.e. Dy.Ch.Eng / Ch.Eng. and shall mean and include all the successors in 

Brihanmumbai Municipal Corporation (BMC) 

The Engineer's Representative shall mean the Assistant Engineer, Sub. 

Engineer/Jr. Engineer in direct charge of the works and shall include Sub Eng./ 

Jr. Eng of Civil section/ Mechanical section/ Electrical section appointed by 

Brihanmumbai Municipal Corporation (BMC). 

The “Engineer” shall mean the City Engineer / the Hydraulic Engineer / the 

Chief Engineer / the Special Engineer, appointed for the time being or any other 

officer or officers of the Municipal Corporation who may be authorized by the 

commissioner to carry out the functions of the City Engineer / the Hydraulic 

Engineer / the Chief Engineer / the Special Engineer or any other competent 

person appointed by the employer and notified in writing to the Contractor to act 

in replacement of the Engineer from time to time. 

Contractor’s Equipment means all appliances and things of whatsoever nature 

required for the execution and completions of the Works and the remedying of any 

defects therein, but do not include plant material or other things intended to form 

or forming part of the Permanent Works. 
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The Initial Contract Price is the Contract Price listed in the Employer's Letter of 

Acceptance. 

The Intended Completion Date is the date on which it is intended that the 

Contractor shall complete the construction works. The Intended Completion Date 

is specified in the Contract Data. The Intended Completion Date may be revised 

only by the Engineer by issuing an extension of time. 

Materials are all supplies, including consumables, used by the Contractor for 

incorporation in the Works and works of routine maintenance. 

Plant is any integral part of the Works that shall have a mechanical, electrical, 

electronic, chemical, or biological function. 

Routine Maintenance is the maintenance of activities of the competed structure 

for five years as specified in the Contract Data. 

The “Site” shall mean the land and other places including water bodies more 

specifically mentioned in the special conditions of the tender, on, under in or 

through which the permanent works or temporary works are to be executed and 

any other lands and places provided by the Municipal Corporation for working 

space or any other purpose as may be specifically designated in the contract as 

forming part of the site. 

Site Investigation Reports are those that were included in the bidding 

documents and are reports about the surface and subsurface conditions at the 

Site. 

“Specification” shall mean the specification referred to in the tender and any 

modification thereof or addition or deduction thereto as may from time to time be 

furnished or approved in writing by the Engineer. 

The Start Date/Commencement Date is given in the Contract Data. It is the 

date when the Contractor shall commence execution of the Works. It does not 

necessarily coincide with any of the Site Possession Dates. 

A Nominated Sub-Contractor is a person or corporate body who has a Contract 

with the Contractor to carry out a part of the construction work and/or routine 

maintenance in the Contract, which includes work on the Site. 

Temporary Works are works designed, constructed, installed, and removed by the 

Contractor that are needed for construction or installation of the Works. 

Variation means a change to the:- 

i) Specification and /or Drawings (if any) which is instructed by          the 

Employer. 

ii) Scope in the Contract which is instructed by the Employer. 

iii) Price in the Contract which is instructed by the Employer. 
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The Works, as defined in the Contract Data, are what the Contract requires the 

Contractor to construct, install, maintain, and turn over to the Employer. Routine 

maintenance is defined separately. 

Jurisdiction: In case of any claim, dispute or difference arising in respect of a 

contract, the cause of action thereof shall be deemed to have arisen in Mumbai 

and all legal proceedings in respect of any claim, dispute or difference shall be 

instituted in a competent court in the City of Mumbai only. 

2. Interpretation 

2.1 In interpreting these Conditions of Contract, singular also means plural, male 

also means female or neuter, and the other way around. Headings have no 

significance. Words have their normal meaning under the language of the Contract 

unless specifically defined. The Engineer will provide instructions clarifying 

queries about these Conditions of Contract. 

2.2 If sectional completion is specified in the Contract Data, references in the 

Conditions of Contract to the Works, the Completion Date, and the Intended 

Completion Date apply to any Section of the Works (other than references to the 

Completion Date and Intended Completion Date for the whole of the Works). 

2.3 The documents forming the Contract shall be interpreted in the following 

documents: (1) Agreement, (2) Letter of Acceptance, (3) Notice to Proceed with the 

Work , (4) Contractor's Bid, (5) Contract Data, (6) Special Conditions of Contract 

Part (7) General Conditions of Contract Part I, (8) Specifications, (9) Drawings, (10) 

Bill of Quantities, and (11) Any other document listed in the Contract Data. 

3. Engineer's Decisions 

3.1 Except where otherwise specifically stated, the Engineer will decide 

contractual matters between the Employer and the Contractor in the role 

representing the Employer. However, if the Engineer is required under the rules 

and regulations and orders of the Employer to obtain prior approval of some other 

authorities for specific actions, he will so obtain the approval, before 

communicating his decision to the Contractor. 

3.2 Except as expressly stated in the Contract, the Engineer shall not have any 

authority to relieve the Contractor of any of his obligations under the contract. 

4. Delegation 

4.1 The Engineer, with the approval of the Employer, may delegate any of his 

duties and responsibilities to other person(s), except to the Adjudicator, after 

notifying the Contractor, and may cancel any delegation after notifying the 

Contractor. 

5. Communications 

All certificates, notices or instructions to be given to the Contractor by Employer/ 

Engineer shall be sent on the address or contact details given by the Contractor of 
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Bid. The address and contact details for communication with the Employer/ 

Engineer shall be as per the details given in Contract Data. Communications 

between parties that are referred to in the conditions shall be in writing. The 

Notice sent by facsimile (fax) or other electronic means shall be effective on 

confirmation of the transmission. The Notice sent by Registered post or Speed post 

shall be effective on delivery or at the expiry of the normal delivery period as 

undertaken by the postal service. 

6.Subcontracting 

6.1 Unless specifically mentioned in the contract subletting will not be allowed. 

Subletting, where otherwise provided by the contract shall not be more 

than 25% of the contract price. 

6.2 The Contractor shall not be required to obtain any consent from the 

Employer for: 

 a. the sub-contracting of any part of the Works for which the 

Subcontractor is named in the Contract; 

 b. the provision for labour, or labour component. 

 c. the purchase of Materials which are in accordance with the standards 

specified in the Contract. 

6.3 Beyond what has been stated in clauses 6.1 and 6.2, if the Contractor 

proposes sub-contracting any part of the work during execution of the 

Works, because of some unforeseen circumstances to enable him to 

complete the Works as per terms of the Contract, the Employer will 

consider the following before according approval: 

 a. The Contractor shall not sub-contract the whole of the Works. 

 b. The permitted subletting of work by the Contractor shall not establish 

any contractual relation-ship between the sub-contractor and the 

Brihanmumbai Municipal Corporation and shall not relieve the 

Contractor of any     responsibility under the Contract. 

6.4 The Engineer should satisfy himself before recommending to the Employer 

whether 

 a. the circumstances warrant such sub-contracting; and 

 b. the sub-Contractor so proposed for the Work possesses the 

experience, qualifications and equipment necessary for the job 

proposed to be entrusted to him. 

7. Other Contractors 
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7.1 The Contractor shall cooperate and share the Site with other Contractors, 

public authorities, utilities, and the Employer between the dates given in the 

Schedule of Other Contractors, as referred to in the Contract Data. The Contractor 

shall also provide facilities and services for them as described in the Schedule. The 

Employer may modify the Schedule of Other Contractors, and shall notify the 

Contractor of any such modification. 

7.2 The Contractor should take up the works in convenient reaches as decided by 

the Engineer to ensure there is least hindrance to the smooth flow and safety of 

traffic including movement of vehicles and equipment of other Contractors till the 

completion of the Works. 

8. Personnel 

8.1 The Contractor shall employ for the construction work and routine 

maintenance the key personnel including technical personnel named in the 

Contract Data or other personnel approved by the Engineer. The Engineer will 

approve any proposed replacement of technical personnel only if their relevant 

qualifications and abilities are substantially equal to those of the personnel stated 

in the Contract Data. 

8.2 The Contractor’s personnel shall appropriately be qualified, skilled and 

experienced in their respective trades or occupations. The Engineer shall have 

authority to remove, or cause to be removed, any person employed on the site or 

works, who carries out duties incompetently or negligently and persists in any 

conduct which is prejudicial to safety, health or the protection of the environment. 

8.3 If the Engineer asks the Contractor to remove a person who is a member of the 

Contractor's staff or work force, stating the reasons, the Contractor shall ensure 

that the person leaves the Site within seven days and has no further connection 

with the Works in the Contract. 

8.4 The Contractor shall not employ any retired Gazetted officer who has worked 

in the Engineering Department of the Brihanmumbai Municipal Corporation 

/State Government and has either not completed two years after the date of 

retirement or has not obtained Brihanmumbai Municipal Corporation/State 

Government’s permission to employment with the Contractor. 

9. Employer's and Contractor's Risks 

9.1 The Employer carries the risks which this Contract states are Employer's 

risks, and the Contractor carries the risk which this contract states are 

Contractors risks. 

10. Employer’s Risks 

10.1 The Employer is responsible for the excepted risks which are (a) in so far as 

they directly affect the execution of the Works in the Employer’s country, the risks 
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of war, invasion, act of foreign enemies, rebellion, revolution, insurrection or 

military or usurped power, civil war, riot, commotion or disorder (unless restricted 

to the Contractor’s employees) and contamination from any nuclear fuel or nuclear 

waste or radioactive toxic explosive, or (b) a cause due solely to the design of the 

Works, other than the Contractor’s design. 

11. Contractor's Risks 

11.1 All risks of loss of or damage to physical property and of personal injury and 

death which arise during and in consequence of the performance of the Contract 

other than the excepted risks, referred to in clause 11.1, are the responsibility of 

the Contractor. 

12. Insurance 

12.1 The Contractor at his cost shall provide, in the joint names of the Employer 

and the Contractor, insurance cover from the Start Date to the end of Defects 

Liability Period, in the amounts and deductibles stated in the Contract Data for 

the following events which are due to the Contractor's risks: 

a) Loss of or damage to the Works, Plant and Materials; 

b) Loss of or damage to Equipment; 

c) Loss of or damage to property (other than the Works, Plant, Materials, and 

Equipment) in connection with the Contract; and d) Personal injury or death. 

12.2 All insurances to be affected by the Contractors and / or his sub-contractors 

shall be taken out with Directorate of Insurance, Maharashtra State only”. In case, 

however, a particular aspect is not covered under the policy to be obtained from 

the Directorate of Insurance, Maharashtra State, the Contractor will be allowed to 

have such insurance from other insurance company with the prior permission of 

the Commissioner.  

12.3 Insurance policies and certificates for insurance shall be delivered by the 

Contractor to the Engineer for the Engineer's approval before the Start Date. All 

such insurance shall provide for compensation to be payable in the types and 

proportions of currencies required to rectify the loss or damage incurred. 

12.4 Alterations to the terms of insurance shall not be made without the approval 

of the Engineer. 

12.5 Both parties shall comply with any conditions of the insurance policies. 

12.6 If the Contractor does not provide any of the policies and certificates 

required, the Employer may affect the insurance which the Contractor should 

have provided and recover the premiums the Employer has paid, from payments 

otherwise due to the Contractor or if no payment is due, the payment of premiums 

shall be debt due. 
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12.7 As per GCC 2016, directing you to take out, inertilia, contractor’s all risk 

insurance policy(CAR policy). All insurance to be effected on behalf of corporation 

by the contractors shall be taken out with the Directorate of Insurance 

Maharashtra State, GrihNirmanBhavan, MHADA, 1st floor, room No.64, 

Opp.KalaNagar,Bandra (E), Mumbai -400 051 only. 

13. Site Investigation Reports 

13.1 The Contractor, in preparing the Bid, may rely, at his own risk, on any Site 

Investigation Reports referred to in the Contract Data, supplemented by any other 

information available to him, before submitting the bid. 

14. Queries about the Contract Data 

14.1 The Engineer will clarify queries on the Contract Data. 

15. Contractor to Construct the Works and Undertake Maintenance (if 

specified in the tender) 

15.1 The Contractor shall construct, and install and maintain the Works in 

accordance with the Specifications and Drawings and as per instructions of the 

Engineer. 

15.2 The Contractor shall construct the works with intermediate technology, i.e., 

by manual means with medium input of machinery required to ensure the quality 

of works as per specifications. The Contractor shall deploy the equipment and 

machinery as required in the contract. 

15.3 The Contractor shall take all reasonable steps to protect the environment on 

and off the Site and to avoid damage or nuisance to persons or to property of the 

public or others resulting from pollution, noise or other causes arising as a 

consequence of his methods of operation. During continuance of the contract, the 

Contractor and his sub-contractors shall abide at all times by all existing 

enactments on environmental protection and rules made there under, regulations, 

notifications and byelaws of the State or Central Government, or local authorities 

and any other law, bye-law, regulations that may be passed or notification that 

may be issued in future by the State or Central Government or the local authority. 

Salient features of some of the major laws that are applicable are given below: 

 The Water (Prevention and Control of Pollution) Act, 1974, this provides for the 

prevention and control of water pollution and the maintaining and restoring of 

wholesomeness of water. ‘Pollution’ means such contamination of water or such 

alteration of the physical, chemical or biological properties of water or such 

discharge of any sewage or trade effluent or of any other liquid, gaseous or solid 

substance into water (whether directly or indirectly) as may, or is likely to, create a 

nuisance or render such water harmful or injurious to public health or safety, or 
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to domestic, commercial, industrial, agricultural or other legitimate uses, or to the 

life and health of animals or plants or of aquatic organisms. 

 The Air (Prevention and Control of Pollution) Act, 1981, this provides for 

prevention, control and abatement of air pollution. ‘Air Pollution’ means the 

presence in the atmosphere of any ‘air pollutant’, which means any solid, liquid or 

gaseous substance (including noise) present in the atmosphere in such 

concentration as may be or tend to be injurious to human beings or other living 

creatures or plants or property or environment. 

 The Environment (Protection) Act, 1986, this provides for the protection and 

improvement of environment and for matters connected therewith, and the 

prevention of hazards to human beings, other living creatures, plants and 

property. ‘Environment’ includes water, air and land and the inter-relationship 

which exists among and between water, air and land, and human beings, other 

living creatures, plants, micro-organism and property. 

 The Public Liability Insurance Act, 1991, This provides for public liability 

insurance for the purpose of providing immediate relief to the persons affected by 

accident occurring while handling hazardous substances and for matters 

connected herewith or incidental thereto. Hazardous substance means any 

substance or preparation which is defined as hazardous substance under the 

Environment (Protection) Act 1986, and exceeding such quantity as may be 

specified by notification by the Central Government. 

16. The Works and Routine Maintenance to be completed by the Intended 

Completion Date 

16.1 The Contractor may commence execution of the Works on the Start Date and 

shall carry out the Works and Routine Maintenance, if specified in the tender, in 

accordance with the Programme submitted by the Contractor, as updated with the 

approval of the Engineer, and complete them by the Intended Completion Date. 

17. Approval by the Engineer 

17.1 The Contractor shall submit Specifications and Drawings showing the 

proposed Temporary Works to the Engineer, who is to approve them if 

they comply with the Specifications and Drawings. 

17.2 The Contractor shall be responsible for design and safety of Temporary 

Works. 

17.3 The Engineer's approval shall not alter the Contractor's responsibility for 

design and safety of the Temporary Works. 

17.4 The Contractor shall obtain approval of third parties to the design of the 

Temporary Works, where required. 

17.5 All Drawings prepared by the Contractor for the execution of the 
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temporary or permanent Works, are subject to prior approval by the 

Engineer before their use. 

18. Safety 

18.1The Contractor shall be responsible for the safety of all activities on the Site. He 

shall comply with all applicable safety requirements and take care of safety of all 

persons entitled to be on the site and the works. He shall use reasonable efforts to 

keep the site and the works, both during construction and maintenance, clear of 

unnecessary obstruction so as to avoid danger to the persons and the users. 

i) Workers employed on mixing asphaltic materials, cement and lime mortars 

shall be provided with protective footwear and protective goggles. 

ii) Stone breaker shall be provided with protective goggles and protective clothing 

and seated at sufficiently safe intervals. 

iii) The area should be barricaded or cordoned off by suitable means to avoid 

mishaps of any kind. Power warning signs should be displayed for the safety of 

the public whenever cleaning works are undertaken during night or day. 

iv) The workers engaged for cleaning the manholes/sewers should be properly 

trained before allowing working in the manhole. 

18.2 Safety Programs:- 

i. Have adequate safety supervision in place to ensure that safety programs 

set up by the firms/agencies are in compliance with prevalent laws and 

regulations. 

ii. Review safety programs developed by each of the trade firms, prepare and 

submit a comprehensive safety program. 

iii. Monitor day to day implementation of safety procedures. 

18.3 First Aid Facilities: - 

i. At every work place there shall be provided and maintained, so as to be 

easily accessible during working hours, first-aid boxes at the rate of not 

less than one box for 150 contract labour or part thereof ordinarily 

employed. 

ii. The first-aid box shall be distinctly marked with a red cross on white back 

ground. 

iii. Adequate arrangements shall be made for immediate recoupment of the 

equipment when necessary. 

iv. Nothing except the prescribed contents shall be kept in the First-aid box. 
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v. The first-aid box shall be kept in charge of a responsible person who shall 

always be readily available during the working hours of the work place. 

vi. A person in charge of the First-aid box shall be a person trained in First-

aid treatment, in the work places where the number of contract labour 

employed is 150 or more. 

19. Discoveries 

19.1 Anything of historical or other interest or of significant value 

unexpectedly discovered on the Site shall be the property of the 

Employer. The Contractor shall notify the Engineer of such discoveries 

and carry out the Engineer's instructions for dealing with them. 

20. Possession of the Site 

20.1 The Employer shall handover complete or part possession of the site to the 

Contractor 7 days in advance of construction programme. At the start of 

the work, the Employer shall handover the possession of at-least 75% of 

the site free of all encumbrances, the remaining 25 % of the possession as 

per contractor’s construction programme. 

21. Access to the Site 

21.1 The Contractor shall allow access to the Site and to any place where work 

in connection with the Contract is being carried out, or is intended to be 

carried out to the Engineer and any person/persons/agency authorized by: 

a. The Engineer b. The Employer or authorized by the Employer. 

22. Instructions 

22.1 The Contractor shall carry out all instructions of the Engineer, which 

comply with the applicable laws where the Site is located. 

22.2 The Contractor shall permit the appointed and/or authorized persons to 

inspect the Site and/or accounts and records of the Contractor and its 

subcontractors relating to the performance of the Contract, and to have 

such accounts and records audited by auditors appointed, if so required. 

The Contractor’s attention is invited to Clause of ‘Fraud and Corruption’, 

which provides, inter alia, that acts intended to materially impede the 

exercise of the inspection and audit rights provided for under the Clause & 

constitute an obstructive practice subject to contract termination. 

22.3 Engineer to have power to issue further drawings or instructions: 

The Engineer shall have the power and authority from time to time and at 

all times to make and issue such further drawings and to give such 

further instructions and directions as may appear to him necessary or 
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proper for the guidance of the contractor and the good and sufficient 

execution of the works according to terms of the specifications and 

Contractor shall receive, execute, obey and be bound by the same, 

according to the true intent and meaning thereof, as fully and effectually 

as though the same had accompanied or had been mentioned or referred 

to in the specification, and the Engineer may also alter or vary the levels 

or position of nature of works contemplated by the specifications, or may 

order any of the works contemplated thereby to be omitted, with or 

without the substitution of any other works in lieu thereof, or may order 

any work or any portion of work executed or partially executed, to be 

removed, changed or altered, added if needful, may order that other works 

shall be substituted instead thereof and difference of expense occasioned 

by any such diminution or alteration so ordered and directed shall be 

added to or deducted from the amount of this Contract, as provided under 

condition no.10(a) hereinafter. 

No work which radically changes the original nature of the Contract shall 

be ordered by the Engineer and in the event of any deviation being ordered 

which in the opinion of the Contractor changes the original nature of 

Contract he shall nevertheless carry it out and disagreement as to the 

nature of the work and the rate to be paid therefore shall be resolved in 

accordance with condition no.13d. 

The time for completion of the Works, shall be in even of any deviations 

resulting in additional cost over the contract price being ordered, be 

extended or reduced reasonably by the Engineer. The Engineer’s decision 

in this case shall be final. 

 

B. Time Control 

23. Programme 

23.1 Within the time stated in the Contract Data, the Contractor shall submit 

to the Engineer for approval a Programme, including Environment 

Management Plan showing the general methods, arrangements, order, 

and timing for all the activities in the Works, along with monthly cash 

flow forecasts for the construction of works. 

After the completion of the construction works, the programme for the 

Routine Maintenance Work, showing the general methods, 

arrangements, order and timing for all the activities involved in the 

Routine Maintenance will also be submitted by the Contractor to the 
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Engineer for approval if specified in the tender. The programme for 

Routine Maintenance will be submitted in each year for the period of 

Maintenance. 
 

23.2 The Contractor shall submit the list of equipment and machinery being 

brought to site, the list of key personnel being deployed, the list of 

machinery/ equipments being placed in field laboratory and the location 

of field laboratory along with the Programme. The Engineer shall cause 

these details to be verified at each appropriate stage of the programme. 

23.3 An update of the Programme shall be a programme showing the actual 

progress achieved on each activity and the effect of the progress achieved 

on the timing of the remaining Works, including any changes to the 

sequence of the activities. 

23.4 The Contractor shall submit to the Engineer for approval an updated 

Programme at intervals no longer than the period stated in the Contract 

Data. If the Contractor does not submit an updated Programme within 

this period, the Engineer may withhold the amount stated in the 

Contract Data from the next payment certificate and continue to 

withhold this amount until the next payment after the date on which the 

overdue Programme has been submitted. 

23.5 The Engineer's approval of the Programme shall not alter the 

Contractor's obligations. The Contractor may revise the Programme and 

submit it to the Engineer again at any time. A revised Programme shall 

show the effect of Variations and Compensation Events. 

24. Extension Of Time In Contracts: 

Subject to any requirement in the contract as to completion of any portions or 

portions of the works before completion of the whole, the contractor shall fully and 

finally complete the whole of the works comprised in the contract (with such 

modifications as may be directed under conditions of this contract) by the date 

entered in the contract or extended date in terms of the following clauses: 

a)Extension attributable to  Brihanmumbai Municipal Corporation 

(i) Extension Due To Modification: If any modifications have been ordered which 

in the opinion of the Engineer have materially increased the magnitude of the 

work, then such extension of the contracted date of completion may be granted as 

shall appear to the Engineer to be reasonable in the circumstances, provided 

moreover that the Contractor shall be responsible for requesting such extension of 

the date as may be considered necessary as soon as the cause thereof shall arise 
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and in any case should not be less than 30 days before the expiry of the date 

fixed for completion of the works. 

(ii) Extension For Delay Due To Brihanmumbai Municipal Corporation: In the 

event of any failure or delay by the Brihanmumbai Municipal Corporation to hand 

over the Contractor possession of the lands necessary for the execution of the 

works or to give the necessary notice to commence the works or to provide the 

necessary drawings or instructions or any other delay caused by the 

Brihanmumbai Municipal Corporation due to any other cause whatsoever, then 

such failure or delay shall in no way affect or vitiate the contract or alter the 

character thereof or entitle the contractor to damages or compensation therefore, 

but in any such case, the Brihanmumbai Municipal Corporation may grant such 

extension(s) of the completion date as may be considered reasonable. 

Note: For extension of time period as governed in (i) and (ii) above, any 

modifications in design/drawings, specifications, quantities shall be needed 

to be justified with recorded reasons with approval of Ch.Eng. for not 

anticipating the same while preparing estimates and draft tender. 

(b) Extension Of Time For Delay Due To Contractor: 

The time for the execution of the work or part of the works specified in the 

contract documents shall be deemed to be the essence of the contract and the 

works must be completed no later than the date(s) / the programme for 

completion of work as specified in the contract. If the contractor fails to complete 

the works within the time as specified in the contract for the reasons other than 

the reasons specified in above as (a.i) and (a.ii), the Brihanmumbai Municipal 

Corporation may, if satisfied that the works can be completed by the contractor 

within reasonable short time thereafter, allow the contractor for further extension 

of time as the Engineer may decide. On such extension the Brihanmumbai 

Municipal Corporation will be entitled without prejudice to any other right and 

remedy available on that behalf, to recover the compensation as governed by 

Clause 8(e) of GCC. 

For the purpose of this Clause, the contract value of the works shall be 

taken as value of work as per contract agreement including any supplementary 

work order/contract agreement issued. 

Further, competent authority while granting extension to the currency of 

contract under Clause (b) of as above may also consider levy of penalty, as deemed 

fit based on the merit of the case. Also, the reasons for granting extension shall be 

properly documented. 

25. Delays Ordered by the Engineer 
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25.1 The Engineer may instruct the Contractor to delay the start or progress of 

any activity within the Works. Delay/delays totaling more than 30 days will 

require prior written approval of the DMC/AMC. 

26. Management Meetings 

26.1 The Engineer may require the Contractor to attend a management meeting. 

The business of a management meeting shall be to review the plans for progress of 

the Works. 

26.2 The Engineer shall record the business of management meetings and provide 

copies of the record to those attending the meeting. The responsibility of the 

parties for actions to be taken shall be decided by the Engineer either at the 

management meeting or after the management meeting and stated in writing to all 

those who attended the meeting. 
 

C. Quality Control 

27.1. Work to be open to Inspection and Contractor or Responsible agent to 

be present: 

All works under or in course of execution or executed in pursuance of the contract 

shall at all times be open to the inspection and supervision of the Eng-in-charge 

and his subordinates and the contractor shall at all times during the usual 

working hours, at all other times, during the usual working hours and at all other 

times at which reasonable notice of the intention of the Eng-in-charge and his 

subordinates to visit the works shall have been given to the contractor, either 

himself be present to receive orders and instruction or have responsible agent duly 

accredited in writing present for that purpose. Order given to the contractors’ duly 

authorized agent shall be considered to have the same force and effect as if they 

had been given to the contractor himself. 

27.2.Notice To Be Given Before Work Is Covered Up: 

The contractor shall give not less than ten days’ notice in writing to the Eng.-In-

Charge or his subordinate in-charge of the work before covering up or otherwise 

placing beyond the reach of measurement any work in order that the same may be 

measured and correct dimension thereof taken before the same is so covered up or 

placed beyond the reach of measurements and shall not cover up or place beyond 

the reach of measurement any work without the consent in writing of the Eng-In-

Charge or his subordinate in-charge of the work, and if any work shall be covered 

up or placed beyond the reach of measurement, without such notice having been 

given or consent obtained the same shall be uncovered at the contractors 

expenses, and in default thereof no payment or allowance shall be made for such 

work or for the materials with which the same was executed 
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27.3 Works to be executed in accordance with specifications / drawings / 

orders etc.: 

The contractor shall execute the whole and every part of the work the most 

substantial and workman like manner and both has regards material and every 

other respect in strict accordance with specifications. The contractor shall also 

confirm exactly, fully and faithfully to the designs, drawings and instructions in 

writing relating to the work signed by the Engineer In-charge and lodged in his 

office and to which the contractor shall be entitled to have access for the purpose 

of inspection at such office, or on the site or work during office hours. The 

contractor shall be entitled to receive three sets of contract drawings and working 

drawings as well as one certified copy of the accepted tender along with the work 

order free of cost. 

27.4 Ready mix concrete/Asphalt Mix   

i) The contractor shall have to arrange Ready Mix concrete (RMC)/Asphalt 

fromRMC/ASPHALT producing plants registered with Brihanmumbai Municipal 

Corporation 

ii) The contractor shall, within 7 days of award of the work, submit a list of at least 

three RMC/Asphalt producers with details of such plants including details 

andnumber of transit, mixers & pumps etc. to be deployed indicating name of 

owner/company, its location, capacity, technical establishment. 

The Engineer-in-charge will reserve right to inspect at any stage and reject the 

concrete if he is not satisfied about quality of product at the user’s end. 

iii) The Engineer-in-charge reserves the right to exercise control over the:- 

a) Calibration check of the RMC/Asphalt plant.   

b) Weight and quantity check on the ingredients, water and admixtures added 

forbatch mixing for RMC plants 

c) Time of mixing of concrete/grade of asphalt. 

d) Testing of fresh concrete/asphalt mix, recording of results and declaring the 

mix fit or unfit for use. This will include continuous control on the work ability 

during production and taking corrective action, if required. 

e) For exercising such control, the Engineer-in-charge shall periodically depute his 

authorized representative at the RMC/Asphalt plant. It shall be responsibility of 

the contractor to ensure that all necessary equipment, manpower & facilities are 

made available to Engineer-in-charge and or his authorized representative at 

RMC/Asphalt plant. 

f) All required relevant records of RMC/Asphalt mix shall be made available to the 

Engineer-in-charge or his authorized representative. Engineer-in-charge shall, as 

required, specify guidelines & additional procedures for quality control & other 

parameters in respect of material production& transportation of concrete mix 

which shall be  binding on the contractor & the RMC/Asphalt plant. Only concrete 
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as approved in design mix  by Engineer-in-charge shall be produced in RMC 

plant and transported to the site. 

g) The contactor shall have to produce a copy of challan receipts/SCADA 

reports/VTS reports as issued by the RMC/Asphalt plant as a documentary proof 

in lieu of supply of RMC/Asphalt mix before releasing payment. 

28. Identifying Defects 

28.1 The Engineer shall check the Contractor's work and notify the Contractor of 

any Defects that are found. Such checking shall not affect the Contractor's 

responsibilities. The Engineer may instruct the Contractor to search for a Defect 

and to uncover and test any work that the Engineer considers may have a Defect. 

28.2 The Contractor shall permit the Employer’s technical person(s) to check the 

Contractor’s work and notify the Engineer and Contractor if any defects that are 

found. 

29. Tests (If applicable) 

29.1 For carrying out mandatory tests as prescribed in the specifications, the 

Contractor shall establish field laboratory at the location decided by Engineer. The 

field laboratory will have minimum of equipment’s as specified in the Contract 

Data. The contractor shall be solely responsible for: 

a. Carrying out the mandatory tests prescribed in the Specifications, and 

b. For the correctness of the test results, whether preformed in his laboratory 

or elsewhere. 

29.2 If the Engineer instructs the Contractor to carry out a test not specified in 

the Specification/ Quality Assurance Handbook to check whether any work has a 

Defect and the test shows that it does, the Contractor shall pay for the test and 

any samples. If there is no defect, the test shall be a compensation event. 

When required by the Engineer-in-charge the contractor(s) shall supply for the 

purpose of testing samples of all materials proposed to be used in the works. 

Samples submitted either to govern bulk supplies or required for testing before 

use shall be in suitable packages to contain them and shall be provided free of 

charge by the contractor. The cost of testing shall be borne by the contractor even 

if the result of the sample confirm or do not confirm to the relevant BIS code 

specifications. 

i. All expenditure required to be incurred for taking the samples 

conveyance, packing shall be borne by the contactor himself. 

ii. The failed material shall be removed from the site by the contractor at 

his own cost within a week time of written order of the Engineer-in-charge. 

29.3 Setting of Site Laboratories: 
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Contractors shall set up a laboratory at site before commencement of work at their 

cost for performing various tests and at least the following machines and 

equipment’s shall be pro-vided therein – 

1. Set of Sieves as per I.R.C. /I.S. 

2. Compressive Testing Machine (For new works) 

3. Oven, Electrically Operated 

4. Weighing Balance (20 kg capacity) 

5. 3 m straight edge 

6. Sieve shaker 

7. First Aid Box 

8. Measuring Jar (for silt content) 

9. Other Machines/apparatus as may be directed by the        

 Engineer 

10. Vernier Caliber 

11. Level / Theodolite 

All the test records shall be maintained in the site office and made available as 

and when required. The laboratory must be established within 15 days from the 

date of receipt of the orders from Engineer In charge. On failure to do so, a penalty 

of Rs 1000/- per day shall be imposed. 

The contractor shall install testing equipment at site. The contractor shall ensure 

and certify the calibration of the equipment so installed and shall maintain the 

same in working order throughout the period of construction. The contractor shall 

also provide necessary technically qualified experienced trained staff for carrying 

out such tests for using 

such equipment. The tests shall be carried out under the supervision of the 

Engineer-in-charge. The calibration shall be checked every twelve months as 

directed by Engineer-in-charge. 

30. Correction of Defects noticed during the Defects Liability Period. 

 (a) The Engineer shall give notice to the Contractor of any Defects before the 

end of the Defects Liability Period, which begins at Completion and ends after five 

years. The Defects Liability Period shall be extended for as long as Defects remain 

to be corrected. 

 (b) Every time notice of Defect/Defects is given, the Contractor shall correct 

the notified Defect/Defects within the duration of time specified by the Engineer’s 

notice. 

 (c) The Engineer may issue notice to the Contractor to carry out removal of 

defects or deficiencies, if any, noticed in his inspection, or brought to his notice. 
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The Contractor shall remove the defects and deficiencies within the period 

specified in the notice and submit to the Engineer a compliance report. 

31. Uncorrected Defects and Deficiencies 

31.1 If the Contractor has not corrected a Defect pertaining to the Defect Liability 

Period under clause and deficiencies in maintenance, to the satisfaction of the 

Engineer, within the time specified in the Engineer's notice, the Engineer will 

assess the cost of having the Defect or deficiency corrected, and the Contractor 

shall pay this amount, on correction of the Defect or deficiency by another agency. 

D. Cost Control 

32. Variations (Not applicable) 

The Engineer shall, having regard to the scope of the Works and the sanctioned 

estimated cost, have power to order, in writing, Variations within the scope of the 

Works he considers necessary or advisable during the progress of the Works. Such 

Variations shall form part of the Contract and the Contractor shall carry them out 

and include them in updated Programmes produced by the Contractor. Oral 

orders of the Engineer for Variations, unless followed by written confirmation, 

shall not be taken into account. 

33. Payments for Variations (Not applicable) 

33.1 If rates for Variation items are specified in the Bill of Quantities, the 

Contractor shall carry out such work at the same rate. 

33.2 The rate for Extra/Excess shall be governed by clause 10.A of Standard 

General Condition of Contract 

34. Cash Flow Forecasts 

When the Programme is updated, the Contractor shall provide the Engineer with 

an updated cash flow forecast. 

35. Payment Certificates 

The payment to the Contractor will be as follows for construction work: 

a) A bill shall be submitted by the Contractor monthly or before the date fixed 

by the Engineer In-charge for all works executed in the previous month, 

and the Engineer In-charge shall take or cause to be taken requisite 

measurement for the purpose of having the same verified and the claim, so 

far as it is admissible, shall be adjusted, if possible, within 10 days from 

the presentation of the bill. If the contractor does not submit the bill within 

the time fixed as aforesaid, the Engineer In-charge may depute a 

subordinate to measure up the said work in the presence of the contractor 

or his duly authorized agent whose counter signature to the measurement 
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list shall be sufficient warrant, and Engineer In-Charge may prepare a bill 

from such list which shall be binding on the contractor in all respects. 

b) The Engineer shall check the Contractor's fortnightly/monthly statement 

within 14 days and certify the amount to be paid to the Contractor. 

c) The value of work executed shall be determined, based on measurements 

by the Engineer. 

d) The value of work executed shall comprise the value of the quantities of 

the items in the Bill of Quantities completed. 

e) The value of work executed shall also include the valuation of Variations 

and Compensation Events. 

f) The Engineer may exclude any item certified in a previous certificate or 

reduce the proportion of any item previously certified in any certificate in 

the light of later information. 

g) The contractor shall submit all bills on the printed forms at the office of 

Engineer In-charge. The charges to be made in the bills shall always be 

entered at the rates specified in tender. 

36. Payments 

36.1 Payments shall be adjusted for deductions for advance payments, retention, 

security deposit, other recoveries in terms of the Contract and taxes at 

source, as applicable under the law. The Employer shall pay the Contractor 

the amounts certified by the Engineer within 15 days of the date of each 

certificate. 

36.2 All sums payable by a contractor by way of compensation under any of 

these conditions, shall be considered as a reasonable compensation to be 

applied to the use of Brihanmumbai Municipal Corporation without 

reference to the actual loss or damage sustained and whether any damage 

has or has not been sustained. 

36.3 The payment of 100 % of total contact cost will be made only after 

satisfactory completion of work as per technical specification and 

scope of work within 30 days upon submission of invoice/ bill there-

after. 

37. The Contractor shall not be entitled to compensation to the extent that the 

Employer's interests are adversely affected by the Contractor for not having given 

early warning or not having cooperated with the Engineer. 
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38. Tax 

The tenderer shall quote inclusive of all taxes other than GST( Excluding GST), 

levies, Duties , Cessetc.as applicable at the time of Bid Submission. GST as appli-

cable shall be paid separately on submission of bills / invoice. 

Input Tax Credit of GST as available with the bidder will not be claim separately 

by BMC. However, while quoting the rates benefit of Input Tax credit or Exemption 

shall be passed on to the BMC by way of equivalent reduction in quoted price.  

39. Currencies 

All payments will be made in Indian Rupees. 

40. Liquidated Damages 

Both, the Contractor and the Employer have agreed that it is not feasible to 

precisely estimate the amount of losses due to delay in completion of works and 

the losses to the public and the economy, therefore, both the parties have agreed 

that the Contractor shall pay liquidated damages to the Employer and not by way 

of penalty, at the rate per week or part thereof stated in the Contract Data for the 

period that the Completion Date is later than the Intended CompletionDate. 

Liquidated damages at the same rates shall be withheld if the Contractor fails to 

achieve the milestones prescribed in the Contract Data. However, in case the 

Contractor achieves the next milestone, the amount of the liquidated damages 

already withheld shall be restored to the Contractor by adjustment in the next 

payment certificate. The Employer and the contractor have agreed that this is a 

reasonable agreed amount of liquidated damage. The Employer may deduct 

liquidated damages from payments due to the Contractor. Payment of liquidated 

damages shall not affect the Contractor’s other liabilities. 
 

41. Cost of Repairs 

Loss or damage to the Works or Materials to be incorporated in the Works between 

the Start Date and the end of the Defects Correction periods shall be remedied by 

the Contractor at his cost if the loss or damage arises from the Contractor's acts 

or omissions. 

E. Finishing the Contract 

42. Completion of Construction and Maintenance 

42.1 The Contractor shall request the Engineer to issue a certificate of completion 

of the construction of the works, and the Engineer will do so upon deciding that 

the works is completed. This shall be governed as per clause no.8(g) of Standard 

General Conditions of Contract. 

43. Taking Over 
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43.1 The Employer shall take over the works within seven days of the Engineer 

issuing a certificate of completion of works. The Contractor shall continue to 

remain responsible for its routine maintenance during the maintenance period if 

specified in the contract. 

44. Final Account 

Final joint measurement along with the representatives of the contractor should 

be taken recorded and signed by the Contractors. Contractors should submit the 

final bill within 1 month of physical completion of the work. If the contractor fails 

to submit the final bill within 1 month, the Brihanmumbai Municipal Corporation 

staff will prepare the final bill based on the joint measurement within next 3 

months. Engineer’s decision shall be final in respect of claims for defect and 

pending claims against contractors. No further claims should be made by the 

Contractor after submission of the final bill and these shall be deemed to have 

been waived and extinguished. Payment of those items of the bills in respect of 

which there is no dispute and of items in dispute, 

 

for quantities and rates as approved by the Commissioner shall be made within a 

reasonable period as may be necessary for the purpose of verification etc. 

After payment of the final bill as aforesaid has been made, the contractor may, if 

he so desires, reconsider his position in respect of a disputed portion of the final 

bills and if he fails to do so within 84 days, his disputed claim shall be dealt with 

as provided in the contract. A percentage of the retention money, over and above 

the actual retention money as indicated below shall be held back from payments 

till the finalization of final bill to be submitted as per above and will be paid within 

30 days of acceptance of the final bill. 

Sr. 

No. 

Amount of 

Contract Cost 

Minimum Payable Amount in final bill 

1. Upto Rs.5 Crs. Rs.10 Lacs or final bill whichever is more 

2. Upto Rs.25 Crs. Rs.1 Crore or final bill amount whichever is more 

3. UptoRs. 50 Crs. Rs.2 Crores or final bill amount whichever is more 

4. Upto Rs.100 Crs. Rs.4 Crore or final bill amount whichever is more 

5. More than Rs.100 
Crs. 

Rs.7 Crore or final bill amount whichever is more 

 The contractor have to submit the bill for the work carried out within 15 

days from the date of completion of the work to the respective executing 

department. If the contractor fails to submit their bills to concerned 

executing department, penalty or action as shown below will be taken for 

each delayed bill:- 
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After 15 days from the date of completion/running bill 

upto certain date, upto next 15 days i.e. upto 30 days 

Equal to 5% of bill 

amount 

Next 15 days upto 45 days from the date of 

completion/running bill upto specified date 

Equal to 10% of bill 

amount 

If not submitted within 45 days from the date of 

completion/ R.A. bill 

Bill will not be admitted 

for payment. 

 

45. Operating and Maintenance Manuals 

45.1 If "as built" Drawings and/or operating and maintenance manuals are 

required, the Contractor shall supply them by the dates stated in the 

Contract Data. 

45.2 If the Contractor does not supply the Drawings and/or manuals by 

the dates stated in the Contract Data, or they do not receive the 

Engineer's approval, the Engineer shall withhold the amount stated in 

the Contract Data from payments due to the Contractor. 

 

46. Termination 

46.1 The Employer or the Contractor may terminate the Contract if the other party 

causes a fundamental breach of the Contract. 

46.2 Fundamental breaches of Contract shall include, but shall not be limited to, 

the following: 

a) The Contractor stops work for 30 days when no stoppage of work is shown 

on the current Programme and the stoppage has not been authorized by the 

Engineer; 

b) The Contractor is declared as bankrupt or goes into liquidation other than 

for approved reconstruction or amalgamation; 

c) the Engineer gives Notice that failure to correct a particular Defect is a 

fundamental breach of Contract and the Contractor fails to correct it within 

a reasonable period of time determined by the Engineer; 

d) the Contractor does not maintain a Security, which is required; 

e) the Contractor has delayed the completion of the Works by the number of 

days for which the maximum amount of liquidated damages can be paid, 

as defined in relevant clause. 

f) the Contractor fails to provide insurance cover as required under relevant 

clause . 
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g) if the Contractor, in the judgment of the Employer, has engaged in the 

corrupt or fraudulent practices as defined in GCC in competing for or in 

executing the Contract. 

h) if the Contractor fails to set up a field laboratory with the prescribed 

equipment, within the period specified in the Contract Data; and 

i) any other fundamental breaches as specified in the Contract Data. 

j) if the Contractor fails to deploy machinery and equipment or personnel 

as specified in the Contract Data at the appropriate time. 

46.3 When either party to the contract gives notice of a breach of contract to the 

Engineer for a cause other than those listed above, the Engineer shall decide 

whether the breach is fundamental or not. 

46.4Notwithstanding the above, the Employer may terminate the Contract for 

convenience. 

46.5 If the Contract is terminated, the Contractor shall stop work immediately, 

make the Site safe and secure, and leave the Site as soon as reasonably possible. 

47. Payment upon Termination 

47.1 If the Contract is terminated because of a fundamental breach of Contract 

by the Contractor, the Engineer shall issue a certificate for value of the 

work done and materials ordered less liquidated damages, if any, less 

advance payments received up to the date of the issue of the certificate 

and less the percentage to apply to the value of the work not completed, as 

indicated in the Contract Data. If the total amount due to the Employer 

exceeds any payment due to the Contractor, the difference shall be 

recovered from the security deposit, and performance security. If any 

amount is still left un-recovered it will be a debt due from the Contractor 

to the Employer 

47.2 If the Contract is terminated at the Employer's convenience, the Engineer 

shall issue a certificate for the value of the work done, the reasonable cost 

of removal of Equipment, repatriation of the Contractor's personnel 

employed solely on the Works, and the Contractor's costs of protecting 

and securing the Works and less advance payments received up to the 

date of the certificate, less other recoveries due in terms of the Contract, 

and less taxes due to be deducted at source as per applicable law. 

48. Property 

All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be 

deemed to be the property of the Employer for use for completing balance 
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construction work if the Contract is terminated because of the Contractor's 

default, till the Works is completed after which it will be transferred to the 

Contractor and credit, if any, given for its use. 

49. Release from Performance 

If the Contract is frustrated by the outbreak of war or by any other event entirely 

outside the control of the Employer or the Contractor, the Engineer shall certify 

that the Contract has been frustrated. The Contractor shall make the Site safe and 

stop work as quickly as possible after receiving this certificate and shall be paid 

for all work carried out before receiving it and for any work carried out afterwards 

to which a commitment was made. 

A) Other Conditions of Contract 

50. Labour 

50.1 The Contractor shall, unless otherwise provided in the Contract, make his 

own arrangements for the engagement of all staff and labour, local or 

other, and for their payment, housing, feeding and transport. 

50.2 The Contractor shall, if required by the Engineer, deliver to the Engineer 

a return in detail, in such form and at such intervals as the Engineer may 

prescribe, showing the staff and the number of the several classes of 

labour from time to time employed by the Contractor on the Site and such 

other information as the Engineer may require. 

51. Compliance with Labour Regulations 

a) During continuance of the Contract, the Contractor and his sub-

Contractors shall abide at all times by all existing labour enactments and 

rules made there under, regulations, notifications and bye laws of the 

State or Central Government or local authority and any other labour law 

(including rules), regulations, bye laws that may be passed or notification 

that may be issued under any labour law in future either by the State or 

the Central Government or the local authority. 

b) Furthermore, the Contractor shall keep the Employer indemnified in case 

any action is taken against the Employer by the competent authority on 

account of contravention of any of the provisions of any Act or rules made 

there under, regulations or notifications including amendments. If the 

Employer is caused to pay or reimburse, such amounts as may be 

necessary to cause or observe, or for non-observance of the provisions 

stipulated in the notifications/bye laws/Acts/Rules/regulations including 

amendments, if any, on the part of the Contractor, the 
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Engineer/Employer shall have the right to deduct any money due to the 

Contractor including his amount of performance guarantee. The 

Employer/Engineer shall also have right to recover from the Contractor 

any sum required or estimated to be required for making good the loss or 

damage suffered by the Employer. 

c) The Contractor shall require his employees to obey all applicable laws, 

including those concerning safety at work. 

d) The employees of the Contractor and the Sub-Contractor in no case shall 

be treated as the employees of the Employer at any point of time. 

52. Drawings and Photographs of the Works 

52.1 The Contractor shall do photography/video photography of the site firstly 

before the start of the work, secondly mid-way in the execution of 

different stages of work as required by Engineer In-charge and lastly after 

the completion of the work. No separate payment will be made to the 

Contractor for this. 

52.2 The Contractor shall not disclose details of Drawings furnished to him 

and works on which he is engaged without the prior approval of the 

Engineer in writing. No photograph of the works or any part thereof or 

plant employed thereon, except those permitted under above clause, shall 

be taken or permitted by the Contractor to be taken by any of his 

employees or any employees of his sub-Contractors without the prior 

approval of the Engineer in writing. No photographs/ Video photography 

shall be published or otherwise circulated without the approval of the 

Engineer in writing. 

53. The Apprentices Act, 1961:   

The Contractor shall duly comply with the provisions of the Apprentices Act 1961 

(III of 1961), the rules made there under and the orders that may be issued from 

time to time under the said Act and the said Rules and on his failure or neglect to 

do so, he shall be subject to all liabilities and penalties provided by the said Act 

and said Rules. 

54. Contract Document 

The documents forming the contract are to be taken as mutually explanatory of 

one another. Unless otherwise provided in the contract, the priority of the 

documents forming the contract shall be, as follows: 

1) Contract Agreement (if completed) 

2) The letter of Acceptance 

3) The Bid: 
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4) Addendum to Bid; if any 

5) Tender Document 

6) The Bill of Quantities: 

7) The Specification: 

8) Detailed Engineering Drawings 

9) Standard General Conditions of Contracts (GCC) 

10) All correspondence documents between bidder/contractor 

andBrihanmumbai Municipal Corporation. 

55. Conflict of Interest 

The Applicant shall not have a conflict of interest (the “Conflict of Interest”) that 

affects the Bidding Process. Any Applicant found to have a Conflict of Interest 

shall be disqualified. An Applicant shall be deemed to have a Conflict of Interest 

affecting the Bidding Process, if 

1) A constituent of such Applicant is also a constituent of another Applicant; 

or 

2) Such Applicant has the same legal representative for purposes of this 

Application as any other Applicant; or 

3) Such Applicant, or any Associate thereof has a relationship with another 

Applicant, or any Associate thereof, directly or through common third 

party/ parties, that puts either or both of them in a position to have access 

to each other’s information about, or to influence the Application of either 

or each other; or 

4) The Applicant shall be liable for disqualification if any legal, financial or 

technical adviser of the Authority in relation to the Project is engaged by the 

Applicant, its Member or any Associate thereof, as the case may be, in any 

manner for matters related to or incidental to the Project. For the avoidance 

of doubt, this disqualification shall not apply where such adviser was 

engaged by the Applicant, its Member or Associate in the past but its 

assignment expired or was terminated 6 (six) months prior to the date of 

issue of this TENDER. Nor will this disqualification apply where such 

adviser is engaged after a period of 3(three) years from the date of 

commercial operation of the Project. 

56. Applications and costs thereof 

No Applicant shall submit more than one Application for the Project. An applicant 

applying individually shall not be entitled to submit another application either 

individually. The Applicant shall be responsible for all of the costs associated with 

the preparation of their Applications and their participation in the Bid Process. 
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The Authority will not be responsible or in any way liable for such costs, 

regardless of the conduct or outcome of the Bidding Process. 

57. Acknowledgment by Applicant 

It shall be deemed that by submitting the Application, the Applicant has: 

a) made a complete and careful examination of the tender; 

b) received all relevant information requested from the Authority; 

c) accepted the risk of inadequacy, error or mistake in the information 

provided in the tender or furnished by or on behalf of the Authority relating 

to any of the matters referred; and 

d) Agreed to be bound by the undertakings provided by it under and in terms 

hereof. 

“The Authority” shall not be liable for any omission, mistake or error in respect of 

any of the above or on account of any matter or thing arising out of or concerning 

or relating to the TENDER or the Bidding Process, including any error or mistake 

therein or in any information or data given by the Authority. 

58. Right to accept or reject any or all Applications/ Bids 

Notwithstanding anything contained in this TENDER, “The Authority” reserves the 

right to accept or reject any Application and to annul the Bidding Process and 

reject all Applications/ Bids, at any time without any liability or any obligation for 

such acceptance, rejection or annulment, and without assigning any reasons 

therefore. In the event that the Authority rejects or annuls all the Bids, it may, in 

its discretion, invite all eligible Bidders to submit fresh Bids hereunder. 

“The Authority” reserves the right to reject any Application and/ or Bid if: 

(a) at any time, a material misrepresentation is made or uncovered,                        

or 

(b) the Applicant does not provide, within the time specified by the Authority, 

the supplemental information sought by the Authority for evaluation of the 

Application. 

In case it is found during the evaluation or at any time before signing of the 

Agreement or after its execution and during the period of subsistence thereof 

including the concession thereby granted by “The Authority”, that one or more of 

the pre-qualification conditions have not been met by the Applicant, or the 

Applicant has made material misrepresentation or has given any materially 

incorrect or false information, the Applicant shall be disqualified forthwith if not 

yet appointed as the Successful Bidder either by issue of the LOA (Letter of 

Approval) or entering into of the Agreement, and if the Applicant has already been 

issued the LOA or has entered into the Concession Agreement, as the case may be, 
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the same shall, notwithstanding anything to the contrary contained therein or in 

this TENDER, be liable to be terminated, by a communication in writing by “The 

Authority” to the Applicant, without the Authority being liable in any manner 

whatsoever to the Applicant and without prejudice to any other right or remedy 

which the Authority may have under this TENDER, the Bidding Documents, the 

Concession Agreement or under applicable law. 

“The Authority” reserves the right to verify all statements, information and 

documents submitted by the Applicant in response to the TENDER. Any such 

verification or lack of such verification by the Authority shall not relieve the 

Applicant of its obligations or liabilities hereunder nor will it affect any rights of 

the Authority there under. 

59. The bid shall be rejected if the bidder- 

a. Stipulates the validity period less than 180 days. 

b. Stipulates own condition/conditions. 

c. Does not fill and (digital) sign undertaking forms, which are 

incorporated, in the document. 

60. Clarifications 

Applicants requiring any clarification on the tender may notify “the Authority” in 

writing or by fax or e-mail. They should send in their queries before the date 

specified in the header data. “The Authority” shall Endeavor to respond to the 

queries within the period specified therein. The responses will be sent by fax 

and/or e-mail. The Authority will forward all the queries and its responses thereto, 

to all purchasers of the TENDER without identifying the source of queries. 

          “The Authority” shall Endeavor to respond to the questions raised or 

clarifications sought by the Applicants. However, the Authority reserves the right 

not to respond to any question or provide any clarification, in its sole discretion, 

and nothing in this Clause shall be taken or read as compelling or requiring the 

Authority to respond to any question or to provide any clarification, but not later 

than the date provided in header data. 

          “The Authority” may also on its own motion, if deemed necessary, issue 

interpretations and clarifications to all Applicants. All clarifications and 

interpretations issued by the Authority shall be deemed to be part of the tender. 

Verbal clarifications and information given by Authority or its employees or 

representatives shall not in any way or manner be binding on the Authority. 

61.  Amendment of tender 

At any time prior to the deadline for submission of Application, the Authority may, 

for any reason, whether at its own initiative or in response to clarifications 

requested by an Applicant, modify the tender by the issuance of Addendum. 
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Any Addendum thus issued will be sent in writing/ Fax/ Email to all those who 

have purchased the tender. 

In order to afford the Applicants a reasonable time for taking an Addendum into 

account, or for any other reason, the Authority may, in its sole discretion, extend 

the Application Due Date. 

62. Language 

The Application and all related correspondence and documents in relation to the 

Bidding Process shall be in English language. Supporting documents and printed 

literature furnished by the Applicant with the Application may be in any other 

language provided that they are accompanied by translations of all the pertinent 

passages in the English language, duly authenticated and certified by the 

Applicant. Supporting materials, which are not translated into English, may not 

be considered. For the purpose of interpretation and evaluation of the Application, 

the English language translation shall prevail. 

63. Format and signing of Application 

The Applicant shall provide all the information sought under this TENDER. The 

Authority will evaluate only those Applications that are received in the required 

formats and complete in all respects. Incomplete and /or conditional Applications 

shall be liable to rejection. 

The Applicant will upload bid in One Folder in electronic form which shall contain 

the scanned certified copies of the documents given below and the documents 

uploaded has to be digitally signed by the bidder. These copies shall be certified by 

Practicing Notary approved by the Govt. of Maharashtra or Govt. of India with his 

stamp, clearly stating his name & registration number, except where original 

documents are demanded 

64. Marking of Applications 

The Applicant shall submit the Application in the format specified at Appendix-I, 

together with the documents, upload in folder as “VENDOR” together with their 

respective enclosures 

Applications submitted by fax, telex, telegram shall not be entertained and shall 

be rejected outright. 

65. Late Applications:-Applications received by the Authority after the specified 

time on the Application Due Date shall not be eligible for consideration and shall 

be summarily rejected. 

66. Confidentiality 

Information relating to the examination, clarification, evaluation, and 

recommendation for the short-listed qualified Applicants shall not be disclosed to 

any person who is not officially concerned with the process or is not a retained 
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professional advisor advising the Authority in relation to or matters arising out of, 

or concerning the Bidding Process. The Authority will treat all information, 

submitted as part of Application, in confidence and will require all those who have 

access to such material to treat the same in confidence. The Authority may not 

divulge any such information unless it is directed to do so by any statutory entity 

that has the power under law to require its disclosure or is to enforce or assert any 

right or privilege of the statutory entity and/ or the Authority or as may be 

required by law or in connection with any legal process. 

67. Clarification of Financial Bids 

To assist in the examination, evaluation and comparison of Bids, the Engineer 

may, at his discretion, ask any bidder for clarification of his Bid, including 

breakdown of unit rates. The request for clarification and the response shall be in 

writing or by post/facsimile/e-mail. No Bidder shall contact the Engineer on any 

matter relating to his bid from the time of the bid opening to the time the contract 

is awarded. Any effort by the Bidder to influence the Engineer in the Engineer’s 

bid evaluation, bid comparison or contract award decisions may result in the 

rejection of the Bidder’s bid. 

68. Inspection of site and sufficiency of tender: 

1. The Contractor shall inspect and examine the site and its surrounding and 

shall satisfy himself before submitting his tender as to the nature of the ground 

and subsoil (so far as is practicable), the form and nature of the site, the 

quantities and nature of the work and materials necessary for the completion of 

the works and means of access to the site, the accommodation he may require and 

in general shall himself obtain all necessary information as to risk, contingencies 

and other circumstances which may influence or affect his tender. He shall also 

take into consideration the hydrological and climatic conditions. 

2. The Employer may make available to the Contractor data on hydrological and 

sub-surface conditions as obtained by or on his behalf from investigations relevant 

to the works but the Contractor shall be responsible for his own interpretation 

thereof. The contractor shall engage his investigating agency with prior approval of 

the Engineer from the approved list of such agencies by Brihanmumbai Municipal 

Corporation or Govt. at his cost initially before commencing actual work and 

which shall be reimbursed immediately subject to satisfaction of the Engineer for 

faithful compliance and submission of required data regarding such investigation 

within specified time. 

3. The Contractor shall be deemed to have satisfied himself before tendering as to 

the correctness and sufficiency of his tender for the works and of the rates and 

prices quoted in the schedule of works / items / quantities, or in Bill of 
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Quantities, which rates and prices shall, except as otherwise provided cover all his 

obligations under the Contract and all matters and things necessary for proper 

completion and maintenance of the works. No extra charges consequent on any 

misunderstanding. 

4. Not Foreseeable Physical Obstructions or Conditions: If, however, during the 

execution of the Works the Contractor encounters physical obstructions or 

physical conditions, other than climatic conditions on the Site, which obstructions 

or conditions were, in his opinion, not foreseeable by an experienced contractor, 

the Contractor shall forthwith give notice thereof to the Engineer. On receipt of 

such notice, the Engineer shall, if in his opinion such obstructions or conditions 

could not have been reasonably foreseen by an experienced contractor, after due 

consultation with the Contractor, determine: 

 any extension of time to which the Contractor is entitled and 

 The amount of any costs which may have been incurred by the Contractor 

by reason of such obstructions or conditions having been encountered, 

which shall be added to the Contract Price. 

 and shall notify the Contractor accordingly. Such determination shall take 

account of any instruction which the Engineer may issue to the Contractor 

in connection therewith, and any proper and reasonable measures 

acceptable to the Engineer which the Contractor may take in the absence of 

specific instructions from the Engineer. However such costing shall be got 

approved by the competent authority as governed vide rules prevailing with 

authority. 

5. Office for the Engineer (Works costing upto Rs.50 Lakhs) (Not applicable to 

this Tender) 

The Contractor shall at his own cost and to satisfaction of the Engineer provide a 

small temporary office, at the work-site which will include tables, chairs and 

lockers for keeping the records. He shall also make necessary arrangements for 

drinking water, telephone with a pre-requisite of e-governance and electronic 

communication. These offices are not to be allowed on public roads without the 

written instruction of the Engineer. These offices should be preferably located 

within 50 to 500 m of the work site. In case the office is more than 500m away 

from the work site, the contractor is to provide conveyance for Municipal Staff. 

6. Office for the Engineer (Works costing above Rs.50 lakhs) (Not applicable)  

The Contractor shall at his own cost and to satisfaction of the Engineer provide a 

temporary office at the work-site which will include tables, chairs and lockers for 

keeping the records. He shall also make necessary arrangements for drinking 

water, latrines, with doors, windows, locks, bolts and fastenings sufficient for 
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security for the Engineer, and his subordinates, as close to the works from time to 

time in progress as can be conveniently arranged, and shall at his own cost 

furnish the office with such chairs, tables, lockers, locks and fastenings as may be 

required by the Engineer, and no expense of any kind in connection with the 

erection or upkeep of the offices or fittings shall be borne by the Corporation, but 

all such work shall be carried out by the Contractor and the expenses thereof 

defrayed by him. The Contractor shall also make water connections and fit up 

stand pipe with a bib tap at each office. The latrines and the water connections 

shall be subject to all the conditions herein elsewhere laid down for temporary 

water connection and latrines generally with all requisite equipments for e-

governance and electronic and digital communication. These offices are not to be 

allowed on public roads without the written instruction of the Engineer. These 

offices should be preferably located within 50 to 500 m of the work site. In case 

the office is more than 500m away from the work site, the contractor is to provide 

conveyance. Also, for staff working beyond working hours the contractor has to 

provide conveyance. 

7. Permission for provision and removal of office on completion of work: 

The tenderer shall obtain permission for provision of site office, cement go-down, 

store, etc. on payment of necessary cost implication. The cement go-down, 

Watchman cabins, etc. shall be provided as directed and shall be removed by the 

Tenderers on completion of the work at their cost. It is binding on the Tenderer to 

fulfill requirements of Environmental Authorities. The location of such office shall 

be finalized and got approved from the Engineer before erection/commencement 

work. 

8. Contractor’s office near works: The Contractor shall have an office near the 

works at which notice from the Commissioner or the Engineer may be served and 

shall, between the hours of sunrise and sunset on all working days, have a clerk 

or some other authorized person always present at such office upon whom such 

notices may be served and service of any notices left with such clerk or other 

authorized person or at such office shall be deemed good service upon the 

Contractor and such offices shall have pre-requisite facilities for e-governance. 

69. Official Secrecy: 

The Contractor shall of all the persons employed in any works in connection with 

the contract that the India Official Secrets Act 1923 (XIX of 1923) applies to them 

and will continue to apply even after execution of the said works and they will not 

disclose any information regarding this contract to any third party. The contractor 

shall also bring into notice that, any information found to be leaked out or 

disclosed the concern person as well as the Contractor will be liable for penal 
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action; further the Corporation will be at liberty to terminate the contract without 

notice. 

70. Subsequent Legislation: 

If on the day of submission of bids for the contract, there occur changes to any 

National or State stature, Ordinance, decree or other law or any regulation or By-

laws or any local or other duly constituted authority or the introduction of any 

such National or State Statute, Ordinance, decree or by which causes additional 

or reduced cost to the Contractor, such additional or reduced cost shall, after due 

consultation with the Contractor, be determined by the concerned Engineering 

Department of Brihanmumbai Municipal Corporation and shall be added to or 

deducted from the Contract Price with prior approval of competent authority and 

the concerned Engineering Department shall notify the Contractor accordingly 

with a copy to the Employer. Brihanmumbai Municipal Corporationreserve the 

right to take decision in respect of addition/reduction of cost in contract. 

71. Patent, Right and Royalties: 

The contractor shall save harmless and indemnify the Corporation from and 

against all claims and proceedings for or on account of infringement of any Patent 

rights, design trademark or name of other protected rights in respect of any 

constructional plant, machine work, or material used for or in connection with the 

Works or any of them and from and against all claims, proceedings, damages, 

costs, charges and expenses whatsoever in respect thereof or in relation thereto. 

Except where otherwise specified, the contractor shall pay all tonnage and other 

royalties, rent and other payments or compensation, if any, for getting stone, 

sand, gravel, clay or other materials required for the works or any of them. 

72. Payments, Tax and Claims: 

 The limit for unforeseen claims 

Under no circumstances whatever the contractor shall be entitled to any 

compensation from Brihanmumbai Municipal Corporation on any account unless 

the contractor shall have submitted a claim in writing to the Eng-in-change within 

1 month of the case of such claim occurring. 

 No interest for delayed payments due to disputes, etc: 

It is agreed that the Brihanmumbai Municipal Corporation or its Engineer or 

Officer shall not be liable to pay any interest or damage with respect of any 

moneys or balance which may be in its or its Engineer’s or officer’s hands owing to 

any dispute or difference or claim or misunderstanding between the BMC or its 

Engineer or Officer on the one hand and the contractor on the other, or with 

respect to any delay on the part of the BMC or its Engineer or Officers in making 

periodical or final payments or in any other respect whatever. 
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73. Settlement of Disputes: 

 Termination of contract for death 

If the Contractor is an individual or a proprietary concern and the individual or 

the proprietor dies and if the Contractor is a partnership concern and one of the 

legal representative of the individual Contractor or the proprietor of the proprietary 

concern and in case of partnership, the surviving partners, are capable of carrying 

out and completing the contract, the Commissioner shall be entitled to cancel the 

contract as to its uncompleted part without the Corporation being in any way 

liable to payment of any compensation to the estate of the deceased Contractor 

and or to the surviving partners of the Contractor’s firm on account of the 

cancellation of the contract. The decision of the Commissioner that the legal 

representative of the deceased Contractor or surviving partners of the Contractor’s 

firm cannot carry out and complete the contract shall be final and binding on the 

parties. In the event of such cancellation the Commissioner shall not hold estate of 

the deceased Contractor and or surviving partners of the Contractor’s firm liable 

in damages for not completing the contract. 

 Settlement of Disputes: 

If any dispute or differences of any kind whatsoever other than those in respect of 

which, the decision of any person is, by the Contract, expressed to be final and 

binding) shall arise between the Employer and the Contractor or the Engineer and 

the Contractor in connection with or arising out of the Contract or carrying out of 

the Works (Whether during the progress of the Works or after their completion and 

whether before or after the termination, abandonment or breach of the Contract) 

it, the aggrieved party may refer such dispute within a period of 7 days to the 

concerned Addl. Municipal Commissioner who shall constitute a committee 

comprising of three officers i.e. concerned Deputy Municipal Commissioner or 

Director (ES&P), Chief Engineer other than the Engineer of the Contract and 

concerned Chief Accountant. The Committee shall give decision in writing within 

60 days. Appeal on the Order of the Committee may be referred to the Municipal 

Commissioner within 7 days. Thereafter the Municipal Commissioner shall 

constitute a Committee comprising of three Addl. Municipal Commissioners 

including Addl. Municipal Commissioner in charge of Finance Department. The 

Municipal Commissioner within a period of 90 days after being requested to do so 

shall give written notice of committee’s decision to the Contractor. Save as herein 

provided such decision in respect of every matter so referred shall be final and 

binding upon both parties until the completion of the works, and shall forthwith 

be given effect to by the Contractor who shall proceed with the works with due 

diligence, whether he requires arbitration as hereinafter provided or not. If the 

Commissioner has given written notice of the decision to the Contractor and no 
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Claim to arbitration has been communicated within a period of 90 days from 

receipt of such notice the said decision shall remain final and binding upon the 

Contractor. 

74. Arbitration and Jurisdiction: 

If the Commissioner shall fail to give notice of the decision as aforesaid within a 

period of 90 days after being requested as aforesaid, or if the Contractor be 

dissatisfied with any such decision, then and in any such case the Contractor may 

within 90 days after receiving notice of such decision or within 90 days after the 

expirations of the first named period of 90 days (as the case may be) require that 

the matter or matters in dispute be referred to arbitration as hereinafter provided. 

All disputes or differences in respect of which the decision (if any) of the 

Commissioner has not become final and binding as aforesaid shall be finally 

settled by Arbitration as follows: 

Arbitration shall be effected by a single arbitrator agreed upon the parties. The 

arbitration shall be conducted in accordance with the provisions of the Arbitration 

Act, 1996 or any statutory modifications thereof, and shall be held at such place 

and time within the limits of Brihan Mumbai as the arbitrator may determine. The 

decision of the arbitrator shall be final and binding upon the parties hereto and 

the expense of the arbitration shall be paid as may be determined by the 

arbitrator. Performance under the Contract shall, if reasonably be possible, 

continued during the arbitration proceedings and payment due to the Contractor 

by the Employer shall not be withheld unless they are the subject matter of 

arbitration proceedings. The said arbitrator shall have full power to open up, 

review and revise any decision, opinion, direction, certification or valuation of the 

Commissioner and neither party shall be limited in the proceedings before such 

arbitrator to the evidence or arguments put before the Commissioner for the 

purpose of obtaining his said decision. No decision given by the Commissioner in 

accordance with the foregoing provisions shall disqualify him from being called as 

a witness and giving evidence before the arbitrator on any matters whatsoever 

relevant to the disputes or difference referred to the arbitrator as aforesaid. All 

awards shall be in writing and for claims equivalent to 5,00,000 or more such 

awards shall state reasons for amounts awarded. The expenditure of arbitration 

shall be paid as may be determined by arbitrator. 

In case of any claim, dispute or difference arising in respect of a contract, the 

cause of action thereof shall be deemed to have arisen in Mumbai and all legal 

proceedings in respect of any claim, dispute or difference shall be instituted in a 

competent court in the City of Mumbai only. 
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75. Copyright: 

The copyright of all drawings and other documents provided by the Contractor 

under the contract shall remain vested in the Contractor or his sub-contractors as 

the case may be the employer shall have a license to use such drawings and other 

documents in connection with the design, construction, operation, maintenance of 

the works. At any time the Employer shall have further license without additional 

payment to the Contractor to use any such drawings or documents for the 

purpose of making any improvement of the works or enlargement or duplication of 

any part thereof, provided that such improvement, enlargement, or duplication by 

itself or in conjunction with any other improvements, enlargements or 

duplications already made in accordance with the further license does not result 

in the duplication of the whole works. 

76. Receipts to be signed in firm’s name by any one of the partners: 

Every receipt for money which may become payable or for any security which may 

become transferable to the Contractor under these present shall, if signed in the 

partnership name by any one of the partners, be a good and sufficient discharge to 

the Commissioner and Municipal Corporation in respect of the money or security 

purporting to be acknowledged thereby, and in the event of death of any of the 

partners during the pendency of this contract, it is hereby expressly agreed that 

every receipt by any one of the surviving partners shall, if so signed as aforesaid, 

be good and sufficient discharge as aforesaid provided that nothing in this clause 

contained shall be deemed to prejudice or effect any claim which the 

Commissioner or the Corporation may hereafter have against the legal 

representatives of any partners so dying or in respect of any breach of any of the 

conditions thereof, provided also that nothing in this clause contained shall be 

deemed prejudicial or affect the respective rights or obligations of the Contractors 

and of the legal representatives of any deceased Contractors interest. 

77. Proprietary data 

All documents and other information supplied by the Authority or submitted by an 

Applicant to the Authority shall remain or become the property of the Authority. 

Applicants are to treat all information as strictly confidential and shall not use it 

for any purpose other than for preparation and submission of their Application. 

The Authority will not return any Application or any information provided along 

therewith. 

78. Correspondence with the Applicant 

Save and except as provided in this TENDER, the Authority shall not entertain any 

correspondence with any Applicant in relation to the acceptance or rejection of any 

Application. 

79. Price Variation Clause (NOT APPLICABLE) 
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The Contractor shall be reimbursed or shall refund to the Corporation as he case 

may be the variation in the value of the work carried out from time to time, 

depending on whether the prices of material and labour as a whole rise or fall, and 

the method adopted for such computations shall be as given below, it being clearly 

understood that the contractor shall have no claim for beingn reimbursed on the 

ground that the price of a particular material or group of materials have risen 

beyond the limits of the presumptions made in the following paras, however, no 

price variations shall be made applicable for contracts up to 12 months: 

a) Controlled materials: Price variations shall be permitted in respect of these 

materials the price level of which is controlled by the Government or its agency. 

The rate ruling on the date of submission of the tender shall be considered as the 

basic price of such material for adjustment. Any variation in this rate shall be 

considered for reimbursement to the contractor or refund to be claimed from the 

contractor as the case may be. The contractor shall, for the purpose of adjustment 

submit in original the relevant documents from the suppliers. 

b) Labour and other materials: For the purpose of this contract and for allowing 

reimbursement of refund on account of variation of prices of (i) labour, and (ii) 

materials other than materials mentioned in A above, computation will be based 

on the formula enunciated below which is based on the presumptions that : 

i. The general price level of labour, rises or falls in proportion to the rise or fall 

of consumer price index number 9 (general) for working class in Mumbai. 

ii. The general price level of materials rises or falls in proportion to rise or fall of 

whole-sale price index as published by ‘Economic Adviser to Govt. of India’. 

iii. And that the component of labour is to the extent of 30 percent of 88 

percent and the component of materials is to the extent of 70 percent of 88 

percent of the value of the work carried out. The remaining 12 percent being 

the presumptive profit of the contractor. 

a. Formula for Labour component: 

VL = (0.88 R)  x  30 x  (I – IO) 

100                  IO 

b. Formula for Material component : 

VM = (0.88 R x 70 – C)X(W – WO) 

100                   WO 

Where – 

VL = Amount of price variation to be reimbursed or claimed as refund on account 

of general rise or fall of index referred to above. 

I = Consumer Price Index number of working class for Mumbai (declared by the 

Commissioner of Labour and Director of Employment, Mumbai) applicable to the 
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period under reference (base year ending 2004-05 as 100 i.e. new series of 

indices). 

IO = Consumer price index number for working class for Mumbai (declared by the 

Commissioner of labour and Director of Employment, Mumbai) prevailing, on the 

day of 28 days prior to the date of submission of the tender. 

VM = The amount of price variation to be reimbursed or claimed as refund on 

account of general rise or fall of wholesale price index for period under reference. 

W = Average wholesale price index as published by Economic Adviser to Govt. of 

India applicable to the period under reference. 

WO = Wholesale price index as stated above prevailing on the day of 28 days prior 

to the date of submission of the tender. 

R = Total value of the work done during the period under reference as recorded in 

the Measurement Book excluding water charges and sewerage charges but 

including cost of excess in respect of item upto 50 percent 

C = Total value of Controlled materials used for the works as recorded in 

Measurement Book and paid for at original basic rate plus the value of materials 

used. 

i. The quantity of the Controlled material adopted in working out the value of ‘C’ 

shall be inclusive of permitted wastages as / if mentioned in specifications. 

ii. The basic rate for the supply of controlled material shall be inclusive of all the 

components of cost of materials excluding transport charges incurred for bringing 

the material from place of delivery to the site. Computations based on the above 

formula will be made for the period of each bill separately and reimbursement will 

be made to (when the result is plus) and refund will claimed from (when the result 

is minus) the contractor’s next bill. The above formulae will be replaced by the 

formulae in Annexure-I as and when mentioned in special conditions of contract 

The operative period of the contract for application of price variation shall mean 

the period commencing from the date of commencement of work mentioned in the 

work order and ending on the date when time allowed for the work order and 

ending on the date when time allowed for the work specified in the contract for 

work expires, taking into consideration, the extension of time, if any, for 

completion of the work granted by Engineer under the relevant clause of the 

conditions of contract in cases other than those where such extension is 

necessitated on account of default of the contractor. The decision of the Engineer 

as regards the operative period of the contract shall be final and binding on the 

contractors. 

i. Where there is no supply of controlled items to contractor the component ‘C’ 

shall be taken as zero. 



110 

 

C) Adjustment after completion: If the Contractor fails to complete the works 

within the time for completion adjustment of prices thereafter until the date of 

completion of the works shall be made using either the indices or prices relating to 

the prescribed time for completion, or the current indices or prices whichever is 

more favorable to the employer, provided that if an extension of time is granted, 

the above provision shall apply only to adjustments made after the expiry of such 

extension of time. 

D) Price variation will be calculated similarly and separately for extra items and / 

or excess quantities and provisional sums calculated under Sub Clause 10 (b)A 

(i)&(ii) and Sub Clause 10 

(b) B(ii) based on the above formula/formulae in Annexure-I as and when 

mentioned in Special conditions of contract; IO and WO being the indices 

applicable to the date on which the rates under Sub Clause 10 (a)A (i)&(ii) and Sub 

Clause 10 (a) B(iii) are fixed. No price variation shall be admissible for FAIR items 

created during execution. 

80. Maximum Price Variation shall be as follows: N.A. as per clause no. 79 

above. 

Time Period of Project Maximum limit of Price Variation 

Up to 12 months No variation allowed 

Above12 months to 24 months 5% 

Above 24 months 10 % 

 

*Approval of AMC/MC shall be obtained before invitation of tender in case of 

any changes in above. 

Note: 

1) The extension in time period for the projects originally estimated including 

monsoon results in change of price variation slabs as mentioned above i.e.from 

first slab to second slab or from second slab to third slab, then the maximum limit 

of original slab will prevail. 

2) Operative period shall mean original or extended time period of contract. For 

example: 

Extension of Time period Maximum Price Variation 

If original period of 11 months 

including monsoon extends to 16. 

The operative period will be 11+5 

months. 

No variation allowed 

If original period of 11 months Maximum 5% variation 
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excluding monsoon extends to 16. 

The operative period will be 11+5 

months. 

allowed 

Price Variation during Extended Period of Contract: 

i. Extension Due To Modification & Extension for delay due to Brihanmumbai 

Municipal Corporation: 

The price variation for the period of extension granted shall be limited to the 

amount payable as per the Indices. In case the indices increases or decreases, 

above/below the indices applicable, to the last month of the original or extended 

period vide clause8 (l)(a)(i) and (ii) of standard GCC 

ii. Extension Of Time For Delay Due To Contractor: 

a. The price variation for the period of extension granted shall be limited to the 

amount payable as per the Indices in case the indices increase, above the indices 

applicable, to the last month of the original completion period or the extended 

period vide above clause 8(l) (a)(i) and (ii) of standard GCC. 

b. The price variation shall be limited to the amount payable as per the indices, in 

case the indices decrease or fall below the indices applicable, to the last month of 

original / extended period of completion period vide above clause 8(l)(b) of 

standard GCC, then lower indices shall be adopted. 

i. Extension of Time For Delay due to reasons not attributable to Brihanmumbai 

Municipal Corporation and Contractor (Reference Cl.8(d) of Standard GCC): 

The price variation for the period of extension granted shall be limited to the 

amount payable as per the Indices in case the indices increases or decreases, 

above/below the indices applicable, to the last month of the original period. 

81. Payment: 

Interim Payment: 

i) Interim bills shall be submitted by the Contractor from time to time (but at an 

interval of not less than one month) for the works executed. The Engineer shall 

arrange to have the bill s verified by taking or causing to be taken, where 

necessary, the requisite measurement of work. 

ii) Payment on account for amount admissible shall be made on the Engineer 

certifying the sum to which the Contractor is considered entitled by way of interim 

payment for all the work executed, after deducting there from the amount already 

paid, the security deposit / retention money and such other amounts as may be 

deductible or recoverable in terms of the contract. 

iii) On request, the contractor will be paid upto 75 percent of the value of the work 

carried out as an adhoc payment in the first week of next month after deducting 



112 

 

there from recoveries on account of advances, interest, retention money, income 

tax etc. The balance payment due will be paid thereafter. 

iv) No interim payment will be admitted until such time the Contractor have fully 

complied with the requirement of the Condition no.8 (g) and 8 (h) concerning 

submission and approval of Network Schedule for the works, as detailed in 

Condition 8 (h). A fixed sum shall be held in abeyance at the time of next interim 

payment for non-attainment of each milestone in the network and shall be 

released only on attainment of the said milestone. 

v) An interim certificate given relating to work done or material delivered may be 

modified or corrected by a subsequent interim certificate or by the final certificate. 

No certificate of the Engineer supporting an interim payment shall of itself be 

conclusive evidence that any work or materials to which it relates is / are in 

accordance with the contract. 

82. Banning/De-Registration of Agencies of Construction works in 

Brihanmumbai Municipal Corporation 

The regulations regarding Demotion/ Suspension Banning for specific period 

or permanently / De-Registration shall be governed as per the respective 

condition in Contractor Registration Rules of Brihanmumbai Municipal 

Corporation. 

83. JOINT VENTURE: (Not Applicable):  In case if Joint Venture is allowed for 

the Project, the guidelines for JV as follows shall be incorporated in the 

Tender Document: 

a) Joint Venture should be allowed only when the number of identifiable different 

works is more than one and/or the estimated cost of tender is more than Rs.100 

Crores. JV shall also be allowed for complex technical work below Rs.100 Crores 

with the approval of concerned AMC 

b) Separate identity/name shall be given to the Joint Venture firm. 

c) Number of members in a JV firm shall not be more than three in normal 

circumstances, if the work involves only one discipline (say Civil or Electrical). If 

number of members in JV is required to be more than three, then approval of 

concerned AMC needs to be sought. 

d) A member of JV firm shall not be permitted to participate either in individual 

capacity or as a member of another JV firm in the same tender. 

e) The tender form shall be purchased and submitted in the 'name of the JV firm 

or any constituent member of the JV. 

f) Normally EMD shall be submitted only in the name of the JV and not in the 

name of constituent member. However, EMD in the name of lead partner can be 

accepted subject to submission of specific request letter from lead partner stating 
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the reasons for not submitting the EMD in the name of JV and giving written 

confirmation from the JV partners to the effect that the EMD submitted by the 

lead partner may be deemed as EMD submitted by JV firm. 

g) One of the members of the JV firm shall be the lead member of the JV firm who 

shall have a majority (at least 51%) share of interest in the JV firm. The other 

members shall have a share of not less than 20% each in case of JV firms with up 

to three members and not less than 10% each in case of JV firms with more than 

three members. In case of JV firm with foreign member(s), the lead member has to 

be an Indian firm with a minimum share of 51%. 

h) A copy of Letter of Intent or Memorandum of Understanding (MoU) executed by 

the JV members shall be submitted by the JV firm along with the tender. The 

complete details of the members of the JV firm, their share and responsibility in 

the JV firm etc. particularly with reference to financial technical and other 

obligation shall be furnished in the agreement. 

i) Once the tender is submitted, the agreement shall not be modified/ 

altered/terminated during the validity of the tender. In case the tenderer fails to 

observe/comply with this stipulation, the full Earnest Money Deposit (EMD) shall 

be forfeited. In case of successful tenderer, the validity of this agreement shall be 

extended till the currency of the contract expires. 

j) Approval for change of constitution of JV firm shall be at the sole discretion of 

the Brihanmumbai Municipal Corporation. 

The constitution of the JV firm shall not be allowed to be modified after 

submission of the tender bid by the JV firm except when modification becomes 

inevitable due to succession laws etc. and in any case the minimum eligibility 

criteria should not get vitiated. In any case the Lead Member should continue to 

be the Lead Member of the JV firm. Failure to observe this requirement would 

render the offer invalid. 

k) Similarly, after the contract is awarded, the constitution of JV firm shall not be 

allowed to be altered during the currency of contract except when modification 

become inevitable due to succession laws etc. and in any case the minimum 

eligibility criteria should not get vitiated. Failure to observe this stipulation shall 

be deemed to be breach of contract with all consequential penal action as per 

contract condition. 

l) On award of contract to a JV firm, a single Performance Guarantee shall be 

required to be submitted by the JV firm as per tender conditions. All the 

Guarantees like Performance Guarantee, Bank Guarantee for Mobilization 

advance, machinery Advance etc. shall be accepted only in the name of the JV 
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firm and no splitting of guarantees amongst the members of the JV firm shall be 

permitted. 

m) On issue of LOA, an agreement among the members of the JV firm (to whom 

the work has been awarded) has to be executed and got registered before the 

Registrar of the Companies under Companies Act or before the Registrar / Sub-

Registrar under the Registration Act, 1908. This agreement shall be submitted by 

the JV firm to the Brihanmumbai Municipal Corporation before signing the 

contract agreement  for the work. (This agreement format should invariably be 

part of the tender condition). In case the tenderer fails to observe/comply with this 

stipulation, the full Earnest Money Deposit (EMD) shall be forfeited and other 

penal actions due shall be taken against partners of the JV and the JV. This joint 

venture agreement shall have, inter-alia, following clauses:- 

i) Joint and Several liability - The members of the JV firm to which the contract 

is awarded, shall be jointly and severally liable to the Employer (Brihanmumbai 

Municipal Corporation) for execution of the project in accordance with General 

and Special conditions of the contract. The JV members shall also be liable jointly 

and severally for the loss, damages caused to the Brihanmumbai Municipal 

Corporation during the course of execution of the contract or due to no execution 

of the contract or part there-of. 

ii) Duration of the Joint Venture Agreement -It shall be valid during the entire 

period of the contract including the period of extension if any and the 

maintenance period after the work is completed. 

iii) Governing Laws - The Joint Venture Agreement shall in all respect be 

governed by and interpreted in accordance with Indian Laws. 

iv) Authorized Member -Joint Venture members shall authorize one of the 

members on behalf of the Joint Venture firm to deal with the tender, sign the 

agreement or enter into contract in respect of the said tender, to receive payment, 

to witness joint measurement of work done, to sign measurement books and 

similar such action in respect of the said tender/contract. All 

notices/correspondences with respect to the contract would be sent only to this 

authorized member of the JV firm. No member of the Joint Venture firm shall have 

the right to assign or transfer the interest right or liability in the contract without 

the written consent of the other members and that of the employer in respect of 

the said tender / contract. 

a) Documents to be enclosed by the JV firm along with the tender: 

i. In case one or more of the members of the JV firm is/are partnership firm(s), 

following documents shall be submitted: 

a) Notary certified copy of the Partnership Deed, 
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b) Consent of all the partners to enter into the Joint Venture Agreement on a 

stamp paper of appropriate value (in original). 

c) Power of Attorney (duly registered as per prevailing law) in favor of one of the 

partners to sign the MOU and JV Agreement on behalf of the partners and cre-ate 

liability against the firm. 

ii. In case one or more members is/are Proprietary Firm or HUF, the following 

documents shall be enclosed: 

a) Affidavit on Stamp Paper of appropriate value declaring that his Concern is a 

Proprietary Concern and he is sole proprietor of the Concern OR he is in posi-tion 

of "KARTA" of Hindu Undivided Family and he has the authority, power and 

consent given by other partners to act on behalf of HUF. 

iii. In case one or more members is/are limited companies, the following 

documents shall be submitted: 

a) Notary certified copy of resolutions of the Directors of the Company, permitting 

the company to enter into a JV agreement, authorizing MD or one of the Directors 

or Managers of the Company to sign MOU, JV Agreement, such other documents 

required to be signed on behalf of the Company and enter into liability against the 

company and/or do any other act on behalf of the company. 

b) Copy of Memorandum and articles of Association of the Company. 

c) Power of Attorney (duly registered as per prevailing law) by the Company 

authorizing the person to do/act mentioned in the para (a) above. 

a) All the members of the JV shall certify that they have not been black listed or 

debarred by Brihanmumbai Municipal Corporation from participation in 

tenders/contract in the past either in their individual capacity or the JV firm or 

partnership firm in which they were members / partners. 

b) Credentials & Qualifying criteria: Technical and financial eligibility of the JV 

firm shall be adjudged based on satisfactory fulfillment of the following criteria: 

Technical eligibility criteria: In case of Work involving single discipline, the Lead 

member of the JV firm shall meet at least 35% requirement of technical capacity 

as stipulated in tender document. 

OR 

In case of composite works (e.g. works involving more than one distinct component 

such as Civil Engineering works, M&E works, Electrical works, etc. and in the 

case of major bridges, 

substructure and superstructure etc.), at least one member should have 

satisfactorily completed 35% of the value of any one component of the project work 

so as to cover all the components of project work or any member having 
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satisfactorily completed 35% of the value of work of each component during last 

seven financial years. 

In such cases, what constitutes a component in a composite work shall be 

clearly defined as part of the tender condition without any ambiguity. 

Financial eligibility criteria: The contractual payments received by the JV firm 

or the arithmetic sum of contractual payments received by all the members of JV 

firm in any one of the previous three financial years and shall be at least 100% of 

the estimated value of the work as mentioned in the tender. 

84. Compensation for delay: 

If the Contractor fails to complete the works and clear the site on or before the 

Contract or extended date(s) / period(s) of completion, he shall, without prejudice 

to any other right or remedy of Municipal Corporation on account of such breach, 

pay as agreed compensation, amount calculated as stipulated below (or such 

smaller amount as may be fixed by the Engineer) on the contract value of the 

whole work or on the contract value of the time or group of items of work for which 

separate period of completion are given in the contract and of which completion is 

delayed for every week that the whole of the work of item or group of items of work 

concerned remains uncompleted, even though the contract as a whole be 

completed by the contract or the extended date of completion. For this purpose the 

term ‘Contract Value’ shall be the value of the work at Contract Rates as ordered 

including the value of all deviations ordered: 

• Completion period for projects (originally stipulated or as extended) not 

exceeding 6 months: to the extent of maximum 1 percent per week. 

• Completion period for projects (originally stipulated or as extended) exceeding 6 

months and not exceeding 2 years: to the extent of maximum ½ percent per 

week. 

• Completion period for projects (originally stipulated or as extended) exceeding 2 

years: to the extent of maximum ¼ percent per week. When the delay is not a 

full week or in multiple of a week but involves a fraction of a week the 

compensation payable for that fraction shall be proportional to the number of days 

involved. 

Provided always that the total amount of compensation for delay to be paid this 

condition shall not exceed the under noted percentage of the Contract Value of the 

item or group of items of work for which a separate period of completion is given. 

i) Completion period (as originally stipulated or as extended) not 

exceeding 6 months: 10 percent. 

ii) Completion period (as originally stipulated or as extended) exceeding 

6 months and not exceeding 2 years: 7½ percent. 
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iii) Completion period (as originally stipulated or as extended) exceeding 

2 years: 5 percent. 

The amount of compensation may be adjusted set off against any sum 

payable to the contractor under this or any other contract with the Municipal 

Corporation. 

85. Action and Compensation Payable In Case Of Bad Work And Not Done As 

Per Specifications 

All works under or in course of execution or executed in pursuance of the 

contract, shall at all times be open and accessible to the inspection and 

supervision of the Engineer-in-charge, his authorized subordinates in charge of 

the work and all the superior officers, officer of the Vigilance Department of the 

Brihanmumbai Municipal Corporation or any organization engaged by the 

Brihanmumbai Municipal Corporation for Quality Assurance and the contractor 

shall, at all times, during the usual working hours and at all other times at which 

reasonable notice of the visit of such officers has been given to the contractor, 

either himself be present to receive orders and instructions or have a responsible 

agent duly accredited in writing, present for that purpose. Orders given to the 

Contractor’s agent shall be considered to have the same force as if they had been 

given to the contractor himself. 

If it shall appear to the Engineer-in-charge or his authorized subordinates in-

charge of the work or to the officer of Vigilance Department, that any work has 

been executed with unsound, imperfect or unskillful workmanship or with 

materials of any inferior description, or that any materials or articles provided by 

him for the execution of the work are unsound or of a quality inferior to that 

contracted for or otherwise not in accordance with the contract, the contractor 

shall, on demand in writing which shall be made within twelve months of the 

completion of the work from the Engineer-in-Charge specifying the work, materials 

or articles complained of notwithstanding that the same may have been passed, 

certified and paid for forthwith rectify, or remove and reconstruct the work so 

specified in whole or in part, as the case may require or as the case may be, 

remove the materials or articles so specified and provide other proper and suitable 

materials or articles at his own charge and cost. In the event of the failing to do so 

within a period specified by the Engineer-in-Charge in his demand aforesaid, then 

the contractor shall be liable to pay compensation at the same rate as under 

clause 8.e. of the general condition of contract in section 9 of tender document (for 

Compensation for delay) for this default. In such case the Engineer-in Charge may 

not accept the item of work at the rates applicable under the contract but may 

accept such items at reduced rates as the Engineer in charge may consider 
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reasonable during the preparation of on account bills or final bill if the item is so 

acceptable without detriment to the safety and utility of the item and the structure 

or he may reject the work outright without any payment and/or get it and other 

connected and incidental items rectified, or removed and re-executed at the risk 

and cost of the contractor. Decision of the Engineer-in-Charge to be conveyed in 

writing in respect of the same will be final and binding on the contractor. 

If the penalization amount exceeds maximum limit with respect to Clause 8.e of 

Standard General Conditions of Contract, then a show cause notice shall 

necessarily be issued to the contract as to why the contract should not be 

terminated. 

86. Contractors remain liable to pay compensation: 

In any case in which any of the powers conferred upon the Engineer In-charge by 

the relevant clauses in documents that form a part of contract as exercised or is 

exercisable in the event of any future case of default by the Contractor, he is 

declared liable to pay compensation amounting to the whole of his security 

deposit. The liability of the Contractor for past and future compensation shall 

remain unaffected. 

In the event of the Executive Engineer taking action against these relevant 

clauses, he may, if he so desires, take possession of all or any tools and plant, 

materials and stores in or upon the work of site thereof or belonging to the 

Contractor or procured by him and intended to be used for the execution of the 

work or any part thereof paying or allowing for the same in account at the contract 

rates, or in the case of contract rates not being applicable at current market rates 

to be certified by the Executive Engineer, may after giving notice in writing to the 

Contractor or his staff of the work or other authorized agent require him to remove 

such tools and plants, materials or stores from the premises within a time to be 

specified in such notice and in the event of the Contractor failing to comply with 

any such requisition, the Executive Engineer may remove them at the contractors 

expense of sell them by auction or private sell on account of the Contractor at his 

risk in all respects and certificate of the Executive Engineer as to the expense of 

any such removal and the amount of the proceeds an expense of any such sell be 

final and conclusive against the Contractor. 

87. No Claim to Any Payment or Compensation or Alteration in or 

Restriction of Work:- 

(a) If at any time after the execution of contract documents, the Engineer shall for 

any reason whatsoever, desires that the whole or any part of the works specified in 

the Tender should be suspended for any period or that the whole or part of the 

work should not be carried out, at all, he shall give to the Contractor a Notice in 
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writing of such desire and upon the receipt of such notice, the Contractor shall 

forthwith suspend or stop the work wholly or in part as required after having due 

regard to the appropriate stage at which the work should be stopped or suspended 

so as not to cause any damage or injury the work already done or endanger the 

safety thereof, provided that the decision of the Engineer as to the stage at which 

the work or any part of it could be or could have been safely stopped or suspended 

shall be final and conclusive against the contractor. 

The Contractor shall have no claim to any payment or compensation whatsoever 

by reason of or in pursuance of any notice as aforesaid, on account of any 

suspension, stoppage or curtailment except to the extent specified hereinafter. 

(b) Where the total suspension of Work Order as aforesaid continued for a 

continuous period exceeding 90 days the contractor shall be at liberty to withdraw 

from the contractual obligations under the contract so far as it pertains to the 

unexecuted part of the work by giving 10 days prior notice in writing to the 

Engineer within 30 days of the expiry of the said period of 90 days, of such 

intention and requiring the Engineering to record the final measurement of the 

work already done and to pay final bill. Upon giving such Notice, the Contractor 

shall be deem to have been discharged from his obligations to complete the 

remaining unexecuted work under his contract. On receipt of such notice the 

Engineer shall proceed to complete the measurement and make such payment as 

may be finally due to the contractor within a period of 90 days from the receipt of 

such Notice in respect of the work already done by the contractor. Such payment 

shall not in any manner prejudice the right of the contractor to any further 

compensation under the remaining provisions of this clause. 

(c) Where the Engineer required to Contractor to suspend the work for a period in 

excess of 30 days at any time or 60 days in the aggregate, the Contractor shall be 

entitled to apply to the Engineer within 30 days of the resumption of the work 

after such suspension for payment of compensation to the extent of pecuniary loss 

suffered by him in respect of working machinery remained ideal on the site of on 

the account of his having an to pay the salary of wages and labour engaged by him 

during the said period of suspension provided always that the contractor shall not 

be entitled to any claim in respect of any such working machinery, salary or wages 

for the first 30 days whether consecutive or in the aggregate or such suspension or 

in respect of any such suspension whatsoever occasion by unsatisfactory work or 

any other default on his part, the decision of the Engineer in this regard shall be 

final and conclusive against the contractor. 

88. Contractor to supply plant, ladder, scaffolding, etc and is liable for 

damages arising from non-provision of lights, fencing, etc. 
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The Contractor shall supply at his own cost all material, plant, tools, appliances, 

implements, ladders, cordage, tackle scaffolding and temporary works requisite or 

proper for the proper execution of the work, whether, in the original altered or 

substituted form and whether included in the specification of other documents 

forming part of the contract or referred to in these conditions or not and which 

may be necessary for the purpose of satisfying or complying with the requirements 

of the Eng-In-Charge as to any matter as to which under these conditions is 

entitled to be satisfied, or which is entitled to require together with the carriage 

therefore to and from the work. 

The Contractor shall also supply without charge, the requisite number of person 

with the means and materials necessary for the purpose of setting out works and 

counting, weighing and assisting in the measurements of examination at any time 

and from time to time of the work or materials, failing which the same may be 

provided by the Engineer In-charge at the expense of the contractor and the 

expenses may be deducted from any money due to the contractor under the 

contract or from his security deposit or the proceeds of sale thereof, or offers 

sufficient portion thereof. 

The contractor shall provide all necessary fencing and lights required to protect 

the public from accident and shall also be bound to bear the expenses of defense 

of every suit, action or other legal proceedings, that may be brought by any person 

for injury sustained owing to neglect of the above precautions and to pay any 

damages and cost which may be awarded in any such suit action or proceedings 

to any such person or which may with the consent of the contractor be paid for 

compromising any claim by any such person. 

89. Prevention of Fire: 

The contractor shall not set fire to any standing jungle, trees, brushwood or grass 

without a written permit from the Engineer In-charge. When such permit is given, 

and also in all cases when destroying cut or dug up trees brushwood, grass, etc., 

by fire, the contractor shall take necessary measure to prevent such fire spreading 

to or otherwise damaging surrounding property. The Contractor shall make his 

own arrangements for drinking water for the labour employed by him. 

90. Compensation for all damages done intentionally or unintentionally by 

contractor’s labour whether in or beyond the limits of Brihanmumbai Municipal 

Corporation property including any damage caused by spreading the fire shall be 

estimated by the Engineer In-charge or such other officer as he may appoint and 

the estimate of the Engineer in-charge to the decision of the Dy. Chief Engineer on 

appeal shall be final and the contractor shall be bound to pay the amount of the 

assessed compensation on demand failing which the same will be recovered from 
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the Contractor as damages or deducted by the Engineer In-charge from any sums 

that may be due or become due from Brihanmumbai Municipal Corporation to 

contractor under this Contract or otherwise. Contractor shall bear the expenses of 

defending any action or other legal proceedings that may be brought to prevent the 

spread of fire and he shall pay any damages and costs that may be awarded by the 

Court in consequence. 

91. In the case of Tender by partners, any change in the constitution of the firm 

shall be forthwith, notified by the contractor through the Engineer In-charge for 

his information. 

92. Action where no specifications: 

In the case of any class of work for which there is no such specifications, such 

works shall be carried out in accordance with the specifications and in the event of 

there being no such specifications, then in such case, the work shall be carried 

out in all respects in accordance with all instructions and requirements of the 

Engineer In-charge. 

93. Safety and medical help: 

(i)   The Contractor shall be responsible for and shall pay the expenses of providing 

medical help to any workmen who may suffer a bodily injury as a result of an 

accident. If such expenses are incurred by Brihanmumbai Municipal Corporation, 

the same shall be recoverable from the contractor forthwith and be included 

without prejudice to any other remedy of Brihanmumbai Municipal Corporation 

from any amount due or that may become due to the Contractor. 

(ii)  The contractor shall provide necessary personal safety equipment and first-aid 

box for the use of persons employed on the site and shall maintain the same in 

condition suitable for immediate use at any time. 

(iii) The workers shall be required to use the safety equipment’s so provided by the 

contractor and the contractor shall take adequate steps to ensure the proper use 

of equipment’s by those concerned. 

(iv)  When the work is carried on in proximity to any place where there is risk or 

drawing all necessary equipment’s shall be provided and kept ready for use and all 

necessary steps shall be taken for the prompt rescue of any person in danger. 

94. No compensation shall be allowed for any delay caused in the starting of the 

work on account of acquisition of land or in the case of clearance of works, on 

account of ant delay in according to sanction of estimates. 

95. Anti-malaria and other health measures: (Not applicable) 

Anti-Malaria and other health measures shall be taken as directed by the 

Executive Health Officer of Brihanmumbai Municipal Corporation. Contractor 

shall see that mosquito-genic conditions are created so as to keep vector 

population to minimum level. Contractor shall carry out anti-malaria measures in 
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the area as per the guidelines issued by the Executive Health Officer of 

Brihanmumbai Municipal Corporation from time to time. 

In case of default, in carrying out prescribed anti-malaria measures resulting in 

increase in malaria incidence, contractor shall be liable to pay Brihanmumbai 

Municipal Corporation on anti-malaria measures to control the situation in 

addition to fine. 
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1. Preamble :-  

Municipal Corporation of Greater Mumbai has implemented Mumbai-IIIA 

Project for augmentation of water supply to City of Mumbai. Under this project, 

the Filter Plant with installed capacity of 455 MLD was commissioned in year 

2007 by WSP Department. The Plant has been handed over to H.E. Department 

in June 2009. This Filter Plant constitutes of 18 nos. of Filter beds working on 

the principle of declining rate gravity sand filtration. The efficiency of filtration 

of sand beds decrease over a period of time due to clogging by suspended impu-

rities and micro flocks present in water. Hence to maintain the filtration effi-

ciency each bed is unclogged by backwashing the sand in beds. The process of 

backwashing is repeated for all 18 nos. of beds with fixed time interval. The 

process of backwash involve 10 nos of various sizes Butterfly Valves i.e. Filter 

Inlet Valve, Wash water Outlet Valve, Drain Valve, Cross Wash Valve, Filter out-

let valve, Wash water inlet valve, Air Scour valve & restricted valve with Manual 

Override & Actuators.  

02 nos of 900 mm dia Wash water outlet Butterfly valve at filter plant 

MIIIA Panjrapur are not working properly , hence it is very much necessary to 

repair, overhaul & paint the valve for reliable, trouble free and continuous oper-

ation of Filtration plant MIIIA for achieving proper output quality and quantity 

of treated water of appx. 455 MLD from Panjrapur Mumbai IIIA.  

TECHNICAL SPECIFICATIONS & SCOPE OF WORK 

The tenderer shall visit the site at Panjrapur Treatment Plant before submit-

ting the tender documents to verify and to be conversant with the scope of 

work. 

The scope of work includes the repairing, overhauling & painting of 02 nos 

of 900 mm dia wash water outlet Butterfly valve at Filter Plant M IIIA, Panjrapur 

as follows.: 

1. Dismantling of 02 nos of 900 mm dia BFV of Filter bed from distance piece of 

wash water gullet for repairing & overhauling work by using special tools as 

space is very crucial at this gullet. 

2. For arresting leakage the complete Repairing, overhauling and painting work 

will be carried out for 02 nos of 900 mm dia BFV of Filter bed . 

3.Installation, site testing and commissioning of 02 nos of 900 mm dia BFV at 

respective filter bed as per the guidelines of BMC site engineer.  

4.The time period for removal , Installation & testing of each 900 mm dia BFV of 

respective filter bed should not be more than 1 week. 
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2. Removal of Existing 900 mm Dia BFV 

The 900 mm dia Butterfly valve with other accessories shall be removed. During 

the dismantling work, the contractor shall ensure that the bed should be com-

pletely isolated. The removal process shall be as per standard engineering practice 

without causing damage to existing system. If any civil & mechanical damages oc-

curs, it should be repaired by concern vendor strictly. After removal, the existing 

BFV with other accessories shall be kept at a suitable place as per instructions of 

B.M.C. Site Engineer.  

3.Repairing, Overhauling & Painting Work of 900 mm dia Butterfly Valve  

The 900 mm dia wash water outlet BFV of filter bed is not working properly. There 

is leakage at the seal side of this valve. Hence For arresting leakage the complete 

Repairing, overhauling and painting work will be carried out for 02 nos of 900 

mm dia wash water outlet BFV of Filter bed  

4. INSTALLATION, SITE TESTING AND COMMISSIONING of 900 MM DIA 

BUTTERFLY VALVE 

: The BFV along with its accessories shall be properly installed at filter bed of filter 

plant. The installation time should be limited as complete bed isolation is not 

possible for more days. The minor works related to the complete & successful in-

stallations of BFV should be strictly done by the contractor. After installation 

900mm BFV shall be checked for the leakages.  

Field testing and commissioning : 

The installed 900 mm BFV shall be tested for satisfactory performance in respect 

of 

i) Proper opening and closing operation of BFV 

ii) open - close indications on actuator 

iii) open - close time 

iv) Operations in respect of manual override 

After successful installation and testing of BFV the same shall be kept for 7 days 

trial.  
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TECHNICAL SPECIFICATIONS 

B) Technical Specifications of Existing Butterfly Valve of size 900 mm.                  

( Drawing attached for your reference only)  

Sr. 

No. 
Part 

Materials Description for Various size BFV 

900 mm dia BFV 

1 Body Cast Iron IS210 Gr. FG260 

2 Disc Cast Iron IS210 Gr. FG260 

3 Seat Stainless steel ( ASTM A 240 type 316)  

4 Shaft Stainless steel (BS 970 431 S29 ) (EN57T) 

5 Seal EPDM 

6 Bearing Stainless steel Backed PTFE 

Overhauling of 900 mm  

1. Tenderer shall undertake the work of overhauling with supply and replace 

the genuine spares / Consumables of Butterfly valve.Contractor shall en-

sure that the consumables / spare parts shall be suitable for existing 

Fouress make Butterfly Valve. All old replaced spares parts shall be handed 

over to BMC authorities.  

2. The contractor shall carry out the work of overhauling / repairing of Butter-

fly valve with all required accessories & tools 

3. The successful contractor shall dismantle and overhaul the Butterfly valve 

with consultation of BMC Engineer.  

General Conditions  

1. The work shall be carried out with good workmanship following stand-

ard Engineering practice and OEM guidelines for Repairing & Overhaul-

ing work. 

2. The contractor shall depute the workmen of best knowledge of carrying 

out the work.  

3. Successful tenderer shall furnish the name of staff/superiors who will 

be deputed on this work with the telephone numbers of supervisor. 

4. Successful tenderer shall discuss with BMC officers before starting the 

work to get the clarification with regard to the nature of the work. 

5. Tenderer shall note that the offer shall include free delivery at site. 

6. The tenderer shall visit the site, preferably, prior to submitting their of-

fer 
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7. Tenderer shall note that the total work completion period will start from 

the date of placing of work order. 

8. The Tenderer shall carry out the other related works irrespective of the 

scope so as to complete the work satisfactorily to achieve the desired re-

sult with no extra cost to BMC. 

9. The Contractor shall arrange the necessary special tools or devices re-

quired for overhauling work . 

10. Test shall be carried out strictly under the supervision of BMC engineers 

. They shall take necessary work permit. 

11. The successful tenderer shall note that any claim, dispute or difference 

arising in Mumbai and legal proceedings in respect of any such claim, 

dispute or difference shall be borne by successful tenderer. 

12. In case of any damage to Municipal property while carrying out the 

work, the responsibility of making good the same solely rests with the 

tenderer. 

13. The tenderer shall consider the circular no.Ch.E.(vig.)/2673/B dated 

02.03.2022,clause no.11,which states that:- During the defect liability 

period (DLP),the completed work shall be periodically inspected by the 

site staff along with the contractor and defects noticed if any shall be got 

rectified immediately from the contractor as per provision of contract. 

The above compliance report shall be mandatory prerequisite before re-

leasing the deposits/retention money of the work. Accordingly, the con-

tractor shall prepare the periodical checklist and get it approved from 

BMC Engineers. 

 
Safety Precautions: The Contractor shall be responsible for the safety of all 

activities on the Site. He shall comply with all applicable safety requirements 

and take care of safety of all persons entitled to be on the site and the works. 

He shall use reasonable efforts to keep the site and the works, both during 

construction and maintenance, clear of unnecessary obstruction so as to avoid 

danger to the persons and the users.  
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FRAUD AND CORRUPT PRACTICES 

 The Applicants and their respective officers, employees, agents and advisers 

shall observe the highest standard of ethics during the Bidding Process. 

Notwithstanding anything to the contrary contained herein, the Authority may 

reject an Application without being liable in any manner whatsoever to the 

Applicant if it determines that the Applicant has, directly or indirectly or through 

an agent, engaged in corrupt practice, fraudulent practice, coercive practice, 

undesirable practice or restrictive practice in the Bidding Process. 

 Without prejudice to the rights of the Authority under relevant Clause herein 

above, if an Applicant is found by the Authority to have directly or indirectly or 

through an agent, engaged or indulged in any corrupt practice, fraudulent 

practice, coercive practice, undesirable practice or restrictive practice during the 

Bidding Process, such Applicant shall not be eligible to participate in any tender or 

RFQ issued by the Authority during a period of 2 (two) years from the date such 

Applicant is found by the Authority to have directly or indirectly or through an 

agent, engaged or indulged in any corrupt practice, fraudulent practice, coercive 

practice, undesirable practice or restrictive practice, as the case may be. 

 For the purposes of this Clause , the following terms shall have the meaning 

hereinafter respectively assigned to them: 

A. “corrupt practice” means the offering, giving, receiving, or soliciting, directly or 

indirectly, of anything of value to influence the actions of any person connected 

with the Bidding Process (for avoidance of doubt, offering of employment to, or 

employing, or engaging in any manner whatsoever, directly or indirectly, any 

official of the Authority who is or has been associated in any manner, directly or 

indirectly, with the Bidding Process or the LOA or has dealt with matters 

concerning the Concession Agreement or arising there from, before or after the 

execution thereof, at any time prior to the expiry of one year from the date such 

official resigns or retires from or otherwise ceases to be in the service of the 

Authority, shall be deemed to constitute influencing the actions of a person 

connected with the Bidding Process); or save and except as permitted under the 

relevant sub clause, engaging in any manner whatsoever, whether during the 

Bidding Process or after the issue of the LOA or after the execution of the 

Concession Agreement, as the case may be, any person in respect of any matter 

relating to the Project or the LOA or the Concession Agreement, who at any time 

has been or is a legal, financial or technical adviser of the Authority in relation to 

any matter concerning the Project; 
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B. “fraudulent practice” means a misrepresentation or omission of facts or 

suppression of facts or disclosure of incomplete facts, in order to influence the 

Bidding Process ; 

C. “coercive practice” means impairing or harming or threatening to impair or 

harm, directly or indirectly, any person or property to influence any persons 

participation or action in the Bidding Process; 

D. “undesirable practice” means (i) establishing contact with any person 

connected with or employed or engaged by the Authority with the objective of 

canvassing, lobbying or in any manner influencing or attempting to influence the 

Bidding Process; or (ii) having a Conflict of Interest; and 

E. “Restrictive practice” means forming a cartel or arriving at any 

understanding or arrangement among Applicants with the objective of restricting 

or manipulating a full and fair competition in the Bidding Process. 

F. If the Employer/Financier determines that the Contractor has engaged in 

corrupt, fraudulent, collusive, coercive or obstructive practices, in competing for or 

in executing the Contract, then the Employer may, after giving 14 days’ notice to 

the Contractor, terminate the Contractor's employment under the Contract and 

expel him from the Site, and the provisions of relevant Clause shall apply as if 

such expulsion had been made. 

G. Should any employee of the Contractor be determined to have engaged in 

corrupt, fraudulent, collusive, coercive, or obstructive practice during the 

execution of the Works, then that employee shall be removed in accordance with 

relevant Clause. 

For the purposes of this Sub-Clause: 

i. “corrupt practice” is the offering, giving, receiving to soliciting, directly or 

indirectly, of anything of value to influence improperly the actions of another 

party; 

ii. “another party” refers to a public official acting in relation to the 

procurement process or contract execution. In this context, “public official” 

includes Financial staff and employees of other organizations taking or 

reviewing procurement decisions. 

iii. “fraudulent practice” is any act or omission, including a 

misrepresentation, that knowingly or recklessly misleads, or attempts to 

mislead, a party to obtain a financial or other benefit or to avoid an 

obligation; 

iv. “collusive practice” is an arrangement between two or more parties 

designed to achieve an improper purpose, including to influence improperly 

the actions of another party; 



133 

 

v. “coercive practice” is impairing or harming, or threatening to impair or 

harm, directly or indirectly, any party or the property of the party to influence 

improperly the actions of a party; 

vi. “obstructive practice” is deliberately destroying, falsifying, altering or 

concealing of evidence material to the investigation or making false 

statements to investigators in order to materially impede the Financier 

investigation into allegations of a corrupt, fraudulent, coercive or collusive 

practice; and/or threatening, harassing or intimidating any party to prevent 

it from disclosing its knowledge of matters relevant to the investigation or 

from pursuing the investigation; or acts intended to materially impede the 

exercise of the Finance’s inspection and audit rights provided 

vii. acts intended to materially impede the exercise of the Finance’s 

inspection and audit rights provided . 

viii. “party” refers to a public official; the terms “benefit” and “obligation” 

relate to the procurement process or contract execution; and the “act or 

omission” is intended to influence the procurement process or contract 

execution. 

ix. ”parties” refers to participants in the procurement process (including 

public officials) attempting to establish bid prices at artificial, noncompetitive 

levels. 

x. a “party” refers to a participant in the procurement process or contract 

execution. 
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PRE BID MEETING (N.A.) 

 Pre-bid meeting of the interested parties shall be convened at the desig-

nated date,timeand place .A maximum of three representatives of each Applicants 

hall be allowed to participate on production of authority letter from the Applicant. 

Interested Bidder shall send their queries 2 days prior to the date of Pre-bid 

meeting only. No queries will be entertained if any queries are not submitted dur-

ing the said period. 

The Authority shall Endeavor to provide clarifications and such further in-

formation as it may, in its sole discretion, consider appropriate for facilitating a 

fair, transparent and competitive Bidding Process.  

Interpretation of e-Tender Document: 

a) Tenderer(s) shall examine the tender document and acquaint themselves 

to all conditionsandmatters affecting the cost of theworks. If any tender-

er(s) finds discrepancies or omissionsintheDocument orifindoubta-

bouttheirmeaning,heshouldaddressaqueryduringpre-bid meeting. 

B)Anyresultinginterpretationof the tender document will be issued to tender-

er(s) as an addendum.Verbalclarificationobtainedfromanysource shallnot-

bebindingon the Corporation. 

C) No tender-

er(s)shallamendthetextofanydocumentexceptasmaybenecessarytocomplywith

any addendum. 

Clarification of e-Tendering Documents 

Pre-bidmeeting(Ifproposedasper e-Tender notice) 

a)Thetendererorhisauthorizedrepresentativeisallowedtoattendapre-

bidmeetingasperthe 

date,timeandvenuementionedinthetendernotice/headerdata. 

b)Thepurposeofthepre-

bidmeetingwillbetoclarifyissuesandtoanswerquestionsonany matterthatmay 

beraised2 daypriortothepre-bidmeeting. 

c)Any tenderer requiring any clarification of the tender document and/or 

the works may submit his questions / queries on e-mail i.e. dy-

he3appc.he@mcgm.gov.inPlease note that all emails which will reach in 

the inbox 2 days before meeting, will be considered for Pre-bid meeting. 

 

 

 

 

 

mailto:dyhe3appc.he@mcgm.gov.in
mailto:dyhe3appc.he@mcgm.gov.in
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List of approved bank for Acceptance of Bank Guarantee 

1. The following banks with their Branches in Greater Mumbai from Church gate 

to Virar& from CST to Kalyan have been approved only for the purpose of 

accepting Banker’s guarantee from 1994-95 onwards until further instructions. 

2. The Banker’s guarantee issued by branches of approved Banks beyond Kalyan 

and Virar can be accepted only if the said Banker’s Guarantee is countersigned by 

the Manager of a Branch of the same bank within the Mumbai city limits, 

categorically endorsing thereon that the said Banker’s Guarantee is binding on the 

endorsing Branch of the Bank within Mumbai limits and is liable to be enforced 

against the said Branch of the Bank in case of default by the bidder / supplier 

furnishing the Banker’s Guarantee. 

List of approved bank 

A S.B.I and its subsidiary Banks 

1 State Bank Of India. 

2 State Bank Of Bikaner & Jaipur. 

3 State Bank Of Hyderabad. 

4 State Bank Of Mysore. 

5 State Bank Of Patiyala. 

6 State Bank Of Saurashtra. 

7 State Bank Of Travankore. 

B Nationalized Banks 

8 Allahabad Bank. 

9 Andhra Bank. 

10 Bank Of Baroda. 

11 Bank Of India. 

12 Bank Of Maharashtra. 

13 Central Bank Of India. 

14 Dena Bank. 

15 Indian Bank. 

16 Indian Overseas Bank. 

17 Oriental Bank Of Commerce. 

18 Punjab National Bank. 

19 Punjab & Sindh Bank. 

20 Syndicate Bank. 

21 Union Bank Of India. 

22 United Bank Of India. 

23 UCO Bank. 

24 Vijaya Bank. 

24A Corporation Bank. 

C Scheduled Commercial Banks 

25 Bank Of Madura Ltd. 

26 Bank Of Rajasthan Ltd. 

27 Banaras State Bank Ltd. 

28 Bharat Overseas Bank Ltd 

29 Catholic Syrian Bank Ltd. 

30 City Union Bank Ltd. 

31 Development Credit Bank. 
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32 Dhanalakshmi Bank Ltd. 

33 Federal Bank Ltd. 

34 Indsind Bank Ltd. 

35 I.C.I.C.I Banking Corporation Ltd. 

36 Global Trust Bank Ltd. 

37 Jammu & Kashmir Bank Ltd. 

38 Karnataka Bank Ltd. 

39 KarurVysya Bank Ltd. 

40 Laxmi Vilas Bank Ltd. 

41 Nedugundi Bank Ltd. 

42 Ratnakar Bank Ltd. 

43 Sangli Bank Ltd. 

44 South Indian Bank Ltd. 

45 S.B.I Corporation &Int Bank Ltd. 

46 Tamilnadu Mercantile Bank Ltd. 

47 United Western Bank Ltd. 

48 Vysya Bank Ltd. 

D Schedule Urban Co-op Banks 

49 Abhyudaya Co-op Bank Ltd. 

50 Bassein Catholic Co-op Bank Ltd. 

51 Bharat Co-op Bank Ltd. 

52 Bombay Mercantile Co-op Bank Ltd. 

53 Cosmos Co-op Bank Ltd. 

54 Greater Mumbai Co-op Bank Ltd. 

55 JanataSahakari Bank Ltd. 

56 Mumbai District Central Co-op Bank Ltd. 

57 Maharashtra State Co-op Bank Ltd. 

58 New India Co-op Bank Ltd. 

59 North Canara G.S.B. Co-op Bank Ltd. 

60 Rupee Co-op Bank Ltd. 

61 Sangli Urban Co-op Bank Ltd. 

62 Saraswat Co-op Bank Ltd. 

63 ShamraoVithal Co-op Bank Ltd. 

64 Mahanagar Co-op Bank Ltd. 

65 Citizen Bank Ltd. 

66 Yes Bank Ltd. 

E Foreign Banks 

67 ABM AMRO (N.Y.) Bank. 

68 American Express Bank Ltd. 

69 ANZ Grindlays Bank Ltd. 

70 Bank Of America N.T. & S.A. 

71 Bank Of Tokyo Ltd. 

72 Bankindosuez. 

73 BanqueNationale de Paris. 

74 Barclays bank. 

75 City Bank N.A. 

76 Hongkong& Shanghai banking Corporation. 

77 Mitsui Taiyokbe Bank Ltd. 

78 Standard Chartered Bank. 

79 Cho Hung Bank. 
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FORM OF TENDER 
 

To, 
The Municipal Commissioner for BMC 
Sir, 
I/ We have read and examined the following documents relating to the work of 
_________________________________________________________________________________
_______________________________________________ 
i. Notice inviting tender. 
ii. Directions to tenderers (General and special) 
iii. General condition of contract for M & E Works of the Brihanmumbai Municipal 
Corporation municipal corporation as amended up to date. 
iv. Relevant drawings 
v. Specifications. 
vi. Special directions 

vii. Annexure A and B. 
viii. Bill of Quantities and Rates. 
 
1A. I/We_______________________________________________________ 
(full name in capital letters, starting with surname), the Proprietor/ Managing 
Partner/ Managing Director/ Holder of the Business, for the establishment / firm 
/ registered company, named herein below, do hereby offer to 
……………………………………………………… 
…………………………………………………………………………………… 
………………………………………………………………………………….. 
 
Referred to in the specifications and schedule to the accompanying form of con-
tract of the rates entered in the schedule of rates sent herewith and signed by me/ 
us” (strike out the portions which are not applicable). 
1B. I/We do here by state and declare that I/We, whose names are given herein 
below in details with the addresses, have not filled in this tender under any other 
name or under the name of any other establishment /firm or otherwise, nor are we 
in any way related or concerned with the establishment /firm or any other person, 
who have filled in the tender for the aforesaid work.” 
2. I/We hereby tender for the execution of the works referred to in the aforesaid 
documents, upon the terms and conditions, contained or referred to therein and in 
accordance with the specifications designs, drawings and other relevant details in 
all respects. 
3. According to your requirements for payment of Earnest Money amounting to 
Rs.______________________/-

(Rs._______________________________________________________) 
I/We have deposited the amount through online payment gateways with the C.E. 
of the Corporation not to bear interest. 
4. I/We hereby request you not to enter into a contract with any other person/s 
for the execution of the works until notice of non/acceptance of this tender has 
first been communicated to me/us, and in consideration of yours agreeing to 
refrain from so doing I/we agree not to withdraw the offer constituted by this 
tender before the date of communication to me/us of such notice of on / 
acceptance, which date shall be not later than ten days from the date of the 
decision of the Standing Committee or Education Committee of the Corporation, 
as maybe required under the Mumbai Municipal Corporation Act, not to accept 
this tender.(Subject to condition 5 below). 
5. I/We also agree to keep this tender open for acceptance for a period of 180 days 
from the date fixed for opening the same and not to make any modifications in its 
terms and conditions which are not acceptable to the Corporation. 
6. I/We agree that the Corporation shall, without prejudice to any other right or 
remedy, be at liberty to forfeit the said earnest money absolutely, if. 
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a. I/We fail to keep the tender open as aforesaid. 
b. I/We fail to execute the formal contract or make the contract deposit when 

called upon to do so. 
c. I/we do not commence the work on or before the date specified by the 

Engineer in his work order. 
7. I/We hereby further agree to pay all the charges of whatsoever nature in 
connection with the preparation, stamping and execution of the said contract. 
8. I/We further agree that, I/we shall register ourselves as ‘Employer’ with the 
Bombay Iron and Steel Labour Board’ and fulfill all the obligatory provisions of 
Maharashtra Mathadi, Hamal and other Manual workers (Regulation of 
Employment and Welfare) Act 1969 and the Bombay Iron and Steel unprotected 
workers Scheme 1970. 
9. “I/We………………………………………….…….. have failed in the accompanying 
tender with full knowledge of liabilities and, therefore, we will not raise any 
objection or dispute in any manner relating to any action, including forfeiture of 

deposit and blacklisting, for giving any information, which is found to be incorrect 
and against the instructions and directions given in this tender. 
10. “I/We further agree and undertake that in the event it is revealed 
subsequently after the allotment of work/contract to me/us, that any information 
given by me/us in this tender is false or incorrect, I/We shall compensate the 
Brihanmumbai Municipal Corporation for any such losses or inconvenience 
caused to the Corporation in any manner and will not resist any claim for such 
compensation on any ground whatsoever. I/we agree and undertake that I/we 
shall not claim in such case any amount by way of damages or compensation for 
cancellation of the contract given to me/us or any work assigned to me/us or is 
with-drawn by the Corporation,” 
 
Address Yours faithfully, 
…………………………………. 
…………………………….…… Digital Signature of the Tenderer or the Firm 
1.………………………………………………. 
2.………………………………………………. 
3.………………………………………………. 
4.………………………………………………. 
5……………………………….……………….. 
Full Name and private residential address of all the 
partners constituting the Firm A/c No. 
…. ……………………………………………. 
1. …………………………………….. Name of Bank 
2. …………………………………….. …………………………………….. 

3. …………………………………….. Name of Branch 
4. …………………………………….. …………………………………….. 
5. Vender No. …………………………………….. …………………………………….. 
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AGREEMENT FORM 

Tender / Quotation dated ……………. 20… 

DMC (SE)/ AMC (P) / MC’s sanction / Standing Committee Resolution No. 

……..………………………………. 

CONTRACT FOR THE WORKS 

…….…………………………………………..………..………… 

…………………………………………………………...……………………………….. 

This agreement made this day of ………… ……………………………. ……………… 

………… 

Two thousand 

……………………....…..……..………..…………………………………………… Be-

tween.……...……………...………………………………………………….…………….……… 

………………………………………………………..…………….…………………………..…… 

Inhabitants of Mumbai, carrying on business at…… ………………...…..…… 

………… … 

…………………………………………………………………...………………………….…………

… 

in Bombay under the style and name of Messrs 

……………………..……………………… 

……………………………………………………………...…………………………………………

… (Hereinafter called “the contractor) of the one part and Shri 

………………………………………………….. 

the Dy. Municipal Commissioner (hereinafter called “the commissioner” in which 

expression are included unless the inclusion is inconsistent with the context, or 

meaning thereof, his successor or successors for the time being holding the office 

of Dy. Municipal Commissioner of the second part and the Brihanmumbai Munic-

ipal Corporation (hereinafter called “the Corporation”) of the third part, WHEREAS 

the contractor has tendered for the construction, completion and maintenance of 

the works described above and his tender has been accepted by the Commissioner 

(with the approval of the Standing Committee of the Corporation) NOW THIS THIS 

AGREEMENT WITNESSETH as follows:- 

1) In this agreement words and expressions shall have the same meanings as are 

respectively assigned to them in the General Conditions of Contract for 

works hereinafter referred to:- 

2) The following documents shall be deemed to form and be read and constructed 

as a part of this agreement viz. 

a) The letter of Acceptance 

b) The Bid: 

c) Addendum to Bid; if any 

d) Tender Document 

e) The Bill of Quantities: 

f) The Specification: 

g) Detailed Engineering Drawings 

h) Standard General Conditions of Contracts (GCC) 

i) All correspondence documents between bidder and Brihanmumbai Mu-

nicipal Corporation 

3) In consideration of the payments to be made by the Commissioner to the con-

tractor as hereinafter mentioned the contractor hereby covenants with the 

Commissioner to 
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_________________________________________________________________________ 

in conformity in all respects with the provision of the contract. 

4) The Commissioner hereby convenient to pay to the Contractor in consideration 

of carrying out the works of 

__________________________________________________________________________

_________________________________________________________________the con-

tract sum, at times and in the manner prescribed by the contract. 

 

IN WITNESS WHERE OF the parties hereto have caused their respective common 

seals to be herein to affixed (or have hereunto set their respective hands and 

seals) the day and year above written. 

Signed, Sealed and delivered by the contractors 

 

------------------------------------------ ----------------------------------------- 

------------------------------------------  

In the presence of Trading under the name and style of 

------------------------------------------ ----------------------------------------- 

------------------------------------------  

Full Name 

Address 

 

Contractors 

Signed by the Dy. Municipal Commis-

sioner 

----------------------------------------- 

----------------------------------------- 

in the presence of 

 

 

 

 

Dy. Municipal Commissioner 

 

The Common seal of the Brihanmumbai Municipal Corporation was hereunto af-

fixed on the …………...... 20 in the presence of two members of the Standing 

Committee. 

 

1. 

 

1. 

2. 2. 

 

And in the presence of the Municipal 

Secretary 

 

 

Municipal Secretary 

 

 

 

EE (M&E)MIIIA WTP Panj.    Dy. HE( M&E) MIIIA PP    HE 

 

Note: The successful bidder will have to pay for preparing contract documents, 

legal charges, stamp duty and stationery charges as mentioned in section 6. 
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ANNEXURE '' A '' 

 

1 Name of work : Repairing, overhauling & paint-

ing of 02 nos of 900 mm dia, 

wash water outlet Butterfly 

valve at Filter plant MIIIA          

Panjrapur 

The Engineer for this work : Hydraulic Engineer 

Engineer In Charge : Dy.HE (M&E)M-III A, P.P./ 

EE(M&E) WTP M-III A, Panj. 

2 Estimated cost of Tender : Not applicable being Item rate 
tender 

Sr. No. Description of work : Total Amount Rs. 

1  Civil Work : - 

2  Electrical Work : - 

3  Total Amount : - 

3 Earnest Money : Rs.11,800.00 

4 Completion Period : 03  Months (Including Monsoon) 
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Annexure- B 
(On Rs. 500/- Stamp Paper) 

PRE-CONTRACT INTEGRITY PACT 

The Bidder commits himself to take all measures necessary to prevent corrupt 

practices, unfair means and illegal activities during any stage of his bid or 

during any pre-contract or post-contract stage in order to secure the contract 

or in furtherance to secure it and in particular commits himself to the 

following: - 

1.The Bidder will not offer, directly or through intermediaries, any bribe, gift, 

consideration, reward, favour, any material or immaterial benefit or other 

advantage, commission, fees, brokerage or inducement to any official of the 

Brihanmumbai Municipal Corporation, connected directly or indirectly with 

the bidding process, or to any person, organization or third party related to the 

contract in exchange for any advantage in the bidding, evaluation, contracting 

and implementation of the Contract. 

2.The Bidder further undertakes that he has not given, offered or promised to 

give, directly or indirectly any bribe, gift, consideration, reward, favour, any 

material or immaterial benefit or other advantage, commission, fees, brokerage 

or inducement to any official of the Brihanmumbai Municipal Corporation or 

otherwise in procuring the Contract or forbearing to do or having done any act 

in relation to the obtaining or execution of the Contract or any other Contract 

with the Government for showing or forbearing to show favour or disfavour to 

any person in relation to the Contract or any other Contract with the 

Government. 

3.The Bidder will not collude with other parties interested in the contract to 

impair the transparency, fairness and progress of the bidding process, bid 

evaluation, contracting and implementation of the contract. 

4.The Bidder will not accept any advantage in exchange for any corrupt 

practice, unfair means and illegal activities. 

5.The Bidder, either while presenting the bid or during pre-contract 

negotiations or before signing the contract, shall disclose any payments he has 

made, is committed to or intends to make to officials of the Brihanmumbai 

Municipal Corporation or their family members, agents, brokers or any other 

intermediaries in connection with the contract and the details of services 

agreed upon for such payments. 
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6.The Bidder shall not use improperly, for purposes of competition or personal 

gain, or pass on to others, any information provided by the Brihanmumbai 

Municipal Corporation as part of the business relationship, regarding plans, 

technical proposals and business details, including information contained in 

any electronic data carrier. The Bidder also undertakes to exercise due and 

adequate care lest any such information is divulged. 

7.The Bidder commits to refrain from giving any complaint directly or through 

any other manner without supporting it with full and verifiable facts. 

8.The Bidder shall not instigate or cause to instigate any third person to 

commit any of the actions mentioned above. 

9. The Bidder and their respective officers, employees, agents and advisers 

shall observe the highest standard of ethics during the Bidding Process. 

Notwithstanding anything to the contrary contained herein, the Authority may 

reject an Application without being liable in any manner whatsoever to the 

Applicant if it determines that the Applicant has, directly or indirectly or 

through an agent, engaged in corrupt practice, fraudulent practice, coercive 

practice, undesirable practice or restrictive practice in the Bidding Process. For 

the purposes of this Clause 9, the following terms shall have the meaning 

herein after respectively assigned to them: 

“fraudulent practice” means a misrepresentation or omission of facts or 

suppression of facts or disclosure of incomplete facts, in order to influence the 

Bidding Process; 

“coercive practice” means impairing or harming or threatening to impair or 

harm, directly or indirectly, any person or property to influence any person’s 

participation or action in the Bidding Process; 

“undesirable practice” means (i) establishing contact with any person 

connected with or employed or engaged by the Authority with the objective of 

canvassing, lobbying or in any manner influencing or attempting to influence 

the Bidding Process; or (ii) having a Conflict of Interest; and “restrictive 

practice” means forming a cartel or arriving at any understanding or 

arrangement among Applicants with the objective of restricting or 

manipulating a full and fair competition in the Bidding Process.   

 

Signature of Tenderer/Bidder  
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UNDERTAKING-CUM-INDEMNITY BOND 

(On 500/- Stamp Paper) 

 

I, _____________________ of _________, do hereby declared and undertake 

as under. 

1. I declare that I have submitted certificates as required to Executive engineer 

(Monitoring) at the time of registration of my firm/company _______ and there is no 

change in the contents of the certificates that are submitted at the time of 

registration. 

2. I declare that I ____________ in capacity as  

Manager/Director/Partners/Proprietors of ___________ has not been charged with 

any prohibitory and /or penal action such as banning (for specific time or 

permanent)/de-registration or any other action under the law by any Government 

and/or Semi Government and/or Government 

undertaking. 

3. I declare that I have perused and examined the tender document including 

addendum, condition of contract, specifications, drawings, bill of quantity etc. 

forming part of tender and accordingly, I submit my offer to execute the work as 

per tender documents at the rates quoted by me in capacity as ______________ of 

___________. 

4.I further declare that if I am allotted the work and I failed to carry out the 

allotted  work in accordance with the terms and conditions and within the time 

prescribed and specified, BMC is entitled to carry out the work allotted to me by 

any other means at my risk and cost, at any stage of the contract. 

5. I also declare that I will not claim any charge/damages/compensation for non-

availability of site for the contract work at any time. 

6. I declare that I will positively make the arrangements of the required equipment 

on the day of commencement or with respect to the progress of the work in 

phases, as per the instructions of site in charge 

 
 
 
      Signature of Tenderer/Bidder 
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BANKERS GURANTEE IN LIEU OF CONTRACT DEPOSIT 

THIS INDENTURE made this ______________day of __________ BETWEEN 

THE ___________________BANK incorporated under the English/Indian Companies Acts 

and carrying on business in Mumbai (hereinafter referred to as 'the bank' which 

expression shall be deemed to include its successors and assigns)of the first part 

__________________________________________ _________________________________ 

inhabitants carrying on business at _______________________________ in Mumbai under 

the style and name of Messer’s __________________(hereinafter referred to as 'the 

consultant') of the second part Shri. _______________________________________ 

 THE MUNICIPAL COMMISSIONER FOR GREATER MUMBAI (hereinafter  referred to 

as 'the commissioner' which expression shall be deemed, also to include his successor 

or successors for the time being in the said office of Municipal Commissioner ) of the 

third part and THE Brihanmumbai Municipal Corporation (hereinafter  referred to as 

'the Corporation') of the fourth part WHEREAS the consultants have submitted to the 

Commissioner tender for the execution of the work of 

''_________________________________________________________and the terms of such 

tender /contract require that the consultants shall deposit with the Commissioner 

as/contract deposit/ earnest money and /or the security a sum of 

Rs.______________(Rupees __________________)AND WHEREAS if and when any such 

tender is accepted by the Commissioner, the contract to be entered into in furtherance 

thereof by the consultants will provide that such deposit shall remain with and be 

appropriated by the Commissioner towards the Security -deposit to be taken under 

the contract and be redeemable by the consultants, if they shall duly and faithfully 

carry out the terms and provisions of such contract and shall duly satisfy all claims 

properly chargeable against them there under AND WHEREAS the consultants are 

constituents of the Bank and in order to facilitate the keeping of the accounts of the 

consultants, the Bank with the consent and concurrence of the consultants has 

requested the Commissioner  to accept the undertaking of the Bank hereinafter 

contained, in place of the contractors depositing with the Commissioner the said sum 

as earnest money and /or security as aforesaid AND WHEREAS accordingly the 

Commissioner has agreed to accept such undertaking NOW THIS AGRREMENT 

WITHNESSES that in consideration of the premises, the Bank at the request of the 

consultants ( hereby testified ) UNDERTAKES WITH the commissioner to pay to the 

commissioner upon demand in writing , whenever required by him , from time to time 

, so to do ,a sum not exceeding in the whole 

Rs._____________(Rupees___________________)under the terms of the said tender and 

/or the contract .The B.G. Is valid up to _________” Notwithstanding anything what has 

been stated above, our liability under the above guarantee is restricted to Rs. 

___________ only and guarantee shall remain in force upto ____________ unless the 
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demand or claim under this guarantee is made on us in writing on or before 

__________all your right under the above guarantee shall be forfeited and we shall be 

released from all liabilities under the guarantee thereafter” 

IN WITNESS WHEREOF 

WITNESS (1)   _________________ 

Name and      _________________ 

address         _________________ 

 WITNESS (2) __________________ 

Name and   __________________      the duly constituted Attorney Manager 

address _____________________ 

the Bank and the said Messer’s__________________________________ 

_______________________________________ (Name of the Bank) 

WITNESS (1) _________________ 

Name and _________________ 

address _________________ 

WITNESS (2) _________________ 

Name and __________________ 

For Messer’s____________________ 

address ____________________ 

have here into set their respective hands the day and year first above written. 

The amount shall be inserted by the Guarantor, representing the Contract 

Deposit in Indian Rupees.  
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PROFORMAS: 

PROFORMA- I 

 

The list of similar works as stated in eligibility criteria during last Seven years– 

PROFORMA- I 

Sr.No. 
Name of the 

Project 

Name of the 

employer 

Stipulated 

date of 

completion 

Actual date of 

completion 

Actual 

cost of 

work done 

1 2 3 4 5 6 

      

      

 

NOTE: 

Scanned Attested copies of completion/performance certificates from the 

Engineer-in-Charge for each work should be annexed in the support of 

information furnished in the above proforma. 

Works shall be grouped financial year-wise. 

 

 

PROFORMA- II 

Yearly turnover of works during the last three years. 

 

PROFORMA- II 

Sr.No. Financial year 
Annual Turnover 

of Works 

Updated value to 

current year 

Average of 

last 5years 

1 
    

2 
    

3 
    

4 
    

5 
    

Total 
 

 

NOTE: The above figures shall tally with the audited balance sheets uploaded by 

the tenderers duly certified by Chartered Accountant with UDIN number.. 
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PROFORMA- III 

At least similar work, as stated in eligibility criteria, 

 

PROFORMA- III 

Name of 

the 

Project 

Name of 

the 

Employer 

Cost of the 

Project 

Date of 

issue of 

work 

Order 

Stipulated 

Date of 

Completion 

Actual 

Date of 

Completion 

Actual cost 

of work 

done 

1 2 3 4 5 6 7 

Note:  Scanned Attested copies of completion/performance certificates from the 

Engineer-in-charge for each work should be annexed in support of information 

furnished in the above proforma. 

 

PERSONNEL: 

 

PROFORMA- IV 

Sr. No. Post Name Qualification Work Experience 

(Prime 

Candidate/ 

Alternate) 

 No. of Years 

1 Project Manager    

2 
Quality Control 

Engineer 

   

3 Site Engineer    

4 Site Supervisor    

NOTE:  Scanned Attested copies of qualification certificates and details of work 

experience shall be submitted /uploaded. 

 

MACHINERY: (for special work only) 

PROFORMA- V/A 

Sr.No. Equipment Number Owned/Leased/Assured access 

1 2 3 4 

 

PROFORMA- V/B 

Sr.No. Equipment Number Owned 

1 2 3 4 
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Note: The tenderer(s) shall furnish/upload the requisite Scanned Attested 

documents of ownership/leased of machineries. The undertaking from the 

suppliers will not be accepted. 

PROFORMA - VI / A 

 

Details of Existing Commitments and ongoing works – 

PROFORMA - VI / A 

Description 

of work 

Place 

 

Contract 

No. & 

Date 

Name & 

Addresses of 

employer 

Value of 

Contract 

in Rs. 

Scheduled 

date of 

completion 

Value of work 

remaining to 

be completed 

1 2 3 4 5 6 7 

Note: Scanned Attested copies of completion/performance certificates from the 

Engineer-in-Charge for each work should be annexed in the support of 

information furnished in the above proforma. 

 

PROFORMA - VI / B 

Details of works for which bids are already uploaded – 

PROFORMA - VI / B 

Description of 

work 
Place 

Name & 

Addresses of 

employee 

Value of 

Contract 

in Rs. 

Time 

Period 

Date on which 

decision is 

expected 

1 2 3 4 5 6 

Note: Scanned Attested copies of certificates from the Engineer-in-charge for 

each work shall be annexed. 

 

PROFORMA- VII 

Information on Litigation History in which the applicant is involved. 

PROFORMA - VII 

Other Party 
(/Parties) 

Employer 
Cause of 
Dispute 

Amount 
involved 

Remarks showing 
Present Status. 

1 2 3 4 5 

     

     

 

Note: Scanned Attested copies of completion / performance certificates from 

the Engineer-in-charge for each work should be annexed and uploaded. 
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Annexure- C 

UNDERTAKING FOR BEST PRICE 

 
(On stamp paper of Rs. 500/- duly notarized by notary with red seal and 

registration number) 
 

Tender / Bid No. ________________________________________________ 
 
To, 
The BrihanmumbaiMunicipal Commissioner 
For Brihanmumbai Municipal Corporation 
 
Sir, 
              “I / We ……………………………………………( Full Name in capital letters 

starting with surname ), the Proprietor / Managing Partner / Managing Director / 

Holder of the Business / Manufacturer / Authorized Dealer, for the establishment 

/ firm / registered company , named herein below , do hereby , state and declare 

that I/We ------------------------------ whose names are given herein below in details 

with the addresses have not filled in this tender under any other name or under 

the name of any other establishment / firm or otherwise , nor are We in any way 

related or concerned with any establishment / firm or any other person , who have 

filled in the tender for the aforesaid work.”    

              “I / We do hereby further undertake that, we have offered the best prices 

for the subject supply / work as per the present market rates. Further, we do 

here by undertake and commit that we have not offered / supplied the 

subject product / similar product / system or sub system in the past one 

year in the Maharashtra State for quantity variation up to - 50% or + 10 % at 

a price lower than that offered in the present bid to any other outside 

agencies including Govt. / Semi Govt. agencies and within theBrihanmumbai 

Municipal Corporation also. Further, we have filled in the accompanying tender 

with full knowledge of the above liabilities and therefore we will not raise any 

objection or dispute in any manner relating to any action, including forfeiture of 

deposit and blacklisting, for giving any information which is found to be incorrect 

and against the instructions and directions given in this behalf in this tender.    

I / We further agree and undertake that in the event it is revealed subsequently 

after the allotment of work / contract to me / us , that any information given by 

me / us in this tender is false or incorrect , I / We shall compensate the 

Brihanmumbai Municipal Corporation for any such losses or inconvenience 

caused to the Corporation in any manner and will not resist any claim for such 

compensation on any ground whatsoever , I / We agree and undertake that I / We 

shall not claim in such case any amount , by way of damages or compensation for 
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cancellation of the contract given to me / us or any work assigned to me / us or is 

withdrawn by the Corporation.” 

However, in case of price difference, if it is a result of differential tax structures, 

different dollar value of Rupee, differential logistic of transport etc. Considering 

this aspect, before invoking the penalty, black-listing, I/We will be given a 

reasonable opportunity of being heard by representing our case as to why such 

price variation / differential has been arisen. 

    In case if the explanation submitted by me / us is unsatisfactory then action 

including forfeiture of despite and black-listing may be taken against me/us. 

 

 

 

 

TENDERER'S FULL SIGNATURE WITH 

FULL NAME AND RUBBER STAMP 
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Annexure- D 

Rate Analysis 

 

Sr. 

No. 

Description of rate 

analysis parameters 

Unit Quantity Rate Amount 

1 Basic Material (Rate 

should be inclusive of 

all taxes) 

    

2 Machinery Hire 

Charges 

    

3 Labour Type  (labour 

components) 

  

4 Total of all 

components 

    

5 Overhead & Profit 15% 

on 4 

    

6 Total Rate (4+5)     

7 Per unit rate     

 

 

 

Sign & Seal of the Tenderer 
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Annexure-E 

Irrevocable Undertaking 

(onRs. 500/- Stamp paper duly notarized) 

   

I Shri/Smt.........................................................………. … aged,........years Indian 

Inhabitant. Proprietor/ Partner/ Director of M/s. 

…...........................................resident  at................…………….  do hereby give 

Irrevocable undertaking as under; 

1 I say & undertake that as specified in section 171 of CGST Act, 2017, 

any reduction in rate of tax on supply of goods or services or the benefit 

of input tax credit shall be mandotarily passed on to Brihanmumbai 

Municipal Corporation by way of commensurate reduction in prices. 

2 I further say and undertake that I understand tat in case the same is not 

passed on and is discovered at any later stage, Brihanmumbai Municipal 

Corporation shall be at liberty to initiate legal action against me for its 

recovery including, but not limited to, an appeal to the Screening 

Committee of the GST Counsel. 

3 I say that above said irrevocable undertaking is binding upon me/my 

partners/ company/ other Directors of the company and upon 

my/our legal heirs, assignee, Executor, administrator etc. 

4 If I fail to compliance with the provisions of the GST Act, I shall be liable 

for penalty/ punishment or both as per the provisions of GST Act. 

5 Whatever has been stated here in above is true & correct to my/ own 

knowledge & belief. 

 

 

Solemnly affirmed at                        

DEPONANT 

This day of                              

BEFORE ME 

 

Interpreted Explained and Identified by me.  



162 

 

BRIHANMUMBAI MUNICIPAL CORPORATION 

(Hydraulic Engineer's Department) 

Tender No. : 

 

Sub: Repairing, overhauling & painting of 02 nos of 900 mm 

dia, wash water outlet Butterfly valve at Filter plant 

MIIIA Panjrapur 

 

 
The Tenderer shall state briefly any deviation from the specifications, contained in 

his main offer. 

 

DEVIATION SCHEDULE 

 
Sr. 
No.    

Item Deviation Remarks 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 

  

 

  

 
 

 

Signature of authorized person of concern/company 
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BRIHANMUMBAI MUNICIPAL CORPORATION 

CIRCULAR 
U/No.MGC/F/6342 dated 5.5.2018 

 

Sub.: Revised guidelines regarding barricades being used during the 
execution of various infrastructure development projects by Brihanmumbai 
in Mumbai. 
 
Various infrastructure development projects are being executed by Brihanmumbai 

Municipal Corporation for the betterment of citizens of Mumbai. During the course 

of execution of the projects, it is necessary to 

A) Only two type of barricades having department wise colour coding are proposed 

to be used depending upon the nature of work i.e. Minor and Major. 

i) Minor works: Barricading made out of 1.5 mm thick MS plate fixed on M.S. 

angle post/ frame of 65 mm X 65 mm X 6 mm having height of 1.5 m supported 

on as shown in 

Annex-I. 

ii) Major works: Structural steel barricade made out of 1.50 mm thick M.S. Plate 

ISMB 250, ISLC 250X50mm and ISA 50mmX50mmX6 mm having of size 2.5 m X 

2 m as shown in Annex-II. 

B) The department wise colour coding for the barricading shall be as under:- 

i) H.E. & W.S.P. department – Blue 

ii) Roads, Traffic, Bridges and Coastal Roads department– Yellow 

iii) S.P. & S.O department – Green 

iv) S.W.D., Building Maintenance department &for ward works – Red 

C) The basic principle behind installing secured and continuous barricading is to 

ensure the 

safety of vehicular as well as pedestrian traffic and residents in the nearby vicinity 

of the project. Due to non-installation of appropriate barricades on sites if any 

mishap occurs leading to injury or loss of life, then the contractor and contractor’s 

Engineer in-charge will be liable for the consequent action. 

D) During the course of execution of project, if it is noticed that the contractor has 

not provided barricading then a penalty of Rs.1000/- per meter per day will be 

imposed upon the contractor and will be deducted from the due Bill. This penalty 

shall be a part of penalty as per tender condition. 

E) Details of the work shall be prominently displayed on the central panel of the 

barricades alongwith the Social Slogans as given in Annexure III and the Cycle of 

the same shall be maintained. 

F) The contractor shall provide and install the barricading alongwith the slogans 

printed as per the Annexure III, at his own cost and no payment will be made for 
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this; however the contractor shall quote the bid accordingly by considering the 

cost of barricading. 

The condition shall be included in the tender as given below. 

“Barricading shall be provided free of cost as per Circular vide U/No.MGC/F/6342 

dated 5.5.2018 and as per Annexure I, II and III of Standard drawings and 

specifications with slogans and department wise color codes.” The copy of circular 

will be attached to the tender as a part of tender document. This circular will be 

applicable for the new tenders proposed to be invited from 01.06.2018 and also 

the corrigendum shall be attached to tenders which are uploaded. However, for the 

projects wherein the tenders are already invited, the barricading shall be provided 

strictly as per tender condition. All the details (Annexure I, II & III of Standard 

drawings and specifications with slogans and department wise colour codes, 

sketches and department wise colour coding) are uploaded on Brihanmumbai 

Municipal Corporation portal. 

This circular shall come in force with immediate effect. 
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ANNEXURE-G 

    GRIEVANCE REDRESSAL MECHANISM 

(To be submitted with Technical Packet-B) 
 

 BMC has formed a Grievance Redressal Mechanism for redressal of bidder's 

grievances. Any Bidder or prospective Hidder aggrieved by any decision, action or 

omission of the procuring entity being contrary to the provisions of the tender or 

any rules or guidelines issued therein. in Packet A. B&C can make an application 

for review of decision of responsiveness in Packet "A B & C within a period of 7 

days or any such other period, as may be specified in the Bid document. 

 While making such an application to procuring entity for review, aggrieved 

bidders or prospective bidders shall clearly specify the ground or grounds in 

respectof which he feels aggrieved.                                          

 Provided that after declaration of a bidder as a successful in Packet A (General 

Requirements), an application for review may be filed only by a bidder who has 

participated in procurement proceedings and after declaration of successful bidder 

in Packet 'B' (Technical Bid). an application for review may be filed only by 

successful bidders of Packet A. Provided further that, an application for review of 

the financial bid can be submitted, by the bidder whose technical bid is found to 

be acceptable/responsive. 

 Upon receipt of such application for review, BMC may decide whether the bid 

process is required to be suspended pending disposal of such review. The BMC 

after examining the application and the documents available to him, give such 

reliefs, as may be considered appropriate and communicate its decision to the 

Applicant and if required to other bidders or prospective bidders, as the case may 

be. 

 BMC shall deal and dispose off such application as expeditiously as possible 

and in any case within 10 days from the date of receipt of such application or 

such other period as may be specified in pre-qualification document, bidder 

registration document or bid documents, as the case may be. 

 Where BMC fails to dispose off the application within the specified period or if 

the bidder or prospective bidder feels aggrieved by the decision of the procuring 

entity, such bidder or prospective bidder may file an application for redressal 

before the "Internal Procurement Redressal Committee" within 7 days of the expiry 

of the allowed time or of the date of receipt of the decision as the case may be. 

Every such application for internal redressal before Redressal Committee shall be 

accompanied by fee of Rs.25,000/- and fee shall be paid in the form of D.D. in 

favour of M.C.G.M. 



166 

 

1" Appeal by the bidder against the decision of C.E./ HOD/ Dean can be made 

concerned DMC/Director who should decide appeal in 7 days, 

If not satisfied, 2nd Appeal by the bidder can be made to concerned A.M.C. 

decision. 

 Grievance Redressal Committee (CRC) is headed by concerned D.M.CJ 

Director of particular department for the first appeal grievances by the bidder 

against the decision for responsiveness/non-responsiveness in Packet A Packet 11' 

or Packet C and if not satisfied, concerned A.M.C. will take decision as per second 

appeal made by the bidder. 

This Grievance Redressal Committee (GRC) will be operated through DMC 

(CPD) office where appeals of aggrieved bidder will be received with fee of Rs. 

25,000/- from aggrieved bidder. The necessary correspondence in respect of 

said applications to the aggrieved bidder & concerned department, issuing 

notices, arranging of Grievance Redressal Committee (GRC) with D.M.C. and 

further proceeding will be carried out through registrar appointed by B.M.C.  

No application shall be maintainable before the redressal Committee in regard 

of any decision of the BMC relating to following issues: 

Determination of need of procurement, 

 the decision of whether or not to enter into negotiations, 

 Cancellation of a procurement process for certain reasons. 

 On receipt of recommendation of the Committee, It will be communicate his 

decision thereon to the Applicant within 10 days or such further time not 

exceeding 20 days, as may be considered necessary from the date of receipt of the 

recommendation and in case of non-acceptance of any recommendation, the 

reason of such non-acceptance shall also be mentioned in such communication. 

 Additional Municipal Commissioner and/or Grievance Redressal Committee, if 

found, come to the conclusion that any such complaint or review is of vexatious, 

frivolous or malicious nature and submitted with the intention of delaying or 

defeating any procurement or causing loss to the procuring entity or any other 

bidder, then such complainant shall be punished with fine, which may extend to 

Five Lac rupees or two percent of the value of the procurement, whichever is 

higher. 

 

                                             Full Signature of the tenderer with Official                

                          Seal and Address 
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BRIHANMUMBAI MUNICIPAPL CORPORATION 
(HYDRAULIC ENGINEER’S DEPARTMENT) 

 
UNDERTAKING FOR THE SITE VISIT 

(To be submitted on the letterhead of TENDERER while uploading tender in 
packet A / packet B) 

 

I, Mr. (Name of person) _________________________________ of M/s. (Name of Firm 

/ Company) ______________________________________________having my office at 

(Address) ______________________________________ do hereby state & undertake 

as Follows: 

I say that, I have purchased the Tender for the work of –––––––––––––––––––––––––

––– Having bid invitation No –––––––––––––––––––––– for the Brihanmumbai 

Municipal Corporation. I Confirm that, I have visited/ inspected the site of 

work before the submission of the tender on date ––––––––––––– & understood 

the entire scope of work. Considering all probable difficulties as could be rea-

sonably foreseen by us as an experienced contractor, I wish to execute the 

said work as per the terms and conditions of the tender. This is to re-affirm 

that, all the conditions of contract shall be binding on us. 

 

Place:- 

Date:- 

 

 

(Name, Seal & Authorized 

signatory of the tenderer) 

 

Before me, 

(Name, Designation, Sign & stamp  

Of BMC Site Engineer)  
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BRIHANMUMBAI MUNICIPAL CORPORATION 

(Hydraulic Engineer's Department) 
 
 

 

 

Acceptance Letter 

 

In e-bid - 

Name of work: - Repairing, overhauling & painting of 02 nos of 900 mm dia, 

wash water outlet Butterfly valve at Filter plant MIIIA Panjrapur 

I / We certified that I/We have read all tender conditions/Minutes of Pre-bid 

meeting/Corrigendum/ Addendums and same has been consider while submitting 

the tender. 

 

 
Signature of tenderer: 
For: 
Address: 
Date: 
               Seal of Contractor 
 
 

(Note: this document shall be signed, stamped and uploaded in packet A in 
Bidder Doc folder) 
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BRIHANMUMBAI MUNICIPAL CORPORATION 

(H.E.’s Department - O.C. Division) 

 

Sr.No Head Information to be filled by the Project 

Proponent 

1 Project Overview  

1.1 Project Details  

1.2 Project Proponent  

information 

 

 Project Details  

2 2.1 Construction Activities  

2.2 Material Management   

 2.3 Existing site Features  

 Statutory Requirement  

3 3.1 Legal Compliances  

3.2 Applicable Permits   

4 Organization Structure 

Arrangement  

 

4.1 Project Team & Roles  

6 Environmental Manage-

ment Plan (EMP) 

 

6.1 Pre-construction 

Phase 

 

6.2 construction Phase  

 6.3 Operation Phase  

7 Environmental Monitoring 

& Reporting 

 

8 Conclusion& Commitment   

 

 
Prepared & Checked by         Authorized by 
 
 
 
(Site In-charge)          (Contractor ) 

 

 

 


	E-TENDER NOTICE
	Preamble :-
	02 nos of 900 mm dia Wash water outlet Butterfly valve at filter plant MIIIA Panjrapur are not working properly , hence it is very much necessary to repair, overhaul & paint the valve for reliable, trouble free and continuous operation of Filtration ...
	1. Preamble :-

