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BRIHANMUMBAI MUNICIPAL CORPORATION
Solid Waste Management

E-T  E      N  DER         N  O      T  I  C  E  

Subject: Operation & Maintenance of 08 nos. of 4 TPD Capacity Plasma 

Technology based modular DHW Disposal units for period of 24 days.

The  Brihanmumbai  Municipal  Corporation  (BMC)  invites  e-tender  to  appoint 

Contractor  for  the  aforementioned  work  from  contractors  of  repute,  multidisciplinary 

engineering organizations i.e. eminent firm, Proprietary/Partnership firms/Private Limited 

Companies/Public Limited Companies/Companies registered under Indian companies’ act 

2013. the contractors registered with the Brihanmumbai Municipal Corporation, (BMC) in 

appropriate Class as per old registration and Class as per new registration and from the 

contractors/firms  equivalent  and  superior  classes  registered  in  Central  or  State 

Government/Semi Govt. Organization/Central or State Public Sector Undertakings, will be 

allowed subject to condition that, the contractors who are not registered with BMC will 

have to apply for registering their firm within three months’ time period from the award of 

contract,  otherwise  their  Bid  Security  i.e.  E.M.D  (Earnest  Money  Deposit)  shall  be 

forfeited/recovered and an amount equal to Registration Fee of respective class shall be 

recovered as penalty.

Bidding process will comprise of THREE stages.

The  application  form  can  be  downloaded  from  e-procurement  system  of 

Government of Maharashtra (Mahatenders) (https://mahatenders.gov.in). The tender fees of 

Rs.  3,993/-  + 18% GST as mentioned in  header data  shall  be  paid through challan in 

BMC’s CFCs and follow guidelines as per Circular no. CA/FRG/15 dt 20.03.2026. The 

applicants not registered with BMC are mandated to get registered (Vendor Registration) 

with BMC for e-tendering process & obtain login credentials to participate in the online 

bidding process of Government of Maharashtra (Mahatenders) (https://mahatenders.gov.in) 

Interested bidders should have valid Class III digital signature certificate (DSC) obtained 

from  any  licensed  certifying  authority.  Interested  bidders  should  follow  the  manuals 

available on Mahatenders Portal ( https://mahatenders.gov.in)
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Name of Work
Contract 

Period
Earnest Money 

Deposit

Operation & Maintenance of 08 nos. of 4 TPD Capacity 
Plasma Technology based modular DHW Disposal units 
for period of 24 days.

24 Days Rs.  24,300/-

In  terms  of  the  3  stage  system of  e-tendering,  a  Bidder  will  be  required  to 

deposit, along with its Bid, an Earnest Money Deposit of Rs.  24,300/- (Rupees Twenty 

Four  Thousand  Three  Hundred  only) (the  "EMD"),  refundable  in  accordance  to  the 

relevant clause of bid document, from the Bid Due Date, except in the case of the selected 

Bidder whose Bid Security/EMD shall  be retained.  The Bidders will  have to provide 

Earnest Money Deposit through the payment gateways while submitting the bids. The 

Bid shall be summarily rejected if it is not accompanied by the Earnest Money Deposit. 

The  e-tender  is  available  on  e-procurement  system  of  Government  of  Maharashtra 

(Mahatenders)  (https://mahatenders.gov.in)  as  mentioned  in  the  Header  Data  of  the 

tender. 

The BMC reserves the rights to accept any of the application or reject any or all 

the application received for  above works,  without  assigning any reasons thereof.  The 

information  regarding  above  subject  matter  is  available  on  e-procurement  system  of 

Government of Maharashtra (Mahatenders) (https://mahatenders.gov.in) As per THREE 

Packet  systems,  the  document  for  Packet  A & B is  to  be  uploaded by the  bidder  in 

vendors’ document online in Packet A & B. Packet A, B & C shall be opened on dates as 

mentioned in header data. All the responsive and eligible bidders if they so wish can be 

present at the time of opening of bids, in the office of  Dy.Ch.E. (SWM) Operation, 

Sixth Floor, Behind Ghatkopar BEST Depot, Pant Nagar Garage Building, Ghatkopar 

(East), Mumbai-400 075.

The  Packet  C  shall  be  opened  if  bids  submission  in  Packet  A  &  B 

satisfies/includes all the requirements and same are found acceptable to the Authority. 

The Municipal Commissioner reserves the right to reject all or any of the e- tender(s)  

without  assigning  any  reasons  at  any  stage.  The  dates  and  time  for  submission  and 

opening the bids are as shown in the Header Data. If there are any changes in the dates 

the same will be displayed on the BMC Portal. (https://portal.BMC.gov.in) and on the e-
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procurement  system  of  Government  of  Maharashtra  (Mahatenders) 

(https://mahatenders.gov.in)

The Municipal Commissioner reserves the right to reject all  or any of the e- 

tender(s) without assigning any reasons at any stage. The dates and time for submission 

and opening the bids are as shown in the Header Data. If there are any changes in the  

dates the same will be displayed on the BMC Portal. (https://portal.mcgm.gov.in) and on 

the  e-procurement  system  of  Government  of  Maharashtra  (Mahatenders) 

(https://mahatenders.gov.in)

The applicants interested for  the  above referred works may contact  the Deputy 

Chief  Engineer  (SWM)  Operation  at the following address on any working day 

during office hours.

Office of the,
Dy. Chief Engineer (SWM) Operation,

Municipal Building, 6th Floor,
Behind Best Depot, Pant Nagar,

Ghatkopar (E), Mumbai – 400075

The Authority (BMC) shall not be liable for any omission, mistake or error in 

respect of any of the above or on account of any matter or thing arising out of concerning 

or relating to the tender or the Bidding Process, including any error or mistake therein or 

in any information or data given by the Authority. The BMC reserves the rights to accept 

any of  the  application  or  reject  any or  all  the  application  received for  above works, 

without assigning any reasons thereof. 

Tenderers shall note that any corrigendum issued regarding this tender notice 

will be published on the BMC portal and/or on the e-procurement system of Government 

of  Maharashtra  (Mahatenders).  No  corrigendum  will  be  published  in  the  local 

newspapers. The information regarding above subject matter is available on Website of 

BMC.  (  https://portal.BMC.gov.in/tenders)  and  on  the  e-procurement  system  of 

Government of Maharashtra (Mahatenders)(https://mahatenders.gov.in).

Sd/
Ex. Eng. (SWM) Operation
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H  E  A  D  E  R   D  ATA
Tender Document No 2026_MCGM_1325498_1

Name of Organization Brihanmumbai Municipal Corporation

Subject

Operation & Maintenance of 08 nos. of 4 TPD Capacity 
Plasma Technology based modular DHW Disposal units for 
period of 24 days.

Tender Fee  Rs. 3,993 + 18% GST

Bid Security Deposit / EMD  Rs. 24,300/-

Date of issue and sale of e-tender 08.08.2026 after 11.00 Hrs

Last date & time for sale of tender
&Receipt of Bid Security Deposit

12.08.2026 upto 16.00 Hrs

Submission of Packet A, B & Packet 
C (Online)

12.08.2026 upto 16.00 Hrs

Opening of Packet A & B 13.08.2026 after 16.00 Hrs

Opening of Packet C 14.08.2026 after 16.00 Hrs

Address for communication Office of the Dy. Chief Engineer (SWM) Operation, 
Municipal Building, 6th Floor, Behind Best Depot, Pant 
Nagar, Ghatkopar (E), Mumbai – 400075
Email – dyche01op.swm@mcgm.gov.in 

Venue for opening of bid Office of the Dy. Chief Engineer (SWM) Operation

This tender document is not transferable.

 If any Addendum and / or Corrigendum are issued for the subject e-tender, 

the details of t h e  same will  be published / uploaded on the e-procurement system of 

Government of Maharashtra (Mahatenders)(https://mahatenders.gov.in). under Tenders > 

e-Tenders > Tenders. Prospective Bidders are requested to take the note of the same.

The BMC reserves the rights to accept any of the application or reject any or all 

the application received for above subject without assigning any reason thereof.

sd/Sd/- 
Ex. Eng. (SWM) Operation
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SECTION 2

ELIGIBILITY CRITERIA
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ELIGIB  IL  ITY C  RITE  RIA

The bidders in its name fulfilling the following criteria are eligible to bid for 
tender.

2.1 Technical Capacity:

The tenderer shall be a natural or legal person who can sue or can be sued in the court 

of law in Mumbai.

 The tenderer(s)  in their own name should have satisfactorily executed the work of 

similar nature in  BMC/Semi-Government/Government & Public Sector Organizations 

during last seven (7) years ending last day of month previous to the one in which bids 

are  invited  as  a  prime  Contractor  or  as  a  nominated  sub-Contractor,  where  the 

subcontract had involved similar nature of work as described in the scope of works in 

this bid document, provided further that all other qualification criteria are satisfied.

Three  similar  completed 

works  each  costing  not  less 

than amount equal to 20% of 

estimated  cost  of  subject 

tender.

Two  similar  completed 

works  each  costing  not  less 

than amount equal to 25% of 

estimated  cost  of  subject 

tender.

One  similar  completed 

works each costing not less 

than amount equal to 40% 

of estimated cost of subject 

tender.

Rs. 4,84,100/- Rs. 6,05,100/- Rs. 9,68,200/-

Definition of similar work:

For assessing the technical capacity of the subject tender, similar work shall mean 

the  completed  or  on-going  work  of  “Operation  &  Maintenance  of  Equipments  / 

Processing Plants utilized for Solid or Liquid Waste processing in BMC / Semi Govt. / 

Govt. & Public Sector Organizations”. 

The value of executed works shall be brought to current costing level by enhancing 

the actual value of work at compound rate of 10 % per annum; calculated from the date 

of completion to last date of receipt of applications for tenders.

*  In  case of on-going works to be considered,  the bidder must have 

received payment of 80% of the contract sum for the work / works executed till 

the last date of the month previous to the one in which bid are invited.
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2.2 Financial Capacity

The  Bidder  shall  have  achieved  an  average  annual  financial  as  certified  by  Chartered 
Accountant  equal  to  30% of  the estimated cost  in  last  (3)  financial  years  immediately 
preceding the financial year in which bids are invited. i.e. Rs. 7,26,100/-
The value of executed works shall be brought to current costing level by enhancing the 
actual  value  of  work  at  compound  rate  of  10%  per  annum;  calculated  from  the
date of completion to last date of receipt of applications for tenders.

Even though the bidders meet the above qualifying criteria, they are subject to 

be disqualified if they have:

 made  misleading  or  false  representation  in  the  forms,  statements  and 

attachments submitted in proof of the qualification requirements; and/or

 Record for poor performance such as abandoning the works, not properly 

completing the contract, inordinate delays in completion, litigation history, 

or financial failures etc. 

2.3 Bid Capacity: Deleted

2.4 Joint Venture:

Joint Venture is not allowed in this tender.

Sd/-

Ex. Eng. (SWM) Operation
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DI  S  CL  A  I  M  E  R
The information  contained  in this e-tender document  or provided  to Applicant(s), 

whether  verbally or in documentary or any other form, by or on behalf of the  Municipal 

Corporation of Greater Mumbai (BMC), hereafter also referred as “The Authority”, or any of 

its employees or advisors, is provided to Applicant(s) on the terms and conditions set out in 

this  e-tender  and  such  other  terms  and  conditions  subject  to  which  such  information is 

provided.

This  e-tender  includes  statements,  which  reflect various assumptions  and assessments 

arrived a t  b y  the Brihanmumbai Municipal Corporation (BMC) in relation to the Project. Such 

assumptions, assessments  and statements do not purport to contain all the information that 

each Applicant may require.  This e-tender may not be appropriate for all persons,  and it is 

not possible for the Brihanmumbai Municipal Corporation (BMC), its employees or advisors to 

consider the investment objectives, financial situation and  particular  needs  of  each party who 

reads  or  uses  this  e-tender.  The  assumptions,  assessments, statements and information 

contained in this e- tender may not be complete, accurate, adequate or correct. Each Applicant 

should  therefore, conduct its  own investigations and analysis  and should  check  the accuracy, 

adequacy,  correctness,  reliability and completeness of the  assumptions,  assessments, 

statements and information contained in this e-tender and obtain independent advice from 

appropriate sources.

Information provided in this e-tender to the Applicant(s) is on a wide range of matters, 

some of which may depend upon interpretation of law. The information given is not intended 

to  be  an  exhaustive  account  of statutory  requirements and  should  not  be  regarded  as a 

complete  or authoritative statement of law. The Brihanmumbai Municipal Corporation(BMC) 

accepts  no responsibility for the accuracy or otherwise for any  interpretation or opinion on 

law expressed here.

The Brihanmumbai Municipal Corporation (BMC), its employees and advisors make no 

representation or warranty and shall have no liability to any person, including any Applicant 

or Bidder, under any law, statute, rules or regulations or tort, principles of restitution or unjust 

enrichment or  otherwise for any  loss, damages,  cost or  expense  which may arise  from or  be 

incurred or suffered on account of anything contained in this e-tender or otherwise, including 
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the  accuracy,  adequacy,  correctness,  completeness orreliability  of  the  e-tender  and  any 

assessment, assumption, statement or information contained therein or deemed to form part of 

this e-tender or arising in any way with pre- qualification of Applicants for participation in the 

Bidding Process. The Brihanmumbai Municipal Corporation (BMC) also accepts no liability of 

any nature  whether  resulting from  negligence or  otherwise  howsoever  caused arising from 

reliance of any applicant upon the statements contained in this e-tender.

The  Brihanmumbai  Municipal  Corporation (BMC)  may,  in  its  absolute  discretion but 

without being under any obligation to do so, update, amend or supplement the information, 

assessment or assumptions contained in this e-tender.

The issue of this e-tender does not imply that the Brihanmumbai Municipal Corporation 

(BMC) is bound to select and short-list pre-qualified Applications for Bid Stage or to appoint 

the selected Bidder or Concessionaire, as the case may be, for the Project and the Brihanmumbai 

Municipal Corporation(BMC) reserves the right to reject all or any of the Applications or Bids 

without assigning any reasons whatsoever.

The Applicant shall bear all its costs associated with or relating to the preparation and 

submission  of  its  Application  including  but  not  limited  to  preparation,  copying,  postage, 

delivery fees,  expenses associated  with any  demonstrations  or  presentations  which may be 

required  by The Brihanmumbai  Municipal  Corporation(BMC) or any  other  costs  incurred  in 

connection with or relating to its Application. All such costs and expenses will remain with the 

Applicant and the  Brihanmumbai  Municipal  Corporation(BMC) shall not  be  liable in any 

manner  whatsoever  for the  same  or  for any  other  costs or other  expenses  incurred by an 

Applicant in preparation or submission of  the  Application, regardless of the conduct or 

outcome of the Bidding Process.
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4.1 Background:

The Municipal Corporation of Greater Mumbai covers an area of 437.71sq.kms.with a 
population of  1.24 Crores as per census of 2011. The metropolis accounts major portion of 
India’s international trade and government’s revenue, from being one of the foremost centers of 
education, science and technological research and advancement. 

 The Mumbai Metropolis has historic tradition of strong civic activism dedicated to the cause of 
a better life for all its citizens. And it’s the Municipal Corporation of Greater Mumbai (MCGM), 
hereafter  called  the  “corporation”,  the  primary  agency  responsible  for  urban  governance  in 
Greater Mumbai. 

 BMC (The Authority) is one of the largest local self-governments in the Asian Continent. In 
observance of historic traditions of strong civic activism, with the change in time and living 
conditions to match with the urbanization, MCGM has mainly focused in providing almost all  
kinds  of  engineering  services  viz,  Hydraulics,  storm  water  drain,  sewerage,  water  supply 
projects, roads, bridges, solid waste management, and environmental services. Beside this, the 
MCGM  is  also  providing  dedicated  services  in  various  segments  such  as  Health,  Primary 
Education as well as the construction and maintenance of Public Markets and Slaughter Houses. 

 BMC is an organization having different departments, right from engineering depts. to health 
depts. Moreover we have other dept. like education, market, fire brigade dept., Octroi and other 
such departments where quite a good number of staff members are working. 

 
4.2 Scope of work:

The Scope of Work and Technical Specifications are defined in Section 7 in details.
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SECTION 5
E-TENDERING ONLINE 
SUBMISSION PROCESS
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E-TENDERING ONLINE SUBMISSION PROCESS  
IMPORTANT NOTICE TO BIDDERS ON e-  TENDERING      

GOVERNMENT  E-PROCUREMENT  SYSTEM  has  successfully  rolled  out  the  e-bid 
submission  Tendering  System  through  its  web  site  https://mahatenders.gov.in  Tenders  of 
various Departments have been uploaded, their bids submitted and the same have been opened 
on line. Bids for various tenders published in the web site of Government Departments can be 
submitted online by enrolling with the above mentioned web site.

The bidders can enroll themselves on the website https://mahatenders.gov.in using the option 
“Online  Bidder  Enrollment”.  Possession  of  a  Valid  Class  III  Digital  Signature  Certificate 
(DSC)  in  the  form  of  smart  card/e-token  in  the  Company's  name  is  a  prerequisite  for 
registration and participating in the bid submission activities through this web site.  Digital  
Signature Certificates can be obtained from the authorized certifying agencies, details of which 
are  available  in  the  web  site  https://mahatenders.gov.in  under  the  link  “Information  about 
DSC”.

The web site also has user manuals with detailed guidelines on enrollment and participation in 
the online bidding process. The user manuals can be downloaded for ready reference. Vendors 
can also attend the training/familiarization programme on the e-tendering system conducted 
periodically by the GOVERNMENT E-PROCUREMENT SYSTEM in association with NIC.
Special Instructions to the Contractors/Bidders for the e-submission of the bids online 
through this eProcurement Portal
1. Bidder should do Online Enrolment in www.mahatenders.gov.in Portal using the option to 

Enroll available in the Home Page. Then the Digital Signature enrolment has to be done 
with the e-token, after logging into the portal. The e-token may be obtained from one of 
the authorized Certifying Authorities such as Mudhra CA/ GNFC/ IDRBT/ Mtnl Trust 
line/Safe Scrpt/ TCS.

2. Bidder then logs into the portal giving user id/password chosen during enrolment.
3. The e-token that is registered should be used by the bidder and should not be misused by 

others.
4. DSC once mapped to an account cannot be remapped to any other account. It can only be 

inactivated.
5. The Bidders can update well  in advance,  the documents such as certificates,  purchase 

order details etc., under My Documents option and these can be selected as per tender 
requirements and then attached along with bid documents during bid submission. This will 
ensure lesser upload of bid documents.

6. After  downloading /  getting the tender  schedules,  the  Bidder should go through them 
carefully and then submit the documents as per the tender document, otherwise, the bid 
will be rejected.

7. Applicant will upload PacketA documents in cover1“Fee”and PacketB related 
Documents in cover 2 “PQC” respectively.

8. The BOQ template must not be modified/replaced by the bidder and the same should be 
uploaded after filling the relevant columns in the uploaded BOQ, else the bidder is liable 
to be rejected for that tender. For commercial details (in PacketC) contractors will fill data 
in financial bid in BOQ and quotes their rates accordingly for the item rate tender and for  
percentage rate tender his “(+) or (-) Percentage” (i.e.% quoted) figure.

9. If  there are any clarifications,  this  may be obtained online through the e Procurement 
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Portal, or through the contact details given in the tender document. Bidder should take into 
account of the corrigendum published before submitting the bids online.

10. Bidder, in advance, should prepare the bid documents to be submitted as indicated in the 
tender schedule and they should be in PDF/XLS/RAR/DWF formats. If there is more than 
one document, they can be clubbed together.

11. Bidder should arrange for the EMD as specified in the tender. The original should be 
posted/couriered/given  in  person  to  the  Tender  Inviting  Authority,  within  the  bid 
submission date and time for the tender.

12. The bidder reads the terms and conditions and accepts the same to proceed further to submit  
the bids.

13. The  bidder  has  to  submit  the  tender  document(s)  online  well  in  advance  before  the 
prescribed time to avoid any delay or problem during the bid submission process.

14. There is no limit on the size of the file uploaded at the server end. However, the upload is  
decided on the Memory available at the Client System as well as the Network bandwidth  
available at the client side at that point of time. In order to reduce the file size, bidders are 
suggested to scan the documents in 75-100 DPI so that the clarity is maintained and also  
the size of file also gets reduced. This will  help in quick uploading even at very low 
bandwidth speeds.

15. It is important to note that, the bidder has to click on the Freeze Bid Button, to ensure that  
he/she completes the Bid Submission Process. Bids which are not frozen are considered as 
Incomplete/Invalid bids and are not considered for evaluation purposes.

16. The Tender Inviting Authority(TIA)will not be held responsible for any sort of delay or 
the difficulties faced during the submission of bids online by the bidders due to local 
issues.

17. The bidder may submit the bid documents online mode only, through this portal. 
Offline documents will not be handled through this system.

18. At  the  time of  freezing  the  bid,  the  e-Procurement  system will  give  a  successful  bid 
updation message after uploading all the bid documents submitted and then a bid summary 
will be shown with the bid no, date & time of submission of the bid with all other relevant  
details. The documents submitted by the bidders will be digitally signed using the e-token 
of the bidder and then submitted.

19. After  the  bid  submission,  the  bid  summary  has  to  be  printed  and  kept  as  an 
acknowledgement as a token of the submission of the bid. The bid summary will act as a  
proof  of  bid  submission  for  a  tender  floated  and  will  also  act  as  an  entry  point  to  
participate in the bid opening event.

20. Successful bid submission from the system means, the bids as uploaded by the bidder is 
received and stored in the system. System does not certify for its correctness.

21. The bidder should see that the bid documents submitted should be free from virus and if 
the documents could not be opened, due to virus, during tender opening, the bid is liable 
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to be rejected.

22. The time that is displayed from the server clock at the top of the tender Portal, will be 
valid for all actions of requesting bid submission, bid opening etc., in the e-Procurement 
portal. The Time followed in this portal is as per Indian Standard Time (IST) which is 
GMT+5:30.The bidders should adhere to this time during bid submission.

23. All the data being entered by the bidders would be encrypted at the client end, and the  
software  uses  PKI  encryption  techniques  to  ensure  the  secrecy  of  the  data.  The  data 
entered  will  not  be  viewable  by  unauthorized  persons  during  bid  submission  and not 
viewable by any one until the time of bid opening. Overall, the submitted bid documents 
become readable only after the tender opening by the authorized individual.

24. During transmission of bid document, the confidentiality of the bids is maintained since 
the  data  is  transferred  over  secured  Socket  Layer  (SSL)  with  256  bit  encryption 
technology. Data encryption of sensitive fields is also done.

25. The bidders are requested to submit the bids through online eProcurement system to the 
TIA well before the bid submission end date and time (as per Server System Clock).

26. The Municipal Commissioner reserves the right to reject all  or any of the e-Tender(s) 
without assigning any reason at any stage. The dates and time for submission and opening 
the tenders are as shown in the Header Data. If there are any changes in the dates the same 
will  be  displayed  onthe  e-Procurement  System  of  Government  of  Maharashtra 
(Mahatenders) (https://mahatenders.gov.in).

27. Due to any unforeseen circumstances if any of the date mentioned in the header data is 
declared as public holiday, in that case all the dates* will get shifted byone day or next 
working day.

28. BARRING PHYSICAL SUBMISSIONS As the entire tendering procedure is online process; 
the physical submission of documents shall not be entertained.

29. The information about DSC,guidelines for bid submission,bidders manual kit,Helpfor 
Contractor, FAQ, etc are available on https://mahatenders.gov.in
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SECTION 6

INSTRUCTIONS TO 

APPLICANTS
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A. Scope of Application

The authority wishes to receive Application for Qualification in order to SELECT  experienced 

and capable Applicants for the Bid Stage.

B. Eligibility of Applicants

The BrihanMumbai Municipal Corporation (BMC) invites e-tender to appoint Contractor 

for the aforementioned work from contractors  of repute,  multidisciplinary  engineering 

organizations  i.e.  eminent  firm,  Proprietary/Partnership  Firms/  Private  Limited  Companies/ 

Public  Limited  Companies/  Companies  registered  under  the  Indian companies’  act 2013. the 

contractors registered with the Municipal Corporation of Greater Mumbai, (BMC) in appropriate 

Class as per old registration and Class as per new registration and from the contractors/firms 

equivalent  and superior classes registered  in Central  or  State  Government/Semi  Govt. 

Organization/Central or  State Public Sector  Undertakings, will  be allowed subject  to  condition 

that,  the contractors  who are not  registered  with BMC will have to apply for registering their 

firm within three months’ time period from the award of contract, otherwise their Bid Security i.e. 

E.M.D (Earnest  Money Deposit) shall be forfeited/recovered and  an amount  equal  to 

Registration Fee of respective class shall be recovered as penalty.

The applicant shall also fulfill the eligibility criteria which are defined in Section 2.

C. Bid Capacity: D      e  l  e  t  e      d  

D. Equipment Capabilities as required for this work

The bidder should undertake their own studies of the nature of work and devise a plan and 

methodology for the executing the said work or as per the instructions of the site in-charge and he  

shall make his own arrangement of vehicles/ equipment / machinery for the same.

The tenderer shall ensure commitment on an undertaking on Rs.500/- stamp paper to be 

submitted along with the Bid in Packet B in the prescribed format.

E. Technical Personnel: D      e  l  e  t  e  d  

F. Time Period of the Project

Entire work should be completed and delivered within 24 Days from the start of the work or 

completion of total 192 no.s of shifts from the date of award of contract.
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The time allowed for carrying out the work as entered in the Tender shall be strictly observed 

by the Contractor and shall be reckoned from the date on which the Letter of Acceptance is given to 

the Contractor. The work shall, throughout the stipulated period of the Contract, be proceeded with 

all  due  diligence,  as  time  being  deemed  to  be  the  essence  of  the  contract,  on  the  part  of  the 

Contractor. On failing to do so, the contractor shall pay as compensation an amount which shall be 

governed as per Clause-8(e) of the Standard General Conditions of Contract.

G. Contract Execution

All required  documents for execution  of the contract  shall be submitted within 30  days 

from the date of issue of letter of acceptance. If the documents are not submitted within the 

stipulated time, a penalty of Rs.5000/- per day shall be applicable to the contractor. All contract 

documents need to be duly affixed with stamp duty properly signed along with evidence/proof 

of payment of security/contract deposit/ within 30 days from the date of letter of acceptance 

received by him.

H. If the amount of the Contract Deposit to be paid above is not paid within 30 days from the 

date  of issue of Letter of Acceptance, the  Tender / Contractor already accepted  shall be 

considered as cancelled and legal steps be taken against the contractor  for recovery  of the 

documents.

I. The amount of Security Deposit retained by the BMC shall be released after expiry of 

period up to which the contractor has agreed to maintain the work in good order is over. In the 

event of the contractor failing or neglecting to complete the rectification work within the period up 

to which the contractor has agreed to maintain the work in good order, the amount of security 

deposit retained by BMC shall be adjusted to- wards the excess cost incurred by the Department on 

rectification work.

J: Action when whole security deposit is forfeited:

In any case  in which under  any Clause of this contract,  the  contractor  shall have 

rendered himself liable to pay compensation amounting to the whole of this security deposit 

whether paid in one sum or deducted by installments or in the case of abandonment of the work 

owning to serious illness or death of the contractor or any other cause, the Engineer on behalf 

of the Municipal Commissioner shall have power to adopt  any of the following process, as he 

may deem best suited to the interest of BMC.
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(a) To rescind the contract (for which recession notice in writing to the contractor under the head 

of Executive Engineer shall be conclusive evidence) and in that case, the security deposit  of the 

contract shall stand forfeited and be absolutely at the disposal of BMC.

(b) To carry out the work or any part of the work departmentally debiting the contractor with the 

cost of the work, expenditure incurred on tools and plant, and charges on additional supervisory 

staff including the cost of work-charged establishment employed for getting the un-executed part 

of the work completed and crediting him with the value of the work done departmentally in all 

respects in the same manner and at the same rates as if it had been carried out by the contractor 

under the terms of his contract. The certificate of the Executive Engineer as to the costs and other 

allied expenses so incurred and as to the value of the work so done departmentally shall be final 

and conclusive against the contractor.

(c) To order that the work of the contractor be measured up and to take such part there of as 

shall be un-executed out of his hands, and to give it to another contractor to complete,  in which 

case all expenses  incurred on advertisement for fixing a new  contracting  agency, additional 

supervisory staff including the  cost of work charged  establishment and the cost of the work 

executed by the new contract agency shall be debited to the contractor and the value of the work 

done or executed through the new contractor shall be credited to the contractor in all respects and 

in the same manner and at the same rates as if it had been carried out by the contractor under the 

terms of his contract. The certificate of the Executive Engineer as to all the cost of the work and 

other expenses  incurred as  aforesaid for  or  in getting the  un-  executed work done by the new 

contractor and as to the value of the work so done  shall be final and conclusive against the 

contractor.

In case the contract shall be rescinded under Clause (a) above, the contractor shall not be entitled 

to recover or be paid any sum for any work therefore actually performed by him under this contract 

unless and until the Executive Engineer shall have certified in writing the performance of such 

work and the amount payable to him in respect thereof and he shall only be entitled to be paid the 

amount  so certified. In the event of either  of the courses referred  to in Clause (b) or (c) being 

adopted and the cost of the work executed departmentally or through a new contractor and other 

allied expenses exceeding the value of such work credited  to  the  contractors amount of excess 

shall be deducted from any money due to the contractor, by BMC under the contract or otherwise, 

howsoever,  or  from  his  security deposit or the sale proceeds thereof  provided, however, the 
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contractor  shall  have  no  claim  against  BMC  even  if  the  certified  value  of  the  work  done 

departmentally or through a new contractor exceeds the certified cost of such work  and allied 

expenses, provided always that whichever of the three courses mentioned in clauses (a), (b) or 

(c) is adopted by the Executive Engineer, the contractor shall have no claim to compensation for 

any loss sustained by him by reason of his having purchase or procured any materials or entered in 

to any engagements or made any advance on account of or with a view to the execution of the work 

or the performance of the contract.

K. Contract may be rescinded and security deposit forfeited for bribing a public officer or 

if the contractor becomes insolvent:

If the contractor assigns or sublets his contracts or attempt so to do, or become insolvent or 

commence any proceeding to get himself adjudicated and insolvent or make any composition with 

his creditors, or attempt so to do or if bribe, gratuity, gift, loan, perquisite, reward or advantage, 

pecuniary  or  otherwise,  shall  either  directly  or  indirectly  be  given  promised  or  offered  by  the 

contractor or any of his servants or agents through any public officer, or person in the employ of 

BMC/Govt. in any way relating to his office or employment, or if any such officer or person shall 

become in any way directly  or  indirectly  interested in  the contract  the Engineer  In-charge may 

thereupon, by notice in writing rescind the contract and the Security Deposit of the Contractor shall 

thereupon stand forfeited and be absolutely at the disposal of BMC and the same consequences shall 

ensure  as  if  the  contract  had  been  rescinded  under  above  clause  J  hereof;  and  in  addition  the 

contractor shall not be entitled to recover or be paid for any work therefore actually performed under 

the contract. 

L. Infrastructural set-up:

The  tenderer  shall  have  a  reasonable  and  sufficient  office  space  with  an  independent 

telephone  facility  and  net  connectivity  in  Mumbai  Metropolitan  Region  (MMR)  for 

communication purpose. If the applicant is having his office address out-side of MMR, then 

he shall furnish the details of contact person in MMR with his photograph, address, phone, 

email-id, etc. for communication purpose. After award of contract, office shall be provided in 

the  jurisdiction  of  MMR  as  per  the  tender  conditions.  In  case  of  any  litigation,  the 

jurisdiction  shall  be  restricted  to  MMR  only.  To  establish  proof  of  office  address,  the 

tenderer shall submit the photocopy of one of the documents such as current paid Electricity 

Bill, Property Tax Bill, Water Tax Bill, valid Shop and Establishment Certificate etc.
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M. The contractors shall register themselves under the provisions of prevailing guidelines issued by 

BMC from time to time.

N. Force Majeure

1) Notwithstanding the provisions of above the tenderer shall not  be liable for forfeiture  of  its 

performance security,  liquidated  damages or  termination or  other failure to perform its 

obligations under the contract in result of an event of Force Majeure.

2)  For purposes  of this clause, ‘Force Majeure’ means an event beyond the control  of the 

successful tenderer and not involving the  successful tenderer’s fault or  negligence and 

such events  may include strike, riots, wars or revolutions, fires,  floods,  epidemics, 

earthquakes, other natural calamity and quarantine restrictions.

3) If a force majeure situation arises, the successful tenderer shall promptly notify the BMC in 

writing of such condition and the cause thereof.  Unless otherwise  directed  by BMC in 

writing the successful tenderer shall continue to perform its obligations under the contract 

as near as it is reasonably  practical, also shall seek all reasonable  alternative means of 

performance.

O. The drivers and cleaners appointed by the agencies / contractors are required to be paid as 

per the Government  norms and or daily wages norms approved from time to  time. The 

BMC officials shall check whether  the contractual  agencies have made the  payment by 

RTGS or any online mode to the drivers and cleaners appointed by them as per the norms 

and the  payment  is received in their account  accordingly. The BMC  officials shall also 

check the payment is made to the drivers and cleaners in their account on monthly / daily 

basis (as per the case) and on the confirmation of the payment made (till previous month) to 

the drivers and cleaners, the regular contractual payment of the agencies appointed by BMC 

shall  be  certified  and  processed  to release  through  Accounts Department. The contractor 

shall submit all relevant documents in this regard along with the bills for verification failing 

which the bills will not be processed for payment. Submission of Tenders.
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Submission of Tenders
PACKET   – A

The Packet ‘A’ shall contain scanned certified copies of the following documents Scrutiny of 

this packet shall be done strictly with reference  to only the scanned  copies of Documents 

uploaded online in packet ‘A’.

a) Valid Registration Certificate. The contractors who are not registered with BMC will have to apply 

for registering their firm within three months’ time period from award of contract, otherwise their 

Bid Security i.e. E.M.D. (Earnest Money Deposit) shall be forfeited / recovered and an amount 

equal to Registration Fee of respective class shall be recovered as penalty.

b) Valid Bank Solvency Certificate of minimum solvency amount of Rs. 8.00 lakhs as governed by 

Registration Rules in force for respective Class of Contractor for Civil and M&E work. The Bank 

Solvency Certificate shall be prior to twelve months of the due date of the tender.

c) A document in support of Registration under GST Act 2017. In case Goods and Service Tax is made 

applicable, the rules, regulations, guidelines, circulars, communications etc. issued in this regard 

either by Govt. of India, Govt. of Maharashtra or BMC shall be made applicable.

d)  Certified copies of valid ‘PAN’ documents and photographs of the individuals, owners, Karta of 

Hindu  undivided  Family,  firms,  private  limited  companies,  registered  co-operative  societies, 

partners of partnership firms and at least two Directors, if number of Directors are more than two in 

case of Private Limited Companies,  as the case may be.  However,  in case of Public Limited 

companies,  Semi  Government  Undertakings,  Government  Undertakings,  no ‘PAN’ documents 

shall be insisted.

e) Latest Partnership Deed in case of Partnership firm duly registered with Chief Accountant (Trasury) 

of BMC.

 The bidders shall categorically provide their E-mail ID in packet ‘A’.

NOTE:
 If the tenderer(s) withdraw tender offer during the tender validity period, his entire E.M.D. 

shall be forfeited. 

 If it is found that the tenderer has not submitted required documents in Packet ‘A’ then, the 
shortfalls shall be communicated to the tenderer through e-mail only and compliance required to 
be made within a time period of three working days otherwise they shall be treated as non-
responsive.
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PACKET   – ‘B’

The Packet ‘B’ shall contain scanned certified copies of the following documents-

a) The list of similar type of works as stated in the Eligible Criteria in the role of Prime Contractor or  

as nominated sub-contractor. Information furnished in the prescribed proforma (Proforma–I) shall 

be supported by the certificated duly self-attested.

b) Annual financial turnover for preceding three financial years as certified by Chartered Accountant 

preceding the Financial Year in which bids are invited. Copies of Applicants duly audited balance 

sheet and profit and loss account for the preceding three financial years preceding the Financial 

Year in which bids are invited (Proforma-II).

c) Deleted.

d) Deleted.

e) Deleted.

f) The undertaking of Rs.500/- stamp paper as per the ‘Annexure B,C,E & F.

Note:  Bidders  shall  submit  the  undertaking  for  equipment  /  vehicles  capability  and  other 

undertakings as such on a single Rs.500/- stamp paper.

g) Details of Litigation History: The bidder shall disclose the litigation history in Packet ‘B’ under the 

head – Details of Litigation History. If there is no litigation history the bidder shall specifically 

mention that there is no litigation history against him as per the clause of litigation history .In case 

there is litigation history - 

Litigation History must  cover – Any action of  blacklisting,  debarring ,  banning ,  suspension , 

deregistration and cheating with BMC , State Govt., Central Govt. or any authority under state or 

Central Govt. organisation initiated against the company , firm, directors, partners or authorised 

signatory shall be disclosed for last 5 years from the date of submission of bid about any action like 

show cause issued, blacklisting , debarring , banning suspension , deregistration and cheating with 

BMC and BMC is  the party in  the litigation against  the company,  firm, directors,  partners  or 

authorized signatory for carrying out any work for BMC by any authority of BMC and the orders 

passed by the competent authority or by any Court where BMC is a party .While taking decision on 

litigation history , the concerned Chief Engineer or D.M.C. or Director, as may be the case , should 

consider the details submitted by bidder and take decision based on the gravity of the litigation and 

the adverse effect of the act of company firm , directors , partners or authorized signatory on the 
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BMC works which can spoil the quality , output , delivery of any goods or any work execution and 

within the time frame. 

The litigation history shall be treated as curable defect.

Note: 

i)  Deleted. 

ii) The successful bidder shall submit valid registration certificate  under  E.S.I.C.,  Act 1984,  if 

the  tenderer has  more  than  10  employees  / persons  on  his  establishment (in case of 

production by use of energy) and 20 employees / persons on his establishment ( in case of 

production without use of energy) to BMC as and when demanded. In case of less employees 

/ persons  mentioned above then the successful bidder has to submit an undertaking  to 

that effect on Rs.200/- stamp paper as per circular u/no. CA/FRD/I/65 of 30.03.2013.

iii)  The successful bidder shall submit valid  registration  certificate under  E.P.F. &  M.P., Act 

1952, if tenderer has more than 20 employees / persons on his establishment, to BMC as 

and  when  demanded. In case  if the  successful  bidder  has  less employees  / persons 

mentioned above then the successful bidder has to submit an undertaking to that effect of 

Rs.200/- stamp paper as per circular u/no. CA/FRD/I/44 of 04.01.2013.

Note:

If it is found that the tenderer has not submitted required documents in Packet ‘B’ then, 

the shortfalls shall be communicated to the tenderer through  e-mail only and 

compliance required to be made within a time period of three working days otherwise they 

shall be treated as non-responsive.

Pack  et ‘  C’

The rates shall be quoted online in e-tender.

Note: In case of rebate/premium of 15% and above as quoted by the tenderer, the rate analysis  

of major items shall be submitted by L1 and L2 bidder after demand notification by e-mail to  

bidders by concerned Dy.Ch.Eng. The format for rate analysis is annexed at Annexure D.
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BID   SECURITY OR   EMD

 The bidders shall furnish, as part of the Bid, Bid Security /EMD, in the amount specified in 

the Bid Data Sheet. This bid security shall be in favor of the authority mentioned in the Bid Data 

Sheet and shall be valid till the validity of the bid.

 The tenderers shall pay the EMD online instead paying the EMD at any of the CFC centers in 

BMC Ward Offices.

 Any bid not accompanied by an acceptable Bid Security and not secured as indicated in sub-

clause mentioned above, shall be rejected by the Employer as non-responsive.

 The Bid Security of the successful Bidder shall be discharged when the Bidder has signed the 

Agreement and furnished the required Security Deposits.

 The Bid Security /  EMD of L-3 and bidder shall  be refunded immediately after opening of 

financial bid but, the EMD submitted by the L-2 bidder shall be returned after obtaining sanction 

of competent authority.

 The Bid Security may be forfeited: 

a) If the bidder withdraws the Bid after bid opening (opening of technical qualification part of the 

bid during the period of Bid validity;

b) In the case of a successful Bidder, if the Bidder fails within the specified time limit to:

i) Sign the Agreement’ and /or

ii) Furnish the required Security Deposits.

1)  The cases wherein if the shortfalls are not complied by a contractor,  shall be informed to 

Registration and Monitoring Cell. Such non-submission of documents shall be considered as 

‘Intentional Avoidance’ and if three or more cases in 12 months are re-ported, shall be 

viewed  seriously  and  disciplinary action  against  the  defaulters  such  as  banning/de- 

registration, etc.  shall be  taken  by  the  registration  cell with  due  approval  of  the  concerned 

AMC.

2) No rejections and forfeiture shall be done in case of curable defects. For non-curable defects 

the 10% of EMD shall be forfeited and bid shall be liable for rejection.

Note:
i) Curable Defect shall mean shortfalls in submission such as:

a. Non-Submission of following documents,
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 i. Valid Registration Certificate.

ii. Valid Bank Solvency

iii. Goods and Service Tax Registration Certificate (GST)

 iv. Certified Copies of PAN documents and photographs of individuals, owners, etc.

v. Partnership Deed and any other documents

vi. Undertakings as mentioned in the tender document. 

b. Wrong calculation of Bid Capacity,

c. No proper submission of experience certificates and other documents, etc.

ii) Non-curable Defect shall mean

a. In-adequate submission of EMD/ASD amount,

b.  In-adequacy  of  technical  and  financial  capacity  th  respect  to  Eligibility  criteria  as 

stipulated in the tender.

BID   V  AL  IDITY

 Bids shall remain valid for a period of not less than one eighty (180) days after the 

deadline date for bid submission specified in Bid Data Sheet. A bid valid for a shorter 

period shall be rejected by the Employer as non-responsive.

 In exceptional circumstances, prior to expiry of the original time limit, the Employer may 

request that the bidders may extend the period of validity for a specified additional period 

The request and the bidders’ responses shall be made in writing or by cable. A bidder may 

refuse the request without forfeiting his Bid Security. A bidder agreeing to the request will 

not be required or permitted to modify his bid, but shall be required to extend the validity of 

this bid security for a period of the extension.

DE  F      E  C  T         L      IA  B      I  L      I  TY     P  E  R  I  O  D      : Not applicable for this tender.

SECURITY   DEP  OSIT   AN  D   PERFOR  MA  NCE   GU  AR  ANTE  E

A. Security Deposit:

The security deposit shall mean and comprise of

1. Contract Deposit.
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2. Retention Money: Deleted

I. Contract Deposit- The successful tenderer, here after referred to as the contractor shall pay 

an amount in the form of BANK GUARANTEE equal to five (5) percent of the contract sum 

shall be paid within thirty days (30 days) from the date of issue of letter of acceptance.

II. Retention Money: Deleted

B. Additional Security Deposit: 

The Additional Security Deposit shall be applicable when a rebate of more than of

12% at the rate of which no maximum limit. The ASD is calculated as follows:

Additional  Security  Deposit  =  (X/100)  x  office  estimated  cost, 

Where X = percentage rebate quoted above 12%.

C. Performance Guarantee: D  e  l  e  t      e  d  

D. Refund of Security Deposit

I. Refund of Contract Deposit:

The Contract Deposit shall be released  within 30 days after  completion of contract 

period as per the prevailing guidelines in this regard as subject to

a) Satisfactory completion of the work.

b) No recoveries are pending against the said work.

c)  All the observations,  queries raised by Vigilance Department, if any, are cleared 

satisfactorily and certificate to that effect is issued by Vigilance Department.

d) Provided that there is no demand outstanding in BMC against the Contractor.

II. Refund of Retention Money: D  e      l  e  t  e      d  

III. Refund of Additional Security Deposit: 

The addi t iona l  security d e p o s i t  shall be released within 30 days of issues of

‘Certificate of Completion’ with respect  to the whole of the works. In the event the 

Engineer issues a Taking over certificate for a section or part of the Permanent Works, 

only such proposition thereof as the Engineer determines (having regard to the relative 
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value of such section or part of the works) shall be considered by the Engineer for the 

payment to the contractor.

IV. Refund of Performance Guarantee: D      e  l  e  t  e  d  

*Note:

a) It shall be clearly mentioned that the Bank Guarantee shall be applicable for individual work / 

contract and clubbing of various contracts of the said contractor will not be allowed. In case of 

obtaining Bank Guarantee, it is necessary to mention that the same shall be valid further 6 

months from the completion of defect liability period/ warranty period.

b) It shall be the responsibility of the bidder to keep the submitted Bank Guarantee “VALID” for 

the stipulated time period in the tender & in case of its expiry it will attract penalization.

c) Bank Guarantee should be issued by way of General Undertaking and Guarantee issued on 

behalf of the Contractor by any of the Nationalized or Scheduled banks or branches of foreign 

banks operating under Reserve Bank of India regulations located in Mumbai upto Virar & 

Kalyan. List of approved Bank is appended at the end of Instructions to Bidders (ITB). The 

Bank Guarantee  issued by branches  of  approved Banks  beyond Kalyan and Virar  can  be 

accepted only if  the said Bank Guarantee is  countersigned by the Manager of  a  Regional 

Branch of the same bank within the Mumbai City Limit categorically endorsing thereon that 

the said Bank Guarantee is binding on the endorsing Branch of the Bank or the Bank itself 

within Mumbai Limits and is liable to be enforced against the said Branch of the Bank or the 

bank itself in case of default by the Contractors furnishing the Bank Guarantee. The Bank 

Guarantee shall be renewed as and when required and/or directed from time to time until the 

Contractor has executed and completed the works and remedied any defects therein.

E. Legal + Stationary Charges: (As per applicable circular)
Successful tender shall pay the Legal Charges + Stationary charges as per Circular of legal 

dept u/n26206 dt 31.08.2023

Sr. No. Contract Cost Applicable revised Legal Charges + Stationary 
charges from 01.09.2023 to 31.03.2024

1 Rs. 50,000/- Nil

2
Rs. 50,001/- to Rs. 

1,00,00,000/-

0.10% of contract cost + 18% GST 
(Minimum Rs. 1,000/- plus GST & 
Maximum Rs. 10,000/- plus GST)
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3

Rs. 1,00,00,001/- 

to Rs. 

10,00,00,000/-

For contract cost up to Rs. 1,00,00,000/-, Rs. 
1,000/- plus Rs. 0.05% on the amount more 
than 1,00,00,000/- (Than this amount arrived 
should be rounded off to multiple of Rs. 100/-) 
plus 18% GST

4
Rs. 10,00,00,001/- 

and more

For contract cost up to Rs. 10,00,00,000/-, Rs. 
55,000/- plus Rs. 0.01% on the amount more 
than 10,00,00,000/- (Than this amount arrived 
should be rounded off to multiple of Rs. 100/-) 
plus 18% GST

The tenderers are requested to note that stationary charges as per the above will be recovered from 
the successful tenderer for supply of requisite prescribed forms for preparing certificate bills in 
respect of the work.

F. Stamp Duty: (As per applicable circular)

It shall be incumbent on the successful tenderer to pay stamp duty on the contract.

i. As per the provision made in Article 63, Schedule I of Bombay Stamp Act 1958, stamp duty is 

payable  for  “works  contract”  that  is  to  say,  a  contract  for  works  and  labour  or  services  

involving transfer of property in goods (whether as goods or in some other form) in its execution and includes a  

sub-contract, as under:

Article Description of Instrument Stamp Duty 
before 

14/10/2024

Stamp Duty from 
14/10/2024

63
Work Contract

Up to Rs. 5 Lakhs Rs. 500/- Rs. 500/-

Above Rs. 5 Lakhs up to 
Rs. 10 Lakhs. Rs. 500/- 
(Five Hundred Rupees.)

Rs. 500/- Rs. 500 + 0.3% on the 
amount above Rs. 5 Lakhs
Max Rs. 25 Lakhs

Above Rs. 10 Lakhs Rs. 500 + 0.1% 
Max Rs. 25 
Lakhs.

Rs. 500 + 0.3% on the 
amount above Rs. 5 Lakhs
Max Rs. 25 Lakhs

ii. The successful bidder shall enter into a contract agreement with M.C.G.M. within 30 days from 

the date of issue of Work Order and the same should be adjudicated for payment of Stamp 

Duty by the successful bidder.

iii. Further shortfall if any, in amount of stamp duty paid as against prescribed amount for the 

documents  executed in  Mumbai  City  & Mumbai  Suburban District  be  recovered from the 

concerned work contractors and to deposit the deficit or unpaid Stamp Duty and penalty by two 
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separate Demand Draft or Pay Order in favour of “Superintendent of Stamp, Mumbai” within 

15 days from intimation thereof.

All legal charges and incidental expenses in this respect shall be borne and paid by the successful 

tenderer.

G: The Successful tenderer will have to submit Irrevocable Undertaking in respect of GST in the 

prescribed format attached at Annexure-E.

I  MPOR  TAN  T   DIR  ECTIONS

1. All the information uploaded shall be supported by the corroborative documents in absence 

of which the information uploaded shall be considered as baseless and not accepted for  

qualification criteria. All the documents shall  be uploaded with proper pagination. The 

page No. shall  be properly mentioned in the relevant places.  The information shall  be 

uploaded in the sequence as asked for with proper indexing etc. The Bidder shall be fully  

responsible for the correctness of the information uploaded by him.

2.  Applicants  /  Bidders  shall  refer  Government  of  Maharashtra  (Mahatenders) 

(https://mahatenders.gov.in) for “The Manual of Bid- Submission for Percentage Rate /  

Item Rate Tender Document.” The detail guidelines for creation and submission of bid  

are available in the referred document.

Any  queries  or  request  for  additional  information  concerning  this  TENDER shall  be 

submitted  by  e-mail  to  dyche01op.swm@mcgm.gov.in.  The  subject  shall  clearly  bear  the 

following identification / title: “Queries / Request for Additional Information: TENDER 

for “Subject of the tender”. Any changes in mail ID shall be intimated on the portal.

3. In case of Equal Percentage of lowest bidders (L1), the allotment of work shall be done by 

giving 48 hrs. (2 working days) from the day of opening of packet ‘C’ on same BID-

Documents number for re-quoting and such development needs to done by IT department  

in BMC’s SRM system. Till  such development is made; ‘Sealed Bids’ shall  be called 

from the bidders quoting the same rates i.e. L1.

In case of equal percentage of lowest bidders is obtained even after re-quoting, then the 

successful bidder shall be decided by lottery system by concerned Chief Engineer.
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The bidder shall  need to submit  the additional  ASD if  applicable  within 7 days after  

receipt  of  notification  issued  by  concerned  Chief  Engineer.  Also,  the  “Performance 

Guarantee” shall be paid in 15 days after receipt of “Letter of Acceptance.”

Note:

a. All the references related to Sales tax, Central Sales tax etc. in the subject tender shall  

be ignored and Goods and Service Tax (GST) shall be taken into account.

b.  All  the  latest  circulars,  communications,  directives,  related  to  GST shall  be  made 

applicable for the tender.
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SECTION 7

SCOPE OF WORK AND TECHNICAL 

SPECIFICATIONS
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Scope of Work & Functional and Technical Specifications

Subject: -  Operation & Maintenance of 08 Nos. of 4 TPD Capacity Plasma Technology based 

modular DHW Disposal units for period of 24 Days.

Scope of Work: - The scope of work of this tender is to provide Operation & Maintenance services 

of eleven nos. of 4 TPD capacities Plasma Technology based modular DHW processing units, this 

plant is working round the clock for processing of Domestic Hazardous waste. 

Technical specifications: -

1. The scope includes processing of Domestic Hazardous Waste at Waste Disposal Site Located at 

various locations through existing 08 nos of 4 Metric Tons / Day capacity plasma based plants. 

2. Before submitting their bids, intending bidders shall visit and get acquainted with site/plant  

conditions, make their own analysis and submit their bids. No claim will be entertained on 

account  of  bid  submission  due  to  incomplete  information  and/or  incorrect  analysis  of  the 

site/plants.

3. Contractor  shall  arrange  for  required  staff  at  each  plant  for  operation  of  these  Plasma 

Technology based processing plant. The operation staff will comprise of one Operator and one 

Helper or more depending upon site conditions/requirements.

4. Contractor shall arrange 01 supervisor per 03 no.s of 4 TPD capacity Plasma Technology based 

modular DHW processing units. 

5. It shall be the responsibility of operational staff to maintain the cleanliness of entire area of 

plant.

6. The Contractor will have to carry out the daily repairs and preventive maintenance in addition 

to break down maintenance as per the schedule of maintenance. The records for the spares and 

consumables used for during operation & maintenance has to be maintained.

7. Contractor  shall  be  responsible  for  uninterrupted  operation  of  the  facility  and  make 

arrangements for spares and consumable require for smooth operation and maintenance of the 

plant. 

8. The Contractor shall be Authorized dealer of Plant Manufacturer Company so as Consumable 

and  Spares  supply  shall  be  continuous.  The  contractor  shall  only  use  original  Spares  and 

consumables  as  per  the  manufacturer’s  specifications.  The  tenderers  shall  upload 
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Authorization  letter  from Manufacturer  for  Spares  and  Consumable  support  for  the 

period of Operation & maintenance.

9. The contractor shall follow and adhere to the Manufacturer’s Operation Manual & Maintenance 

Manual.

10. The Contractor will maintain necessary operation and maintenance records, Incoming waste 

record, daily Waste Feeding record, ash generation record, exhaust air parameter record, visit 

books, observation books, staff muster etc. and same shall be produced to BMC authority on 

demand.

11. The contractor shall provide air freshener deodorant / odour neutralizer spray if required to 

ensure no foul  odour.  The contractor  shall  ensure that  the neighbouring residents shall  not 

complain of foul odour.

12. The Contractor will provide Uniform to operational and maintenance staff. The contractor will 

also provide safety gears such as safety shoes, masks, gloves and safety goggles etc. to the 

O&M staff as per the required safety standards.

13. The  contractor  shall  observe  complete  safety  of  all  the  equipments  while  performing  the 

operation & maintenance at site. 

14. The electricity and water bill shall be paid by BMC.

15. Contractor shall arrange to handover Ash generated to SWM operation staff for disposal in 

suitable manner at landfill site.

16. Contractor shall maintain exhaust air parameter as per the CPCB / MPCB norms. 

17. The contractor  shall  operate  the  plants  in  accordance with  MSW Rules-2026 or  any other 

applicable rules by statutory authorities. 

18. The contractor shall keep the Municipal Commissioner, their officers & servants harmless & 

indemnify them from & against  all  losses,  damages,  suits,  cost  charges,  claims & demand 

whatsoever  including claims under  Workmen Compensation  Act  1924,  Fatal  Accident  Act 

1885, their offices or servants may sustain, incurred or become liable to pay by reason or in 

consequences of any injury to any person or to any property either belonging to the BMC or 

others,  whether  resulting directly  through any accident  or  otherwise  life  or  property  while 

carrying out any work only due to negligence of Contractor & such damage / injury or loss of 

life or property shall be made good & / or as the case may be / shall be paid immediately by the  

contractor to the satisfaction in all respect of Municipal Commissioner.

19. The contractor shall immediately inform regarding breakdown/repairing work of plant to BMC. 
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20. Payment is not admissible to the contractor for the period when the plant is not in operation due 

to breakdown/routine repairing of machine.

21. The downtime of machine due to breakdown shall not exceed more than seven days. 

22. In  case  the  machine  has  any  breakdown,  the  backlog  created  by  that  machine  shall  be 

compensated by processing the waste at another plant. The cost for shifting waste from one 

plant to another plant shall be borne by the contractor.

23. Each shift shall be of twelve hours. During these twelve hours shift, contractor is expected to 

complete the given programme, and allied activities.  The shift  timings may be changed or 

revised as  directed  by  the  Asst.  Commissioner,  Zonal  Ex.  Eng.  (SWM) or  Asst.  Engineer 

(SWM) of concerned wards or Ch.E.(SWM), Dy.Ch.E.(SWM)Op or E.E.(SWM)Op. or A.E.

(SWM)Op.

24. The contractor shall, wherever applicable, get registered themselves under Labour Laws, EPF 

& MP Act of 1952 & ESIC Act of 1948 & shall produce the Certificate of Registration in the 

concerned office of SWM Section, on demand. The staff employed by the contractor shall be 

covered with all statutory labour laws, Minimum Wages Act in vogue as mentioned in General 

Conditions of Contract.  All  staff employed shall  have to be insured. The contractor in this 

regard  shall  submit  the  necessary  documents  before  starting  the  work  or  as  and  when 

demanded.

25. The  contractor  shall  not  be  liable  in  any manner  whatsoever  to  the  BMC in  the  event  of 

contractor being prevented or delayed in the performance of any of its obligations under this 

contract due to conditions constituting force majeure which shall include but not limited to act 

of God, strikes, lockouts, concerned action of workmen, breakdown of communications etc, or 

other cause which is beyond the control of the contractor.

26. Monthly billing, on shift basis, as per the rates quoted by the tenderer in schedule shall be 

raised by the contractors for the work they have carried out in the previous month and the same 

shall be paid by BMC within 30 days from submission of bill and after satisfactory completion 

of the work as per due BMC procedures.

27. Tenderer shall  arrange to submit  the monthly bill  along with the documents (Daily weight 

record of processing of waste, Consumable usage and Preventive / Breakdown Maintenance) in 

approved format, records, up to 20th day of next month. 

28. Day to day reports shall be filled in by the contractors and the same shall be submitted to BMC. 

The format of report shall be prepared by the successful contractor and the same shall be got 

approved by BMC. 
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29. The  supervisor  appointed  shall  have  minimum qualification  of  Diploma in  Engineering  in 

Electrical or Mechanical stream.

30. The skilled Operator appointed shall have minimum qualification of ITI preferably in electrical 

stream and shall have basic knowledge regarding PLC controls.

31. The staff appointed shall not have any past criminal records.

32. The staff shall not be present in intoxicated state.

33. The prices quoted shall be firm throughout the contract period.

34. The contract period shall be 24 days or until the exhaustion of 192 shifts, whichever is later.

35. The 192 shifts, each of 12 hours' duration, shall be utilized by BMC at its sole discretion. BMC 

may direct the Contractor to shut down one or more plants or increase the number of shifts for 

any plant, depending upon the quantity of collection of waste for disposal.

36. The tender for the appointment of a contractor to carry out the Operation and Maintenance 

(O&M) of 11 Nos. of 4 TPD capacity Plasma Technology-based Modular DHW Disposal Units 

for a period of one (01) year is currently under process. Accordingly, the contract period under 

this tender may be reduced to 15 days or extended up to a maximum of 45 days or 360 shifts,  

depending upon the time required for the appointment of the new contractor for the one-year 

O&M contract.

37. Payment Terms: 

Payment shall be made only as per normal Municipal procedure. 

38. Schedule of Penalties for Operation & Maintenance of Plasma Technology based waste 

processing plant :

Sr. Reason for Penalty Amount of Penalty

1 Short Service due to absence of operator : Rs. 10,000/- per service. 

2 Short service due to Breakdown (After 7 days) : Rs. 10,000/- per service.

3
For  faults  like  1)not  wearing  Uniform  2)Protective 
gears by the staff on duty

: Rs.500/- per person per shift per fault.

4
Not maintaining records such as exhaust parameters, 
weight report, feeding report 

: Rs. 500/- per instance

5
Foul  Odour  at  site  location  provided  to  successful 
contractor

: Rs. 10,000/- per instance.

6 Housekeeping of Plant not maintained : Rs. 1,000/- per instance.

7
Deviation of exhaust parameters from CPCB / MPCB 
norms

:
Fine  imposed  by  authority  +  Rs.20,000/- 
per instance
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SECTION 8
Bill of Quantities
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B      ILL         O      F         Q      UANTI  T  IES     &         R      ATES  

Note: For information purpose only. Actual rates to be filled online in price bid.

Sub: Operation & Maintenance of 08 nos. of 4 TPD Capacity Plasma Technology based 
modular DHW Disposal units for period of 24 days.

Sr.No. Description Qty Unit Rate (Rs. )
Total

Amount

1.

Operation & Maintenance of 
4  TPD  capacity  Plasma 
Technology  based  modular 
DHW disposal unit.

192 Shifts

Note: Please refer Scope of Work for Schedule Item No. details. Actual rates inclusive of all to 
be filled online in price bid.
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SECTION 9
General Conditions of

Contract
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General Conditions of Contract

 A      .   G  e  n  e      r  a      l  

1. Definitions

1.1 Terms which are defined in the Contract Data are not also defined in the Conditions of 

Contract but keep their defined meanings. Capital initials are used to identify defined terms. 

The “Contract” shall mean the tender and acceptance thereof and the formal agreement if 

any, executed between the Contractor, Commissioner and the Corporation together with the 

documents  referred  to  therein  including these  conditions  and  appendices  and  any  special 

conditions, the specifications, designs, drawings, price schedules,  bills of quantities  and 

schedule of rates. All these documents taken together shall be deemed to form one Contract 

and shall be complementary to one another.

The Contract Data defines the documents and other information which comprise the Contract.

The “Contractor” shall mean the individual or firm or company whether incorporated or not, 

whose tender has been accepted by the employer and the legal successor of the individual 

or firm or company, but not (except with the consent of the Employer) any assignee of such 

person.

The Bidder is a person or corporate body who has desired to submit Bid to carry out the 
Works, including routine maintenance till the tender process is concluded.

The Contractor's Bid is the completed bidding document submitted by the Contractor to the 
Employer.

The “Contract Sum” means the  sum named in the letter of acceptance including Physical 

contingencies  subject  to  such addition  thereto or deduction there-from as may be made 

under the provisions hereinafter contained.

Note: The contract sum shall include the following –

• In the case of percentage rate contracts the estimated value of works as mentioned in the 

tender adjusted by the Contractor’s percentage.

• In the case of item rate contracts, the cost of the work arrived at after finalisation of the 

quantities shown in schedule of items / quantities by the item rates quoted by the tenderer 

for various items and summation of the extended cost of each item.

• In case of lump sum contract, the sum for which tender is accepted.
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• Special discount / rebate / trade discount offered by the tenderer if any and accepted by 
the Corporation.

 Additions or deletions that are accepted after opening of the tenders.

The “Contract Cost” means the Contract Sum plus Price Variation. This cost shall be included 

in the letter of acceptance.

A Defect is any part of the Works not completed in accordance with the c ontract.

The Defects Liability Certificate is the certificate issued by the Engineer, after the Defect

Liability Period has ended and upon correction of Defects by the Contractor.

Drawings means  all the  drawings, calculations and  technical information of a like nature 

provided by the Engineer to the Contractor under the Contract and all drawings, calculations, 

samples, patterns, models, operation & maintenance manual and other technical information 

of like nature submitted by the Contractor and approved by the Engineer.

The Authority shall mean BrihanMumbai Municipal Corporation (BMC)

The “Employer” shall mean the Municipal Corporation for Greater Mumbai  / Municipal 

Commissioner for Greater Mumbai, for the time being holding the said office and also his 

successors and shall also include all  “Additional Municipal Commissioners, Director 

(Engineering Services & Projects)” and the Deputy Municipal Commissioner, to whom the 

powers of Municipal Commissioner, have been  deputed under  Section 56 and 56B of the 

Mumbai Municipal Corporation Act.

The Engineer in-charge shall mean the Executive Engineer in executive charge of the works 

and shall include the superior officers of the Engineering department i.e. Dy.Ch.Eng/Ch.Eng. 

and shall mean and include all the successors in BMC

The Engineer's Representative shall mean the Assistant Engineer, Sub. Engineer/Jr. Engineer 

in direct charge of the works and shall include Sub Eng./ Jr. Eng of Civil section/ Mechanical 

section/ Electrical section appointed by BMC.

The “Engineer” shall mean the City Engineer / the Hydraulic Engineer / the Chief Engineer / 

the Special Engineer, appointed for the  time being or any other  officer or officers of the 

Municipal Corporation who may be authorized by the commissioner to carry out the functions 

of the City Engineer / the Hydraulic Engineer / the Chief Engineer / the Special Engineer or 

any other  competent person appointed by the employer and notified in writing  to the 

Contractor to act in replacement of the Engineer from time to time. Contractor’s equipment 
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means all appliances and things whatsoever  nature required for the  execution and 

completions of the Works and the remedying of any defects therein, but does  not include 

plant material or other things intended to form or forming part of the Permanent Works.

The Initial Contract Price is the Contract Price listed in the Employer's Letter of Acceptance. 

The Intended Completion Date is the date on which it is intended that the Contractor shall 

complete the construction works. The Intended Completion Date is specified in the Contract 

Data. The Intended Completion Date may be revised only by the Engineer by issuing 

an extension of time.

Materials are all supplies, including consumables, used by the Contractor for incorporation 

in the Works and works of routine maintenance.

Plant is any integral part of the Works that shall have a mechanical, electrical, electronic, 

chemical, or biological function.

Routine Maintenance is the  maintenance of activities of the  competed structure for five 

years as specified in the Contract Data.

The “Site” shall mean the land and other  places including water  bodies  more  specifically 

mentioned in the  special  conditions  of  the  tender,  on,  under  in or  through  which the 

permanent works or temporary  works are to be executed and any other lands and places 

provided by the Municipal  Corporation for working space or any other purpose as may be 

specifically designated in the contract as forming part of the site.

Site Investigation Reports are those that  were included in the bidding documents and are 

reports about the surface and subsurface conditions at the Site.

“Specification” shall mean the specification referred  to in  the tender and any modification 

thereof or addition or deduction thereto as may from time to time be furnished or approved 

in writing by the Engineer.

The Start Date/Commencement Date is given in the Contract Data. It is the date when the 

Contractor shall commence execution of the  Works. It does  not necessarily coincide with 

any of the Site Possession Dates.

A Nominated Sub-Contractor is a person or corporate body who has a Contract with the 

Contractor to carry out a part of the construction work and/or routine maintenance in the 

Contract, which includes work on the Site.
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Temporary Works are works designed, constructed, installed, and removed by the

Contractor that are needed for construction or installation of the Works.  Variation means a 
change to the:-

i) Specification and /or Drawings (if any) which is instructed by the Employer. 

ii) Scope in the Contract which is instructed by the Employer.

iii) Price in the Contract which is instructed by the Employer.

The Works, as defined in the Contract Data, are what the Contract requires the Contractor 

to construct, install, maintain, and turn over to the Employer. Routine maintenance is defined 

separately.

Jurisdiction: In case of any claim, dispute or difference arising in respect of a contract, the 

cause of action thereof shall be deemed to have arisen in Mumbai and all legal proceedings 

in respect of any claim, dispute or difference shall be instituted in a competent court in the 

City of Mumbai only.

2. Interpretation

2.1 In interpreting these Conditions of Contract, singular also means plural, male also means 

female  or neuter,  and the  other  way around.  Headings have no significance. Words have 

their normal meaning  under the  language  of the  Contract unless specifically defined.  The 

Engineer will provide instructions clarifying queries about these Conditions of Contract.

2.2 If sectional completion is specified in the Contract Data, references in the Conditions of 

Contract to the Works, the Completion Date, and the Intended Completion Date apply to 

any Section of the  Works (other  than  references  to  the  Completion Date  and  Intended 

Completion Date for the whole of the Works).

2.3 The documents forming the Contract shall be interpreted in the following documents: (1) 

Agreement, (2) Letter of Acceptance, (3) Notice to Proceed with the Work , (4) Contractor's 

Bid, (5) Contract Data, (6) Special Conditions of Contract Part (7) General Conditions of 

Contract Part I, (8) Specifications, (9) Drawings, (10) Bill of Quantities, and (11) Any other 

document listed in the Contract Data.

3. Engineer's Decisions

3.1 Except where otherwise specifically stated, the Engineer will decide contractual matters 

between the Employer and the Contractor in the role representing the Employer. However, 
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if the  Engineer is required under the  rules and regulations and orders of the  Employer to 

obtain  prior approval of some other  authorities for specific actions,  he will so obtain  the 

approval, before communicating his decision to the Contractor.

3.2 Except as expressly stated in the Contract, the Engineer shall not have any authority to 

relieve the Contractor of any of his obligations under the contract.

4. Delegation

4.1 The Engineer, with the approval of the  Employer, may delegate any of his duties  and 

responsibilities to other person(s), except to the Adjudicator, after notifying the Contractor, 

and may cancel any delegation after notifying the Contractor.

5. Communications

All certificates, notices or instructions to be given to the Contractor by Employer/ Engineer 

shall be sent on the address or contact details given by the Contractor of Bid. The address 

and  contact  details  for communication  with the  Employer/ Engineer shall be  as per  the 

details given in Contract Data. Communications between parties that are referred to in the 

conditions shall be in writing. The Notice sent by facsimile (fax) or other electronic means 

shall be effective on confirmation of the transmission. The Notice sent by Registered post or 

Speed post shall be effective on delivery or at the expiry of the normal delivery period as 

undertaken by the postal service.

6. Subcontracting

6.1 Unless specifically mentioned in the contract subletting will not be allowed. Subletting, 

where otherwise provided by the contract shall not be more than 25% of the contract price.

6.2 The Contractor shall not be required to obtain any consent from the Employer for:

a. the sub-contracting of any part of the Works for which the Subcontractor is named in the 
Contract;

b. the provision for labour, or labour component.

c. the purchase  of Materials which are  in accordance  with the  standards  specified in the 
Contract.

6.3 Beyond what  has been stated  in clauses 6.1 and 6.2, if the  Contractor proposes  sub- 

contracting any part of the work during execution of the Works, because of some unforeseen 

circumstances to enable him to complete the Works as per terms of the Contract, the Employer 

will consider the following before according approval:
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a. The Contractor shall not sub-contract the whole of the Works.

b. The permitted subletting of work by the Contractor shall not establish any contractual 

relation-ship between the sub-contractor and the BMC and shall not relieve the Contractor of 

any responsibility under the Contract.

6.4 The Engineer should satisfy himself before recommending to the Employer whether 

a. the circumstances warrant such sub-contracting; and 

b. the sub-Contractor so proposed for the Work possesses the experience, qualifications and 

equipment necessary for the job proposed to be entrusted to him.

7. Other Contractors

7.1  The  Contractor  shall  cooperate  and  share  the  Site  with  other  Contractors,  public 

authorities, utilities, and the  Employer between the dates given in the  Schedule of Other 

Contractors, as referred to in the Contract Data. The Contractor shall also provide facilities 

and services for them as described in the Schedule. The Employer may modify the Schedule 

of Other Contractors, and shall notify the Contractor of any such modification.

7.2  The Contractor should  take  up  the  works in convenient  reaches  as  decided  by the 

Engineer to ensure there is least hindrance to the smooth flow and safety of traffic including 

movement of vehicles and equipment of other Contractors till the completion of the Works.

8. Personnel

8.1 The Contractor shall employ for the construction work and routine maintenance the key 

personnel  including technical  personnel  named  in the  Contract Data  or other  personnel 

approved by the Engineer. The Engineer will approve any proposed replacement of technical 

personnel only if their relevant qualifications and abilities are substantially equal to those of 

the personnel stated in the Contract Data.

8.2 The Contractor’s personnel  shall appropriately be qualified, skilled and experienced in 

their respective trades or occupations. The Engineer shall have authority to remove, or cause 

to be removed,  any person  employed  on the  site or works, who carries out  duties 

incompetently or negligently and persists in any conduct which is prejudicial to safety, health 

or the protection of the environment.
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8.3  If  the  Engineer  asks  the  Contractor  to  remove  a  person  who  is a  member  of  the 

Contractor's staff or work force, stating  the reasons,  the  Contractor shall ensure  that  the 

person leaves the Site within seven days and has no further connection with the Works in 

the Contract.

8.4 The Contractor shall not employ any retired Gazetted officer who has worked in the 

Engineering Department of the BMC /State Government and has either not completed two 

years after the date of retirement or has not obtained BMC/State Government’s permission 

to employment with the Contractor. 

9. Employer's and Contractor's Risks

9.1 The Employer carries the risks which this Contract states are Employer's risks, and the 
Contractor carries the risks which this Contract states are Contractor's risks.

10. Employer's Risks

10.1  The Employer is responsible  for the excepted risks which are  (a) in so far as  they 

directly  affect  the  execution  of the  Works in the  Employer’s country,  the  risks of war, 

invasion, act of foreign enemies, rebellion, revolution,  insurrection or military or usurped 

power, civil war, riot, commotion or disorder (unless restricted to the Contractor’s employees) 

and contamination from any nuclear fuel or nuclear waste or radioactive toxic explosive, or 

(b) a cause due solely to the design of the Works, other than the Contractor’s design.

11. Contractor's Risks

11.1 All risks of loss of or damage to physical property and of personal injury and death 

which arise during and in consequence of the performance of the Contract other than the 

excepted risks, referred to in clause 11.1, are the responsibility of the Contractor.

12. Insurance

12.1 The Contractor at his cost shall provide, in the joint names of the Employer and the 

Contractor, insurance cover from the Start Date to the end of contract period, in the amounts 

and deductibles stated in the Contract Data for the following events which are due to the 

Contractor's risks:

a) Loss of or damage to the Works, Plant and Materials;

b) Loss of or damage to Equipment;

c) Loss of or damage to property (other than the Works, Plant, Materials, and Equipment) in 

connection with the Contract; and
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d) Personal injury or death.

12.2 Insurance policies and certificates for insurance shall be delivered by the Contractor to 

the  Engineer for the  Engineer's approval  before  the  Start  Date.  All  such  insurance  shall 

provide for compensation to be payable in the types and proportions of currencies required 

to rectify the loss or damage incurred.

12.3 Alterations to the terms of insurance  shall not be made  without  the  approval of the 

Engineer.

12.4 Both parties shall comply with any conditions of the insurance policies.

12.5 If the  Contractor does  not  provide  any of the  policies and certificates  required,  the 

Employer may affect the insurance which the Contractor should have provided and recover 

the premiums the Employer has paid, from payments otherwise due to the Contractor or if no 

payment is due, the payment of premiums shall be debt due.

13. Site Investigation Reports

13.1 The Contractor, in preparing the Bid, may rely, at his own risk, on any Site Investigation 

Reports referred to in the Contract Data, supplemented by any other information available 

to him, before submitting the bid.

14. Queries about the Contract Data

14.1 The Engineer will clarify queries on the Contract Data.

15. Contractor to Construct the Works and Undertake Maintenance (if specified in 

the tender)

15.1 The Contractor shall construct, and install and maintain the Works in accordance with 

the Specifications and Drawings and as per instructions of the Engineer.

15.2 The Contractor shall construct the works with intermediate technology, i.e., by manual 

means with medium  input  of machinery required  to  ensure the quality of works as per 

specifications. The Contractor shall deploy the equipment and machinery as required in the 

contract.

15.3 The Contractor shall take all reasonable steps to protect the environment on and off 

the Site and to avoid damage or nuisance to persons or to property of the public or others 

resulting from pollution, noise or other causes arising as a consequence of his methods of 

operation.
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During continuance of the contract, the Contractor and his sub-contractors shall abide at all 

times by all existing enactments on environmental protection and rules made there under, 

regulations, notifications and byelaws of the State or Central Government, or local authorities 

and any other  law, bye-law, regulations that may be passed or notification that  may be 

issued in future by the State or Central Government or the local authority. Salient features of 

some of the major laws that are applicable are given below:

• The Water (Prevention and Control of Pollution) Act, 1974, this provides for the prevention 

and control of water pollution and the maintaining and restoring of wholesomeness of water. 

‘Pollution’ means such contamination of water or such alteration of the physical, chemical or 

biological properties of water or such discharge of any sewage or trade effluent or of any 

other liquid, gaseous or solid substance into water (whether directly or indirectly) as may, or 

is likely to, create a nuisance or render such water harmful or injurious to public health or 

safety, or to domestic, commercial, industrial, agricultural or other legitimate uses, or to the 

life and health of animals or plants or of aquatic organisms.

• The Air  (Prevention and  Control of Pollution) Act, 1981,  this  provides for prevention, 

control and abatement of air pollution. ‘Air Pollution’ means the presence in the atmosphere 

of any ‘air pollutant’, which means any solid, liquid or gaseous substance (including noise) 

present in the atmosphere in such concentration as may be or tend to be injurious to human 

beings or other living creatures or plants or property or environment.

• The Environment (Protection) Act, 1986, this provides for the protection and improvement 

of environment and for matters connected therewith, and  the  prevention of hazards  to 

human beings, other living creatures, plants and property. ‘Environment’ includes water, air 

and land and the inter-relationship which exists among and between water, air and land, 

and human beings, other living creatures, plants, micro-organism and property.

• The Public Liability Insurance Act, 1991, This provides for public liability insurance for the 

purpose of providing immediate relief to the persons affected  by accident  occurring while 

handling hazardous  substances and for matters connected  herewith  or incidental thereto. 

Hazardous substance  means any substance  or preparation which is defined  as hazardous 

substance under the Environment (Protection) Act 1986, and exceeding such quantity as may 

be specified by notification by the Central Government.
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 The Solid Waste Management Rules – 2015 This provides for management &

handling of solid Waste

  BS-IV Emission Standards, this provides for emission standards of the vehicles to be used 

in the contract.

16.  The Works and Routine Maintenance to be completed by  the Intended 
Completion Date

16.1 The Contractor may commence  execution  of the Works on the  Start Date and shall 

carry out the Works and Routine Maintenance, if specified in the tender, in accordance with 

the Programme submitted by the Contractor, as updated with the approval of the Engineer, 

and complete them by the Intended Completion Date.

17. Approval by the Engineer

17.1 The Contractor shall submit Specifications and Drawings  showing the proposed 

Temporary  Works  to  the  Engineer,  who  is  to  approve  them  if they  comply  with  the 

Specifications and Drawings.

17.2 The Contractor shall be responsible for design and safety of Temporary Works.

17.3 The Engineer's approval  shall not alter  the  Contractor's responsibility for design and 

safety of the Temporary Works.

17.4 The Contractor shall obtain approval of third parties to the design of the Temporary 
works, where required.

17.5  All  Drawings prepared  by  the  Contractor  for  the  execution  of  the  temporary  or 

permanent Works, are subject to prior approval by the Engineer before their use.

18. Safety

18.1 The Contractor shall be responsible for the safety of all activities on the Site. He shall 

comply with all applicable safety requirements and take care of safety of all persons entitled 

to be on the site and the works. He shall use reasonable efforts to keep the site and the 

works, both during construction and maintenance, clear of unnecessary obstruction so as to 

avoid danger to the persons and the users.

 Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided 

with protective footwear and protective goggles.
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Stone breaker shall be provided with protective goggles and protective clothing and seated 

at sufficiently safe intervals.

 The area should be barricaded or cordoned off by suitable means to avoid mishaps of any 

kind. Power warning signs should be displayed for the safety of the public whenever cleaning 

works are undertaken during night or day.

 The workers engaged for cleaning the manholes/sewers should be properly trained before 

allowing working in the manhole.

18.2 Safety Programs:-

I. Have adequate safety supervision in place to ensure that safety programs set up by the 

firms/agencies are in compliance with prevalent laws and regulations.

II. Review  safety  programs  developed  by each  of the  trade  firms, prepare  and  submit  a 

comprehensive safety program.

III. Monitor day to day implementation of safety procedures.

18.3 First Aid Facilities: -

i. At every work place there shall be provided and maintained, so as to be easily accessible 

during working hours, first-aid boxes at the rate of not less than one box for 150 contract 

labour or part thereof ordinarily employed.  ii. The first-aid box shall be distinctly marked 

with a red cross on white back ground.

iii. Adequate arrangements shall be  made for immediate  recoupment of the  equipment 

when necessary.

iv. Nothing except the prescribed contents shall be kept in the First-aid box.

v. The first-aid box shall be  kept in charge of a responsible  person  who shall always be 

readily available during the working hours of the work place.

vi. A person in charge of the First-aid box shall be a person trained in First-aid treatment, in 

the work places where the number of contract labour employed is 150 or more.

19. Discoveries

19.1 Anything of historical or other interest or of significant value unexpectedly discovered 

on the Site shall be the property of the Employer. The Contractor shall notify the Engineer of 

such discoveries and carry out the Engineer's instructions for dealing with them.

20. Possession of the Site
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20.1 The Employer shall handover complete or part possession of the site to the Contractor 

7 days in advance of construction programme. At the start of the work, the Employer shall 

handover the possession of at-least 75% of the site free of all encumbrances, the remaining 

25% of the possession as per contractor’s construction programme.

21. Access to the Site

21.1 The Contractor shall allow access to the Site and to any place where work in connection 

with the Contract is being carried out, or is intended to be carried out to the Engineer and 

any person/persons/agency authorized by: a. The Engineer b. The Employer or authorized by 

the Employer.

22. Instructions

22.1 The Contractor shall carry out all instructions of the Engineer, which comply with the 

applicable laws where the Site is located.

22.2 The Contractor shall permit the appointed and/or authorized persons to inspect the Site 

and/or accounts  and records  of the  Contractor and its subcontractors relating to the 

performance of the  Contract, and to have such accounts  and records audited by auditors 

appointed, if so required.  The Contractor’s attention is invited  to  Clause of ‘Fraud and 

Corruption’, which provides, inter alia, that acts intended to materially impede the exercise 

of the inspection and audit rights provided for under the Clause & constitute a obstructive 

practice subject to contract termination.

22.3 Engineer to have power to issue further drawings or instructions:

The Engineer shall have the power and authority from time to time and at all times to make 

and issue such further drawings and to give such further instructions and directions as may 

appear  to him necessary  or proper for the guidance  of the  contractor  and  the good and 

sufficient execution  of the  works according to terms of the  specifications and Contractor 

shall receive, execute,  obey and be bound by the same, according to the  true intent  and 

meaning thereof, as fully and effectually as though the same had accompanied or had been 

mentioned or referred to in the specification, and the Engineer may also alter or vary the 

levels or position of nature of works contemplated by the specifications, or may order any of 

the works contemplated thereby to be omitted, with or without the substitution of any other 

works in lieu thereof, or may order any work or any portion of work executed or partially 
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executed, to be removed, changed or altered, added if needful,  may order that other works 

shall be substituted instead  thereof  and difference  of expense  occasioned  by  any such 

diminution or alteration  so ordered  and directed  shall be added  to or deducted  from the 

amount of this Contract, as provided under condition no.10(a) hereinafter.

No work which radically changes the original nature of the Contract shall be ordered by the 

Engineer and  in the  event  of any deviation  being ordered which in the  opinion  of the 

Contractor changes the original nature of Contract he shall nevertheless carry it out  and 

disagreement as to the nature of the work and the rate to be paid therefore shall be resolved 

in accordance with condition no.13d.

The time  for  completion  of the  Works, shall  be  in even  of any  deviations  resulting  in 

additional cost over the contract price being ordered, be extended or reduced reasonably by 

the Engineer. The Engineer’s decision in this case shall be final.

B. Time Control

23. Programme

23.1 Within the time stated in the Contract Data, the Contractor shall submit to the Engineer 

for approval a Programme, including Environment Management Plan showing the general 

methods,  arrangements, order, and  timing for all the  activities in the  Works, along with 

monthly cash flow forecasts for the construction of works.

After the completion of the construction works, the programme for the Routine Maintenance 

Work, showing the general methods,  arrangements, order  and timing for all  the activities 

involved in the Routine Maintenance will also be submitted  by the Contractor  to  the 

Engineer for approval if specified in the tender. The programme for Routine Maintenance will 

be submitted in each year for the period of Maintenance.

23.2 The Contractor shall submit the list of equipment and machinery being brought to site, 

the list of key personnel being deployed, the list of machinery/ equipments being placed in 

field laboratory and the location of field laboratory along with the Programme. The Engineer 

shall cause these details to be verified at each appropriate stage of the programme.

23.3 An update of the Programme shall be a programme showing the actual progress achieved 

on each  activity and  the effect  of the  progress  achieved on  the  timing of the  remaining 

Works, including any changes to the sequence of the activities.
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23.4 The Contractor shall submit  to the  Engineer for approval an updated Programme at 

intervals no longer than the period stated in the Contract Data. If the Contractor does not 

submit an updated Programme within this period, the Engineer may withhold the amount 

stated in the Contract Data from the next payment certificate and continue to withhold this 

amount  until the next payment after the date on which the overdue  Programme has been 

submitted.

23.5 The Engineer's approval of the Programme shall not alter the Contractor's obligations. 

The Contractor may revise the Programme and submit it to the Engineer again at any time. A 

revised Programme shall show the effect of Variations and Compensation Events.

24. Extension Of Time In Contracts :

Subject to any requirement in the contract as to completion of any portions or portions of 

the works before completion of the whole, the contractor shall fully and finally complete the 

whole of the works comprised in the contract (with such modifications as may be directed 

under  conditions of this contract)  by the date  entered in the contract or extended  date in 

terms of the following clauses:

a)Extension attributable to BMC

(i) Extension Due To Modification: If any modifications  have been  ordered  which in the 

opinion of the  Engineer have materially increased  the magnitude of the  work, then  such 

extension  of the  contracted date  of completion  may be  granted  as  shall appear  to  the 

Engineer to be reasonable in the circumstances, provided moreover that the Contractor shall 

be  responsible  for  requesting such extension  of  the  date as  may  be  considered  necessary as 

soon as the cause thereof shall arise and in any case should not be less than 30 days before 

the expiry of the date fixed for completion of the works.

(ii) Extension For Delay Due To BMC: In the event of any failure or delay by the BMC to 

hand over the Contractor possession of the lands necessary for the execution of the works 

or to give the necessary notice to commence the works or to provide the necessary drawings 

or instructions or any other  delay caused by the  BMC due to any other  cause whatsoever, 

then such failure or delay shall in no way affect or vitiate the contract or alter the character 

thereof or entitle the contractor to damages or compensation therefore, but in any such case, 
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the BMC may grant such extension(s) of the completion date as may be  considered 

reasonable.

Note: For extension of time period as governed in (i) and (ii) above, any modifications in 

design/drawings, specifications, quantities shall be needed to be justified with recorded 

reasons with approval  of Ch.Eng. for not anticipating the same while preparing estimates 

and draft tender.

(b) Extension Of Time For Delay Due To Contractor : The time for the execution of the work 

or part of the works specified in the contract documents shall be deemed to be the essence 

of the contract and the works must be completed no later than the date(s) / the programme 

for completion  of work as specified in the contract.  If the contractor fails  to complete  the 

works within the  time as specified in the  contract for the reasons other than the  reasons 

specified  in above  as  (a.i) and  (a.ii), the  BMC may, if satisfied  that  the  works can be 

completed by the contractor within reasonable short time thereafter, allow the contractor 

for further extension of time as the Engineer may decide. On such extension the BMC will 

be  entitled  without  prejudice  to any other  right and remedy available on that  behalf,  to 

recover the compensation as governed by Clause 8(e) of GCC.

For the purpose  of this Clause, the contract value of the  works shall be taken as value of 

work  as  per  contract  agreement  including  any  supplementary  work  order/contract 

agreement issued.

Further,  competent authority  while granting extension  to the  currency of contract  under 

Clause (b) of as above may also consider levy of penalty, as deemed fit based on the merit of 

the case. Also, the reasons for granting extension shall be properly documented.

25. Delays Ordered by the Engineer

25.1 The Engineer may instruct the Contractor to delay the start or progress of any activity 

within the Works. Delay/delays totalling more than 30 days will require prior written approval 

of the DMC/AMC.

26. Management Meetings

26.1  The Engineer  may  require  the  Contractor  to  attend a  management  meeting.  The 

business of a management meeting shall be to review the plans for progress of the Works.
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26.2 The Engineer shall record the business of management meetings and provide copies of 

the record to those attending the meeting. The responsibility of the parties for actions to be 

taken  shall be  decided  by the  Engineer either  at  the  management meeting  or after  the 

management meeting and stated in writing to all those who attended the meeting.

27. D  e  l  e  t  e      d  

28. Identifying Defects

28.1 The Engineer shall check the Contractor's work and notify the Contractor of any Defects 

that are found. Such checking shall not affect the Contractor's responsibilities. The Engineer 

may instruct the Contractor to search for a Defect and to uncover and test any work that the 

Engineer considers may have a Defect.

28.2 The Contractor shall permit the Employer’s technical person(s) to check the

Contractor’s work and notify the Engineer and Contractor if any defects that are found.

29. D  e  l  e  t  e      d  

30. Correction of Defects

30.1 (a) The Engineer shall give notice to the Contractor of any Defects with respect to the 

equipment/vehicle/work during the contract period.

(b) Every time notice of Defect/Defects is given, the Contractor shall correct the notified

Defect/Defects within the duration of time specified by the Engineer’s notice.

(c) The Engineer may issue  notice  to  the  Contractor to  carry out  removal of defects  or 

deficiencies, if any, noticed in his inspection, or brought to his notice. The Contractor shall 

remove the defects and deficiencies within the period specified in the notice and submit to 

the Engineer a compliance report.

31. Uncorrected Defects and Deficiencies

31.1 If the Contractor has not corrected a Defect under clause and deficiencies in maintenance, 

to the satisfaction of the Engineer, within the time specified in the Engineer's  notice, the 

Engineer will assess the cost of having the Defect or deficiency corrected, and the Contractor 

shall pay this amount, on correction of the Defect or deficiency by another agency.

D. Cost Control

32. Variations
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The Engineer shall, having regard to the scope of the Works and the sanctioned estimated 

cost, have power to order, in writing, Variations within the scope of the Works he considers 

necessary or advisable during the progress of the Works. Such Variations shall form part of 

the Contract and the Contractor shall carry them out and include them in updated Programmes 

produced by the Contractor. Oral orders of the Engineer for Variations, unless followed by 

written confirmation, shall not be taken into account.

33. Payments for Variations

33.1 If rates for Variation items are specified in the Bill of Quantities, the Contractor shall 

carry out such work at the same rate.

33.2 The rate for Extra/Excess shall be governed by clause 10.A of Standard General

Condition of Contract

34. Cash Flow Forecasts

When the Programme is updated, the Contractor shall provide the Engineer with an updated 

cash flow forecast.

35. Payment Certificates

The payment to the Contractor will be as follows for construction work:

(a) A  bill shall be  submitted by the  Contractor monthly or before  the  date fixed by the 

Engineer In-charge for all works executed in the previous month, and the Engineer In-charge 

shall take or cause to be taken requisite measurement for the purpose of having the same 

verified and the claim, so far as it is admissible, shall be adjusted, if possible, within 10 days 

from the presentation of the bill. If the contractor does not submit the bill within the time 

fixed as aforesaid, the Engineer In-charge may depute a subordinate to measure up the said 

work in the presence of the contractor or his duly authorized agent whose counter signature 

to the measurement list shall be sufficient warrant, and Engineer In-Charge may prepare a 

bill from such list which shall be binding on the contractor in all respects.

(b) The Engineer shall check the Contractor's fortnightly/monthly statement within 14 days 

and certify the amount to be paid to the Contractor.

(c) The value  of  work  executed  shall  be  determined, based  on  measurements  by  the 
Engineer.

(d) The value of work executed shall comprise the value of the quantities of the items in the 
Bill of Quantities completed.

(e) The value of work executed shall also include the valuation of Variations and
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Compensation Events.

(f) The Engineer may  exclude  any item  certified  in a  previous  certificate  or  reduce  the 

proportion of any item previously certified in any certificate in the light of later information. 

(g) The contractor shall submit all bills on the printed forms at the  office of Engineer In- 

charge. The charges to be made in the bills shall always be entered at the rates specified in 

tender.

36. Payments

36.1 Payments shall be adjusted for deductions for advance  payments,  retention, security 

deposit, other recoveries in terms of the Contract and taxes at source, as applicable under 

the law. The Employer shall pay the Contractor the amounts certified by the Engineer within 

15 days of the date of each certificate.

36.2 All sums payable by a contractor by way of compensation under any of these conditions, 

shall be considered as a reasonable compensation to be applied to the use of BMC without 

reference  to the actual loss or damage sustained  and whether any damage  has or has not 

been sustained.

36.3 No payment  shall be made for any  work estimated to  cost less than  Rupees One 

Thousand till after  the  whole  of work shall have  been  completed  and  the  certificate  of 

completion given. But in case of works estimated to cost more than Rs.One Thousand, the 

contractor  shall on  submitting  a  monthly  bill therefore be  entitled  to  receive  payment 

proportionate to the part of the work than approved and passed by the Engineer In-charge, 

whose  certificate  of such approval  and passing of the  sum so payable shall be final and 

conclusive against  the  contractor.  All  such  intermediate payments  shall be  regarded  as 

payments by way of advance against the final payments only and not as payments for work 

actual done and completed and shall not preclude the Engineer In-charge from requiring any 

bad, unsound, imperfect or unskilful work to be removed or taken away and reconstructed 

or  re-erected  nor  shall  any  such  payment  be  considered  as  an  admission  of  the  due 

performance of the contract or any part thereof in any respect or the offering of any claim 

not shall it conclude, determine or effect in any other way, the powers of the Engineer In- 

charge as to the final settlement and adjustment of the accounts or otherwise, or in any 

other  way vary or effect  the  contract.  The final bill shall be submitted  by the  Contractor 
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within one month of the date fixed for the completion of the work otherwise the Engineer 

In-charge’s certificate of the measurements and of the total amount payable for the work 

shall be final and binding on all parties.

37. The Contractor shall not be entitled to compensation to the extent that the Employer's 

interests are adversely affected by the Contractor for not having given early warning or not 

having cooperated with the Engineer. 

38. Tax : GST and other state levies / cess which are not subsumed under GST will be 

applicable. The tenderer will quote inclusive of all taxes. It is clearly understand that BMC 

will not bear any additional liability towards payment of any Taxes & Duties.

Wherever  the  Services  to be  provided  by  the  Tenderers  falls  under  Reverse  Charge 

Mechanism, the Price quoted shall be exclusive of GST, but inclusive of Taxes / Duties / 

Cess other than GST, if any.

The Tenderer shall mandatorily upload the information of applicable tax in the pro-forma 

as enclosed under ‘Special Annexure-I’ given below in ‘C’ folder. Wherein the tenderer shall 

indicate in the tabular format, all the applicable taxes and their percentages and the tax 

amount considered while quoting the tender.

Rates accepted by BMC shall  hold  good  till completion of work  and  no  additional 

individual claim shall be admissible on account of fluctuations m market rates, increase in 

taxes / any other levies / tolls etc. except that payment / recovery for overall  market 

situation shall be made as per price Variation.

“Chapter “XXI Miscellaneous, section 171 (1) of GST Act, 2017 governs the ‘Anti

Profiteering Measure’ (APM).

As per provision of section, ’Any reduction in rate of tax on any supply of goods or services 

or  the  benefit  of  input  tax  credit  shall  be  passed  on  to  the  recipient by  way  of 

commensurate reduction in prices.’

Accordingly, the  contractor should  pass  on  the  complete benefit accruing  to him  on 

account of reduced tax rate or additional input tax credit, to BMC.

Further, all the provisions of GST Act will be applicable to the tender. “

39. Currencies

All payments will be made in Indian Rupees.

40. Liquidated Damages
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Both, the Contractor and the Employer have agreed that it is not feasible to precisely estimate 

the amount of losses due to delay in completion of works and the losses to the public and 

the  economy, therefore, both the parties  have agreed  that  the Contractor shall  pay 

liquidated damages to the Employer and not by way of penalty, at the rate per week or part 

thereof stated in the Contract Data for the period that the Completion Date is later than the 

Intended Completion Date. Liquidated damages  at the same rates  shall be withheld if  the 

Contractor fails to achieve the milestones prescribed in the Contract Data. However, in case 

the  Contractor achieves  the  next milestone, the amount  of the  liquidated  damages  already 

withheld shall be restored to the Contractor by adjustment in the next payment certificate. 

The Employer and the contractor  have agreed that  this is a reasonable agreed  amount of 

liquidated  damage.  The Employer  may  deduct  liquidated  damages  from payments  due  to the 

Contractor. Payment of liquidated damages shall not affect the Contractor’s other liabilities.

41. Cost of Repairs

Loss or damage to the Works or Materials to be incorporated in the Works between the 

Start Date and the end of the Defects Correction periods shall be remedied by the Contractor at 

his cost if the loss or damage arises from the Contractor's acts or omissions.

E. Finishing the Contract

42. Completion of Construction and Maintenance

42.1 The Contractor shall request  the  Engineer to issue a certificate of completion  of the 

works, and the Engineer will do so upon deciding that the works is completed. This shall be 

governed as per clause no.8(g) of Standard General Conditions of Contract.

43. Taking Over

43.1 The Employer shall take over the works within seven days of the Engineer issuing a 

certificate of completion of works. The Contractor shall continue to remain responsible  for 

its routine maintenance during the maintenance period if specified in the contract.

44. Final Account

Final joint measurement along with the representatives of the contractor should be taken 

recorded and signed by the  Contractors. Contractors should submit the final bill within 1 

month of physical completion of the work.
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If the contractor fails to submit the final bill within 1 month, the BMC staff will prepare the 

final bill based on the joint measurement within next 3 months.

Engineer’s decision shall be final in respect of claims for defect and pending claims against 

contractors.

No further claims should be made by the Contractor after  submission of the final bill  and 

these shall be deemed to have been waived and extinguished. Payment of those items of the 

bills in respect of which there is no dispute and of items in dispute, for quantities and rates 

as approved by the Commissioner shall be made within a reasonable period as may be 

necessary for the purpose of verification etc. After payment of the final bill as aforesaid has 

been  made,  the  contractor  may, if he so  desires, reconsider his position in respect of a 

disputed portion of the final bills and if he fails to do so within 84 days, his disputed claim 

shall be dealt with as provided in the contract.

A  percentage of  the  retention  money,  over  and  above  the  actual  retention  money  as 

indicated  below shall be held  back from payments  till the finalization of final bill to  be 

submitted as per above and will be paid within 30 days of acceptance of the final bill.

Sr.No. Amount of Contract Cost Minimum Payable amount in the bill

1 Up to Rs. 5 Cr. Rs.10 Lacs or final bill whichever is more

2 Up to Rs. 25 Cr. Rs.1 Crore or final bill amount whichever is more

3 Up to Rs. 50 Cr. Rs.2 Crores or final bill amount whichever is more

4 Up to Rs. 100 Cr. Rs.4 Crore or final bill amount whichever is more

5 More than Rs. 100 Cr. Rs.7 Crore or final bill amount whichever is more

The contractor  has to submit the bill for the work carried out within 15 days from the 

date of completion of the work to the respective executing department. If the contractor 

fails to submit their bills to concerned executing department, penalty or action as shown 

below will be taken for each delayed bill:-

After 15 days from  the  date  of 
completion/running  bill  upto  certain  date,  upto 
next 15 days i.e. upto 30 days

Equal to 5% of bill amount

Next 15 days upto 45 days from the date of 
completion/running bill upto specified date

Equal to 10% of bill amount
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If not submitted witin 45 days from the date of 
completion/ R.A. bill

Bill will not be admitted for payment.

45. Operating and Maintenance Manuals

45.1 If "as built" Drawings and/or operating and maintenance manuals are required, the
Contractor shall supply them by the dates stated in the Contract Data.

45.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated in 

the Contract Data, or they do not receive the Engineer's approval, the Engineer shall withhold 

the amount stated in the Contract Data from payments due to the Contractor.

46. Termination 
46.1 The Employer or the Contractor may terminate the Contract if the other party causes a 

fundamental breach of the Contract.

a) the Contractor stops work for 30 days when no stoppage of work is shown on the current 

Programme and the stoppage has not been authorized by the Engineer;

b) the Contractor is declared as bankrupt or goes into liquidation other than for approved 

reconstruction or amalgamation;

c) the  Engineer gives Notice that failure to  correct a particular  Defect is a fundamental 

breach of Contract and the Contractor fails to correct it within a reasonable period of time 

determined by the Engineer;

d) the Contractor does not maintain a Security, which is required;

e) the Contractor has delayed the completion of the Works by the number of days for which 

the maximum amount of liquidated damages can be paid, as defined in relevant clause.

f) the Contractor fails to provide insurance cover as required under relevant clause .

g) if the  Contractor, in the  judgment  of  the  Employer, has  engaged  in the  corrupt  or 

fraudulent practices as defined in GCC in competing for or in executing the Contract.

h) if the Contractor fails to set up a field laboratory with the prescribed equipment, within 

the period specified in the Contract Data; and

i) any other fundamental breaches as specified in the Contract Data.

j) if the Contractor fails to deploy machinery and equipment or personnel as specified in the 
Contract Data at the appropriate time.

46.3 When either party to the contract gives notice of a breach of contract to the Engineer 

for a cause other than those listed above, the Engineer shall decide whether the breach is 

fundamental or not.
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46.4 Notwithstanding the above, the Employer may terminate the Contract for convenience.

46.5 If the Contract is terminated, the Contractor shall stop work immediately, make the Site 

safe and secure, and leave the Site as soon as reasonably possible.

47. Payment upon Termination

47.1 If  the  Contract is terminated because  of a fundamental breach  of Contract by the 

Contractor, the Engineer shall issue a certificate for value of the work done and materials 

ordered less liquidated damages, if  any, less advance payments received up to the date of 

the  issue of the  certificate  and less the  percentage to apply to the value of the work not 

completed, as indicated in the Contract Data. If the total amount due to the Employer exceeds 

any payment  due  to  the  Contractor, the  difference  shall be recovered  from the  security 

deposit, and performance security. If any amount is still left un-recovered it will be a  debt 

due from the Contractor to the Employer

47.2 If the Contract is terminated at the Employer's convenience, the Engineer shall issue a 

certificate for the value of the  work done, the  reasonable cost of removal of Equipment, 

repatriation of the Contractor's personnel employed solely on the Works, and the Contractor's 

costs of protecting and securing the Works and less advance payments received up to the 

date of the certificate, less other recoveries due in terms of the Contract, and less taxes due 

to be deducted at source as per applicable law.

48. Property

48.1 All  Materials  on the Site, Plant, Equipment, Temporary Works, and  Works shall be 

deemed to be the property of the Employer for use for completing balance construction work 

if the Contract is terminated because of the Contractor's default, till the Works is completed 

after which it will be transferred to the Contractor and credit, if any, given for its use.

49. Release from Performance

If the Contract is frustrated by the outbreak of war or by any other event entirely outside 

the control of the Employer or the Contractor, the Engineer shall certify that  the Contract 

has been frustrated. The Contractor shall make the Site safe and stop work as quickly as 

possible after  receiving this certificate and  shall be  paid for all work carried out  before 

receiving it and for any work carried out afterwards to which a commitment was made.

A) Other Conditions of Contract

50. Labour
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50.1 The Contractor shall,  unless otherwise  provided in the Contract,  make his own 

arrangements for  the  engagement of all staff  and labour,  local or  other,  and for  their 

payment, housing, feeding and transport.

50.2 The Contractor shall, if required  by the  Engineer, deliver to the  Engineer a return in 

detail, in such form and at such intervals as the Engineer may prescribe, showing the staff 

and the number of the several classes of labour from time to time employed by the Contractor 

on the Site and such other information as the Engineer may require. 

51. Compliance with Labour Regulations

(a) During continuance of the Contract, the Contractor and his sub-Contractors shall abide at 

all  times  by  all  existing  labour  enactments  and  rules  made  there  under,  regulations, 

notifications and bye laws of the  State or Central Government  or local authority and any 

other labour law (including rules), regulations, bye laws that may be passed or notification 

that  may  be  issued  under  any  labour  law in future  either  by the  State  or  the  Central 

Government or the local authority.

(b) Furthermore, the Contractor shall keep the Employer indemnified in case any action is 

taken against the Employer by the competent authority on account of contravention of any 

of the provisions of any Act or rules made there under, regulations or notifications including 

amendments. If  the  Employer is caused  to  pay  or  reimburse,  such  amounts  as  may  be 

necessary  to cause or observe, or for non-observance of the  provisions stipulated in the 

notifications/bye laws/Acts/Rules/regulations including amendments, if any, on the part of 

the Contractor, the Engineer/Employer shall have the right to deduct any money due to the 

Contractor including his amount  of performance guarantee. The Employer/Engineer shall 

also have right to recover from the Contractor any sum required or estimated to be required 

for making good the loss or damage suffered by the Employer.

(c) The Contractor shall require his employees to obey all applicable laws, including those 

concerning safety at work.

(d) The employees of the Contractor and the Sub-Contractor in no case shall be treated as 

the employees of the Employer at any point of time.

52. Drawings and Photographs of the Works
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52.1 The Contractor shall do photography/video photography of the site firstly before the 

start of the work, secondly mid-way in the execution of different stages of work as required 

by Engineer In-charge and lastly after the completion of the work. No separate payment 

will be made to the Contractor for this.

52.2 The Contractor shall not disclose details of Drawings furnished to him and works on 

which he is engaged without the prior approval of the Engineer in writing. No photograph 

of the works or any part thereof or plant employed thereon, except those permitted under 

above  clause,  shall be  taken or  permitted by the  Contractor to  be  taken  by any of his 

employees  or  any  employees  of  his sub-Contractors without  the  prior  approval  of  the 

Engineer in writing. No photographs/ Video photography shall be published or otherwise 

circulated without the approval of the Engineer in writing.  53. The 53  Apprentices Act, 

1961

The Contractor shall duly comply with the provisions of the Apprentices Act 1961 (III of

1961), the  rules made there  under and the orders  that may be issued from time to time 

under the said Act and the said Rules and on his failure or neglect to do so, he shall be 

subject to all liabilities and penalties provided by the said Act and said Rules.

54 Contract Document

The documents forming the contract are to be taken as mutually explanatory of one another. 

Unless otherwise  provided in the contract,  the priority of the documents  forming  the 

contract shall be as follows

1) Contract Agreement (if completed)

2) The letter of Acceptance

3) The Bid:

4) Addendum to Bid; if any

5) Tender Document

6) The Bill of Quantities:

7) The Specification:

8) Detailed Engineering Drawings

9) Standard General Conditions of Contracts (GCC)

10) All correspondence documents between bidder/contractor and BMC.

55 Conflict of Interest
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The Applicant shall not have a conflict of interest (the “Conflict of Interest”) that affects the 

Bidding Process. Any Applicant found to have a Conflict of Interest shall be disqualified. An 

Applicant shall be deemed to have a Conflict of Interest affecting the Bidding Process, if

1. A constituent of such Applicant is also a constituent of another Applicant; or

2. Such Applicant has the same legal representative for purposes of this Application as any 

other Applicant; or

3. Such Applicant, or any Associate thereof has a relationship with another Applicant, or any 

Associate thereof, directly or through common third party/ parties, that puts either or both 

of them in a position to have access to each other’s information about, or to influence the 

Application of either or each other; or 4. The Applicant shall be liable for disqualification if 

any legal, financial or technical adviser of the Authority in relation to the Project is engaged 

by the Applicant, its Member or any Associate thereof, as the case may be, in any manner for 

matters related  to or incidental to  the  Project.  For the  avoidance  of doubt,  this 

disqualification shall not apply where such adviser was engaged by the Applicant, its Member 

or Associate in the past but its assignment expired or was terminated 6 (six) months prior to 

the  date of issue of this  TENDER. Nor will this disqualification apply where such adviser is 

engaged after a period of 3  (three) years from the date of commercial operation  of the 

Project.

56. Applications and costs thereof

No Applicant shall submit more than one Application for the Project. An applicant applying 

individually shall not  be  entitled  to  submit  another  application  either  individually. The 

Applicant shall be responsible for all of the costs associated  with the  preparation of their 

Applications and their participation in the Bid Process. The Authority will not be responsible 

or in any way liable for such costs, regardless of the  conduct  or outcome of the  Bidding 

Process.

57. Acknowledgment by Applicant

It shall be deemed that by submitting the Application, the Applicant has:

a. made a complete and careful examination of the tender;

b. received all relevant information requested from the Authority;
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c. accepted the risk of inadequacy, error or mistake in the information provided in the tender 

or furnished by or on behalf of the Authority relating to any of the matters referred; and

d. Agreed to be bound by the undertakings provided by it under and in terms hereof.

“The Authority” shall not be liable for any omission, mistake or error in respect of any of the 

above or on account of any matter or thing arising out of or concerning or relating to the 

TENDER or the Bidding Process, including any error or mistake therein or in any information 

or data given by the Authority.

58. Right to accept or reject any or all Applications/ 
Bids

Notwithstanding anything contained in this TENDER, “The Authority” reserves  the right to 

accept or reject any Application and to annul the Bidding Process and reject all Applications/ 

Bids, at any time without any liability or any obligation for such acceptance, rejection or 

annulment, and without assigning any reasons  therefore. In the event that  the  Authority 

rejects or annuls all the Bids, it may, in its discretion, invite all eligible Bidders to submit 

fresh Bids hereunder.

“The Authority” reserves the right to reject any Application and/ or Bid if: 

(a) at any time, a material misrepresentation is made or uncovered, or

(b)  the  Applicant  does  not  provide,  within  the  time  specified  by  the  Authority,  the 

supplemental information sought by the Authority for evaluation of the Application.

In case it is found during the evaluation or at any time before signing of the Agreement or 

after  its execution and during the  period of subsistence  thereof  including the  concession 

thereby granted by “The Authority”, that one or more of the pre-qualification conditions have 

not been met by the Applicant, or the Applicant has made material misrepresentation or 

has given any materially incorrect or false information, the Applicant shall  be disqualified 

forthwith if not yet appointed as the Successful Bidder either by issue of the LOA (Letter of 

Approval) or entering into of the Agreement, and if the Applicant has already been issued 

the LOA or has entered into the Concession Agreement, as the case may be, the same shall, 

notwithstanding anything to the contrary contained therein or in this TENDER, be liable to 

be terminated, by a communication in writing by “The Authority” to the Applicant, without 

the Authority being liable in any manner whatsoever to the Applicant and without prejudice 
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to any other right or remedy which the Authority may have under this TENDER, the Bidding 

Documents, the Concession Agreement or under applicable law.

“The Authority” reserves  the  right  to  verify all statements, information  and  documents 

submitted by the Applicant in response to the TENDER. Any such verification or lack of such 

verification by the Authority shall not relieve the  Applicant of its obligations or liabilities 

hereunder nor will it affect any rights of the Authority there under.

59 The bid shall be rejected if the bidder-

a. Stipulates the validity period less than 180 days.

b. Stipulates own condition/conditions.

c.  Does  not  fill and  (digital)  sign  undertaking  forms,  which  are  incorporated,  in  the 

document.

60 Clarifications

Applicants requiring any clarification on the tender may notify “the Authority” in writing or 

by fax or e-mail. They should send in their queries before the date specified in the header 

data.  “The Authority” shall Endeavor to respond to the queries within the period specified 

therein. The responses will be sent by fax and/or e-mail. The Authority will forward all the 

queries and its responses  thereto, to all purchasers  of the TENDER without  identifying the 

source of queries.

“The Authority” shall Endeavor to respond to the questions raised or clarifications sought by 

the Applicants. However, the Authority reserves the right not to respond to any question or 

provide any clarification, in its sole discretion, and nothing in this Clause shall be taken or 

read as compelling or requiring the Authority to respond to any question or to provide any 

clarification, but not later than the date provided in header data.

“The Authority” may also on its own motion, if deemed necessary, issue interpretations and 

clarifications to all Applicants. All clarifications and interpretations issued by the Authority 

shall be  deemed to be  part  of the  tender.  Verbal clarifications and information given by 

Authority or its employees or representatives shall not in any way or manner be binding on 

the Authority.

61 Amendment of tender
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At any time prior to the deadline for submission of Application, the Authority may, for any 

reason, whether at its own initiative or in response to clarifications requested by an Applicant,  

modify the tender by the issuance of Addendum.

Any Addendum thus issued will be sent in writing/ Fax/ Email to all those who have purchased 

the tender.

In order to afford the Applicants a reasonable time for taking an Addendum into account, or for 

any other reason, the Authority may, in its sole discretion, extend the Application Due Date, 

Preparation and Submission of Application

62 Language

The Application and all related  correspondence and documents in relation  to the  Bidding 

Process shall be in English language. Supporting documents and printed literature furnished 

by the Applicant with the Application may be in any other language provided that they are 

accompanied  by translations  of all the  pertinent passages  in the  English language,  duly 

authenticated and certified by the Applicant. Supporting materials, which are not translated 

into English, may not be considered. For the purpose of interpretation and evaluation of the 

Application, the English language translation shall prevail. 

63 Format and signing of Application

The Applicant shall provide all the information sought under this TENDER. The Authority will  

evaluate only those Applications that are received in the required formats and complete in all 

respects. Incomplete and /or conditional Applications shall be liable to rejection.

The Applicant will upload bid in One Folder in electronic form which shall contain the scanned 

certified copies of the documents given below and the documents uploaded has to be digitally  

signed by the bidder.  These copies shall be certified by Practicing Notary approved by the 

Govt. of Maharashtra or Govt. of India with his stamp, clearly stating his name & registration 

number, except where original documents are demanded

64 Marking of Applications

The Applicant shall submit the Application in the format specified at Appendix-I, together with 

the  documents,  upload  in  folder  as  “VENDOR”  together  with  their  respective  enclosures 
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Applications submitted by fax, telex, telegram shall not be entertained and shall be rejected 

outright.

65 Late Applications

Applications received by the Authority after the specified time on the Application Due Date 

shall not be eligible for consideration and shall be summarily rejected.

66 Confidentiality

Information relating to the examination, clarification, evaluation, and recommendation for the 

short-listed qualified  Applicants  shall  not  be  disclosed to  any person who is  not  officially 

concerned with the process or is not a retained professional advisor advising the Authority in 

relation to or matters arising out of, or concerning the Bidding Process. The Authority will treat  

all information, submitted as part of Application, in confidence and will require all those who 

have access to such material to treat the same in confidence. The Authority may not divulge 

any such information unless it is directed to do so by any statutory entity that has the power 

under  law to  require  its  disclosure  or  is  to  enforce  or  assert  any right  or  privilege  of  the  

statutory entity and/ or the Authority or as may be required by law or in connection with any 

legal process.

67 Clarification Of Financial Bids

To assist  in the examination,  evaluation and comparison of Bids,  the Engineer may, at  his 

discretion, ask any bidder for clarification of his Bid, including breakdown of unit rates. The 

request for clarification and the response shall be in writing or by post/facsimile/e-mail. No 

Bidder shall contact the Engineer on any matter relating to his bid from the time of the bid 

opening to the time the contract is awarded. Any effort by the Bidder to influence the Engineer  

in the Engineer’s bid evaluation, bid comparison or contract award decisions may result in the 

rejection of the Bidder’s bid.

68 Inspection of site and sufficiency of tender:

1. The Contractor shall inspect and examine the site and its surrounding and shall satisfy 

himself before submitting his tender as to the nature of the work (so far as is practicable), 

the form and nature of the site, the quantities and nature of the work and materials necessary 

for the completion of the works and means of access to the site, the accommodation he may 

require and in general shall himself obtain all necessary information as to risk, contingencies 
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and other  circumstances which may influence or affect his tender.  He shall also take into 

consideration the climatic conditions.

2. – D  e      l  e  t  e  d  -

3. The Contractor shall be  deemed  to  have  satisfied  himself before  tendering as to  the 

correctness and sufficiency of his tender for the works and of the rates and prices quoted in 

the schedule of works / items / quantities,  or in Bill of Quantities, which rates  and prices 

shall, except  as  otherwise  provided  cover  all his obligations  under  the  Contract and  all 

matters and things necessary for proper completion and maintenance of the works. No extra 

charges consequent on any misunderstanding.

4. Not Foreseeable Physical Obstructions or Conditions: If, however, during the execution 

of the Works the Contractor encounters physical obstructions or physical conditions, other 

than climatic conditions on the Site, which obstructions or conditions were, in his opinion, 

not  foreseeable by an experienced  contractor,  the  Contractor shall forthwith give notice 

thereof to the Engineer. On receipt of such notice, the Engineer shall, if in his opinion such 

obstructions  or conditions  could  not  have  been  reasonably  foreseen  by an  experienced 

contractor, after due consultation with the Contractor, determine:

 any extension of time to which the Contractor is entitled and

 The amount of any costs which may have been incurred by the Contractor by reason of 

such  obstructions  or  conditions  having been  encountered, which shall be  added  to  the 

ContractPrice.  and shall notify the Contractor accordingly. Such determination shall take 

account of any  instruction which the Engineer may issue to the Contractor in connection 

therewith, and any  proper and reasonable measures  acceptable  to the Engineer which the 

Contractor may take in the absence of specific instructions from the Engineer. However such 

costing shall be got approved by the competent authority as governed vide rules prevailing 

with authority.

5. D  e  l  e  t  e      d  -

6. D  e  l  e  t  e      d  -

7. D  e  l  e  t  e      d  -

8. D  e  l  e  t  e      d  -

69. Official Secrecy:
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The Contractor shall of all the  persons employed in any  works in connection  with  the 

contract  that  the  India Official Secrets  Act 1923  (XIX  of 1923) applies  to  them and  will 

continue  to apply even after  execution of the said works and they  will not  disclose any 

information regarding this contract  to any third party. The contractor shall also bring into 

notice that, any information found to be leaked out or disclosed the concern person as well 

as the Contractor will be liable for penal action; further the Corporation will be at liberty to 

terminate the contract without notice.

70. Subsequent Legislation:

If on the day of submission of bids for the contract, there occur changes to any National or 

State stature, Ordinance, decree or other law or any regulation or By-laws or any local or 

other  duly constituted authority or the introduction of any such National or State Statute, 

Ordinance, decree or by which causes  additional  or reduced cost to the  Contractor, such 

additional or reduced cost shall, after due consultation with the Contractor, be determined 

by the concerned Engineering Department of BMC and shall be added to or deducted from 

the  Contract Price with  prior  approval  of competent authority  and  the  concerned 

Engineering Department shall notify the Contractor accordingly with a copy to the Employer. 

BMC reserve the right to take decision in respect of addition/reduction of cost in contract.

71. Patent, Right and Royalties:

The contractor shall save harmless and indemnify the Corporation from and against all claims 

and proceedings for or on account of infringement of any Patent rights, design trademark or 

name of other protected  rights in respect of any constructional  plant, machine  work, or 

material used for or in connection with the Works or any of them and from and against all 

claims, proceedings, damages, costs, charges and expenses whatsoever in respect thereof or 

in relation thereto. Except where otherwise specified, the contractor shall pay all tonnage and 

other  royalties, rent  and other  payments or compensation, if any, for getting  stone, sand, 

gravel, clay or other materials required for the works or any of them.

72. Payments, Tax and Claims:

 The limit for unforeseen claims

Under no circumstances whatever the contractor shall be entitled to any compensation from 

BMC on any account unless the contractor shall have submitted a claim in writing to the Eng-

in-change within 1 month of the case of such claim occurring.
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 No interest for delayed payments due to disputes, etc:

It is agreed that the BrihanMumbai Municipal Corporation or its Engineer or Officer shall not 

be liable to pay any interest or damage with respect of any moneys or balance which may 

be in its or its Engineer’s or officer’s hands owing to any dispute or difference or claim or 

misunderstanding between the Municipal Corporation of Greater Bombay or its Engineer or 

Officer on the one hand and the contractor on the other, or with respect to any delay on the 

part of the Municipal Corporation of Greater Bombay or its Engineer or Officers in making 

periodical or final payments or in any other respect whatever.

73. Settlement of Disputes:

 Termination of contract for death

If the Contractor is an individual or a proprietary concern and the individual or the proprietor 

dies and if the Contractor is a partnership concern and one of the legal representative of the 

individual Contractor or the proprietor of the proprietary concern and in case of partnership, 

the surviving partners,  are capable of carrying out and completing the  contract,  the 

Commissioner shall be entitled  to cancel the  contract as to its uncompleted  part without 

the Corporation being in any way liable to payment of any compensation to the estate of the 

deceased Contractor and or to the surviving partners of the Contractor’s firm on account of 

the cancellation  of the contract.  The decision of the Commissioner that  the  legal 

representative of the  deceased  Contractor or surviving partners  of the  Contractor’s  firm 

cannot carry out and complete the contract shall be final and binding on the parties. In the 

event  of such  cancellation  the  Commissioner shall not  hold  estate of the  deceased 

Contractor and or  surviving partners  of the  Contractor’s firm liable in damages for not 

completing the contract.

 Settlement of Disputes: 
If any dispute or differences of any kind whatsoever other than those in respect of which, 

the decision of any person is, by the Contract, expressed to be final  and binding) shall arise 

between the Employer and the Contractor or the Engineer and the Contractor in connection 

with or arising out of the Contract or carrying out of the Works (Whether during the progress 

of the Works or after their completion and whether before or after the termination, abandonment 

or breach of the Contract) it, the aggrieved party may refer such dispute within a period of 7 

days to the concerned  Addl. Municipal  Commissioner who shall  constitute  a committee 
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comprising of three officers i.e. concerned Deputy Municipal Commissioner or Director (ES&P), 

Chief Engineer other  than the  Engineer of the  Contract  and  concerned  Chief Accountant. The 

Committee shall give decision in writing within 60  days.  Appeal  on  the  Order  of  the 

Committee  may  be  referred  to  the  Municipal  Commissioner within  7  days.  Thereafter the 

Municipal Commissioner shall constitute  a  Committee comprising of three  Addl. Municipal 

Commissioners including Addl. Municipal Commissioner in charge of Finance Department. The 

Municipal Commissioner within a period of 90 days after being requested to do so shall give 

written notice of committee’s decision to the Contractor. Save as herein provided such decision 

in respect of every matter  so referred shall be final and binding upon both parties until the 

completion of the works,  and shall forthwith be given effect to by the Contractor who shall 

proceed  with the  works  with due  diligence, whether  he requires  arbitration  as hereinafter 

provided or not. If the Commissioner has given written notice of the decision to the Contractor 

and no Claim to arbitration has been communicated within a period of 90 days from receipt 

of such notice the said decision shall remain final and binding upon the Contractor.

74. Arbitration and Jurisdiction:

If the Commissioner shall fail to give notice of the decision as aforesaid within a period of 90 

days after  being requested as aforesaid, or if the  Contractor be dissatisfied with any such 

decision, then and in any such case the Contractor may within 90 days after receiving notice of 

such decision or within 90 days after the expirations of the first named period of 90 days (as 

the case may be) require that the matter or matters in dispute be referred  to arbitration  as 

hereinafter provided. All disputes or differences in respect of which the decision (if any) of the 

Commissioner has not become final and binding as aforesaid shall be finally settled by 

Arbitration as follows:

Arbitration shall be effected by a single arbitrator agreed upon the parties. The arbitration shall 

be conducted  in accordance  with the rovisions of the  Arbitration Act, 1996 or any  statutory 

modifications thereof,  and shall be held at such place and time within the limits of 

BrihanMumbai as the arbitrator may determine. The decision of the arbitrator shall be final and 

binding upon the parties hereto  and the expense of the arbitration shall be paid as may  be 

determined by the arbitrator. Performance under the Contract shall, if reasonably be possible, 

continued  during the arbitration  proceedings  and payment  due to the Contractor  by the 

Employer shall not be withheld unless they are the subject matter of arbitration proceedings. The 

said arbitrator shall have full power  to open  up, review and revise any  decision, opinion, 
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direction, certification or valuation of the Commissioner and neither  party shall be limited in 

the proceedings  before such arbitrator to the evidence or arguments  put  before the 

Commissioner for the purpose of obtaining his said decision. No decision given by  the 

Commissioner in accordance with the foregoing  provisions shall disqualify him from  being 

called as a witness and giving evidence before the arbitrator on any matters whatsoever relevant 

to the disputes or difference referred  to the arbitrator  as aforesaid. All  awards shall be in 

writing and for claims equivalent  to 5,00,000 or more such awards shall  state  reasons  for 

amounts  awarded.  The expenditure of arbitration  shall be paid as may be  determined by 

arbitrator.

In case of any claim, dispute or difference arising in respect of a contract, the cause of action 

thereof shall be deemed to have arisen in Mumbai and all legal proceedings in respect of any 

claim, dispute or difference shall be  instituted  in a competent court  in the  City of  Mumbai 

only.
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75. Copyright:

The copyright of all drawings and other  documents  provided by the  Contractor under  the 

contract shall remain vested in the Contractor or his sub-contractors as the case may be the 

employer shall have a license to use such drawings and other documents in connection with the 

design, construction,  operation,  maintenance of the works. At any time the  Employer  shall 

have further license without additional payment to the Contractor to use any such drawings or 

documents  for the purpose of making any improvement  of  the works or  enlargement  or 

duplication of any part thereof, provided that such improvement, enlargement, or duplication by 

itself or in conjunction with any other improvements,  enlargements or duplications already 

made in accordance  with the further license does not  result in the duplication of the whole 

works.

76. Receipts to be signed in firm’s name by any one of the partners:

Every receipt for money which may become payable or for any security which may become 

transferable to the Contractor under these present shall, if signed in the partnership name 

by any one of the  partners,  be a good and sufficient discharge  to the  Commissioner and 

Municipal Corporation in respect of the money or security purporting to be acknowledged 

thereby, and in the event of death of any of the partners during the pendency of this contract, 

it is hereby expressly agreed that every receipt by any one of the surviving partners shall, if 

so signed as aforesaid, be good and sufficient discharge as aforesaid provided that nothing 

in this clause contained  shall be deemed  to prejudice or effect any claim  which the 

Commissioner or the Corporation may hereafter have against the legal representatives of 

any partners so dying or in respect of any breach of any of the conditions thereof, provided 

also that nothing in this clause contained shall be deemed prejudicial or affect the respective 

rights or obligations of the  Contractors and of the legal representatives of any deceased 

Contractors interest.

77. Proprietary data

All documents and other information supplied by the Authority or submitted by an Applicant 

to the Authority shall remain or become the property of the Authority. Applicants are to treat 

all information as strictly confidential and shall not use it for any purpose other  than  for 
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preparation and  submission  of  their  Application.  The  Authority will not  return  any 

Application or any information provided along therewith.

78. Correspondence with the Applicant

Save  and except as provided in this TENDER, the Authority shall not entertain any 

correspondence with any Applicant in  relation to the acceptance or rejection of any 

Application.

79. – D  e  l  e  t  e      d  -

80. – Delete  d  -

81. Payment: Interim 

i) Interim bills shall be submitted by the Contractor from time to time (but at an interval of 

not less than one month) for the works executed. The Engineer shall arrange to have the bill 

s verified by taking or causing to be taken, where necessary, the requisite measurement of 

work.

ii) Payment on account for amount admissible shall be made on the Engineer certifying the 

sum to which the Contractor is considered entitled by way of interim payment for all the 

work executed, after deducting there  from the amount already paid, the security deposit / 

retention money and such other amounts as may be deductible or recoverable in terms of the 

contract.

iii) On request, the contractor will be paid upto 75 percent of the value of the work carried 

out as an adhoc payment in the first week of next month after deducting there from recoveries 

on account of advances, interest,  retention  money, income tax etc. The balance  payment 

due will be paid thereafter.

iv) No interim payment will be admitted until such time the Contractor have fully complied 

with the requirement of the Condition no.8 (g) and 8 (h) concerning submission and approval 

of Network Schedule for the works, as detailed in Condition 8 (h). A fixed sum shall be held 

in abeyance at the time of next interim payment for non-attainment of each milestone in the 

network and shall be released only on attainment of the said milestone.

v) An interim certificate given relating to work done or material delivered may be modified 

or corrected by a subsequent interim certificate or by the final certificate. No certificate of 
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the Engineer supporting an interim payment shall of itself be conclusive evidence that any 

work or materials to which it relates is / are in accordance with the contract.

82 Banning/De-Registration of Agencies of Construction works in 
BMC

 The regulations regarding  D e m o t i o n / Suspension B a n n i n g  for specific period  o r 

permanently / De-Registration shall be governed as per the respective condition in 

Contractor Registration Rules of BMC.

83. – D  e  l  e  t  e      d  -

84. – D  e  l  e  t  e      d  _-

85.  Action and  Compensation Payable  In  Case Of Bad Work  and  Not  Done as  Per 
Specifications

All works under or in course of execution or executed in pursuance of the contract, shall at 

all times be open and accessible to the inspection and supervision of the Engineer-in-charge, 

his authorized subordinates in charge of the work and all the superior officers, officer of the 

Vigilance Department  of the BMC or any organization engaged by the BMC for Quality 

Assurance and the contractor shall, at all times, during the usual working hours and at all 

other times at which reasonable notice of the visit of such officers has been given to the 

contractor, either himself  be  present  to  receive orders and instructions or  have  a responsible 

agent duly accredited in writing, present for that  purpose. Orders given to the Contractor’s 

agent shall be considered to have the same force as if they had been given to the contractor 

himself.

If it shall appear to the Engineer-in-charge or his authorized subordinates in-charge of the 

work or to the  officer of Vigilance Department, that  any work has  been executed  with 

unsound, imperfect or unskillful workmanship or with materials of any inferior description, 

or that any materials or articles provided by him for the execution of the work are unsound 

or  of a  quality  inferior  to  that  contracted for or  otherwise  not  in accordance  with  the 

contract,  the contractor  shall, on  demand  in writing which shall be  made  within twelve 

months of the  completion of the  work from the  Engineer-in-Charge specifying the  work, 

materials  or articles complained of notwithstanding that the same may have been passed, 

certified and paid for forthwith rectify, or remove and reconstruct the work so specified in 

whole or in part, as the case may require or as the case may be, remove the materials or 
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articles so specified and provide other proper and suitable materials or articles at his own 

charge and cost. In the event of the failing to do so within a period specified by the Engineer-

in-Charge in his demand aforesaid, then the contractor shall be liable to pay compensation at 

the same rate as under clause 8.e. of the general condition of contract in section 9 of tender 

document (for Compensation for delay) for this default. In such case the Engineer-in Charge 

may not accept  the  item of work at  the  rates applicable  under  the contract but may accept 

such items at reduced rates as the Engineer in charge may consider reasonable during the 

preparation of on account bills or final bill if the item is so acceptable without detriment to 

the safety and utility of the item and the structure or he may reject the work outright without 

any payment and/or get it and other  connected and incidental items rectified, or removed 

and re-executed at the risk and cost of the contractor. Decision of the Engineer-in-Charge to 

be conveyed in writing in respect of the same will be final and binding on the contractor.

If the  penalisation amount exceeds maximum limit with respect  to Clause 8.e of Standard 

General Conditions of Contract, then a show cause notice shall necessarily be issued to the 

contract as to why the contract should not be terminated.

86. Contractors remain liable to pay compensation:

In any case in which any of the  powers conferred  upon  the  Engineer In-charge by the 

relevant clauses in documents that form a part of contract as exercised or is exercisable in 

the  event  of any  future  case  of default  by the  Contractor, he  is declared  liable to  pay 

compensation amounting to the whole of his security deposit. The liability of the Contractor 

for past and future compensation shall remain unaffected.

In the event of the Executive Engineer taking action against these relevant clauses, he may, 

if he so desires, take possession of all or any tools and plant, materials and stores in or upon 

the work of site thereof or belonging to the Contractor or procured by him and intended to 

be used for the execution of the work or any part thereof paying or allowing for the same in 

account at the contract rates, or in the case of contract rates not being applicable at current 

market rates to be certified by the Executive Engineer, may after giving notice in writing to 

the Contractor or his staff of the work or other authorized agent require him to remove such 

tools and plants, materials or stores from the premises within a time to be specified in such 

notice and in the event of the Contractor failing to comply with any such requisition,  the 
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Executive Engineer may remove them at the contractors expense of sell them by auction or 

private  sell on account  of the  Contractor at  his risk in all respects and  certificate  of the 

Executive Engineer as to the expense of any such removal and the amount of the proceeds 

an expense of any such sell be final and conclusive against the Contractor.

87. No Claim to Any Payment Or Compensation Or Alteration In Or Restriction 
Of Work

(a) If at  any time after  the execution of contract  documents, the  Engineer shall for any 

reason whatsoever, desires that the whole or any part of the works specified in the Tender 

should be suspended for any period or that  the whole or part of the work should not be 

carried out, at all, he shall give to the Contractor a Notice in writing of such desire and upon 

the receipt of such notice, the Contractor shall forthwith suspend or stop the work wholly or 

in part as required after having due regard to the appropriate stage at which the work should 

be stopped or suspended so as not to cause any damage or injury the work already done or 

endanger  the safety thereof,  provided that  the decision of the Engineer as to the stage at 

which the work or any part of it could be or could have been safely stopped or suspended 

shall be final and conclusive against the contractor.

The Contractor shall have no claim to any payment or compensation whatsoever by reason 

of or in pursuance of any notice as aforesaid, on account  of any suspension,  stoppage  or 

curtailment except to the extent specified hereinafter.

(b) Where the total suspension of Work Order as aforesaid continued for a continuous period 

exceeding 90 days the contractor  shall  be at liberty to withdraw from the contractual 

obligations under the contract so far as it pertains  to the unexecuted part of the work by 

giving 10 days prior notice in writing to the Engineer within 30 days of the expiry of the said 

period  of  90  days,  of  such  intention  and  requiring  the  Engineering to  record  the  final 

measurement of the work already done and to pay final bill. Upon giving such Notice, the 

Contractor shall be deemed to have been discharged from his obligations to complete  the 

remaining unexecuted work under his contract. On receipt of such notice the Engineer shall 

proceed to complete the measurement and make such payment as may be finally due to the 

contractor within a period of 90 days from the receipt of such Notice in respect of the work 

already done by the contractor. Such payment shall not in any manner prejudice the right of 

the contractor to any further compensation under the remaining provisions of this clause.
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(c) Where the Engineer required to Contractor to suspend the work for a period in excess of

30 days at any time or 60 days in the aggregate, the Contractor shall be entitled to apply to 

the Engineer within 30 days of the resumption of the work after such suspension for payment 

of compensation to  the  extent  of pecuniary  loss suffered by him in respect  of  working 

machinery remained ideal on the site of on the account of his having an to pay the salary of 

wages and labour engaged by him during the said period of suspension provided always that 

the contractor shall not be entitled to any claim in respect of any such working machinery, 

salary or wages for the first 30 days whether  consecutive or in the aggregate  or  such 

suspension or in respect of any such suspension whatsoever occasion by unsatisfactory work 

or any other default on his part, the decision of the Engineer in this regard shall be final and 

conclusive against the contractor.

88. Contractor to supply equipment etc. required to carry out  the work and is 

liable for damages arising for its non-provision

The Contractor shall supply at his own cost all material, plant, tools, appliances, implements, 

and temporary works requisite or proper for the proper execution of the work, whether, in 

the original altered or substituted form and whether included in the specification of other 

documents forming part of the contract or referred to in these conditions or not and which 

may be necessary for the purpose of satisfying or complying with the requirements of the 

Engineer-In-Charge as to any matter as to which under these  conditions  is entitled to be 

satisfied, or which is entitled to require together with the carriage therefore to and from the 

work.

The contractor  shall provide all necessary fencing and lights required  to protect  the  public 

from accident and shall also be bound to bear the expenses of defence of every suit, action 

or other legal proceedings, that may be brought by any person for injury sustained owing to 

neglect of the above precautions and to pay any damages and cost which may be awarded in 

any such suit action or proceedings to any such person or which may with the consent of the 

contractor be paid for compromising any claim by any such person.

89. Prevention of Fire :

The contractor shall not set fire to any standing jungle, trees, brushwood or grass without a 

written permit from the Engineer In-charge. When such permit is given, and also in all cases 

when destroying cut or dug up trees brushwood, grass, etc., by fire, the contractor shall take 
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necessary measure  to prevent  such fire spreading to or otherwise  damaging surrounding 

property. The Contractor shall make his own arrangements for drinking water for the labour 

employed by him.

90.  Compensation for  all damages  done  intentionally  or  unintentionally  by contractor’s 

labour whether  in or beyond the limits of BMC property  including any damage caused by 

spreading the fire shall be estimated by the Engineer In-charge or such other officer as he 

may appoint and  the estimate of the  Engineer in-charge to the  decision of the Dy. Chief 

Engineer on appeal shall be final and the contractor shall be bound to pay the amount of the 

assessed  compensation on  demand  failing which the  same  will be  recovered  from  the 

Contractor as damages or deducted by the Engineer In-charge from any sums that may be 

due or become due from BMC to contractor  under this Contract or otherwise.  Contractor 

shall bear  the  expenses  of defending any action or other  legal proceedings  that  may be 

brought to prevent the spread of fire and he shall pay any damages and costs that may be 

awarded by the Court in consequence.

91. In the  case of Tender by partners, any change  in the  constitution  of the firm shall be 

forthwith, notified by the contractor through the Engineer In-charge for his information.

92. Action where no specifications:

In the case of any class of work for which there is no such specifications, such works shall be 

carried out in accordance  with the specifications and in the event of there  being no such 

specifications, then in such case, the work shall be carried out in all respects in accordance 

with all instructions and requirements of the Engineer In-charge.

93. Safety and medical help:

(i) The Contractor shall be responsible for and shall pay the expenses of providing medical 

help  to any workmen  who may suffer a bodily injury as a result  of an accident.  If  such 

expenses are incurred by BMC, the same shall be recoverable from the contractor forthwith and 

be included without prejudice to any other remedy of BMC from any amount due or that may 

become due to the Contractor.

(ii) The contractor shall provide necessary personal  safety equipment and first-aid box for 

the use of persons employed on the site and shall maintain the same in condition suitable 

for immediate use at any time.
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(iii) The workers shall be required to use the safety equipments so provided by the contractor 

and the contractor shall take adequate steps to ensure the proper use of equipments by those 

concerned.

(iv) When the work is carried on in proximity to any place where there is risk or drawing all 

necessary equipments shall be provided and kept ready for use and all necessary steps shall 

be taken for the prompt rescue of any person in danger.

94. No compensation shall be allowed for any delay caused in the starting of the work on 

account of acquisition of land or in the case of clearance of works, on account of ant delay in 

according to sanction of estimates.

95. Anti-malaria and other health 
measures:

Anti-Malaria and other  health measures  shall be taken as directed by the Executive Health 
Officer of BMC. Contractor shall see that mosquito genic conditions are created  so as to 
keep vector population to minimum level. Contractor shall carry out anti-malaria measures 
in the area as per the guidelines issued by the Executive Health Officer of BMC from time 
to time.
In case of default, in carrying out prescribed  anti-malaria measures resulting in increase  in 
malaria incidence, contractor shall be liable to pay BMC on anti-malaria measures to control 
the situation in addition to fine.

N  o  t  e  :  

1. All the references related to Sales tax, Central Sales tax etc. in the subject tender 
shall be ignored and Good and Service Tax (GST) shall be taken into account.

2. All the latest circulars, communications, directives, related to GST shall be made 
applicable for the tender.
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Section 10

Fraud & Corrupt Practice
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The Applicants  and their respective  officers, employees,  agents  and advisers  shall 

observe the highest standard of  ethics during the Bidding Process.  Notwithstanding 

anything to the contrary  contained herein,  the Authority  may  reject  an  Application 

without being liable in any manner whatsoever to the Applicant if it determines that the 

Applicant has, directly or indirectly or through an agent, engaged in corrupt practice, 

fraudulent practice, coercive practice, undesirable practice or restrictive practice in the 

Bidding Process.

Without prejudice to the rights of the Authority under relevant Clause hereinabove, 

if  an  Applicant is  found  by  the  Authority  to have directly  or  indirectly or through an 

agent, engaged or indulged in any  corrupt practice,  fraudulent practice, coercive 

practice, undesirable practice or restrictive practice during the Bidding Process, such 

Applicant shall not be eligible to participate in  any tender or RFQ issued by the 

Authority during a period of 2 (two) years from the date such Applicant is found by 

the Authority to have directly or indirectly or gthrough an agent, engaged or indulged 

in  any  corrupt  practice,  fraudulent  practice, coercive practice, undesirable practice or 

restrictive practice, as the case may be.

For  the  purposes  of  this  Clause,  the  following  terms  shall  have  the  meaning 

hereinafter respectively assigned to them:

A.  “corrupt practice” means  the offering, giving, receiving, or soliciting, directly or 

indirectly, of anything of value to influence the actions of any person connected 

with the Bidding Process  (for avoidance of doubt, offering of employment to, or 

employing, or engaging in  any manner whatsoever, directly or indirectly, any 

official of the Authority who is or  has been associated in any manner, directly or 

indirectly, with the Bidding Process or the LOA or has dealt with matters concerning 

the  Concession  Agreement  or  arising  there  from,  before  or  after  the  execution 

thereof, at any time prior to the expiry of one year from the date such official 

resigns or retires from or otherwise ceases to be in the service of the Authority, 

shall be deemed to constitute influencing the actions of a person connected with 

the Bidding Process); or save and except as permitted under the relevant sub clause, 

engaging  in  any  manner  whatsoever, whether during  the  Bidding  Process or after 
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the issue of the LOA or after the execution of the Concession  Agreement, as 

the case may be, any person in respect of any matter relating to the Project or 

the LOA or the Concession Agreement, who at any time has been or  is a legal, 

financial or technical adviser of the Authority in relation to any matter concerning 

the Project;

B. “fraudulent practice” means a misrepresentation or omission of facts or suppression 

of facts or disclosure of incomplete facts, in order to influence the Bidding Process;

“Coercive practice” means impairing or harming or threatening to impair or harm, 

directly or indirectly, any person or property to influence any persons participation 

or action in the Bidding Process;

D. “undesirable practice” means (i) establishing contact with any person connected with 

or employed or engaged by the Authority with the objective  of  canvassing, 

lobbying  or  in  any  manner  influencing  or  attempting  to  influence the Bidding 

Process; or (ii) having a Conflict of Interest; and

E.  “Restrictive  practice”  means  forming a  cartel  or  arriving  at  any  understanding or 

arrangement among Applicants with the objective of restricting or manipulating a 

full and fair competition in the Bidding Process.

F.  If  the  Employer/Financier  determines  that  the  Contractor  has  engaged  in  corrupt, 

fraudulent, collusive,  coercive  or  obstructive  practices, in competing for or in 

executing the Contract, then the Employer may,  after  giving 14 days’ notice to the 

Contractor, terminate the Contractor's employment under the Contract and expel him 

from the  Site, and  the provisions of relevant Clause shall apply as if such 

expulsion had been made.

G.  Should  any  employee of the Contractor  be determined to  have  engaged in  corrupt, 

fraudulent, collusive, coercive, or obstructive practice  during the execution of the 

Works, then that employee shall be removed in accordance with relevant Clause.

For the purposes of this Sub-Clause:

i.  “corrupt practice” is the offering, giving, receiving to soliciting, directly or indirectly, 

of anything of value to influence improperly the actions of another party;
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ii.  “another party” refers  to  a  public  official  acting in  relation  to  the  procurement 

process or contract execution.  In this context, “public official”  includes 

Financer  staff  and  employees  of  other  organizations  taking  or  reviewing 

procurement decisions.

iii.  “fraudulent practice” is  any  act  or omission,  including  a  misrepresentation, that 

knowingly  or recklessly misleads, or  attempts  to  mislead, a  party  to obtain a 

financial or other benefit or to avoid an obligation;

iv.  “collusive  practice”  is  an  arrangement  between  two  or more  parties  designed  to 

achieve an improper purpose, including to influence improperly the actions of 

another party;

v. “coercive practice” is impairing or harming, or threatening to impair or harm, directly 

or indirectly, any party or the property of the party to influence improperly the 

actions of a party;

vi.  “obstructive practice” is deliberately destroying,  falsifying,  altering or  concealing of 

evidence material to the investigation or making false statements to  investigators 

in  order  to  materially  impede  the  Financier  investigation  into  allegations  of  a 

corrupt, fraudulent, coercive or collusive practice; and/or threatening, harassing or 

intimidating  any  party  to  prevent  it  from  disclosing  its  knowledge  of  matters 

relevant to the investigation or from pursuing the investigation; or

vii. acts intended to materially impede the exercise of the Financer’s inspection and audit 

rights provided .

viii.  “party” refers to a public official; the terms “benefit” and “obligation” relate to 

the procurement process or contract execution; and the “act or omission” is intended 

to influence the procurement process or contract execution.
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ix.  “parties” refers to participants  in  the procurement process(including public  officials) 

attempting to establish bid prices at artificial, non-competitive levels.

x. a “party” refers to a participant in the procurement process or contract execution.
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SECTION   1  1

PRE-BID MEETING
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PRE-  BI  D M  E  ET  I  N  G

Pre  -bid   m  eet  in  g   of   the   in  t  e  reste  d   pa  rtie  s   sha  l  l   be   conve  ned   a  t   the   desi  gna  te  d   da  te, 

tim  e   a  nd  pla  ce.   A   max  imum   of   three   re  prese  nta  ti  ves   of   eac  h   Applica  nt   sha  l  l   be 

a  l  lo  wed   t  o   pa  rti  cipa  te on   produc  tion   of   authorit  y   le  tte  r   f  rom   t  he Applic  ant.

V      e  n  ue         of   Pr  e  -      Bid   M  e  e  t  i  n  g  :  

O  ffi  c  e of the   Chief Engineer (  S  WM)
3  rd   floor Khatav Market Bldg, 

Near Grant Road station,

 Khatavwadi Sleater road 

Grant road (West) , 

Mumbai-400007

During   the   cou  rse   of   Pre  -bid   me  eti  ng,   the   Applica  nts   sha  ll   be   f  ree   to   s  ee  k 

c  la  rifi  ca  tions   a  nd ma  ke sugge  stions for co  nsi  dera  tion of t  he A  uthorit  y. Th  e A  uthorit  y 

sha  ll Endea  vour to provid  e   cla  rif  ica  ti  ons   a  nd su  ch   f  urt  her   info  rma  tion   a  s   i  t ma  y,   i  n   i  ts 

sole   disc  re  tion,   c  onsi  de  r a  ppropria  te   fo  r   fac  i  lita  ti  ng   a   fa  i  r,   tra  nspa  rent   and   compe  tit  ive 

Biddi  ng   Pr  oce  ss.
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SECTION   1  2

LIST OF APPROVED BANKS
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LIST   O  F   APPROVE  D BAN  KS

1. The following Banks with their branches in Greater Mumbai and in suburbs and extended 

suburbs up to  Virar and Kalyan have been approved only for the purpose of  accepting 

Banker’s guarantee from 1997-98 onwards until further instructions.

2. The Bankers Guarantee issued by branches of approved Banks beyond Kalyan and 

Virar can be accepted only if the said Banker’s Guarantee is countersigned  by the 

Manager of a  branch of the same Bank,  within the Mumbai Limit  categorically endorsing 

thereon that said bankers Guarantee is binding on the endorsing Branch of  the bank 

within Mumbai limits and is liable to be on forced against the said branch of the Bank in 

case of default by the contractor/supplier furnishing the bankers Guarantee.

A S.B.I and its subsidiary Banks

1 State Bank Of India.

2 State Bank Of Bikaner &   Jaipur.

3 State Bank Of Hyderabad.

4 State Bank Of Mysore.

5 State Bank Of Patiyala.

6 State Bank Of Saurashtra.

7 State Bank Of Travankore.

B Nationalized Banks

8 Allahabad Bank.

9 Andhra Bank.

10 Bank Of Baroda.

11 Bank Of India.

12 Bank Of Maharashtra.

13 Central Bank Of India.

14 Dena Bank.

15 Indian Bank.

16 Indian Overseas Bank.

17 Oriental Bank of Commerce

18 Punjab National Bank.

19 Punjab & Sindh Bank.

20 Syndicate Bank.
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21 Union Bank Of India.

22 United Bank Of India.

23 UCO Bank.

24 Vijaya Bank.

24A Corporation Bank.

C Scheduled Commercial Banks

25 Bank Of Madura Ltd.

26 Bank Of Rajasthan Ltd.

27 Banaras State Bank Ltd.

28 Bharat Overseas Bank Ltd

29 Catholic Syrian Bank Ltd.

30 City Union Bank Ltd.

31 Development Credit Bank.

32 Dhanalakshmi Bank Ltd.

33 Federal Bank Ltd.

34 Indsind Bank Ltd.

35 I.C.I.C.I Banking Corporation Ltd.

36 Global Trust Bank Ltd.

37 Jammu & Kashmir Bank Ltd.

38 Karnataka Bank Ltd.

39 KarurVysya Bank Ltd.

40 Laxmi Vilas Bank Ltd.

41 Nedugundi Bank Ltd.

42 Ratnakar Bank Ltd.

43 Sangli Bank Ltd.

44 South Indian Bank Ltd.

45 S.B.I Corporation &Int Bank Ltd.

46 Tamilnadu Mercantile Bank Ltd.

47 United Western Bank Ltd.

48 Vysya Bank Ltd.

D Schedule Urban Co-op Banks

49 Abhyudaya Co-op Bank Ltd.

50 Bassein Catholic Co-op Bank Ltd.
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51 Bharat Co-op Bank Ltd.

52 Bombay Mercantile Co-op Bank Ltd.

53 Cosmos Co-op Bank Ltd.

54 Greater Mumbai Co-op Bank Ltd.

55 JanataSahakari Bank Ltd.

56 Mumbai District Central Co-op Bank Ltd.

57 Maharashtra State Co-op Bank Ltd.

58 New India Co-op Bank Ltd.

59 North Canara G.S.B. Co-op Bank Ltd.

60 Rupee Co-op Bank Ltd.

61 Sangli Urban Co-op Bank Ltd.

62 Saraswat Co-op Bank Ltd.

63 ShamraoVithal Co-op Bank Ltd.

64 Mahanagar Co-op Bank Ltd.

65 Citizen Bank Ltd.

66 Yes Bank Ltd.

E Foreign Bank

67 ABM AMRO (N.Y.) Bank.

68 American Express Bank Ltd.

69 ANZ Grindlays Bank Ltd.

70 Bank Of America N.T. & S.A.

71 Bank Of Tokyo Ltd.

72 Bankindosuez.

73 BanqueNationale de Paris.

74 Barclays bank.

75 City Bank N.A.

76 Hongkong & Shanghai banking Corporation.

77 Mitsui Taiyokbe Bank Ltd.

78 Standard Chartered Bank.

79 Cho Hung Bank.
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SECTION   1  3

APPENDIX
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FORM OF TENDER

To,

The Municipal Commissioner of Brihanmumbai Municipal Corporation

Sir,

I/ We have read and examined the following documents relating to the construction of

i. Notice inviting tender.

ii. Directions to tenderers (General and special)

iii. General condition of contract for Civil Works of the Brihanmumbai Municipal 
 Corporation as amended up to date. 
iv. Relevant drawings
v. Specifications.

vi. Special directions vii. 

Annexure A and B.

viii. Bill of Quantities and Rates.

1A. I/We_                                                                                                                    

(Full  name  in  capital  letters,  starting  with  surname),  the  Proprietor/  Managing  Partner/ 

Managing Director/ Holder of the Business, for the establishment / firm / registered company, 

named herein

below, do hereby offer to

…………………………………………………………………………………………………

…………………………………………………………………………………………………

…….……………………………………………………………………………………………

Referred to in the specifications and schedule to the accompanying form of con-tract of the 

rates entered in the schedule of rates sent herewith and signed by me/ us” (strike out the 

portions which are not applicable).

1B. I/We do hereby state and declare that I/We, whose names are given herein below in 

details with the addresses, have not filled in this tender under any other name or under the 

name of any other establishment /firm or otherwise, nor are we in any way related or concerned 

with the establishment /firm or any other person, who have filled in the tender for  the 

aforesaid work.”

2. I/We hereby tender for the execution of the works referred to in the aforesaid documents, 

upon the terms and conditions, contained or referred to therein and in  accordance with the 

specifications designs, drawings and other relevant details in all respects.
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* At the rates entered in the aforesaid Bill of Quantities and Rates.

3. According to your requirements for payment of Earnest Money amounting to

 Rs. /-(Rs.

 )

I/We  have  deposited  the  amount  through  online  payment  gateways  with  the  C.E.  of  the 
Corporation not to bear interest 
I/We hereby request you not to enter into a contract with any other person/s for the execution 

of the works until notice of non/acceptance of this tender has first been communicated to 

me/us, and in consideration of yours agreeing to refrain from so doing I/we agree not to 

withdraw the offer constituted by this tender be-fore the date of communication to me/us of 

such notice of non/acceptance, which date shall be not later than ten days from the date of the 

decision of the Standing Committee or Education Committee of the Corporation, as  maybe 

required under the Mumbai Municipal Corporation Act, not  to accept this tender.(Subject to 

condition 5 below).

5. I/We also agree to keep this tender open for acceptance for a period of 180 days from the 

date fixed for opening the same and not to make any modifications in its terms and conditions 

which are not acceptable to the Corporation.

6. I/We agree that the Corporation shall, without prejudice to any other right or remedy, be at 

liberty to forfeit the said earnest money absolutely, if.

a. I/We fail to keep the tender open as aforesaid.

b. I/We fail to execute the formal contract or make the contract deposit when called upon to 

do so.

c. I/we do not commence the work on or before the date specified by the Engineer in his work 

order.

7. I/We hereby further agree to pay all the charges of whatsoever nature in connection with 

the preparation, stamping and execution of the said contract.

8. I/We further agree that, I/we shall register ourselves as ‘Employer’ with the Bombay Iron 

and Steel  Labour Board’  and fulfil all the obligatory  provisions of Maharashtra  Mathadi, 

Hamal and other Manual workers (Regulation of Employment and Welfare) Act 1969 and the 

Bombay Iron and Steel unprotected workers Scheme 1970.

9. “I/We………………………………………….…….. have failed in the accompanying tender 

with full knowledge of liabilities and, therefore, we will not raise any objection or dispute 

in any manner relating to any action, including forfeiture of deposit and blacklisting,  for 

giving any information, which is  found to be incorrect and against the instructions and 

directions given in this tender.
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10. “I/We further agree and undertake that in the event it is revealed subsequently after the 

allotment of work/contract to me/us, that any information given by me/us in this tender is 

false or incorrect, I/We shall compensate the BrihanMumbai Municipal Corporation for any 

such losses or inconvenience caused to the Corporation in any manner and will not resist any 

claim for such compensation on any ground whatsoever. I/we agree and undertake that I/we 

shall not claim in such case any amount by way of damages or compensation for cancellation 

of the contract given to me/us or  any work assigned to me/us or  is with-drawn by  the 

Corporation,”

Address

………………………………….

…………………………….……

Yours faithfully,

Digital Signature of the Tenderer or the Firm

1.……………………………………………….

2.……………………………………………….

3.……………………………………………….

4.……………………………………………….

Full Name and private residential address of all the partners constituting the Firm
A/c No.............................................

1. .......................................... Name of Bank

2. .......................................... ............................................

3. ......................................... Name of Branch

4. ......................................... ............................................

5. ......................................... Vendor No.
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AGREEMENT FORM
Tender / Quotation dated ……………. 2023

Standing Committee/Education Committee Resolution No.___________

CONTRACT FOR THE WORKS 

…….…………………………………………..………..…………

…………………………………………………………...………………………….…………

This agreement made this day of ………… 
Two thousand

……………………....…..……..………..…………………………………………… Between

.……...……………...………………………………………………….…………….………

………………………………………………………..…………….…………………………..

inhabitants of Mumbai, carrying on business at…… ………………...…..…… ………… …

…………………………………………………………………...………………………….…

in Bombay under the style and name of Messrs ……………………..………………………

……………………………………………………………...…………………………………

(Hereinafter called “the contractor of the one part and Shri

………………………………

46.2 Fundamental breaches of Contract shall include, but shall not be limited to, the following:

the Director(E.S.&P.) (hereinafter called “the commissioner” in which expression are included unless 

the inclusion is inconsistent with the context, or meaning thereof, his successor or successors for the 

time being holding the office of Director (E,S.& P)of the  second part and the BrihanMumbai 

Municipal  Corporation (hereinafter called “the  Corporation”) of the  third part, WHEREAS the 

contractor has tendered for  the  construction,  completion and maintenance of the works described 

above and his ten-der has been accepted by the Commissioner (with the approval of the Standing 

Committee/Education Committee of the Corporation NOW THIS

THIS AGREEMENT WITNESSETH as follows:-

1) In this agreement words and expressions shall have the same meanings as are respectively 

assigned to them in the General Conditions of Contract for works hereinafter referred to:-

2) The following documents shall be deemed to form and be read and constructed as a part of 

this agreement viz.

a) The letter of Acceptance 

b) The Bid:

c) Addendum to Bid; if any 

d) Tender Document
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e) The Bill of Quantities:

f) The Specification:

g) Detailed Engineering Drawings

h) Standard General Conditions of Contracts (GCC)

i) All correspondence documents between bidder and BMC

3) In consideration of the payments to be made by the Commissioner to the contractor as 

hereinafter mentioned the contractor hereby covenants with the Commissioner to  construct, 

complete  and maintain the works  in conformity in all  respects  with the provision  of the 

contract.

4) The  Commissioner  hereby  covenants  to pay  to the  Contractor  in consideration  of  the 

construction, completion and maintenance of the works the contract sum, at times and in the 

manner prescribed by the contract.

IN WITNESS WHERE OF the parties hereto have caused their respective common seals to be 

herein to affixed (or have hereunto set their respective hands and seals) the day and year above 

written. Signed, Sealed and delivered by the contractors

In the presence of Trading under the name and style of

Full Name

Address Contractors

Signed by the Director (ES&P) in 

the presence of Director (ES&P)

Ex. .... City/ WS/ ES

The Common seal of the BrihanMumbai Municipal Corporation was 
hereunto affixed on the

…………...... 20 in the presence of two members of the Standing 
Committee.

1. 1.

2. 2.

And in the presence of the Municipal Secretary Municipal Secretary

121



Annexu  r  e         “  A      ”  

Name of Work: Operation  &  Maintenance  of  08  Nos.  of  4  TPD  capacity  Plasma 

Technology based modular DHW disposal units for period of 24 Days.

1. The Engineer for this work: Chief Engineer(SWM)

 Dy.Ch.Eng. (SWM)Operation

 Ex.Eng.(SWM)Operation

2. Earnest Money Deposit:- Rs.  24,300/-

3. Contract Period: Work : One 24 Days from the start of the work or till completion of 192 

no.s of shifts.



A  n  n  e      x  u  r      e-         B  

PRE-CONTRACT INTEGRITY PACT

The Bidder commits himself  to take all  measures necessary to prevent corrupt  practices,  unfair 

means and illegal activities during any stage of his bid or during any pre-contract or  post-

contract  stage  in  order  to  secure  the  contract  or  in  furtherance  to  secure  it  and  in  particular 

commits himself to the following:-

1. The Bidder will not offer, directly or through intermediaries, any bribe, gift, consideration, 

reward,  favour,  any material  or immaterial  benefit  or other  advantage,  commission,  fees, 

brokerage or inducement to any official of the BMC, connected directly or indirectly with the 

bidding process, or to any person, organization or third party related to the contract in exchange 

for any advantage in the bidding, evaluation, contracting and implementation of the Contract.

2. The Bidder further undertakes that he has not given, offered or promised to give, directly or 

indirectly any bribe, gift, consideration, reward, favour, any material or  immaterial benefit or 

other advantage, commission, fees, brokerage or  inducement to any official of the BMC or 

otherwise in procuring the Contract or forbearing to do or having done any act in relation to 

the obtaining or execution of the Contract or  any other Contract with the Government for 

showing or forbearing to show favour or disfavour to any person in relation to the Contract or 

any other Contract with the Government.

3. The Bidder  will  not collude with other  parties  interested in the contract  to impair the 

transparency,  fairness and progress of the bidding process, bid evaluation, contracting and 

implementation of the contract.

4. The Bidder will not accept any advantage in exchange for any corrupt practice,  unfair 

means and illegal activities.

5. The Bidder, either while presenting the bid or  during pre-contract negotiations or  before 

signing the contract, shall disclose any payments he has made, is committed to or intends to 

make to officials of the BMC or  their family members, agents, brokers or  any other 

intermediaries in connection with the contract and the details of services agreed upon for such 

payments.

6. The Bidder shall not use improperly, for purposes of competition or personal gain, or pass 

on to others, any information provided by the BMC as part of the business relationship, regarding 

plans, technical proposals and business details, including information contained in  any 

electronic data carrier. The Bidder also undertakes to exercise due and adequate care lest any 

such information is divulged.



7.  The Bidder commits to refrain from giving any complaint directly or through any other 

manner without supporting it with full and verifiable facts.

8.  The Bidder shall not instigate or cause to instigate any third person to commit any of the 

actions mentioned above.

9. The Bidder and their respective officers, employees,  agents and advisers shall  observe t h e 

highest standard of ethics during the Bidding Process. Notwithstanding anything to the contrary 

contained herein, the Authority may reject an Application without being liable in any manner 

whatsoever to  the  Applicant  if it  determines  that  the  Applicant  has, directly  or indirectly or 

through  an agent,  engaged  in corrupt  practice,  fraudulent  practice,  coercive  practice, 

undesirable practice or restrictive practice in the Bidding Process

For the purposes of this Clause 9, the following terms shall have the meaning herein 

after respectively assigned to them:

1.  “Fraudulent practice” means a misrepresentation or omission of facts or 

suppression of facts or disclosure of incomplete facts, in order to influence the 

Bidding Process;

2. “Coercive practice” means impairing or harming or threatening to impair or 

harm, directly or indirectly, any person or property to influence any  persons 

participation or action in the Bidding Process;

3.  “Undesirable  practice” means (i) establishing  contact with any person 

connected with or employed or engaged by the Authority with the objective of 

canvassing, lobbying or in any manner influencing or attempting to influence 

the Bidding Process; or (ii) having a Conflict of Interest; and

4. “Restrictive practice” means forming a cartel or arriving at any understanding 

or arrangement  among Applicants  with the objective  of  restricting or 

manipulating a full and fair competition in the Bidding Process.

Signature of Tenderer/Bidder 



A  n  n  e      x  u  r  e-     C  

(On Rs. 500/- Stamp Paper)
 

DE  CLARATION   CUM   IND  EMN  ITY   BOND

I, of , do hereby declared and undertake as under.

1. I declare that I have submitted certificates as required to 
Executive engineer (Monitoring) at the time of registration 
of my firm/company and there is no change in the contents 
of the certificates that are submitted at the time of 
registration.

2.  I  declare  that  I  _ in  capacity  as 
Manager/Director/Partners/Proprietors  of has not been 
charged with any prohibitory and /or penal action such 
as banning(for specific time  or  permanent)/de-
registration  or  any other  action under  the law  by  any 
Government and/or Semi Government and/or 
Government undertaking.

3. I  declare that I have perused and examined the tender 
document including  addendum,  condition  of  contract, 
specifications, drawings, bill  of quantity  etc.  forming part 
of tender and accordingly, I submit my offer to execute 
the work as  per tender documents at the rates quoted by 
me in capacity as of

4. I further declare that if I am allotted the work and I 
failed to carry out the allotted  work in accordance with 
the terms and conditions and within the time prescribed 
and specified, BMC is entitled to carry out the work 
allotted to me by any other  means at my risk and cost, at 
any stage of the contract.

5. I  also declare that I  will not claim any 
charge/damages/compensation for non-  availability of site 
for the contract work at any time.
6. I declare that I will positively make the arrangements 
of the required equipment on the day of commencement or 
with respect to the progress of the work in phases, as per 
the instructions of site in charge

Signature of Tenderer/Bidder



BA  NKERS GU  RAN  TEE   IN   LIEU   OF   CONTRACT D  EPO  SIT

THIS INDENTURE made this day of BETWEEN

THE BANK incorporated under the English/Indian Companies Acts and carrying on business 

in Mumbai (hereinafter referred to as 'the bank' which expression shall be deemed to include 

its successors and assigns)of the first part

inhabitants carrying on business at  in  Mumbai under  the style and name of Messer’s 

(hereinafter referred to as 'the consultant') of the second part Shri.

THE MUNICIPAL COMMISSIONER FOR GREATER MUMBAI (hereinafter referred to 

as  'the commissioner' which expression  shall be deemed,  also to include his successor  or 

successors for the time being in the said office of Municipal Commissioner ) of the third part 

and THE BRIHANMUMBAI MUNICIPAL CORPORATION (hereinafter referred to  as 'the 

Corporation') of the fourth part WHEREAS the consultants have submitted to the Commissioner 

tender for the execution of the work of

''  and  the  terms  of  such  tender  /contract  require  that  the  consultants  shall  deposit  with  the 

Commissioner as/contract deposit/ earnest money and /or the security a sum of Rs._ (Rupees

 )AND WHEREAS if and when any such tender is accepted by the Commissioner, the contract 

to be entered into in furtherance thereof by the consultants will provide that such deposit shall 

remain with and be appropriated by  the  Commissioner towards  the  Security - deposit  to be 

taken under the contract and be redeemable by the consultants, if they shall duly and faithfully 

carry out  the terms and provisions of such contract and shall duly satisfy all  claims properly 

chargeable against them there under AND WHEREAS the consultants are constituents of the 

Bank and in order to facilitate the keeping of the accounts of the consultants, the Bank with the 

consent  and concurrence of the consultants has requested the Commissioner  to accept the 

undertaking of the Bank hereinafter contained, in place of the contractors depositing with the 

Commissioner  the said sum as earnest money and /or security as aforesaid AND 

WHEREAS accordingly the Commissioner has agreed to accept such undertaking NOW THIS 

AGRREMENT WITHNESSES that in consideration of the premises, the Bank at the request of 

the  consultants (  hereby  testified  )  UNDERTAKES  WITH  the commissioner  to  pay to  the 

commissioner upon demand in writing , whenever required by him , from time to time , so 

to do ,a sum not exceeding in the whole Rs. (Rupees

)under the terms of the said tender and /or the contract .The B.G. Is valid upto
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”Notwithstanding anything what has been stated above, our liability under the above guarantee 

is restricted  to Rs. only and guarantee shall remain in  force  upto  unless the  demand or  claim 

under  this guarantee is made on us  in writing on  or  before _all  your  right under  the  above 

guarantee shall  be  forfeited and  we  shall be released  from  all liabilities  under the  guarantee 

thereafter”

IN WITNESS WHEREOF WITNESS(1) 

Name and address WITNESS(2)

Name and the duly constituted Attorney Manager address

the Bank and the said Messer’s

 (Name of the Bank) 

WITNESS(1) Name and address 

WITNESS(2) Name and address

For Messer’s 

have here into set their respective hands the day and year first above written.

The amount shall be inserted by the Guarantor, representing the Contract Deposit in 
Indian Rupees.
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A      n  n  ex      ur  e-         D  

Rate Analysis

Item 
Descriptio
n

T      o     be         fill  e      d         i  n         b  y         the     t  e      n  d  e  r  e      r  

Sr.No. Description of rate 

analysis

parameters

Unit SAC No. / 

HSN

Code

Quantity Rate Amount

1

2

3

4 Total of all 

components

5 Overhead & profit

6 Taxes applicable if any

7 Total Rate (4 + 5)

8 Per unit rate

Sign & seal of the Tenderer


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Annexure E

Irrevocable         Undertaking.  

I Shri / Smt aged, years Indian Inhabitant. Proprietor / Partner / Director 

of  M/s.  _  ________________________  do  hereby  give  Irrevocable 

undertaking as under:

1) I say & undertake that as specified in section 171 of CGST Act, 2017, 

any reduction in the rate on supply of goods or services or the benefit of 

input tax  credit  shall  be mandatorily passed on to BMC by way of 

commensurate reduction in prices.

2) I further say and undertake that I understand that in case the same is not 

passed on and is discovered at any later stage, BMC shall be at liberty 

to  initiate  legal  action against  me for  its  recovery including,  but  not 

limited to, an appeal to the Screening Committee of the GST Counsel.

3) I say that above said irrevocable undertaking is binding upon me /my 

partners/ company/ other Directors of the company and also upon m/ our 

legal heirs, assignee, Executor, administrator etc.

4) If I  fail  to compliance with the provision of the GST Act,  I  shall  be 

liable for penalty/ punishment or both as per the provision of GST Act.

Whatever has been stated here in above is true & correct to my/our 

own knowledge & belief.

Solemnly affirmed at Deponent

Before me.

This day of Interpreted Explained and Identified by me. 

 

Signature of authorized signatory of company
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Annexure ‘F’
(Equipment Capability)

On Rs.500 Stamp paper

 I, of , do hereby declared and undertake as under.

 Sufficient manpower  and  machinery  would  be  utilised  for  timely  delivery  of  the 
genuine material as per technical specification to the designated delivery address 
or  as directed  by BMC and under  no circumstance  any claim would be made 
regarding insufficient manpower and machinery during currency of the contract.

Seal :

Sign of Authorized Signatory :
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PRO  F  ORMAS

PROF  ORMA- I

Sr.
No.

Name of the

Project

Name of 

the 

Employer

Stipulated 

Date of 

Completion

Actual date 

of 

Completion

Actual 

Cost of 

Work 

Done

Actual Cost of 

work at 

compound rate 

of

10% per 

annum

1 2 3 4 5 6 7

Note:-

1.  Scanned Attested copies of completion/performance certificates  from the 

Engineer-  in-Charge /H.O.D./Competent Authority for each work should  be 

annexed in the support of information furnished in the above proforma.

2. Works shall be grouped financial year-wise.

P  R  OF      O  R  MA         –     II  

Yearly tu  rnov  e  r of   wo  rk  s   during   last th  ree   y  ea  rs

Sr.No. Financial Year

Actual 

Turnover 

of the 

Works

Updated 

value to 

current 

year

Average 

of last 

three 

years

Average 

of last 

three 

years at 

compoun

d rate of 

Page No.

1 2 3 4 5 6 7

NOTE: The above figures shall tally with the audited balance sheets uploaded by the 

tenderers and shall be duly certified by Chartered Accountant.
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P  R      OFO  R      M  A         III  

At leas  t s  imil  ar   wo  rks   as   s  tated in Pa  ra   “A”   o  f   P  ost 
Qua  lifi  ca  tio  n

Sr.No

Name of 

the 

Project

Name of 

the 

Employer

Cost of 

the 

Project

Date of 

issue of 

Work 

Order

Stipulated 

Date of 

Completion

Actual date 

of 

Completion

Remarks 

explaining 

reasons for 

the delay if 

any

1 2 3 4 5 6 7 8

Note:  Scanned  Attested copies  of completion/performance certificates  from  the 

Engineer-in- Charge /H.O.D./Competent Authority for each work should be annexed in 

the support of information furnished in the above proforma.

PROFORMA – IV (DELETED)

PROFORMA – V (DELETED)

PROFORMA – VI-A (DELETED)

PROFORMA – VI-B (DELETED)

PROFORMA – VII

Litigation History

Other Party
(ies)

Employer
Cause of
Dispute

Amount 
involved.

Remarks showing 
Present Status.
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