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SECTION 1

E-TENDER NOTICE




BRIHANMUMBAI MUNICIPAL CORPORATION
Manager (Municipal Printing Press)
No. MMP/ 8876 / S.P.dt.17.02.2026
E-Tender Id. 2026 MCGM_

E-TENDER NOTICE

Subject: Work of Annual Maintenance Contract (AMC) of Programmable Paper Cutting
Machines (2 Nos) and Thread Book Sewing Machine at Municipal Printing Press.

The Brihanmumbai Municipal Corporation (BMC) invites e-tender for the
aforementioned work from contractors of repute, multi-disciplinary engineering
organizations i.e. eminent firm, Proprietary/Partnership Firms/ Private Limited Companies/
Public Limited Companies/Companies registered under the Indian companies’ act 2013,
the contractors registered with the Brihanmumbai Municipal Corporation, (BMC)
Manufacturer or their authorised dealers having experience of Work Annual Maintenance
Contract (AMC) of Programmable Paper Cutting Machines and Thread Book Sewing Machine
in the Central/State Government Organization/BMC/Reputed organisations except those who
are blacklisted or against whom FIR has been filled or from the contractors /firms
equivalent and superior classes registered in Central or State Government/Semi Govt.
Organization/Central or State Public Sector Undertakings, will be allowed subject to
condition that, The contractors who are not registered with BMC will have to apply for
registering their firm within three months’ time period from the award of contract,
otherwise their Bid Security i.e. E.M.D (Earnest Money Deposit) will be
forfeited/recovered and an amount equal to Registration Fee of respective class will be

recovered as penalty.
Bidding Process will comprise of THREE stages.

Bidder should note that the Tender fee of Rs.7986/- + 18 % GST will be payable
immediately after opening of Packet A & B in any of the Ward Citizens Facilitation Centers
(CFCs)or will recover from EMD of concerned bidder as per Circular No.

CA/FRG/09dt.04.10.2024.

The application form can be downloaded from e-procurement system of Government e-

Marketplace (GEM) (https://gem.gov.in).The applicants not registered with BMC are




mandated to get registered (Vendor Registration) with BMC for e-tendering process & obtain

login credentials to participate in the online bidding process.

1) To download the application form, for those applicants not having vendor registration,
need to apply first for vendor registration at the office of CPD Byculla.
i1) The forms of Tender documents are available on the e-Tendering website

https://gem.gov.in. The aspiring Applicants will have to download Tender form, from the

website mentioned above. The bidder has to fill in online format and upload information
regarding Tender Online. Also he has to download the Tender application form from website,
fill it and upload the scanned copy of duly filled form, along with required documents.

1i1) For purchasing the Tender documents, the bidders will have to get registered with e-

tender portal (https://gem.gov.in) for the e-tendering process and obtain login credentials to

participate in the online Tender process. The details of the same are available on

https://gem.gov.in. For registration, enrolment for digital signature certificates and user

manual, please refer to respective links provided in e-tendering tab on https://gem.gov.in.

. Contract Estimated Cost

Name and location of work . .
Period of Project
Work of Annual Maintenance Contract (AMC)
of Programmable Paper Cutting Machines|
‘ ' 48 Months
(2 Nos) and Thread Book Sewing Machine at
Municipal Printing Press.

In terms of the 3 stage system of e-tendering, a Bidder will be required to deposit, along
with its Bid, an Earnest Money Deposit of Rs.98000/- (Rs. Ninety Eight Thousand only)(the
"EMD"), refundable in accordance to the relevant clause of bid document, from the Bid Due
Date, except in the case of the selected Bidder whose Bid Security/EMD shall be retained.
The Bidders will have to provide Earnest Money Deposit through the payment gateways while
submitting the bids. The Bid shall be summarily rejected if it is not accompanied by the
Earnest Money Deposit. The e-tender is available on BMC portal (http://portal. BMC.gov.in)

as well as on GEM Portal https://gem.gov.in as mentioned in the Header Data of the tender.

As per THREE Packet systems, the document for Packet A&B is to be uploaded by
the bidder in vendors’ document online in Packet A, B. Packet A, B & C shall be opened on
dates as mentioned in header data. All the responsive and eligible bidders if they so wish

can be present at the time of opening of bids, in the office of Manager, Municipal Printing



Press. The Packet C shall be opened if bids submission in Packet A & B satisfies/includes all

the requirements and same are found acceptable to the Authority.

The Municipal Commissioner reserves the right to reject all or any of the e-

tender(s) without assigning any reasons at any stage.

The dates and time for submission and opening the bids are as shown in the Header
Data. If there are any changes in the dates the same will be displayed on the BMC Portal.
(http://porta. BMC.gov.in) as well as on GEM Portal https://gem.gov.in.

The Applicants interested for the above referred works may contact the Manager at
the following address on any working day during office hours.
Office: Manager Municipal Printing Press

(Brihanmumbai Municipal Corporation)

2" Floor, Municipal Printing Press Bldg.,
546 N.M.JoshiMarg, Byculla (W), Mumbai - 400011.

The applicants may wish to visit the site under reference, located at Municipal
Printing Press, Byculla, Mumbai or address given above, a part of Mumbai and can collect the

information of the present status from the department who have invited the bids.

The BMC reserves the rights to accept any of the application or reject any or all
the application received for above works, without assigning any reasons thereof. The
information regarding above subject matter is available on Website of BMC.

(http://portal. BMC.gov.in/tenders)as well as on GEM Portal https://gem.gov.in

Note: As per Circular Dy.CH.E/CPD/740 Dated 19.05.2026 Use of e-Procurement
System of Government e-Marketplace (GEM) for all tenders in BMC instead of SAP

SRM is made mandatory. Contractor has to enroll and obtain credentials for the same.

Manager

Municipal Printing Press



HEADER DATA

Tender Document ID No E-Tender Id.
Name of Organization Brihanmumbai Municipal Corporation
Subject Work of Annual Maintenance Contract (AMC) off

Programmable Paper Cutting Machines (2 Nos) and
Thread Sewing Book Machine at Municipal Printing
Press.

Cost of Fee of Tender Rs. 7986/- (+ 18.0% GST)

Cost of E-Tender (Estimated Cost)

Bid Security Deposit/ EMD Rs.98000 /-

Date of issue and sale of tender [from11:00 Hrs

Last date & time for sale of tenderjupto16:00 Hrs
& Receipt of Bid Security Deposit|

Submission of Packet A, B upto16:00 Hrs
&Packet C (Online)

Pre-Bid Meeting

Opening of Packet A

Opening of Packet B As Mentioned on Mahatender Portal

Opening of Packet C
Address for communication Office of: Manager Municipal Printing Press
(Brihanmumbai Municipal Corporation)
2"¢ Floor, Municipal Prining Press Bldg.,
546 N.M.JoshiMarg, Byculla (W), Mumbai-400011.
Venue for opening of bid On line in Account Officer (E-1)’s office.

This tender document is not transferable.
The BMC reserves the rights to accept any of the application or reject any or all the
application received for above subject without assigning any reason thereof.

Manager
Municipal Printing Press



SECTION 2

ELIGIBILITY CRITERIA




A) Eligibility Criteria

1. For Regular, Routine and Maintenance works:

1.1 Technical Capacity

The bidder(s) in their own name should have satisfactorily executed the work of
similar nature BMC /Semi Govt. /Govt. & Public Sector Organizations/ Reputed
organisations during last Seven (7) years ending last day of month previous to the
one in which bids are invited as a prime Contractor (or as a nominated sub-
Contractor, where the subcontract had involved similar nature of work as described in
the scope of works in this bid document, provided further that all other qualification

criteria are satisfied)

a) Three similar completed works each of value not less than the value equal to

Rs.9,63,000/-
OR

b) Two similar completed works each of value not less than the value equal to
Rs.12,04,000/-
OR

¢) One similar completed work of value equal and or not less than the Rs.19,26,000/-

The value of executed works shall be brought to current costing level by enhancing
the actual value of work at compound rate of 10 % per annum; calculated from the
date of completion to last date of receipt of applications for tenders.

Technical capacity will be considered for Manufacturer or their authorized dealer /

channel partners.

1.2 Who Can Quote:

Only the Original Equipment Manufacturer (OEM), their authorized dealers and
channel partners in India are qualified to fill and submit the tender. Only Manufacturers /
channel partners Authority certificate will be considered. Authority certificate submitted by
dealers or sub dealers will not be considered. Such offers will be kept outright and shall be

treated as Non responsive.



1.3 Similar Experience:

For assessing the technical capacity of Regular, Routine and Maintenance works;
Similar work shall mean Work of Annual Maintenance Contract (AMC) of

Programmable Paper Cutting Machines and Thread Book Sewing Machine.

Note: The statement showing the value of existing commitments and on-going works as
well as the stipulated period of completion remaining for each of the works listed should be attached
along with certificates duly signed by the Engineer-in Charge, not below the rank of an Executive

Engineer or equivalent.

Even though the bidders meet the above qualifying criteria, they are subject to be

disqualified if they have:

- Made misleading or false representation in the forms, statements and attachments

submitted in proof of the qualification requirements; and/or

- Record for poor performance such as abandoning the works, not properly completing the

contract, inordinate delays in completion, litigation history, or financial failures etc.

Manager

Municipal Printing Press
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DISCLAIMER

The information contained in this e-tender document or provided to Applicant(s), whether
verbally or in documentary or any other form, by or on behalf of the Brihanmumbai
Mahanagarpalika (BMC), hereafter also referred as “The Authority”, or any of its
employees or advisors, is provided to Applicant(s) on the terms and conditions set out in
this e-tender and such other terms and conditions subject to which such information is

provided.

This e-tender includes statements, which reflect various assumptions and assessments
arrived at by the Brihanmumbai Mahanagarpalika (BMC) in relation to the Project. Such
assumptions, assessments and statements do not purport to contain all the information that
each Applicant may require. This e-tender may not be appropriate for all persons, and it is
not possible for the Brihanmumbai Mahanagarpalika (BMC), its employees or advisors to
consider the investment objectives, financial situation and particular needs of each party
who reads or uses this e-tender. The assumptions, assessments, statements and information
contained in this e-tender may not be complete, accurate, adequate or correct. Each
Applicant should therefore, conduct its own investigations and analysis and should check
the accuracy, adequacy, correctness, reliability and completeness of the assumptions,
assessments, statements and information contained in this e-tender and obtain independent

advice from appropriate sources.

Information provided in this e-tender to the Applicant(s) is on a wide range of matters, some
of which may depend upon interpretation of law. The information given is not intended to
be an exhaustive account of statutory requirements and should not be regarded as a
complete or authoritative statement of law. The Brihanmumbai Mahanagarpalika (BMC)
accepts no responsibility for the accuracy or otherwise for any interpretation or opinion on

law expressed here.

The Brihanmumbai Mahanagarpalika(BMC), its employees and advisors make
no representation or warranty and shall have no liability to any person, including any
applicant or Bidder, under any law, statute, rules or regulations or tort, principles of
restitution or unjust enrichment or otherwise for any loss, damages, cost or expense
which may arise from or be incurred or suffered on account of anything contained in this
e-tender or otherwise, including the accuracy, adequacy, correctness, completeness or

reliability of the e-tender and any assessment, assumption, statement or information

12



contained therein or deemed to form part of this e-tender or arising in any way with pre-
qualification of Applicants for participation in the Bidding Process. The Brihanmumbai
Mahanagarpalika (BMC) also accepts no liability of any nature whether resulting from
negligence or there wise howsoever caused arising from reliance of any Applicant upon the

statements contained in this e-tender.

The Brihanmumbai Mahanagarpalika (BMC) may, in its absolute discretion but without
being under any obligation to do so, update, amend or supplement the information,

assessment or assumptions contained in this e-tender.

The issue of this e-tender does not imply that the Brihanmumbai Mahanagarpalika (BMC)
is bound to select and short-list pre-qualified Applications for Bid Stage or to appoint the
selected Bidder or Concessionaire, as the case may be, for the Project and the
Brihanmumbai Mahanagarpalika (BMC) reserves the right to reject all or any of the

Applications or Bids without assigning any reasons whatsoever.

The Applicant shall bear all its costs associated with or relating to the preparation and
submission of its Application including but not limited to preparation, copying, postage,
delivery fees, expenses associated with any demonstrations or presentations which may be
required by The Brihanmumbai Mahanagarpalika (BMC) or any other costs incurred in
connection with or relating to its Application. All such costs and expenses will remain with
the Applicant and the Brihanmumbai Mahanagarpalika(BMC) shall not be liable in any
manner whatsoever for the same or for any other costs or other expenses incurred by an
Applicant in preparation or submission of the Application, regardless of the conduct or

outcome of the Bidding Process.

13
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INTRODUCTION

1. Background:

The Brihanmumbai Mahanagarpalika covers an area of 437.71sq.kms.with a population of
1.24 Crores as per census of 2011. The metropolis accounts major portion of India’s
international trade and government’s revenue, from being one of the foremost centers of
education, science and technological research and advancement.

The Mumbai Metropolis has historic tradition of strong civic activism dedicated to the
cause of a  better life for all its citizens. And it’s the Brihanmumbai
Mahanagarpalika(BMC), hereafter called the “corporation”, the primary agency responsible
for urban governance in Greater Mumbeai.

BMC (The Authority) is one of the largest local self-governments in the Asian
Continent. In observance of historic traditions of strong civic activism, with the change in
time and living conditions to match with the urbanization, BMC has mainly focused in
providing almost all kinds of engineering services viz, Hydraulics, storm water drain,
sewerage, water supply projects, roads, bridges, solid waste management, and
environmental services. Beside this, the BMC is also providing dedicated services in
various segments such as Health, Primary Education as well as the construction and
maintenance of Public Markets and Slaughter Houses.

BMC is an organization having different departments, right from engineering depts. to
health depts. Moreover we have other dept. like education, market, fire brigade dept.,
Octroi and other such departments where quite a good number of staff members are
working.

2. Scope of Work:

The scope of work in detail is specified in “Section—7" whereas technical details are
specified in “Section—10" of this tender document, which shall be referred before

submitting the offer.

All the quantities mentioned in Bill of Quantities i.e. Section-8, are indicative, & not

exhaustive.

15
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E-TENDERING ONLINE SUBMISSION PROCESS

As per Circular Dy.Ch.E/CPD/740 Dtd.19.05.2026 Use of e-Procurement System of
Government e-Markeplace (Gem) Portal for all tenders in BMC instead of SAP SRM is

made mandatory. Contractor has to enroll and obtain credentials for the same.

NOTE: This tendering process is covered under Information Technology ACT& Cyber

Laws as applicable

Special Instructions to the Contractors/Bidders for the e-submission of the bids online

through this e-Procurement Portal

10.

11.

The e-Tendering process of BMC is enabled through Government e-Marketplace
portal (https://gem.gov.in). However, tender document can be downloaded from
BMC’s portal website under “Tenders” section or from Government e-Marketplace
portal (https://gem.gov.in)

Bidder should do Online Enrollment in this Portal using the option
https://gem.gov.in/

For registration, user manual, interested Bidders should follow the respective links
provided in Government e-Marketplace portal

(https://gem.gov.in/training/training module)

After downloading / getting the tender schedules, the Bidder should go through them
carefully and then submit the documents as per the tender document; otherwise, the
bid will be rejected.

The BOQ template must not be modified/ replaced by the bidder and the same should
be uploaded after filling the relevant columns, else the bidder is liable to be rejected
for that tender. Bidders are allowed to enter the Bidder Name and Values only.

If there are any clarifications, this may be obtained online through the Government e-
Marketplace portal, or through the contact details given in the tender document.
Bidder should take into account of the corrigendum published before submitting the
bids online.

Bidder, in advance, should prepare the bid documents to be submitted as indicated in
the tender schedule and they should be in PDF formats. If there is more than one
document, they can be clubbed together.

. Bidder should Pay EMD and other charges, where applicable, as per the instructions

given in the Tender Document.

Bidders should note that the Tender fee is to be paid online on Government e-
Marketplace portal (https://gem.gov.in) and bidders should upload receipt of the same
in Technical packet.

The bidder reads the terms and conditions and accepts the same to proceed further to
submit the bids

The bidder shall submit the bid documents through online mode only, or through
Government e-Marketplace portal (https://gem.gov.in). Offline documents will not be
handled through this system.

17



12. Successful bid submission from the system means, the bids as uploaded by the bidder
is received and stored in the system. System does not certify for its correctness.

13. It is the responsibility of the vendors to maintain their computers, which are used for
submitting their bids, free of viruses, all types of malwares etc. by installing
appropriate anti-virus software and regularly updating the same with virus free
signatures etc. Vendors should scan all the documents before uploading the same. If
the documents could not be opened, due to virus, during tender opening, the bid is
liable to be rejected.

14. All the tender notices including e-Tender notices will be published under the
‘Tenders’ section of BMC Portal and on Government e-Marketplace portal
(https://gem.gov.in).

15. All interested vendors are required to be registered with BMC. Vendors not registered
with BMC before can apply on-line by clicking the link ‘Vendor Registration’ under
the ‘e-Procurement’ section of BMC Portal, Vendors already registered with BMC
need to contact helpdesk to extend their vendor registration.

16. Manual offers sent by post/Fax or in person will not be accepted against e-tenders
even if these are submitted on the Firm’s letter head and received in time. All such
manual offers shall be considered as invalid offers and shall be rejected summarily
without any consideration.

17. As BMC has switched over to e-Tendering, if any references in this tender document
are found as per manual bidding process like Packets A, B, C etc. may please be
ignored. All documents that are required to be submitted as part of eligible &
technical bid, need to be uploaded in the covers provided for this purpose and
commercial bid need to be filled online.

18. Affixing of digital signature for the bid document while submitting the bid, shall be
deemed to mean acceptance of the terms and conditions contained in the tender
document as well as confirmation of the bid/bids offered by the vendor which shall
include acceptance of special directions/terms and conditions if any, incorporated.

19. For any help, in the e-Tendering process, can be availed by dialing help-desk number
or Email support provided under contact us on Home Page of Government e-
Marketplace portal (https://gem.gov.in)

SPECIAL NOTE:

BIDDERS ARE REQUESTED TO GO THROUGH THE bid submission guidelines as given in
https://gem.gov.in/training/training module

Bidders who wish to participate in the Bidding process must register on the website
https://gem.gov.in. Bidders, whose registration is valid, may please ignore this step. At the time
enrollment, the information required for enrollment should be filled. After enrollment the bidder
will get his username and password to his Mail Id.

18



5: FLOW OF ACTIVITIES OF TENDER

1. | Publishing of tender notice along with tender documents on BMC Portal & Government e-
Marketplace portal.

2. | Download the tender documents from the Tender section of Government e-Marketplace portal.

3 | Bidders shall note that any corrigendum issued regarding this tender notice / tender will be pub-
lished on the BMC portal and Government e-Marketplace portal only. No corrigendum will be
published in the local newspapers.

4. | All the tender notices including e-Tender notices will be published under the ‘Tenders’ section
of BMC Portal and on Government e-Marketplace portal.

5. | All the information documents are published under the ‘e-Procurement’ section of BMC Portal.

6. | Bidder has to go through the tender document and if confident to have required qualifica-
tion/experience and fulfil the tender condition and willing to participate in the tender, then
download the tender documents from the Government e-Marketplace Portal after paying online
requisite tender price.

7. | Earnest Money Deposit (EMD) shall be paid online / offline through GeM portal
(https://gem.gov.in).

8. | Tender Fee shall be paid online through GeM portal (https://gem.gov.in).

9. | Simultaneous, on-line submission, of tender documents with details as specified in the tender &
pro-forma in Annexure shall be done by bidder as per section No.4 of this tender document.

11.| ‘Technical Packet’ will be opened online on the due date and due time as stated in tender details
on Government e-Marketplace portal.

12.| ‘Financial Packet’ of only those bidders who are found to be responsive in the evaluation of
‘Technical Packet’ as decided in tender committee meeting will be opened online, as both cov-
ers are opened simultaneously.

13.| Recommendations to higher authorities and Standing Committee for sanction to award the con-
tract, as decided in tender committee meeting.

14.| After sanction of higher authorities or Standing Committee, issuance of the acceptance letter to
successful bidder.

15.| Payment of Contract Deposit, Legal & stationary Charges within period of thirty days from the
date of issue of Acceptance Letter to successful bidder for execution of written contract with
payment of requisite stamp duty.

Note: *As per Circular Dy.Ch.E/CPD/740 Dtd.19.05.2026 Use of e-Procurement System of
Government e-Markeplace (Gem) Portal for all tenders in BMC instead of SAP SRM is
made mandatory. Contractor has to enroll and obtain credentials for the same.

19
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INSTRUCTIONS TO APPLICANTS

» Scope of Application

The Authority wishes to receive Applications for Qualification in order to SELECT
experienced and capable Applicants for the Bid Stage.

» Eligibility of Applicants

The Brihanmumbai Municipal Corporation (BMC) invites e-tender for the
aforementioned work from contractors of repute, multi-disciplinary engineering
organizations i.e. eminent firm, Proprietary/Partnership Firms/ Private Limited
Companies/ Public Limited Companies/Companies registered under the Indian
companies’ act 2013, the contractors registered in Electrical with the Brihanmumbai
Mahanagarpalika, (BMC) Manufacturer and their authorised dealer / channel partners
having experience of Work of Annual Maintenance Contract (AMC) of Programmable
Paper Cutting Machines and Thread Book Sewing Machine except those who are
blacklisted or against whom FIR has been filled or from the contractors /firms
equivalent and superior classes registered in Central or State Government/Semi Govt.
Organization/Central or State Public Sector Undertakings, will be allowed subject to
condition that, The contractors who are not registered with BMC will have to apply
for registering their firm within three months’ time period from the award of contract,
otherwise their Bid Security i.e. E.M.D (Earnest Money Deposit) will be
forfeited/recovered and an amount equal to Registration Fee of respective class will
be recovered as penalty.
To be eligible for pre-qualification and short-listing, an Applicant shall fulfill the fol-
lowing conditions of eligibility:
1. For Regular, Routine and Maintenance works:

1.1 Technical Capacity

The bidder(s) in their own name should have satisfactorily executed the work of
similar nature BMC /Semi Govt. /Govt. & Public Sector Organizations during last
Seven (7) years ending last day of month previous to the one in which bids are
invited as a prime Contractor (or as a nominated sub-Contractor, where the sub
contract had involved similar nature of work as described in the scope of works in
this bid document, provided further that all other qualification criteria are

satisfied)

a) Three similar completed works each of value not less than the value

21



equal to 20% of estimated cost put to tender

b) Two similar completed works each of value not less than the value equal

To 25% of estimated cost put to tender

¢) One similar completed work of value equal and or not less than the 40%

of estimated cost put to tender

The value of executed works shall be brought to current costing level by enhancing the
actual value of work at compound rate of 10 % per annum; calculated from the date of
completion to last date of receipt of applications for tenders.

1.2 Financial Capacity:

Achieved an average annual financial turnover as certified by ‘Chartered Ac-
countant’ (in all classes of civil engineering construction works only) equal to 30% of
the estimated cost of work in last three (3) financial years immediately preceding the
Financial Year in which bids are invited. The value of executed works shall be brought
to current costing level by enhancing the actual value of work at compound rate of 10
% per annum; calculated from the date of completion to last date of receipt of applica-
tions for tenders.

1.3 Similar Experience:
For assessing the technical capacity of Regular, Routine and Maintenance works;

Similar work shall mean,

Work of Annual Maintenance Contract (AMC) of Programmable Paper Cutting
Machines and Thread Book Sewing Machine Replacement/ CSME of Desien,




Financial Capacity
Achieved a average annual financial turnover as certified by ‘Chartered Ac-
countant’ (in all classes of civil engineering construction works only) equal to 30% of
the estimated cost of work in last three (3) financial years immediately preceding the
Financial Year in which bids are invited.
e To ascertain this, bidder(s) shall furnish /upload the financial statement (Au-
dited balance sheet) duly certified by Chartered Accountant.

e The turnover can be enhanced by 10% every year to bring the present level.

23



Note: The statement showing the value of existing commitments and on-going works as
well as the stipulated period of completion remaining for each of the works listed should be
attached along with certificates duly signed by the Engineer-in Charge, not below the rank

of an Executive Engineer or equivalent.

Even though the bidders meet the above qualifying criteria, they are subject to be
disqualified if they have:

- Made misleading or false representation in the forms, statements and attachments
submitted in proof of the qualification requirements; and/or

- Record for poor performance such as abandoning the works, not properly
completing the contract, inordinate delays in completion, litigation history, or

financial failures etc.

24



! =
o g 73
&
d
mm )
. g0
) i
R 5 2
i) S =3
S T
% 3 2
& D o]
ﬁu e
= a9
D i )
O B oo}
5 o R
J ) B
ul »l
aL [ &

2+t

EnginmeerMMatorcompbone

st IvIayorvormponc

Bt

; cwork | Reaui  Tochnical Staff Mini

Rein Crore Sualificat N Exses

25



80 80 80
g g E:
— — —
— — —
o o o
[an) [an) [an)
fi Ex D
o] o] o]
o= o o=
E E fon)
fon) fon) fon)
a5 a5 a5
—— —— ——
=9 =9 =9
P P P

[ [

2 2,

o} o} o)

L=l L=l L=l

' ' '

op @ W § @ & @
Mr +

A GraduatoEno )

vH-Graduate Engineer | 1+

vH-Graduate Engineer | 1+

more than S0 +to0iN\Gradiuate Engineer
HOTT T DU toO ) ITadCaatC T s Ol

tara thaon 70 ++
roTrCTirar =9 to,

26



cchnical R nﬂrnoanfnfi‘vre

OO Tar e prosvtat

Prni’ar\f/Q;fa erand

Enoine.
TOJCCTOTICU I ST U artd

Proicct Planninelbilli
Engincer

27




10
i) Graduate Engineer 2 2 Projeet/Site Engineer
of
PiplomaEngineer 2 5 Engineer

F) TIME PERIOD OF THE PROJECT:

Work of Annual Maintenance Contract (AMC) of Programmable Paper Cutting Machines
(2 Nos) and Thread Book Sewing Machine at MPP should be carried out over the span of

Four years.
28




The time allowed for carrying out the work as entered in the Tender shall be strictly
observed by the Contractor and shall be reckoned from the date on which the Letter of
Acceptance is given to the Contractor. The work shall throughout the stipulated period of the
Contract be proceeded with all due diligence as time being deemed to be the essence of the
contract on the part of the Contractor. On failing to do so, the Contractor shall pay as
compensation an amount which shall be governed as per Clause - 8(e) of Standard General

Conditions of Contract.

PENALTY TERM FOR LATE SUPPLY:

Penalty of %2 % per week or part thereof subject to maximum limit @ 10% of the value of

supply not received in time is to be deducted from the supplier’s bills.

G) Contract Execution

All required documents for execution of the contract shall be submitted within 30 days
from the date of issue of letter of acceptance. If the documents are not submitted within the
stipulated time, a penalty of Rs. 5000/- per day will be applicable to the contractor. All
contract documents need to be duly affixed with stamp duty properly signed along with
evidence/proof of payment of security/contract deposit/ within 30 days from the date of letter

of acceptance received by him.

H) If the amount of the Contract Deposit to be paid above is not paid within 30 days
from the date of issue of Letter of Acceptance, the Tender / Contractor already accepted
shall be considered as cancelled and legal steps be taken against the contractor for

recovery of the amounts.

I) The amount of Security Deposit retained by the BMC shall be released after expiry

of period up to which the contractor has agreed to maintain the work in good order is
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J)

a)

b)

over. In the event of the contractor failing or neglecting to complete the rectification
work within the period up to which the contractor has agreed to maintain the work in
good order, the amount of security deposit retained by BMC shall be adjusted towards

the excess cost incurred by the Department on rectification work.

Action when whole of security deposit is forfeited:

In any case in which under any Clause of this contract, the contractor shall have
rendered himself liable to pay compensation amounting to the whole of this security
deposit whether paid in one sum or deducted by instalments or in the case of
abandonment of the work owning to serious illness or death of the contractor or any
other cause, the Engineer on behalf of the Municipal Commissioner shall have power
to adopt any of the following process, as he may deem best suited to the interest of

BMC -

To rescind the contract (for which recession notice in writing to the contractor under the
head of Executive Engineer/Manager shall be conclusive evidence) and in that case,
the security deposit of the contract shall stand forfeited and be absolutely at the
disposal of BMC.

To carry out the work or any part of the work departmentally debiting the contractor with
the cost of the work, expenditure incurred on tools and plant, and charges on additional
supervisory staff including the cost of work- charged establishment employed for getting
the un-executed part of the work completed and crediting him with the value of the work
done departmentally in all respects in the same manner and at the same rates as if it had
been carried out by the contractor under the terms of his contract. The certificate of the
Executive Engineer/Manager as to the costs and other allied expenses so incurred and as
to the value of the work so done departmentally shall be final and conclusive against the
contractor.

To order that the work of the contractor be measured up and to take such part thereof as
shall be un-executed out of his hands, and to give it to another contractor to complete, in
which case all expenses incurred on advertisement for fixing a new contracting agency,
additional supervisory staff including the cost of work charged establishment and the cost
of the work executed by the new contract agency will be debited to the contractor and the
value of the work done or executed through the new contractor shall be credited to the
contractor in all respects and in the same manner and at the same rates as if it had been
carried out by the contractor under the terms of his contract. The certificate of the
Executive Engineer/Manager as to all the cost of the work and other expenses incurred as
aforesaid for or in getting the un-executed work done by the new contractor and as to the

value of the work so done shall be final and conclusive against the contractor.
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In case the contract shall be rescinded under Clause (a) above, the contractor
shall not be entitled to recover or be paid any sum for any work therefore
actually performed by him wunder this contract unless and until the Executive
Engineer/Manager shall have certified in writing the performance of such work and the
amount payable to him in respect thereof and he shall only be entitled to be
paid the amount so certified. In the event of either of the courses referred to
in Clause (b) or (c) being adopted and the cost of the work executed
departmentally or through a  new contractor and other allied expenses
exceeding the value of such work credited to the contractors amount of excess
shall be deducted from any money due to the contractor, by BMC under the
contract or otherwise, howsoever, or from his security deposit or the sale
proceeds thereof provided, however, the contractor shall have no claim
against BMC even if the certified value of the work done departmentally or
through a new contractor exceeds the certified cost of such work and allied
expenses, provided always that whichever of the three courses mentioned in
clauses (a), (b) or (c) is adopted by the Executive Engineer/Manager, the contractor
shall have no claim to compensation for any loss sustained by him by reason
of his having purchase or procured any materials or entered in to any
engagements or made any advance on account of or with a view to the

execution of the work or the performance of the contract.

K) Contract may be rescinded and security deposit forfeited for bribing a public officer

or if contractor becomes insolvent

If the contractor assigns or sublets his contracts or attempt so to do, or become
insolvent or commence any proceeding to get himself adjudicated and insolvent
or make any composition with his creditors, or attempt so to do or if bribe,
gratuity, gift, loan, perquisite, reward or advantage, pecuniary or otherwise, shall
either directly or indirectly be given promised or offered by the contractor or any
of his servants or agents through any public officer, or person in the employ of BMC/Govt.
in any way relating to his office or employment, or if any such officer or person shall
become in any way directly or indirectly interested in the contract the Engineer In-charge
may thereupon, by notice in writing rescind the contract and the Security Deposit of the
Contractor shall thereupon stand forfeited and be absolutely at the disposal of BMC and
the same consequences shall ensure as if the contract had been rescinded under above
clause J hereof; and in addition the contractor shall not be entitled to recover or be paid for

any work therefore actually performed under the contract.
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> Submission of Tenders

PACKET - A

The Packet ‘A’ shall contain scanned certified copies of the following documents

Scrutiny of this packet will be done strictly with reference to only the scanned copies of

Documents uploaded online in packet ‘A’

a)
b)

c)

d)

g)
h)

)
k)
D

Valid Registration Certificate.
Valid Bank Solvency Certificate of Minimum Solvency amount as governed by
Registration Rules in force for respective Class of Contractor for Civil and M&E works.

Valid Bank Solvency Certificate issued by a bank from the list of “Approved Banks”
amounting to Rs. 8,00,000/-. The issue date should not be more than 12 month prior to
the due date of the tender and the same will be considered valid for 12 months from the
date of issue.

A document in support of Registration under Maharashtra ‘VAT’ Act 2002. Sales Tax

Registration Certificate in Maharashtra (or equivalent requirement under VAT). Those
not registered in Maharashtra shall submit an undertaking to the effect that if they are
successful bidder, they shall submit Sales Tax Registration Certificate in Maharashtra
within 15 days of issue of work order, failing which payment for the work executed will
not be released.(if applicable)
Certified copies of valid 'PAN' documents and photographs of the individuals, owners,
Karta of Hindu undivided Family, firms, private limited companies, registered co-
operative societies, partners of partnership firms and at least two Directors, if number of
Directors are more than two in case of Private Limited Companies, as the case may be.
However, in case of Public Limited companies, Semi Government Undertakings,
Government Undertakings, no 'PAN' documents will be insisted.
Latest Partnership Deed in case of Partnership firm duly registered with Chief
Accountant (Treasury) of BMC.
GST Registration Certificate as applicable.
The bidders shall categorically provide their Email-ID in packet ‘A’.
Form of tender and agreement form with bidder’s stamp and sign.
Annexure A with bidder’s stamp and sign.
Annexure F - AFFIDAVIT FOR BEST PRICE
Annexure I - Declaration by the bidder for not being Blacklisted / Debarred
Annexure J - GRIEVANCE REDRESSAL MECHANISM
NOTE:
If the bidder(s) withdraw tender offer during the tender validity period, his entire
E.M.D shall be forfeited.
If it is found that the bidder has not submitted required documents in Packet “A”

then, the shortfalls will be communicated to the bidder through e-mail only and



compliance required to be made within a time period of three working days

otherwise they will be treated as non-responsive.

PACKET - B

The Packet ‘B’ shall contain scanned certified copies of the following documents -

a)

b)

The list of similar type of works as stated in para ‘A’ of Post qualification successfully
completed during in prescribed proforma, in the role of prime contractor. Information
furnished in the prescribed proforma (Proforma - I) shall be supported by the certificate
duly self-attested. Documents stating that it has successfully completed during the last
seven years at least one contract of similar works as stated in para ‘A’ of Post
qualification.

Annual financial turnover for preceding three financial years as certified by Chartered
Accountant preceding the Financial Year in which bids are invited. Copies of
Applicants duly audited balance sheet and profit and loss account for the preceding
three financial years preceding the Financial Year in which bids are invited. (Proforma -
1) (N.A)

Documents stating that, it has access to or has available liquid assets, unencumbered
assets, lines of credit and other financial means (independent of any contractual advance
payment) sufficient to meet the construction cash flow requirements for the subject
contract in the event of stoppage, start-up, or other delay in payment, of the minimum
15% of the cost of the work tendered for, net of the Bidder’s commitment of other
contracts (Certificate from Bankers /C.A. /Financial Institution shall be accepted as a

evidence). (If applicable)

Manufacturer’s latest authorization letter as directed. It should not be prior than 6

months from the due date of Tender.

Regular and Routine works: The successful bidder shall make the arrange-
ments of the required equipment on the day of commencement or with respect to
the progress of the work in phases, as per the instructions of site in charge. The
successful bidder and, to that effect he will ensure commitment on an undertaking
on Rs.500 stamp paper to be submitted along with the Bid in Packet B. However,
this condition in no way shall dilute the respective condition in Registration Rules

of BMC.
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ii) New and Original Works: The bidder should, undertake their own studies and
furnish with their bid, a detailed construction planning and methodology supported
with assessment study of requirements of equipment/plants & machineries to allow
the employer to review their proposal. The bidder shall ensure his commitment to
make the arrangements of the required equipment on the day of commencement or
with respect to the progress of the work in phases, as per the instructions of site in
charge on an undertaking on Rs.500 stamp paper to be sub-mittedalong with the

Bid in Packet B. However, this condition in no way shall dilute the respective con-

dition in Registration Rules of BMC.

vi)The undertaking of Rs.500/- stamp paper as per the proforma annexed in
1. Annexure B - PRE-CONTRACT INTEGRITY PACT
2. Annexure C - DECLARATION CUM INDEMNITY BOND

3. Annexure E - Irrevocable Undertaking

vii)“Details of Litigation History”
If there is no Litigation History, the bidder shall specifically mention that there
is no Litigation History against him as per the clause of Litigation History.
In case there is Litigation History -
Litigation History must cover — Any action of blacklisting, debarring,
banning, suspension, deregistration and cheating with BMC, State Govt., Central
Govt. or any authority under State or Central Govt./Govt. Organization initiated
against the company, firm, directors, partners or authorized signatory shall be
disclosed for last 5 years from the date of submission of bid. Also, bidder must
disclose the litigation history for last 5 years from the date of submission of bid
about any action like show cause issued, blacklisting, debarring, banning,
suspension,deregistration and cheating with BMC and BMC is party in the
litigation against the company, firm, directors, partners or authorized signatory for

carrying out any work for BMC by any authority of BMC and the orders passed
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viii)

by the competent authority or by any Court where BMC is a party. While taking
decision on litigation history, the concerned Chief Engineer or D.M.C. Or
Director, as may be the case, should consider the details submitted by bidder and
take decision based on the gravity of the litigation and the adverse effect of the act
of company, firm, directors, partners or authorized signatory on the BMC works
which can spoil the quality, output, delivery of any goods or any work execution
and within the time frame.
Compliance of technical specification with remarks and sign and stamp of bidder

Technical offer without price BOQ and sign and stamp of bidder

Xviii)
Xix)
Note:
i)

The bidder shall upload design build report (DBR) mandatory.(if applicable)

Annexure K - Undertaking for Site Inspection Report on Bidder Letterhead

The Electrical / Mechanical work shall be got carried out by the M&E contractors
registered with BMC in Electrical Category. Information about the registered
contractors shall be obtained from the office of the Ch.E. (M&E)/ E.E.
(Monitoring &Registration Cell). Attested scanned copy of the valid registration
certificate in Electrical Category shall be uploaded with the tender along with the
undertaking from the registered Electrical Contractor stating his willingness to carry
out the tender work.(If Applicable)

The successful bidder shall submit valid registration certificate under E.S.I.C., Act

1948, if the bidder has more than 10 employees /persons on his establishment (in case
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iii)

b)

of production by use of energy) and 20 employees/persons on his establishment (in
case of production without use of energy) to BMC as and when demanded. In case of
less employees/persons mentioned above then the successful bidder has to submit an
undertaking to that effect on Rs. 200 stamp paper as per circular u/no. CA/FRD/1/65 of
30.03.2013. (Annexure H)

The successful bidder shall submit valid registration certificate under E.P.F. & M.P.,
Act 1952, if bidder has more than 20 employees/persons on his establishment, to
BMC as and when demanded. In case if the successful bidder has less
employees/persons mentioned above then the successful bidder has to submit an
undertaking to that effect on Rs.200/- stamp paper as per circular u/no. CA/FRD/1/44
0f 04.01.2013.(Annexure G)

Note:
o If it is found that the bidder has not submitted required documents in Packet
“B” then, the shortfalls will be communicated to the bidder through e-mail
only and compliance required to be made within a time period of three

working days otherwise they will be treated as non-responsive.
PACKET - C

Online tender filled in either Iltem Rate / percentage plus or minus (above or below), or
at par. (There is no separate provision to quote % in physical form, this is a part
in Header Data of online Tendering). For Packet ‘C’ bidder(s) will fill data in ‘Item
Data Tab’ in Service Line Item via Details and quotes his percentage variation
figures. (If entered ‘0’ it will be treated as ‘at par’. By default the value is zero
only).
Tender is Item rate basis tender. Evaluation of the tender will be done on individual
item-wise basis.

Note:In case of rebate/premium of 15% and above as quoted by the
bidder, the rate analysis of major items shall be submitted by L1 and L2 bidder
after demand notification by e-mail to bidders by concerned Dy. Ch. Eng. The

format for rate analysis is annexed at Annexure D.
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BID SECURITY OR EMD

The Bidder shall furnish, as part of the Bid, Bid Security/EMD, in the amount
specified in the Bid Data Sheet. This bid security shall be in favour of the authority
mentioned in the Bid Data Sheet and shall be valid till the validity of the bid.

The bidders shall pay the EMD online instead paying the EMD at any of the CFC
centres in BMC Ward Offices.

Any bid not accompanied by an acceptable Bid Security and not secured as
indicated in sub-clause mentioned above, shall be rejected by the Employer as non-
responsive.

The Bid Security of the successful Bidder will be discharged when the Bidder has
signed the Agreement and furnished the required Security Deposits.

The Bid Security/EMD and ASD of L-2 and other higher bidders (L-3, L-4, etc.) shall
be refunded immediately after opening of financial bid.

In case, the successful bidder becomes non-responsive or successful bidder withdraws
the bid or is unwilling to extend the bid validity period, in such circumstances, if L-2
bidder is agreeable to extend the bid validity period and ready to deposit the requisite
amount of bid security/EMD and ASD to the department within the stipulated time

period i.e. 15 days, the department will process further as per normal procedure.

The Bid Security may be forfeited:
d) if the Bidder withdraws the Bid after bid opening (opening of technical
qualification part of the bid during the period of Bid validity;
e) in the case of a successful Bidder, if the Bidder fails within the specified time
limit to:
1. sign the Agreement; and/or
ii.  Furnish the required Security Deposits.
The cases wherein if the shortfalls are not complied by a contractor, will be informed to
Registration and Monitoring Cell. Such non-submission of documents will be
considered as ‘Intentional Avoidance’ and if three or more cases in 12 months are
reported, shall be viewed seriously and disciplinary action against the defaulters such
as banning/de-registration, etc. shall be taken by the registration cell with due
approval of the concerned AMC.
No rejections and forfeiture shall be done in case of curable defects. For non-curable

defects the 10% of EMD shall be forfeited and bid will be liable for rejection.
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Note:

1) Curable Defect shall mean shortfalls in submission such as:
a)  Non-submission of following documents,
i. Valid Registration Certificate
ii.  Valid Bank Solvency
ili. Goods and Service Tax Registration Certificate (GST)
iv.  Certified Copies of PAN documents and photographs of individuals,
owners, etc.
v.  Partnership Deed and any other documents
vi. Undertakings as mentioned in the tender document.

vii. Details of Litigation History

ii)  Non-curable Defect shall mean
a) Wrong calculation of Bid Capacity,
b) No proper submission of experience certificates and other documents, etc.
¢) In-adequate submission of EMD/ASD amount,
d) In-adequacy of technical and financial capacity with respect to Eligibility

criteria as stipulated in the tender.

BID VALIDITY

o Bids shall remain valid for a period of not less than one eighty (180) days after
the deadline date for bid submission specified in Bid Data Sheet. A bid valid for
a shorter period shall be rejected by the Employer as non-responsive.

o In exceptional circumstances, prior to expiry of the original time limit, the Employer
may request that the bidders may extend the period of validity for a specified
additional period. The request and the bidders’ responses shall be made in writing or by
cable. A bidder may refuse the request without forfeiting his Bid Security. A bidder
agreeing to the request will not be required or permitted to modify his bid, but will be

required to extend the validity of his bid security for a period of the extension

ANNUAL MAINTENANCE CONTRACT

e The successful bidder shall provide A.M.C. services through its designated support ser-
vice centre/resident engineer.

e A.M.C. services to start from date of acceptance letter from MPP.

e The reporting for downtime or Complaint for maintenance will be done through tele-
phone / email / SMS as mutually agreed by both the party after generating evidential
record or as decided by BMC officials.
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e [f the breakdown is attended and rectified within 48 hours (2 days) at our sites, no pen-
alty/ deduction will be made from the CSMC / AMC (as applicable) bill.

e If it is not rectified within 48 hours (2 days) i.e. stipulated time by the Service engineer
at our site, deduction will be made @ Rs.2000/- Per Day, from the bill till the machine
handed over for the production.

AMC charges will be paid on yearly basis and after submission of bills and service
reports for the machine. Separate work order will be issued on Yearly basis to

successful Bidder.

SECURITY DEPOSIT AND PERFORMANCE GUARANTEE

A. Security Deposit

The security deposit shall mean and comprise of
I)  Contract Deposit and
II) Retention Money.
I) Contract Deposit - The successful tender, here after referred to as the contractor
shall pay an amount equal to Five (5) percent of the contract sum shall be paid within
thirty days from the date of issue of letter of acceptance.
As per the prevailing practice, in most of the departments, the “Contract Deposit” is
accepted in the form of Bank Guarantee (BG). However, hereafter, the Contract

Deposit may be allowed in any form i.e. in Cash or Demand Draft or Government

Securities or Fixed Deposit Receipts or in the form of Bank Guarantee. These mode of
payments are given in the ANNEXURE — IV and the same shall be followed. Please
refer circular no.: MDD / 9945 Date: 17.03.2017.

B. Additional Security Deposit (If Applicable):The additional security deposit will be
applicable when a rebate of more than of 12 % at the rate of with no maximum limit.

The ASD is calculated as follows:

Additional security deposit = (X/100) x office estimated cost,
Where, X=percentage rebate quoted above 12%

The ASD shall be paid online in the ASD tab for bidders in e-tendering system before
submission of the bid.

C. Performance Guarantee (If Applicable)

The successful tender, here after referred to as the contractor shall pay in the form of

“Performance Guarantee” at different rates for different slabs as stated below:
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Offer PG applicable %

For premium, at par and rebate 0 | PG=0.92% x contract sum applicable for rebate of 12%
to 12%
For rebate of 12.01% and more | P.G. = {0.92% x contract sum

applicable for rebate of 12%} +(X) x contract sum

where, X= percentage rebate quoted more than 12%

Note: Contract sum shall mean amount after application of rebate/premium as quoted by
the contractor with contingencies only and excluding price variation.

The PG shall be paid in one the following forms.

I)  Cash (In case guarantee amount is less than Rs.10,000/-

II) Demand Draft (In case guarantee amount is less than Rs.1,00,000/-)

II) Government securities

IV) Fixed Deposit Receipts (FDR) of a Schedule Bank.

V) An electronically issued irrevocable bank guarantee bond of any Schedule bank

or in the prescribed form given in Annexure.

Performance Guarantee is applicable over and above the clause of Security Deposit.
Performance Guarantee will have to be paid & shall be valid till the defect liability period or

finalization of final bill whichever is later.

This deposit will be allowed in the form of I to V as mentioned above and shall be paid

within 15 days after receipt of Letter of Acceptance.
Note: Following exceptions shall be adopted for ‘Demolition Tenders’:

o Irrespective of the offer (Rebate/ at par/ premium), ASD shall be differed and only PG
of 10% of contract sum be taken from the successful bidder on award of contract only.
. BMC departments shall ensure to incorporate specific condition regarding above in bid
document and e-tender notice.
D. Refund of Security Deposit
I. Refund of Contract Deposit
The Contract Deposit shall be released after180 days after completion of
FASMA Service contract and after issue of ‘Performance Certificate’ (in case of +or 2 or 3
year AMC) subject to no recoveries are pending against the said work, provided that the
Engineer is satisfied that there is no demand outstanding against the Contractor. No claim
shall be made against the Balance Contract Deposit after the issue of Performance

Certificate.
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III.  Refund of Additional Security Deposit (If Applicable)

The additional security deposit shall be released within 30 days of issue of
‘Certificate of Completion’ with respect to the whole of the Works. In the event the
Engineer issues a Taking-over Certificate for a section or part of the PermanentWorks, only
such proposition thereof as the Engineer determines (having regard to the relative value of
such section or part of the Works) shall be considered by the Engineer for payment to the

Contractor.
IV.  Refund of Performance Guarantee (If Applicable)

The Deposit on account of performance guarantee shall be released within 30 days of
completion of Performance Certificate subject finalization of final bill whichever
is later and no recoveries are pending against the said work, provided that the Engineer is

satisfied that there is no demand outstanding against the Contractor.

% Summary of time of Refund of deposit is tabulated as follows:

a)  Time of Refund for works having 5 years DLP

Deposits refunded after Completion After 3 yrs of DLP After Completion of DLP
ASD + 50% of RM CD+50% of RM PG
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b)

Time of Refund for works having 1 or 2 or 3 years DLP

Deposits refunded after completion After Completion of DLP
ASD + 50% of RM CD+50% of RM+PG
*Note:
a) It shall be clearly mentioned that the BG shall be applicable for individual

b)

E.

F.

work/contract and clubbing of various contracts of the said contractor will not be
allowed. In case of obtaining Bank Guarantee, it is necessary to mention that the
same shall be valid further 6 months from the completion of defect liability period/
warranty period.
It shall be the responsibility of the bidder to keep the submitted B.G. “VALID” for the
stipulated time period in the tender & in case of its expiry it will attract penalization.
Bank Guarantee should be issued by way of General Undertaking and Guarantee issued
on behalf of the Contractor by any of the Nationalized or Scheduled banks or
branches of foreign banks operating under Reserve Bank of India regulations located
in Mumbai up to Virar&Kalyan. List of approved Banks is appended at the end of
Instructions to Bidders (ITB). The Bank Guarantee issued by branches of approved
Banks beyond Kalyan and Virar can be accepted only of the said Bank Guarantee is
countersigned by the Manager of a Regional Branch of the same bank within the
Mumbai City Limit categorically endorsing thereon that the said Bank Guarantee is
binding on the endorsing Branch of the Bank or the Bank itself within Mumbai Limits
and is liable to be enforced against the said Branch of the Bank or the bank itself
in case of default by the Contractors furnishing the Bank Guarantee. The Bank
Guarantee shall be renewed as and when required and/or directed from time to time
until the Contractor has executed and completed the works and remedied any defects
therein.

Legal + Stationary Charges: (As per applicable circular)

Successful tender shall pay the Legal Charges + Stationary charges as per Circular of

legaldept u/n26206dt31.08.2023. Charges will be informed in the LOA.

Stamp Duty: (As per applicable circular)

It shall be incumbent on the successful bidder to pay stamp duty on the contract.

L.

As per the provision made in Article 63, Schedule I of Bombay Stamp Act 1958, stamp
duty is payable for “works contract” that is to say, a contract for works and labour or
services involving transfer of property in goods (whether as goods or in some other

form) in its execution and includes a sub-contract, as under :
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(a)

Where the amount or value set forth in | Five Hundred rupees stamp duty

such contract does not exceed rupees ten

lakh.

(b) | Where it exceeds rupees ten lakhs Five hundred rupees plus one hundred
rupees for every Rs.1,00,000/- or part
thereof, above rupees ten lakh subject to
the maximum of rupees five lakh
stamp duty.

(c) | Bank guarantee: As per article 54 read with 40(b) of stamp duty act, stamp duty of

0.5% will be applicable to the all bank guarantee submitted also which are required to

be renewed after expiry of time period.

ii.

iii.

1v.

The successful bidder shall enter into a contract agreement with M.C.G.M. within 30
days from the date of issue of Work Order and the same should be adjudicated for
payment of Stamp Duty by the successful bidder.

Further shortfall if any, in amount of stamp duty paid as against prescribed amount for
the documents executed in Mumbai City & Mumbai Suburban District be recovered
from the concerned work contractors and to deposit the deficit or unpaid Stamp Duty
and penalty by two separate Demand Draft or Pay Order in favour of “Superintendent
of Stamp, Mumbai” within 15 days from intimation thereof.

All legal charges and incidental expenses in this respect shall be borne and paid by the

successful bidder.

IMPORTANT DIRECTIONS

All the information uploaded shall be supported by the corroborative documents in
absence of which the information uploaded will be considered as baseless and not
accepted for qualification criteria. All the documents shall be uploaded with proper
pagination. The page No. shall be properly mentioned in the relevant places.The
information shall be uploaded in the sequence as asked for with proper indexing etc.
The Bidder shall be fully responsible for the correctness of the information uploaded
by him.

Applicants/Bidders shall refer porta. BMC.gov.in\tenders for “The Manual of Bid-
Submission for Percentage Rate/Item Rate Tender Document.” The detail guidelines for
creation and submission of bid are available in the referred document.

Any queries or request for additional information concerning this TENDER shall be
submitted by e-mail to manager.mpp@mcgm.gov.in The subject shall clearly bear the
following identification/ title: "Queries/ Request for Additional Information: TENDER
for “Work of Annual Maintenance Contract (AMC) of Programmable Paper

43




Cutting Machines (2 Nos) and Thread Book Sewing Machine at MPP.”Any
changes in mail ID will be intimated on the portal.

In case of Equal Percentage of lowest bidders (L1), the allotment of work shall be
done by giving 48 hrs (2 working days) from the day of opening of packet C on
same BID-Document number for re-quoting and such development needs to done
by IT department in BMC’s SRM system. Till such development is made; ‘Sealed
Bids’ shall be called from the bidders quoting the same rates i.e. L1.

In case of equal percentage of lowest bidders is obtained even after re-quoting, then
the successful bidder will be decided by lottery system by concerned Deputy
Municipal Commissioner.

The bidder shall need to submit the additional ASD if applicable within 7 days after
receipt of notification issued by concerned Deputy Municipal Commissioner. Also, the

Performance Guarantee shall be paid in 15 days after receipt of Letter of Acceptance.
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SECTION 7

SCOPE OF WORK
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SCOPE OF WORK

BMC has proposed to execute the “Work of Annual Maintenance Contract (AMC) of
Programmable Paper Cutting Machines (2 Nos) and Thread Book Sewing Machine at
Municipal Printing Press for BMC.”

1. The successful Bidder should provide the A.M.C Services of Programmable Paper Cut-
ting Machines (2 Nos) and Thread Book Sewing Machine installed at Municipal Printing
Press (MPP).

2. Bidder should see and inspect the Programmable Paper Cutting Machines (2 Nos) and
Thread Book Sewing Machine before quoting rates.

3. The successful Bidder should provide minimum 12 services in one year.

4. Evaluation of the tender will be done on individual item-wise basis. The Successful bid-
der shall be required to submit a detailed rate analysis for respective item(s).

5. The bidder should mention the HSN / SAC code as applicable for the AMC Services and
also mention the GST percentage applicable.

6. Manager, Municipal Press will not enter into any separate contract with any other bidder.

7. All above conditions should be strictly adhered failing to which the bidder will be treated
as non-responsive. No correspondence will be entertained.

8. Bidder should inspect the machine before quoting the rates. No technical complaints will

be entertained in later stages
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SECTION 8

BILL OF QUANTITIES
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BILL OF QUANTITIES (BOQ)

Sub:-“Work of Annual Maintenance Contract (AMC) of Programmable Paper Cutting

Machines (2 Nos) and Thread Book Sewing Machine at Municipal Printing Press for BMC.”

Sr. - . Regd Rate Total
No Description of work Unit Qty.
1 AMC for Programmable Paper Cutting Machine at | Nos Online | Online
Municipal Printing Press (4 Years)
AMC for Programmable Paper Cutting Machine at Nos Online | Online
2 .. 1
Rota Printing Press (4 Years)
AMC for Thread Book Sewing Machine at 1 Nos Online | Online

3| Municipal Printing Press (4 Years)

Note-

1. This is for reference only.

2. The bidder shall quote inclusive of all taxes other than GST (excluding

GST). Levies, duties, cess etc. As applicable at the time of bid submission.

3. Evaluation of the tender will be done on individual item-wise basis.

4. No separate rate should be quoted. Conditional offers will be treated as

non-responsive.
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SECTION 9

GENERAL CONDITIONS OF
CONTRACT
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General Conditions of Contract

A. General

1. Definitions

1.1.  Terms which are defined in the Contract Data are not also defined in the Conditions
of Contract but keep their defined meanings. Capital initials are used to identify defined
terms.

The “Contract” shall mean the tender and acceptance thereof and the formal agreement if
any, executed between the Contractor, Commissioner and the Corporation together with the
documents referred to therein including these conditions and appendices and any special
conditions, the specifications, designs, drawings, price schedules, bills of quantities and
schedule of rates. All these documents taken together shall be deemed to form one Contract
and shall be complementary to one another.

The Contract Data defines the documents and other information which comprise the
Contract.

The “Contractor” shall mean the individual or firm or company whether incorporated or
not, whose tender has been accepted by the employer and the legal successor of the
individual or firm or company, but not (except with the consent of the Employer) any
assignee of such person.

The Bidder is a person or corporate body who has desired to submit Bid to carry out the
Works, including routine maintenance till the tender process is concluded.

The Contractor's Bid is the completed bidding document submitted by the Contractor
to the Employer.

The “Contract Sum” means the sum named in the letter of acceptance including
Physical contingencies subject to such addition thereto or deduction there-from as may be
made under the provisions hereinafter contained.

Note: The contract sum shall include the following -

° In the case of percentage rate contracts the estimated value of works as mentioned in the
tender adjusted by the Contractor’s percentage.

° In the case of item rate contracts, the cost of the work arrived at after finalisation of the
quantities shown in schedule of items / quantities by the item rates quoted by the
bidders for various items and summation of the extended cost of each item.

. In case of lump sum contract, the sum for which tender is accepted.

. Special discount / rebate / trade discount offered by the bidder if any and acceptedby
the Corporation.

e  Additions or deletions that are accepted after opening of the tenders.

The “Contract Cost” means the Contract Sum plus Price Variation. This cost shall be
included in the letter of acceptance.

A Defect is any part of the Works not completed in accordance with the Contract.

50



The Defects Liability Certificate is the certificate issued by the Engineer, after the
Defect Liability Period has ended and upon correction of Defects by the Contractor.

Drawings means all the drawings, calculations and technical information of a like nature
provided by the Engineer to the Contractor under the Contract and all drawings,
calculations, samples, patterns, models, operation & maintenance manual and other
technical information of like nature submitted by the Contractor and approved by the
Engineer.

The Authority shall mean Brihanmumbai Mahanagarpalika (BMC)

The “Employer” shall mean the Municipal Corporation for Greater Mumbai/
Municipal Commissioner for Greater Mumbai, for the time being holding the said
office and also his successors and shall also include all “Additional Municipal
Commissioners, Director (Engineering Services & Projects)” and the Deputy Municipal
Commissioner, to whom the powers of Municipal Commissioner, have been deputed
under Section 56 and 56B of the Mumbai Municipal Corporation Act.

The Engineer in-charge shall mean the Executive Engineer in executive charge of the
works and shall include the superior officers of the Engineering department i.e. Dy. Ch. Eng
/ Ch. Eng. and shall mean and include all the successors in BMC

The Engineer's Representative shall mean the Assistant Engineer, Sub. Engineer/Jr.
Engineer in direct charge of the works and shall include Sub Eng./ Jr. Eng of Civil section/
Mechanical section/ Electrical section appointed by BMC.

The “Engineer” shall mean the City Engineer/ the Hydraulic Engineer/ the Chief Engineer
/ the Special Engineer, appointed for the time being or any other officer or officers of the
Municipal Corporation who may be authorized by the commissioner to carry out the
functions of the City Engineer/ the Hydraulic Engineer/ the Chief Engineer /the Special
Engineer or any other competent person appointed by the employer and notified in
writing to the Contractor to act in replacement of the Engineer from time to time.

Contractor’s Equipment means all appliances and things of whatsoever nature required
for the execution and completions of the Works and the remedying of any defects therein,
but do not include plant material or other things intended to form or forming part of the
Permanent Works.

The Initial Contract Price is the Contract Price listed in the Employer's Letter of
Acceptance.

The Intended Completion Date is the date on which it is intended that the Contractor
shall complete the construction works. The Intended Completion Date is specified in the
Contract Data. The Intended Completion Date may be revised only by the Engineer by
issuing an extension of time.

Materials are all supplies, including consumables, used by the Contractor for incorporation
in the Works and works of routine maintenance.

Plant is any integral part of the Works that shall have a mechanical, electrical, electronic,
chemical, or biological function.
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Routine Maintenance is the maintenance of activities of the competed structure for five
years as specified in the Contract Data.

The “Site” shall mean the land and other places including water bodies more
specifically mentioned in the special conditions of the tender, on, under in or through
which the permanent works or temporary works are to be executed and any other lands
and places provided by the Municipal Corporation for working space or any other purpose
as may be specifically designated in the contract as forming part of the site.

Site Investigation Reports are those that were included in the bidding documents and are
reports about the surface and subsurface conditions at the Site.

“Specification” shall mean the specification referred to in the tender and any modification
thereof or addition or deduction thereto as may from time to time be furnished or approved
in writing by the Engineer.

The Start Date/Commencement Date is given in the Contract Data. It is the date
when the Contractor shall commence execution of the Works. It does not necessarily
coincide with any of the Site Possession Dates.

A Nominated Sub-Contractor is a person or corporate body who has a Contract
with the Contractor to carry out a part of the construction work and/or routine maintenance
in the Contract, which includes work on the Site.

Temporary Works are works designed, constructed, installed, and removed by the
Contractor that are needed for construction or installation of the Works.

Variation means a change to the:-

1) Specification and /or Drawings (if any) which is instructed by the Employer.
i1)  Scope in the Contract which is instructed by the Employer.
iii) Price in the Contract which is instructed by the Employer.

The Works, as defined in the Contract Data, are what the Contract requires the
Contractor to construct, install, maintain, and turn over to the Employer. Routine
maintenance is defined separately.

Jurisdiction: In case of any claim, dispute or difference arising in respect of a contract,
the cause of action thereof shall be deemed to have arisen in Mumbai and all legal
proceedings in respect of any claim, dispute or difference shall be instituted in a competent
court in the City of Mumbai only.

2. Interpretation

2.1. In interpreting these Conditions of Contract, singular also means plural, male
also means female or neuter, and the other way around. Headings have no significance.
Words have their normal meaning under the language of the Contract unless specifically
defined. The Engineer will provide instructions clarifying queries about these Conditions of
Contract.

2.2. If sectional completion is specified in the Contract Data, references in the
Conditions of Contract to the Works, the Completion Date, and the Intended
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Completion Date apply to any Section of the Works (other than references to the
Completion Date and Intended Completion Date for the whole of the Works).

2.3.  The documents forming the Contract shall be interpreted in the following
documents: (1) Agreement, (2) Letter of Acceptance, (3) Notice to Proceed with the
Work, (4) Contractor's Bid, (5) Contract Data, (6) Special Conditions of Contract Part
(7) General Conditions of Contract Part I, (8) Specifications, (9) Drawings, (10) Bill of
Quantities, and (11) Any other document listed in the Contract Data.

3. Engineer's Decisions

3.1.  Except where otherwise specifically stated, the Engineer will decide contractual
matters between the Employer and the Contractor in the role representing the Employer.
However, if the Engineer is required under the rules and regulations and orders of the
Employer to obtain prior approval of some other authorities for specific actions, he will so
obtain the approval, before communicating his decision to the Contractor.

3.2. Except as expressly stated in the Contract, the Engineer shall not have any
authority to relieve the Contractor of any of his obligations under the contract.

4. Delegation

The Engineer, with the approval of the Employer, may delegate any of his duties and
responsibilities to other person(s), except to the Adjudicator, after notifying the
Contractor, and may cancel any delegation after notifying the Contractor.

5. Communications
All certificates, notices or instructions to be given to the Contractor by Employer/
Engineer shall be sent on the address or contact details given by the Contractor of Bid.
The address and contact details for communication with the Employer/ Engineer shall be as
per the details given in Contract Data. Communications between parties that are referred to
in the conditions shall be in writing. The Notice sent by facsimile (fax) or other
electronic means shall be effective on confirmation of the transmission. The Notice
sent by Registered post or Speed post shall be effective on delivery or at the expiry of
the normal delivery period as undertaken by the postal service.
6. Subcontracting
6.1.  Unless specifically mentioned in the contract subletting will not be allowed.
Subletting, where otherwise provided by the contract shall not be more than 25% of the
contract price.
6.2. The Contractor shall not be required to obtain any consent from the Employer
for:

a. the sub-contracting of any part of the Works for which the Subcontractor is

named in the Contract;
b. the provision for labour, or labour component.
c. the purchase of Materials which are in accordance with the standards
specified in the Contract.

6.3. Beyond what has been stated in clauses 6.1 and 6.2, if the Contractor proposes
sub contracting any part of the work during execution of the Works, because of some
unforeseen circumstances to enable him to complete the Works as per terms of the
Contract, the Employer will consider the following before according approval:

a. The Contractor shall not sub-contract the whole of the Works.
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b. The permitted subletting of work by the Contractor shall not establish any
contractual relationship between the sub-contractor and the BMC and shall not
relieve the Contractor of any responsibility under the Contract.

6.4. The Engineer should satisfy himself before recommending to the Employer
whether,

a. the circumstances warrant such sub-contracting; and

b. the sub-Contractor so proposed for the Work possesses the experience,
qualifications and equipment necessary for the job proposed to be entrusted to
him.

7. Other Contractors

7.1.  The Contractor shall cooperate and share the Site with other Contractors, public
authorities, utilities, and the Employer between the dates given in the Schedule of Other
Contractors, as referred to in the Contract Data. The Contractor shall also provide
facilities and services for them as described in the Schedule. The Employer may modify
the Schedule of Other Contractors, and shall notify the Contractor of any such
modification.

7.2.  The Contractor should take up the works in convenient reaches as decided by the
Engineer to ensure there is least hindrance to the smooth flow and safety of traffic
including movement of vehicles and equipment of other Contractors till the completion
of the Works.

8. Personnel

8.1.  The Contractor shall employ for the construction work and routine maintenance
the key personnel including technical personnel named in the Contract Data or other
personnel approved by the Engineer. The Engineer will approve any proposed
replacement of technical personnel only if their relevant qualifications and abilities are
substantially equal to those of the personnel stated in the Contract Data.

8.2.  The Contractor’s personnel shall appropriately be qualified, skilled and
experienced in their respective trades or occupations. The Engineer shall have authority
to remove, or cause to be removed, any person employed on the site or works, who
carries out duties incompetently or negligently and persists in any conduct which is
prejudicial to safety, health or the protection of the environment.

8.3.  If the Engineer asks the Contractor to remove a person who is a member of the
Contractor's staff or work force, stating the reasons, the Contractor shall ensure that the
person leaves the Site within seven days and has no further connection with the Works in
the Contract.

8.4. The Contractor shall not employ any retired Gazetted officer who has worked in
the Engineering Department of the BMC /State Government and has either not
completed two years after the date of retirement or has not obtained BMC/State
Government’s permission to employment with the Contractor.

0. Employer's and Contractor's Risks

9.1. The Employer carries the risks which this Contract states are Employer's risks,
and the Contractor carries the risks which this Contract states are Contractor's risks.
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10. Employer's Risks

10.1. The Employer is responsible for the excepted risks which are (a) in so far as they
directly affect the execution of the Works in the Employer’s country, the risks of war,
invasion, act of foreign enemies, rebellion, revolution, insurrection or military or
usurped power, civil war, riot, commotion or disorder (unless restricted to the
Contractor’s employees) and contamination from any nuclear fuel or nuclear waste or
radioactive toxic explosive, or (b) a cause due solely to the design of the Works, other
than the Contractor’s design.

11. Contractor's Risks

11.1. All risks of loss of or damage to physical property and of personal injury and
death which arise during and in consequence of the performance of the Contract other
than the excepted risks, referred to in clause 11.1, are the responsibility of the
Contractor.

12. Insurance

12.1. The Contractor at his cost shall provide, in the joint names of the Employer and

the Contractor, insurance cover from the Start Date to the end of Defects Liability

Period, in the amounts and deductibles stated in the Contract Data for the following events

which are due to the Contractor's risks:

a) Loss of or damage to the Works, Plant and Materials;

b) Loss of or damage to Equipment;

c) Loss of or damage to property (other than the Works, Plant, Materials, and
Equipment) in connection with the Contract; and

d)  Personal injury or death.

12.2. Insurance policies and certificates for insurance shall be delivered by the

Contractor to the Engineer for the Engineer's approval before the Start Date. All such

insurance shall provide for compensation to be payable in the types and proportions of

currencies required to rectify the loss or damage incurred.

12.3. Alterations to the terms of insurance shall not be made without the approval of

the Engineer.

12.4. Both parties shall comply with any conditions of the insurance policies.

12.5. If the Contractor does not provide any of the policies and certificates required,

the Employer may affect the insurance which the Contractor should have provided and

recover the premiums the Employer has paid, from payments otherwise due to the

Contractor or if no payment is due, the payment of premiums shall be debt due.

12.6. As per Maharashtra Government G. R. No. GEN/1098/1357/Pra Kra-

166/98/UDD-24 of 03.11.2003, the contractor shall execute third party insurance of the

contract work from the Directorate of Insurance, Maharashtra State & submit supporting

documents to that effect after award of the contract. If the contractor fails to execute the

insurance of the contract work from the above mentioned office, then BMC shall deduct

1% of the contract cost from their bills & remit it to the Directorate of Insurance

through Demand Draft.

13. Site Investigation Reports

13.1. The Contractor, in preparing the Bid, may rely, at his own risk, on any Site
Investigation Reports referred to in the Contract Data, supplemented by any other
information available to him, before submitting the bid.
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14. Queries about the Contract Data
14.1. The Engineer will clarify queries on the Contract Data.

15. Contractor to Construct the Works and Undertake Maintenance (if specified in
the tender)

15.1. The Contractor shall construct, and install and maintain the Works in accordance
with the Specifications and Drawings and as per instructions of the Engineer.

15.2. The Contractor shall construct the works with intermediate technology, i.e., by
manual means with medium input of machinery required to ensure the quality of works as
per specifications. The Contractor shall deploy the equipment and machinery as required in
the contract.

15.3. The Contractor shall take all reasonable steps to protect the environment on and
off the Site and to avoid damage or nuisance to persons or to property of the public or
others resulting from pollution, noise or other causes arising as a consequence of his
methods of operation.

During continuance of the contract, the Contractor and his sub-contractors shall
abide at all times by all existing enactments on environmental protection and rules
made there under, regulations, notifications and byelaws of the State or Central
Government, or local authorities and any other law, bye-law, regulations that may be
passed or notification that may be issued in future by the State or Central
Government or the local authority. Salient features of some of the major laws that
are applicable are given below:

. The Water (Prevention and Control of Pollution) Act, 1974, this provides for the
prevention and control of water pollution and the maintaining and restoring of
wholesomeness of  water. ‘Pollution’ means such contamination
of water or such alteration of the physical, chemical or biological properties
of water or such discharge of any sewage or trade effluent or of any other
liquid, gaseous or solid substance into water (whether directly or indirectly)
as may, or is likely to, create a nuisance or render such water harmful or
injurious to public health or safety, or to domestic, commercial, industrial,
agricultural or other legitimate uses, or to the life and health of animals or
plants or of aquatic organisms.

o The Air (Prevention and Control of Pollution) Act, 1981, this provides for prevention,
control and abatement of air pollution. ‘Air Pollution’ means the presence in the
atmosphere of any ‘air pollutant’, which means any solid, liquid or gaseous
substance (including noise) present in the atmosphere in such concentration as may be
or tend to be injurious to human beings or other living creatures or plants or property or
environment.

o The Environment (Protection) Act, 1986, this provides for the protection and
improvement of environment and for matters connected therewith, and the
prevention of hazards to human beings, other living creatures, plants and
property. ‘Environment’ includes water, air and land and the interrelationship
which exists among and between water, air and land, and human beings, other living
creatures, plants, micro-organism and property.

o The Public Liability Insurance Act, 1991, This provides for public liability insurance
for the purpose of providing immediate relief to the persons affected by accident
occurring while handling hazardous substances and for matters connected herewith or

incidental thereto. Hazardous substance means any substance or preparation which
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is defined as hazardous substance under the Environment (Protection) Act 1986,
and exceeding such quantity as may be specified by notification by the
Central Government.

16. The Works and Routine Maintenance to be completed by the Intended
Completion Date

16.1. The Contractor may commence execution of the Works on the Start Date and
shall carry out the Works and Routine Maintenance, if specified in the tender, in
accordance with the Programme submitted by the Contractor, as updated with the
approval of the Engineer, and complete them by the Intended Completion Date.

17. Approval by the Engineer

17.1. The Contractor shall submit Specifications and Drawings showing the proposed
Temporary Works to the Engineer, who is to approve them if they comply with the
Specifications and Drawings.

17.2. The Contractor shall be responsible for design and safety of Temporary Works.
17.3. The Engineer's approval shall not alter the Contractor's responsibility for design
and safety of the Temporary Works.

17.4. The Contractor shall obtain approval of third parties to the design of the
Temporary Works, where required.

17.5. All Drawings prepared by the Contractor for the execution of the temporary or
permanent Works, are subject to prior approval by the Engineer before their use.

18. Safety

18.1. The Contractor shall be responsible for the safety of all activities on the Site. He

shall comply with all applicable safety requirements and take care of safety of all

persons entitled to be on the site and the works. He shall use reasonable efforts to
keep the site and the works, both during construction and maintenance, clear of
unnecessary obstruction so as to avoid danger to the persons and the users.

o Workers employed on mixing asphaltic materials, cement and lime mortars shall be
provided with protective footwear and protective goggles.

J Stone breaker shall be provided with protective goggles and protective clothing and
seated at sufficiently safe intervals.

o The area should be barricaded or cordoned off by suitable means to avoid mishaps of
any kind. Power warning signs should be displayed for the safety of the public
whenever cleaning works are undertaken during night or day.

e  The workers engaged for cleaning the manholes/sewers should be properly trained
before allowing working in the manhole.

18.2. Safety Programs:-

L Have adequate safety supervision in place to ensure that safety programs set up by the
firms/agencies are in compliance with prevalent laws and regulations.

II.  Review safety programs developed by each of the trade firms, prepare and submit a
comprehensive safety program.

III.  Monitor day to day implementation of safety procedures.

18.3. First Aid Facilities: -

i. At every work place there shall be provided and maintained, so as to be easily
accessible during working hours, first-aid boxes at the rate of not less than one box for
150 contract labour or part thereof ordinarily employed.
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ii.  The first-aid box shall be distinctly marked with a red cross on white back ground.

iii. Adequate arrangements shall be made for immediate recoupment of the equipment
when necessary.

iv.  Nothing except the prescribed contents shall be kept in the First-aid box.

v.  The first-aid box shall be kept in charge of a responsible person who shall always be
readily available during the working hours of the work place.

vi. A person in charge of the First-aid box shall be a person trained in First-aid
treatment, in the work places where the number of contract labour employed is 150 or
more.

19. Discoveries

19.1. Anything of historical or other interest or of significant value unexpectedly
discovered on the Site shall be the property of the Employer. The Contractor shall notify
the Engineer of such discoveries and carry out the Engineer's instructions for dealing
with them.

20.  Possession of the Site

20.1. The Employer shall handover complete or part possession of the site to the
Contractor 7 days in advance of construction programme. At the start of the work, the
Employer shall handover the possession of at-least 75% of the site free of all
encumbrances, the remaining 25 % of the possession as per contractor’s construction
programme.

21.  Access to the Site

21.1. The Contractor shall allow access to the Site and to any place where work in
connection with the Contract is being carried out, or is intended to be carried out to the
Engineer and any person/persons/agency authorized by: a. The Engineer b. The
Employer or authorized by the Employer.

22. Instructions

22.1. The Contractor shall carry out all instructions of the Engineer, which comply
with the applicable laws where the Site is located.

22.2. The Contractor shall permit the appointed and/or authorized persons to inspect
the Site and/or accounts and records of the Contractor and its subcontractors relating to
the performance of the Contract, and to have such accounts and records audited by
auditors appointed, if so required. The Contractor’s attention is invited to Clause of
‘Fraud and Corruption’, which provides, inter alia, that acts intended to materially
impede the exercise of the inspection and audit rights provided for under the Clause &
constitute a obstructive practice subject to contract termination

22.3. Engineer to have power to issue further drawings or instructions: The Engineer
shall have the power and authority from time to time and at all times to make
and issue such further drawings and to give such further instructions and directions as may
appear to him necessary or proper for the guidance of the contractor and the good and
sufficient execution of the works according to terms of the specifications and Contractor
shall receive, execute, obey and be bound by the same, according to the true intent and
meaning thereof, as fully and effectually as though the same had accompanied or had been
mentioned or referred to in the specification, and the Engineer may also alter or vary the
levels or position of nature of works contemplated by the specifications, or may order any
of the works contemplated thereby to be om5it8ted, with or without the substitution of any



other works in lieu thereof, or may order any work or any portion of work executed or
partially executed, to be removed, changed or altered, added if needful, may order that other
works shall be substituted instead thereof and difference of expense occasioned by any such
diminution or alteration so ordered and directed shall be added to or deducted from the
amount of this Contract, as provided under condition no.10(a) hereinafter.No work which
radically changes the original nature of the Contract shall be ordered by the Engineer and in
the event of any deviation being ordered which in the opinion of the Contractor
changes the original nature of Contract he shall nevertheless carry it out and disagreement
as to the nature of the work and the rate to be paid therefore shall be resolved in accordance
with condition no.13d.

The time for completion of the Works, shall be in even of any deviations resulting in
additional cost over the contract price being ordered, be extended or reduced reasonably by
the Engineer. The Engineer’s decision in this case shall be final.

B. Time Control

22.4. ProgrammeWithin the time stated in the Contract Data, the Contractor shall
submit to the Engineer for approval a Programme, including Environment Management
Plan showing the general methods, arrangements, order, and timing for all the activities
in the Works, along with monthly cash flow forecasts for the construction of works.
After the completion of the construction works, the programme for the Routine
Maintenance Work, showing the general methods, arrangements, order and timing for all the
activities involved in the Routine Maintenance will also be submitted by the Contractor to
the Engineer for approval if specified in the tender. The programme for Routine
Maintenance will be submitted in each year for the period of Maintenance.

22.5. The Contractor shall submit the list of equipment and machinery being brought
to site, the list of key personnel being deployed, the list of machinery/ equipments being
placed in field laboratory and the location of field laboratory along with the Programme.
The Engineer shall cause these details to be verified at each appropriate stage of the
programme.

22.6. An update of the Programme shall be a programme showing the actual progress
achieved on each activity and the effect of the progress achieved on the timing of the
remaining Works, including any changes to the sequence of the activities.

22.7. The Contractor shall submit to the Engineer for approval an updated Programme
at intervals no longer than the period stated in the Contract Data. If the Contractor does
not submit an updated Programme within this period, the Engineer may withhold the
amount stated in the Contract Data from the next payment certificate and continue to
withhold this amount until the next payment after the date on which the overdue
Programme has been submitted.

22.8. The Engineer's approval of the Programme shall not alter the Contractor's
obligations. The Contractor may revise the Programme and submit it to the Engineer
again at any time. A revised Programme shall show the effect of Variations and
Compensation Events.

23. Extension Of Time In Contracts :

Subject to any requirement in the contract as to completion of any portions or portions of
the works before completion of the whole, the contractor shall fully and finally complete the
whole of the works comprised in the contract (with such modifications as may be directed
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under conditions of this contract) by the date entered in the contract or extended date in
terms of the following clauses:
a) Extension attributable to BMC

i) Extension Due To Modification: If any modifications have been ordered
which in the opinion of the Engineer have materially increased the magnitude
of the work, then such extension of the contracted date of completion may be
granted as shall appear to the Engineer to be reasonable in the circumstances,
provided moreover that the Contractor shall be responsible for requesting such
extension of the date as may be considered necessary as soon as the cause thereof
shall arise and in any case should not be less than 30 days before the expiry of
the date fixed for completion of the works.

ii) Extension For Delay Due To BMC: In the event of any failure or delay by the
BMC to hand over the Contractor possession of the lands necessary for the
execution of the works or to give the necessary notice to commence the works or
to provide the necessary drawings or instructions or any other delay caused by the
BMC due to any other cause whatsoever, then such failure or delay shall in no
way affect or vitiate the contract or alter the character thereof or entitle the
contractor to damages or compensation therefore, but in any such case, the
BMC may grant such extension(s) of the completion date as may be considered
reasonable.

Note: For extension of time period as governed in (i) and (ii) above, any modifications
in design/drawings, specifications, quantities shall be needed to be justified with
recorded reasons with approval of Ch. Eng. for not anticipating the same while
preparing estimates and draft tender.

b) Extension Of Time For Delay Due To Contractor :

The time for the execution of the work or part of the works specified in the contract
documents shall be deemed to be the essence of the contract and the works must be
completed no later than the date(s) / the programme for completion of work as specified in
the contract. If the contractor fails to complete the works within the time as specified in the
contract for the reasons other than the reasons specified in above as (a.i) and (a.ii), the
BMC may, if satisfied that the works can be completed by the contractor within reasonable
short time thereafter, allow the contractor for further extension of time as the Engineer
may decide. On such extension the BMC will be entitled without prejudice to any other
right and remedy available on that behalf, to recover the compensation as governed by
Clause 8(e) of GCC.

For the purpose of this Clause, the contract value of the works shall be taken as value of
work as per contract agreement including any supplementary work order/contract
agreement issued.

Further, competent authority while granting extension to the currency of contract
under Clause (b) of as above may also consider levy of penalty, as deemed fit based
on the merit of the case. Also, the reasons for granting extension shall be properly
documented.

60



24. Delays Ordered by the Engineer
24.1. The Engineer may instruct the Contractor to delay the start or progress of any

activity within the Works. Delay/delays totalling more than 30 days will require prior
written approval of the DMC/AMC.

25. Management Meetings

25.1. The Engineer may require the Contractor to attend a management meeting. The
business of a management meeting shall be to review the plans for progress of the
Works.

25.2. The Engineer shall record the business of management meetings and provide
copies of the record to those attending the meeting. The responsibility of the parties for
actions to be taken shall be decided by the Engineer either at the management meeting
or after the management meeting and stated in writing to all those who attended the
meeting.

C. Quality Control

26.
26.1. Work to be open to Inspection and Contractor or Responsible agent to be
present
All works under or in course of execution or executed in pursuance of the contract shall at
all times be open to the inspection and supervision of the Eng-in-charge and his
subordinates and the contractor shall at all times during the usual working hours, at all
other times, during the usual working hours and at all other times at which reasonable
notice of the intention of the Eng-in-charge and his subordinates to visit the works shall
have been given to the contractor, either himself be present to receive orders and instruction
or have responsible agent duly accredited in writing present for that purpose. Order given
to the contractors’ duly authorized agent shall be considered to have the same force and
effect as if they had been given to the contractor himself.
26.2. Notice To Be Given Before Work Is Covered Up
The contractor shall given to less than ten days’ notice in writing to the Eng-In-Charge or his
subordinate in-charge of the work before covering up or otherwise placing beyond the
reach of measurement any work in order that the same may be measured and correct
dimension thereof taken before the same is so covered up or placed beyond the reach of
measurements and shall not cover up or place beyond the reach of measurement any work
without the consent in writing of the Eng-In-Charge or his subordinate in-charge of the
work, and if any work shall be covered up or placed beyond the reach of measurement,
without such notice having been given or consent obtained the same shall be uncovered at
the contractors expenses, and in default thereof no payment or allowance shall be made for
such work or for the materials with which the same was executed
26.3. Works to be executed in accordance with specifications / drawings / orders etc. :
The contractor shall execute the whole and every part of the work the most
substantial and workman like manner and both has regards material and every other respect in
strict accordance with specifications. The contractor shall also confirm exactly, fully and
faithfully to the designs, drawings and instructions in writing relating to the work signed by
the Engineer In-charge and lodged in his office and to which the contractor shall be entitled
to have access for the purpose of inspection at such office, or on the site or work during
office hours. The contractor shall be entitled to receive three sets of contract drawings and
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working drawings as well as one certified copy of the accepted tender along with the work
order free of cost.

27. Identifying Defects
27.1. The Engineer shall check the Contractor's work and notify the Contractor of any
Defects that are found. Such checking shall not affect the Contractor's responsibilities.
The Engineer may instruct the Contractor to search for a Defect and to uncover and test
any work that the Engineer considers may have a Defect.

27.2. The Contractor shall permit the Employer’s technical person(s) to check the
Contractor’s work and notify the Engineer and Contractor if any defects that are found.

28. Tests




28.2. If the Engineer instructs the Contractor to carry out a test not specified in the
Specification/ Quality Assurance Handbook to check whether any work has a Defect and
the test shows that it does, the Contractor shall pay for the test and any samples. If there is
no defect, the test shall be a compensation event. When required by the Engineer-in-charge
the contractor(s) shall supply for the purpose of testing samples of all materials proposed
to be used in the works. Samples submitted either to govern bulk supplies or required for
testing before use shall be in suitable packages to contain them and shall be provided free of
charge by the contractor. The cost of testing shall be borne by the contractor even if the
result of the sample confirm or do not confirm to the relevant BIS code specifications.

1. All expenditure required to be incurred for taking the samples conveyance, packing
shall be borne by the contactor himself.

ii.  The failed material shall be removed from the site by the contractor at his own cost
within a week time of written order of the Engineer-in-charge.

The contractor shall install testing equipment at site. The contractor shall ensure and certify
the calibration of the equipment so installed and shall maintain the same in working
order throughout the period of construction. The contractor shall also provide necessary
technically qualified experienced trained staff for carrying out such tests for using such
equipment. The tests shall be carried out under the supervision of the Engineer-in-
charge. The calibration shall be checked every twelve months as directed by Engineer-in-
charge.

29.  Correction of Defects noticed during the Defects Liability Period.

29.1.

a) The Engineer shall give notice to the Contractor of any Defects before the end of the
Defects Liability Period, which begins at Completion and ends after five years. The
Defects Liability Period shall be extended for as long as Defects remain to be corrected.

b)  Every time notice of Defect/Defects is given, the Contractor shall correct the notified
Defect/Defects within the duration of time specified by the Engineer’s notice.

c) The Engineer may issue notice to the Contractor to carry out removal of defects or

deficiencies, if any, noticed in his inspection, or brought to his notice. The Contractor
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shall remove the defects and deficiencies within the period specified in the notice and
submit to the Engineer a compliance report.

30. Uncorrected Defects and Deficiencies

30.1. If the Contractor has not corrected a Defect pertaining to the Defect Liability
Period under clause and deficiencies in maintenance, to the satisfaction of the Engineer,
within the time specified in the Engineer's notice, the Engineer will assess the cost of
having the Defect or deficiency corrected, and the Contractor shall pay this amount, on
correction of the Defect or deficiency by another agency.

D. Cost Control

34. Payment Certificates

The payment to the Contractor will be as follows for construction work:

a) A bill shall be submitted by the Contractor monthly or before the date fixed by the
Engineer In-charge for all works executed in the previous month, and the Engineer In-
charge shall take or cause to be taken requisite measurement for the purpose of having
the same verified and the claim, so far as it is admissible, shall be adjusted, if
possible, within 10 days from the presentation of the bill. If the contractor does not
submit the bill within the time fixed as aforesaid, the Engineer In-charge may depute a
subordinate to measure up the said work in the presence of the contractor or his duly
authorized agent whose counter signature to the measurement list shall be sufficient
warrant, and Engineer In-Charge may prepare a bill from such list which shall be
binding on the contractor in all respects.

b)  The Engineer shall check the Contractor's fortnightly/monthly statement within 14 days
and certify the amount to be paid to the Contractor.

c) The value of work executed shall be determined, based on measurements by the
Engineer.

d)  The value of work executed shall comprise the value of the quantities of the items in the
Bill of Quantities completed.
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e¢) The value of work executed shall also include the valuation of Variations and
Compensation Events.

f)  The Engineer may exclude any item certified in a previous certificate or reduce the
proportion of any item previously certified in any certificate in the light of later
information.

g)  The contractor shall submit all bills on the printed forms at the office of Engineer In-
charge. The charges to be made in the bills shall always be entered at the rates
specified in tender.

35. Payments

35.1. Payments shall be adjusted for deductions for advance payments, retention,
security deposit, other recoveries in terms of the Contract and taxes at source, as
applicable under the law. The Employer shall pay the Contractor the amounts certified
by the Engineer within 15 days of the date of each certificate.

35.2. All sums payable by a contractor by way of compensation under any of these
conditions, shall be considered as a reasonable compensation to be applied to the use of
BMC without reference to the actual loss or damage sustained and whether any damage
has or has not been sustained.

35.3. No payment shall be made for any work estimated to cost less than Rupees One
Thousand till after the whole of work shall have been completed and the certificate of
completion given. But in the case of works estimated to cost more than Rs. One
Thousand, the contractor shall on submitting a monthly bill therefore be entitled to
receive payment proportionate to the part of the work than approved and passed by the
Engineer In-charge, whose certificate of such approval and passing of the sum so
payable shall be final and conclusive against the contractor. All such intermediate
payments shall be regarded as payments by way of advance against the final payments
only and not as payments for work actual done and completed and shall not preclude the
Engineer In-charge from requiring any bad, unsound, imperfect or unskillful work to be
removed or taken away and reconstructed or re-erected nor shall any such payment be
considered as an admission of the due performance of the contract or any part thereof in
any respect or the offering of any claim not shall it conclude, determine or effect in any
other way, the powers of the Engineer In-charge as to the final settlement and
adjustment of the accounts or otherwise, or in any other way vary or effect the contract.
The final bill shall be submitted by the Contractor within one month of the date fixed
for the completion of the work otherwise the Engineer In-charge’s certificate of the
measurements and of the total amount payable for the work shall be final and binding on
all parties.

36. The Contractor shall not be entitled to compensation to the extent that the Employer's
interests are adversely affected by the Contractor for not having given early warning or not
having cooperated with the Engineer.

37.  Tax

The bidder shall quote inclusive of all taxes other than GST(excluding GST),
levies, duties, cess etc as applicable at the time of bid submission. GST as applicable
shall be paid separately on submission of bills/ invoice.

Input Tax Credit of GST as available with bidder will not be claim separately by
BMC. However, while quoting the rates benefit of Input Tax Credit or Exemptions shall

be passed on to the BMC by way of equivalgnt reduction in quoted price.
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38. Currencies
All payments will be made in Indian Rupees.

39. Liquidated Damages

Both, the Contractor and the Employer have agreed that it is not feasible to precisely
estimate the amount of losses due to delay in completion of works and the losses to the
public and the economy, therefore, both the parties have agreed that the Contractor shall pay
liquidated damages to the Employer and not by way of penalty, at the rate per week or part
thereof stated in the Contract Data for the period that the Completion Date is later than the
Intended Completion Date. Liquidated damages at the same rates shall be withheld if the
Contractor fails to achieve the milestones prescribed in the Contract Data. However, in case
the Contractor achieves the next milestone, the amount of the liquidated damages already
withheld shall be restored to the Contractor by adjustment in the next payment certificate.
The Employer and the contractor have agreed that this is a reasonable agreed amount of
liquidated damage. The Employer may deduct liquidated damages from payments due to the
Contractor. Payment of liquidated damages shall not affect the Contractor’s other liabilities.

40. Cost of Repairs

Loss or damage to the Works or Materials to be incorporated in the Works between the Start
Date and the end of the Defects Correction periods shall be remedied by the Contractor at his
cost if the loss or damage arises from the Contractor's acts or omissions.

E. Finishing the Contract

41. Completion of Construction and Maintenance

41.1. The Contractor shall request the Engineer to issue a certificate of completion of
the construction of the works, and the Engineer will do so upon deciding that the works
is completed. This shall be governed as per clause no.8(g) of Standard General
Conditions of Contract.

42. Taking Over

42.1. The Employer shall take over the works within seven days of the Engineer
issuing a certificate of completion of works. The Contractor shall continue to remain
responsible for its routine maintenance during the maintenance period if specified in the
contract.

43. Final Account

Final joint measurement along with the representatives of the contractor should be taken
recorded and signed by the Contractors. Contractors should submit the final bill within 1
month of physical completion of the work.

If the contractor fails to submit the final bill within 1 month, the BMC staff will prepare the
final bill based on the joint measurement within next 3 months.

Engineer’s decision shall be final in respect of claims for defect and pending claims against
contractors.

No further claims should be made by the Contractor after submission of the final bill and
these shall be deemed to have been waived and extinguished. Payment of those items of the
bills in respect of which there is no dispute and of items in dispute, for quantities and rates
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as approved by the Commissioner shall be made within a reasonable period as may be
necessary for the purpose of verification etc.

After payment of the final bill as aforesaid has been made, the contractor may, if he so
desires, reconsider his position in respect of a disputed portion of the final bills and if he
fails to do so within 84 days, his disputed claim shall be dealt with as provided in the
contract.

S ¥a : N Pavabl  Fnalbill
o UptoRsS Crs. Rs.10 Lacs or final bill whichever is more
2 | LptoRs23Crse Rs. 1 Crore or final bill amount whichever is more
3 | UpteRs50GCrs: Rs 2 Crores-or-final bilamount-whicheverismere
4 | UpteRs100-Crs: Rs4-Crore-orfinal bill ameunt-whicheverismere
S | MerethanRsH0-Crs: RsF-Croreorfinal- bl amount-whicheveris-mere

The contractor has to submit the bill for the work carried out within 15 days from the date of
completion of the work to the respective executing department. If the contractor fails to
submit their bills to concerned executing department, penalty or action as shown below will
be taken for each delayed bill:-

After 15 days from the date of completion/running bill up to | Equal to 5% of bill amount
certain date, up to next 15 days i.e. up to 30 days
Next 15 days upto 45 days from the date of Equal to 10% of bill amount
completion/running bill up to specified date
If not submitted within 45 days from the date of completion/| Bill will not be admitted
R.A. bill for payment.

44. Operating and Maintenance Manuals

44.1. If "as built" Drawings and/or operating and maintenance manuals are required,
the Contractor shall supply them by the dates stated in the Contract Data.

44.2. If the Contractor does not supply the Drawings and/or manuals by the dates
stated in the Contract Data, or they do not receive the Engineer's approval, the Engineer
shall withhold the amount stated in the Contract Data from payments due to the
Contractor.

45. Termination

45.1. The Employer or the Contractor may terminate the Contract if the other party

causes a fundamental breach of the Contract.

45.2. Fundamental breaches of Contract shall include, but shall not be limited to, the

following:

a) the Contractor stops work for 30 days when no stoppage of work is shown on the
current Programme and the stoppage has not been authorized by the Engineer;

b) the Contractor is declared as bankrupt or goes into liquidation other than for
approved reconstruction or amalgamation;
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c) the Engineer gives Notice that failure to correct a particular Defect is a fundamental
breach of Contract and the Contractor fails to correct it within a reasonable
period of time determined by the Engineer;

d) the Contractor does not maintain a Security, which is required;

e) the Contractor has delayed the completion of the Works by the number of days for
which the maximum amount of liquidated damages can be paid, as defined in
relevant clause.

f)  the Contractor fails to provide insurance cover as required under relevant clause.

g) if the Contractor, in the judgment of the Employer, has engaged in the corrupt or
fraudulent practices as defined in GCC in competing for or in executing the Contract.

h) if the Contractor fails to set up a field laboratory with the prescribed equipment, within
the period specified in the Contract Data; and

i)  any other fundamental breaches as specified in the Contract Data.

j)  if the Contractor fails to deploy machinery and equipment or personnel as specified
in the Contract Data at the appropriate time.

45.3. When either party to the contract gives notice of a breach of contract to the

Engineer for a cause other than those listed above, the Engineer shall decide whether the

breach is fundamental or not.

45.4. Notwithstanding the above, the Employer may terminate the Contract for

convenience.

45.5. If the Contract is terminated, the Contractor shall stop work immediately, make

the Site safe and secure, and leave the Site as soon as reasonably possible.

46. Payment upon Termination

46.1. If the Contract is terminated because of a fundamental breach of Contract by the
Contractor, the Engineer shall issue a certificate for value of the work done and materials
ordered less liquidated damages, if any, less advance payments received up to the date of the
issue of the certificate and less the percentage to apply to the value of the work not
completed, as indicated in the Contract Data. If the total amount due to the Employer
exceeds any payment due to the Contractor, the difference shall be recovered from the
security deposit, and performance security. If any amount is still left un-recovered it will be
a debt due from the Contractor to the Employer

46.2. If the Contract is terminated at the Employer's convenience, the Engineer shall
1ssue a certificate for the value of the work done, the reasonable cost of removal of
Equipment, repatriation of the Contractor's personnel employed solely on the
Works, and the Contractor's costs of protecting and securing the Works and less
advance payments received up to the date of the certificate, less other recoveries due in
terms of the Contract, and less taxes due to be deducted at source as per applicable law.

47. Property

47.1. All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall
be deemed to be the property of the Employer for use for completing balance
construction work if the Contract is terminated because of the Contractor's default, till
the Works is completed after which it will be transferred to the Contractor and credit, if
any, given for its use.
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48. Release from Performance

If the Contract is frustrated by the outbreak of war or by any other event entirely outside the
control of the Employer or the Contractor, the Engineer shall certify that the Contract has
been frustrated. The Contractor shall make the Site safe and stop work as quickly as
possible after receiving this certificate and shall be paid for all work carried out before
receiving it and for any work carried out afterwards to which a commitment was made.

A) Other Conditions of Contract
49. Labour
49.1. The Contractor shall, unless otherwise provided in the Contract, make his own
arrangements for the engagement of all staff and labour, local or other, and for their
payment, housing, feeding and transport.
49.2. The Contractor shall, if required by the Engineer, deliver to the Engineer a return
in detail, in such form and at such intervals as the Engineer may prescribe, showing the
staff and the number of the several classes of labour from time to time employed by the
Contractor on the Site and such other information as the Engineer may require.

50.  Compliance with Labour Regulations

a) During continuance of the Contract, the Contractor and his sub-Contractors shall
abide at all times by all existing labour enactments and rules made there under,
regulations, notifications and bye laws of the State or Central Government or local
authority and any other labour law (including rules), regulations, bye laws that may
be passed or notification that may be issued under any labour law in future either
by the State or the Central Government or the local authority.

b) Furthermore, the Contractor shall keep the Employer indemnified in case any action
is taken against the Employer by the competent authority on account of contravention
of any of the provisions of any Act or rules made there under, regulations or
notifications includingamendments. If the Employer is caused to pay or reimburse,
such amounts as may be necessary to cause or observe, or for non-observance of the
provisions stipulated in the notifications/bye laws/Acts/Rules/regulations including
amendments, if any, on the part of the Contractor, the Engineer/Employer shall have
the right to deduct any money due to the Contractor including his amount of
performance guarantee. The Employer/Engineer shall also have right to recover from
the Contractor any sum required or estimated to be required for making good the loss
or damage suffered by the Employer.

¢) The Contractor shall require his employees to obey all applicable laws, including
those concerning safety at work.

d) The employees of the Contractor and the Sub-Contractor in no case shall be treated
as the employees of the Employer at any point of time.

51. Drawings and Photographs of the Works

51.1. The Contractor shall do photography/video photography of the site firstly before
the start of the work, secondly mid-way in the execution of different stages of work as
required by Engineer In-charge and lastly after the completion of the work. No separate
payment will be made to the Contractor for this.

51.2. The Contractor shall not disclose details of Drawings furnished to him and works
on which he is engaged without the prior approval of the Engineer in writing. No
photograph of the works or any part thereof or plant employed thereon, except those
permitted under above clause, shall be taken or permitted by the Contractor to be taken
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by any of his employees or any employees of his sub-Contractors without the prior
approval of the Engineer in writing. No photographs/ Video photography shall be
published or otherwise circulated without the approval of the Engineer in writing.

52. The Apprentices Act, 1961

The Contractor shall duly comply with the provisions of the Apprentices Act 1961 (III of
1961), the rules made there under and the orders that may be issued from time to time under
the said Act and the said Rules and on his failure or neglect to do so, he shall be subject to
all liabilities and penalties provided by the said Act and said Rules.

53. Contract Document
The documents forming the contract are to be taken as mutually explanatory of one another.
Unless otherwise provided in the contract, the priority of the documents forming the
contractshallbe, as follows:
1.  Contract Agreement (if completed)
The letter of Acceptance
The Bid:
Addendum to Bid; if any
Tender Document
The Bill of Quantities:
The Specification:
Detailed Engineering Drawings
Standard General Conditions of Contracts (GCC)
All correspondence documents between bidder/contractor and BMC.
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54. Conflict of Interest
The Applicant shall not have a conflict of interest (the “Conflict of Interest”) that affects the
Bidding Process. Any Applicant found to have a Conflict of Interest shall be disqualified.
An Applicant shall be deemed to have a Conflict of Interest affecting the Bidding Process,
if
1. A constituent of such Applicant is also a constituent of another Applicant; or
2. Such Applicant has the same legal representative for purposes of this
Application as any other Applicant; or
3. Such Applicant, or any Associate thereof has a relationship with another
Applicant, or any Associate thereof, directly or through common third party/
parties, that puts either or both of them in a position to have access to each
other’s information about, or to influence the Application of either or each
other; or
4. The Applicant shall be liable for disqualification if any legal, financial or
technical adviser of the Authority in relation to the Project is engaged by the
Applicant, its Member or any Associate thereof, as the case may be, in any
manner for matters related to or incidental to the Project. For the avoidance of
doubt, this disqualification shall not apply where such adviser was engaged
by the Applicant, its Member or Associate in the past but its assignment
expired or was terminated 6 (six) months prior to the date of issue of this
TENDER. Nor will this disqualification apply where such adviser is engaged
after a period of 3 (three) years from the date of commercial operation of the
Project.
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55.  Applications and costs thereof

No Applicant shall submit more than one Application for the Project. An applicant applying
individually shall not be entitled to submit another application either individually. The
Applicant shall be responsible for all of the costs associated with the preparation of their
Applications and their participation in the Bid Process. The Authority will not be
responsible or in any way liable for such costs, regardless of the conduct or outcome of the
Bidding Process.

56.  Acknowledgment by Applicant

It shall be deemed that by submitting the Application, the Applicant has:

a. made a complete and careful examination of the tender;

b.  received all relevant information requested from the Authority;

c. accepted the risk of inadequacy, error or mistake in the information provided in the
tender or furnished by or on behalf of the Authority relating to any of the matters
referred; and

d.  Agreed to be bound by the undertakings provided by it under and in terms hereof.

“The Authority” shall not be liable for any omission, mistake or error in respect of any
of the above or on account of any matter or thing arising out of or concerning or
relating to the TENDER or the Bidding Process, including any error or mistake therein
or in any information or data given by the Authority.

57. Right to accept or reject any or all Applications/ Bids
Notwithstanding anything contained in this TENDER, “The Authority” reserves the right to
accept or reject any Application and to annul the Bidding Process and reject all
Applications/ Bids, at any time without any liability or any obligation for such acceptance,
rejection or annulment, and without assigning any reasons therefore. In the event that the
Authority rejects or annuls all the Bids, it may, in its discretion, invite all eligible Bidders to
submit fresh Bids hereunder.
“The Authority” reserves the right to reject any Application and/ or Bid if:
a) at any time, a material misrepresentation is made or uncovered, or
b) the Applicant does not provide, within the time specified by the Authority, the
supplemental information sought by the Authority for evaluation of the Application.
In case it is found during the evaluation or at any time before signing of the Agreement or
after its execution and during the period of subsistence thereof including the concession
thereby granted by “The Authority”, that one or more of the pre-qualification conditions
have not been met by the Applicant, or the Applicant has made material misrepresentation
or has given any materially incorrect or false information, the Applicant shall be
disqualified forthwith if not yet appointed as the Successful Bidder either by issue of the
LOA (Letter of Approval) or entering into of the Agreement, and if the Applicant has
already been issued the LOA or has entered into the Concession Agreement, as the case
may be, the same shall, notwithstanding anything to the contrary contained therein or in this
TENDER, be liable to be terminated, by a communication in writing by “The Authority” to
the Applicant, without the Authority being liable in any manner whatsoever to the Applicant
and without prejudice to any other right or remedy which the Authority may have under this
TENDER, the Bidding Documents, the Concession Agreement or under applicable law.
“The Authority” reserves the right to verify all statements, information and documents
submitted by the Applicant in response to the TENDER. Any such verification or lack of
such verification by the Authority shall not relieve the Applicant of its obligations or
liabilities hereunder nor will it affect any rights% i)f the Authority there under.



58.  The bid shall be rejected if the bidder-

a.  Stipulates the validity period less than 180 days.

b.  Stipulates own condition/conditions.

¢. Does not fill and (digital) sign undertaking forms, which are incorporated, in the
document.

59. Clarifications

Applicants requiring any clarification on the tender may notify “the Authority” in writing or
by fax or e-mail. They should send in their queries before the date specified in the header
data. “The Authority” shall Endeavour to respond to the queries within the period specified
therein. The responses will be sent by fax and/or e-mail. The Authority will forward all the
queries and its responses thereto, to all purchasers of the TENDER without identifying the
source of queries.

“The Authority” shall Endeavour to respond to the questions raised or clarifications sought
by the Applicants. However, the Authority reserves the right not to respond to any question
or provide any clarification, in its sole discretion, and nothing in this Clause shall be taken
or read as compelling or requiring the Authority to respond to any question or to
provideany clarification, but not later than the date provided in header data.

“The Authority” may also on its own motion, if deemed necessary, issue interpretations and
clarifications to all Applicants. All clarifications and interpretations issued by the Authority
shall be deemed to be part of the tender. Verbal clarifications and information given by
Authority or its employees or representatives shall not in any way or manner be binding on
the Authority.

60.  Amendment of tender

At any time prior to the deadline for submission of Application, the Authority may, for any
reason, whether at its own initiative or in response to clarifications requested by an
Applicant, modify the tender by the issuance of Addendum.

Any Addendum thus issued will be sent in writing/ Fax/ Email to all those who have
purchased the tender.

In order to afford the Applicants a reasonable time for taking an Addendum into account, or
for any other reason, the Authority may, in its sole discretion, extend the Application Due
Date.

Preparation and Submission of Application

61. Language

The Application and all related correspondence and documents in relation to the Bidding
Process shall be in English language. Supporting documents and printed literature furnished
by the Applicant with the Application may be in any other language provided that they are
accompanied by translations of all the pertinent passages in the English language, duly
authenticated and certified by the Applicant. Supporting materials, which are not translated
into English, may not be considered. For the purpose of interpretation and evaluation of the
Application, the English language translation shall prevail.

62. Format and signing of Application

The Applicant shall provide all the information sought under this TENDER. The Authority
will evaluate only those Applications that are received in the required formats and complete
in all respects. Incomplete and /or conditional Applications shall be liable to rejection.
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The Applicant will upload bid in One Folder in electronic form which shall contain the
scanned certified copies of the documents given below and the documents uploaded has to
be digitally signed by the bidder. These copies shall be certified by Practicing Notary
approved by the Govt. of Maharashtra or Govt. of India with his stamp, clearly stating
hisname& registration number, except where original documents are demanded.

63. Marking of Applications

The Applicant shall submit the Application in the format specified at Appendix-I, together
with the documents, upload in folder as “VENDOR” together with their respective
enclosures.

Applications submitted by fax, telex, telegram shall not be entertained and shall be rejected
outright.

64. Late Applications
Applications received by the Authority after the specified time on the Application Due Date
shall not be eligible for consideration and shall be summarily rejected.

65.  Confidentiality

Information relating to the examination, clarification, evaluation, and recommendation for
the short-listed qualified Applicants shall not be disclosed to any person who is not
officially concerned with the process or is not a retained professional advisor advising the
Authority in relation to or matters arising out of, or concerning the Bidding Process. The
Authority will treat all information, submitted as part of Application, in confidence and will
require all those who have access to such material to treat the same in confidence. The
Authority may not divulge any such information unless it is directed to do so by any
statutory entity that has the power under law to require its disclosure or is to enforce or
assert any right or privilege of the statutory entity and/ or the Authority or as may be
required by law or in connection with any legal process.

66. Clarification Of Financial Bids

To assist in the examination, evaluation and comparison of Bids, the Engineer may, at his
discretion, ask any bidder for clarification of his Bid, including breakdown of unit rates.
The request for clarification and the response shall be in writing or by post/facsimile/e-
mail. No Bidder shall contact the Engineer on any matter relating to his bid from the time of
the bid opening to the time the contract is awarded. Any effort by the Bidder to
influence the Engineer in the Engineer’s bid evaluation, bid comparison or contract award
decisions may result in the rejection of the Bidder’s bid.

67. Inspection of site and sufficiency of tender:

1. The Contractor shall inspect and examine the site and its surrounding and
shall satisfy himself before submitting his tender as to the nature of the ground
and subsoil (so far as is practicable), the form and nature of the site, the
quantities and nature of the work and materials necessary for the completion
of the works and means of access to the site, the accommodation he may
require and in general shall himself obtain all necessary information as to
risk, contingencies and other circumstances which may influence or affect his
tender. He shall also take into consideration the hydrological and climatic
conditions.
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The Employer may make available to the Contractor data on hydrological
and sub-surface conditions as obtained by or on his behalf from
investigations relevant to the works but the Contractor shall be responsible
for his own interpretation thereof. The contractor shall engage his
investigating agency with prior approval of the Engineer from the approved
list of such agencies by BMC or Govt at his cost initially before
commencing actual work and which shall be reimbursed immediately
subject to satisfaction of the Engineer for faithful compliance and
submission of required data regarding such investigation within specified
time.
The Contractor shall be deemed to have satisfied himself before tendering as
to the correctness and sufficiency of his tender for the works and of the rates
and prices quoted in the schedule of works / items / quantities, or in Bill of
Quantities, which rates and prices shall, except as otherwise provided cover
all his obligations under the Contract and all matters and things necessary
for proper completion and maintenance of the works. No extra charges
consequent on any misunderstanding.
Not Foreseeable Physical Obstructions or Conditions: If, however,
during the execution of the Works the Contractor encounters physical
obstructions or physical conditions, other than climatic conditions on the
Site, which obstructions or conditions were, in his opinion, not foreseeable
by an experienced contractor, the Contractor shall forthwith give notice
thereof to the Engineer. On receipt of such notice, the Engineer shall, if in
his opinion such obstructions or conditions could not have been reasonably
foreseen by an experienced contractor, after due consultation with the
Contractor, determine:
e any extension of time to which the Contractor is entitled and
e The amount of any costs which may have been incurred by the Contractor by
reason of such obstructions or conditions having been encountered, which
shall be added to the Contract Price, and shall notify the Contractor
accordingly.

e Such determination shall take account of any instruction which the
Engineer may issue to the Contractor in connection therewith, and any
proper and reasonable measures acceptable to the Engineer which the
Contractor may take in the absence of specific instructions from
the Engineer. However, such costing shall be got approved by the competent
authority as governed vide rules prevailing with authority.




68. Official Secrecy:

The Contractor shall of all the persons employed in any works in connection with the
contract that the India Official Secrets Act 1923 (XIX of 1923) applies to them and will
continue to apply even after execution of the said works and they will not disclose any
information regarding this contract to any third party. The contractor shall also bring into
notice that, any information found to be leaked out or disclosed the concern person as well
as the Contractor will be liable for penal action; further the Corporation will be at liberty to
terminate the contract without notice.
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69. Subsequent Legislation:

If on the day of submission of bids for the contract, there occur changes to any National or
State stature, Ordinance, decree or other law or any regulation or By-laws or any local or
other duly constituted authority or the introduction of any such National or State Statute,
Ordinance, decree or by which causes additional or reduced cost to the Contractor, such
additional or reduced cost shall, after due consultation with the Contractor, be determined
by the concerned Engineering Department of BMC and shall be added to or deducted
from the Contract Price with prior approval of competent authority and the concerned
Engineering Department shall notify the Contractor accordingly with a copy to the
Employer. BMC reserve the right to take decision in respect of addition/reduction of costin
contract.

70. Patent, Right and Royalties:

The contractor shall save harmless and indemnify the Corporation from and against all claims
and proceedings for or on account of infringement of any Patent rights, design trademark or
name of other protected rights in respect of any constructional plant, machine work, or
material used for or in connection with the Works or any of them and from and against all
claims, proceedings, damages, costs, charges and expenses whatsoever in respect thereof or
in relation thereto. Except where otherwise specified, the contractor shall pay all tonnage
and other royalties, rent and other payments or compensation, if any, for getting stone,
sand, gravel, clay or other materials required for the works or any of them.

71. Payments, Tax and Claims:

o The limit for unforeseen claims

Under no circumstances whatever the contractor shall be entitled to any compensation from
BMC on any account unless the contractor shall have submitted a claim in writing to the
Eng-in-change within 1 month of the case of such claim occurring.

. No interest for delayed payments due to disputes, etc:

It is agreed that the Brihanmumbai Mahanagarpalika or its Engineer or Officer shall
not be liable to pay any interest or damage with respect of any moneys or balance which
may be in its or its Engineer’s or officer’s hands owing to any dispute or difference or claim
or misunderstanding between the Municipal Corporation of Greater Bombay or its Engineer
or Officer on the one hand and the contractor on the other, or with respect to any delay on
the part of the Municipal Corporation of Greater Bombay or its Engineer or Officers in
making periodical or final payments or in any other respect whatever.

72. Settlement of Disputes:

e Termination of contract for death

If the Contractor is an individual or a proprietary concern and the individual or the
proprietor dies and if the Contractor is a partnership concern and one of the legal
representative of the individual Contractor or the proprietor of the proprietary concern and
in case of partnership, the surviving partners, are capable of carrying out and completing the
contract, the Commissioner shall be entitled to cancel the contract as to its uncompleted part
without the Corporation being in any way liable to payment of any compensation to the
estate of the deceased Contractor and or to the surviving partners of the Contractor’s firm
on account of the cancellation of the contract. The decision of the Commissioner that
thelegal representative of the deceased Contractor or surviving partners of the Contractor’s
firm cannot carry out and complete the contract shall be final and binding on the parties. In
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the event of such cancellation the Commissioner shall not hold estate of the deceased
Contractor and or surviving partners of the Contractor’s firm liable in damages for not
completing the contract.

J Settlement of Disputes:

If any dispute or differences of any kind whatsoever other than those in respect of which,
the decision of any person is, by the Contract, expressed to be final and binding) shall arise
between the Employer and the Contractor or the Engineer and the Contractor in connection
with or arising out of the Contract or carrying out of the Works (Whether during the
progress of the Works or after their completion and whether before or after the termination,
abandonment or breach of the Contract) it, the aggrieved party may refer such dispute
within a period of 7 days to the concerned Addl. Municipal Commissioner who shall
constitute a committee comprising of three officers i.e. concerned Deputy Municipal
Commissioner or Director (ES&P), Chief Engineer other than the Engineer of the Contract
and concerned Chief Accountant. The Committee shall give decision in writing within 60
days. Appeal on the Order of the Committee may be referred to the Municipal
Commissioner within 7 days. Thereafter the Municipal Commissioner shall constitute a
Committee comprising of three Addl. Municipal Commissioners including Addl. Municipal
Commissioner in charge of Finance Department. The Municipal Commissioner within a
period of 90 days after being requested to doso shall give written notice of committee’s
decision to the Contractor. Save as herein provided such decision in respect of every matter
so referred shall be final and binding upon both parties until the completion of the works,
and shall forthwith be given effect to by the Contractor who shall proceed with the works
with due diligence, whether he requires arbitration as hereinafter provided or not. If the
Commissioner has given written notice of the decision to the Contractor and no Claim to
arbitration has been communicated within a period of 90 days from receipt of such notice
the said decision shall remain final and binding upon the Contractor.

73. Arbitration and Jurisdiction:

If the Commissioner shall fail to give notice of the decision as aforesaid within a period of
90 days after being requested as aforesaid, or if the Contractor be dissatisfied with any such
decision, then and in any such case the Contractor may within 90 days after receiving notice
of such decision or within 90 days after the expirations of the first named period of 90 days
(as the case may be) require that the matter or matters in dispute be referred to arbitration as
hereinafter provided. All disputes or differences in respect of which the decision (if any) of
the Commissioner has not become final and binding as aforesaid shall be finally settled by
Arbitration as follows:

Arbitration shall be effected by a single arbitrator agreed upon the parties. The arbitration
shall be conducted in accordance with the provisions of the Arbitration Act, 1996 or any
statutory modifications thereof, and shall be held at such place and time within the limits of
Brihan Mumbai as the arbitrator may determine. The decision of the arbitrator shall be final
and binding upon the parties hereto and the expense of the arbitration shall be paid as may
be determined by the arbitrator. Performance under the Contract shall, if reasonably be
possible, continued during the arbitration proceedings and payment due to the Contractor by
the Employer shall not be withheld unless they are the subject matter of arbitration
proceedings. The said arbitrator shall have full power to open up, review and revise any
decision, opinion, direction, certification or valuation of the Commissioner and neither
party shall be limited in the proceedings before such arbitrator to the evidence or arguments
put before the Commissioner for the purpose of obtaining his said decision. No decision
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given by the Commissioner in accordance with the foregoing provisions shall disqualify
him from being called as a witness and giving evidence before the arbitrator on any matters
whatsoever relevant to the disputes or difference referred to the arbitrator as aforesaid. All
awards shall be in writing and for claims equivalent to 5,00,000 or more such awards shall
state reasons for amounts awarded. The expenditure of arbitration shall be paid as may be
determined by arbitrator.In case of any claim, dispute or difference arising in respect of a
contract, the cause of action thereof shall be deemed to have arisen in Mumbai and all
legal proceedings in respect of any claim, dispute or difference shall be instituted in a
competent court in the City of Mumbai only.

74. Copyright:

The copyright of all drawings and other documents provided by the Contractor under the
contract shall remain vested in the Contractor or his sub-contractors as the case may be the
employer shall have a license to use such drawings and other documents in connection with
the design, construction, operation, maintenance of the works. At any time the Employer
shall have further license without additional payment to the Contractor to use any such
drawings or documents for the purpose of making any improvement of the works or
enlargement or duplication of any part thereof, provided that such improvement,
enlargement, or duplication by itself or in conjunction with any other improvements,
enlargements or duplications already made in accordance with the further license does not
result in the duplication of the whole works.

75.  Receipts to be signed in firm’s name by any one of the partners:

Every receipt for money which may become payable or for any security which may become
transferable to the Contractor under these present shall, if signed in the partnership name by
any one of the partners, be a good and sufficient discharge to the Commissioner and
Municipal Corporation in respect of the money or security purporting to be acknowledged
thereby, and in the event of death of any of the partners during the pendency of this
contract, it is hereby expressly agreed that every receipt by any one of the surviving partners
shall, if so signed as aforesaid, be good and sufficient discharge as aforesaid provided that
nothing in this clause contained shall be deemed to prejudice or effect any claim which the
Commissioner or the Corporation may hereafter have against the legal representatives of
any partners so dying or in respect of any breach of any of the conditions thereof, provided
also that nothing in this clause contained shall be deemed prejudicial or affect the respective
rights or obligations of the Contractors and of the legal representatives of any deceased
Contractors interest.

76. Proprietary data

All documents and other information supplied by the Authority or submitted by an
Applicant to the Authority shall remain or become the property of the Authority. Applicants
are to treat all information as strictly confidential and shall not use it for any purpose other
than for preparation and submission of their Application. The Authority will not return any
Application or any information provided along therewith.

77. Correspondence with the Applicant

Save and except as provided in this TENDER, the Authority shall not entertain any
correspondence with any Applicant in relation to the acceptance or rejection of any
Application.
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80. Payment:
Interim Payment:

l ) Interim bills shall be submitted by the Contractor from time to time (but at an
interval of not less than one month) for the works executed. The Engineer shall
arrange to have the bill s verified by taking or causing to be taken, where necessary,
the requisite measurement of work.

l ) Payment on account for amount admissible shall be made on the Engineer certifyingthe
sum to which the Contractor is considered entitled by way of interim payment for all
the work executed, after deducting there from the amount already paid, the security
deposit / retention money and such other amounts as may be deductible or recoverable
in terms of the contract.

1 ) On request, the contractor will be paid up to 75 percent of the value of the work
carried out as an adhoc payment in the first week of next month after deducting there
from recoveries on account of advances, interest, retention money, income tax etc.
The balance payment due will be paid thereafter.

T ) No interim payment will be admitted until such time the Contractor have fully
complied with the requirement of the Condition no.8 (g) and 8 (h) concerning
submission and approval of Network Schedule for the works, as detailed in Condition
8 (h). A fixed sum shall be held in abeyance at the time of next interim payment for
non-attainment of each milestone in the network and shall be released only on
attainment of the said milestone.

(17} ) An interim certificate given relating to work done or material delivered may be
modified or corrected by a subsequent interim certificate or by the final certificate.
No certificate of the Engineer supporting an interim payment shall of itself be
conclusive evidence that any work or materials to which it relates is / are in
accordance with the contract.

81. Banning/De-Registration of Agencies of Construction works in BMC

The regulations regarding Demotion/ Suspension Banning for specific period or
permanently / De-Registration shall be governed as per the respective condition in
Contractor Registration Rules of BMC.

82. JOINT VENTURE (Not applicable for this tender)

In case if Joint Venture is allowed for the Project, the guidelines for JV as follows shall be

incorporated in the Tender Document:

a) Joint Venture should be allowed only when the number of identifiable different works
is more than one and/or the estimated cost of tender is more than Rs.100 Crores. JV
shall also be allowed for complex technical work below Rs.100 Crores with the
approval of concerned AMC
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b)
c)

d)

g)

h)

)

k)

D

Separate identity/name shall be given to the Joint Venture firm.

Number of members in a JV firm shall not be more than three in normal
circumstances, if the work involves only one discipline (say Civil or Electrical). If
number of members in JV is required to be more than three, then approval of
concerned AMC needs to be sought.

A member of JV firm shall not be permitted to participate either in individual capacity
or asa member of another JV firm in the same tender.

The tender form shall be purchased and submitted in the 'name of the JV firm or any
constituent member of the JV.

Normally EMD shall be submitted only in the name of the JV and not in the name of
constituent member. However, EMD in the name of lead partner can be accepted
subject to submission of specific request letter from lead partner stating the reasons for
not submitting the EMD in the name of JV and giving written confirmation from the
JV partners to the effect that the EMD submitted by the lead partner may be deemed
as EMD submitted by JV firm.

One of the members of the JV firm shall be the lead member of the JV firm who shall
have a majority (at least 51%) share of interest in the JV firm. The other members
shall have a share of not less than 20% each in case of JV firms with up to three
members and not less than 10% each in case of JV firms with more than three
members. In case of JV firm with foreign member(s), the lead member has to be an
Indian firm with a minimum share of 51%.

A copy of Letter of Intent or Memorandum of Understanding (MoU) executed by the
JV members shall be submitted by the JV firm along with the tender. The complete
details of the members of the JV firm, their share and responsibility in the JV firm etc.
particularly with reference to financial technical and other obligation shall be
furnished in the agreement.

Once the tender is submitted, the agreement shall not be modified/altered/terminated
during the validity of the tender. In case the bidder fails to observe/comply with this
stipulation, the full Earnest Money Deposit (EMD) shall be forfeited. In case of
successful bidder, the validity of this agreement shall be extended till the currency of
the contract expires.

Approval for change of constitution of JV firm shall be at the sole discretion of the
BMC. The constitution of the JV firm shall not be allowed to be modified after
submission of the tender bid by the JV firm except when modification becomes
inevitable due to succession laws etc. and in any case the minimum eligibility criteria
should not get vitiated. In any case the Lead Member should continue to be the Lead
Member of the JV firm. Failure to observe this requirement would render the offer
invalid.

Similarly, after the contract is awarded, the constitution of JV firm shall not be
allowed to be altered during the currency of contract except when modification
become inevitable due to succession laws etc. and in any case the minimum eligibility
criteria should not get vitiated. Failure to observe this stipulation shall be deemed to
be breach of contract with all consequential penal action as per contract condition.

On award of contract to a JV firm, a single Performance Guarantee shall be required
to be submitted by the JV firm as per tender conditions. All the Guarantees like
Performance Guarantee, Bank Guarantee for Mobilization advance, machinery
Advance etc. shall be accepted only in the name of the JV firm and no splitting of
guarantees amongst the members of the JV firm shall be permitted.
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m) On issue of LOA, an agreement among the members of the JV firm (to whom the work
has been awarded) has to be executed and got registered before the Registrar of the
Companies under Companies Act or before the Registrar / Sub-Registrar under the
Registration Act, 1908. This agreement shall be submitted by the JV firm to the
BMCbefore signing the contract agreement for the work. (This agreement format
should invariably be part of the tender condition). In case the bidder fails to
observe/comply with this stipulation, the fullEarnest Money Deposit (EMD) shall be
forfeited and other penal actions due shall be taken against partners of the JV and the
JV. This joint venture agreement shall have, inter-alia, following clauses:-

i.

ii.

iil.

iv.

Joint and several liability - The members of the JV firm to which the contract is
awarded, shall be jointly and severally liable to the Employer (BMC) for
execution of the project in accordance with General and Special conditions of
the contract. The JV members shall also be liable jointly and severally for the
loss, damages caused to the BMC during the course of execution of the contract
or due to no execution of the contract or part thereof.

Duration of the Joint Venture Agreement -It shall be valid during the entire
period of the contract including the period of extension if any and the
maintenance period after the work is completed.

Governing Laws - The Joint Venture Agreement shall in all respect be governed
by and interpreted in accordance with Indian Laws.

Authorized Member -Joint Venture members shall authorize one of the members
on behalf of the Joint Venture firm to deal with the tender, sign the agreement or
enter into contract in respect of the said tender, to receive payment, to witness
joint measurement of work done, to sign measurement books and similar such
action in respect of the said tender/contract. All notices/correspondences with
respect to the contract would be sent only to this authorized member of the JV
firm.

No member of the Joint Venture firm shall have the right to assign or transfer the
interest right or liability in the contract without the written consent of the other
members and that of the employer in respect of the said tender/contract.

n) Documents to be enclosed by the JV firm along with the tender:

1.

il.

1il.

In case one or more of the members of the JV firm is/are partnership firm(s),

following documents shall be submitted:

a. Notary certified copy of the Partnership Deed,

b. Consent of all the partners to enter into the Joint Venture Agreement on a
stamp paper of appropriate value (in original).

c. Power of Attorney (duly registered as per prevailing law) in favour of one
of the partners to sign the MOU and JV Agreement on behalf of the partners
and create liability against the firm.

In case one or more members is/are Proprietary Firm or HUF, the following

documents shall be enclosed:

a. Affidavit on Stamp Paper of appropriate value declaring that his Concern is a
Proprietary Concern and he is sole proprietor of the Concern OR he is in
position of "KARTA" of Hindu Undivided Family and he has the authority,
power and consent given by other partners to act on behalf of HUF.

In case one or more members is/are limited companies, the following documents

shall be submitted:
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a. Notary certified copy of resolutions of the Directors of the Company,
permitting the company to enter into a JV agreement, authorizing MD or one
of the Directors or Managers of the Company to sign MOU, JV Agreement,
such other documents required to be signed on behalf of the Company and
enter into liability against the company and/or do any other act on behalf of
the company.

b. Copy of Memorandum and articles of Association of the Company.

c. Power of Attorney (duly registered as per prevailing law) by the Company
authorizing the person to do/act mentioned in the para (a) above.

o)  All the members of the JV shall certify that they have not been black listed or debarred
by BMC from participation in tenders/contract in the past either in their individual
capacity or the JV firm or partnership firm in which they were members / partners.

p) Credentials & Qualifying criteria: Technical and financial eligibility of the JV firm
shall be adjudged based on satisfactory fulfilment of the following criteria:

Technical eligibility criteria: In case of Work involving single discipline, the Lead
member of the JV firm shall meet at least 35% requirement of technical capacity as
stipulated in tender document.

OR

In case of composite works (e.g. works involving more than one distinct component
such as Civil Engineering works, M&E works, Electrical works, etc. and in the case
of major bridges, substructure and superstructure etc.), at least one member should
have satisfactorily completed 35% of the value of any one component of the project
work so as to cover all the components of project work or any member having
satisfactorily completed 35% of the value of work of each component during last seven
financial years.

In such cases, what constitutes a component in a composite work shall be clearly
defined as part of the tender condition without any ambiguity.

Financial eligibility criteria: The contractual payments received by the JV firm or
the arithmetic sum of contractual payments received by all the members of JV firm in
any one of the previous three financial years and shall be at least 100% of the
estimated value of the work as mentioned in the tender.

83. Compensation for delay:

If the Contractor fails to complete the works and clear the site on or before the Contract
or extended date(s) / period(s) of completion, he shall, without prejudice to any other
right or remedy of Municipal Corporation on account of such breach, pay as agreed
compensation, amount calculated as stipulated below (or such smaller amount as may
be fixed by the Engineer) on the contract value of the whole work or on the contract
value of the time or group of items of work for which separate period of completion are
given in the contract and of which completion is delayed for every week that the whole
of the work of item or group of items of work concerned remains uncompleted, even
though the contract as a whole be completed by the contract or the extended date of
completion. For this purpose the term ‘Contract Value’ shall be the value of the work at
Contract Rates as ordered including the value of all deviations ordered:

. Completion period for projects (originally stipulated or as extended) not exceeding 6

months :to the extent of maximum 1 percent per week.
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. Completion period for projects (originally stipulated or as extended) exceeding 6
months and not exceeding 2 years: to the extent of maximum % percent per week.

. Completion period for projects (originally stipulated or as extended) exceeding 2 years
:to the extent of maximum % percent per week.

When the delay is not a full week or in multiple of a week but involves a fraction of a week
the compensation payable for that fraction shall be proportional to the number of days
involved.

Provided always that the total amount of compensation for delay to be paid this
condition shall not exceed the undernoted percentage of the Contract Value of the item or
group of items of work for which a separate period of completion is given.

1)  Completion period (as originally stipulated or as extended) not exceeding 6 months: 10
percent.

i1) Completion period (as originally stipulated or as extended) exceeding 6 months and
not exceeding 2 years: 7% percent.

iii) Completion period (as originally stipulated or as extended) exceeding 2 years: 5
percent.

The amount of compensation may be adjusted set off against any sum payable to the
contractor under this or any other contract with the Municipal Corporation.

84. Action And Compensation Payable In Case Of Bad Work And Not Done As Per
Specifications

All works under or in course of execution or executed in pursuance of the contract,
shall at all times be open and accessible to the inspection and supervision of the
Engineer-in-charge, his authorized subordinates in charge of the work and all the
superior officers, officer of the Vigilance Department of the BMC or any
organization engaged by the BMC for Quality Assurance and the contractor shall, at
all times, during the usual working hours and at all other times at which reasonable
notice of the visit of such officers has been given to the contractor, either himself be
present to receive orders and instructions or have a responsible agent duly accredited in
writing, present for that purpose. Orders given to the Contractor’s agent shall be
considered to have the same force as if they had been given to the contractor himself.

If it shall appear to the Engineer-in-charge or his authorized subordinates in-charge of
the work or to the officer of Vigilance Department, that any work has been executed
with unsound, imperfect or unskilful workmanship or with materials of any inferior
description, or that any materials or articles provided by him for the execution of the
work are unsound or of a quality inferior to that contracted for or otherwise not in
accordance with the contract, the contractor shall, on demand in writing which shall be
made within twelve months of the completion of the work from the Engineer-in-Charge
specifying the work, materials or articles complained of notwithstanding that the same
may have been passed, certified and paid for forthwith rectify, or remove and
reconstruct the work so specified in whole or in part, as the case may require or as the
case may be, remove the materials or articles so specified and provide other proper and
suitable materials or articles at his own charge and cost. In the event of the failing to doso
within a period specified by the Engineer-in-Charge in his demand aforesaid, then
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the contractor shall be liable to pay compensation at the same rate as under clause 8.e.
of the general condition of contract in section 9 of tender document (for Compensation
for delay) for this default. In such case the Engineer-in Charge may not accept the item
of work at the rates applicable under the contract but may accept such items at reduced
rates as the Engineer in charge may consider reasonable during the preparation of on
account bills or final bill if the item is so acceptable without detriment to the safety and
utility of the item and the structure or he may reject the work outright without any
payment and/or get it and other connected and incidental items rectified, or removed
and re-executed at the risk and cost of the contractor. Decision of the Engineer-in-
Charge to be conveyed in writing in respect of the same will be final and binding on the
contractor.

If the penalisation amount exceeds maximum limit with respect to Clause 8.e of
Standard General Conditions of Contract, then a show cause notice shall necessarily be
issued to the contract as to why the contract should not be terminated.

85. Contractors remain liable to pay compensation:

In any case in which any of the powers conferred upon the Engineer In-charge by the
relevant clauses in documents that form a part of contract as exercised or is
exercisable in the event of any future case of default by the Contractor, he is declared
liable to pay compensation amounting to the whole of his security deposit. The
liability of the Contractor for past and future compensation shall remain unaffected.

In the event of the Executive Engineer taking action against these relevant clauses, he may,
if he so desires, take possession of all or any tools and plant, materials and
stores in or upon the work of site thereof or belonging to the Contractor or procured
by him and intended to be used for the execution of the work or any part thereof
paying or allowing for the same in account at the contract rates, or in the case of
contract rates not being applicable at current market rates to be certified by the
Executive Engineer, may after giving notice in writing to the Contractor or his staff
of the work or other authorized agent require him to remove such tools and plants,
materials or stores from the premises within a time to be specified in such notice and
in the event of the Contractor failing to comply with any such requisition, the
Executive Engineer may remove them at the contractors expense of sell them by
auction or private sell on account of the Contractor at his risk in all respects and
certificate of the Executive Engineer as to the expense of any such removal and the
amount of the proceeds an expense of any such sell be final and conclusive against
the Contractor.

86. No Claim To Any Payment Or Compensation Or Alteration In Or Restriction of

Work

(a) if at any time after the execution of contract documents, the Engineer shall for any
reason whatsoever, desires that the whole or any part of the works specified in the
Tender should be suspended for any period or that the whole or part of the work should
not be carried out, at all, he shall give to the Contractor a Notice in writing of such
desire and upon the receipt of such notice, the Contractor shall forthwith suspend or
stop the work wholly or in part as required after having due regard to the appropriate
stage at which the work should be stopped or suspended so as not to cause any damage
or injury the work already done or endanger the safety thereof, provided that the
decision of the Engineer as to the stage at which the work or any part of it could be

87



or could have been safely stopped or suspended shall be final and conclusive against
the contractor.The Contractor shall have no claim to any payment or compensation
whatsoever by reason of or in pursuance of any notice as aforesaid, on account of
any suspension, stoppage or curtailment except to the extent specified hereinafter.

(b) Where the total suspension of Work Order as aforesaid continued for a continuous
period exceeding 90 days the contractor shall be at liberty to withdraw from the
contractual obligations under the contract so far as it pertains to the unexecuted part
of the work by giving 10 days prior notice in writing to the Engineer within 30 days
of the expiry of the said period of 90 days, of such intention and requiring the
Engineering to record the final measurement of the work already done and to pay
final bill. Upon giving such Notice, the Contractor shall be deem to have been
discharged from his obligations to complete the remaining unexecuted work under
his contract. On receipt of such notice the Engineer shall proceed to complete the
measurement and make such payment as may be finally due to the contractor within
a period of 90 days from the receipt of such Notice in respect of the work already
done by the contractor. Such payment shall not in any manner prejudice the right of
the contractor to any further compensation under the remaining provisions of this
clause.

(¢) Where the Engineer required to Contractor to suspend the work for a period in
excess of 30 days at any time or 60 days in the aggregate, the Contractor shall be
entitled to apply to the Engineer within 30 days of the resumption of the work after
such suspension for payment of compensation to the extent of pecuniary loss suffered
by him in respect of working machinery remained ideal on the site of on the account
of his having an to pay the salary of wages and labour engaged by him during the
said period of suspension provided always that the contractor shall not be entitled to
any claim in respect of any such working machinery, salary or wages for the first 30
days whether consecutive or in the aggregate or such suspension or in respect of any
such suspension whatsoever occasion by unsatisfactory work or any other default on
his part, the decision of the Engineer in this regard shall be final and conclusive
against the contractor.

87. Contractor to supply plant, ladder, scaffolding, etc and is liable for damages
arising from non provision of lights, fencing, etc.

The Contractor shall supply at his own cost all material, plant, tools, appliances,
implements, ladders, cordage, tackle scaffolding and temporary works requisite or
proper for the proper execution of the work, whether, in the original altered or
substituted form and whether included in the specification of other documents forming
part of the contract or referred to in these conditions or not and which may be necessary
for the purpose of satisfying or complying with the requirements of the Eng-In-Charge
as to any matter as to which under these conditions is entitled to be satisfied, or which
is entitled to require together with the carriage therefore to and from the work.

The Contractor shall also supply without charge, the requisite number of person with the
means and materials necessary for the purpose of setting out works and counting, weighing
and assisting in the measurements of examination at any time and from time to time of the
work or materials, failing which the same may be provided by the Engineer In-charge at
the expense of the contractor and the expenses may be deducted from any money due to the
contractor under the contract or from his security deposit or the proceeds of sale thereof, or
offers sufficient portion thereof.
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The contractor shall provide all necessary fencing and lights required to protect the
public from accident and shall also be bound to bear the expenses of defence of every
suit, action or other legal proceedings, that may be brought by any person for injury
sustained owing to neglect of the above precautions and to pay any damages and cost
which may be awarded in any such suit action or proceedings to any such person or
which may with the consent of the contractor be paid for compromising any claim by
any such person.

88. Prevention of Fire :

The contractor shall not set fire to any standing jungle, trees, brushwood or grass without a
written permit from the Engineer In-charge. When such permit is given, and also in all
cases when destroying cut or dug up trees brushwood, grass, etc., by fire, the contractor
shall take necessary measure to prevent such fire spreading to or otherwise damaging
surrounding property. The Contractor shall make his own arrangements for drinking
water for the labour employed by him.

89.  Compensation for all damages done intentionally or unintentionally by contractor’s
labour whether in or beyond the limits of BMC property including any damage caused by
spreading the fire shall be estimated by the Engineer In-charge or such other officer as he
may appoint and the estimate of the Engineer in-charge to the decision of the Dy. Chief
Engineer on appeal shall be final and the contractor shall be bound to pay the amount of
the assessed compensation on demand failing which the same will be recovered from the
Contractor as damages or deducted by the Engineer In-charge from any sums that may be
due or become due from BMC to contractor under this Contract or otherwise. Contractor
shall bear the expenses of defending any action or other legal proceedings that may be
brought to prevent the spread of fire and he shall pay any damages and costs that may be
awarded by the Court in consequence.

90. In the case of Tender by partners, any change in the constitution of the firm shall be
forthwith, notified by the contractor through the Engineer In-charge for his information.

91.  Action where no specifications :

In the case of any class of work for which there is no such specifications, such works
shall be carried out in accordance with the specifications and in the event of there
being no such specifications, then in such case, the work shall be carried out in all
respects in accordance with all instructions and requirements of the Engineer In-
charge.

92. Safety and medical help :

(i) The Contractor shall be responsible for and shall pay the expenses of providing
medical help to any workmen who may suffer a bodily injury as a result of an
accident. If such expenses are incurred by BMC, the same shall be recoverable
from the contractor forthwith and be included without prejudice to any other remedy
of BMC from any amount due or that may become due to the Contractor.

(i1) The contractor shall provide necessary personal safety equipment and first-aid box
for the use of persons employed on the site and shall maintain the same in condition
suitable for immediate use at any time.
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(ii1)) The workers shall be required to use the safety equipments so provided by the
contractor and the contractor shall take adequate steps to ensure the proper use of
equipments by those concerned.

(iv) When the work is carried on in proximity to any place where there is risk or drawing all
necessary equipments shall be provided and kept ready for use and all necessary steps
shall be taken for the prompt rescue of any person in danger.

93.  No compensation shall be allowed for any delay caused in the starting of the work on
account of acquisition of land or in the case of clearance of works, on account of ant delay in
according to sanction of estimates.

94. Anti-malaria and other health measures:

Anti-Malaria and other health measures shall be taken as directed by the Executive Health
Officer of BMC. Contractor shall see that mosquito genic conditions are created so as to
keep vector population to minimum level. Contractor shall carry out anti-malaria measures
in the area as per the guidelines issued by the Executive Health Officer of BMC from
time to time.

In case of default, in carrying out prescribed anti-malaria measures resulting in increase
in malaria incidence, contractor shall be liable to pay BMC on anti-malaria measures to
control the situation in addition to fine.

95. Note:

“Chapter XXI-Miscellaneous, section 171(1) of GST Act, 2017 governs the 'Anti
Profiteering Measure' (APM)

As per the provision of this section, 'Any reduction in rate of tax on any supply of
goods or services or the benefit of input tax credit shall be passed on to the recipient by way
of commensurate reduction in prices'

Accordingly, the contractor should pass on the complete benefit accruing to him on
account of reduced tax rate or additional input tax credit, to BMC.

Further, all the provisions of GST Act will be applicable to the quotation / tender.”
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BRIHANMUMBAI MUNICIPAL CORPORATION

TECHNICAL SPECIFICATIONS

Subject: “Work of Annual Maintenance Contract (AMC) of Programmable Paper Cutting

kokeoskeoskock

Machines (2 Nos) and Thread Book Sewing Machine at Municipal Printing Press for
BMC.”

Representative of the contractor shall visit the site and see themselves the quantum of

work involved etc. and fill in their tender thereafter to take care of all the necessary works

needed for Work of Annual Maintenance Contract (AMC) of Programmable Paper Cutting

Machines (2 Nos) and Thread Book Sewing Machine at Municipal Printing Press.

Technical Specification of ACME Programmable Paper Cutting Machine

Sr. Description BMC Specification
No.

1 | Name of Manufacturer ACME Machinery (India) Pvt Ltd

2 | Name of Equipment Programmable Paper Cutting Machine

3 | Model Hydraulic Paper Cutting Machine 36” (92 cm)

4 | Cutting Width 36”7 (920 mm)

5 | Cutting Depth 36” (920 mm)

6 | Front Table Length 640 mm

7 | Table Height 875 mm

8 | Knife Stroke 36 times/min

9 | Knife Dimension 1410x150x13.7 mm

10 | Power 6.5 HP

Technical Specification of HPM Programmable Paper Cutting Machine

Sr.
No.

Description

BMC Specification

1

Name of Manufacturer

Zhejiang Huayue Packing Machinery Co. Ltd.

2 | Name of Equipment Programmable Paper Cutting Machine
3 | Model SQZK115S15

4 | Cutting Width 1150 mm

5 | Cutting Depth 165 mm
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6 | Front Table Length 700 mm

7 | Table Height 875 mm

8 | Knife Stroke 43 times/min

9 | Knife Dimension 1410x150x13.7 mm
10 | Power 6.5 HP

Technical Specification of Thread Book Sewing Machine

Description

BMC Specification

Name of Manufacturer

Kalsi Machinery Co. Ltd.

2 | Name of Equipment Thread Book Sewing Machine
3 | Model KMC 300
4 | Smallest size of book 100 x 115 mm
sewn on machine
5 | Largest size of book 225 x 460 mm
sewn on machine
6 | No .of Stitches Upto 7

7 | Speed 70 sections per minute

8 | Power 0.5 HP

TERMS OF PAYMENT:

1. As per the Municipal procedure, the payment for work done / Work of Annual
Maintenance Contract (AMC) of Programmable Paper Cutting Machines (2 Nos) and
Thread Book Sewing Machine at Municipal Printing Press will be made within 30
days from the receipt of the bill, subject to verification as per normal rates. In case of
supply of any articles, the payments shall be made within 30 days from the receipt of
the bill subject to satisfactory test of the article.

GENERAL TERMS & CONDITIONS: -

i)  The damages if any caused to the Municipal properties shall be recovered from the
successful contractors at their risk & cost.

i1)  The BMC will not be responsible for any accident/ hazard caused to the person of the
contractors while carrying out works.

ii1) If required, the successful contractors shall arrange for the various repairing work arises
during Work of Annual Maintenance Contract (AMC) of Programmable Paper Cutting
Machines (2 Nos) and Thread Book Sewing Machine at Municipal Printing Press. for

carrying out repairing works with no extra charges to BMC.
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vi)

vii)

viii)

No escalation or price variation shall be admissible to the successful bidder during the
contract period.
Bidder shall read the mandatory conditions, General conditions, Technical
specifications, specific instructions and scope of work carefully before submitting the
tender.
Municipal Commissioner is not bound for any relief/compensation if there is any
reduction in the scope/quantum of the work or if no work is awarded at all.
Municipal Commissioner Reserves the right to reject any tender or all tenders without
assigning any reason there for Municipal Commissioner reserves the right to negotiate
with the lowest bidder.
Valid Bank Solvency Certificate issued by a bank from the list of “Approved Banks”
amounting to Rs. 8,00,000/-. The issue date should not be more than 12 month prior to
the due date of the tender and the same will be considered valid for 12 months from the
date of issue.
Tender shall be valid for a period of 180 days.

ANNUAL MAINTENANCE CONTRACT

The successful bidder shall provide A.M.C. services through its designated support ser-
vice centre/resident engineer.

A.M.C. services to start from date of acceptance letter from MPP.

The reporting for downtime or Complaint for maintenance will be done through tele-
phone / email / SMS as mutually agreed by both the party after generating evidential
record or as decided by BMC officials.

If the breakdown is attended and rectified within 48 hours (2 days) at our sites, no pen-
alty/ deduction will be made from the CSMC / AMC (as applicable) bill.

If it is not rectified within 48 hours (2 days) i.e. stipulated time by the Service engineer
at our site, deduction will be made @ Rs.2000/- Per Day, from the bill till the machine
handed over for the production.

AMC charges will be paid on yearly basis and after submission of bills and service

reports for the machine. Separate work order will be issued on Yearly basis to

successful Bidder

In case of dispute the Municipal Commissioner's decision will be final and binding on both

the parties.

Manager
Municipal Printing Press
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FRAUD AND CORRUPT PRACTICES

The Applicants and their respective officers, employees, agents and advisers shall
observe the highest standard of ethics during the Bidding Process. Notwithstanding
anything to the contrary contained herein, the Authority may reject an Application
without being liable in any manner whatsoever to the Applicant if it determines that
the Applicant has, directly or indirectly or through an agent, engaged in corrupt
practice, fraudulent practice, coercive practice, undesirable practice or restrictive
practice in the Bidding Process.

Without prejudice to the rights of the Authority under relevant Clause hereinabove, if
an Applicant is found by the Authority to have directly or indirectly or through an
agent, engaged or indulged in any corrupt practice, fraudulent practice, coercive
practice, undesirable practice or restrictive practice during the Bidding Process, such
Applicant shall not be eligible to participate in any tender or RFQ issued by the
Authority during a period of 2 (two) years from the date such Applicant is found by
the Authority to have directly or indirectly or through an agent, engaged or indulged
in any corrupt practice, fraudulent practice, coercive practice, undesirable practice or
restrictive practice, as the case may be.

For the purposes of this Clause, the following terms shall have the meaning
hereinafter respectively assigned to them:

“corrupt practice” means the offering, giving, receiving, or soliciting, directly or
indirectly, of anything of value to influence the actions of any person connected with
the Bidding Process (for avoidance of doubt, offering of employment to, or
employing, or engaging in any manner whatsoever, directly or indirectly, any official
of the Authority who is or has been associated in any manner, directly or indirectly,
with the Bidding Process or the LOA or has dealt with matters concerning the
Concession Agreement or arising there from, before or after the execution thereof, at
any time prior to the expiry of one year from the date such official resigns or retires
from or otherwise ceases to be in the service of the Authority, shall be deemed to
constitute influencing the actions of a person connected with the Bidding
Process); or

save and except as permitted under the relevant sub clause, engaging in any
manner whatsoever, whether during the Bidding Process or after the issue of the
LOA or after the execution of the Concession Agreement, as the case may be, any
person in respect of any matter relating to the Project or the LOA or the Concession
Agreement, who at any time has been or is a legal, financial or technical adviser of the

Authority in relation to any matter concerning the Project;
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“fraudulent practice” means a misrepresentation or omission of facts or suppression
of facts or disclosure of incomplete facts, in order to influence the Bidding Process;
“coercive practice” means impairing or harming or threatening to impair or harm,
directly or indirectly, any person or property to influence any persons participation or
action in the Bidding Process;

“undesirable practice” means (i) establishing contact with any person connected

with or employed or engaged by the Authority with the objective of canvassing,

lobbying or in any manner influencing or attempting to influence the Bidding Process;
or (i1) having a Conflict of Interest; and

“Restrictive practice” means forming a cartel or arriving at any understanding or

arrangement among Applicants with the objective of restricting or manipulating a full

and fair competition in the Bidding Process.

If the Employer/Financier determines that the Contractor has engaged in

corrupt, fraudulent, collusive, coercive or obstructive practices, in competing for or in

executing the Contract, then the Employer may, after giving 14 days’ notice to the

Contractor, terminate the Contractor's employment under the Contract and expel him

from the Site, and the provisions of relevant Clause shall apply as if such expulsion had

been made.

Should any employee of the Contractor be determined to have engaged in corrupt,

fraudulent, collusive, coercive, or obstructive practice during the execution of the

Works, then that employee shall be removed in accordance with relevant Clause.

For the purposes of this Sub-Clause:

1. “corrupt practice” is the offering, giving, receiving to soliciting, directly or
indirectly, of anything of value to influence improperly the actions of another
party;

1.  “another party” refers to a public official acting in relation to the
procurement process or contract execution. In this context, “public official”
includes Financer staff and employees of other organizations taking or reviewing
procurement decisions.

iii.  “fraudulent practice” is any act or omission, including a misrepresentation,
that knowingly or recklessly misleads, or attempts to mislead, a party to
obtain a financial or other benefit or to avoid an obligation;

iv. “collusive practice” is an arrangement between two or more parties designed
to achieve an improper purpose, including to influence improperly the

actions of another party;
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vi.

vii.

Viil.

iX.

“coercive practice” is impairing or harming, or threatening to impair or
harm, directly or indirectly, any party or the property of the party to influence
improperly the actions of a party;

“obstructive practice” is deliberately destroying, falsifying, altering or
concealing of evidence material to the investigation or making false statements to
investigators in order to materially impede the Financier investigation into
allegations of a corrupt, fraudulent, coercive or collusive practice; and/or
threatening, harassing or intimidating any party to prevent it from disclosing
its knowledge of matters relevant to the investigation or from pursuing the
investigation; or

acts intended to materially impede the exercise of the Financer’s inspection and
audit rights provided.

“party” refers to a public official; the terms “benefit” and “obligation” relate to
the procurement process or contract execution; and the “act or omission” is
intended to influence the procurement process or contract execution.

“parties” refers to participants in the procurement process (including public
officials) attempting to establish bid prices at artificial, non-competitive levels.

a “party” refers to a participant in the procurement process or contract execution.
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LIST OF APPROVED BANKS

The following Banks with their branches in Greater Mumbai and in suburbs and
extended suburbs up to Virar and Kalyan have been approved only for the purpose of
accepting Banker’s guarantee from 1997-98 onwards until further instructions.

The Bankers Guarantee issued by branches of approved Banks beyond Kalyan and
Virarcan be accepted only if the said Banker’s Guarantee is countersigned by the
Manager of a branch of the same Bank, within the Mumbai Limit categorically
endorsing thereon that said bankers Guarantee is binding on the endorsing Branch of
the bank within Mumbai limits and is liable to be on forced against the said branch of the

Bank in case of default by the contractor/supplier furnishing the bankers Guarantee.

List of approved Banks:-
A S.B.I and its subsidiary Banks
1 State Bank Of India.
2 State Bank-Of Bikaner-&Jaipur-
3 State Bank Of Hyderabad.
4 State Bank Of Mysore.
5 State Bank Of Patiyala.
6 State Bank Of Saurashtra.
7 State Bank Of Travankore.
B Nationalized Banks
8 Allahabad Bank.
9 Andhra Bank.
10 Bank Of Baroda.
11 Bank Of India.
12 Bank Of Maharashtra.
13 Central Bank Of India.
14 Dena Bank.
15 Indian Bank.
16 Indian Overseas Bank.
17 Oriental Bank Of Commerce.
18 Punjab National Bank.
19 Punjab & Sindh Bank.
20 Syndicate Bank.
21 Union Bank Of India.
22 United Bank Of India.
23 UCO Bank.
24 Vijaya Bank.
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24A Corporation Bank.
C Scheduled Commercial Banks
25 Bank Of Madura Ltd.
26 Bank Of Rajasthan Ltd.
27 Banaras State Bank Ltd.
28 Bharat Overseas Bank Ltd
29 Catholic Syrian Bank Ltd.
30 City Union Bank Ltd.
31 Development Credit Bank.
32 Dhanalakshmi Bank Ltd.
33 Federal Bank Ltd.
34 Indsind Bank Ltd.
35 [.C.I.C.I Banking Corporation Ltd.
36 Global Trust Bank Ltd.
37 Jammu & Kashmir Bank Ltd.
38 Karnataka Bank Ltd.
39 KarurVysya Bank Ltd.
40 Laxmi Vilas Bank Ltd.
41 Nedugundi Bank Ltd.
42 Ratnakar Bank Ltd.
43 Sangli Bank Ltd.
44 South Indian Bank Ltd.
45 S.B.I Corporation &Int Bank Ltd.
46 Tamilnadu Mercantile Bank Ltd.
47 United Western Bank Ltd.
48 Vysya Bank Ltd.
D Schedule Urban Co-op Banks
49 Abhyudaya Co-op Bank Ltd.
50 Bassein Catholic Co-op Bank Ltd.
51 Bharat Co-op Bank Ltd.
52 Bombay Mercantile Co-op Bank Ltd.
53 Cosmos Co-op Bank Ltd.
54 Greater Mumbai Co-op Bank Ltd.
55 JanataSahakari Bank Ltd.
56 Mumbai District Central Co-op Bank Ltd.
57 Mabharashtra State Co-op Bank Ltd.
58 New India Co-op Bank Ltd.
59 North Canara G.S.B. Co-op Bank Ltd.
60 Rupee Co-op Bank Ltd.
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61 Sangli Urban Co-op Bank Ltd.
62 Saraswat Co-op Bank Ltd.

63 ShamraoVithal Co-op Bank Ltd.
64 Mahanagar Co-op Bank Ltd.

65 Citizen Bank Ltd.

66 Yes Bank Ltd.

E Foreign Banks

67 ABM AMRO (N.Y.) Bank.

68 American Express Bank Ltd.

69 ANZ Grindlays Bank Ltd.

70 Bank Of America N.T. & S.A.
71 Bank Of Tokyo Ltd.

72 Bankindosuez.

73 BanqueNationale de Paris.

74 Barclays bank.

75 City Bank N.A.

76 Hongkong& Shanghai banking Corporation.
77 Mitsui Taiyokbe Bank Ltd.

78 Standard Chartered Bank.

79 Cho Hung Bank.
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FORM OF TENDER

To,

The Municipal Commissioner for Greater Mumbai

Sir,

I/ We have read and examined the following documents relating to the construction
of

i.  Notice inviting tender.

ii.  Directions to bidders (General and special)

iil. General condition of contract for Civil Works of the Brihanmumbai

Mahanagarpalika as amended up to date.

iv. Relevant drawings.

v.  Specifications.

vi.  Special directions

vii. Annexure A to F.

viii. Bill of Quantities and Rates.
1A.  I/We (full name

in capital letters, starting with surname), the Proprietor/ Managing Partner / Managing
Director / Holder of the Business, for the establishment / firm / registered company,

named herein below, do hereby offer to

Referred to in the specifications and schedule to the accompanying form of con-
tract of the rates entered in the schedule of rates sent herewith and signed by me/ us” (strike

out the portions which are not applicable).

IB.  I/We do here by state and declare that I/'We, whose names are given herein below in
details with the addresses, have not filled in this tender under any other name or under the
name of any other establishment /firm or otherwise, nor are we in any way related or
concerned with the establishment /firm or any other person, who have filled in the tender

for the aforesaid work.”

2. I/We hereby tender for the execution of the works referred to in the aforesaid

documents, upon the terms and conditions, contained or referred to therein and in
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accordance with the specifications designs, drawings and other relevant details in all
respects.

* At the rates entered in the aforesaid Bill of Quantities and Rates.

3. According to your requirements for payment of Earnest Money amounting to

Rs. /- (Rs.

) I/We have deposited the amount through online

payment gateways with the C.E. of the Corporation not to bear interest

4. I/We hereby request you not to enter into a contract with any other person/s for  the
execution of the works until notice of non/acceptance of this tender has first been
communicated to me/us, and in consideration of yours agreeing to refrain from so doing I/we
agree not to withdraw the offer constituted by this tender before the date of communication to
me/us of such notice of non/acceptance, which date shall be not later than ten days from the
date of the decision of the Standing Committee or Education Committee of the Corporation,
as maybe required under the Mumbai Municipal Corporation Act, not to accept this
tender.(Subject to condition 5 below).
5. I/'We also agree to keep this tender open for acceptance for a period of 180 days from
the date fixed for opening the same and not to make any modifications in its  terms  and
conditions which are not acceptable to the Corporation.
6. I/We agree that the Corporation shall, without prejudice to any other right or remedy,
be at liberty to forfeit the said earnest money absolutely, if.

a. I/We fail to keep the tender open as aforesaid.

B. I/'We fail to execute the formal contract or make the contract deposit when called

upon to do so.
x. I/we do not commence the work on or before the date specified by the Engineer in
his work order.

7. I/We hereby further agree to pay all the charges of whatsoever nature in connection
with the preparation, stamping and execution of the said contract.
8. I/'We further agree that, I/we shall register ourselves as ‘Employer’ with the Bombay
Iron and Steel Labour Board’ and fulfill all the obligatory provisions of Maharashtra
Mathadi, Hamal and other Manual workers (Regulation of Employment and Welfare) Act
1969 and the Bombay Iron and Steel unprotected workers Scheme 1970.
0. Wi have failed in the accompanying
tender with full knowledge of liabilities and, therefore, we will not raise any objection or
dispute in any manner relating to any action, including forfeiture of deposit and blacklisting,
for giving any information, which is found to be incorrect and against the instructions and

directions given in this tender.
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10. “I/We further agree and undertake that in the event it is revealed subsequently after
the allotment of work/contract to me/us, that any information given by me/us in  this
tender is false or incorrect, I/We shall compensate the Brihanmumbai Mahanagarpalika for
any such losses or inconvenience caused to the Corporation in any manner and will not resist
any claim for such compensation on any ground whatsoever. I/we agree and undertake that
I/we shall not claim in such case any amount by way of damages or compensation for
cancellation of the contract given to me/us or any work assigned to me/us or is withdrawn by

the Corporation,”

Address Yours faithfully,

....................................................... Dlgltal Slgl’latllre Of the Bldder or the FlI‘l’n
L
Pt
P
A
Pt

| ATCNO.

2 @ | e e e e e e e s e e s e eseeseeseessessesseseesees e e e Name Of Bank

K T

A

5 Name of Branch
Vender NO. oo
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Tender / Quotation dated ................ 20...

Standing Committee/Education Committee Resolution No. .......c..oooiiiiiiiiiiiiiiii..

CONTRACT FOR THE WORKS

This agreement made this day Of ..........c. i e
Two thousand ......cccoeceieiecs i Between ......ccccoevvieeniieeiieeeeee

........................................................................ (Hereinafter  called  “the
contractor of the  one part and Shri
........................................................................... the DMC (hercinafter called “the
commissioner” in which expression are included unless the inclusion is inconsistent with
the context, or meaning thereof, his successor or successors for the time being holding the
office of DMCofthe second part and the Brihanmumbai Mahanagarpalika (hereinafter
called “the Corporation”) of the third part, WHEREAS the contractor has tendered for the
construction, completion and maintenance of the works described above and his tender has
been accepted by the Commissioner (with the approval of the Standing
Committee/Education Committee of the Corporation NOW THIS

THIS AGREEMENT WITNESSETH as follows:-

1) In this agreement words and expressions shall have the same meanings as are
respectively assigned to them in the General Conditions of Contract for works
hereinafter referred to:-

2) The following documents shall be deemed to form and be read and constructed as a part
of this agreement viz.

a)  The letter of Acceptance

b) The Bid:

c) Addendum to Bid; if any

d) Tender Document

e) The Bill of Quantities:

f)  The Specification:

g) Detailed Engineering Drawings

h)  Standard General Conditions of Contracts (GCC)

1)  All correspondence documents between bidder and BMC

3) In consideration of the payments to be made by the Commissioner to the contractor
ashereinafter mentioned the contractor hereby covenants with the Commissioner to
construct, complete and maintain the works in conformity in all respects with the
provision of the contract.
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4) The Commissioner hereby covenants to pay to the Contractor in consideration of the
construction, completion and maintenance of the works the contract sum, at times and in
the manner prescribed by the contract.

IN WITNESS WHERE OF the parties hereto have caused their respective common
seals to be herein to affixed (or have hereunto set their respective hands and seals) the
day and year above written.

Signed, Sealed and delivered by the contractors

In the presence of Trading under the name and style of
Full Name & Address Contractors
Signed by the DMC

in the presence of

DMC
The Common seal of the Brihanmumbai
Mahanagarpalika was hereunto affixed on the
............ 20 in the presence of two
members of the Standing Committee.
1. 1.
2. 2.
And in the presence of the Municipal Secretary Municipal Secretary
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ANNEXURE " A "

Name of work: “Work of Annual Maintenance Contract (AMC) of Programmable Paper
Cutting Machines (2 Nos) and Thread Book Sewing Machine at Municipal
Printing Press for BMC.”

1. The Engineer for this work: 1. Manager (MPP)
2. Deputy Manager (MPP)
3. S.E. (MPP)

Estimated cost of Tender:

Sr. No. Description of work Total Amount Rs.

1. Work of Annual Maintenance Contract (AMC)
of Programmable Paper Cutting Machines (2
Nos) and Thread Book Sewing Machine at
Municipal Printing Press for BMC.

2. Earnest Money (2% of the Estimated cost):Rs. 98000/-

3. Time Period:

Sr. No. Time

1. Contract as a whole Period completion | 48 Months

4. Percentage to be charged as supervision charges for the work got executed through other

means 10 percent.

The “Actual cost of the work™ shall mean in the case of percentage rate contracts the
actual cost of the work executed at the rates as mentioned in the Contract Schedule
adjusted by the Contractor's percentage rate and cost of extra and excess, but excluding
the cost on account of Water Charges and Sewerage Charges if any, payable by the
contractor and also excluding cost on account of price variation claims as provided in

price variation clause as amended up to date.

5. In case of item rate contracts the actual cost calculated for the work executed at the rates
mentioned in the contract schedule for different items including cost of excess and extra
items of the work excluding the cost of water charges and sewerage charges if any,
payable by the contractor and excluding cost on account of price variation claims as
provided in extra excess conditions as amended up to date.

6. In case of lump sum contract the cost of the work actually carried out as per break up and
programme of the work and the schedule of payment included in the contract including
cost of any excess and/or extra items, of the work, excluding the cost on account of water
charges and sewerage charges and also excluding cost on account of price variation

claims as provided in extra excess conditions as amended up to date.
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Annexure- B

PRE-CONTRACT INTEGRITY PACT

(On Rs. 500/- Stamp Paper)

The Bidder commits himself to take all measures necessary to prevent corrupt practices,

unfair means and illegal activities during any stage of his bid or during any pre-contract or

post-contract stage in order to secure the contract or in furtherance to secure it and in

particular commits himself to the following:-

1.

The Bidder will not offer, directly or through intermediaries, any bribe, gift,
consideration, reward, favour, any material or immaterial benefit or other advantage,
commission, fees, brokerage or inducement to any official of the BMC, connected
directly or indirectly with the bidding process, or to any person, organization or
third party related to the contract in exchange for any advantage in the bidding,
evaluation, contracting and implementation of the Contract.

The Bidder further undertakes that he has not given, offered or promised to give,
directly or indirectly any bribe, gift, consideration, reward, favour, any material or
immaterial benefit or other advantage, commission, fees, brokerage or inducement to
any official of the BMC or otherwise in procuring the Contract or forbearing to do or
having done any act in relation to the obtaining or execution of the Contract or any
other Contract with the Government for showing or forbearing to show favour or
disfavour to any person in relation to the Contract or any other Contract with the
Government.

The Bidder will not collude with other parties interested in the contract to
impair the transparency, fairness and progress of the bidding process, bid
evaluation, contracting and implementation of the contract.

The Bidder will not accept any advantage in exchange for any corrupt practice, unfair
means and illegal activities.

The Bidder, either while presenting the bid or during pre-contract negotiations or
before signing the contract, shall disclose any payments he has made, is committed to
or intends to make to officials of the BMC or their family members, agents,
brokers or any other intermediaries in connection with the contract and the details of
services agreed upon for such payments.

The Bidder shall not use improperly, for purposes of competition or personal gain, or
pass on to others, any information provided by the BMC as part of the business
relationship, regarding plans, technical proposals and business details, including
information contained in any electronic data carrier. The Bidder also undertakes to

exercise due and adequate care lest any such information is divulged.
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The Bidder commits to refrain from giving any complaint directly or through any other
manner without supporting it with full and verifiable facts.

The Bidder shall not instigate or cause to instigate any third person to commit any of
the actions mentioned above.

The Bidder and their respective officers, employees, agents and advisers shall observe
the highest standard of ethics during the Bidding Process. Notwithstanding anything to
the contrary contained herein, the Authority may reject an Application without being
liable in any manner whatsoever to the Applicant if it determines that the Applicant has,
directly or indirectly or through an agent, engaged in corrupt practice, fraudulent
practice, coercive practice, undesirable practice or restrictive practice in the Bidding

Process

For the purposes of this Clause 9, the following terms shall have the meaning herein

after respectively assigned to them:

1. “fraudulent practice” means a misrepresentation or omission of facts or suppression
of facts or disclosure of incomplete facts, in order to influence the Bidding Process ;

ii. “coercive practice” means impairing or harming or threatening to impair or harm,
directly or indirectly, any person or property to influence any persons participation
or action in the Bidding Process;

1ii. “undesirable practice” means (i) establishing contact with any person connected
with or employed or engaged by the Authority with the objective of canvassing,
lobbying or in any manner influencing or attempting to influence the Bidding
Process; or (ii) having a Conflict of Interest; and

iv. “restrictive practice” means forming a cartel or arriving at any understanding
or arrangement among Applicants with the objective of restricting or manipulating a

full and fair competition in the Bidding Process.

Signature of Bidder/Bidder
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Annexure- C

(On Rs. 500/- Stamp Paper)
DECLARATION CUM INDEMNITY BOND

I, of , do hereby

declared and undertake as under.

I declare that I have submitted certificates as required to Executive engineer (Monitoring)
at the time of registration of my firm/company and there is no change in the
contents of the certificates that are submitted at the time of registration.

2. I declare that I in capacity as Manager/Director/Partners/Proprietors

of has not been charged with any prohibitory and /or penal action such as
banning(for specific time or permanent)/de-registration or any other action under the law
by any Government and/or Semi Government and/or Government undertaking.

3. I declare that I have perused and examined the tender document including addendum,
condition of contract, specifications, drawings, bill of quantity etc. forming part of tender
and accordingly, I submit my offer to execute the work as per tender documents at the

rates quoted by me in capacity as of

4. 1 further declare that if I am allotted the work and I failed to carry out the allotted work in
accordance with the terms and conditions and within the time prescribed and specified,
BMC is entitled to carry out the work allotted to me by any other means at my risk and
cost, at any stage of the contract.

5. Talso declare that I will not claim any charge/damages/compensation for non availability
of site for the contract work at any time.

6. I declare that I will positively make the arrangements of the required equipment on the
day of commencement or with respect to the progress of the work in phases, as per the

instructions of site in charge

Signature of Bidder/Bidder
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BANKERS GURANTEE IN LIEU OF CONTRACT DEPOSIT

THIS INDENTURE made this day of BETWEEN THE

BANK incorporated under the English/Indian Companies Acts and

carrying on business in Mumbai (hereinafter referred to as 'the bank' which expression shall

be deemed  to includeits successors ~ and  assigns) of  the  first part

inhabitants
carrying on business at in Mumbai under the style
and name of Messer’s (hereinafter referred to as 'the consultant') of
the second part Shri. THE MUNICIPAL

COMMISSIONER FOR GREATER MUMBAI (hereinafter referred to as 'the
commissioner' which expression shall be deemed, also to include his successor or successors
for the time being in the said office of Municipal Commissioner ) of the third part and THE
BRIHANMUMBAI MAHANAGARPALIK (hereinafter referred to as 'the Corporation') of
the fourth part WHEREAS the consultants have submitted to the Commissioner tender for

the execution of the work of “

”and the terms of

such tender /contract require that the consultants shall deposit with the Commissioner
as/contract deposit/  earnest money and /or the security a sum  of

Rs. (Rupees )

AND WHEREAS if and when any such tender 1is accepted by the
Commissioner, the contract to be entered into in furtherance thereof by the consultants will
provide that such deposit shall remain with and be appropriated by the Commissioner
towards the Security deposit to be taken under the contract and be redeemable by the
consultants, if they shall duly and faithfully carry out the terms and provisions of such
contract and shall duly satisfy all claims properly chargeable against them there under
AND WHEREAS the consultants are constituents of the Bank and in order to facilitate the
keeping of the accounts of the consultants, the Bank with the consent and concurrence of
the consultants has requested the Commissioner to accept the undertaking of the Bank
hereinafter contained, in place of the contractors depositing with the Commissioner the
said sum as earnest money and /or security as aforesaid AND WHEREAS accordingly
the Commissioner has agreed to accept such undertaking NOW THIS AGRREMENT
WITHNESSES that in consideration of the premises, the Bank at the request of the
consultants (hereby testified) UNDERTAKES WITH the commissioner to pay to the
commissioner upon demand in writing , whenever required by him , from time to time , so

to do , a sum not exceeding in the whole
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Rs. (Rupees ) under the terms of the said tender and

/or the contract .The B.G. Is valid up to “Notwithstanding anything what has
been stated above, our liability under the above guarantee is restricted to

Rs. only and guarantee shall remain in force up to unless

the demand or claim under this guarantee is made on us in writing on or before
all your right under the above guarantee shall be forfeited and we shall be

released from all liabilitiesunder the guarantee thereafter”

IN WITNESS WHEREOF

WITNESS (1) | e

Name and address

WITNESS (2) ....................................................... the duly COIlStltuted Attomey

Name and address | -cceeeeeeererrmrermmiiiini Manager

the Bank and the Said MESSEI™S ...uuuneeeeeeeeeeeeeeeeeee e

WITNESS (1) | oo

Name and address -------------------------------------------------------

WITNESS (2) | v

Name and address | -ceooeereeeerrerermmmermreii

FOr MESSEI™S | e

FaNa e (=

have here into set their respective hands the day and year first above written. The amount
shall be inserted by the Guarantor, representing the Contract Deposit in Indian

Rupees.
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Annexure-D

Rate Analysis

Tt DESCIIPLION & .ttt et e et e et e e esaeeereeesnsaeessseeennnes

Iir(; Description of work Unit Required Qty. Rate Amount
AMC for Programmable Paper Cutting
1 | Machine at Municipal Printing Press Nos 1
(4 Years)
AMC for Programmable Paper Cutting Nos
Machine at Rota Printing Press 1
(4 Years)
AMC for Thread Book Sewing Nos
Machine at Municipal Printing Press 1
(4 Years)
Sign & Seal of the Bidder
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Annexure E

Irrevocable Undertaking

(On Rs. 500/- Stamp Paper)

I, Shri/Smt aged, years Indian

Inhabitant. Proprietor/ Partner/ Director of M/s ,

resident at do hereby give Irrevocable

undertaking as under;

1. I say & undertake that as specified in section 171 of CGST Act, 2017, any reduction in
rate of tax on supply of goods or services or the benefit of input tax credit shall be
mandatorily passed on to BMC by way of commensurate reduction in prices.

2. 1 further say and undertake that I understand that in case the same is not passed on and is
discovered at any later stage, BMC shall be at liberty to initiate legal action against me
for its recovery including, but not limited to, an appeal to the Screening Committee of the
GST Counsel.

3. I say that above said irrevocable undertaking is binding upon me/ my partners/ company/
other Directors of the company and also upon my/ our legal heirs, assignee, Executor,
administrator etc.

4. If I fail to compliance with the provisions of the GST Act, I shall be liable for penalty/

punishment or both as per the provisions of GST Act.

Whatever has been stated herein above is true & correct to my/our own

knowledge & belief.

Solemnly affirmed at DEPONANT

This day of BEFORE ME

Interpreted Explained and Indentified by me

Bid no-
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Annexure F

(To be uploaded in PACKET A)

AFFIDAVIT FOR BEST PRICE

To,
The Municipal Commissioner,

For the Municipal Corporation to Greater Mumbai
Sir,

Bid No."I / We(full name in capital letters, starting with surname), the
Proprietor/Managing Partner/Managing Director/Holder of the
Business/Manufacturer/Authorized Dealer, for the establishment/firm/registered company,
named herein below, do hereby, state and declare that /'We

whose names are given herein below in details with the addresses have not filled in this
tender under any other name or under the name of any other establishment /firm or
otherwise, nor are we in any way related or concerned with any establishment / firm or any
other person, who have filled in the tender for the aforesaid work".

"I/We do hereby further undertake that, we have offered the best prices for the subject
supply work as per the present market rates. Further, we do hereby undertake and
commit that we have not offered/supplied the subject product / similar product /
systems or sub systems in the past one year in the Maharashtra State for quantity
variation upto — 50% or + 10% at a price lower than that offered in the present bid to
any other outside agencies including Govt. /Semi Govt.Agencies and within BMC
also. Further, we have filled in the accompanying tender with full knowledge of the above
liabilities and therefore we will not raise any objection or dispute in any manner relating to
any action including forfeiture of deposit and blacklisting, for giving any information
which is found to be incorrect and against the instruction and direction given in this behalf
in thistender.

I/We further agree and undertake that in the event, if it is revealed subsequently after the
allotment of work/ contract to me/us that any information given by me/us in this tender is
false or incorrect, I/We shall compensate the Brihanmumbai Municipal Corporation for
any such losses or inconveniences caused to the Corporation, in any manner and will not
raise any claim for such compensation on any grounds whatsoever. I/We agree and
undertake that I/We shall not claim in such case any amount, by way of damages or
compensation for cancellation of the contract given to me/us or any work assigned to
me/us or is withdrawn by the Corporation."

However, in case of price difference, if it is a result of differential tax structures, different
Dollar value of Rupee, considering this aspect, before invoking the penalty, blacklisting
etc., I/'we will be given a reasonable opportunity of being heard by representing our case as
to why such price variation/differential has arisen.
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In case, if the explanation submitted by me/us is unsatisfactory then action as stated above
including forfeiture of deposit & blacklisting may be taken against me/us.

Solemnly affirmedonthisthedayof20 .

BIDDER’S FULL SIGNATURE
WITH FULL NAME & RUBBER
STAMP

(Note: This affidavit should be given on Rs.500/- stamp paper duly notarized by Notary
with red seal and registration Number.)
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Annexure G

PRO-FORMA FOR “Declaration for E.P.F. &M.Act 1952
from Bidder” (To be uploaded in PACKET A)
To,

Municipal Commissioner,

BMC Mumbai.
Dear Sir,
Reference: - E-Tender Document No.........cceevueeeriueecsnnnne. dated ....coovvviinniiiniiinnnnne.
L We,M/S. et are authorized distributor/dealer/agent
of
LS. e

(name of manufacturer)

2. We hereby declare that E.P.F. & M.P. Act 1952 is not applicable to our firm
as our firm has less than 20 employees/persons on our establishment uptodate.

3. In future if nos. employees/persons on our establishment will increase equal
to or more than 20 no’s ,the valid registration certificate under E.P.F. & M.P.
Act 1952 will be submitted immediately.

Yours faithfully,
(Signature with Date, Name, &

designation) For and on behalf of

Note: 1) This letter should be signed by a person competent and having the power of attorney to
legally bind the bidder.

2) Scanned copy of Original letter shall be uploaded.

3) Tender No / Bid No should be written on this Declaration
4)This Declaration should be given on Rs.200/- stamp paper duly notarized by Notary with

red seal and registration Number.
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Annexure H

PRO-FORMA for “Declaration for ESIC from Bidder”
(To be uploaded in PACKET A)
To,

Municipal Commissioner,
BMC Mumbai.

Dear Sir,

Reference: - E-Tender Document NO. ...coevverniiiieereeenneeieeceeeannns dated

Lo We,M/S oo are authorized distributor/dealer/agent
M/S (nameofmanufacturer)

2. Weherebydeclare that ESIC 1948 is not applicable to our firm as our firm has less
than 10 employees/persons on our establishment (In case of production by use
ofenergy) and 20 employees/persons on our establishment (In case of production
without use of energy) up to date.

3. In future if nos.employees/persons on our establishment will increase as stated
above, the validregistrationcertificateunder ESIC
Act1948willbesubmittedimmediately.

Yours faithfully,
(Signature with Date, Name, & designation) For and on behalf of Mys..............

Note: 1. This letter should be signed by a person competent and having the power of

2. Scanned copy of Original letter shall be uploaded.

3. Tender No / Bid No should be written on this Declaration
This Declaration should be given on Rs.200/- stamp paper duly notarized by Notary with red

seal and registration Number.
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Annexure I

Proforma for “Declaration by the bidder for not being Blacklisted / Debarred”

Note :This affidavit should be given on Rs.500/- stamp paper duly notarized by Notary with
red seal and registration Number.

Format for Declaration by the bidder for not being Blacklisted / Debarred (On Rs. 500/- Stamp
paper)

UNDERTAKING CUM INDEMNITY BOND

We, (1) Mr.

,(2)Mr. and

(3) Mr. aged (1) Yrs,

(2) Yrs, and (3) Yrs respectively; Proprietor / Partner/ Directors /
Power of attorney holders of the firm having
its office at hereby gives an UNDERTAK-

ING CUM INDEMNITY BOND as under:

AND WHEREAS we are registered contractor/s with the BRIHANMUMBAI MUNICIPAL
CORPORATION and/ or (Name of other Authority), having Registration number

valid up to AND WHEREAS the BRIHANMUMBAI
MUNICIPAL CORPORATION had published the notice for the work of

in Ward .

AND WHEREAS I/We want to participate in the said tender procedure, I/'We hereby give an
undertaking cum indemnity Bond as hereinafter appearing:-

I/We hereby agree to undertake thatmy/our firm is not under any penal action such as Demo-
tion, Suspension, Blacklisting, De-registration etc. by any Government, Semi-Government
and Government undertakings etc.

I/We hereby further undertake to communicate if my/our firm comes under any penal action
such as Demotion, Suspension, Blacklisting, De-registration etc. by any Government, Semi-
Government and Government undertakings etc.

I/We hereby further agree and undertake that, at any stage of tendering procedure, if the said
information is found incorrect, it should be lawful for the BMC to forthwith debar me/us
from tendering procedure and initiate appropriate penal action.

The undertaking-cum-indemnity Bond is binding upon us/our heirs, executors, administrators
and assigns and /or successor and assigns.

Place:
Dated:Holder Proprietor / Partner/ Directors /POA
(Seal of Firm/Co.) Identified by me BEFOR ME,
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PROFORMAS:

PROFORMA- I

The list of similar works as stated in para ‘A’ of Post qualification during last Seven

years-
PROFORMA- 1
Sr. | Name of the Project | Name of the Stipulated Actual date | Actual Cost of
No. employer date of of completion| work done
completion
1 2 3 4 5 6
NOTE:

a. Scanned Attested copies of completion/performance certificates from the Engineer-in-
Charge for each work should be annexed in the support of information furnished in the

above proforma.

b. Works shall be grouped financial year-wise.
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PROFORMA- IIT

At least similar work, as stated in para ‘A’ of Post qualification,

PROFORMA- 11T
Remarks
Actual
Name Name of | Costof | Date of is- Stipulated Actual . explaining
costo
of the the the sue of work Date of Date of . reasons for
wor
Project | Employer | Project Order Completion |Completion q delay, if
one
any
1 2 3 4 5 6 7 8

Note: Scanned Attested copies of completion/performance certificates from the Engineer-
in-charge for each work should be annexed in support of information furnished in the above
proforma.

PERSONNEL
PROFORMA-Y
PROFORMA—TV
< Post Name Qualifieation WoerkExperience
* EP. g 1.1 1; F]
Nex Noe—of Years
Alternate) Projeet
Princinal
1+ | Fechnieal
Representative
Proi Si
2 | Encineerof
Engineer
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PROFORMA--V/A
PROEORMA—V/A
SeNe: Equipment Number Ownedleased/Assured-aceess
+ 2 3 4
PROFORMA-V/B
PROEORMA—V/B
SeNe: Equipment Number Owned
+ 2 3 4
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PROEORMA—VH
OtherParty . Remarksshowing
(Past Employer Cause-of Dispute | Ameountinvelved ‘
+ 2 3 4 5
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ANNEXURE J
GRIEVANCE REDRESSAL MECHANISM
(On Rs. 500/- Stamp Paper)

M.C.G.M. has formed a Grievance Redressal Mechanism for redressal of bidder’s
grievances. Any Bidder or prospective Bidder aggrieved by any decision, action or omission
of the procuring entity being contrary to the provisions of the tender or any rules or guide-
lines issued therein, in Packet A’, ‘B’ & ‘C’ can make an application for review of decision
of responsiveness in Packet A’, ‘B’ & ‘C within a period of 7 days or any such other period,
as may be specified in the Bid document.

While making such an application to procuring entity for review, aggrieved bidders or
prospective bidders shall clearly specify the ground or grounds in respect of which he feels
aggrieved.

Provided that after declaration of a bidder as a successful in Packet ‘A’ (General Re-
quirements), an application for review may be filed only by a bidder who has participated in
procurement proceedings and after declaration of successful bidder in Packet ‘B’ (Technical
Bid), an application for review may be filed only by successful bidders of Packet ‘A’. Pro-
vided further that, an application for review of the financial bid can be submitted, by the bid-
der whose technical bid is found to be acceptable / responsive.

Upon receipt of such application for review, M.C.G.M. may decide whether the bid
process is required to be suspended pending disposal of such review. The M.C.G.M. after ex-
amining the application and the documents available to him, give such reliefs, as may be con-
sidered appropriate and communicate its decision to the Applicant and if required to other
bidders or prospective bidders, as the case may be.

M.C.G.M. shall deal and dispose off such application as expeditiously as possible and
in any case within 10 days from the date of receipt of such application or such other period as
may be specified in pre-qualification document, bidder registration document or bid docu-
ments, as the case may be.

Where M.C.G.M. fails to dispose off the application within the specified period or if
the bidder or prospective bidder feels aggrieved by the decision of the procuring entity, such
bidder or prospective bidder may file an application for redressal before the “Internal Pro-
curement Redressal Committee” within 7 days of the expiry of the allowed time or of the date
of receipt of the decision, as the case may be. Every such application for internal redressal be-
fore Redressal Committee shall be accompanied by fee of Rs.25,000/- and fee shall be paid in
the form of D.D. in favour of M.C.G.M.

1** Appeal by the bidder against the decision of C.E./ HOD/ Dean can be made to
concerned DMC/Director who should decide appeal in 7 days.

If not satisfied, 2" Appeal by the bidder can be made to concerned A.M.C. for
decision.
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Grievance Redressal Committee (GRC) is headed by concerned D.M.C./ Director of
particular department for the first appeal/ grievances by the bidder against the decision for re-
sponsiveness / non- responsiveness in Packet A’, Packet ‘B’ or Packet ‘C’ and if not satis-
fied, concerned A.M.C. will take decision as per second appeal made by the bidder.

This Grievance Redressal Committee (GRC) will be operated through DMC
(CPD) office where appeals of aggrieved bidder will be received with fee of Rs. 25,000/-
from aggrieved bidder. The necessary correspondence in respect of said applications to
the aggrieved bidder & concerned department, issuing notices, arranging of Grievance
Redressal Committee (GRC) with D.M.C. and further proceeding will be carried out
through registrar appointed by BMC.

No application shall be maintainable before the redressal Committee in regard of any
decision of the M.C.G.M. relating to following issues:

Determination of need of procurement
The decision of whether or not to enter into negotiations.
Cancellation of a procurement process for certain reasons.

On receipt of recommendation of the Committee, it will be communicate his decision
thereon to the Applicant within 10 days or such further time not exceeding 20 days, as may
be considered necessary from the date of receipt of the recommendation and in case of non-
acceptance of any recommendation, the reason of such non-acceptance shall also be men-
tioned in such communication.

Additional Municipal Commissioner and/or Grievance Redressal Committee, if
found, come to the conclusion that any such complaint or review is of vexatious, frivolous or
malicious nature and submitted with the intention of delaying or defeating any procurement
or causing loss to the procuring entity or any other bidder, then such complainant shall be
punished with fine, which may extend to Five Lac rupees or two percent of the value of the
procurement, whichever is higher.

Full Signature of the bidder with

Official Seal and Address
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Annexure K
Undertaking for Site Inspection Report
(To be submitted on the letterhead of Bidder while uploading documents in Packet B)

L Mr. (Name of
Person) of  M/s.
(Name of Firm/Company) having my office at
(Address) do hereby my state & undertake
as follows.

| confirm that, I have submitted the Tender for the work of
having bid Invitation No. for the Brihanmumbai

Municipal Corporation, I confirm that, I have visited/ inspected the site of work before the submission
of bid along with the Printing Press Engineer on date & considered all probable
difficulties as could be reasonably foreseen by us as experienced contractors. This is in pursuance of

the relevant in this behalf in the conditions of contract which shall be binding on us.

Place:

Date:

Before me, (Seal & Authorized Signatory)

(BMC Site Engineer)
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Disclaimer

The Corporation retains the liberty to change the specifications of the items to be supplied,
the terms of supply and other conditions prior to issue of the tender. The suggestion /
objections received may or may not be considered if the same is not in consonance with the

requirements, BMC reserves it right to reject the same.

Go to top
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