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E-TENDER 

FOR 
 

Name of Work: - Providing & Applying SBS Membrane to terrace at S. 
V. D. Savarkar Hospital, Mulund (E) 

 
 

E-Tender No. 2026_MCGM_1340583_1 

Website: http://mahatenders.gov.in  

 

 

        Office of:- 

The Chief Medical Officer 

S. V. D. Savarkar Hospital, 

Mulund (E), Mumbai – 400081. 
 
 
 
 
                  
                                          Sd-                                                                            Sd-   
                           Sub Engineer (M&E)                                             Chief Medical Officer  
              S. V. D. Savarkar Hospital, Mulund (E)            S. V. D. Savarkar Hospital, Mulund (E) 
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E-TENDER NOTICE 
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BRIHANMUMBAI MUNICIPAL CORPORATION 
Office of the Chief Medical Superintendent & HOD (SHCS), 7th floor, K. B. Bhabha Hospital, 

R. K. Patkar Marg, Bandra (W), Mumbai – 400050. 

No. CMS&HOD/SHCS/5428 Dated 12.10.2026 
 

E-TENDER NOTICE 
 

Subject: Providing & Applying SBS Membrane to terrace at S. V. D. Savarkar 
Hospital, Mulund (E) 

 
The Municipal Corporation of Greater Mumbai (BMC) invites e-tender for the 

aforementioned work from contractors of repute, multi- disciplinary engineering organizations 

i.e. eminent firm, Proprietary/Partnership Firms/ Private Limited Companies/ Public 

Limited Companies/Companies registered under the Indian companies’ act 2013, the 

contractors registered with the Municipal Corporation of Greater Mumbai, (BMC) will be 

allowed subject to condition that, The contractors who are not registered with BMC will have 

to apply for registering their firm within three months time period from the award of contract, 

otherwise their Bid Security i.e. E.M.D (Earnest Money Deposit) will be forfeited/recovered 

and an amount equal to Registration Fee of respective class will be recovered as penalty. 

Bidding Process will comprise of THREE stages. 

Bidder should note that the Tender Scrutiny fee of Rs. 3630/- + 18 % GST will be 

payable immediately after opening of Packet A & B in any of the Ward Citizens Facilitation 

Centers (CFCs) or will recover from EMD of concerned bidder as per Circular No. 

CA/FRG/03 dt. 11.05.2023. 

The application form can be downloaded from e-procurement system of Government 

of Maharashtra (Mahatenders) (http://mahatenders.gov.in). The applicants not registered with 

BMC are mandated to get registered (Vendor Registration) with BMC for e-tendering process 

& obtain login credentials to participate in the online bidding process. 

 
i) To download the application form, for those applicants not having vendor 

registration, need to apply first for vendor registration at the office of Account Officer (FAR), 

3rd floor, Municipal Headquarter. 

 
ii) Followed by SRM login ID and password to be obtained from Central Purchase 

Department (CPD), Office at Byculla, Bakari adda, Mumbai. 

 
iii) For e-Tendering registration, enrolment for digital signature certificates and user 

manual, please refer to respective links provided in ‘Tenders’ tab. Vendors can get digital 

signature from any one of the Certifying Authorities (CA’s) licensed by controller of 
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Certifying authorities namely, Safes crypt, IDRBT, National informatics center, TCS, 

CUSTOMS, MTNL, GNFC and e- Mudhra CA. 

Name and location of work 
Contract 

Period 

Estimated Cost 

of Project 

Providing & Applying SBS Membrane to terrace 
at S. V. D. Savarkar Hospital, Mulund (E) 

1 year from the 

date of 

sanctioned. 

1035450.00 

 
 In terms of the 3 stage system of e-tendering, a Bidder will be required to deposit, 

along with its Bid, an Earnest Money Deposit of Rs. 12,300/- (Rupees Twelve Thousand 

Three hundred only) (the "EMD"), refundable in accordance to the relevant clause of bid 

document, from the Bid Due Date, except in the case of the selected Bidder whose Bid 

Security/EMD shall be retained. The Bidders will have to provide Earnest Money Deposit 

through the payment gateways while submitting the bids. The Bid shall be summarily 

rejected if it is not accompanied by the Earnest Money Deposit. The e-tender is available 

on BMC portal (http://portal.BMC.gov.in) as well as on NIC Portal https://mahatenders.gov.in  

as mentioned in the Header Data of the tender. 
 

As per THREE Packet systems, the document for Packet A & B is to be uploaded 

by the bidder in vendors’ document online in Packet A, B. Packet A, B & C shall be opened 

on dates as mentioned in header data. All the responsive and eligible bidders if they so 

wish can be present at the time of opening of bids, in the office of Chief Medical 

Superintendent & HOD (SHCS), 7th floor, K. B. Bhabha Hospital, R. K. Patkar Marg, Bandra 

(W), Mumbai – 400050. The Packet C shall be opened if bids submission in Packet A & B 

satisfies/includes all the requirements and same are found acceptable to the Authority. 

The Municipal Commissioner reserves the right to reject all or any of the e- 

tender(s) without assigning any reasons at any stage. 

 
The dates and time for submission and opening the bids are as shown in the Header 

Data. If there are any changes in the dates the same will be displayed on the BMC Portal. 

(http://portal.mcgm.gov.in) as well as on NIC Portal https://mahatenders.gov.in.  

 

The Applicants interested for the above referred works may contact the C h i e f  

Medical officer at the following address on any working day during office hours. 

Office of:  The Chief Medical Officer 
S. V. D. Savarkar Hospital, Mulund (E),  
Mumbai – 400081. 
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The applicants may wish to visit the site under reference located at S. V. D. Savarkar 
Hospital, Mulund (E), Mumbai – 400081. and can collect the information of the present 
status from the department who has invited the bids. 

The BMC reserves the rights to accept any of the application or reject any or all the 

application received for above works, without assigning any reasons thereof. The information 

regarding above subject matter is available on Website of BMC. 

(http://portal.BMC.gov.in/tenders)  as well as on NIC Portal https://mahatenders.gov.in.  

Note: As per Circular Dir./IT/F-59 Dtd. 10.05.2023 Use of e-Procurement System of 

Gov. of Maharashtra (Mahatender) for all tenders in BMC instead of SAP SRM is made 

mandatory. Contractor has to enroll and obtain credentials for the same. 

 
 
 
 
 

 
                                                            Sd-          

                                                                                     Chief Medical Officer 

                                                            S. V. D. Savarkar Hospital, Mulund (E)  
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HEADER DATA 
 

Tender Document ID No 2026_MCGM_1340583_1 

Name of Organization Brihanmumbai Municipal Corporation 

Subject Providing & Applying SBS Membrane to terrace at S. 
V. D. Savarkar Hospital, Mulund (E) 

Scrutiny Fees     Rs. 3630/- + (18% GST) 

Cost of E-Tender (Estimated Cost)     Rs.10,35,450.00 

Bid Security Deposit/ EMD      Rs. 12,300/- 

Date of issue and sale of tender 13.10.2026 from 11:00 Hrs 

Last date & time for sale of tender & 
Receipt of Bid Security Deposit 

21.10.2026 t i l l  15:00 Hrs 

Submission of Packet A, B & Packet 
C (Online) 

21.10.2026 upto 15:00 Hrs 

Pre-Bid Meeting --NA-- 

Opening of Packet A 23.10.2026 after 15:01 Hrs 

Opening of Packet B 23.10.2026 after 15:10 Hrs. 

Opening of Packet C 30.10.2026 after 15:10 Hrs. 

Address for communication Office of:  The Chief Medical Officer 
S. V. D. Savarkar Hospital, Mulund (E),  
Mumbai – 400081. 

Venue for opening of bid On line in Chief Medical Superintendent’s office. 
7th floor K. B. Bhabha Hospital, Bandra (W). 

This tender document is not transferable. 

The BMC reserves the rights to accept any of the application or reject any or all the 

application received for above subject without assigning any reason thereof. 

 
 
 
 
 Sd- 

Chief Medical Officer  
 S. V. D. Savarkar Hospital, Mulund (E)
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SECTION 2 

ELIGIBILITY CRITERIA 
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A) Eligibility Criteria 

 
1. For Regular, Routine and Maintenance works: 

1.1 Technical Capacity 
 

The tenderer(s) in their own name should have satisfactorily executed the work of 

similar nature BMC /Semi Govt. /Govt. & Public Sector Organizations during last 

seven (7) years ending last day of month previous to the one in which bids are 

invited as a prime Contractor (or as a nominated sub-Contractor, where the subcontract 

had involved similar nature of work as described in the scope of works in this bid 

document, provided further that all other qualification  criteria  are satisfied) 

a) Three similar completed works each of value not less than the value equal to 20% 

of estimated cost put to tender i.e. Rs. 2.44 lacks. 

OR 

b) Two similar completed works each of value not less than the value equal to 25% of 

estimated cost put to tender i.e. Rs. 3.05 lacks. 

OR 

c) One similar completed work of value equal and or not less than the 40% of 
estimated cost put to tender i.e. Rs. 4.88 lacks. 

 
The value of executed works shall be brought to current costing level by 

enhancing the actual value of work at compound rate of 10 % per annum; calculated 

from the date of completion to last date of receipt of applications for tenders. 

1.2. Financial Capacity (Not applicable for this Tender): 

Achieved an average annual financial turnover as certified by ‘Chartered Accountant’ 

(in all classes of civil engineering construction works only) equal to Rs. ------ in last 

three (3) financial years immediately preceding the Financial Year in which bids are 

invited. 

The value of executed works shall be brought to current costing level by enhancing the 

actual value of work at compound rate of 10 % per annum; calculated from the date of 

completion to last date of receipt of applications for tenders. 

1.3 Similar Experience: 
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For assessing the technical capacity of Regular, Routine and Maintenance works; 

similar work shall mean, SBS Membrane Water Proofing treatment work, the completed 

the works. 

For Original and New construction works (Not Applicable for this tender) 

 

Technical Capacity (Project Experience): (Not Applicable for this tender) 

The tenderer(s) in their own name should have satisfactorily executed the work of 

similar nature BMC /Semi Govt. /Govt. & Public Sector Organizations during last seven (7) 

years ending last day of month previous to the one in which bids are invited as a prime 

Contractor (or as a nominated sub-Contractor, where the subcontract had involved similar 

nature of work as described in the scope of works in this bid document, provided further that 

all other qualification criteria are satisfied) 

a) Three similar completed works or currently executing three works of similar nature 

each costing 20% of estimated cost.* 

OR 
 

b) Two similar completed works or currently executing two works of similar nature 

each costing 25% of estimated cost.* 

OR 
 

c) One completed work or currently executing one work of similar nature of aggregate 

40% of estimated cost.* 

The value of executed works shall be brought to current costing level by enhancing 

the actual value of work at compound rate of 10 % per  annum; calculated from the date 

of completion to last date of receipt of applications for tenders. 

*In case of ongoing works to be considered, the bidder must have received 

payment bills of 80% of the contract sum for the work/works executed last day of month 

previous to the one in which bids are invited. 

 Financial Capacity (Not Applicable for this tender) 

Achieved an average annual financial turnover as certified by ‘Chartered 

Accountant’ (in all classes of civil engineering construction works  only)  equal to  30% of 

the estimated cost of work in last three (3) financial years immediately preceding the 

Financial Year in which bids are invited. 
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□ To ascertain  this,  tenderer(s)  shall  furnish  /upload  the  financial  statement 

  (Audited balance sheet) duly certified by Chartered Accountant. 
 

□ The turnover can be enhanced by 10% every year to bring the present level. 
 

Similar experience is spelt in definite sense, such as- (Not Applicable for this 

tender) 

For-Building Construction 

 B) Bid Capacity: (Not Applicable for this tender) 

The bid capacity of the prospective bidders will be calculated as under: Assessed Available 

Bid Capacity = (A* N* 2 - B) 

Where, 
 

A = Maximum value of Civil Engineering works executed in any one year (year means 

Financial year) during the last five years (updated to the price level of the Financial year 

in which bids are received at a rate of 10% per year) taking into account the completed 

as well as works in progress. 

N = Number of years prescribed for completion of the Project/Works, excluding monsoon 

period, for which these bids are being invited. (E.g. 7 months = 7/12 year) For every 

intervening monsoon 0.33 shall be added to N. 

B = Value of existing commitments (only allotted works) on the last date of submission of bids 

as per bidding document and on-going works to be completed during the period of 

completion of the Project/Works for which these bids are being invited. 

Note: The statement showing the value of existing commitments and on-going works as well 

as the stipulated period of completion remaining for each of the works listed should be attached 

along with certificates duly signed by the Engineer-in Charge, not below the rank of an 

Executive Engineer or equivalent. 

Even though the bidders meet the above qualifying criteria, they are subject to be disqualified 

if they have: 

- Made misleading or false representation in the forms, statements and attachments submitted 

in proof of the qualification requirements; and/or 

- Record for poor performance such as abandoning the works, not properly completing the 

contract, inordinate delays in completion, litigation history, or financial failures etc. 
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DISCLAIMER 
 

The information contained in this e-tender document or provided to Applicant(s), 

whether verbally or in documentary or any other form, by or on behalf of the Municipal 

Corporation of Greater Mumbai (BMC), hereafter also referred as “The Authority", or any 

of its employees or advisors, is provided to Applicant(s) on the terms and conditions set out 

in this e-tender and such other terms and conditions subject to which such information is 

provided. 

 
This e-tender includes statements, which reflect various assumptions and assessments 

arrived at by the Municipal Corporation of Greater Mumbai (BMC) in relation to the Project. 

Such assumptions, assessments and statements do not purport to contain all the information 

that each Applicant may require. This e-tender may not be appropriate for all persons, and it is 

not possible for the Municipal Corporation of Greater Mumbai (BMC), its employees or 

advisors to consider the investment objectives, financial situation and particular needs of each 

party who reads or uses this e-tender. The assumptions, assessments, statements and 

information contained in this e-tender may not be complete, accurate, adequate or correct. Each 

Applicant should therefore, conduct its own investigations and analysis and should check the 

accuracy, adequacy, correctness, reliability and completeness of the assumptions, assessments, 

statements and information contained in this e-tender and obtain independent advice from 

appropriate sources. 

 
Information provided in this e-tender to the Applicant(s) is on a wide range of matters, 

some of which may depend upon interpretation of law. The information given is not intended 

to be an exhaustive account of statutory requirements and should not be regarded as a complete 

or authoritative statement of law. The Municipal Corporation of Greater Mumbai (BMC) 

accepts no responsibility for the accuracy or otherwise for any interpretation or opinion on law 

expressed here. 

 
The Municipal Corporation of Greater Mumbai(BMC), its employees and advisors 

make no representation or warranty and shall have no liability to any person, including any 

applicant or Bidder, under any law, statute, rules or regulations or tort, principles of restitution 

or unjust enrichment or otherwise for any loss, damages, cost or expense which may arise 

from or be incurred or suffered on account of anything contained in this e-tender or otherwise, 

including the accuracy, adequacy, correctness, completeness or 
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Reliability of the e-tender and any assessment, assumption, statement or information 

contained therein or deemed to form part of this e-tender or arising in any way with pre- 

qualification of Applicants for participation in the Bidding Process. The Municipal Corporation 

of Greater Mumbai (BMC) also accepts no liability of any nature whether resulting from 

negligence or there wise howsoever caused arising from reliance of any Applicant upon the 

statements contained in this e-tender. 

 
The Municipal Corporation of Greater Mumbai (BMC) may, in its absolute discretion 

but without being under any obligation to do so, update, amend or supplement the information, 

assessment or assumptions contained in this e-tender. 

 
The issue of this e-tender does not imply that the Municipal Corporation of Greater 

Mumbai (BMC) is bound to select and short-list pre-qualified Applications for Bid Stage or 

to appoint the selected Bidder or Concessionaire, as the case may be, for the Project and the 

Municipal Corporation of Greater Mumbai (BMC) reserves the right to reject all or any of the 

Applications or Bids without assigning any reasons whatsoever. 

 
The Applicant shall bear all its costs associated with or relating to the preparation and 

submission of its Application including but not limited to preparation, copying, postage, 

delivery fees, expenses associated with any demonstrations or presentations which may be 

required by The Municipal Corporation of Greater Mumbai (BMC) or any other costs incurred 

in connection with or relating to its Application. All such costs and expenses will remain with 

the Applicant and the Municipal Corporation of Greater Mumbai (BMC) shall not be liable in 

any manner whatsoever for the same or for any other costs or other expenses incurred by an 

Applicant in preparation or submission of the Application, regardless of the conduct or outcome 

of the Bidding Process. 
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INTRODUCTION 
 

1. Background: 

 
The Municipal Corporation of Greater Mumbai covers an area of 437.71sq.kms.with a 

population of 1.24 Crores as per census of 2011. The metropolis accounts major portion 

of India’s international trade and government’s revenue, from being one of the foremost centers 

of education, science and technological research and advancement. 

 
The Mumbai Metropolis has historic tradition of strong civic activism dedicated to the 

cause of a better life for all its citizens. And it’s the Municipal Corporation of Greater Mumbai 

(BMC), hereafter called the “corporation”, the primary agency responsible for urban 

governance in Greater Mumbai. 

 
BMC (The Authority) is one of the largest local self-governments in the Asian 

Continent. In observance of historic traditions of strong civic activism, with the change in time 

and living conditions to match with the urbanization, BMC has mainly focused in providing 

almost all kinds of engineering services viz, Hydraulics, storm water drain, sewerage, water 

supply projects, roads, bridges, solid waste management, and environmental services. Beside 

this, the BMC is also providing dedicated services in various segments such as Health, 

Primary Education as well as the construction and maintenance of Public Markets and 

Slaughter Houses. 

 
BMC is an organization having different departments, right from engineering depts. 

to health depts. Moreover, we have other dept. like education, market, fire brigade dept., Octroi 

and other such departments where quite a good number of staff members are working. 

 
Scope of Work: BMC is primarily an organization, which in the interest of citizens 
and with the speed of urbanization deals with the variety of the infrastructure 
services and delivered to the public by different departments like Water Supply 
Projects, Sewerage Projects, Hydraulics, Storm Water Drain/Roads and bridges, 
Health and Building Construction etc. BMC has proposed to Providing & 
Applying SBS Membrane to terrace at S. V. D. Savarkar Hospital, Mulund 
(E)" The scope for the subject tender involves – The work will be carried out 
as per Technical Specifications & scope of work 
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E-TENDERING ONLINE SUBMISSION PROCESS 
 
As per Circular Dir./IT/F-59 Dtd. 10.05.2023 Use of e-Procurement System of Gov. of 

Maharashtra (Mahatenders) for all tenders amounting more than 25 lakhs. in BMC instead of 

SAP SRM is made mandatory. Contractor has to enroll and obtain credentials for the same. 

Applicants/Bidders shall refer to bidder’s manual kit available on website 

https://mahatenders.gov.in  for Bid-Submission. The detail guidelines for creation and 

submission of bid are available in the referred document  

NOTE: This tendering process is covered under Information Technology ACT & Cyber Laws 

as applicable 

I. Before entering in to online tendering process, the contractors should complete the registration 

process so as to get User ID for E-tendering links. For this applicants/Bidders shall refer to 

bidder’s manual kit available on website https://mahatenders.gov.in  for Bid-Submission. The 

detail guidelines for creation and submission of bid are available in the referred document or at 

a link https://mahatenders.gov.in/nicgep/app?page=HelpForContractors&service=page  

Special Instructions to the Contractors/Bidders for the e-submission of the bids online 

through this e-Procurement Portal 

1. Bidder should do Online Enrolment in this Portal using the option Click Here to Enroll 

available in the Home Page. Then the Digital Signature enrollment has to be done with the e-

token, after logging into the portal. The e-token may be obtained from one of the authorized 

Certifying Authorities such as eMudhra CA/GNFC/IDRBT/Mtnl Trustline/ SafeScrpt/ TCS. 

2. Bidder then logs into the portal giving user id / password chosen during enrolment. 

3. The e-token that is registered should be used by the bidder and should not be misused by 

others. 

4. DSC once mapped to an account cannot be remapped to any other account. It can only be 

Inactivated. 

5. The Bidders can update well in advance, the documents such as certificates, purchase order 

details etc., under My Documents option and these can be selected as per tender requirements 

and then attached along with bid documents during bid submission. This will ensure lesser 

upload of bid documents. 

6. After downloading / getting the tender schedules, the Bidder should go through them carefully 

and then submit the documents as per the tender document, otherwise, the bid will be rejected. 

7. The BOQ template must not be modified/replaced by the bidder and the same should be 

uploaded after filling the relevant columns, else the bidder is liable to be rejected for that tender. 

Bidders are allowed to enter the Bidder Name and Values only. 
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8. If there are any clarifications, this may be obtained online through the eProcurement Portal, 

or through the contact details given in the tender document. Bidder should take into account of 

the corrigendum published before submitting the bids online. 

9. Bidder, in advance, should prepare the bid documents to be submitted as indicated in the tender 

schedule and they should be in PDF/XLS/RAR/DWF formats. If there is more than one 

document, they can be clubbed together. 

10. Bidder should arrange for the EMD as specified in the tender. The original should be 

posted/couriered/given in person to the Tender Inviting Authority, within the bid submission 

date and time for the tender. 

11. The bidder reads the terms and conditions and accepts the same to proceed further to submit 

the bids 

12. The bidder has to submit the tender document(s) online well in advance before the prescribed 

time to avoid any delay or problem during the bid submission process. 

13. There is no limit on the size of the file uploaded at the server end. However, the upload is 

decided on the Memory available at the Client System as well as the Network bandwidth 

available at the client side at that point of time. In order to reduce the file size, bidders are 

suggested to scan the documents in 75-100 DPI so that the clarity is maintained and also the 

size of file also gets reduced. This will help in quick uploading even at very low bandwidth 

speeds. 

14. It is important to note that, the bidder has to click on the Freeze Bid Button, to ensure that 

he/she completes the Bid Submission Process. Bids which are not frozen are considered as 

Incomplete/Invalid bids and are not considered for evaluation purposes. 

15. In case of Offline payments, the details of the Earnest Money Deposit (EMD) document 

submitted physically to the Department and the scanned copies furnished at the time of bid 

submission online should be the same otherwise the Tender will be summarily rejected 

16. The Tender Inviting Authority (TIA) will not be held responsible for any sort of delay or the 

difficulties faced during the submission of bids online by the bidders due to local issues. 

17. The bidder may submit the bid documents online mode only, through this portal. Offline 

documents will not be handled through this system. 

18. At the time of freezing the bid, the eProcurement system will give a successful bid updation 

message after uploading all the bid documents submitted and then a bid summary will be shown 

with the bid no, date & time of submission of the bid with all other relevant details. The 

documents submitted by the bidders will be digitally signed using the e-token of the bidder and 

then submitted. 

19. After the bid submission, the bid summary has to be printed and kept as an acknowledgement 
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as a token of the submission of the bid. The bid summary will act as a proof of bid submission 

for a tender floated and will also act as an entry point to participate in the bid opening event. 

20. Successful bid submission from the system means, the bids as uploaded by the bidder is 

received and stored in the system. System does not certify for its correctness. 

21. The bidder should see that the bid documents submitted should be free from virus and if the 

documents could not be opened, due to virus, during tender opening, the bid is liable to be 

rejected. 

22. The time that is displayed from the server clock at the top of the tender Portal, will be valid 

for all actions of requesting bid submission, bid opening etc., in the e-Procurement portal. The 

Time followed in this portal is as per Indian Standard Time (IST) which is GMT+5:30. The 

bidders should adhere to this time during bid submission. 

23. All the data being entered by the bidders would be encrypted at the client end, and the 

software uses PKI encryption techniques to ensure the secrecy of the data. The data entered will 

not be viewable by unauthorized persons during bid submission and not viewable by any one 

until the time of bid opening. Overall, the submitted bid documents become readable only after 

the tender opening by the authorized individual. 

24. During transmission of bid document, the confidentiality of the bids is maintained since the 

data is transferred over secured Socket Layer (SSL) with 256-bit encryption technology. Data 

encryption of sensitive fields is also done. 

25. The bidders are requested to submit the bids through online eProcurement system to the TIA 

well before the bid submission end date and time (as per Server System Clock). 

The e-tender is available on NICs portal of Govt. of Maharashtra, https://mahatenders.gov.in,  as 

mentioned in the Header Data of the tender. The tenders duly filled in should be uploaded and 

submitted online on or before the end date of submission. The Packet ‘A’, Packet ‘B’ & Packet 

‘C’ of the tenderer will be opened as per the time-table shown in the Header Data in the office 

Chief Medical Officer, S. V. D. Savarkar Hospital. 

The Municipal Commissioner reserves the right to reject all or any of the e-Tender(s) 

without assigning any reason at any stage. The dates and time for submission and opening the 

tenders are as shown in the Header Data. If there are any changes in the dates the same will be 

displayed on the BMC Portal (http://portal.mcgm.gov.in) as well as on NIC Portal 

https://mahatenders.gov.in.  

Note: *As per Circular Dir./IT/F-59 Dtd. 10.05.2023 Use of e-Procurement System of Gov. of 

Maharashtra (Mahatender) for all tenders in BMC instead of SAP SRM is made mandatory. 

Contractor has to enroll and obtain credentials for the same. 
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SECTION 6 

INSTRUCTIONS TO APPLICANTS 
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INSTRUCTIONS TO APPLICANTS 
 

 Scope of Application 
 

The Authority wishes to receive Applications for Qualification in order to SELECT 

experienced and capable Applicants for the Bid Stage. 

 
 Eligibility of Applicants 

The Municipal Corporation of Greater Mumbai (BMC) invites e-tender to appoint 

Contractor for the aforementioned work from contractors of repute, multidisciplinary 

engineering organizations i.e. eminent firm, Proprietary/Partnership Firms/ Private Limited 

Companies/ Public Limited Companies/Companies registered under the Indian companies’ act 

2013, the contractors registered with the Municipal Corporation of Greater Mumbai, (BMC), 

will be allowed subject to condition that, The contractors who are not registered with BMC will 

have to apply for registering their firm within three months’ time period from the award of 

contract, otherwise their Bid Security i.e. E.M.D (Earnest Money Deposit) will be 

forfeited/recovered and an amount equal to Registration Fee of respective class will be 

recovered as penalty. 

 
To be eligible for pre-qualification and short-listing, an Applicant shall fulfill 

the following conditions of eligibility: 

 
1. for Regular, Routine and Maintenance works: 

 
Technical Capacity 

 
The tenderer(s) in their own name should have satisfactorily executed the work  of similar 
nature BMC /Semi Govt. /Govt. & Public Sector Organizations during last seven 
(7) years ending last day of month previous to the one in which bids are invited as a prime 
Contractor (or as a nominated sub-Contractor, where the subcontract had involved similar 
nature of work as described in the scope of works in this bid document, provided further 
that all other qualification criteria are satisfied) 

 
a) Three similar completed works each of value not less than the value equal to  

  20% of estimated cost put to tender i.e. Rs. 2.44 lacks. 

OR 

b) Two similar completed works each of value not less than the value equal to 25% of 

Estimated cost put to tender i.e. Rs. 3.05 lacks. 

OR 

c) One similar completed work of value equal and or not less than the 40% of 
estimated cost put to tender i.e. Rs. 4.88 lacks. 
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The value of executed works shall be brought to current costing  level  by enhancing 

the actual value of work at compound  rate of 10 % per annum; calculated from the date 

of completion to last date of receipt of applications for tenders. 

 Financial Capacity (Not applicable for this Tender): 
 

Achieved an average annual financial turnover as certified by ‘Chartered Accountant’ 

(in all classes of civil engineering construction works only) equal to Rs. 25 lacks of  the 

estimated cost of work in last three (3) financial years immediately preceding the Financial 

Year in which bids are invited. 

The value of executed works shall be brought to current costing level by 

enhancing the actual value of work at compound  rate of 10  % per annum; calculated from 

the date of completion to last date of receipt of applications for tenders. 

1.2 Similar Experience: 
 

For assessing the technical capacity of Regular, Routine and Maintenance 

works; similar work shall mean, SBS Membrane water proofing treatment work, the 

completed the works. 

2. For Original and New construction works (Not Applicable for this tender) 
 

 Technical Capacity (Project experience): 

The tenderer(s) in their own name should have satisfactorily executed the  work  of similar 
nature BMC /Semi Govt. /Govt. & Public  Sector  Organizations  during  last seven (7) 
years ending last day of month previous to the one in which bids are invited as a prime 
Contractor (or as a nominated sub-Contractor, where the subcontract had involved similar 
nature of work as described in the scope of  works  in  this  bid document, provided further 
that all other qualification criteria are satisfied) 

 
a) Three similar completed works or currently executing three works of similar 

nature each costing 20% of estimated cost.* 

OR 

b) Two similar completed works or currently executing two works of similar 

nature each costing 25% of estimated cost.* 

OR 

c) One completed work or currently executing one work of similar nature of 

Aggregate 40% of estimated cost.* 

The value of executed works shall be brought to current costing level by enhancing the 

actual value of work at compound rate of 10 % per annum; calculated from the date of 

completion to last date of receipt of applications for tenders. 



 

23  

*In case of ongoing works to be considered, the bidder must have received 

payment bills of 80% of the contract sum for the work/works executed last day of 

month previous to the one in which bids are invited. 

 
 Financial Capacity (Not Applicable for this tender) 

Achieved a average annual financial  turnover as  certified  by  ‘Chartered  Accountant’ 

(in all classes of civil engineering construction works only) equal to 30%  of  the estimated 

cost of work in last three (3) financial years immediately preceding the Financial Year in 

which bids are invited. 

□ To ascertain this, tenderer(s) shall furnish /upload the financial statement (Audited 

balance sheet) duly certified by Chartered Accountant. 

□ The turnover can be enhanced by 10% every year to bring the present level. 
 

 Similar experience 

C) Bid Capacity: (Not applicable for this tender) 
 

The bid capacity of the prospective bidders will be calculated as under: Assessed Available 

Bid Capacity = (A* N* 2 - B) 
 

Where, 
 

A = Maximum value of Civil Engineering works executed in any one year (year means 

Financial year) during the last five years (updated to the price level of the Financial year 

in which bids are received at a rate of 10% per year) taking into account the completed as 

well as works in progress. 
 

N = Number of years prescribed for completion of the Project/Works, excluding monsoon 

period, for which these bids are being invited. (E.g. 7 months = 7/12 year) For every 

intervening monsoon 0.33 shall be added to N. 
 

B = Value of existing commitments (only allotted works) on the last date of submission of bids 

as per bidding document and on-going works to be completed during the period of 

completion of the Project/Works for which these bids are being invited. 
 

Note: The statement showing the value of existing commitments and on-going works as well 

as the stipulated period of completion remaining for each of the works listed should be attached 

along with certificates duly signed by the Engineer-in Charge, not below the rank of an 

Executive Engineer or equivalent. 
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Even though the bidders meet the above qualifying criteria, they are subject to be 

disqualified if they have: 

 
- Made misleading or false representation in the forms, statements and attachments 

submitted in proof of the qualification requirements; and/or 

- Record for poor performance such as abandoning the works, not properly completing the 

contract, inordinate delays in completion, litigation history, or financial failures etc. 

 
D) Equipment Capabilities as required for this work (Not Applicable) 

 

a) Regular and Routine works: The successful bidder will make the arrangements of the 

required equipment on the day of commencement or with respect to the progress of the 

work in phases, as per the instructions of site in charge. The successful bidder and, to 

that effect he will ensure commitment on an undertaking on Rs.500 stamp paper to be 

submitted along with the Bid in Packet B. However, this condition in no way shall dilute 

the respective condition in Registration Rules of BMC. 

 
b) New and Original Works: The bidder should, undertake their own studies and fur-nish 

with their bid, a detailed construction planning and methodology supported with 

assessment study of requirements of equipment/plants & machineries to allow the 

employer to review their proposal. The bidder will ensure his commitment to make the 

arrangements of the required equipment on the day of commencement or with respect to 

the progress of the work in phases, as  per the instructions of site in charge on an 

undertaking on Rs.500 stamp paper to be submitted along with the Bid in Packet B. 

However, this condition in no way shall dilute the respective condition in Registration 

Rules of BMC. 

c) Special Works: The concerned Ch.Eng. shall enlist the equipments in the tender 

document justified for the project and ensure the capacity of the bidder for the same 

with the approval of concerned AMC. 

Note: 

1.  Bidders shall submit the undertaking for equipment capability and other  undertakings 

as such on a single Rs. 500/- stamp paper. 

2. Insistence of availability of equipment’s/plants at a particular distance from site 

should not be made in the tender document. 

 
E) Technical Personnel 

 
The contractor and/or its managerial staff should have qualification/experience appropriate to 
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the function they fulfill. The minimum standard shall be increased by asking that at least one 

number or more of the contractor or its managerial staff have acquired qualifications or work 

experience to the needs of the contract. The minimum standard may also state that the person 

or per-sons responsible for managing the works must have a minimum of no’s of years’ 

experience working on similar nature of projects. 
 

For fixing requirement of Technical Staff as required for this work. 
(A) General Guidelines for Fixing Requirement of Technical Staff 

Cost of work 
(Rs in Crore) 

Requirement of Technical Staff Minimum 
Experience 

(year) 

 
Designation 

Qualification Number 

more than 
100 

i)Graduate 
Engineer(Major 
component) 

1 20 Project Manager in 
major discipline of 

engineering 

 ii) Graduate Engineer 2+1 12 Deputy Project 

Manager in major 

discipline of 

engineering 

 iii)Graduate Engineer 

or 

Diploma Engineer 

4 
 
 

2 

5 
 
 

10 

Project/Site Engineer 

 iv) Graduate Engineer 1+1 8 Quality Engineer 

 v) Diploma 

Engineer 

1 8 surveyor 

 vi) Graduate Engineer 1+1 6 Project Planning/ 

Billing Engineer 

 
more than 50 

to 100 

   

20 

Project Manager 

i)Graduate Engineer 1 

 ii) Graduate Engineer 1+1 12 Deputy Project 
Manager 

 iii)Graduate Engineer 

or 

Diploma Engineer 

2+1 5 

or 

10 

Project/Site Engineer 
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 iv) Graduate Engineer 1 8 Quality Engineer 

 v) Diploma 

Engineer 

1 8 surveyor 

 vi) Graduate Engineer 1+1 6 Project Planning/ 

Billing Engineer 

more than 20 
to 50 

  
20 

Project Manager 

i)Graduate Engineer 1 

 ii) Graduate Engineer 

  or 

Diploma Engineer 

1+1 5 

or 

10 

Project/Site Engineer 

 iii)Graduate Engineer 1 8 Quality Engineer 

 iv) Diploma 

Engineer 

1 8 surveyor 

 v) Graduate Engineer 1 6 Project Planning/ 

Billing Engineer 

 

Notes- 1 “Cost of work”, in table above, shall mean the agreement amount of the work. 

2. Rate of recovery in case of non-compliance of the clause be stipulated at following rates. 
 

3. Nothing extra need to be added while preparing market rate justified amount of the 

work if stipulation is made as per above recommended scale of technical staff. 
 

4. Requirement of technical staff and their experience can be varied depending upon 

cost and complexity of the work by competent authority i.e. Chief Engineer with 

recorded reasons. 
 

5. The failure in providing experienced technical and /professional ability personnel and 

even ignoring the instruction of the Engineer-in-charge shall be linked to penalization. 

Such disobeying attitude of the contractor shall also be reported to 

Vigilance/Registration & Monitoring department. 
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Scanned Attested copies of qualification certificates and details of work experience shall 

be submitted /uploaded. Contractor shall submit the details of the proposed staff in 

Proforma IV of this tender document. 
 

Rate of recovery in case of non-compliance of the clause be stipulated at following 
rates:- 

 

Sr. No. Qualification Experience(years) Rate of Recovery 

1 Project Manager with 
engineering 

20 Rs.60000/-p.m. 

2 Deputy Project Manager 12 Rs.40000/-p.m. 

3 Project/Site Engineer 

(Degree/Diploma) 

5 to 10 respectively Rs.25000/-p.m. 

4 Quality Graduate 

Engineer 

8 Rs.25000/-p.m. 

5 Surveyor 8 Rs.15000/-p.m. 

6 Project Planning/ Billing 

Engineer 

6 Rs.20000/-p.m. 

(B) General Guidelines for Fixing Requirement of Technical Staff 

Cost of work 
(Rs in Crore) 

Requirement of Technical Staff Minimum 
Experience 

(year) 

 
Designation 

Qualification Number 

10 to 20 i)Project Manager 

with degree in 

corresponding 

discipline of 

Engineering 

1 10 Principal Technical 
Representative 

 ii) Graduate Engineer 1 5 Technical Representative 

 iii)Graduate Engineer 

or 

Diploma Engineer 

2 
 
 

2 

2 
 
 

5 

Project/Site Engineer and 
Project Planning/ billing 

Engineer 

  

 
more than 5 

to 10 

   

5 

Principal Technical 
Representative 

i)Graduate Engineer 1 
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 ii) Graduate Engineer 

  or 

Diploma Engineer 

2 
 
 

2 

2 
 
 

5 

Project/Site Engineer 

Engineer 

more than 
1.5 to 5 

  

5 

Principal Technical 
Representative 

i)Graduate Engineer 1 

ii) Graduate Engineer 

  or 

Diploma Engineer 

1 
 
 

1 

2 

or 

5 

Project/Site Engineer 
 

Billing Engineer 

Up to 1.5   
 

2 
 
 

5 

Principal Technical 
Representative 

 
 

Project/Site Engineer 

Billing Engineer 

i)Graduate Engineer 
or 

Diploma Engineer 

1 
 
 

1 

Notes- 1 “Cost of work”, in table above, shall mean the agreement amount of the work. 
 

2. Rate of recovery in case of non-compliance of the clause be stipulated at following rates 
 

Sr. No. Qualification Experience(years) Rate of Recovery 

1 Project Manager with 
Degree 

10 Rs.30000/-p.m. 

2 Graduate Engineer 5 Rs.25000/-p.m. 

3 Graduate Engineer 2 Rs.15000/-p.m. 

4 Diploma Engineer 5 Rs.15000/-p.m. 

3. Nothing extra need to be added while preparing market rate justified amount of the work if 

stipulation is made as per above recommended scale of technical staff. 

4. Requirement of technical staff and their experience can be varied depending upon nature of 

work by competent authority i.e. Chief Engineer with recorded reasons. 
 

F) TIME PERIOD OF THE PROJECT: 
 

Entire project should be completed and delivered within One year from the date of     award of 

Letter of Acceptance that includes / excludes Monsoon. 
 

The time allowed for carrying out the work as entered in the Tender shall be strictly observed 

by the Contractor and shall be reckoned from the date on which the Letter of Acceptance is 

given to the Contractor. The work shall throughout the stipulated period of the Contract be 

proceeded with all due diligence as time being deemed to be the essence of 
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the contract on the part of the Contractor. On failing to do so, the Contractor shall pay as 

compensation an amount which shall be governed as per Clause - 8(e) of Standard General 

Conditions of Contract. 

 
The Contractor should complete the work as per phase given below: 

 
¼ of the work in ½ of the time 

½ of the work in ⅔ of the time 

¾ of the work in ¾ of the time 

Full of the work in Full of the time 

 
Full work will be completed in Five (5) months including monsoon. 

 
The programme for completion of work shall be a part of the Contract Document in the 

form of Bar Chart / Gantt chart. The Contractor is supposed to carry out the work and 

keep the progress as per Bar Chart/GANTT Chart. The Contractor shall complete the work as 

per the Schedule given in the Contract and the programme submitted by the Contractor. 

 
G) Contract Execution 

 
All required documents for execution of the contract shall be submitted within 30 days from 

the date of issue of letter of acceptance. If the documents are not submitted within the stipulated 

time, a penalty of Rs 5000/- per day will be applicable to the contractor. All contract documents 

need to be duly affixed with stamp duty properly signed along with evidence/proof of payment 

of security/contract deposit/ within 30 days from the date of letter of acceptance received by 

him 

 
H) If the amount of the Contract Deposit to be paid above is not paid within 30 days 

from the date of issue of Letter of Acceptance, the Tender / Contractor already accepted 

shall be considered as cancelled and legal steps be taken against the contractor for 

recovery of the amounts. 

 
I) The amount of Security Deposit retained by the BMC shall be released after expiry of 

period up to which the contractor has agreed to maintain the work in good order is over. 

In the event of the contractor failing or neglecting to complete the rectification work within 

the period up to which the contractor has agreed to maintain the work in good order, 

the amount of security deposit retained by BMC shall be adjusted towards the excess cost 

incurred by the Department on rectification work. 
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J) Action when whole of security deposit is forfeited: 
 

In any case in which under any Clause of this contract, the contractor shall have rendered 

himself liable to pay compensation amounting to the whole of this security deposit whether 

paid in one sum or deducted by instalments or in the case of abandonment of the work 

owning to serious illness or death of the contractor or any other cause, the Engineer 

on behalf of the Municipal Commissioner shall have power to adopt any of the following 

process, as he may deem best suited to the interest of BMC - 

 
a) To rescind the contract (for which recession notice in writing to the contractor under the 

head of Executive Engineer shall be conclusive evidence) and in that case, the security 

deposit of the contract shall stand forfeited and be absolutely at the disposal of BMC. 

b) To carry out the work or any part of the work departmentally debiting the contractor with 

the cost of the work, expenditure incurred on tools and plant, and charges on additional 

supervisory staff including the cost of work- charged establishment employed for getting 

the un-executed part of the work completed and crediting him with the value of the work 

done departmentally in all respects in the same manner and at the same rates as if it had 

been carried out by the contractor under the terms of his contract. The certificate of the 

Executive Engineer as to the costs and other allied expenses so incurred and as to the 

value of the work so done departmentally shall be final and conclusive against the 

contractor. 

c) To order that the work of the contractor be measured up and to take such part thereof as 

shall be un-executed out of his hands, and to give it to another contractor to complete, in 

which case all expenses incurred on advertisement for fixing a new contracting agency, 

additional supervisory staff including the cost of work charged establishment and the cost 

of the work executed by the new contract agency will be debited to the contractor and the 

value of the work done or executed through the new contractor shall be credited to the 

contractor in all respects and in the same manner and at the same rates as if it had been 

carried out by the contractor under the terms of his contract. The certificate of the Executive 

Engineer as to all the cost of the work and other expenses incurred as aforesaid for or in 

getting the un-executed work done by the new contractor and as to the value of the work so 

done shall be final and conclusive against the contractor. 

In case the contract shall   be rescinded under Clause (a)   above,   the contractor shall 

not be entitled to recover or be paid any sum for   any work   therefore actually 

performed by him under this contract unless and until the Executive Engineer shall 

have certified in writing the performance of such work and the 
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Amount payable   to him in respect thereof   and he shall only be   entitled to   be paid 

the amount so certified. In the event of either of the courses referred to in Clause 

(b) or (c) being adopted and the cost of the work executed departmentally   or   

through   a   new   contractor   and   other   allied    expenses exceeding the value of such 

work credited   to the contractors amount of excess shall be deducted from any money 

due to the contractor, by BMC under the contract or otherwise, howsoever, or from 

his security   deposit   or   the   sale proceeds   thereof   provided,   however,   the   contractor   

shall    have    no    claim against BMC even if the certified value of the work done 

departmentally or through a new contractor exceeds the certified cost of such work 

and allied expenses, provided always that whichever of the three courses   mentioned   

in clauses (a), (b) or (c)   is   adopted   by   the   Executive   Engineer,   the   contractor 

shall have no claim to compensation for any loss sustained by him by reason of 

his having purchase or procured any materials or entered in   to   any engagements or 

made any advance on account of or with   a   view   to   the execution of the work or 

the performance of the contract. 

 
K) Contract may be rescinded and security deposit forfeited for bribing a public officer 

or if contractor becomes insolvent 

If the contractor assigns or sublets his contracts or attempt so to do, or become insolvent   

or   commence   any   proceeding   to   get   himself   adjudicated   and   insolvent or make any 

composition with his creditors, or attempt so   to   do   or   if   bribe, gratuity, gift, loan, 

perquisite, reward or advantage, pecuniary   or   otherwise,   shall either directly or indirectly 

be given promised or offered by the contractor or any of his servants or agents through 

any public officer, or person in the employ of BMC/Govt. in any way relating to his office or 

employment, or if any such officer or person shall become in any way directly or indirectly 

interested in the contract the Engineer In-charge may thereupon, by notice in writing rescind 

the contract and the Security Deposit of the Contractor shall thereupon stand forfeited and be 

absolutely at the disposal of BMC and the same consequences shall ensure as if the contract 

had been rescinded under above clause J hereof; and in addition the contractor shall not be 

entitled to recover or be paid for any work therefore actually performed under the contract. 
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 Submission of Tenders 

 
PACKET - A 

 
The Packet ‘A’ shall contain scanned certified copies of the following documents Scrutiny 

of this packet will be done strictly with reference to only the scanned copies of Documents 

uploaded online in packet ‘A’ 

 

NOTE: 

• If the tenderer(s) withdraw tender offer during the tender validity period, his entire 

E.M.D shall be forfeited. 

• If it is found that the tenderer has not submitted required documents in Packet “A” then, 

the shortfalls will be communicated to the tenderer through e-mail only and compliance 

required to be made within a time period of three working days otherwise they will be 

treated as non-responsive. 

 
PACKET - B 

 
The Packet ‘B’ shall contain scanned certified copies of the following documents - 

 
a) The list of similar type of works as stated in para ‘A’ of Post qualification successfully 

completed during the last five years in prescribed proforma, in the role of prime 

contractor. Information furnished in the prescribed proforma (Proforma - I) shall be 

supported by the certificate duly self-attested. Documents stating that it has successfully 

completed during the last five years at least one contract of similar works as stated in para 

‘A’ of Post qualification. 

b) Annual financial turnover for preceding three financial years as certified by 

Chartered Accountant preceding the Financial Year in which bids are invited. 

Copies of Applicants duly audited balance sheet and profit and loss account for 

the preceding three financial years preceding the Financial Year in which bids 

are invited. (Proforma – II) 

c) Documents stating that, it has access to or has available liquid assets, unencumbered 

assets, lines of credit and other financial means (independent of any contractual advance 

payment) sufficient to meet the construction cash flow requirements for the subject 

contract in the event of stoppage, start-up, or other delay in payment, of the minimum 

15% of the cost of the work tendered for, net of the tenderer's commitment of other 

contracts (Certificate from Bankers / C.A. / Financial Institution shall be accepted as a 

evidence). 
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d) The bidder shall give undertaking on Rs 500/- stamp paper that it is his/their sole 

responsibility to arrange the required machineries either owned/on lease or hire basis, at 

site before start of the work 

e) Certificate of Thickness (Third Party) 

f) Quality Control Report 

i) Regular and Routine works: The successful bidder shall make the arrangements 

of the required equipment on the day of commencement or with respect to the 

progress of the work in phases, as per the instructions of site in charge. The 

successful bidder and, to that effect he will ensure commitment on an undertaking 

on Rs.500 stamp paper to be submitted along with the Bid in Packet B. However, this 

condition in no way shall dilute the respective condition in Registration Rules of 

BMC. 

ii) New and Original Works: The bidder should, undertake their own studies and 

furnish with their bid, a detailed construction planning and methodology sup- ported 

with assessment study of requirements of equipment/plants & machineries to allow 

the employer to review their proposal. The bidder shall ensure his com- mitment to 

make the arrangements of the required equipment on the day of com- mencement or 

with respect to the progress of the work in phases, as per the in- structions of site in 

charge on an undertaking on Rs.500 stamp paper to be sub- mitted along with the 

Bid in Packet B. However, this condition in no way shall dilute the respective 

condition in Registration Rules of BMC. 

iii) Special Works: The concerned Ch.Eng. shall enlist the equipments in the 

tender document justified for the project and ensure the capacity of the bidder 

for the same with the approval of concerned AMC. 

Note: Insistence of availability of equipments/plants at a particular distance from site 
should not be made in the tender document. 

a) Details of works in hand (Proforma VI-A & VI-B) (original), along with copies of 

work orders & attested copies of percentage of works completed or part thereof. 

b) Statement showing assessed available Bid Capacity. 

c) The undertaking of Rs.500/- stamp paper as per the proforma annexed in ‘Annexure B 

& C. 

d) Irrevocable Undertaking on Rs. 500/- stamp paper as per the Performa (Annexure-A). 
 
 

Note: Bidders shall submit the undertaking for equipment capability and other 

undertakings as such on a single Rs.500/- stamp paper. 
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  The tenderers shall upload work plan as per the following outline: 

1. GANTT chart/ PERT/ CPM chart showing the completion of work within 

prescribed time period, considering major activities. 

2. Organizational set up envisaged by the contractors. 

3. Plant & equipment proposed to be deployed for this work. 

4. Site Offices and Laboratories proposed to be set up. 

5. A note on how the whole work will be carried out (work plan including 

methodology). 

6. Quality management plan. 

7. All the activities included in the Scope of Work shall be covered in the work plan. 
 

Note: 
 

i) The Electrical / Mechanical work shall be got carried out by the civil contractors 

through the contractors registered with BMC in Electrical Category. Information 

about the registered contractors shall be obtained from the office of the Ch.E. (M&E)/ 

E.E. (Monitoring & Registration Cell). Attested scanned copy of the valid registration 

certificate in Electrical Category shall be uploaded with the tender along with the 

undertaking from the registered Electrical Contractor stating his willingness to carry 

out the tender work. 

ii) The successful bidder shall submit valid registration certificate under E.S.I.C., Act 1948, 

if the tenderer has more than 10 employees /persons on his establishment (in case of 

production by use of energy) and 20 employees/persons on his establishment (in case of 

production without use of energy) to BMC as and when demanded. In case of less 

employees/persons mentioned above then the successful bidder has to submit an 

undertaking to that effect on Rs. 200 stamp paper as per circular u/no. CA/FRD/I/65 of 

30.03.2013. 

iii) The successful bidder shall submit valid registration certificate under E.P.F. & M.P., 

Act 1952, if tenderer has more than 20 employees/persons on his establishment, to BMC 

as and when demanded. In case if the successful bidder has less employees/persons 

mentioned above then the successful bidder has to submit an undertaking to that effect 

on Rs.200/- stamp paper as per circular u/no. CA/FRD/I/44 of 04.01.2013. 

Note: 
 

• If it is found that the tenderer has not submitted required documents in Packet “B” then, 

the shortfalls will be communicated to the tenderer through e-mail only and compliance 

required to be made within a time period of Three working days otherwise they will be 

treated as non-responsive. 
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PACKET - C 
 

a) Online tender filled in either percentage plus or minus (above or below), or at par. 

(There is no separate provision to quote % in physical form, this is a part in Header 

Data of online Tendering). For Packet ‘C’ tenderer(s) will fill data in ‘Item Data 

Tab’ in Service Line Item via Details and quotes his percentage variation figures. (If 

entered ‘0’ it will be treated as ‘at par’. By default, the value is zero only). 

Special Annexure-I 

• Bidder shall upload ‘Special annexure I’ in PDF format in the folder C only. 

Bidders shall not upload ‘’Special Annexure I’ in Packet A or packet B folder. If 

bidder does not upload ‘Special Annexure I’ as given infolder C or uploads ’Special 

Annexure I’ in Packet A or Packet B folder, such bidders shall be treated as non- 

responsive. 

• The folder C can be visible /opened only after opening of commercial packet (packet C). 

Commercial packet (Packet C) will be opened as per usual practice in the presence of 

account officer. Immediately after opening Commercial packet (Packet C), folder C of 

all the bidders will be opened and hard copy of documents/’special annexure I’ uploaded 

by bidders will be taken and signed by department’s concerned officers and account 

officer in presence of whom the bid opened and be kept in sanction file for future 

reference. 

Note: In case of rebate/premium of 30% and above as quoted by the tenderer, the 

rate analysis of major items shall be submitted by L1 and L2 bidder after demand 

notification by e- mail to bidders by concerned Engineer .The format for rate 

analysis is annexed at Annexure D. 

 

BID SECURITY OR EMD 
 

• The Bidder shall furnish, as part of the Bid, Bid Security/EMD, in the amount specified 

in the Bid Data Sheet. This bid security shall be in favour of the authority mentioned in 

the Bid Data Sheet and shall be valid till the validity of the bid. 

• The tenderers shall pay the EMD online instead paying the EMD at any of the CFC 

centres in BMC Ward Offices. 

• Any bid not accompanied by an acceptable Bid Security and not secured as indicated in 

sub-clause mentioned above, shall be rejected by the Employer as non-responsive. 
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• The Bid Security of the successful Bidder will be discharged when the Bidder has signed 

the Agreement and furnished the required Security Deposits. 

• The Bid Security/ EMD of L-3 and bidder shall be refunded immediately after opening 

of financial bid but, the EMD/ASD submitted by the L-2 bidder will be returned after 

obtaining Standing Committee Resolution. 

• The Bid Security may be forfeited: 

a) if the Bidder withdraws the Bid after bid opening (opening of technical 

qualification part of the bid during the period of Bid validity; 

b) in the case of a successful Bidder, if the Bidder fails within the specified time limit 

to: 

i. sign the Agreement; and/or 

ii. Furnish the required Security Deposits. 

1. The cases wherein if the shortfalls are not complied by a contractor, will be informed to 

Registration and Monitoring Cell. Such non-submission of documents will be considered 

as ‘Intentional Avoidance’ and if three or more cases in 12 months are reported, shall be 

viewed seriously and disciplinary action against the defaulters such as banning/de-

registration, etc. shall be taken by the registration cell with due approval of the 

concerned AMC. 

2. No rejections and forfeiture shall be done in case of curable defects. For non-curable 

defects the 10% of EMD shall be forfeited and bid will be liable for rejection. 

 
Note: 

 
i) Curable Defect shall mean shortfalls in submission such as: 

a) Non-submission of following documents, 

i. Valid Registration Certificate 

ii. Valid Bank Solvency 

iii. GST Registration Certificate (GST) 

iv. Certified Copies of PAN documents and photographs of individuals, 

owners, etc. 

v. Partnership Deed and any other documents 

vi. Undertakings as mentioned in the tender document. 

b) Wrong calculation of Bid Capacity, 

c) No proper submission of experience certificates and other documents, etc. 

ii) Non-curable Defect shall mean 

a) In-adequate submission of EMD/ASD amount, 
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b) In-adequacy of technical and financial capacity with respect to eligibility 

criteria as stipulated in the tender. 

 
BID VALIDITY 

 
• Bids shall remain valid for a period of not less than one eighty (180) days after 

the deadline date for bid submission specified in Bid Data Sheet. A bid valid for 

a shorter period shall be rejected by the Employer as non-responsive. 

• In exceptional circumstances, prior to expiry of the original time limit, the Employer may 

request that the bidders may extend the period of validity for a specified additional 

period. The request and the bidders’ responses shall be made in writing or by cable. A 

bidder may refuse the request without forfeiting his Bid Security. A bidder agreeing to 

the request will not be required or permitted to modify his bid, but will be required to 

extend the validity of his bid security for a period of the extension. 

 
DEFECT LIABILITY PERIOD 

 
• The Contractor is expected to carry out the construction work in Workmen like manner 

so as to meet the requirement and specification for the project. It is expected that the 

Workmanship and materials will be reasonably fit for the purpose for which they are 

required. 

• Defects or defective work is where standard and quality of workmanship and materials 

as specified in the contract is deficient. Defect is defined as a failure of the completed 

project to satisfy the express or implied quality or quantity obligations of the 

construction contract. Defective construction works are as the works which fail short of 

complying with the express descriptions or requirements of the contract, especially any 

drawings or specifications with any implied terms and conditions as to its quality, 

workmanship, durability, aesthetic, performance or design. Defects in construction 

projects are attributable to various reasons. 

• Some of the defects are structural defects results in cracks or collapse of faulty 

defective plumbing, inadequate or faulty drainage system, inadequate or faulty 

ventilation, cooling or heating systems, inadequate fire systems etc. The defects could 

be various on accounts of different reasons for variety of the projects. 

• The Engineering In charge/Project Officer shall issue the practical completion certificate 

for the project. During the Defect Liability Period which commences on completion of 

the work, the Engineering In charge shall inform or the contractor is expected to be 

informed of any defective works by the Employer’s representative of the defects and 

make good at contractor’s cost with an intention of giving 
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Opportunity to the contractor of making good the defects appeared during that period. 

It is the contractor’s obligation under the contract to rectify the defects that appear during 

Defect Liability Period and the contractor shall within a reasonable time after receipt of 

such instructions comply with the same at his own cost.   The Engineering In 

charge/Project Officer shall issue a certificate to that effect and completion of making 

good defects shall be deemed for all the purpose of this contract to have taken 

place on the day named in such defect liability certificate. 

• If defective work or workmanship or design have been knowingly covered-up or 

conceived so as to constitute fraud, commencement of the Defect Liability Period 

may be delayed. The decided period may be delayed  until  discover  actually occurs 

on at least the defect could have  been  discovered  with  reasonable diligence, 

whichever is earlier. 

• The DLP shall be as below: 
Dept Type of works DLP 
Roads / Bridge For cement concrete road/ Mastic works 5 years 

Asphalt work 3 years 
Paver Block 3 years 
Structural work 5 years 
General works 5 years 

BM/SIC/HIC General works 3 years 
Structural works 5 years 
Waterproofing works 5 years 

Ward Works All ward level works 2 years 
Other Works Pot holes and pre-monsoon bad patch repair 

work 
1 year 

For other 
departments 

HE, WSP, SP, SWD, Garden 3 years 

M & E Department Providing & Applying SBS Membrane to terrace at 
S. V. D. Savarkar Hospital, Mulund (E) 

1 Year 

 
• The Defect Liability Period (DLP) for the work is 01 Years. 

• Also, in case of defect, the Engineer shall give notice to the Contractor of any Defects 

before the end of the Defects Liability Period, which begins at. The Defects Liability 

Period shall be extended for as long as Defects remain to be corrected. Every time notice 

of Defect/Defects is given; the Contractor shall correct the notified Defect/Defects within 

the duration of time specified by the Engineer’s notice. The Engineer may issue notice 

to the Contractor to carry out removal of defects or 
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Deficiencies, if any, noticed in his inspection, or brought to his notice. The Contractor 

shall remove the defects and deficiencies within the period specified in the notice and 

submit to the Engineer a compliance report. 

• It is the Completion Stage when the contractor has completed all of the works and fixed 

all of the defects that were on the list of issue by Engineer-in-charge. When this happens, 

the engineer must issue a ‘Certificate of Completion’. On the issue of ‘Certificate of 

Completion’, the ‘Defect Liability Period ‘starts. The contractor also must issue a 

‘Certificate statement’ as an acknowledgment to the engineer not later than 

14 days after the ‘Certificate of Completion’ has been issued. During the ‘Defect Liability 

Period’, the contractor has to obey all written instructions from the engineer to carryout 

repairs and fix any defects which appear in the Permanent Works. If the contractor does 

not ,due to his own faults finish the repair works or fix the defects by the end of ‘Defect 

Liability Period’, the ‘Defect Liability Period’ will continue until all works instructed by 

engineer is done. 

 
SECURITY DEPOSIT AND PERFOMANCE GUARANTEE 

 
A. Security Deposit 

 
The security deposit shall mean and comprise of 

 
I) Contract Deposit and 

II) Retention Money. 

I. Contract Deposit - The successful tender, here after referred to as the contractor shall 

pay an amount equal to Two (2) percent of the contract sum shall be paid within thirty 

days from the date of issue of letter of acceptance. 

II.   Retention Money - The contractor shall pay the retention money an amount equal to five 

(5) percent of the Contract Sum which will be recovered from the contractors every bill 

i.e. interim / running / final bill. The clause of retention money will not be applicable 

M. & E. Department. 

B. Additional Security Deposit 

The additional security deposit will be applicable when a rebate of more than of 12 % at the 

rate of with no maximum limit. The ASD is calculated as follows: 

Additional security deposit = (X/100) x office estimated cost, 

Where, X=percentage rebate quoted above 12% 

The ASD shall be paid online in the ASD tab for bidders in e-tendering system before 

submission of the bid. 
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C. Performance Guarantee 

The successful tender, here after referred to as the contractor shall pay in the form of 

“Performance Guarantee” at different rates for different slabs as stated below: 
 

Offer PG applicable % 

For premium, at par and rebate 0 to 12% 
PG= 0.92% x contract sum applicable for 

rebate of 12% 

 
 

For rebate of 12.01% and more 

P.G. = {0.92% x contract sum 

applicable for rebate of 12%} +(X) x contract 

sum 

where, X= percentage rebate quoted more than 

12% 

 
Note: Contract sum shall mean amount after application of rebate/premium as quoted by 

the contractor with contingencies only and excluding price variation. 
 

The PG shall be paid in one the following forms. 
 

I) Cash (In case guarantee amount is less than Rs.10,000/- 

II) Demand Draft (In case guarantee amount is less than Rs.1,00,000/-) 

III) Government securities 

IV) Fixed Deposit Receipts (FDR) of a Schedule Bank. 

V) An electronically issued irrevocable bank guarantee bond of any Schedule bank or 

in the prescribed form given in Annexure. 
 

Performance Guarantee is applicable over and above the clause of Security Deposit. 

Performance Guarantee will have to be paid & shall be valid till the defect liability period or 

finalization of final bill whichever is later. 
 

This deposit will be allowed in the form of I to V as mentioned above and shall be paid within 

15 days after receipt of Letter of Acceptance. 
 

Note: Following exceptions shall be adopted for ‘Demolition Tenders’: 
 

• Irrespective of the offer (Rebate/ at par/ premium), ASD shall be differed and only PG 

of 10% of contract sum be taken from the successful bidder on award of contract only. 

• BMC departments shall ensure to incorporate specific condition regarding above in bid 

document and e-tender notice. 

D. Refund of Security Deposit 

I. Refund of Contract Deposit 
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The Contract Deposit shall be released within 30 days after completion of 1 year of DLP (in 

case of 1 year DLP) and after issue of ‘Defect Liability Certificate’ (in case of 1 or 2 or 3 year 

DLP) subject to no recoveries are pending against the said work, provided that the Engineer is 

satisfied that there is no demand outstanding against the Contractor. No claim shall be made 

against the Balance Contract Deposit after the issue of Defects Liability Certificate. 

 
II. Refund of Retention Money (Not applicable for this tender) 

One-half (50%) of the Retention Money shall be released within 30 days of issue of ‘Certificate 

of Completion’ with respect to the whole of the Works. In the event the Engineer issues a 

Taking-over Certificate for a section or part of the Permanent Works, only such proposition 

thereof as the Engineer determines (having regard to the relative value of such section or 

part of the Works) shall be considered by the Engineer for payment to the Contractor. 
 

The balance Retention Money shall be released within 30 days after completion of 3rd year of 

DLP (in case of 5 years DLP) and after issue of ‘Defect Liability Certificate’ (in case 

of 1 or 2 or 3 years DLP) provided that the Engineer is satisfied that there is no demand 

outstanding against the Contractor. In the event of different Defects Liability Periods have been 

specified or become applicable to different sections or parts of the Permanent Works, the said 

moneys will be released within 30 days on expiration of the latest of such Defects Liability 

Periods. 
 

Payment of the above mentioned 50% is exclusive of the amounts to be withheld as stated in 

and that amount shall be paid as per condition stated therein. 
 

III. Refund of Additional Security Deposit 

The additional security deposit shall be released within 30 days of   issue   of ‘Certificate 

of Completion’ with respect to the whole of the Works. In the event the Engineer issues a 

Taking-over Certificate for a section or part of the Permanent Works, only such proposition 

thereof as the Engineer determines (having regard to the relative value of such section or 

part of the Works) shall be considered by the Engineer for payment to the Contractor. 
 

IV. Refund of Performance Guarantee 

The Deposit on account of performance guarantee shall be released within 30 days of 

completion of Defects Liability Certificate subject finalization of final bill whichever 
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is later and no recoveries are pending against the said work, provided that the 

Engineer is satisfied that there is no demand outstanding against the Contractor. 
 

 Summary of time of Refund of deposit is tabulated as follows: 

a) Time of Refund for works having 5 years DLP 
 

Deposits refunded after Completion After 3 yrs of DLP After Completion of DLP 

ASD + 50% of RM CD+50% of RM PG 

 
b) Time of Refund for works having 1 or 2 or 3 years DLP 

 

Deposits refunded after completion After Completion of DLP 

ASD + 50% of RM CD+50% of RM+PG 

 

Note : 

a) It shall be clearly mentioned that the BG shall be applicable for individual 

work/contract and clubbing of various contracts of the said contractor will not 

be allowed. In case of obtaining Bank Guarantee, it is necessary to mention that 

the same shall be valid further 6 months from the completion of defect liability 

period/ warranty period. 

b) It shall be the responsibility of the bidder to keep the submitted B.G. “VALID” for 

the stipulated time period in the tender & in case of its expiry it will attract 

penalization. 

c) Bank Guarantee should be issued by way of General Undertaking and Guarantee 

issued on behalf of the Contractor by any of the Nationalized or Scheduled banks 

or branches of foreign banks operating under Reserve Bank of India regulations 

located in Mumbai up to Virar & Kalyan. List of approved Banks is appended at 

the end of Instructions to Bidders (ITB). The Bank Guarantee issued by branches 

of approved Banks beyond Kalyan and Virar can be accepted only of the said 

Bank Guarantee is countersigned by the Manager of a Regional Branch of the 

same bank within the Mumbai City Limit categorically endorsing thereon that 

the said Bank Guarantee is binding on the endorsing Branch of the Bank or the 

Bank itself within Mumbai Limits and is liable to be  enforced against  the said 

Branch of the Bank or the bank  itself in case of default by the Contractors 

furnishing the Bank Guarantee. The Bank Guarantee shall be renewed as and 

when required and/or directed from time to time until the Contractor has 

executed and completed the works and remedied any defects therein. 
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1. Legal + Stationary Charges: (As per applicable circular)  

Successful tender shall pay the Legal Charges +Stationary charges as per Circular no 

26206 dated 31.08.2023 (Issued by Law Department) + applicable taxes with effect 

from 01.09.2023 as shown below. 

Sr.No. Contract Value Legal +Stationery Charges 

1 Up to Rs.50,000/- NIL 

2 From Rs.50,001 to Rs.1,00,00,000/- 0.1% of Contract amount rounded up to 
next progressive hundred +18% GST. 
(Min. 1000 & Max 10,000/- + 18% GST) 

3 From Rs.1,00,00,001 to                                
Rs. 10,00,00,000/- 

10,000/- + (Contract amount-
1,00,00,000) * 0.05% rounded up to next 
progressive hundred +18% GST. 

4 From Rs. 10,00,00,001 and above 55,000/-+ (Contract amount-
10,00,00,000) * 0.01% rounded up to next 
progressive hundred +18% GST 

 
E. Stamp Duty: (As per applicable circular) 

It shall be incumbent on the successful tenderer to pay stamp duty on the contract. 
 

i. As per the provision made in Article 63, Schedule I of Bombay Stamp Act 1958, 
stamp duty is payable for “works contract” that is to say, a contract for works and 
labour or services involving transfer of property in goods (whether as goods or in 
some other form) in its execution and includes a sub-contract, as under: 

 

(a) Where the amount or value set forth in 
such contract does not exceed rupees ten 
lakh. 

Five Hundred rupees stamp duty 

(b) Where it exceeds rupees ten lacks Five hundred rupees plus 0.1% of the 
amount above rupees ten lacks subject to 
maximum of rupees twentyfive lacks 
stamp duty. 

 
ii. The successful bidder shall enter into a contract agreement with M.C.G.M. within 

30 days from the date of issue of Work Order and the same should be adjudicated 
for payment of Stamp Duty by the successful bidder. 

iii. Further shortfall if any, in amount of stamp duty paid as against prescribed amount 
for the documents executed in Mumbai City & Mumbai Suburban District be 
recovered from the concerned work contractors and to deposit the deficit or unpaid 
Stamp Duty and penalty by two separate Demand Draft or Pay Order in favour of 
“Superintendent of Stamp, Mumbai” within 15 days from intimation thereof. 
All legal charges and incidental expenses in this respect shall be borne and paid by  



 

44  

the successful tenderer. 
 

 
IMPORTANT DIRECTIONS 

1. All the information uploaded shall be supported by the corroborative documents in 

absence of which the information uploaded will be considered as baseless and not 

accepted for qualification criteria. All the documents shall be uploaded with proper 

pagination. The page No. shall be properly mentioned in the relevant places. 

The information shall be uploaded in the sequence as asked for with proper indexing 

etc. The Bidder shall be fully responsible for the correctness of the information 

uploaded by him. 

 
Applicants/Bidders shall refer portal.mcgm.gov.in\tenders for “The Manual of 
Bid- Submission for Percentage Rate/Item Rate Tender Document.” The detail 
guidelines for creation and submission of bid are available in the referred 
document. Any queries or request for additional information concerning this 
TENDER shall be submitted by e-mail to (http://mahatenders.gov.in) the subject 
shall clearly bear the following identification/   title:   "Queries/   Request   for 
Additional   Information:   TENDER for 
________________________________________________________________ 
Any changes in mail ID will be intimated on the portal. 

2. In case of Equal Percentage of lowest bidders (L1), the allotment of work shall be 

done by giving 48 hrs (2 working days) from the day of opening of packet C on 

same BID-Document number for re-quoting and such development needs to done 

by IT department in BMC’s SRM system. Till such development is made; ‘Sealed 

Bids’ shall be called from the bidders quoting the same rates i.e. L1. 

In case of equal percentage of lowest bidders is obtained even after re-quoting, then 

the successful bidder will be decided by lottery system by concerned Chief 

Engineer. 

 
The bidder shall need to submit the additional ASD if applicable within 7 days after 

receipt of notification issued by concerned Chief Engineer. 

Also, the Performance Guarantee shall be paid in 15 days after receipt of Letter of 

Acceptance. 
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SECTION 7 

SCOPE OF WORK 
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SCOPE OF WORK 
 

1. The Tenderer shall visit the site before bidding to the e-tender compulsorily, get well conversant with 

the site requirements, get acquainted with the nature of the work, study the details mentioned in the e-

tender and obtain clarifications if any, and accordingly to quote for the same via e-tender only. The 

bidder shall complete the work as per the Layout Plan accompanied with the tender document. 

2. Work shall be carried as per BOQ, Technical Specifications, Layout Plan and scope of work in 

Standard Bid Document. 

3. Wherever necessary, the work shall include the removal, shifting of existing furniture, or any other 

material at site by deploying sufficient manpower as directed by the site engineer at no extra cost to 

BMC. All the removed material shall be handed over to the concerned staff of user department with 

proper acknowledgement of the same. 

4. The successful contractor shall take all the necessary measures from safety point of view during the 

execution of the work in the premises. 

 
 

Sd- 
Chief Medical Officer  

                                                                                               S. V. D. Savarkar Hospital, Mulund (E) 
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SECTION 8 
 
 

BILL OF QUANTITIES 
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 Projection of Estimated Cost: 

 
SCHEDULE OF QUANTITIES AND RATES 

 

The work shall be carried out as per Technical specifications and scope of work". 
 

Sr. 
No. 

Activity No. Description Qty. Unit Rate Amount 

1 MA-BLD-WP-3 Membrane Waterproofing Treatment 585 Sqm. 1770 10,35,450.00 

   Basic Amount 10,35,450.00 

 
Note: The tenderer shall quote inclusive of all taxes other than GST (Excluding GST), Levies, 

Duties and Cess etc as applicable at the time of bid submission. GST as applicable shall be 

paid separately on submission of bills / invoice.
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SECTION 9 
 
 

GENERAL CONDITIONS OF CONTRACT 
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General Conditions of Contract 

A. General 

1. Definitions 
Terms which are defined in the Contract Data are not also defined in the Conditions 
of Contract but keep their defined meanings. Capital initials are used to identify defined 
terms. 

 
The “Contract” shall mean the tender and acceptance thereof and the formal agreement if any, 
executed between the Contractor, Commissioner and the Corporation together with the 
documents referred to therein including these conditions and appendices and any special 
conditions, the specifications, designs, drawings, price schedules, bills of quantities and 
schedule of rates. All these documents taken together shall be deemed to form one Contract and 
shall be complementary to one another. 

 
The Contract Data defines the documents and other information which comprise the Contract. 

 
The “Contractor” shall mean the individual or firm or company whether incorporated or not, 
whose tender has been accepted by the employer and the legal successor of the individual or 
firm or company, but not (except with the consent of the Employer) any assignee of such 
person. 

 
The Bidder is a person or corporate body who has desired to submit Bid to carry out the Works, 
including routine maintenance till the tender process is concluded. 

 
The Contractor's Bid is the completed bidding document submitted by the Contractor to 
the Employer. 

 
The “Contract Sum” means the sum named in the letter of acceptance including Physical 
contingencies subject to such addition thereto or deduction there-from as may be made under 
the provisions hereinafter contained. 

 
Note :  The contract sum shall include the following - 

 
• In the case of percentage rate contracts the estimated value of works as mentioned in the 

tender adjusted by the Contractor’s percentage. 

• In the case of item rate contracts, the cost of the work arrived at after finalisation of the 
quantities shown in schedule of items / quantities by the item rates quoted by the tenderers 
for various items and summation of the extended cost of each item. 

• In case of lump sum contract, the sum for which tender is accepted. 

• Special discount / rebate / trade discount offered by the tenderer if any and accepted by 
the Corporation. 

• Additions or deletions that are accepted after opening of the tenders. 
 

The “Contract Cost” means the Contract Sum plus Price Variation. This cost shall be included 
in the letter of acceptance. 
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A Defect is any part of the Works not completed in accordance with the Contract. 
 

The Defects Liability Certificate is the certificate issued by the Engineer, after the Defect 
Liability Period has ended and upon correction of Defects by the Contractor. 

 
Drawings means all the drawings, calculations and technical information of a like nature 
provided by the Engineer to the Contractor under the Contract and all drawings, calculations, 
samples, patterns, models, operation & maintenance manual and other technical information 
of like nature submitted by the Contractor and approved by the Engineer. 

 
The Authority shall mean Municipal Corporation of Greater Mumbai (BMC) 

 
The “Employer” shall mean the Municipal Corporation for Greater Mumbai / Municipal 
Commissioner for Greater Mumbai, for the time being holding the said office and also 
his successors and shall also include all “Additional Municipal Commissioners, Director 
(Engineering Services & Projects)” and the Deputy Municipal Commissioner, to whom the 
powers of Municipal Commissioner, have been deputed under Section 56 and 56B of the 
Mumbai Municipal Corporation Act. 

 
The Engineer in-charge shall mean the Executive Engineer in executive charge of the 
works and shall include the superior officers of the Engineering department i.e. Dy.Ch.Eng / 
Ch.Eng. and shall mean and include all the successors in BMC 

 
The Engineer's Representative shall mean the Assistant Engineer, Sub. Engineer/Jr. Engineer 
in direct charge of the works and shall include Sub Eng./ Jr. Eng of Civil section/ Mechanical 
section/ Electrical section appointed by BMC. 

 
The “Engineer” shall mean the City Engineer / the Hydraulic Engineer / the Chief Engineer 
/ the Special Engineer, appointed for the time being or any other officer or officers of the 
Municipal Corporation who may be authorized by the commissioner to carry out the 
functions of the City Engineer / the Hydraulic Engineer / the Chief Engineer / the Special 
Engineer or any other competent person appointed by the employer and notified in writing 
to the Contractor to act in replacement of the Engineer from time to time. 

 
Contractor’s Equipment means all appliances and things of whatsoever nature required for 
the execution and completions of the Works and the remedying of any defects therein, but 
do not include plant material or other things intended to form or forming part of the Permanent 
Works. 

 
The Initial Contract Price is the Contract Price listed in the Employer's Letter of Acceptance. 

 
The Intended Completion Date is the date on which it is intended that the Contractor shall 
complete the construction works. The Intended Completion Date is specified in the Contract 
Data. The Intended Completion Date may be revised only by the Engineer by issuing an 
extension of time. 
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Materials are all supplies, including consumables, used by the Contractor for incorporation 
in the Works and works of routine maintenance. 

 
Plant is any integral part of the Works that shall have a mechanical, electrical, electronic, 
chemical, or biological function. 

 
Routine Maintenance is the maintenance of activities of the competed structure for five 
years as specified in the Contract Data. 

 
The “Site” shall mean the land and other places including water  bodies  more specifically 
mentioned in the special conditions of the tender, on, under in or through which the 
permanent works or temporary works are to be executed and any other lands and places 
provided by the Municipal Corporation for working space or any other purpose as may be 
specifically designated in the contract as forming part of the site. 

 
Site Investigation Reports are those that were included in the bidding documents and are 
reports about the surface and subsurface conditions at the Site. 

 
“Specification” shall mean the specification referred to in the tender and any modification 
thereof or addition or deduction thereto as may from time to time be furnished or approved 
in writing by the Engineer. 

 
The Start Date/Commencement Date is given in the  Contract  Data. It is  the  date when 
the Contractor shall commence execution of the Works. It does not necessarily coincide 
with any of the Site Possession Dates. 

 
A Nominated Sub-Contractor is a person or corporate body who has a Contract  with the 
Contractor to carry out a part of the construction work and/or routine maintenance in the 
Contract, which includes work on the Site. 

 
Temporary Works are works designed, constructed, installed, and removed by the Contractor 
that are needed for construction or installation of the Works. 

 
Variation means a change to the: - 

 
i) Specification and /or Drawings (if any) which is instructed by the Employer. 
ii) Scope in the Contract which is instructed by the Employer. 
iii) Price in the Contract which is instructed by the Employer. 

 
The Works, as defined in the Contract Data, are what the Contract requires the Contractor 
to construct, install, maintain, and turn over to the Employer. Routine maintenance is 
defined separately. 

 
Jurisdiction: In case of any claim, dispute or difference arising in respect of a contract, the 
cause of action thereof shall be deemed to have arisen in Mumbai and all legal proceedings in 
respect of any claim, dispute or difference shall be instituted in a competent court in the City 
of Mumbai only. 
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2. Interpretation 

In interpreting these Conditions of Contract, singular also means plural, male also 

means female or neuter, and the other way around. Headings have  no  significance. 

Words have their normal meaning under the language of the Contract unless 

specifically defined. The Engineer will provide instructions clarifying queries about 

these Conditions of Contract. 

 If sectional completion is specified in the Contract Data, references in the 

Conditions of Contract to the Works, the Completion Date, and the Intended 

Completion Date apply to any Section of the Works (other than references to the  

Completion Date and Intended Completion Date for the whole of the Works). 

 The documents forming the Contract shall be interpreted in the following 

documents: (1) Agreement, (2) Letter of Acceptance, (3)  Notice to Proceed with 

the Work , (4) Contractor's Bid, (5)  Contract Data,  (6)   Special  Conditions  of  

Contract Part (7)  General Conditions of Contract Part I, (8)  Specifications, (9)  

Drawings, (10) Bill of Quantities, and (11) Any other document listed in the 

Contract Data. 

3. Engineer's Decisions 

Except where otherwise specifically stated, the Engineer will decide contractual matters 

between the Employer and the Contractor in the role representing the Employer. However, if 

the Engineer is required under the rules and regulations and orders of the Employer to obtain 

prior approval of some other authorities for specific actions, he will so obtain the approval, 

before communicating his decision to the Contractor. 

 Except as expressly stated in the Contract, the Engineer shall not have any authority 

to relieve the Contractor of any of his obligations under the contract. 

4. Delegation 

The Engineer, with the approval of the Employer, may delegate any of his duties and 

responsibilities to other person(s), except to the Adjudicator, after notifying the Contractor, 

and may cancel any delegation after notifying the Contractor. 

5. Communications 
 

All certificates, notices or instructions to be given to the Contractor by Employer/ Engineer 

shall be sent on the address or contact details given by the Contractor of Bid. The address and 

contact details for communication with the Employer/ Engineer shall be as per the details 

given in Contract Data. Communications between parties that are referred to in the conditions 

shall be in writing. The Notice sent by facsimile (fax) or other electronic means shall be 

effective on confirmation of the transmission. The Notice sent by 
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Registered post or Speed post shall be effective on delivery or at the expiry of the normal 

delivery period as undertaken by the postal service. 

 
6. Subcontracting 

 Unless specifically mentioned in the contract subletting will not be allowed. 
Subletting, where otherwise provided by the contract shall not be more than 25% 
of the contract price. 
 The Contractor shall not be required to obtain any consent from the Employer 
for: 
a. The sub-contracting of any part of the Works for which the Subcontractor is named 

in the Contract; 
b. The provision for labour, or labour component. 
c. The purchase of Materials which are in accordance with the  standards specified 

in the Contract. 
 Beyond what has been stated in clauses 6.1 and 6.2, if the  Contractor  proposes sub 
contracting any part of the work during execution of the Works, because of some 
unforeseen circumstances to enable him to complete the Works as per terms of the 
Contract, the Employer will consider the following before according approval: 
a. The Contractor shall not sub-contract the whole of the Works. 
b. The permitted subletting of work by the Contractor shall not establish any 

contractual relationship between the sub-contractor and the BMC and shall not 
relieve the Contractor of any responsibility under the Contract. 

 The Engineer should satisfy himself before recommending to the Employer 
whether, 
a. The circumstances warrant such sub-contracting; and 
b. The sub-Contractor so proposed for the Work possesses the experience, 

qualifications and equipment necessary for the job proposed to be entrusted to 
him. 

7. Other Contractors 
 The Contractor shall cooperate and share the Site with other Contractors, public 
authorities, utilities, and the Employer between the dates given in the Schedule of 
Other Contractors, as referred to in the Contract Data. The Contractor shall also 
provide facilities and services for them as described in the Schedule. The Employer 
may modify the Schedule of Other Contractors, and shall notify the Contractor of 
any such modification. 
 The Contractor should take up the works in convenient reaches as decided by the 
Engineer to ensure there is least hindrance to the smooth flow and safety of traffic 
including movement of vehicles and equipment of other Contractors till the 
completion of the Works. 

8. Personnel 
 The Contractor shall employ for the construction work and routine maintenance the 
key personnel including technical personnel named in the Contract Data or other 
personnel approved by the Engineer. The Engineer will approve any proposed 
replacement of technical personnel only if their relevant qualifications and abilities 
are substantially equal to those of the personnel stated in the Contract Data. 

 

 The Contractor’s personnel shall appropriately be qualified, skilled and experienced 
in their respective trades or occupations.  The Engineer shall have authority to 
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remove, or cause to be removed, any person employed on the site or  works, who 
carries out duties incompetently or negligently and persists in any conduct which is 
prejudicial to safety, health or the protection of the environment. 
If the Engineer asks the Contractor to remove a person who is a member of the 
Contractor's staff or work force, stating the reasons, the Contractor shall ensure that 
the person leaves the Site within seven days and has no further connection with the 
Works in the Contract. 
 The Contractor shall not employ any retired Gazetted officer who has worked in the 
Engineering Department of the BMC /State Government and has  either  not 
completed two years after the date of retirement or has not obtained BMC/State 
Government’s permission to employment with the Contractor. 

9. Employer's and Contractor's Risks 
 The Employer carries the risks  which this Contract states are Employer's risks, and 
the Contractor carries the risks which this Contract states are Contractor's risks. 

10. Employer's Risks 
 The Employer is responsible for the excepted risks which are (a) in so far as they 
directly affect the execution of the Works in the Employer’s country, the risks of 
war, invasion, act of foreign enemies, rebellion, revolution, insurrection or  military  
or usurped power, civil war, riot, commotion or disorder (unless restricted to the 
Contractor’s employees) and contamination from any nuclear fuel or nuclear waste 
or radioactive toxic explosive, or (b) a cause due solely to the design of the Works, 
other than the Contractor’s design. 

11. Contractor's Risks 
 All risks of loss of or damage to physical property and of personal injury and 
death which arise during and in consequence of the performance of the Contract 
other than the excepted risks, referred to in clause 11.1, are the responsibility  of  
the Contractor. 

12. Insurance 
The Contractor at his cost shall provide, in the joint names of the Employer and the 
Contractor, insurance cover from the Start Date to the  end of  Defects Liability 
Period, in the amounts and deductibles stated in the Contract Data for the following 
events which are due to the Contractor's risks: 

a) Loss of or damage to the Works, Plant and Materials; 
b) Loss of or damage to Equipment; 
c) Loss of or damage to property (other than the Works, Plant, Materials, and 

Equipment) in connection with the Contract; and 
d) Personal injury or death. 

 Insurance policies and certificates for insurance shall be delivered by the Contractor 
to the Engineer for the Engineer's approval before the Start Date. All such insurance 
shall provide for compensation to be payable in the types and proportions of 
currencies required to rectify the loss or damage incurred. 
 Alterations to the terms of insurance shall not be made without the approval of 
the Engineer. 

 Both parties shall comply with any conditions of the insurance policies. 
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 If the Contractor does not provide any of the policies and certificates required, 
the Employer may affect the insurance which the Contractor should have provided 
and recover the premiums the Employer has paid, from payments otherwise due to 
the Contractor or if no payment is due, the payment of premiums shall be debt due. 

13. Site Investigation Reports 
 The Contractor, in preparing the Bid, may rely, at his own risk, on any Site 
Investigation Reports referred to in the Contract Data, supplemented by any other 
information available to him, before submitting the bid. 

14. Queries about the Contract Data 
 The Engineer will clarify queries on the Contract Data. 
15. Contractor to Construct the Works and Undertake Maintenance (if specified in 
the tender) 

 The Contractor shall construct, and install and maintain the Works in accordance 
with the Specifications and Drawings and as per instructions of the Engineer. 

The Contractor shall construct the works with intermediate technology, i.e., by manual means 
with medium input of machinery required to ensure the quality of works as per specifications. 
The Contractor shall deploy the equipment and machinery as required in the contract. 

 The Contractor shall take all reasonable steps to protect the environment on and off 
the Site and to avoid damage or nuisance to persons or to property of the public or 
others resulting from pollution, noise or other causes arising as a consequence of 
his methods of operation. 

During continuance of the contract, the   Contractor   and   his   sub-contractors   shall abide 
at all times by all existing enactments on environmental protection and rules made there 
under, regulations, notifications and byelaws of the State or Central Government, or local 
authorities and any other law, bye-law, regulations that may be passed or notification that 
may be issued in future by the State   or   Central Government or the local   authority.   
Salient features of some   of the major laws that are applicable are given below: 

 
• The Water (Prevention and Control of Pollution) Act, 1974, this provides for the prevention 

and control of water pollution and the maintaining and restoring of wholesomeness       of        
water.        ‘Pollution’        means        such        contamination of   water   or   such   alteration   
of   the   physical,   chemical   or   biological   properties of water or such discharge of 
any sewage or trade   effluent   or   of   any   other liquid,    gaseous    or   solid   substance   
into   water   (whether   directly   or   indirectly) as may, or is likely to, create a nuisance 
or render such   water   harmful   or injurious to public health or safety, or to domestic, 
commercial, industrial, agricultural or other legitimate uses, or to the   life   and   health   
of   animals   or plants or of aquatic organisms. 

• The Air (Prevention and Control of Pollution) Act, 1981, this provides for prevention, 
control and abatement of air pollution. ‘Air Pollution’ means the presence in the atmosphere 
of any ‘air pollutant’, which means any solid, liquid or gaseous substance (including noise) 
present in the atmosphere in such concentration as may be or tend to be injurious to human 
beings or other living creatures or plants or property or environment. 

• The Environment (Protection) Act, 1986, this provides for the protection and improvement 
of environment and for matters connected therewith, and the prevention of    hazards    to     
human     beings,     other     living     creatures,     plants     and property. ‘Environment’ 
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includes water, air and land and the interrelationship which exists among and between 
water, air and land, and human beings, other living creatures, plants, micro-organism and 
property. 

•  The Public Liability Insurance Act, 1991, This provides for public liability insurance 
for the purpose of providing immediate relief to the persons affected by accident occurring 
while handling hazardous substances and for matters connected herewith or incidental 
thereto. Hazardous substance means any substance or preparation which is defined as 
hazardous substance under the Environment (Protection) Act 1986, and exceeding such 
quantity as may be specified by notification by the Central Government. 

16. The Works and Routine Maintenance to be completed by the Intended Completion 
Date 

 The Contractor may commence execution of the Works on the Start Date and 
shall carry out the Works and Routine Maintenance, if specified in the tender, in 
accordance with the Programme submitted by the Contractor, as updated with the 
approval of the Engineer, and complete them by the Intended Completion Date. 

17. Approval by the Engineer 
 The Contractor shall submit Specifications and Drawings showing the proposed 
Temporary Works to the Engineer, who is to approve them if they comply with the 
Specifications and Drawings. 

 The Contractor shall be responsible for design and safety of Temporary Works. 
The Engineer's approval shall not alter the Contractor's responsibility for design 
and safety of the Temporary Works. 
The Contractor shall obtain approval of third parties to the design of the 
Temporary Works, where required. 
All Drawings prepared by the Contractor for the execution of the temporary or 
permanent Works, are subject to prior approval by the Engineer before their use. 

18. Safety 
 The Contractor shall be responsible for the safety of all activities on the Site. He 
shall comply with all applicable safety requirements and take care of safety of all 
persons entitled to be on the site and the works. He shall use reasonable efforts  to 
keep the site and the works, both during construction and maintenance, clear of 
unnecessary obstruction so as to avoid danger to the persons and the users. 

• Workers employed on mixing asphaltic materials, cement and lime mortars shall be 
provided with protective footwear and protective goggles. 

• Stone breaker shall be provided with protective goggles and protective clothing and seated 
at sufficiently safe intervals. 

• The area should be barricaded or cordoned off by suitable means to avoid mishaps of any 
kind. Power warning signs should be displayed for the safety of the public whenever 
cleaning works are undertaken during night or day. 

• The workers engaged for cleaning the manholes/sewers should be properly trained before 
allowing working in the manhole. 
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 Safety Programs: - 
I. Have adequate safety supervision in place to ensure that safety programs set up by the 

firms/agencies are in compliance with prevalent laws and regulations. 
II. Review safety programs developed by each of the trade firms, prepare and submit a 

comprehensive safety program. 
III. Monitor day to day implementation of safety procedures. 
 First Aid Facilities: - 
i. At every work place there shall be provided and maintained, so as to be easily accessible 

during working hours, first-aid boxes at the rate of not less than one box for 150 contract 
labour or part thereof ordinarily employed. 

ii. The first-aid box shall be distinctly marked with a red cross on white back ground. 
iii. Adequate arrangements shall be made for immediate recoupment of the equipment when 

necessary. 
iv. Nothing except the prescribed contents shall be kept in the First-aid box. 
v. The first-aid box shall be kept in charge of a responsible person who shall always be 

readily available during the working hours of the work place. 
vi. A person in charge of the First-aid box shall be a person trained in First-aid treatment, 

in the work places where the number of contract labour employed is 150 or more. 
19. Discoveries 

 Anything of historical or other interest or of significant value unexpectedly 
discovered on the Site shall be the property of the Employer. The Contractor shall 
notify the Engineer of such discoveries and carry out the Engineer's instructions for  
dealing with them. 

20. Possession of the Site 
 The Employer shall handover complete or part possession of the site to the 
Contractor 7 days in advance of construction programme. At the start of the work, 
the Employer shall handover the possession of at-least 75% of the site free of all 
encumbrances, the remaining 25 % of the possession as per contractor’s 
construction programme. 

21. Access to the Site 
 The Contractor shall allow access to the Site and to any place where work in 
connection with the Contract is being carried out, or is intended to be carried out to 
the Engineer and any person/persons/agency authorized by: a. The Engineer b.  The 
Employer or authorized by the Employer. 

22. Instructions 
 The Contractor shall carry out all instructions of the  Engineer, which comply with 
the applicable laws where the Site is located. 
 The Contractor shall permit the appointed and/or authorized persons to inspect 
the Site and/or accounts and records of the Contractor and its subcontractors relating 
to the performance of the Contract, and to have such accounts and records audited 
by auditors appointed, if so required. The Contractor’s attention is invited to Clause 
of ‘Fraud and Corruption’, which provides, inter alia, that acts intended to  
materially impede the exercise of the inspection and audit rights provided for under 
the Clause & constitute a obstructive practice subject to contract termination 

 Engineer to have power to issue further drawings or instructions: 

The Engineer shall have the power and authority from time to time and at all times to make and 
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issue such further drawings and to give such further instructions and directions as may appear 
to him necessary or proper for the guidance of the contractor and the good and sufficient 
execution of the works according to terms of the specifications and Contractor shall receive, 
execute, obey and be bound by the same, according to the true intent and meaning thereof, as 
fully and effectually as though the same had accompanied or had been mentioned or referred 
to in the specification, and the Engineer may also alter or vary the levels or position of 
nature of works contemplated by the specifications, or may order any of the works 
contemplated thereby to be omitted, with or without the substitution of any other works in lieu 
thereof, or may order any work or any portion of work executed or partially executed, to be 
removed, changed or altered, added if needful, may order that other works shall be substituted 
instead thereof and difference of expense occasioned by any such diminution or alteration so 
ordered and directed shall be added to or deducted from the amount of this Contract, as 
provided under condition no.10(a) hereinafter. 

 
No work which radically changes the original nature of the Contract shall be ordered by the 
Engineer and in the event of any deviation being ordered which in the opinion of the Contractor 
changes the original nature of Contract he shall nevertheless carry it out and disagreement as 
to the nature of the work and the rate to be paid therefore shall be resolved in accordance with 
condition no.13d. 

 
The time for completion of the Works, shall be in even of any deviations resulting in additional 
cost over the contract price being ordered, be extended or reduced reasonably by the Engineer. 
The Engineer’s decision in this case shall be final. 

 

B. Time Control 

 Programme Within the time stated in the Contract Data, the Contractor shall 
submit to the Engineer for approval a Programme, including Environment 
Management Plan showing the general methods, arrangements,  order, and timing 
for all the activities in the Works, along with monthly cash flow forecasts for the 
construction of works. 

 
After the completion of the construction works, the programme or the Routine 
Maintenance Work, showing the general methods, arrangements, order and timing for all 
the activities involved in the Routine Maintenance will also be submitted by the 
Contractor to the Engineer for approval if specified in the tender. The programme for 
Routine Maintenance will be submitted in each year for the period of Maintenance. 

 
 The Contractor shall submit the list of equipment and machinery being brought to 
site, the list of key personnel being deployed, the list of machinery/ equipments 
being placed in field laboratory and the location of field laboratory along with the 
Programme. The Engineer shall cause these details to be verified at each appropriate 
stage of the programme. An update of the Programme shall be a programme 
showing the actual progress achieved on each activity and the effect of the progress 
achieved on the timing of the remaining Works, including any changes to the 
sequence of the activities. 

 The Contractor shall submit to the Engineer for approval an updated Programme 
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at intervals no longer than the period stated in the Contract Data. If the Contractor 
does not submit an updated Programme within this period, the Engineer may 
withhold the amount stated in the Contract Data from the next payment certificate 
and continue to withhold this amount until the next payment after the date on which 
the overdue Programme has been submitted. 
 The Engineer's approval of the Programme shall not alter the Contractor's 
obligations. The Contractor may revise the Programme and submit it to the 
Engineer again at any time. A revised Programme shall show the effect of 
Variations and Compensation Events. 

23. Extension of Time in Contracts: 

Subject to any requirement in the contract as to completion of any portions or portions of 
the works before completion of the whole, the contractor shall fully and finally complete the 
whole of the works comprised in the contract (with such modifications as may be directed under 
conditions of this contract) by the date entered in the contract or extended date in terms of the 
following clauses: 

 
a) Extension attributable to BMC 

i) Extension Due To Modification: If any modifications have been ordered which 
in the opinion of the Engineer have materially increased the magnitude of the 
work, then such extension of the contracted date of completion may be granted as 
shall appear to the Engineer to be reasonable in the circumstances, provided 
moreover that the Contractor shall be responsible for requesting such extension of 
the date as may be considered necessary as soon as the cause thereof shall arise and 
in any case should not be less than 30 days before the expiry of the date fixed 
for completion of the works. 

ii) Extension For Delay Due To BMC: In the event of any failure or delay by the 
BMC to hand over the Contractor possession of the lands necessary for the 
execution of the works or to give the necessary notice to commence the works or 
to provide the necessary drawings or instructions or any other delay caused by the 
BMC   due to any other cause whatsoever, then such failure or delay shall in no way 
affect or vitiate the contract or alter the character thereof or entitle the contractor to   
damages   or compensation therefore, but in any such case, the BMC may grant such 
extension(s) of the completion date as may be considered reasonable. 

 
Note: For extension of time period as governed in (i) and (ii) above, any modifications 
in design/drawings, specifications, quantities shall be needed to be justified with recorded 
reasons with approval of Ch. Engg. for not anticipating the same while preparing 
estimates and draft tender. 

 
b) Extension of Time for Delay Due to Contractor: 

The time for the execution of the work or part of the works specified in the contract documents 
shall be deemed to be the essence of the contract and the works must be completed no later 
than the date(s) / the programme for completion of work as specified in 
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the contract. If the contractor fails to complete the works within the time as specified in the 
contract for the reasons other than the reasons specified in above as (a.i) and (a.ii), the BMC 
may, if satisfied that the works can be completed by the contractor within reasonable short time 
thereafter, allow the contractor for further extension of time as the Engineer may decide. 
On such extension the BMC will be entitled without prejudice to any other right and 
remedy available on that behalf, to recover the compensation as governed by Clause 8(e) of 
GCC. 

 
For the purpose of this Clause, the contract value of the works shall be taken as value of work 
as per contract agreement including any supplementary work order/contract agreement issued. 

 
Further, competent authority while granting extension to the   currency   of   contract under 
Clause (b) of as above may also consider levy of penalty, as deemed fit based on the 
merit of the case. Also, the reasons for granting extension shall be properly documented. 

 
24. Delays Ordered by the Engineer 

 The Engineer may instruct the Contractor to delay the start or progress of any 
activity within the Works. Delay/delays totalling more than 30 days will require 
prior written approval of the DMC/AMC. 

25. Management Meetings 
 The Engineer may require the Contractor to attend a management meeting. The 
business of a management meeting shall be to review the plans for progress of  the 
Works. 
 The Engineer shall record the business of management meetings and provide copies 
of the record to those attending the meeting. The responsibility of the parties for 
actions  to be taken shall be  decided by the Engineer either at  the management 
meeting or after the management meeting and stated in writing to all those who 
attended the meeting. 

 

C. Quality Control 

26.  
 Work to be open to Inspection and Contractor or Responsible agent to be present 

All works under or in course of execution or executed in pursuance of the contract shall at 
all times be open to the inspection and supervision of the Eng-in-charge and his subordinates 
and the contractor shall at all times during the usual working hours, at all other times, during 
the usual working hours and at all other times at which reasonable notice of the intention of 
the Eng-in-charge and his subordinates to visit the works shall have been given to the 
contractor, either himself be present to receive orders and instruction or have responsible agent 
duly accredited in writing present for that purpose. Order given to the contractors’ duly 
authorized agent shall be considered to have the same force and effect as if they had been 
given to the contractor himself. 

 
 Notice To Be Given Before Work Is Covered Up 
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The contractor shall given less than ten days’ notice in writing to the Eng-In-Charge or his 
subordinate in-charge of the work before covering up or otherwise placing beyond the reach 
of measurement any work in order that the same may be measured and correct dimension 
thereof taken before the same is so covered up or placed beyond the reach of measurements and 
shall not cover up or place beyond the reach of measurement any work without the consent in 
writing of the Eng-In-Charge or his subordinate in-charge of the work, and if any work shall 
be covered up or placed beyond the reach of measurement, without such notice having been 
given or consent obtained the same shall be uncovered at the contractors expenses, and in 
default thereof no payment or allowance shall be made for such work or for the materials with 
which the same was executed 

 
 Works to be executed in accordance with specifications / drawings / orders etc. : 

The contractor shall execute the whole and every part of the work   the   most substantial 
and workman like manner and both has regarded material and every other respect in strict 
accordance with specifications. The contractor shall also confirm exactly, fully and faithfully 
to the designs, drawings and instructions in writing relating to the work signed by the Engineer 
In-charge and lodged in his office and to which the contractor shall be entitled to have access 
for the purpose of inspection at such office, or on the site or work during office hours. The 
contractor shall be entitled to receive three sets of contract drawings and working drawings as 
well as one certified copy of the accepted tender along with the work order free of cost. 

 
 Ready Mix Concrete/ Asphalt Mix 
i) The contractor shall have to arrange Ready Mix concrete (RMC)/Asphalt from 

RMC/ASPHALT producing plants registered with BMC 
ii) The contractor shall, within a 7 days of award of the work, submit a list of at least 

three RMC/Asphalt producers with details of such plants including details and number 
of transit, mixers & pumps etc. to be deployed indicating name of owner/company, its 
location, capacity, technical establishment. 
The Engineer-in-charge will reserve right to inspect at any stage and reject the concrete 
if he is not satisfied about quality of product at the user’s end. 

iii) The Engineer-in-charge reserves the right to exercise control over the:- 
a) Calibration check of the RMC/Asphalt plant. 
b) Weight and quantity check on the ingredients, water and admixtures added for batch 

mixing for RMC plants 
c) Time of mixing of concrete/grade of asphalt. 
d) Testing of fresh concrete/asphalt mix, recording of results and declaring the mix 

fit or unfit for use. This will include continuous control on the work ability during 
production and taking corrective action, if required. 

e) For exercising such control, the Engineer-in-charge shall periodically depute his 
authorized representative at the RMC/Asphalt plant.   It   shall   be responsibility 
of the contractor to ensure that all necessary equipment, manpower & facilities 
are made available to Engineer-in-charge and or his authorized representative at 
RMC/Asphalt plant. 

f)  All required relevant records of RMC/Asphalt mix shall be made available to 
the Engineer-in-charge or his authorized representative. Engineer-in-charge 
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shall, as required, specify guidelines & additional procedures for quality control 
& other parameters in respect of material production& transportation of concrete 
mix which shall be binding on the contractor & the RMC/Asphalt plant. Only 
concrete as approved in design mix by Engineer- in-charge shall be produced in 
RMC plant and transported to the site. 

g) The contactor shall have to produce a copy of chalan receipts/SCADA reports/VTS 
reports as issued by the RMC/Asphalt plant as a documentary proof in lieu of 
supply of RMC/Asphalt mix before releasing payment. 

27. Identifying Defects 
 The Engineer shall check the Contractor's work and notify the Contractor of any 
Defects that are found. Such checking shall not affect the Contractor's 
responsibilities. The Engineer may instruct the Contractor to search for a Defect 
and to uncover and test any work that the Engineer considers may have a Defect. 
 The Contractor shall permit the Employer’s technical person(s) to check the 
Contractor’s work and notify the Engineer and Contractor if any defects that are 
found. 

28. Tests 
 For carrying out mandatory tests as prescribed in the  specifications,  the Contractor 
shall establish field laboratory at the location decided by Engineer. The field 
laboratory will have minimum of equipments as specified in the Contract Data. The 
contractor shall be solely responsible for: 

a. Carrying out the mandatory tests prescribed in the Specifications, and 
b. For the correctness of the test results, whether preformed in his laboratory or elsewhere. 
If the Engineer instructs the Contractor to carry out a test not specified in the Specification/ 
Quality Assurance Handbook to check whether any work has a Defect and the test shows 
that it does, the Contractor shall pay for the test and any samples. If there is no defect, the 
test shall be a compensation event. 

 
When required by the Engineer-in-charge the contractor(s) shall supply for the purpose of 
testing samples of all materials proposed to be used in the works. Samples submitted either 
to govern bulk supplies or required for testing before use shall be in suitable packages to 
contain them and shall be provided free of charge by the contractor. The cost of testing shall 
be borne by the contractor even if the result of the sample confirm or do not confirm to the 
relevant BIS code specifications. 

i. All expenditure required to be incurred for taking the samples conveyance, packing 
shall be borne by the contactor himself. 

ii. The failed material shall be removed from the site by the contractor at his own cost 
within a week time of written order of the Engineer-in-charge. 

 Setting of Site Laboratories: 

Contractors shall set up a laboratory at site before commencement of work at their cost for 
performing various tests and at least the following machines and equipments shall be provided 
therein - 

1. Set of Sieves as per I.R.C. /I.S. 
2. Compressive Testing Machine (For new works) 
3. Oven, Electrically Operated 
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4. Weighing Balance (20 kg capcity) 

5. 3 m straight edge 
6. Sieve shaker 
7. First Aid Box 
8. Measuring Jar (for silt content) 
9. Other Machines/apparatus as may be directed by the Engineer 
10. Vernier Caliber 
11. Level / Theodolite 

 

All the test records shall be maintained in the site office and made available as and when 
required. The laboratory must be established within 15 days from the date of receipt of the 
orders from Engineer In charge. On failure to do so, a penalty of Rs 1000/- per day shall be 
imposed. 

 

The contractor shall install testing equipment at site. The contractor shall ensure and 
certify the calibration of the equipment so installed and shall maintain the same in working 
order throughout the period of construction. The contractor shall also provide necessary 
technically qualified experienced trained staff for carrying out such tests for using such 
equipment. The tests shall be carried out under the supervision of the Engineer-in-charge. 
The calibration shall be checked every twelve months as directed by Engineer-in-charge. 

 
29. Correction of Defects noticed during the Defects Liability Period. 
29.1. 
a) The Engineer shall give notice to the Contractor of any Defects before the end of the 

Defects Liability Period, which begins at Completion and ends after five years. The 
Defects Liability Period shall be extended for as long as Defects remain to be corrected. 

b) Every time notice of Defect/Defects is given, the Contractor shall correct the notified 
Defect/Defects within the duration of time specified by the Engineer’s notice. 

c) The Engineer may issue notice to the Contractor to carry out removal of defects or 
deficiencies, if any, noticed in his inspection, or brought to his notice. The Contractor 
shall remove the defects and deficiencies within the period specified in the notice and 
submit to the Engineer a compliance report. 

30. Uncorrected Defects and Deficiencies 
 If the Contractor has not corrected a Defect pertaining to the Defect Liability Period 
under clause and deficiencies in maintenance, to the satisfaction of the Engineer, 
within the time specified in the Engineer's notice, the Engineer will assess the cost 
of having the Defect or deficiency corrected, and the Contractor shall pay this 
amount, on correction of the Defect or deficiency by another agency. 

 

D. Cost Control 
31. Variations 

The Engineer shall, having regard to the scope of the Works and the sanctioned estimated 
cost, have power to order, in writing, Variations within the scope of the Works he considers 
necessary or advisable during the progress of the Works. Such Variations shall form part of the 
Contract and the Contractor shall carry them out and include them in updated 

Programmes produced by the Contractor. Oral orders of the Engineer for Variations, unless 
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followed by written confirmation, shall not be taken into account. 
 
 
 

32. Payments for Variations 
If rates for Variation items are specified in the Bill of Quantities, the Contractor 
shall carry out such work at the same rate. 
The rate for Extra/Excess shall be governed by clause 10.A of Standard General 
Condition of Contract 

33. Cash Flow Forecasts 
When the Programme is updated, the Contractor shall provide the Engineer with an updated 
cash flow forecast. 
34. Payment Certificates 

The payment to the Contractor will be as follows for construction work: 

a) A bill shall be submitted by the Contractor monthly or before the date fixed by the 
Engineer In-charge for all works executed in the previous month, and the Engineer In- 
charge shall take or cause to be taken requisite measurement for the purpose of having 
the same verified and the claim, so far as it is admissible, shall be adjusted, if possible, 
within 10 days from the presentation of the bill. If the contractor does not submit the bill 
within the time fixed as aforesaid, the Engineer In-charge may depute a subordinate to 
measure up the said work in the presence of the contractor or his duly authorized agent 
whose counter signature to the measurement list shall be sufficient warrant, and Engineer 
In-Charge may prepare a bill from such list which shall be binding on the contractor in 
all respects. 

b) The Engineer shall check the Contractor's fortnightly/monthly statement within 14 days 
and certify the amount to be paid to the Contractor. 

c) The value of work executed shall be determined, based on measurements by the Engineer. 
d) The value of work executed shall comprise the value of the quantities of the items in the 

Bill of Quantities completed. 
e) The value of work executed shall also include the valuation of Variations and 

Compensation Events. 
f) The Engineer may exclude any item certified in a previous certificate or reduce the 

proportion of any item previously certified in any certificate in the light of later 
information. 

g) The contractor shall submit all bills on the printed forms at the office of Engineer In- 
charge. The charges to be made in the bills shall always be entered at the rates specified 
in tender. 

 
35. Payments 

 Payments shall be adjusted for deductions for advance payments, retention, security 
deposit, other recoveries in terms of the Contract and taxes at source, as applicable 
under the law. The Employer shall pay the  Contractor the amounts certified by the 
Engineer within 15 days of the date of each certificate. 
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 All sums payable by a contractor by way of compensation under any of these 
conditions, shall be considered as a reasonable compensation to be applied to the 
use of BMC without reference to the actual loss or damage sustained and whether 
any damage has or has not been sustained. 
 No payment shall be made for any work estimated to cost less than Rupees One 
Thousand till after the whole of work shall have been completed and the certificate 
of completion given. But in the case of works estimated to cost more than Rs. One 
Thousand, the contractor shall on submitting a monthly bill therefore be entitled to 
receive payment proportionate to the part of the work than approved and passed by 
the Engineer In-charge, whose certificate of such approval and passing of the  sum  
so payable shall be final and conclusive against the contractor. All such 
intermediate payments shall be regarded as payments by way of advance against 
the final payments only and not as payments for work actual done and completed 
and shall not preclude the Engineer In-charge from requiring any bad, unsound, 
imperfect or unskillful work to be removed or taken away and reconstructed or re-
erected nor shall any such payment be considered as an admission of the due 
performance of the contract or any part thereof in any respect or the offering of any 
claim not shall it conclude, determine or effect in any other way, the powers of the 
Engineer In-charge as to the  final  settlement  and adjustment of the accounts or 
otherwise, or in any other way vary or effect the contract. The final bill shall be 
submitted by the Contractor within one month of the date fixed for the completion 
of the work otherwise the Engineer In-charge’s certificate of the measurements and 
of the total amount payable for the work shall be final and binding on all parties. 

36. The Contractor shall not be entitled to compensation to the extent that the Employer's 
interests are adversely affected by the Contractor for not having given early warning or not 
having cooperated with the Engineer. 

 
37. Tax 

All taxes, duties, cess and charges such as Octroi, Service Tax, Terminal or Sales Tax, VAT 
etc. and other duties on material obtained for the work from any source including the tax 
applicable as per Maharashtra Sales Tax Act, on the transfer of property in goods involved 
in the execution of work contract (re-enacted) Act 1989 or as amended shall be borne by 
tenderer. The tenderer will not be reimbursed the taxes, duties, cess and charges whether 
now in force or that may be enforced in future. 

 
Rates accepted by BMC shall hold good till completion of work and no additional individual 
claim shall be admissible on account of fluctuations in market rates; increase in taxes/any other 
levies/tolls etc. except that payment/recovery for overall market situation shall be made as per 
Price Variation. 

 
38. Currencies 

All payments will be made in Indian Rupees. 
 

39. Liquidated Damages 

Both, the Contractor and the Employer have agreed that it is not feasible to precisely 
estimate the amount of losses due to delay in completion of works and the losses to the 
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public and the economy, therefore, both the parties have agreed that the Contractor shall pay 
liquidated damages to the Employer and not by way of penalty, at the rate per week or part 
thereof stated in the Contract Data for the period that the Completion Date is later than the 
Intended Completion Date. Liquidated damages at the same rates shall be withheld if the 
Contractor fails to achieve the milestones prescribed in the Contract Data. However, in case the 
Contractor achieves the next milestone, the amount of the liquidated damages already withheld 
shall be restored to the Contractor by adjustment in the next payment certificate. The 
Employer and the contractor have agreed that this is a reasonable agreed amount of liquidated 
damage. The Employer may deduct liquidated damages from payments due to the Contractor. 
Payment of liquidated damages shall not affect the Contractor’s other liabilities. 

 
40. Cost of Repairs 

Loss or damage to the Works or Materials to be incorporated in the Works between the Start 
Date and the end of the Defects Correction periods shall be remedied by the Contractor at his 
cost if the loss or damage arises from the Contractor's acts or omissions. 

 

E. Finishing the Contract 

41. Completion of Construction and Maintenance 
 The Contractor shall request the Engineer to issue a certificate of completion of 
the construction of the works, and the Engineer will do so upon deciding that the 
works is completed. This shall be governed as per clause no.8(g) of Standard  
General Conditions of Contract. 

42. Taking Over 
 The Employer shall take over the works within seven days of  the  Engineer issuing 
a certificate of completion of works. The Contractor shall continue to remain 
responsible for its routine maintenance during the maintenance period if specified 
in the contract. 

43. Final Account 
Final joint measurement along with the representatives of the contractor should be taken 
recorded and signed by the Contractors. Contractors should submit the final bill within 1 month 
of physical completion of the work. 

If the contractor fails to submit the final bill within 1 month, the BMC staff will prepare the 
final bill based on the joint measurement within next 3 months. 

Engineer’s decision shall be final in respect of claims for defect and pending claims against 
contractors. 

No further claims should be made by the Contractor after submission of the final bill and these 
shall be deemed to have been waived and extinguished. Payment of those items of the bills in 
respect of which there is no dispute and of items in dispute, for quantities and rates as 
approved by the Commissioner shall be made within a reasonable period as may be necessary 
for the purpose of verification etc. 

After payment of the final bill as aforesaid has been made, the contractor may, if he so 
desires, reconsider his position in respect of a disputed portion of the final bills and if he 
fails to do so within 84 days, his disputed claim shall be dealt with as provided in the 
contract. 
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A percentage of the retention money, over and above the actual retention money as indicated 
below shall be held back from payments till the finalization of final bill to be submitted as per 
above and will be paid within 30 days of acceptance of the final bill. 

 

Sr.no. Amount of Contract Cost Minimum Payable Amount in final bill 
1 Up to Rs.5 Crs. Rs.10 Lacs or final bill whichever is more 
2 Up to Rs.25 Crs. Rs.1 Crore or final bill amount whichever is more 
3 Up to Rs. 50 Crs. Rs.2 Crores or final bill amount whichever is more 
4 Up to Rs.100 Crs. Rs.4 Crore or final bill amount whichever is more 
5 More than Rs.100 Crs. Rs.7 Crore or final bill amount whichever is more 

 
The contractor has to submit the bill for the work carried out within 15 days from the date of 
completion of the work to the respective executing department. If the contractor fails to submit 
their bills to concerned executing department, penalty or action as shown below will be taken 
for each delayed bill: - 

 

After 15 days from the date of completion/running bill up to 
certain date, up to next 15 days i.e. up to 30 days 

Equal to 5% of bill amount 

Next 15 days up to 45 days from the date of 
completion/running bill up to specified date 

Equal to 10% of bill amount 

If not submitted within 45 days from the date of completion/ 
R.A. bill 

Bill will not be admitted 
for payment. 

 
44. Operating and Maintenance Manuals 

 If “as built” Drawings and/or operating and maintenance manuals are required, the 
Contractor shall supply them by the dates stated in the Contract Data. 
 If the Contractor does not supply the Drawings and/or manuals by the  dates stated 
in the Contract Data, or they do not receive the Engineer's approval, the Engineer 
shall withhold the amount stated in the Contract Data from payments due to the 
Contractor. 

45. Termination 
 The Employer or the Contractor may terminate the Contract if the other party causes 
a fundamental breach of the Contract. 
 Fundamental breaches of Contract shall include, but shall not be limited to, the 
following: 

a) the Contractor stops work for 30 days when no stoppage of work is shown on the 
current Programme and the stoppage has not been authorized by the Engineer; 

b) the Contractor is declared as bankrupt or goes into liquidation other than for approved 
reconstruction or amalgamation; 

c) the Engineer gives Notice that failure to correct a particular Defect is a fundamental 
breach of Contract and the Contractor fails to  correct  it  within  a  reasonable period 
of time determined by the Engineer; 

d) the Contractor does not maintain a Security, which is required; 
e) the Contractor has delayed the completion of the Works by the number of days for which 

the maximum amount of liquidated damages can be paid, as defined in relevant clause. 
f) the Contractor fails to provide insurance cover as required under relevant clause . 

g) if the Contractor, in the judgment of the Employer, has engaged in the corrupt or 



 

69  

fraudulent practices as defined in GCC in competing for or in executing the Contract. 
h) if the Contractor fails to set up a field laboratory with the prescribed equipment, within 

the period specified in the Contract Data; and 
i) any other fundamental breaches as specified in the Contract Data. 
j) if the Contractor fails to deploy machinery and equipment or personnel as specified 

in the Contract Data at the appropriate time. 
 When either party to the contract gives notice of a breach of contract to the Engineer 
for a cause other than those listed above, the Engineer shall decide whether the 
breach is fundamental or not. 
 Notwithstanding the above, the Employer may terminate the Contract for 
convenience. 
 If the Contract is terminated, the Contractor shall stop work immediately, make the 
Site safe and secure, and leave the Site as soon as reasonably possible. 

 
46. Payment upon Termination 

If the Contract is terminated because of a fundamental breach of Contract by the 
Contractor, the Engineer shall issue a certificate for value of the work done and 
materials ordered less liquidated damages, if any, less advance payments received up to 
the date of the issue of the certificate and less the percentage to apply to the value of 
the work not completed, as indicated in the Contract Data. If the total amount due to 
the Employer exceeds any payment due to the Contractor, the difference shall be 
recovered from the security deposit, and performance security. If any amount is still 
left un-recovered it will be a debt due from the Contractor to the Employer 
 If the Contract is terminated at the Employer's convenience, the Engineer shall issue 
a certificate for the value of the work done, the reasonable cost of removal of 
Equipment, repatriation  of  the  Contractor's  personnel  employed  solely  on   the 
Works, and the Contractor's costs of protecting and securing the  Works  and  less 
advance payments received up to the date of the certificate, less other recoveries 
due in terms of the Contract, and less taxes due to be deducted at source as per 
applicable law. 

 
47. Property 

 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be 
deemed to be the property of the Employer for use for completing  balance 
construction work if the Contract is terminated because of the Contractor's 
default, till the Works is completed after which it will be transferred to the 
Contractor and credit, if any, given for its use. 

 
48. Release from Performance 

If the Contract is frustrated by the outbreak of war or by any other event entirely outside the 
control of the Employer or the Contractor, the Engineer shall certify that the Contract has been 
frustrated. The Contractor shall make the Site safe and stop work as quickly as possible after 
receiving this certificate and shall be paid for all work carried out before receiving it and for 
any work carried out afterwards to which a commitment was made. 

 

A)   Other Conditions of Contract 
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49. Labour 
 The Contractor shall, unless otherwise provided in the Contract, make his own 
arrangements for the engagement of all staff and labour, local or other, and for their 
payment, housing, feeding and transport. 
 The Contractor shall, if required by the Engineer, deliver to the Engineer a return 
in detail, in such form and at such intervals as the Engineer may prescribe, showing 
the staff and the number of the several classes of labour from time to time employed 
by the Contractor on the Site and such other information as the Engineer may 
require. 

 
50. Compliance with Labour Regulations 
a) During continuance of the Contract, the Contractor and his sub-Contractors shall abide 

at all times by all existing labour enactments and rules made there under, regulations, 
notifications and bye laws of the State or Central Government or local authority and any 
other labour law (including rules), regulations, bye laws that may be passed or 
notification that may be issued under any labour law in future either by the State or 
the Central Government or the local authority. 

b) Furthermore, the Contractor shall keep the Employer indemnified in case any action 
is taken against the Employer by the competent authority on account of contravention 
of any of the provisions of any Act or rules made there under, regulations or notifications 
including amendments. If the Employer is caused to pay or reimburse, such amounts 
as may be necessary to cause or observe, or for non-observance of the provisions 
stipulated in the notifications/bye laws/Acts/Rules/regulations including amendments, if 
any, on the part of the Contractor, the Engineer/Employer shall have the right to deduct 
any money due to the Contractor including his amount of performance guarantee. The 
Employer/Engineer shall also have right to recover from the Contractor any sum required 
or estimated to be required for making good the loss or damage suffered by the 
Employer. 

c) The Contractor shall require his employees to obey all applicable laws, including those 
concerning safety at work. 

d) The employees of the Contractor and the Sub-Contractor in no case shall be treated 
as the employees of the Employer at any point of time. 

 
51. Drawings and Photographs of the Works 

 The Contractor shall do photography/video photography of the site firstly before 
the start of the work, secondly mid-way in the execution of different stages of work 
as required by Engineer In-charge and lastly after the completion of the work. No 
separate payment will be made to the Contractor for this. 
 The Contractor shall not disclose details of Drawings furnished to him and works 
on which he is engaged without the prior approval of the Engineer in writing. No 
photograph of the works or any part thereof or plant employed thereon, except those 
permitted under above clause, shall be taken or permitted by the Contractor to be 
taken by any of his employees or any employees of his sub-Contractors without the 
prior approval of the Engineer in writing. No photographs/ Video photography shall 
be published or otherwise circulated without the approval of the Engineer in 
writing. 
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52. The Apprentices Act, 1961 

 

The Contractor shall duly comply with the provisions of the Apprentices Act 1961 (III of 1961), 
the rules made there under and the orders that may be issued from time to time under the said 
Act and the said Rules and on his failure or neglect to do so, he shall be subject to all liabilities 
and penalties provided by the said Act and said Rules. 

 
53. Contract Document 

The documents forming the contract are to be taken as mutually explanatory of one another. 
Unless otherwise provided in the contract, the priority of the documents forming the contract 
shall be, as follows: 

 
1. Contract Agreement (if completed) 
2. The letter of Acceptance 
3. The Bid: 
4. Addendum to Bid; if any 
5. Tender Document 
6. The Bill of Quantities: 
7. The Specification: 
8. Detailed Engineering Drawings 
9. Standard General Conditions of Contracts (GCC) 
10. All correspondence documents between bidder/contractor and BMC. 

 
54. Conflict of Interest 

The Applicant shall not have a conflict of interest (the “Conflict of Interest”)      that affects the 
Bidding Process. Any Applicant found to have a Conflict of Interest shall be disqualified. An 
Applicant shall be deemed to have a Conflict of Interest affecting the Bidding Process, if 

 
1. A constituent of such Applicant is also a constituent of another Applicant; or 
2. Such Applicant has the same legal representative for purposes of this Application 

as any other Applicant; or 
3. Such Applicant, or any Associate thereof has a relationship with another 

Applicant, or any Associate thereof, directly or through common third party/ 
parties, that puts either or both of them in a position to have access to each other’s 
information about, or to influence the Application of either or each other; or 

4. The Applicant shall be liable for disqualification if any legal, financial or technical 
adviser of the Authority in relation to the Project is engaged by the Applicant, its 
Member or any Associate thereof, as the case may be, in any manner for matters 
related to or incidental to the Project. For the avoidance of doubt, this 
disqualification shall not apply where such adviser was engaged by the 
Applicant, its Member or Associate in the past but its assignment expired or was 
terminated 6 (six) months prior to the date of issue of this TENDER. Nor will this 
disqualification apply where such adviser is engaged after a period of 3 (three) 
years from the date of commercial operation of the Project. 

 



 

72  

55. Applications and costs thereof 

No Applicant shall submit more than one Application for the Project. An applicant applying 
individually shall not be entitled to submit another application either individually. The 
Applicant shall be responsible for all of the costs associated with the preparation of their 
Applications and their participation in the Bid Process. The Authority will not be responsible 
or in any way liable for such costs, regardless of the conduct or outcome of the Bidding Process. 

 
56. Acknowledgment by Applicant 

It shall be deemed that by submitting the Application, the Applicant has: 
 

a. Made a complete and careful examination of the tender; 
b. Received all relevant information requested from the Authority; 
c. Accepted the risk of inadequacy, error or mistake in the information provided in the 

tender or furnished by or on behalf of the Authority relating to any of the matters 
referred; and 

d. Agreed to be bound by the undertakings provided by it under and in terms hereof. 
 

“The Authority” shall not be liable for any omission, mistake or error in respect of any 
of the above or on account of any matter or thing arising out of or concerning or relating 
to the TENDER or the Bidding Process, including any error or mistake therein or in any 
information or data given by the Authority. 

 
57. Right to accept or reject any or all Applications/ Bids 

Notwithstanding anything contained in this TENDER, “The Authority” reserves the right to 
accept or reject any application and to annul the Bidding Process and reject all Applications/ 
Bids, at any time without any liability or any obligation for such acceptance, rejection or 
annulment, and without assigning any reasons therefore. In the event that the Authority rejects 
or annuls all the Bids, it may, in its discretion, invite all eligible Bidders to submit fresh Bids 
hereunder. 

 
“The Authority” reserves the right to reject any Application and/ or Bid if: 

 
a) At any time, a material misrepresentation is made or uncovered, or 
b) The Applicant does not provide, within the time specified by the Authority, the 

supplemental information sought by the Authority for evaluation of the Application. 
 

In case it is found during the evaluation or at any time before signing of the Agreement or after 
its execution and during the period of subsistence thereof including the concession thereby 
granted by “The Authority”, that one or more of the pre-qualification conditions have not 
been met by the Applicant, or the Applicant has made material misrepresentation or has given 
any materially incorrect or false information, the Applicant shall be disqualified forthwith 
if not yet appointed as the Successful Bidder either by issue of the LOA (Letter of Approval) 
or entering into of the Agreement, and if the Applicant has already been issued the LOA or 
has entered into the Concession Agreement, as the case may be, the same shall, 
notwithstanding anything to the contrary contained therein or in this TENDER, be liable to be 
terminated, by a communication in writing by “The Authority” to 

the Applicant, without the Authority being liable in any manner whatsoever to the Applicant 
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and without prejudice to any other right or remedy which the Authority may have under this 
TENDER, the Bidding Documents, the Concession Agreement or under applicable law. 

 
“The Authority” reserves the right to verify all statements, information and documents 
submitted by the Applicant in response to the TENDER. Any such verification or lack of such 
verification by the Authority shall not relieve the Applicant of its obligations or liabilities 
hereunder nor will it affect any rights of the Authority there under. 

 
58. The bid shall be rejected if the bidder- 
a. Stipulates the validity period less than 180 days. 
b. Stipulates own condition/conditions. 
c. Does not fill and (digital) sign undertaking forms, which are incorporated, in the document. 

 
59. Clarifications 

Applicants requiring any clarification on the tender may notify “the Authority” in writing or by 
fax or e-mail. They should send in their queries before the date specified in the header data. 
“The Authority” shall Endeavor to respond to the queries within the period specified therein. 
The responses will be sent by fax and/or e-mail. The Authority will forward all the queries and 
its responses thereto, to all purchasers of the TENDER without identifying the source of 
queries. 

 
“The Authority” shall Endeavor to respond to the questions raised or clarifications sought 
by the Applicants. However, the Authority reserves the right not to respond to any question 
or provide any clarification, in its sole discretion, and nothing in this Clause shall be taken 
or read as compelling or requiring the Authority to respond to any question or to provide 
any clarification, but not later than the date provided in header data. 

 
“The Authority” may also on its own motion, if deemed necessary, issue interpretations and 
clarifications to all Applicants. All clarifications and interpretations issued by the Authority 
shall be deemed to be part of the tender. Verbal clarifications and information given by 
Authority or its employees or representatives shall not in any way or manner be binding on the 
Authority. 

 
60. Amendment of tender 

At any time prior to the deadline for submission of Application, the Authority may, for any 
reason, whether at its own initiative or in response to clarifications requested by an 
Applicant, modify the tender by the issuance of Addendum. 

 
Any Addendum thus issued will be sent in writing/ Fax/ Email to all those who have 
purchased the tender. 

 
In order to afford the Applicants a reasonable time for taking an Addendum into account, or for 
any other reason, the Authority may, in its sole discretion, extend the Application Due Date. 
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Preparation and Submission of Application 
61. Language 

The Application and all related correspondence and documents in relation to the Bidding 
Process shall be in English language. Supporting documents and printed literature furnished by 
the Applicant with the Application may be in any other language provided that they are 
accompanied by translations of all the pertinent passages in the English language, duly 
authenticated and certified by the Applicant. Supporting materials, which are not translated into 
English, may not be considered. For the purpose of interpretation and evaluation of the 
Application, the English language translation shall prevail. 

 
62. Format and signing of Application 

The Applicant shall provide all the information sought under this TENDER. The Authority will 
evaluate only those Applications that are received in the required formats and complete in all 
respects. Incomplete and /or conditional Applications shall be liable to rejection. The 
Applicant will upload bid in One Folder in electronic form which shall contain the scanned 
certified copies of the documents given below and the documents uploaded has to be digitally 
signed by the bidder. These copies shall be certified by Practicing Notary approved by the Govt. 
of Maharashtra or Govt. of India with his stamp, clearly stating his name & registration number, 
except where original documents are demanded 

 
63. Marking of Applications 

The Applicant shall submit the Application in the format specified at Appendix-I, together with 
the documents, upload in folder as “VENDOR” together with their respective enclosures. 

 
Applications submitted by fax, telex, telegram shall not be entertained and shall be rejected 
outright. 

 
64. Late Applications 

Applications received by the Authority after the specified time on the Application Due Date 
shall not be eligible for consideration and shall be summarily rejected. 

 
65. Confidentiality 

Information relating to the examination, clarification, evaluation, and recommendation for 
the short-listed qualified Applicants shall not be disclosed to any person who is not officially 
concerned with the process or is not a retained professional advisor advising the Authority in 
relation to or matters arising out of, or concerning the Bidding Process. The Authority will treat 
all information, submitted as part of Application, in confidence and will require all those who 
have access to such material to treat the same in confidence. The Authority may not divulge 
any such information unless it is directed to do so by any statutory entity that has the power 
under law to require its disclosure or is to enforce or assert any right or privilege of the 
statutory entity and/ or the Authority or as may be required by law or in connection with any 
legal process. 

 
66. Clarification of Financial Bids 
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To assist in the examination, evaluation and comparison of Bids, the Engineer may, at his 
discretion, ask any bidder for clarification of his Bid, including breakdown of unit rates. The 
request for clarification and the response shall be in writing or by post/facsimile/e- mail. 
No Bidder shall contact the Engineer on any matter relating to his bid from the time of the bid 
opening to the time the contract is awarded. Any effort by the Bidder to influence the 
Engineer in the Engineer’s bid evaluation, bid comparison or contract award decisions may 
result in the rejection of the Bidder’s bid. 

 
67. Inspection of site and sufficiency of tender: 

1. The Contractor shall inspect and examine the site and its surrounding and shall satisfy 
himself before submitting his tender as to the nature of the ground and subsoil (so far 
as is practicable), the form and nature of the site, the quantities and nature of the 
work and materials necessary for the completion of the works and means of access 
to the site, the accommodation he may require   and   in general shall himself   obtain 
all necessary information as to risk, contingencies and other circumstances which may 
influence or affect his tender. He shall also take into consideration the hydrological 
and climatic conditions. 

2. The Employer may make available to the Contractor data on hydrological 
and sub-surface conditions as obtained by or on his behalf from investigations 
relevant to the works but the Contractor shall be responsible for his own 
interpretation thereof. The contractor shall engage his investigating agency with 
prior approval of the Engineer from the approved list of such agencies by BMC or 
Govt at his cost initially before commencing actual work and which shall be 
reimbursed immediately subject to satisfaction of the Engineer for faithful 
compliance and submission of required data regarding such investigation within 
specified time. 
3. The Contractor shall be deemed to have satisfied himself before tendering as 

to the correctness and sufficiency of his tender for the works and of the rates 
and prices quoted in the schedule of works / items / quantities, or in Bill of 
Quantities, which rates and prices shall, except as otherwise provided cover 
all his obligations under the Contract and all matters and things necessary for 
proper completion and maintenance of the works. No extra charges 
consequent on any misunderstanding. 

4. Not Foreseeable Physical Obstructions or Conditions:  If,  however, during 
the execution of the Works the Contractor encounters physical obstructions 
or physical conditions, other than climatic conditions on the Site, which 
obstructions or  conditions were, in his opinion, not foreseeable by an 
experienced contractor, the Contractor shall forthwith give notice thereof to 
the Engineer.  On receipt of such notice, the Engineer shall, if in his opinion 
such obstructions or conditions could not have been reasonably foreseen by 
an experienced contractor, after due consultation with the Contractor, 
determine: 
• any extension of time to which the Contractor is entitled and 

•  The amount of any costs which may have been incurred by the Contractor 
by reason of such obstructions or conditions having been encountered, 
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which shall be added to the Contract Price, and shall notify the Contractor 
accordingly. 

• Such determination shall take account of any instruction which the Engineer 
may issue to the Contractor in connection therewith, and any proper and 
reasonable measures acceptable to the Engineer which the Contractor may 
take in the absence of specific instructions from the Engineer. However, such 
costing shall be got approved by the competent authority as governed vide 
rules prevailing with authority. 

 
5. Office for the Engineer (Works costing upto Rs.50 Lakhs) 

The Contractor shall at his own cost and to satisfaction of the Engineer provide 
a small temporary office, at the work-site which will include tables, chairs and 
lockers for keeping the records. He shall also make necessary arrangements 
for drinking water, telephone with a pre-requisite of e- governance and 
electronic communication. These offices are not to be allowed on public roads 
without the written instruction of the Engineer. These offices should be 
preferably located within 50 to 500 m of the worksite. In case the office is 
more than 500m away from the worksite, the contractor is to provide 
conveyance for Municipal Staff. 

6. Office for the Engineer (Works costing above Rs.50 lakhs) 
The Contractor shall at his own cost and to satisfaction of the Engineer provide 
a temporary office at the work-site which will include tables, chairs and 
lockers for keeping the records. He shall also make necessary arrangements 
for drinking water, latrines, with doors, windows, locks, bolts and fastenings 
sufficient for security for the Engineer, and his subordinates, as close to the 
works from time to time in progress as can be conveniently arranged, and shall 
at his own cost furnish the office with such chairs, tables, lockers, locks and 
fastenings as may be required by the Engineer, and no expense of any kind in 
connection with the erection or upkeep of the offices or fittings shall be borne 
by the Corporation, but all such work shall be carried out by the Contractor 
and the expenses thereof defrayed by him. The Contractor   shall   also   make   
water   connections   and   fit   up    stand pipe with a bib tap at each office.  
The latrines and the water connections shall be subject to all the conditions 
herein elsewhere laid down for temporary water connection and latrines 
generally with all requisite equipments for e-governance and electronic and 
digital communication. These offices are not to be allowed on public roads 
without the written instruction of the Engineer. These offices should be 
preferably  located within 50 to 500 m of the worksite. In case the office is 
more than 500m away from the worksite, the contractor is to provide 
conveyance. Also, for staff working beyond working hours the contractor has 
to provide conveyance. 

7. Permission for provision and removal of office on completion of work: 
The tenderer shall obtain permission for provision of site office, cement go- 
down, store, etc. on payment of necessary cost implication. The cement go- 
down, Watchman cabins, etc. shall be provided as directed and shall be 
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removed by the Tenderers on completion of the work at their cost. It is binding 
on the Tenderer to fulfill requirements of  Environmental Authorities. The 
location of such office shall be finalized and got approved from the Engineer 
before erection/commencement work. 

8. Contractor’s office near works: The Contractor shall have an office near the 
works at which notice from the Commissioner or the Engineer may be served 
and shall, between the hours of sunrise and sunset on all working days, have 
a clerk or some other authorized person always present at such office upon 
whom such notices may be served and service of any notices left with such 
clerk or other authorized person or at such office shall be deemed good service 
upon the Contractor and such offices shall have pre-requisite facilities for e-
governance. 

 
68. Official Secrecy: 

The Contractor shall of all the persons employed in any works in connection with the contract 
that the India Official Secrets Act 1923 (XIX of 1923) applies to them and will continue to 
apply even after execution of the said works and they will not disclose any information 
regarding this contract to any third party. The contractor shall also bring into notice that, any 
information found to be leaked out or disclosed the concern person as well as the Contractor 
will be liable for penal action; further the Corporation will be at liberty to terminate the contract 
without notice. 

 
69. Subsequent Legislation: 

If on the day of submission of bids for the contract, there occur changes to any National or State 
stature, Ordinance, decree or other law or any regulation or By-laws or any local or other 
duly constituted authority or the introduction of any such National or State Statute, Ordinance, 
decree or by which causes additional or reduced cost to the Contractor, such additional or 
reduced cost shall, after due consultation with the Contractor, be determined by the 
concerned Engineering Department of BMC and shall be added to or deducted from the 
Contract Price with prior approval of competent authority and the concerned Engineering 
Department shall notify the Contractor accordingly with a copy to the Employer. BMC reserve 
the right to take decision in respect of addition/reduction of cost in contract. 

 
70. Patent, Right and Royalties: 

The contractor shall save harmless and indemnify the Corporation from and against all claims 
and proceedings for or on account of infringement of any Patent rights, design trademark or 
name of other protected rights in respect of any constructional plant, machine work, or material 
used for or in connection with the Works or any of them and from and against all claims, 
proceedings, damages, costs, charges and expenses whatsoever in respect thereof or in relation 
thereto. Except where otherwise specified, the contractor shall pay all tonnage and other 
royalties, rent and other payments or compensation, if any, for getting stone, sand, gravel, clay 
or other materials required for the works or any of them. 

 
71. Payments, Tax and Claims: 
• The limit for unforeseen claims 
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Under no circumstances whatever the contractor shall be entitled to any compensation 
from BMC on any account unless the contractor shall have submitted a claim in writing 
to the Eng-in-change within 1 month of the case of such claim occurring. 

• No interest for delayed payments due to disputes, etc: 

It is agreed that the Municipal Corporation of Greater Mumbai or its Engineer or Officer 
shall not be liable to pay any interest or damage with respect of any moneys or balance 
which may be in its or its Engineer’s or officer’s hands owing to any dispute or difference 
or claim or misunderstanding between the Municipal Corporation of Greater Bombay or its 
Engineer or Officer on the one hand and the contractor on the other, or with respect to any delay 
on the part of the Municipal Corporation of Greater Bombay or its Engineer or Officers in 
making periodical or final payments or in any other respect whatever. 

 
72. Settlement of Disputes: 

• Termination of contract for death 

If the Contractor is an individual or a proprietary concern and the individual or the proprietor 
dies and if the Contractor is a partnership concern and one of the legal representative of the 
individual Contractor or the proprietor of the proprietary concern and in case of partnership, 
the surviving partners, are capable of carrying out and completing the contract, the 
Commissioner shall be entitled to cancel the contract as to its uncompleted part without the 
Corporation being in any way liable to payment of any compensation to the estate of the 
deceased Contractor and or to the surviving partners of the Contractor’s firm on account of 
the cancellation of the contract. The decision of the Commissioner that the legal representative 
of the deceased Contractor or surviving partners of the Contractor’s firm cannot carry out and 
complete the contract shall be final and binding on the parties. In the event of such cancellation 
the Commissioner shall not hold estate of the deceased Contractor and or surviving partners of 
the Contractor’s firm liable in damages for not completing the contract. 

 
• Settlement of Disputes: 

If any dispute or differences of any kind whatsoever other than those in respect of which, 
the decision of any person is, by the Contract, expressed to be final and binding) shall arise 
between the Employer and the Contractor or the Engineer and the Contractor in connection 
with or arising out of the Contract or carrying out of the Works (Whether during the 
progress of the Works or after their completion and whether before or after the termination, 
abandonment or breach of the Contract) it, the aggrieved party may refer such dispute 
within a period of 7 days to the concerned Addl. Municipal Commissioner who shall 
constitute a committee comprising of three officers i.e. concerned Deputy Municipal 
Commissioner or Director (ES&P), Chief Engineer other than the Engineer of the Contract and 
concerned Chief Accountant. The Committee shall give decision in writing within 60 days. 
Appeal on the Order of the Committee may be referred to the Municipal Commissioner 
within 7 days. Thereafter the Municipal Commissioner shall constitute a Committee 
comprising of three Addl. Municipal Commissioners including Addl. Municipal 
Commissioner in charge of Finance Department. The Municipal Commissioner within a 
period of 90 days after being requested to doso shall give written notice of committee’s 
decision to the Contractor. Save as herein provided such decision in respect of every matter 
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so referred shall be final and binding upon both parties until the completion of the works, 
and shall forthwith be given effect to by the Contractor who shall proceed with the works with 
due diligence, whether he requires arbitration as hereinafter provided or not. If the 
Commissioner has given written notice of the decision to the Contractor and no Claim to 
arbitration has been communicated within a period of 90 days from receipt of such notice 
the said decision shall remain final and binding upon the Contractor. 

 
73. Arbitration and Jurisdiction: 

If the Commissioner shall fail to give notice of the decision as aforesaid within a period of 
90 days after being requested as aforesaid, or if the Contractor be dissatisfied with any such 
decision, then and in any such case the Contractor may within 90 days after receiving notice 
of such decision or within 90 days after the expirations of the first named period of 90 days 
(as the case may be) require that the matter or matters in dispute be referred to arbitration as 
hereinafter provided. All disputes or differences in respect of which the decision (if any) of 
the Commissioner has not become final and binding as aforesaid shall be finally settled by 
Arbitration as follows: 

 
Arbitration shall be affected by a single arbitrator agreed upon the parties. The arbitration shall 
be conducted in accordance with the provisions of the Arbitration Act, 1996 or any statutory 
modifications thereof, and shall be held at such place and time within the limits of Brihan 
Mumbai as the arbitrator may determine. The decision of the arbitrator shall be final and 
binding upon the parties hereto and the expense of the arbitration shall be paid as may be 
determined by the arbitrator. Performance under the Contract shall, if reasonably be possible, 
continued during the arbitration proceedings and payment due to the Contractor by the 
Employer shall not be withheld unless they are the subject matter of arbitration proceedings. 
The said arbitrator shall have full power to open up, review and revise any decision, opinion, 
direction, certification or valuation of the Commissioner and neither party shall be limited in 
the proceedings before such arbitrator to the evidence or arguments put before the 
Commissioner for the purpose of obtaining his said decision. No decision given by the 
Commissioner in accordance with the foregoing provisions shall disqualify him from being 
called as a witness and giving evidence before the arbitrator on any matters whatsoever relevant 
to the disputes or difference referred to the arbitrator as aforesaid. All awards shall be in writing 
and for claims equivalent to 5,00,000 or more such awards shall state reasons for amounts 
awarded. The expenditure of arbitration shall be paid as may be determined by arbitrator. 

 
In case of any claim, dispute or difference arising in respect of a contract, the cause of 
action thereof shall be deemed to have arisen in Mumbai and all legal proceedings in 
respect of any claim, dispute or difference shall be instituted in a competent court in the 
City of Mumbai only. 

 
74. Copyright: 

The copyright of all drawings and other documents provided by the Contractor under the 
contract shall remain vested in the Contractor or his sub-contractors as the case may be the 
employer shall have a license to use such drawings and other documents in connection with the 
design, construction, operation, maintenance of the works. At any time the Employer shall 
have further license without additional payment to the Contractor to use any such 



 

80  

drawings or documents for the purpose of making any improvement of the works or 
enlargement or duplication of any part thereof, provided that such improvement, 
enlargement, or duplication by itself or in conjunction with any other improvements, 
enlargements or duplications already made in accordance with the further license does not 
result in the duplication of the whole works. 

 
75. Receipts to be signed in firm’s name by any one of the partners: 

Every receipt for money which may become payable or for any security which may become 
transferable to the Contractor under these present shall, if signed in the partnership name by 
any one of the partners, be a good and sufficient discharge to the Commissioner and Municipal 
Corporation in respect of the money or security purporting to be acknowledged thereby, and in 
the event of death of any of the partners during the pendency of this contract, it is hereby 
expressly agreed that every receipt by any one of the surviving partners shall, if so signed as 
aforesaid, be good and sufficient discharge as aforesaid provided that nothing in this clause 
contained shall be deemed to prejudice or effect any claim which the Commissioner or the 
Corporation may hereafter have against the legal representatives of any partners so dying or 
in respect of any breach of any of the conditions thereof, provided also that nothing in this 
clause contained shall be deemed prejudicial or affect the respective rights or obligations of the 
Contractors and of the legal representatives of any deceased Contractors interest. 

 
76. Proprietary data 

All documents and other information supplied by the Authority or submitted by an Applicant 
to the Authority shall remain or become the property of the Authority. Applicants are to treat 
all information as strictly confidential and shall not use it for any purpose other than for 
preparation and submission of their Application. The Authority will not return any Application 
or any information provided along therewith. 

 
77. Correspondence with the Applicant 

Save and except as provided in this TENDER, the Authority shall not entertain any 
correspondence with any Applicant in relation to the acceptance or rejection of any 
Application. 

 
78. Price Variation Clause 

The Contractor shall be reimbursed or shall refund to the Corporation as he case may be the 
variation in the value of the work carried out from time to time, depending on whether the prices 
of material and labour as a whole rise or fall, and the method adopted for such computations 
shall be as given below, it being clearly understood that the contractor shall have no claim 
for being reimbursed on the ground that the price of a particular material or group of materials 
have risen beyond the limits of the presumptions made in the following paras, however, no 
price variations shall be made applicable for contracts up to 12 months: 

 

A) Controlled materials: Price variations shall be permitted in respect of these materials 
the price level of which is controlled by the Government or its agency. The rate ruling 
on the date of submission of the tender shall be considered as the basic price of such 
material for adjustment. Any variation in this rate shall be considered for 
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reimbursement to the contractor or refund to be claimed from the contractor as the case 
may be. The contractor shall, for the purpose of adjustment submit in original the 
relevant documents from the suppliers. 

B) Labour and other materials: For the purpose of this contract and for allowing 
reimbursement of refund on account of variation of prices of (i) labour, and (ii) materials 
other than materials mentioned in A above, computation will be based on the formula 
enunciated below which is based on the presumptions that: 
i)  The general price level of labour, rises or falls in proportion to the rise or fall 

of consumer price index number 9 (general) for working class in Mumbai. 
ii) The general price level of materials rises or falls in proportion to rise or fall of 

whole-sale price index as published by ‘Economic Adviser to Govt. of India’. 
iii) And that the component of labour is to the extent of 30 percent of 88 percent 

and the component of materials is to the extent of 70 percent of 88 percent of the 
value of the work carried out. The remaining 12 percent being the presumptive profit 
of the contractor. 
a) Formula for Labour component: 

 

VL = (0.88 R) x 30 x (I - IO) 
  100 IO 

 

b) Formula for Material component: 
 
 

VM = (0.88 R x 70 - C) x (W - WO) 
  100 WO 

 

Where - 
 

VL = Amount of price variation to be reimbursed or claimed as refund on 
account of general rise or fall of index referred to above. 

 

I = Consumer   Price   Index   number   of   working   class   for   Mumbai declared 
by the Commissioner of Labour and Director of Employment, Mumbai) 
applicable to the period under reference (base year ending 2004-05 as 100 
i.e. new series of indices). 

 

IO = Consumer price index number for   working   class   for   Mumbai (declared 
by the Commissioner of labour and Director of Employment, Mumbai) 
prevailing, on the day of 28 days prior to the date of submission of the 
tender. 

 

VM = The amount of price variation to be reimbursed or claimed as refund on 
account of general rise or fall of wholesale price index for period under 
reference. 

 

W = Average wholesale price index as published by Economic Adviser to 
Govt. of India applicable to the period under reference. 
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WO = Wholesale price index as stated above prevailing on the day of 28 days 
prior to the date of submission of the tender. 

 

R = Total value of the work done during the period under reference as recorded 
in the Measurement Book excluding water charges and sewerage charges 
but including cost of excess in respect of item upto 50 percent 

 

C = Total value of Controlled materials used for the works as recorded in 
Measurement Book and paid for at original basic rate plus the value of 
materials used. 

 

i) The quantity of the Controlled material adopted in working out the value of ‘C’ shall 
be inclusive of permitted wastages as / if mentioned in specifications. 

ii) The basic rate for the supply of controlled material shall be inclusive of all the 
components of cost of materials excluding transport charges incurred for bringing 
the material from place of delivery to the site. 

 

Computations based on the above formula will be made for the period of each 
bill separately and reimbursement will be made to (when the result is plus) and 
refund will be claimed from (when the result is minus) the contractor’s next bill. 
The above formulae will be replaced by the formulae in Annexure-I as and when 
mentioned in special conditions of contract 

 

The operative period of the contract for application of price variation shall mean the 
period commencing from the date of commencement of work mentioned in the 
work order and ending on the date when time allowed for the work order and ending 
on the date when time allowed for the work specified in the contract for work 
expires, taking into consideration, the extension of time, if any, for completion of 
the work granted by Engineer under the relevant clause of the conditions of contract 
in cases other than those where such extension is necessitated on account of default 
of the contractor. 

 

The decision of the Engineer as regards the operative period of the contract shall 
be final and binding on the contractors. 

 

iii) Where there is no supply of controlled items to contractor the component ‘C’ shall 
be taken as zero. 

C) Adjustment after completion: If the Contractor fails to complete the works within the 
time for completion adjustment of prices thereafter  until  the  date  of completion of 
the works shall be made using either the indices or prices relating to the prescribed 
time for completion, or the current indices or prices whichever is more favourable to 
the employer, provided that if an extension of time is granted, the above provision 
shall apply only to adjustments made after the expiry of such extension of time. 

D) Price variation will be calculated similarly and separately for extra items and / or 
excess quantities and provisional sums calculated under Sub  Clause  10  (b)A i)&(ii) 
and Sub Clause 10 (b) B(ii) based on the above formula/formulae in 
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Annexure-I as and when mentioned in Special conditions of contract; IO and WO 
being the indices applicable to the date on which the rates under Sub Clause 10 
(a)A (i)&(ii) and Sub Clause 10 (a) B(iii) are fixed. No price variation shall be 
admissible for FAIR items created during execution. 

79. Maximum Price Variation shall be as follows: 
 

Time Period of Project Maximum limit of Price Variation 

Up to 12 months No variation allowed 

Above 12 months to 24 months 5% 

Above 24 months 10% 
 

Note: 
 

1) The extension in time period for the projects originally estimated including monsoon 
results in change of price variation slabs as mentioned above i.e. from first slab to 
second slab or from second slab to third slab, then the maximum limit of original 
slab will prevail. 

2) Operative period shall mean original or extended time period of contract. 
 

For example: 
 

Extension of Time period Maximum Price Variation 

If original period of 11 months including monsoon 
extends to 16. The operative period will be 11+5 
months. 

No variation allowed 

If original period of 11 months excluding monsoon 
extends to 16. The operative period will be 11+5 
months. 

Maximum 5% variation 
allowed 

 
Price Variation during Extended Period of Contract: 

 

(i) Extension Due To Modification & Extension for delay due to BMC : 

The price variation for the period of extension granted shall be limited to the amount 
payable as per the Indices. In case the indices increase or decrease, above/below the indices 
applicable, to the last month of the original or extended period vide clause8 (l) (a) (i) and (ii) 
of standard GCC 

 

(ii) Extension of Time for Delay Due to Contractor: 
(a) The price variation for the period of extension granted shall be limited to the amount 

payable as per the Indices in case the indices increase, above the indices applicable, 
to the last month of the original completion period or the extended period vide above 
clause 8(l)(a)(i) and (ii) of standard GCC. 

(b) The price variation shall be limited to the amount payable as per the indices, in case 
the indices decrease or fall below the indices applicable, to the last month of original 
/ extended period of completion period vide above clause 8(l)(b) of standard GCC, 
then lower indices shall be adopted. 

(iii) Extension of Time for Delay due to reasons not attributable to BMC and 
Contractor (Reference Cl.8(d) of Standard GCC): 
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The price variation for the period of extension granted shall be limited to the amount 
payable as per the Indices in case the indices increases or decreases, above/below the 
indices applicable, to the last month of the original period. 

 

80. Payment: 

Interim Payment: 

i) Interim bills shall be submitted by the Contractor from time to time (but at an interval 
of not less than one month) for the works executed. The Engineer shall arrange to 
have the bill s verified by taking or causing to be taken, where necessary, the requisite 
measurement of work. 

ii) Payment on account for amount admissible shall be made on the Engineer certifying the 
sum to which the Contractor is considered entitled by way of interim payment for all the 
work executed, after deducting there from the amount already paid, the security deposit 
/ retention money and such other amounts as may be deductible or recoverable in terms 
of the contract. 

iii) On request, the contractor will be paid upto 75 percent of the value of the work carried 
out as an adhoc payment in the first week of next month after deducting there from 
recoveries on account of advances, interest, retention money, income tax etc. The 
balance payment due will be paid thereafter. 

iv) No interim payment will be admitted until such time the Contractor have fully 
complied with the requirement of the Condition no.8 (g) and 8 (h) concerning 
submission and approval of Network Schedule for the works, as detailed in Condition 
8 (h). A fixed sum shall be held in abeyance at the time of next interim payment for 
non-attainment of each milestone in the network and shall be released only on 
attainment of the said milestone. 

v) An interim certificate given relating to work done or material delivered may be 
modified or corrected by a subsequent interim certificate or by the final certificate. 
No certificate of the Engineer supporting an interim payment shall of itself be 
conclusive evidence that any work or materials to which it relates is / are in 
accordance with the contract. 

 
81. Banning/De-Registration of Agencies of Construction works in BMC 

The regulations regarding Demotion/ Suspension Banning for specific period or 
permanently / De-Registration shall be governed as per the respective condition in 
Contractor Registration Rules of BMC. 

 
82. JOINT VENTURE (Not applicable for this tender) 

In case if Joint Venture is allowed for the Project, the guidelines for JV as follows shall be 
incorporated in the Tender Document: 

 
a) Joint Venture should be allowed only when the number of identifiable different works 

is more than one and/or the estimated cost of tender is more than Rs.100 Crores. JV 
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shall also be allowed for complex technical work below Rs.100 Crores with the approval 
of concerned AMC 

b) Separate identity/name shall be given to the Joint Venture firm. 
c) Number of members in a JV firm shall not be more than three in normal circumstances, 

if the work involves only one discipline (say Civil or Electrical). If number of members 
in JV is required to be more than three, then approval of concerned AMC needs to be 
sought. 

d) A member of JV firm shall not be permitted to participate either in individual capacity 
or as a member of another JV firm in the same tender. 

e) The tender form shall be purchased and submitted in the 'name of the JV firm or any 
constituent member of the JV. 

f) Normally EMD shall be submitted only in the name of the JV and not in the name of 
constituent member. However, EMD in the name of lead partner can be accepted subject 
to submission of specific request letter from lead partner stating the reasons for not 
submitting the EMD in the name of JV and giving written confirmation from the JV 
partners to the effect that the EMD submitted by the lead partner may be deemed as EMD 
submitted by JV firm. 

g) One of the members of the JV firm shall be the lead member of the JV firm who shall 
have a majority (at least 51%) share of interest in the JV firm. The other members shall 
have a share of not less than 20% each in case of JV firms with up to three members and 
not less than 10% each in case of JV firms with more than three members. In case of JV 
firm with foreign member(s), the lead member has to be an Indian firm with a minimum 
share of 51%. 

h) A copy of Letter of Intent or Memorandum of Understanding (MoU) executed by the 
JV members shall be submitted by the JV firm along with the tender. The complete details 
of the members of the JV firm, their share and responsibility in the JV firm etc. 
particularly with reference to financial technical and other obligation shall be furnished 
in the agreement. 

i) Once the tender is submitted, the agreement shall not be modified/altered/terminated 
during the validity of the tender. In case the tenderer fails to observe/comply with this 
stipulation, the full Earnest Money Deposit (EMD) shall be forfeited. In case of successful 
tenderer, the validity of this agreement shall be extended till the currency of the contract 
expires. 

j) Approval for change of constitution of JV firm shall be at the sole discretion of the BMC. 
The constitution of the JV firm shall not be allowed to be modified after submission of 
the tender bid by the JV firm except when modification becomes inevitable due to 
succession laws etc. and in any case the minimum eligibility criteria should not get 
vitiated. In any case the Lead Member should continue to be the Lead Member of the JV 
firm. Failure to observe this requirement would render the offer invalid. 

k) Similarly, after the contract is awarded, the constitution of JV firm shall not be allowed 
to be altered during the currency of contract except when modification become inevitable 
due to succession laws etc. and in any case the minimum eligibility criteria should not get 
vitiated. Failure to observe this stipulation shall be deemed to be breach of contract 
with all consequential penal action as per contract condition. 
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l) On award of contract to a JV firm, a single Performance Guarantee shall be required to 
be submitted by the JV firm as per tender conditions. All the Guarantees like Performance 
Guarantee, Bank Guarantee for Mobilization advance, machinery Advance etc. shall be 
accepted only in the name of the JV firm and no splitting of guarantees amongst the 
members of the JV firm shall be permitted. 

m) On issue of LOA, an agreement among the members of the JV firm (to whom the work 
has been awarded) has to be executed and got registered before the Registrar of the 
Companies under Companies Act or before the Registrar / Sub-Registrar under the 
Registration Act, 1908. This agreement shall be submitted by the JV firm to the BMC 
before signing the contract agreement for the work. (This agreement format should 
invariably be part of the tender condition). In case the tenderer fails to observe/comply 
with this stipulation, the full Earnest Money Deposit (EMD) shall be forfeited and other 
penal actions due shall be taken against partners of the JV and the JV. This joint venture 
agreement shall have, inter-alia, following clauses: - 
i.  Joint and several liability - The members of the JV firm to which the contract 

is awarded, shall be jointly and severally liable to the Employer (BMC) for 
execution of the project in accordance with General and Special conditions of the 
contract. The JV members shall also be liable jointly and severally for the loss, 
damages caused to the BMC during the course of execution of the contract or due to 
no execution of the contract or part thereof. 

ii. Duration of the Joint Venture Agreement -It shall be valid during the entire period 
of the contract including the period of extension if any and the maintenance period 
after the work is completed. 

iii. Governing Laws - The Joint Venture Agreement shall in all respect be governed 
by and interpreted in accordance with Indian Laws. 

iv. Authorized Member -Joint Venture members shall authorize one of the members on 
behalf of the Joint Venture firm to deal with the tender, sign the agreement or enter 
into contract in respect of the said tender, to receive payment, to witness joint 
measurement of work done, to sign measurement books and similar such action in 
respect of the said tender/contract. All notices/correspondences with respect to the 
contract would be sent only to this authorized member of the JV firm. 

 

No member of the Joint Venture firm shall have the right to assign or transfer the 
interest right or liability in the contract without the written consent of the other 
members and that of the employer in respect of the said tender/contract. 

 

n) Documents to be enclosed by the JV firm along with the tender: 
i.  In case one or more of the members of the JV firm is/are partnership firm(s), 

following documents shall be submitted: 
a. Notary certified copy of the Partnership Deed, 
b. Consent of all the partners to enter into the Joint Venture Agreement on a stamp 

paper of appropriate value (in original). 
c. Power of Attorney (duly registered as per prevailing law) in favor of one of the 

partners to sign the MOU and JV Agreement on behalf of the partners and 
create liability against the firm. 
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ii. In case one or more members is/are Proprietary Firm or HUF, the following 
documents shall be enclosed: 
a. Affidavit on Stamp Paper of appropriate value declaring that his Concern is a 

Proprietary Concern and he is sole proprietor of the Concern OR he is in position 
of "KARTA" of Hindu Undivided Family and he has the authority, power and 
consent given by other partners to act on behalf of HUF. 

iii. In case one or more members is/are limited companies, the following documents 
shall be submitted: 
a. Notary certified copy of resolutions of the Directors of the Company, permitting 

the company to enter into a JV agreement, authorizing MD or one of the 
Directors or Managers of the Company to sign MOU, JV Agreement, such other 
documents required to be signed on behalf of the Company and enter into 
liability against the company and/or do any other act on behalf of the company. 

b. Copy of Memorandum and articles of Association of the Company. 
c. Power of Attorney (duly registered as per prevailing law) by the Company 

authorizing the person to do/act mentioned in the para (a) above. 
o) All the members of the JV shall certify that they have not been black listed or debarred 

by BMC from participation in tenders/contract in the past either in their individual 
capacity or the JV firm or partnership firm in which they were members / partners. 

p) Credentials & Qualifying criteria: Technical and financial eligibility of the JV firm shall 
be adjudged based on satisfactory fulfilment of the following criteria: 
Technical eligibility criteria: In case of Work involving single discipline, the Lead 
member of the JV firm shall meet at least 35% requirement of technical capacity as 
stipulated in tender document. 
OR 
In case of composite works (e.g. works involving more than one distinct component such 
as Civil Engineering works, M&E works, Electrical works, etc. and in the case of major 
bridges, substructure and superstructure etc.), at least one member should have 
satisfactorily completed 35% of the value of any one component of the project work so 
as to cover all the components of project work or any member having satisfactorily 
completed 35% of the value of work of each component during last seven financial years. 

 

In such cases, what constitutes a component in a composite work shall be clearly 
defined as part of the tender condition without any ambiguity. 

 

Financial eligibility criteria: The contractual payments received by the JV firm or the 
arithmetic sum of contractual payments received by all the members of JV firm in any 
one of the previous three financial years and shall be at least 100% of the estimated 
value of the work as mentioned in the tender. 

 

83. Compensation for delay: 

If the Contractor fails to complete the works and clear the site on or before the Contract 
or extended date(s) / period(s) of completion, he shall, without prejudice to any other right 
or remedy of Municipal Corporation on account of such breach, pay as agreed compensation, 
amount calculated as stipulated below (or such smaller amount as may 
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be fixed by the Engineer) on the contract value of the whole work or on the contract value 
of the time or group of items of work for which separate period of completion are given 
in the contract and of which completion is delayed for every week that the whole of the 
work of item or group of items of work concerned remains uncompleted, even though the 
contract as a whole be completed by the contract or the extended date of completion. For this 
purpose, the term ‘Contract Value’ shall be the value of the work at Contract Rates as ordered 
including the value of all deviations ordered: 

 
• Completion period for projects (originally stipulated or as extended) not exceeding 6 

months: to the extent of maximum 1 percent per week. 
• Completion period for projects (originally stipulated or as extended) exceeding 6 

months and not exceeding 2 years: to the extent of maximum ½ percent per week. 
• Completion period for projects (originally stipulated or as extended) exceeding 2 years : 

to the extent of maximum ¼ percent per week. 
 

When the delay is not a full week or in multiple of a week but involves a fraction of a week the 
compensation payable for that fraction shall be proportional to the number of days involved. 

 
Provided always that the total amount of compensation for delay to be paid this condition 
shall not exceed the undernoted percentage of the Contract Value of the item or group of items 
of work for which a separate period of completion is given. 

 
i) Completion period (as originally stipulated or as extended) not exceeding 6 months: 10 

percent. 
ii) Completion period (as originally stipulated or as extended) exceeding 6 months and 

not exceeding 2 years: 7½ percent. 
iii) Completion period (as originally stipulated or as extended) exceeding 2 years: 5 percent. 

The amount of compensation may be adjusted set off against any sum payable to the 
contractor under this or any other contract with the Municipal Corporation. 

 
84. Action and Compensation Payable in Case of Bad Work and Not Done as Per 
Specifications 

 
All works under or in  course of execution or  executed in pursuance  of the  contract, shall 
at all times be open and accessible to the inspection and supervision of the Engineer-in-
charge, his authorized subordinates in charge of the work and  all  the superior officers, 
officer of the  Vigilance  Department  of  the  BMC  or  any organization engaged by the 
BMC for Quality Assurance and the contractor shall, at all times, during the usual 
working hours and at all other times  at  which reasonable notice of the visit of such officers 
has been given to the contractor, either himself be present to receive orders and instructions 
or have a responsible agent duly accredited in writing, present for that purpose. Orders 
given to the Contractor’s agent shall be considered to have the same force as if they had been 
given to the contractor himself. 
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If it shall appear to the Engineer-in-charge or his authorized subordinates in-charge of the 
work or to the officer of Vigilance Department, that any work has been executed with 
unsound, imperfect or unskilful workmanship or with materials of any inferior description, or 
that any materials or articles provided by him for the execution of the work are unsound 
or of a quality inferior to that contracted for or otherwise not in accordance with the contract, 
the contractor shall, on demand in writing which shall be made within twelve months of the 
completion of the work from the Engineer-in-Charge specifying the work, materials or articles 
complained of notwithstanding that the same may have been passed, certified and paid 
for forthwith rectify, or remove and reconstruct the work so specified in whole or in 
part, as the case may require or as the case may be, remove the materials or articles so 
specified and provide other proper and suitable materials or articles at his own charge and cost. 
In the event of the failing to do so within a period   specified   by the Engineer-in-Charge   in   
his demand aforesaid, then the contractor shall be liable to pay compensation at the same 
rate as under clause 8.e. of the general condition of contract in section 9 of tender document 
(for Compensation for delay) for this default. In such case the Engineer-in Charge may not 
accept the item of work at the rates applicable under the contract but may accept such items 
at reduced rates as the Engineer in charge may consider reasonable during the preparation of 
on account bills or final bill if the item is so acceptable without detriment to the safety 
and utility of the item and the structure or he may reject the work outright without any 
payment and/or get it and other connected and incidental items rectified, or removed and 
re-executed at the risk and cost of the contractor. Decision of the Engineer-in- Charge to 
be conveyed in writing in respect of the same will be final and binding on the contractor. 

 
If the penalisation amount exceeds maximum limit with respect to Clause  8.e  of Standard 
General Conditions of Contract, then a show-cause notice shall necessarily be issued to the 
contract as to why the contract should not be terminated. 

 
85. Contractors remain liable to pay compensation: 

In any case in which any of the powers conferred upon the Engineer In-charge by the 
relevant clauses in documents that form a part of contract  as  exercised  or  is exercisable 
in the event of any future case of default by the Contractor, he is declared liable to pay 
compensation amounting to the  whole  of  his  security  deposit.  The liability of the 
Contractor for past and future compensation shall remain unaffected. 

 
In the event of the Executive Engineer taking action against these relevant clauses, he may, if 
he so desires, take possession   of   all   or   any   tools   and   plant,   materials   and stores in 
or upon the work of site thereof or belonging to the Contractor or procured by him and 
intended to be used for the execution of the work or any part thereof paying or allowing 
for the same in account at the contract rates, or in the case of contract rates not being 
applicable at current market rates to be certified by the Executive Engineer, may after   
giving notice in   writing to the Contractor or his staff of the work or other authorized 
agent require him to remove such tools and plants, materials or stores from the premises 
within a time to be specified in such notice and in the event of the Contractor failing 
to comply with any such requisition, the Executive Engineer may remove them at the 
contractors expense of sell them by 
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auction or private sell on account of the Contractor at his risk in all respects and certificate 
of the Executive Engineer as to the expense of any such removal and the amount of the 
proceeds an expense of any such sell be final and conclusive against the Contractor. 

 
86. No Claim to Any Payment Or Compensation Or Alteration in Or Restriction Of 
Work 
(a) if at any time after the execution of contract documents, the Engineer shall for any reason 

whatsoever, desires that the whole or any part of the works specified in the Tender should 
be suspended for any period or that the whole or part of the work should not be carried 
out, at all, he shall give to the Contractor a Notice in writing of such desire and upon 
the receipt of such notice, the Contractor shall forthwith suspend or stop the work wholly 
or in part as required after having due regard to the appropriate stage at which the work 
should be stopped or suspended so as not to cause any damage or injury the work already 
done or endanger the safety thereof, provided that the decision of the Engineer as to the 
stage at which the work or any part of it could be or could have been safely stopped or 
suspended shall be final and conclusive against the contractor. 

 
The Contractor shall have no claim to any payment or compensation whatsoever by 
reason of or in pursuance of any notice as aforesaid, on account of any suspension, 
stoppage or curtailment except to the extent specified hereinafter. 

 
(b) Where the total suspension of Work Order as aforesaid continued for a continuous period 

exceeding 90 days the contractor shall be at liberty to withdraw from the contractual 
obligations under the contract so far as it pertains to the unexecuted part of the work 
by giving 10 days prior notice in writing to the Engineer within 30 days of the expiry 
of the said period of 90 days, of such intention and requiring the Engineering to record 
the final measurement of the work already done and to pay final bill. Upon giving such 
Notice, the Contractor shall be deemed to have been discharged from his obligations to 
complete the remaining unexecuted work under his contract. On receipt of such notice 
the Engineer shall proceed to complete the measurement and make such payment as may 
be finally due to the contractor within a period of 90 days from the receipt of such notice 
in respect of the work already done by the contractor. Such payment shall not in any 
manner prejudice the right of the contractor to any further compensation under the 
remaining provisions of this clause. 

(c) Where the Engineer required to Contractor to suspend the work for a period in excess 
of 30 days at any time or 60 days in the aggregate, the Contractor shall be entitled to 
apply to the Engineer within 30 days of the resumption of the work after such 
suspension for payment of compensation to the extent of pecuniary loss suffered by 
him in respect of working machinery remained ideal on the site of on the account of 
his having an to pay the salary of wages and labour engaged by him during the said 
period of suspension provided always that the contractor shall not be entitled to any 
claim in respect of any such working machinery, salary or wages for the first 30 days 
whether consecutive or in the aggregate or such suspension or in respect of any such 
suspension whatsoever occasion by unsatisfactory work or any other default on 
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his part, the decision of the Engineer in this regard shall be final and conclusive 
against the contractor. 

 
87. Contractor to supply plant, ladder, scaffolding, etc and is liable for damages 
arising from non provision of lights, fencing, etc. 

The Contractor shall supply at his own cost all material, plant, tools, appliances, implements, 
ladders, cordage, tackle scaffolding and temporary works requisite   or proper for the proper 
execution of the work, whether, in the original altered or substituted form and whether 
included in the specification of other documents forming part of the contract or referred 
to in these conditions or not and which may be necessary for the purpose of satisfying or 
complying with the requirements of the Eng-In-Charge as to any matter as to which under 
these conditions is entitled to be satisfied, or which is entitled to require together with the 
carriage therefore to and from the work. 

 
The Contractor shall also supply without charge, the requisite number of person with the means 
and materials necessary for the purpose of setting out works and counting, weighing and 
assisting in the measurements of examination at any time and from time to time of the work or 
materials, failing which the same may be provided by the Engineer In-charge at the expense 
of the contractor and the expenses may be deducted from any money due to the contractor under 
the contract or from his security deposit or the proceeds of sale thereof, or offers sufficient 
portion thereof. 

 
The contractor shall provide all necessary fencing and lights required to protect the public 
from accident and shall also be bound to bear the expenses of defence of every suit, action 
or other legal proceedings, that may be brought by any person for injury sustained owing to 
neglect of the above precautions and to pay any damages and cost which may be awarded in 
any such suit action or proceedings to any such person or which may with the consent of 
the contractor be paid for compromising any claim by any such person. 

 
88. Prevention of Fire: 

The contractor shall not set fire to any standing jungle, trees, brushwood or grass without a 
written permit from the Engineer In-charge. When such permit is given, and also in all cases 
when destroying cut or dug up tree’s brushwood, grass, etc., by fire, the contractor shall 
take necessary measure to prevent such fire spreading to or otherwise damaging surrounding 
property. The Contractor shall make his own arrangements for drinking water for the 
labour employed by him. 

 
89. Compensation for all damages done intentionally or unintentionally by contractor’s 
labour whether in or beyond the limits of BMC property including any damage caused by 
spreading the fire shall be estimated by the Engineer In-charge or such other officer as he may 
appoint and the estimate of the Engineer in-charge to the decision of the Dy. Chief Engineer on 
appeal shall be final and the contractor shall be bound to pay the amount of the assessed 
compensation on demand failing which the same will be recovered from the Contractor as 
damages or deducted by the Engineer In-charge from any sums that may be due or become 
due from BMC to contractor under this Contract or otherwise. Contractor 
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shall bear the expenses of defending any action or other legal proceedings that may be brought 
to prevent the spread of fire and he shall pay any damages and costs that may be awarded by 
the Court in consequence. 
90. In the case of Tender by partners, any change in the constitution of the firm shall be 
forthwith, notified by the contractor through the Engineer In-charge for his information. 

 
91. Action where no specifications: 

In the case of any class of work for which there is no such specifications, such works 
shall be carried out in accordance with the specifications and in the event of there being 
no such specifications, then in such case, the work shall be carried out in all respects in 
accordance with all instructions and requirements of the Engineer In- charge. 

 
92. Safety and medical help: 
(i) The Contractor shall be responsible for and shall pay the expenses of providing medical 

help to any workmen who may suffer a bodily injury as a result of an accident. If such 
expenses are incurred by BMC, the same shall be recoverable from the contractor 
forthwith and be included without prejudice to any other remedy of BMC from any 
amount due or that may become due to the Contractor. 

(ii) The contractor shall provide necessary personal safety equipment and first-aid box for 
the use of persons employed on the site and shall maintain the same in condition suitable 
for immediate use at any time. 

(iii) The workers shall be required to use the safety equipments so provided by the 
contractor and the contractor shall take adequate steps to ensure the proper use of 
equipments by those concerned. 

(iv) When the work is carried on in proximity to any place where there is risk or drawing all 
necessary equipments shall be provided and kept ready for use and all necessary steps 
shall be taken for the prompt rescue of any person in danger. 

93. No compensation shall be allowed for any delay caused in the starting of the work on 
account of acquisition of land or in the case of clearance of works, on account of ant delay in 
according to sanction of estimates. 

94. Anti-malaria and other health measures: 

Anti-Malaria and other health measures shall be taken as directed by the Executive Health 
Officer of BMC. Contractor shall see that mosquitogenic conditions are created so as to keep 
vector population to minimum level.    Contractor shall carry out anti-malaria measures in the 
area as per the guidelines issued by the Executive Health Officer of BMC from time to 
time. 

 
In case  of default, in carrying out prescribed anti-malaria measures resulting in increase 
in   malaria   incidence,   contractor   shall   be   liable   to   pay   BMC    on    anti- malaria 
measures to control the situation in addition to fine. 
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BRIHANMUMBAI MUNICIPAL CORPORATION 
TECHNICAL SPECIFICATION 

 
1. Name of Work: Providing & Applying SBS Membrane to terrace at S. V. D. Savarkar Hospital, 

Mulund (E) 

2. Work Place: S. V. D. Savarkar Hospital, Mulund (E) 

3. Completion Period: 1 Months (Including Monsoon). 

4. Scope of Work: The specifications for Item of BOQ are as per USOR 2023 must be strictly 
followed.  

5. General Terms & Condition. 

i) No extra cost will be given for any extra work. All work shall be completed in frame cost. 

ii) All the material used for the work shall be ISI mark & from fresh stock.  

iii) The work shall be carried out strictly as per specification & as directed by the engineering 

department. 

iv) The contractor shall visit the site before submitting the tender.  

 
 
 
 Sd-                                                                           Sd- 
                                   Sub Engineer (M&E)                                            Chief Medical Officer 
                 S. V. D. Savarkar Hospital, Mulund (E)             S. V. D. Savarkar Hospital, Mulund (E) 
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SELECTION OF MATERIAL 
 

1. All materials brought on the site of work and meant to be used in the same, shall be the 

best of their respective kinds and to the approval of the Engineer/ Hospital authority. The 

Engineer or his representative will accept that the materials are really the best of their 

kinds, when it is proved beyond doubt that no better materials of the particular kind in 

question are available in the market. 

2. The contractor shall obtain the approval of the Engineer/ Hospital authority of samples 

of all materials to be used in the works and shall deposit these samples with him before 

placing an order for the materials with the suppliers. The materials brought on the works 

shall conform in every respect to their approved samples. Fresh samples shall be 

deposited with the Engineer whenever the type or source of any material changes. 

3. The contractor shall check each fresh consignment of materials as it is brought to the site 

of works to see that they conform in all respects to the Specifications of the samples 

approved by the Engineer/ Hospital authority, or both. 

4. The Engineer will have the option to have any of the materials tested to find out whether 

they are in accordance with the Specifications and the Contractor will bear all expenses 

for such testing. All B bills, vouchers and test certificates, which in the opinion of the 

Engineer/ Hospital authority or his representative are necessary to convince him as to the 

quality of the materials or their suitability shall be produced for his inspection when 

required. 

5. Any materials that have not been found to conform to the specifications will be rejected 

forthwith and shall be removed from the site by the contractor at his own cost within 

24 hours. 

6. The Engineer/ Hospital authority shall have power to cause the Contractors to purchase 

and use such materials from any particular source, as may in his opinion be necessary for 

the proper execution of the work. 

7. Notwithstanding the source, the sand shall be washed using sand washing machine before 

use. 

 Sd- 
                                                                                              Chief Medical Officer 
                                                                                S. V. D. Savarkar Hospital, Mulund (E) 
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FRAUD AND CORRUPT PRACTICES 
 

• The Applicants and their respective officers, employees, agents and advisers shall observe 

the highest standard of ethics during the Bidding Process. Notwithstanding anything to 

the contrary contained herein, the Authority may reject an Application without being 

liable in any manner whatsoever to the Applicant if it determines that the Applicant 

has, directly or indirectly or through an agent, engaged in corrupt practice, fraudulent 

practice, coercive practice, undesirable practice or restrictive practice in the Bidding 

Process. 

• Without prejudice to the rights of the Authority under   relevant Clause hereinabove, if 

an Applicant is found by the Authority to have directly or indirectly or through an agent, 

engaged or indulged in any corrupt practice, fraudulent practice, coercive practice, 

undesirable practice or restrictive practice during the Bidding Process, such Applicant 

shall not be eligible to participate in any tender or RFQ issued by the Authority during a 

period of 2 (two) years from the date such Applicant is found by the Authority to have 

directly or indirectly or through an agent, engaged or indulged in any corrupt practice, 

fraudulent practice, coercive practice, undesirable practice or restrictive practice, as the 

case may be. 

• For the purposes of this Clause, the following terms shall have the meaning hereinafter 

respectively assigned to them: 

A. “Corrupt practice” means the offering, giving, receiving, or soliciting, directly or 

indirectly, of anything of value to influence the actions of any person connected with 

the Bidding Process (for avoidance of doubt, offering of employment to, or employing, 

or engaging in any manner whatsoever, directly or indirectly, any official of the 

Authority who is or has been associated in any manner, directly or indirectly, with the 

Bidding Process or the LOA or has dealt with matters concerning the Concession 

Agreement or arising there from, before or after the execution thereof, at any time prior 

to the expiry of one year from the date such official resigns or retires from or otherwise 

ceases to be in the service of the Authority, shall be deemed to constitute influencing the 

actions of a person connected with the   Bidding Process); or 

save and except as permitted under the relevant sub clause, engaging in any manner 

whatsoever, whether during the Bidding Process or after the issue of the LOA or after 

the execution of the Concession Agreement, as the case may be, any person in respect of 

any matter relating to the Project or the LOA or the Concession 



 

98  

Agreement, who at any time has been or is a legal, financial or technical adviser of the 

Authority in relation to any matter concerning the Project; 

B. “Fraudulent practice” means a misrepresentation or omission of facts or suppression 

of facts or disclosure of incomplete facts, in order to influence the Bidding Process; 

C. “Coercive practice” means impairing or harming or threatening to impair or harm, 

directly or indirectly, any person or property to influence any persons participation or 

action in the Bidding Process; 

D. “Undesirable practice” means (i) establishing contact with any person connected with 

or employed or engaged by the Authority with the objective of canvassing, lobbying or 

in any manner influencing or attempting to influence the Bidding Process; or (ii) having 

a Conflict of Interest; and 

E. “Restrictive practice” means forming a cartel or arriving at any understanding or 

arrangement among Applicants with the objective of restricting or manipulating a full and 

fair competition in the Bidding Process. 

F. If the Employer/Financier determines that   the   Contractor   has   engaged   in corrupt, 

fraudulent, collusive, coercive or obstructive practices, in competing for or in executing 

the Contract, then the Employer may, after giving 14 days’ notice to the Contractor, 

terminate the Contractor's employment under the Contract and expel him from the Site, 

and the provisions of relevant Clause shall apply as if such expulsion had been made. 

G. Should any employee of the Contractor be determined to have engaged in corrupt, 

fraudulent, collusive, coercive, or obstructive practice during the execution of the Works, 

then that employee shall be removed in accordance with relevant Clause. 

For the purposes of this Sub-Clause: 

i.  “Corrupt practice” is the offering, giving, receiving to soliciting, directly or 

indirectly, of anything of value to influence improperly the actions of another party; 

ii. “Another party” refers to a public official acting in relation to the procurement 

process or contract execution. In this context, “public official” includes Financer 

staff and employees of other organizations taking or reviewing procurement 

decisions. 

iii. “Fraudulent practice” is any act or omission, including a misrepresentation, that 

knowingly or recklessly misleads, or attempts to mislead, a  party  to obtain a 

financial or other benefit or to avoid an obligation; 
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iv. “Collusive practice” is an arrangement between two or more parties designed to 

achieve an improper purpose, including  to  influence  improperly  the actions 

of another party; 

v. “Coercive practice” is impairing or harming, or threatening  to  impair  or harm, 

directly or indirectly, any party or the property of the party to influence 

improperly the actions of a party; 

vi. “Obstructive practice” is deliberately destroying, falsifying, altering or concealing 

of evidence material to the investigation or making false statements to investigators 

in order to materially impede the Financier investigation into allegations of a 

corrupt, fraudulent, coercive or collusive practice; and/or threatening, harassing or 

intimidating any party to prevent it from disclosing its knowledge of matters 

relevant to the investigation or from pursuing the investigation; or 

vii. Acts intended to materially impede the exercise of the Financer’s inspection and 

audit rights provided. 

viii. “Party” refers to a public official; the terms “benefit” and “obligation” relate to 

the procurement process or contract execution; and the “act or omission” is intended 

to influence the procurement process or contract execution. 

ix. “Parties” refers to participants in the procurement process (including public 

officials) attempting to establish bid prices at artificial, non-competitive levels. 

x. A “party” refers to a participant in the procurement process or contract execution. 
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PREBID MEETING (Not Applicable) 
 

Pre-bid meeting of the interested parties shall be convened at the designated date, time 

and place. A maximum of three representatives of each Applicant shall be allowed to participate 

on production of authority letter from the Applicant. 
 

During the course of Pre-bid meeting, the Applicants will be free to seek clarifications 

and make suggestions for consideration of the Authority. The Authority shall Endeavour to 

provide clarifications and such further information as it may, in its sole discretion, consider 

appropriate for facilitating a fair, transparent and competitive Bidding Process. 
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LIST OF APPROVED BANKS 
 

1. The following Banks with their branches in Greater Mumbai and in suburbs and extended 

suburbs up to Virar and Kalyan have been approved only for the purpose of accepting 

Banker’s guarantee from 1997-98 onwards until further instructions. 

2. The Bankers Guarantee issued by branches of approved Banks beyond Kalyan and Virar 

can be accepted only if the said Banker’s Guarantee is countersigned by the Manager of a 

branch of the same Bank, within the Mumbai Limit categorically endorsing thereon that 

said bankers Guarantee is binding on the endorsing Branch of the bank within Mumbai 

limits and is liable to be on forced against the said branch of the Bank in case of default by 

the contractor/supplier furnishing the bankers Guarantee. 

3. List of approved Banks:- 
 
 

A S.B.I and its subsidiary Banks 

1 State Bank Of India. 

2 State Bank Of Bikaner & Jaipur. 

3 State Bank Of Hyderabad. 

4 State Bank Of Mysore. 

5 State Bank Of Patiyala. 

6 State Bank Of Saurashtra. 

7 State Bank Of Travankore. 

B Nationalized Banks 

8 Allahabad Bank. 

9 Andhra Bank. 

10 Bank Of Baroda. 

11 Bank Of India. 

12 Bank Of Maharashtra. 

13 Central Bank Of India. 

14 Dena Bank. 

15 Indian Bank. 

16 Indian Overseas Bank. 

17 Oriental Bank Of Commerce. 

18 Punjab National Bank. 

19 Punjab & Sindh Bank. 

20 Syndicate Bank. 

21 Union Bank Of India. 

22 United Bank Of India. 
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23 UCO Bank. 

24 Vijaya Bank. 

24A Corporation Bank. 

C Scheduled Commercial Banks 

25 Bank Of Madura Ltd. 

26 Bank Of Rajasthan Ltd. 

27 Banaras State Bank Ltd. 

28 Bharat Overseas Bank Ltd 

29 Catholic Syrian Bank Ltd. 

30 City Union Bank Ltd. 

31 Development Credit Bank. 

32 Dhanalakshmi Bank Ltd. 

33 Federal Bank Ltd. 

34 Indsind Bank Ltd. 

35 I.C.I.C.I Banking Corporation Ltd. 

36 Global Trust Bank Ltd. 

37 Jammu & Kashmir Bank Ltd. 

38 Karnataka Bank Ltd. 

39 KarurVysya Bank Ltd. 

40 Laxmi Vilas Bank Ltd. 

41 Nedugundi Bank Ltd. 

42 Ratnakar Bank Ltd. 

43 Sangli Bank Ltd. 

44 South Indian Bank Ltd. 

45 S.B.I Corporation &Int Bank Ltd. 

46 Tamilnadu Mercantile Bank Ltd. 

47 United Western Bank Ltd. 

48 Vysya Bank Ltd. 

D Schedule Urban Co-op Banks 

49 Abhyudaya Co-op Bank Ltd. 

50 Bassein Catholic Co-op Bank Ltd. 

51 Bharat Co-op Bank Ltd. 

52 Bombay Mercantile Co-op Bank Ltd. 

53 Cosmos Co-op Bank Ltd. 

54 Greater Mumbai Co-op Bank Ltd. 

55 JanataSahakari Bank Ltd. 

56 Mumbai District Central Co-op Bank Ltd. 
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57 Maharashtra State Co-op Bank Ltd. 

58 New India Co-op Bank Ltd. 

59 North Canara G.S.B. Co-op Bank Ltd. 

60 Rupee Co-op Bank Ltd. 

61 Sangli Urban Co-op Bank Ltd. 

62 Saraswat Co-op Bank Ltd. 

63 ShamraoVithal Co-op Bank Ltd. 

64 Mahanagar Co-op Bank Ltd. 

65 Citizen Bank Ltd. 

66 Yes Bank Ltd. 

E Foreign Banks 

67 ABM AMRO (N.Y.) Bank. 

68 American Express Bank Ltd. 

69 ANZ Grindlays Bank Ltd. 

70 Bank Of America N.T. & S.A. 

71 Bank Of Tokyo Ltd. 

72 Bankindosuez. 

73 BanqueNationale de Paris. 

74 Barclays bank. 

75 City Bank N.A. 

76 Hongkong & Shanghai banking Corporation. 

77 Mitsui Taiyokbe Bank Ltd. 

78 Standard Chartered Bank. 

79 Cho Hung Bank. 
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To, 

FORM OF TENDER 

The Municipal Commissioner for Greater Mumbai 
 

Sir, 

I/ We have read and examined the following documents relating to the costruction 

of   
 
 
 

i. Notice inviting tender. 

ii. Directions to tenderers (General and special) 

iii. General  condition of contract for Civil Works of the Municipal 

Corporation of Greater Mumbai as amended up to date. 

iv. Relevant drawings. 

v. Specifications. 

vi. Special directions 

vii. Annexure A to F. 

viii. Bill of Quantities and Rates. 

 
1A.      I/We (full name 

in capital letters, starting with surname), the Proprietor/ Managing Partner / Managing Director 

/ Holder of the Business, for the establishment / firm /    registered     company, named herein 

be……………………………………………………….....………………. 

……………………………………………………………………………….....………………. 

Referred to in the specifications and schedule to the accompanying form of con- tract 

of the rates entered in the schedule of rates sent herewith and signed by me/ us” (strike out the 

portions which are not applicable). 

1B. I/We do here by state and declare that I/We, whose names are given herein below in details 

with the addresses, have not filled in this tender under any other name or under the name of any 

other establishment /firm or otherwise, nor are we in any way related or concerned with the 

establishment /firm or any other person, who have filled in the tender for the aforesaid 

work.” 

2. I/We hereby tender for the execution of the works referred to in the aforesaid 

documents, upon the terms and conditions, contained or referred to therein and in 
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accordance with the specification’s designs, drawings and other relevant details in all respects. 

* At the rates entered in the aforesaid Bill of Quantities and Rates. 
 

3. According to your requirements for payment of Earnest Money amounting to Rs. 

  /-   (Rs. ) I/We have 

deposited the amount through online payment gateways with the C.E. of the Corporation 

not to bear interest 

4. I/We hereby request you not to enter into a contract with any other person/s for the 

execution of the works until notice of non/acceptance of this tender has first been 

communicated to me/us, and in consideration of yours agreeing to refrain from so doing I/we 

agree not to withdraw the offer constituted by this tender before the date of communication to 

me/us of such notice of non/acceptance, which date shall be not later than ten days from the 

date of the decision of the Standing Committee or Education Committee of the Corporation, 

as maybe required under the Mumbai Municipal Corporation Act, not to accept this 

tender.(Subject to condition 5 below). 

5. I/We also agree to keep this tender open for acceptance for a period of 180 days from 

the date fixed for opening the same and not to make any modifications in its terms and 

conditions which are not acceptable to the Corporation. 

6. I/We agree that the Corporation shall, without prejudice to any other right or remedy, 

be at liberty to forfeit the said earnest money absolutely, if. 

a. I/We fail to keep the tender open as aforesaid. 

. I/We fail to execute the formal contract or make the contract deposit when called 

upon to do so. 

. I/we do not commence the work on or before the date specified by the Engineer in 

his work order. 

7. I/We hereby further agree to pay all the charges of whatsoever nature in connection 

with the preparation, stamping and execution of the said contract. 

8. I/We further agree that, I/we shall register ourselves as ‘Employer’ with the Bombay 

Iron and Steel Labour Board’ and fulfill all the obligatory provisions of Maharashtra Mathadi, 

Hamal and other Manual workers (Regulation of Employment and Welfare) Act 1969 and the 

Bombay Iron and Steel unprotected workers Scheme 1970. 

9. “I/We………………………………………….……. have failed in the accompanying 

tender with full knowledge of liabilities and, therefore, we will not raise any objection or 

dispute in any manner relating to any action, including forfeiture of deposit and blacklisting, 
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for giving any information, which is found to be incorrect and against the instructions and 

directions given in this tender. 

10. “I/We further agree and undertake that in the event it is revealed subsequently after the 

allotment of work/contract to me/us, that any information given by   me/us   in    this tender is 

false or incorrect, I/We shall compensate the Municipal Corporation of Greater Mumbai for 

any such losses or inconvenience caused to the Corporation in any manner and will not resist 

any claim for such compensation on any ground whatsoever. I/we agree and undertake that I/we 

shall not claim in such case any amount by way of damages or compensation for cancellation 

of the contract given to me/us or any work assigned to me/us or is withdrawn by the 

Corporation,” 

Address 
…………………………………. .............. 

…………………………….……............... 
…………………………….……............... 

Yours faithfully, 

 

Digital Signature of the Tenderer or the Firm 

1.………………………………………………. 

2.………………………………………………. 

3.………………………………………………. 

4.………………………………………………. 

5.………………………………………………. 
 

Full Name and private residential address of all the partners constituting the Firm 
 

1. …………………………………….. 

2. …………………………………….. 

3. …………………………………….. 

4. …………………………………….. 

5. …………………………………….. 

A/c No. …………………………………....… 
 

Name of Bank ………………………………. 
 

Name of Branch ………………………….…. 
 

Vender No. ………………………...………… 
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AGREEMENT FORM 

Tender / Quotation dated ......................20… 
 

Standing Committee/Education Committee Resolution No. …….……………………………. 
 

CONTRACT FOR THE WORKS 
...............................................................................………………………………………… 
…………...………………………….………….……………………….………….. 
This agreement made this day of ………… .........................................……………………… 
Two thousand .......................………………… Between............................................. 
.……...……………...……………………………………………….………………………….. 
inhabitants    of    Mumbai,    carrying    on    business    at ………………………………… 
………………...…..………………………………………………………………………...…. 
in Bombay under the style and name of Messrs …………………..…………………… 
(Hereinafter called “the contractor    of        the       one     part     and     Shri ........................ 
………………………………………the Director (E.S.&P.) (hereinafter called “the 
commissioner” in which expression are included unless the inclusion is inconsistent with the 
context, or meaning thereof, his successor or successors for the time being holding the office 
of Director (E,S.& P)of the second part and the Municipal Corporation of Greater Mumbai 
(hereinafter called “the Corporation”) of the third part, WHEREAS the contractor has tendered 
for the construction, completion and maintenance of the works described above and his 
tender has been accepted by the Commissioner (with the approval of the Standing 
Committee/Education Committee of the Corporation NOW THIS 
THIS AGREEMENT WITNESSETH as follows: - 

 
1) In this agreement words and expressions shall have the same meanings as are respectively 

assigned to them in the General Conditions of Contract for works hereinafter referred to: 
- 

2) The following documents shall be deemed to form and be read and constructed as a part 
of this agreement viz. 

 
a) The letter of Acceptance 
b) The Bid: 
c) Addendum to Bid; if any 
d) Tender Document 
e) The Bill of Quantities: 
f) The Specification: 
g) Detailed Engineering Drawings 
h) Standard General Conditions of Contracts (GCC) 
i) All correspondence documents between bidder and BMC 
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3) In consideration of the payments to be made by the Commissioner to the contractor as 
hereinafter mentioned the contractor hereby covenants with the Commissioner to construct, 
complete and maintain the works in conformity in all respects with the provision of the 
contract. 

4) The Commissioner hereby covenants to pay to the Contractor in consideration of the 
construction, completion and maintenance of the works the contract sum, at times and in 
the manner prescribed by the contract. 

 
IN WITNESS WHERE OF the parties hereto have caused their respective common seals 
to be herein to affixed (or have hereunto set their respective hands and seals) the day 
and year above written. 

 

Signed, Sealed and delivered by the contractors 

............................................................................. 

............................................................................. 

In the presence of 

............................................................................. 

............................................................................. 

Full Name & Address 

 

..................................................................... 

..................................................................... 

Trading under the name and style of 

..................................................................... 

.................................................................... 

Contractors 

Signed by the DMC (PH) in the presence of   Ex ............................................ City/ WS/ ES 

..................................................................... 

.................................................................... 

DMC (PH) 

The Common seal of the Municipal Corporation 
of Greater Mumbai was hereunto affixed on the 
…………    20    in     the presence of two 
members of the Standing Committee. 

1. 1. 
 

2. 2. 
 

And in the presence of the Municipal Secretary Municipal Secretary 
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ANNEXURE '' A '' 

Name of work: . 

The Engineer for this work :- Site Engineer 
 

Estimated cost of Tender: 
 

Sr. No. Description of work Total Amount Rs. 

1.  ---- 

2. Item Rate ---- 

3. Total Amount ---- 

 

Earnest Money (1 % of the estimated cost) 
 

Time Period : 
 

Sr. No.  Total Amount Rs. 

1. Contract as a whole Period completion  

2. Part or Groups of items  

 i) i) 

 ii) ii) 

 iii) iii) 

1. Percentage to be charged as supervision charges for the work got executed through other 

means 10 percent. 

The “Actual cost of the work” shall mean in the case of percentage rate contracts the actual 

cost of the work executed at the rates as mentioned in the Contract Schedule adjusted by 

the Contractor's percentage rate and cost of extra and excess, but excluding the cost on 

account of Water Charges and Sewerage Charges if any, payable by the contractor and also 

excluding cost on account of price variation claims as provided in price variation clause as 

amended up to date. 

 
2. In case of item rate contracts the actual cost calculated for the work executed at the rates 

mentioned in the contract schedule for different items including cost of excess and 

extra 
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items of the work excluding the cost of water charges and sewerage charges if any, payable 

by the contractor and excluding cost on account of price variation claims as provided in 

extra excess conditions as amended up to date. 

3. In case of lump sum contract the cost of the work actually carried out as per break up and 

programme of the work and the schedule of payment included in the contract including 

cost of any excess and/or extra items, of the work, excluding the cost on account of water 

charges and sewerage charges and also excluding cost on account of price variation 

claims as provided in extra excess conditions as amended up to date.
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Annexure- B 
 

PRE-CONTRACT INTEGRITY PACT 
 

(On Rs. 500/- Stamp Paper) 
 

The Bidder commits himself to take all measures necessary to prevent corrupt practices, unfair 

means and illegal activities during any stage of his bid or during any pre-contract or post-

contract stage in order to secure the contract or in furtherance to secure it and in particular 

commits himself to the following: - 

1. The Bidder will not offer, directly or through intermediaries, any bribe, gift, 

consideration, reward, favour, any material or immaterial benefit or other advantage, 

commission, fees, brokerage or inducement to any official of the BMC, connected 

directly or indirectly with the bidding process, or to any person, organization or third 

party related to the contract in exchange for any advantage in the bidding, evaluation, 

contracting and implementation of the Contract. 

2. The Bidder further undertakes that he has not given, offered or promised to give, directly 

or indirectly any bribe, gift, consideration, reward, favour, any material or immaterial 

benefit or other advantage, commission, fees, brokerage or inducement to any official of 

the BMC or otherwise in procuring the Contract or forbearing to do or having done any 

act in relation to the obtaining or execution of the Contract or any other Contract with 

the Government for showing or forbearing to show favour or disfavour to any person in 

relation to the Contract or any other Contract with the Government. 

3. The Bidder will not collude with  other  parties  interested  in  the  contract  to impair 

the transparency, fairness and progress of the bidding process, bid evaluation, 

contracting and implementation of the contract. 

4. The Bidder will not accept any advantage in exchange for any corrupt practice, unfair 

means and illegal activities. 

5. The Bidder, either while presenting the bid or during pre-contract negotiations or 

before signing the contract, shall disclose any payments he has made, is committed to or 

intends to make to officials of the BMC or their family members, agents, 
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brokers or any other intermediaries in connection with the contract and the details of 

services agreed upon for such payments. 

6. The Bidder shall not use improperly, for purposes of competition or personal gain, or pass 

on to others, any information provided by the BMC as part of the business relationship, 

regarding plans, technical proposals and business details, including information 

contained in any electronic data carrier. The Bidder also undertakes to exercise due and 

adequate care lest any such information is divulged. 

7. The Bidder commits to refrain from giving any complaint directly or through any other 

manner without supporting it with full and verifiable facts. 

8. The Bidder shall not instigate or cause to instigate any third person to commit any of 

the actions mentioned above. 

9. The Bidder and their respective officers, employees, agents and advisers shall observe 

the highest standard of ethics during the Bidding Process. Notwithstanding anything to 

the contrary contained herein, the Authority may reject an Application without being 

liable in any manner whatsoever to the Applicant if it determines that the Applicant has, 

directly or indirectly or through an agent, engaged in corrupt practice, fraudulent practice, 

coercive practice, undesirable practice or restrictive practice in the Bidding Process 

For the purposes of this Clause 9, the following terms shall have the meaning herein after 

respectively assigned to them: 

i. “fraudulent practice” means a misrepresentation or omission of facts or suppression 

of facts or disclosure of incomplete facts, in order to influence the Bidding Process; 

ii. “coercive practice” means impairing or harming or threatening to impair or harm, 

directly or indirectly, any person or property to influence any person’s participation 

or action in the Bidding Process; 

iii. “undesirable practice” means (i) establishing contact with any person connected with 

or employed or engaged by the Authority with the objective of canvassing, lobbying 

or in any manner influencing or attempting to influence the Bidding Process; or (ii) 

having a Conflict of Interest; and 

iv. “restrictive practice” means forming a cartel or arriving at any understanding or 

arrangement among Applicants with the objective of restricting or manipulating a full 

and fair competition in the Bidding Process. 

 
 
Signature of Tenderer/Bidder
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                                             ANNEXURE- C 

(On Rs. 500/- Stamp Paper) 

DECLARATION CUM INDEMNITY BOND 

 
I, of _ , do hereby 

declared and undertake as under. 

 
1. I declare that I have submitted certificates as required to Executive engineer (Monitoring) 

at the time of registration of my firm/company and there is no change in the 

contents of the certificates that are submitted at the time of registration. 

2.  I declare that I  in capacity as Manager/Director/Partners/Proprietors of

 has not been charged with any prohibitory and /or penal action such as banning(for specific 

time or permanent)/de-registration or any other action under the law by any Government 

and/or Semi Government and/or Government undertaking. 

3. I declare that I have perused and examined the tender document including addendum, 

condition of contract, specifications, drawings, bill of quantity etc. forming part of tender 

and accordingly, I submit my offer to execute the work as per tender documents at the rates 

quoted by me in capacity as of . 

4. I further declare that if I am allotted the work and I failed to carry out the allotted work in 

accordance with the terms and conditions and within the time prescribed and specified, 

BMC is entitled to carry out the work allotted to me by any other means at my risk and 

cost, at any stage of the contract. 

5. I also declare that I will not claim any charge/damages/compensation for non availability 

of site for the contract work at any time. 

6. I declare that I will positively make the arrangements of the required equipment on the day 

of commencement or with respect to the progress of the work in phases, as per the 

instructions of site in charge 

 
 
 

Signature of Tenderer/Bidd
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BANKERS GURANTEE IN LIEU OF CONTRACT DEPOSIT 
 

THIS INDENTURE made this day of  BETWEEN THE 

___________________BANK incorporated under the English/Indian Companies Acts and 

carrying on business in Mumbai (hereinafter referred to as 'the bank' which expression shall be 

deemed      to        includeits        successors       and      assigns) of      the       first     part 

      inhabitants 

carrying on business at  _ _ in Mumbai under the style 

and name of Messer’s _ (hereinafter referred to as 'the consultant') of 

the   second   part   Shri. _ THE   MUNICIPAL 

COMMISSIONER FOR GREATER MUMBAI (hereinafter referred to as 'the commissioner' 

which expression shall be deemed, also to include his successor or successors for the time being 

in the said office of Municipal Commissioner ) of the third part and THE MUNICIPAL 

CORPORATION OF GREATER MUMBAI (hereinafter referred to as 'the Corporation') of 

the fourth part WHEREAS the consultants have submitted to the Commissioner tender for the 

execution        of        the       work   of “ _ 
 

                                                                                                               _” and the terms of such 

tender /contract require that the consultants shall deposit with the Commissioner as/contract 

deposit/      earnest      money      and /or      the      security       a      sum       of Rs.

 (Rupees  __________________________________   ) 

 
AND   WHEREAS   if   and   when   any   such   tender   is   accepted   by   the Commissioner, 

the contract to be entered into in furtherance thereof by the consultants will provide that such 

deposit shall remain with and be appropriated by the Commissioner towards the Security 

deposit to be taken under the contract and be redeemable by the consultants, if they shall duly 

and faithfully carry out the terms and provisions of such contract and shall duly satisfy all 

claims properly chargeable against them there under AND WHEREAS the consultants are 

constituents of the Bank and in order to facilitate the keeping of the accounts of the consultants, 

the Bank with the consent and concurrence of the consultants has requested the 

Commissioner to accept the undertaking of the Bank hereinafter contained, in place of the 

contractors depositing with the Commissioner the 
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said sum as earnest money and /or security as aforesaid AND WHEREAS accordingly the 

Commissioner has agreed to accept such undertaking NOW THIS AGRREMENT 

WITHNESSES that in consideration of the premises, the Bank at the request of the consultants 

(hereby testified) UNDERTAKES WITH the commissioner to pay to the commissioner upon 

demand in writing , whenever required by him , from time to time , so to         do         ,          a          

sum          not          exceeding          in          the          whole Rs._ (Rupees_ ) under the 

terms of the said tender and 

/or the contract .The B.G. Is valid up to ________”Notwithstanding anything what has 

been stated above, our liability under the above guarantee is restricted to Rs.___________ 

only and guarantee shall remain in force up to _ _____  unless  the demand or 

claim under this guarantee is made on us in writing on or before __ all your 

right under the above guarantee shall be forfeited and we shall be released from all 

liabilities under the guarantee thereafter” 

 
IN WITNESS WHEREOF 

 
 

WITNESS (1) 

Name and address 

....................................................... 

....................................................... 

 

WITNESS (2) 

Name and address 

....................................................... 

....................................................... 

the duly constituted Attorney 

Manager 

the Bank and the said Messer’s ..................................................... 

....................................................................... (Name of the Bank) 

WITNESS (1) 

Name and address 

....................................................... 

....................................................... 

 

WITNESS (2) 

Name and address 

....................................................... 

....................................................... 

 

For Messer’s 

address 

....................................................... 

....................................................... 

 

have here into set their respective hands the day and year first above written. The amount shall 

be inserted by the Guarantor, representing the Contract Deposit in Indian Rupees. 
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Annexure-D 

Rate Analysis (Not Applicable for this tender) 
 

Item Description: ...................................................................................................... 
 
 

Sr. No. Description of rate analysis 

parameters 

Unit Quantity Rate Amount 

1 Basic Material (Rate should 

be inclusive of all taxes) 

    

      

2 Machinery Hire Charges     

      

3 Labour Type  (labour 

components) 

  

      

4 Total of all components     

      

5 Overhead & Profit 15% on 4     

      

6 Total Rate (4+5)     

      

7 Per unit rate     

 
 
 
 
 
 

Sign & Seal of the Tenderer 
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Annexure-F 
 

MANUFACTURERS AUTHORISATION CERTIFICATE 

 
In case of tenderer who are authorized representative of manufacturer) 

(On Letter head of Manufacturer) 
 
 

 
This is to certify that M/s ...................................................................................... are 

Authorized Representative of ……………………….……………. since ........................... till 

date for dealing in ................................................... We authorize them to quote for the tender 

…........................................................................................................................... bearing 

no………........................…………. to be submitted on…………………… and also promise to 

provide all the necessary technical support & after sales service during the contract period and 

afterwards. 

 
 
 
 
 

Place : Seal of the Manufacturer & Sign of 

Authority signatory 

Date : 
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Annexure-G 
 

INFORMATION REGARDING STATUS OF BIDDER 
 
 

 
(1) (a) Whether it is a proprietor 

concern 

 

 
(b) If so, name of the owner 

 

 
(2) If it is a partnership concern, please 

furnish name of each partner and 

copy of registration certificate 

 

 
(3) In case of company, please furnish 

the documentary proof to show 

that the company is registered. 

 
 
 
 
 

 

 
 
 

 

 
(4) In case of Joint Venture, please 

furnish the name of each firm and 

Joint Venture forms. 

 
 

 

 
 
 

 

 
 
 

 

Signature of authorized 
Person of concern/company 

 
 

 
Name of concern/company 
and seal 
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Annexure -H (Not Applicable) 
 

FORMATS FOR JOINT VENTURES 
1. POWER OF ATTORNEY FOR LEAD PARTNER 

(Not Applicable) 
 

TO BE EXECUTED BY ALL MEMBER PARTNERS IN CASE OF JOINT VENTURE 

(On Non – judicial stamp paper of Rs. 200 duly attested by notary public) 
 

Whereas the Municipal Corporation of Greater Mumbai (BMC) has invited bids for 

   (name of the work).Whereas, 

M/s , M/s  and 

M/s (the respective names of the members of the Joint 

Venture along with address of their registered offices)have formed a Joint Venture and are 

interested in bidding for the above mentioned work in accordance with the terms and conditions 

of the tender/contract and Whereas, it is necessary for the partners of the Joint Venture to 

designate one of them as the Lead Partner with all necessary power and authority to do for and 

on behalf of the Joint Venture, all acts, deeds and things as may be necessary in connection 

with the Joint Venture’s bid. 
 

NOW THIS POWER OF ATTORNEY WITNESSETH THAT: 
 

We, M/s  M/s.   and 

M/s  (the respective names of the members of the Joint 

Venture   along   with   address   of   their    registered    offices)    do    hereby    designate M/s

 (name along with address of the registered office) being 

one of the partners of the Joint Venture, as the Lead Partner of the Joint Venture, to do on 

behalf of the Joint Venture, all or any of the acts, deed or things necessary or incidental to the 

Joint Venture’s bid for the work, including submission of Proposal, participating in conference, 

responding to queries, submission of information/ documents and generally to represent the 

Joint Venture in all its dealings with BMC, any other Government Agency or any person, in-

connection with Work until culmination of the process of bidding and thereafter till the 

Contract Agreement is entered into with BMC. 
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We here by agree to ratify all acts, deeds and things lawfully done by Lead Partner our said 

attorney pursuant to this Power of Attorney and that all acts, deeds and things done by our afore 

said attorney. 
 

Dated this dayof _201   . 
 

[Executants(s)] 
 

(To be executed by all the Partners of the Joint Venture) 
 

Note:- 

The mode of execution of the Power of Attorney should be in accordance with the procedure, 

if any, laid down by the applicable law and the charter documents of the executants and when 

it is so required the same should be under common seal affixed in accordance with the required 

procedure. 
 

Also wherever required, the executants should submit for verification the extract of the charter 

documents and documents such as resolution/ Power of attorney in favour of the person 

executing this Power of attorney for the designation of power here under on behalf of the Joint 

Venture. 
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2. POWER OF ATTORNEY TO A PERSON FOR SIGNING OF PROPOSAL 
 

(Not Applicable) 
 

TO BE EXECUTED BY THE LEAD PARTNER IN CASE OF JOINT VENTURE 

(On Non – judicial stamp paper of Rs. 200 duly attested by notary public) 
 

Know all men by   these presents, we (name and 

address of the registered office) do hereby constitute, appoint and authorize   Mr. / Ms. 

   R/o (name 

and address of residence) who is presently employed with us and holding the position of

 (designation) as our attorney, to do in our name and on our behalf, 

all such acts, deeds and things necessary in connection with or incidental to the bid of the Joint 

Venture consisting of   , 

  and (please state the name and address 

of   the   members   of   the      Joint   Venture)      for          

    (name of the work) including signing and submission of all 

documents and providing information/responses to Municipal Corporation of Greater Mumbai 

(BMC), representing us in all matters in connection with our bid for the said work. 
 

We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney pursuant 

to this Power of Attorney and that all acts, deeds and things done by our aforesaid attorney 

shall and shall always be deemed to have been done by us. 
 

For 
 
 
 
 

(Signature) 

(Name, Title and Address) 

Accept 
 

…………….…. (Signature) 

(Name , Title and Address of the Attorney) 
 

Notes: 
 

i. To be executed by the Lead Partner in case of a Joint Venture. 
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ii. The mode of execution of Power of Attorney should be in accordance with the procedure, 

if any, laid down by the applicable law and the charter documents of the executants and 

when it is so required the same should be under common seal affixed in accordance with 

the required procedure 
 

iii. Also, wherever required, the executants should submit for verification the extract of the 

charter documents and documents such as a resolution / Power of attorney in favour of 

the Person executing this Power of Attorney for the delegation of power hereunder on 

behalf of the executants. 
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3. BOARD RESOLUTION FOR COMPANIES 
 

 FOR LEAD PARTNER (Not Applicable) 
 

“RESOLVED THAT approval of the Board be and is hereby granted to join the Joint Venture 

with ,    and 

  (name and address of the members of the Joint Venture) for 

submission of bid to BMC for  (name of the work) 
 

“RESOLVED FURTHER THAT the “draft” Memorandum of Understanding (“MoU) to be 

entered into with the members of the Joint Venture (a copy where of duly initialed by the 

Chairman is tabled in the meeting) be and is hereby approved.” 
 

“RESOLVED      FURTHER      THAT      Mr. (name), 

  (designation) be and is hereby authorized to enter into an MoU, on behalf of 

the company, with the members of the Joint Venture and to sign the form of Tender on behalf 

of the Joint Venture for submission of the bidding documents and execute a power of attorney 

in favour of the Company as Lead partner.” 
 

 FOR OTHER MEMBERS OF THE JOINT VENTURE (Not Applicable) 
 

“RESOLVED THAT approval of the Board be and is hereby granted to join the Joint Venture 

with ,    and 

  (name and address of the members of the Joint Venture) 

for submission of bid to BMC for  (name of the work) 
 

“RESOLVED FURTHER THAT the “draft” Memorandum of Understanding (“MoU”) to be 

entered into with the members of the Joint Venture (a copy where of duly initialled by the 

Chairman is tabled in the meeting) be and is hereby approved.” 
 

“RESOLVED FURTHER THAT Mr. (name), 

  (designation) be and is hereby authorized to enter into an MoU, on 

behalf of the company, with the members of the Joint Venture and to execute a power of 

attorney in favour of (name of the Lead 

Partner of the Joint Venture) to act as the Lead Partner of Joint Venture.” 
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4. LETTER OF COMMITMENT (Not Applicable) 
 

(Each member of a Joint Venture has to submit a letter of commitment) 
 

Date: 

Place: 

 
To 

The Municipal Commissioner 

Municipal Corporation of Greater Mumbai 
 

Dear Sir, 
 

Subject:   (name of the work) 
 

This has reference to the Bid being submitted by     

(mention the Lead Partner of the Joint Venture), as Lead Partner of the Bidding Joint Venture 

comprising   ,    and 

    (mention   name(s)   of the   Partners)   in respect of 

    (name of the work) in response to 

the e-tender notice issued by the BMC dated , 201 . 
 

We hereby confirm the following. 
 

We (name of the Key Person), have examined in detail and 

have understood and satisfied ourselves regarding the contents mainly in respect of the 

following. 
 

The bid documents published by BMC; 
 

All subsequent communications between BMC and the Joint Venture, represented by 

  (name of the Lead Partner in case of a Joint Venture); 
 

The MoU signed between/among (name(s) of partners); and 
 

The bid being submitted by (name of the Joint Venture). 
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We have satisfied ourselves regarding our role in the MOU. If  

  (name of the Joint Venture) is awarded the work/contract, we shall perform our 

role as outlined in the bid documents to the best of our abilities. 
 

The nature of our legal relationship with the Lead Partner of the Joint Venture, is specified in 

the bid documents, as per the requirements stated in the bid Documents. 
 

We undertake to support (name of the Lead Partner, for 

which the Letter of Commitment is being furnished) in respect of the roles as detailed in the 

MOU. 
 

We therefore request BMC to consider our strengths, our experience, and our track record as 

specified in the bid documents pursuant to the conditions specified in the bid, for the purposes 

of evaluation. 
 

We understand that no change in the partnership in the joint venture, in the role and form of 

responsibility of any partner shall be permitted after submission of the bid. If any change in 

partnership of the joint venture is done it would adversely affect the same. 
 

For and on behalf of  
 

Signature  
 
 
 
 
 
 
 

(Authorized Representative and Signatory) 

Name of the Person : 

Designation : 
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5. JOINT VENTURE SUMMARY (Not Applicable) 
 

Names of all partners of a joint venture: 
 

1. Partner in charge (Lead Partner):    
 

2. Member Partner:    
 

Details of participation in the Joint Venture: 
 

(Indicate responsibility and extent of participation as applicable in respect of finance planning, 

construction equipment, key personnel and execution of the work of the partner in charge of 

the joint venture and of each of the joint venture partners) 

 
PARTICIPATION 

DETAILS 

FIRM A 

(Lead Partner) 

FIRM B 

(Member Partner) 

FIRM C 

(Member Partner) 

Finance (%)    

Planning    

Construction Equipment    

Key Personnel    

Execution of Work 

(Give details on 

contribution of each) 

   

 
 

Signature of the Bidder along with stamp / seal 
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PROFORMAS: 
PROFORMA- I (Not Applicable) 

 
The list of similar works as stated in para ‘A’ of Post qualification during last Seven 

years- 
 

PROFORMA- I 

Sr. 

No. 

Name of the Project Name of the 

employer 

Stipulated 

date of 

completion 

Actual date 

of completion 

Actual Cost of 

work done 

1 2 3 4 5 6 

      

      

 
NOTE: 

a. Scanned Attested copies of completion/performance certificates from the Engineer-in- 

Charge for each work should be annexed in the support of information furnished in the 

above proforma. 

b. Works shall be grouped financial year-wise. 
 
 
 

PROFORMA- II (Not Applicable) 
 

Yearly turnover during the last three years. 
 

PROFORMA- II 

Sr. 

No. 

 
Financial year 

Annual Turnover 

of Civil Engineering 

Works 

Updated value to 

current year 

Average of 

last 5years 

Page 

No. 

1      

2     

3     

Total  

 
NOTE: The above figures shall tally with the audited balance sheets uploaded by the 
tenderers duly certified by Chartered Accountant. 
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PROFORMA- III 
 

At least similar work, as stated in para ‘A’ of Post qualification, 
 

PROFORMA- III 

 
Name 

of the 

Project 

 
Name of 

the 

Employer 

 
 

Cost of 

the Project

 
Date of is- 

sue of work 

Order 

 
Stipulated 

Date of 

Completion 

 
Actual 

Date of 

Completion 

Actual 

cost of 

work 

done 

Remarks 

explaining 

reasons for 

delay, if 

any 

1 2 3 4 5 6 7 8 

 
Note: Scanned Attested copies of completion/performance certificates from the Engineer- in-
charge for each work should be annexed in support of information furnished in the above 
proforma. 

 
 
 

 
PERSONNEL 

 

PROFORMA- IV 
 

PROFORMA- IV 

Sr. 

No. 

Post Name Qualification Work Experience 

 (Prime Candidate / 

Alternate) 

 
No. of Years 

Name of the 

Project 

 
1 

Principal 

Technical 

Representative 

    

 
2 

Project / Site 

Engineer or 

Engineer 

    

 
NOTE: Scanned Attested copies of qualification certificates and details of work experience 
shall be submitted /uploaded. 
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MACHINERY: (for special work only) (Not Applicable) 
 

PROFORMA- V/A 
 

PROFORMA- V/A 

Sr.No. Equipment Number Owned/Leased/Assured access 

1 2 3 4 

 
PROFORMA- V/B 

 
PROFORMA- V/B 

Sr.No. Equipment Number Owned 

1 2 3 4 

Note: The tenderer(s) shall furnish/upload the requisite Scanned Attested documents of 
ownership/leased of machineries. The undertaking from the suppliers will not be accepted. 

PROFORMA - VI / A 
 

Details of Existing Commitments and ongoing works - 
 

PROFORMA - VI / A 

 
Description 

of 

work 

 
 
Place 

 
Contract 

No.& 

Date 

 
Name & 

Addresses 

of employer 

 
Value of 

Contract 

in Rs. 

 
Scheduled 

Date of 

completion 

Value of 

work 

remaining 

to be 

completed 

 
Anticipated 

Date of 

completion 

1 2 3 4 5 6 7 8 

Note: Scanned Attested copies of completion/performance certificates from the Engineer-in- 
Charge for each work should be annexed in the support of information furnished in the 
above proforma. 

 

PROFORMA - VI / B 
 

Details of works for which bids are already uploaded - 
 

PROFORMA - VI / B 

Description 

of Work 

 
Place 

Name & Ad- 

dresses of 

employee 

Value of 

Contract in 

Rs. 

Time 

Period 

Date on which 

decision is 

expected 

 
Remarks 

1 2 3 4 5 6 7 

Note: Scanned Attested copies of certificates from the Engineer-in-charge for each work shall be 
annexed. 
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PROFORMA- VII 
 

Information on Litigation History in which the applicant is involved. 
 

PROFORMA - VII 

Other Party 
(/Parties) 

Employer Cause of Dispute Amount involved 
Remarks showing 

Present Status. 

1 2 3 4 5 

     

 
Note: Scanned Attested copies of completion / performance certificates from the Engineer-in- 
charge for each work should be annexed and uploaded. 

Note: “Chapter XXI- Miscellaneous, section 171(1) of GST Act, 2017 governs the ‘Anti 
Profiteering Measure’ (APM). 

As per the provision of this section, ‘Any reduction in rate of tax on any supply of goods 
or services or the benefit of input tax credit shall be passed on the recipient by way 
of commensurate reduction in prices’ 

Accordingly, the contractor should pass on the complete benefit accruing to him 
on account of reduced tax rate or additional input tax credit, to BMC. Further, all the 
provisions of GST Act will be applicable to the tender.” 
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SECTION –15 
 
 

UNDERTAKING 
CUM 

INDEMNITY BOND 
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BEST PRICE UNDERTAKING 

( As per circular u/no. DMC/CPD /OD /15   dated. 06.05.2013, to be uploaded in folder ‘A’) 

( On stamp paper of Rs. 500/- duly notarized by notary with red seal and registration number) 
 

TENDER NO.   

To, 

The Municipal Commissioner, 

M.C.G.M. Mumbai. 

DATE: - 

Subject :- Bid u/no. for    
 
 
 
 

Dear Sir, 

“I/We (Full name in capital letter, 

starting with surname) the Proprietor / Managing Partner / Managing Director / Holder of 

Business / Manufacturer / Authorized Dealer, for the establishment / firm / registered 

company, named herein below, do hereby state & declare that I/We 

   , whose name/s are given herein 

below in details with the addresses, have neither filed in this tender under any other name nor 

under the name of any other establishment/firm or otherwise, nor are we, in any way related 

or concerned with any establishment/firm or any other person, who have filled in this tender 

for aforesaid work. 

“ I / We do hereby further undertake that, we have offered the best prices for the subject 

supply / work as per the present market rates. Further , we do here by undertake and 

commit that we have not offered / supplied the subject product / similar product / system 

or sub system in the past one year in the Maharashtra State for quantity variation upto 

- 50% or + 10 %   at a price lower than that offered in the present tender to any other 

outside agencies including Govt. / Semi Govt. agencies and within the BMC also. Further, 

I/We have filled accompanying tender/offer with full knowledge of the above liabilities and 

therefore I/We will not raise any objection or dispute in any manner relating to any action, 

including forfeiture of deposit and blacklisting or both, for giving any information which is 

found to be incorrect and against instruction and direction given in this behalf in this 

tender/offer. 
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Further I / We further agree and undertake that my/our firm is not under any penal action 

such as Demotion, Suspension, Blacklisting, De-registration etc. by any Government, Semi- 

Government and Government Undertaking and I/We will, without fail, communicate or 

inform BMC, if my/our firm comes under such or any other penal action/s. 

Further I / We further agree and undertake that, at any stage of tendering procedure, if any 

information given by me/us in this tender is found false or incorrect, it should be lawful for 

BMC to forthwith debar me/we from tendering procedure and initiate appropriate penal 

action. 

Further I / We also agree and undertake that in the event it is revealed subsequently after the 

allotment of work / contract to me/us, that any information given by me/us in this tender is 

false or incorrect, I/We shall compensate the Municipal Corporation of Greater Mumbai for 

any such losses or inconvenience cause to the Corporation in any manner and will not resist 

any claim for such compensation on any ground whatsoever, I/We agree and undertake that 

I/We shall not claim in such case any amount, by way of damages or compensation for 

cancellation of the contract given to me/us or any work assigned to me/us or is withdrawn by 

the Corporation. 

However, in cases of price difference, if it is a result of differential tax structures, different 

Dollar value of Rupee, consideration of this aspect will be done before invoking the penalty, 

black-listing etc. I/We will be given reasonable opportunity of being heard by representing 

our case, as to why such price variation/differential has arisen. In case, if explanation 

submitted by me/us is unsatisfied then action taken as stated above including forfeiture of 

deposit & blacklisting etc. may be taken against me/us. 

This undertaking cum indemnity bond is binding upon us/our heirs, executors, administrators 

& assigns and/or successor & assigns. 

 
 

Yours faithfully, 

     (Signature of Authorized Signatory) 

Mr.  (Name of Authorized Signatory) 

M/s   (Name of Tenderer) 

 
Tenderers Full address & Telephone No., Tenderer’s Seal / Office Stamp 

Vendor Regd. No., if any…  Signature & Office Stamp 

…………………………………………. 

…………………………………………. 
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ANNEXURE - A 

IRREVOCABLE UNDERTAKING 

(TO BE GIVEN BY QUOTATIONER WITH STAMP DUTY OF RS.500/-) 
 
 

Shri./Smt/   aged    yrs., Indian habitant, 

Proprietor / Partner / Director of M/s.   

   resident at    

   do 

Hereby give irrevocable undertaking as under; 

A) I say & undertake that as specified in section 171 of CGST Act 2017, any reduction in rate 

of tax on supply of goods or services or the benefit of input tax credit shall be mandatorily 

passed onto BMC by way of commensurate reduction in prices. 

B) I further say & undertake that I understand that in case the same is not passed on & is 

discovered at any later stage, BMC shall be at liberty to initiate legal action against me for 

its recovery including, but not limited to, an appeal to the Screening Committee of the GST 

Council. 

C) I say that above said irrevocable undertaking is binding upon me / my partners / company 

/ other Directors of the company and also upon my / our legal heirs, assignee, executor, 

administrator, etc. 

D) If I fail to compliance with the provisions of GST Act, I shall be liable for penalty / 

punishment or both, as per the provisions of GST Act. 

 
Whatever has been stated herein above is true and correct to my / our own knowledge and 

belief. 

 
Solemnly affirmed at DEPONANT 

 
 

This day of BEFORE ME 
 
 

Interpreted Explained and Identified by me. 


