RIHANMUMBAI MUNICIPAL CORPORATION

Office of the Asst. Commissioner 'D' Ward, Jobanputra Compound, Nana Chowk, Grant Road, Mumbai – 400 007.

No.: OACD/ 3790 / A.E.M.(West) Dt. 17.11.2026

Quotation Notice

Sub – Providing and Fixing Structural Staging to Heritage Gate at Junction of Bhulabai Desai Road and Bomanji Petit Road in Beat No. 214 in D Ward.

The Municipal Commissioner of Brihanmumbai Municipal Corporation invites sealed Spot Quotation for Providing and Fixing Structural Staging to Heritage Gate at Junction of Bhulabai Desai Road and Bomanji Petit Road in Beat No. 214 in D Ward.

BRIHANMUMBAI MUNICIPAL CORPORATION

Name of Work :-	**Providing and Fixing Structural Staging to Heritage Gate at Junction of Bhulabai Desai Road and Bomanji Petit Road in Beat No. 214 in D Ward.**

ABSTRACT SHEET

Sr. No.	Item No.	Description	Qty.	Unit	Rate	Amount
1	R3-CS-RM-63	P & F double scaffolding system	360.00	SQM	325.00	1,17,000.00
2	R3-CS-EW-4	Excavation for Foundation	25.00	CUM	1,347.00	33,675.00
3	R3-CS-CW-35-c	P & F steel bars reinforcement	0.15	MT	80,080.00	12,012.00
4	R3-CS-CW-7-a	P & L RMC for Foundation	8.00	CUM	7056.00	56,448.00
5	R3-CS-CW-16	P & L RMC M 25 Grade	8.00	CUM	560.00	4,480.00
6	R3-CS-SS-01	Fabrication Work Using ISMB and ISA Sections	10.00	MT	90,876.00	9,08,760.00
7	R3-CS-SS-02	Fabrication Using M S Plate	1.00	MT	88,029.00	88,029.00
8	R3-CS-SS-08	Fabrication Using Chequred Plate	1.50	MT	92,523.00	1,38,784.50
9	R3-RW-2-21	P & L Granular Sub Base	1.00	CUM	2,702.00	2,702.00
10	R3-RW-2-22	Rebate for not using motor grader	-1.00	CUM	114.00	-114.00
11	R3-RW-2-20	P & L Wet Mix Macadam	1.00	CUM	3,338.00	3,338.00
12	R3-RW-5-20	P & A Prime Coat	9.00	SQM	85.00	765.00
13	R3-RW-5-23	P & A Tack Coat	9.00	SQM	41.00	369.00
14	R3-RW-5-43	P & L Dence Bituminous Concrete	0.70	CUM	15,903.00	11,132.10
15	R3-RW-5-47	P & L Bituminious Concrete	0.30	CUM	15,497.00	4,649.10
16	R3-CS-CW-1-c	P & L PCC 1:3:6	3.00	CUM	6,682.00	20,046.00
17	R3-RW-10-25	P & L RMC M20	3.30	CUM	6,489.00	21,413.70
18	R3-RW-10-57	P & a Stencil Concrete above M20	22.00	SQM	265.00	5,830.00
19	R3-RW-4-02	Removing & Resetting Existing Kerb Stone	5.00	MTR	343.00	1,715.00
			Total			14,31,034.40

Due On : 20.11.2026

Duly sealed envelope shall be submitted by Quotationer in the office of HC (Exp) D Ward / Assistant Engineer (Maint) D Ward Municipal Office at the above stated address On due date up to 1.00 pm, so as to enable this office to shortlist the vendor looking at the urgency of work.

Sd/-

Asstt. Engineer (Maint) D Ward