

# **BRIHANMUMBAI MUNICIPAL CORPORATION**

## **Mumbai Sewage Disposal Project**

Ch. Eng. / 7638 /MSDP dt. 27.10.2022

## **Corrigendum - I**

**Sub:** - Work of “Design, Build and Commissioning of Priority Sewer Tunnel – Phase II from Goregaon Pumping station to New Malad IPS with Segmental lining method”.

**Ref:** - Bid No. - 7200036535

The following changes have been made in the following events:-

<b>Sr. No.</b>	<b>Reference Page/ Clause No.</b>	<b>Events</b>	<b>Existing Event Dates</b>	<b>To be read as</b>
1.	E - Tender Notice	The last date of e-Tender sale	28/10/2022 up to 12:00 pm	9/11/2022 up to 12:00 pm
2.		Submission of e-Tender	28/10/2022 up to 04:00 pm	9/11/2022 up to 04:00 pm
3.		Packet ‘A’ Opening	31/10/2022 after 03:00 pm	11/11/2022 after 03:00 pm
4.		Packet ‘B’ Opening	02/11/2022 after 03:00 pm	18/11/2022 after 03:00 pm
5.		Packet ‘C’ Opening	07/11/2022 after 03:00 pm	25-11-2022 after 03:00 pm

-sd-  
Ashok B Mengde  
**Ch. E. (MSDP)**