

BRIHANMUMBAI MUNICIPAL CORPORATION

Mumbai Sewage Disposal Project
Ch. Eng. / 7937 /MSDP dt. 03.11.2022

Corrigendum - II

Sub: - Work of “Design, Build and Commissioning of Priority Sewer Tunnel – Phase II from Goregaon Pumping station to New Malad IPS with Segmental lining method”.

Ref: - Bid No. - 7200036535

The following changes have been made in the following events:-

Sr. No.	Reference Page/ Clause No.	Events	Existing Event Dates	To be read as
1.	E - Tender Notice	The last date of e-Tender sale	9/11/2022 up to 12:00 pm	11/11/2022 up to 12:00 pm
2.		Submission of e-Tender	9/11/2022 up to 04:00 pm	11/11/2022 up to 04:00 pm
3.		Packet ‘A’ Opening	11/11/2022 after 03:00 pm	14/11/2022 after 03:00 pm
4.		Packet ‘B’ Opening	18/11/2022 after 03:00 pm	17/11/2022 after 03:00 pm
5.		Packet ‘C’ Opening	25/11/2022 after 03:00 pm	21/11/2022 after 03:00 pm

-sd-
Ashok B Mengde
Ch. E. (MSDP)