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Name of Work: Rate contract for Supply of A.C. Personnel carrier vehicles on 
hire as and when required basis. 
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BRIHANMUMBAI MUNICIPALCORPORATION 

DyChE(SWM)Tr                                                                                                                 
         Tender ID No. 2024_MCGM_1064407 

               Due Date : 12.08.2024 
 

E-TENDERNOTICE 
 

Subject: Rate contract for Supply of A.C. Personnel carrier vehicles on hire as  
      and when required basis. 

 
 

The Brihanmumbai Municipal Corporation (BMC) invites e-tender to appoint Contract or 

for the afore mentioned work from contractors of repute, multidisciplinary engineering 

organizations i.e. eminent firm, Proprietary/Partnership Firms/Private Limited Companies/ 

Public Limited Companies/Companies registered under Indian   companies’ Act 2013. The 

contractors registered with the Brihanmumbai Municipal Corporation, (BMC) in appropriate 

Class as per old registration and Class as per new registration and from the contractors/firms 

equivalent and superior classes registered in Central or State Government/Semi Govt. 

Organization/Central or State Public Sector Undertakings, will be allowed subject to  condition 

that, the contractors who are not registered with BMC will have to apply for registering their 

firm within three months’ time period from the award of contract, otherwise their Bid Security 

i.e. E.M.D(Earnest Money Deposit)shall be forfeited/recovered and an amount equal to 

Registration Fee of respective class shall be recovered as penalty. 

          Bidding Process will comprise of THREE stages. 

           The application form can be downloaded from e-procurement system of Government of 

Maharashtra (Mahatenders) (https://mahatenders.gov.in).The scrutiny fee to be paid Rs.3300/- + 

GST as applicable. The scrutiny fee shall be paid through challan in BMC’s CFCs and follow 

guidelines as per Circular no. CA/FRG/03 dt 11.05.2023. The applicants not registered with 

BMC are mandated to get registered (Vendor Registration) with BMC to participate in the online 

bidding process of Government of Maharashtra (Mahatenders) (https://mahatenders.gov.in) 

Interested bidders should have valid Class III digital signature certificate (DSC) obtained from 

any licensed certifying authority. Interested bidders should follow the manuals available on 

Mahatenders Portal (https://mahatenders.gov.in) 
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Name of Work 
Contract 

Period 
Estimated Cost of 

Work 

Rate contract for Supply of A.C. Personnel 
carrier vehicles on hire as and when required 
basis. 
 

2 year Rs.19,88,750/- 

 

In terms of the 3 stage system of e-tendering, a Bidder will be required to deposit, along 

with its Bid, an Earnest Money Deposit of Rs.20,000/- (Rupees Twenty Thousand Rupees only)  

(the "EMD"), refundable in accordance to the relevant clause of bid document, from the Bid Due 

Date, except in the case of the selected Bidder whose Bid Security/EMD shall be retained. The 

Bidders will have to provide Earnest Money Deposit through the payment gateways while 

submitting the bids. The Bid shall be summarily rejected if it is not accompanied by the Earnest 

Money Deposit. The e-tender is available on e-procurement system of Government of 

Maharashtra (Mahatenders) (https://mahatenders.gov.in) as mentioned in the Header Data of the 

tender.  

The BMC reserves the rights to accept any of the application or reject any or all the 

application received for above works, without assigning any reasons thereof. The information 

regarding above subject matter is available on e-procurement system of Government of 

Maharashtra (Mahatenders) (https://mahatenders.gov.in) As per THREE Packet systems, the 

document for Packet A & B is to be uploaded by the bidder in vendors’ document online in 

Packet A & B. Packet A, B & C shall be opened on dates as mentioned in header data. All the 

responsive and eligible bidders if they so wish can be present at the time of opening of bids, in 

the office of Ex. Eng. Tr. (City) division . 

The Packet C shall be opened if bids submission in Packet A& B satisfies/includes all the 

requirements and same are found acceptable to the Authority. The Municipal Commissioner 

reserves the right to reject all or any of the e- tender(s) without assigning any reasons at any 

stage. The dates and time for submission and opening the bids are as shown in the Header Data. 

If there are any changes in the dates the same will be displayed on the BMC Portal. 

(https://portal.mcgm.gov.in) and on the e-procurement system of Government of Maharashtra 

(Mahatenders) (https://mahatenders.gov.in) 

The applicants   interested   for   the    above   referred    works   may   contact    the 

Executive Engineer Transport (City) at the following address on any working day during office 

hours. 
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Office of the Executive Engineer Transport (City) 

Worli Garage Building, Dr. E. Moses Road, 

Worli, Mumbai – 400 018. 

Ph. No.: 24935688/93 

 The Authority (BMC) shall not be liable for any omission, mistake or error in respect of any of 

the above or on account of any matter or thing arising out of concerning or relating to the tender 

or the Bidding Process, including any error or mistake therein or in any information or data given 

by the Authority. The BMC reserves the rights to accept any of the application or reject any or 

all the application received for above works, without assigning any reasons thereof.  

Tenderers shall note that any corrigendum issued regarding this tender notice will be 

published on the BMC portal and on the e-procurement system of Government of Maharashtra 

(Mahatenders). No corrigendum will be published in the local newspapers. The information 

regarding above subject matter is available on Website of BMC.  

(https://portal.mcgm.gov.in/tenders) and on the e-procurement system of Government of 

Maharashtra (Mahatenders)(https://mahatenders.gov.in). 

       

                             Sd/- 

Ex.Engr.Tr.(City) 
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HEADERDATA 
 

Tender Document No. 2024_MCGM_1064407 

Name of Organization Brihanmumbai Municipal Corporation 

Subject work Rate contract for Supply of A.C. Personnel carrier 
vehicles on hire as and when required basis. 
 

   Scrutiny fee Rs.3,300/- + GST as applicable, 

Bid Security Deposit/ EMD Rs 20,000/- 

Date of issue and sale of tender 06.08.2024  from 11:00Hrs 

Last date & time for sale of tender & 
Receipt of Bid Security Deposit 

12.08.2024  upto 16:00 Hrs 

Submission of Packet A, B & Packet C 
(Online) 

12.08.2024  upto16:00Hrs 

Pre-Bid Meeting N.A. 
Opening of Packet A 13.08.2024  after 16:00 Hrs. 
Opening of Packet B 13.08.2024  after 16:05 Hrs. 
Address for communication Office of the:- 

  Ex.Eng.Tr.(City) office BMC, Worli Garage Bldg, 2nd Flr, Dr. 
E.Moses Road, Worli Naka, Worli, Mumbai400018. 

Venue for opening of bid On line in Ex.Eng.Tr.(City) office. 

 
This tender document is not transferable. 
If any Addendum and /or Corrigendum are issued for the subject e-tender, the details  of 

the  same  will be  published  /uploaded  on the e-procurement system of Government of 

Maharashtra (Mahatenders)(https://mahatenders.gov.in). under Tenders>e-Tenders>Tenders. 

Prospective Bidders are requested to take the note of the same. 

The BMC reserves the rights to accept any of the application or reject any or all the 

application received for above subject without assigning any reason thereof. 

         

                                                                                                           Sd/- 

                                                                                        Ex.Eng. Tr.(City) 
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1. Technical Capacity 
The tenderer(s) in their own name should have satisfactorily executed the work of 

similar nature BMC/Semi Govt./Govt.& Public Sector Organizations during last seven 

(7) years ending last day of month previous to the one in which bids are invited as a prime 
Contractor (or as a nominated sub-Contractor, where the subcontract had involved similar 
nature of work as described in the scope of works in this bid document ,provided further that 
all other qualification criteria are satisfied) 

 
Three similar completed 
works each costing not 
less than amount equal to 
20% of estimated cost of 
subject tender. 

 
 
 
 
OR 

Two similar completed 
works each costing not less 
than amount equal to 25% 
of estimated cost of subject 
tender. 

 
 
 
 
OR 

One similar completed works 
each costing not less than 
amount equal to 40% of 
estimated cost of subject 
tender. 

Rs. 3,97,800/- Rs.4,97,200/- Rs. 7,95,500/- 

The value of executed works shall be brought to current costing level by enhancing 

the actual value of work at compound rate of 10 % per annum; calculated from the date of 

completion to last date of receipt of applications for tenders. 

2. Similar Experience: 

For assessing the technical capacity of the subject tender works; similar work shall 

mean, the completed or completed part of ongoing works in respect of ‘Supply of Tourist 

Permit Personnel Carrier vehicles on hire basis in BMC /Semi Govt. /Govt. & Public 

Sector Organizations. In case of ongoing works to be considered, the Bidder must have 

received payment of 80 % of the contract sum for the work / works executed till the last date 

of the month previous to the one in which bid are invited. 

3. Financial Capacity 

The Bidder shall have achieved an average annual financial turnover certified by 

‘Chartered Accountant’ not less than Rs.5,96,700/- during last three (3) financial years 

immediately preceding the Financial Year in which bids are invited. 

The value of executed works shall be brought to current costing level by enhancing 

the actual value of work at compound rate of 10 % per annum; calculated from the date of 

completion to last date of receipt of applications for tenders. 
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Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if 

they have: 

 made misleading or false representation in the forms, statements and attachments    submitted in 

proof of the qualification requirements; and/or 

 record for poor performance such as abandoning the works, not properly completing the contract, 

inordinate delays in completion or financial failures etc.  

2.3 Bid Capacity: Deleted 

2.4 Joint Venture: Joint Venture is not allowed in this tender. 
 
 
 
 

                 Sd/- 

Ex.Eng. Tr.(City) 
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DISCLAIMER 
The information  contained  in this e-tender document  or provided  to Applicant(s), whether  verbally or in 

documentary or any other  form, by or on behalf of the  Municipal Corporation  of Greater  Mumbai  (BMC), 

hereafter also referred  as “The  Authority  “, or any of its employees  or advisors, is provided  to Applicant(s)  on 

the  terms  and conditions set  out  in  this  e-tender  and  such  other   terms  and  conditions  subject  to  which  

such information is provided. 

This   e-tender   includes   statements,   which   reflect   various   assumptions    and assessments arrived  at  

by  the   Brihanmumbai Municipal Corporation (BMC)  in relation  to the  Project. Such assumptions,  assessments 

and statements do not  purport  to contain  all the  information   that  each  Applicant may require.  This  e-tender 

may not  be appropriate for all persons,  and it is not possible for the Brihanmumbai Municipal Corporation (BMC), 

its employees or advisors to consider the investment  objectives, financial situation   and   particular   needs   of  

each   party  who  reads   or  uses  this  e-tender.  The assumptions,  assessments, statements and information 

contained  in this e- tender  may not be complete,  accurate,  adequate or correct.   Each  Applicant  should  

therefore, conduct its own  investigations  and  analysis  and  should  check  the  accuracy,  adequacy,  correctness, 

reliability and completeness of the  assumptions,  assessments, statements and information contained in this e-

tender and obtain independent advice from appropriate sources. 

Information provided  in this  e-tender to  the  Applicant(s)  is on  a  wide  range  of matters, some  of which 

may depend  upon  interpretation of law. The  information  given is not  intended  to  be  an  exhaustive  account  

of statutory  requirements and  should  not  be regarded  as a complete  or authoritative statement of law. The 

Brihanmumbai Municipal Corporation(BMC) accepts  no responsibility for the  accuracy or otherwise  for any 

interpretation or opinion on law expressed here. 

The Brihanmumbai Municipal Corporation (BMC), its employees  and advisors make no representation or 

warranty and shall have no liability to any person, including any Applicant or Bidder,  under   any  law,  statute,  

rules  or  regulations   or  tort,   principles  of restitution   or  unjust enrichment   or  otherwise   for  any  loss,  

damages,   cost  or  expense which  may  arise  from  or  be incurred or suffered on account of anything contained  

in this e-tender  or  otherwise,   including the  accuracy,  adequacy,  correctness,   completeness orreliability  of  
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the  e-tender  and  any  assessment,  assumption,   statement  or  information contained  therein  or deemed  to 

form part of this e-tender or arising in any way with pre- qualification   of  Applicants   for   participation   in  the   

Bidding   Process.   The  Brihanmumbai Municipal Corporation (BMC) also accepts  no liability of any nature  

whether resulting  from  negligence  or  otherwise  howsoever  caused  arising from  reliance  of  any applicant 

upon the statements contained in this e-tender. 

The  Brihanmumbai Municipal Corporation (BMC)   may,  in  its  absolute discretion but without  being under  

any obligation to do so, update,  amend  or supplement the information, assessment or assumptions  contained in 

this e-tender. 

The issue of this e-tender does not imply that  the  Brihanmumbai Municipal Corporation (BMC) is bound to 

select and short-list pre-qualified Applications for Bid Stage or to appoint the selected   Bidder  or  Concessionaire,  

as  the  case  may  be,  for  the  Project and  the  Brihanmumbai Municipal Corporation(BMC) reserves  the right to 

reject all or any of the Applications or Bids without assigning any reasons whatsoever. 

The Applicant shall bear  all its costs associated  with or relating to the  preparation and  submission   of  its  

Application  including  but   not   limited  to  preparation,  copying, postage,   delivery  fees,  expenses   associated   

with  any  demonstrations  or  presentations which may be required  by The Brihanmumbai Municipal 

Corporation(BMC) or any other  costs  incurred  in connection  with or  relating  to  its Application. All  such  costs  

and expenses  will remain  with the Applicant and the  Brihanmumbai Municipal Corporation(BMC) shall not  be  

liable in any manner  whatsoever  for the  same  or  for any other  costs or other  expenses  incurred by an 

Applicant in preparation or submission of the Application, regardless of the conduct or outcome of the Bidding 

Process. 
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INTRODUCTION
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INTRODUCTION 

4.1  Background: 
Brihanmumbai Municipal Corporation provides various refuse and non- refuse vehicular services of essential  

nature  which comprise of Refuse Compactors, Refuse Dumpers, Trucks, Fire Fighters, Breakdown  Vehicles,  

Cesspool  Vehicles,  Water  Tankers,  etc.  In  addition  to these  services, SWM transport department provide  

many services for various cleanliness and  health  drives initiated  by State  Government,  Central Government  

and various NGOs. Being Local Governing Body, these services are required to be provided uninterruptedly for 

maintaining public hygiene and sanitation. 

4.2  Scope of Work: 

The Scope of Work and Technical Specifications are defined in Section 7 in details. 
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E-TENDERING ONLINE SUBMISSION PROCESS 
 

Important Notice to Bidders On E-Tendering 
 
               GOVERNMENT E-PROCUREMENT SYSTEM has successfully rolled out the e-bid 

submission Tendering System through its web site https://mahatenders.gov.in Tenders of 

various Departments have been uploaded, their bids submitted and the same have been opened 

on line. Bids for various tenders published in the web site of Government Departments can be 

submitted online by enrolling with the above mentioned web site. 

          The bidders can enroll themselves on the website https://mahatenders.gov.in using the option 

“Online Bidder Enrolment”. Possession of a Valid Class III Digital Signature Certificate (DSC) 

in the form of smart card/e-token in the Company's name is a prerequisite for registration and 

participating in the bid submission activities through this web site. Digital Signature 

Certificates can be obtained from the authorized certifying agencies, details of which are 

available in the web site https://mahatenders.gov.in under the link “Information about DSC”. 

                The web site also has user manuals with detailed guidelines on enrolment and 

participation in the online bidding process. The user manuals can be downloaded for ready 

reference. Vendors can also attend the training/familiarization programme on the e-tendering 

system conducted periodically by the GOVERNMENT E-PROCUREMENT SYSTEM in 

association with NIC. 

                 Special Instructions to the Contractors/Bidders for the e-submission of the bids online 

through this e-Procurement Portal 

                 Bidder should do Online Enrolment in www.mahatenders.gov.in Portal using the option 

to Enroll available in the Home Page. Then the Digital Signature enrolment has to be done with 

the e-token, after logging into the portal. The e-token may be obtained from one of the 

authorized Certifying Authorities such as Mudhra CA/ GNFC/ IDRBT/ Mtnl Trust line/Safe 

Scrpt/ TCS. 

                Bidder then logs into the portal giving user id/password chosen during enrolment. 

                Thee-token that is registered should be used by the bidder and should not be misused by 

others. 

                 DSC once mapped to an account cannot be remapped to any other account. It can only 

be In-activated. 

                 The Bidders can update well in advance, the documents such as certificates, purchase 
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order details etc., under My Documents option and these can be selected as per tender 

requirements and then attached along with bid documents during bid submission. This will 

ensure lesser upload of bid documents. 

                  After downloading / getting the tender schedules, the Bidder should go through them 

carefully and then submit the documents as per the tender document; otherwise, the bid will be 

rejected. 

                 Applicant will upload Packet A documents in cover 1“Fee” and Packet B related 

Documents in cover2 “PQC” respectively. 

                 The BOQ template must not be modified /replaced by the bidder and the same should be 

uploaded after filling the relevant columns in the uploaded BOQ, else the bidder is liable to be 

rejected for that tender. For commercial details (in Packet C) contractors will fill data in 

financial bid in BOQ and quotes his“(+) or(-) Percentage” (i.e.% quoted) figure. 

                  If there are any clarifications, this may be obtained online through the e Procurement 

Portal, or through the contact details given in the tender document. Bidder should take into 

account of the corrigendum published before submitting the bids online. 

                 Bidder, in advance, should prepare the bid documents to be submitted as indicated in the 

tender schedule and they should be in PDF/XLS/RAR/DWF formats. If there is more than one 

document, they can be clubbed together. 

                 Bidder should arrange for the EMD as specified in the tender. The original should be 

posted/couriered/given in person to the Tender Inviting Authority, within the bid submission 

date and time for the tender. 

                The bidder reads the terms and conditions and accepts the same to proceed further to 

submit the bids. 

              The bidder has to submit the tender document(s) online well in advance before the 

prescribed time to avoid any delay or problem during the bid submission process. 

              There is no limit on the size of the file uploaded at the server end. However, the upload is 

decided on the Memory available at the Client System as well as the Network bandwidth 

available at the client side at that point of time. In order to reduce the file size, bidders are 

suggested to scan the documents in 75-100 DPI so that the clarity is maintained and also the 

size of file also gets reduced. This will help in quick uploading even at very low bandwidth 

speeds. 

              It is important to note that, the bidder has to Click on the Freeze Bid Button, to ensure that 

he/she completes the Bid Submission Process. Bids Which are not Frozen are considered as 

Incomplete/Invalid bids and are not considered for evaluation purposes. 
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              The Tender Inviting Authority (TIA) will not be held responsible for any sort of delay or 

the difficulties faced during the submission of bids online by the bidders due to local issues. 

              The bidder may submit the bid documents online mode only, through this portal. Offline 

documents will not be handled through this system. 

              At the time of freezing the bid, the e-Procurement system will give a successful bid 

updating message after uploading all the bid documents submitted and then a bid summary will 

be shown with the bid no, date & time of submission of the bid with all other relevant details. 

The documents submitted by the bidders will be digitally signed using the e-token of the bidder 

and then submitted. 

              After the bid submission, the bid summary has to be printed and kept as an 

acknowledgement as a token of the submission of the bid. The bid summary will act as a proof 

of bid submission for a tender floated and will also act as an entry point to participate in the bid 

opening event. 

              Successful bid submission from the system means, the bids as uploaded by the bidder is 

received and stored in the system. System does not certify for its correctness. 

              The bidder should see that the bid documents submitted should be free from virus and if 

the documents could not be opened, due to virus, during tender opening, the bid is liable to be 

rejected. 

               The time that is displayed from the server clock at the top of the tender Portal, will be 

valid for all actions of requesting bid submission, bid opening etc., in the e-Procurement portal. 

The Time followed in this portal is as per Indian Standard Time (IST) which is GMT+5:30.The 

bidders should adhere to this time during bid submission. 

              All the data being entered by the bidders would be encrypted at the client end, and the 

software uses PKI encryption techniques to ensure the secrecy of the data. The data entered 

will not be viewable by unauthorized persons during bid submission and not viewable by any 

one until the time of bid opening. Overall, the submitted bid documents become readable only 

after the tender opening by the authorized individual. 

               During transmission of bid document, the confidentiality of the bids is maintained since 

the data is transferred over secured Socket Layer(SSL) with 256 bit encryption technology. 

Data encryption of sensitive fields is also done. 

              The bidders are requested to submit the bids through online e-Procurement system to the 

TIA well before the bid submission end date and time (as per Server System Clock). 

              The Municipal Commissioner reserves the right to reject all or any of thee-Tender (s) 

without assigning any reason at any stage. The dates and time for submission and opening the 
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tenders are as shown in the Header Data. If there are any changes in the dates the same will be 

displayed on the e-Procurement System of Government of Maharashtra (Mahatenders) 

(https://mahatenders.gov.in). 

              Due to any unforeseen circumstances if any of the date mentioned in the header data is 

declared as public holiday, in that case all the dates* will get shifted by one day or next 

working day. 

             BARRING PHYSICAL SUBMISSIONS 

             As the entire tendering procedure is online process; the physical submission of documents 

shall not be entertained. 

             The information about DSC, guidelines for bid submission, bidders manual kit, Help for 

Contractor, FAQ, etc. are available on https://mahatenders.gov.in 
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APPLICANTS
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INSTRUCTIONSTOAPPLICANTS 

 
Scope of Application 

The authority wishes to receive Application for Qualification in order to SELECT 

experienced and capable Applicants for the Bid Stage. 

Eligibility of Applicants 

                 The Brihanmumbai Municipal Corporation (BMC) invites e-tender to appoint 

Contractor for the aforementioned work from contractors of repute, multidisciplinary 

engineering organizations i.e. eminent firm, Proprietary/Partnership Firms/ Private 

Limited Companies/ Public Limited Companies/ Companies registered under the 

Indian companies’ act 2013. The contractors registered with the Brihanmumbai Municipal 

Corporation,  (BMC) in appropriate Class as per old registration and Class as per new 

registration and from the contractors / firms equivalent and superior classes registered in 

Central or State Government / Semi Govt. Organization / Central or State Public Sector 

Undertakings, will  be  allowed subject to  condition that, the contractors who are not registered 

with BMC will have to apply for registering their firm within three months’  time period from 

the award of contract, otherwise their Bid Security i.e. E.M.D (Earnest Money Deposit) shall be 

forfeited / recovered and an amount equal to Registration Fee of respective class shall be 

recovered as penalty. 

The applicant shall also fulfill the eligibility criteria which are defined in Section 2. 

C. Bid Capacity: Deleted 

D. Equipment Capabilities as required for this work 

 The bidder should undertake their own studies of the nature of work and devise a plan and 

methodology for the executing the said work or as per the instructions of the site in-charge 

and he shall make his own arrangement of vehicles/ equipment / machinery for the same. 

The tenderer shall ensure commitment on an undertaking on Rs.500/- stamp paper to be 

submitted along with the Bid in Packet B in the prescribed Proforma (VII).  

E. Technical Personnel: Deleted 

F. Time Period of the Project 

 The contract period is 1year from date of start of contract and shall be strictly observed by 
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the Contractor and shall be reckoned from the date on which the Letter of Acceptance is given 

to the Contractor. The work shall, throughout the stipulated period of the Contract, be 

proceeded with all due diligence, as time being deemed to be the essence of the contract, on the 

part of the Contractor.  On failing to do so, the contractor shall pay as compensation an 

amount which shall be governed as per Clause-8(e) of the Standard General Conditions of 

Contract. 
G.        Contract Execution  

All required documents for execution of the contract shall be submitted within 30 days from the 

date of issue of letter of acceptance. If the documents are not submitted within the stipulated 

time, a penalty of Rs.5000/- per day shall be applicable to the contractor. All contract 

documents need to be duly affixed with stamp duty properly signed along with evidence/proof 

of payment of security/contract deposit/ within 30 days from the date of letter of acceptance 

received by him. 

H.  If the amount of the Contract Deposit to be paid above is not paid within 30 days 

from the date of issue of Letter of Acceptance, the Tender / Contractor already accepted shall be 

considered as canceled and legal steps to be taken against the contractor for recovery of the 

documents. 

I:  Deleted 

J: Action when whole security deposit is forfeited: 

In any case in which under any Clause of this contract, the contractor shall have rendered 

himself liable to pay compensation amounting to the whole of this security deposit whether paid 

in one sum or deducted by instalments or in the case of abandonment of the work owning to 

serious illness or death of the contractor or any other cause, the Engineer on behalf of the 

Municipal Commissioner shall have power to adopt any of the following process, as he may 

deem best suited to the interest of BMC. 

(a) To rescind the contract (for which recession notice in writing to the contractor 

under the head of Executive Engineer shall be conclusive evidence) and in that 

case, the security deposit of the contract shall stand forfeited and be absolutely at 

the disposal of BMC. 

(b) To carry out the work or any part of the work departmentally debiting the contractor with 

the cost of the work, expenditure incurred on tools and plant, and charges on additional 

supervisory staff including the cost of work-charged establishment employed for getting the un-

executed part of the work completed and crediting him with the value of the work done 
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departmentally in all respects in the same manner and at the same rates as if it had been carried 

out by the contractor under the terms of his contract. The certificate of the Executive Engineer 

as to the costs and other allied expenses so incurred and as to the value of the work so done 

departmentally shall be final and conclusive against the contractor. 

(c) To order that the work of the contractor be measured up and to take such part there of as 

shall be un-executed out of his hands, and to give it to another contractor to complete, in which 

case all expenses incurred on advertisement for fixing a new contracting agency, additional 

supervisory staff including the cost of work charged establishment and the cost of the work 

executed by the new contract agency shall be debited to the contractor and the value of the work 

done or executed through the new contractor shall be credited to the contractor in all respects 

and in the same manner and at the same rates as if it had been carried out by the contractor 

under the terms of his contract. The certificate of the Executive Engineer as to all the cost of the 

work and other expenses incurred as aforesaid for or in getting the un-executed work done by 

the new contractor and as to the value of the work so done shall be final and conclusive against 

the contractor. 

 In case the contract shall be rescinded under Clause (a) above, the contractor shall not be 

entitled to recover or be paid any sum for any work there for actually performed by him under 

this contract unless and until the Executive Engineer shall have certified in writing the 

performance of such work and the amount payable to him in respect thereof and he shall only be 

entitled to be paid the amount so certified. In the event of either of the courses referred to in 

Clause (b) or (c) being adopted and the cost of the work executed departmentally or through a 

new contractor and other allied expenses exceeding the value of such work credited to the 

contractors amount of excess shall be deducted from any money due to the contractor, by BMC 

under the contract or otherwise, howsoever, or from his security deposit or the sale proceeds 

thereof provided, however, the contractor shall have no claim against BMC even if the certified 

value of the work done departmentally or through a new contractor exceeds the certified cost of 

such work and allied expenses, provided always that whichever of the three courses mentioned 

in clauses (a), (b) or (c) is adopted by the Executive Engineer, the contractor shall have no claim 

to compensation for any loss sustained by him by reason of his having purchase or procured any 

materials or entered in to any engagements or made any advance on account of or with a view to 

the execution of the work or the performance of the contract. 
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K. Contract may be rescinded and security deposit forfeited for bribing a public officer or 

if the contractor becomes insolvent: 

If the contractor assigns or sublets his contracts or attempt so to do, or become insolvent or 

commence any proceeding to get himself adjudicated and insolvent or make any composition 

with his creditors, or attempt so to do or if bribe, gratuity, gift, loan, perquisite, reward or 

advantage, pecuniary or otherwise, shall either directly or indirectly be given promised or 

offered by the contractor or any of his servants or agents through any public officer, or person in 

the employ of BMC/Govt. in any way relating to his office or employment, or if any such 

officer or person shall become in any way directly or indirectly interested in the contract the 

Engineer In-charge may thereupon, by notice in writing rescind the contract and the Security 

Deposit of the Contractor shall thereupon stand forfeited and be absolutely at the disposal of 

BMC and the same consequences shall ensure as if the contract had been rescinded under above 

clause J hereof; and in addition the contractor shall not be entitled to recover or be paid for any 

work therefore actually performed under the contract. 

L. Infrastructural set-up: 
The tenderer shall have a reasonable and sufficient office space with an independent telephone 

facility and net connectivity in Mumbai Metropolitan Region (MMR) for communication 

purpose. If the applicant is having his office address out-side of MMR, then he shall furnish the 

details of contact person in MMR with his photograph, address, phone, email-id, etc. for 

communication purpose. After award of contract, office shall be provided in the jurisdiction of 

MMR as per the tender conditions.  In case of any litigation, the jurisdiction shall be restricted 

to MMR only. To establish proof of office address, the tenderer shall submit the photocopy of 

one of the documents such as current paid Electricity Bill, Property Tax Bill, Water Tax Bill, 

valid Shop and Establishment Certificate etc. 

M.   The contractors shall register themselves under the provisions of prevailing guidelines 

issued by BMC from time to time.  

N. Force Majeure  

1) Notwithstanding the provisions of above the tenderer shall not be liable for forfeiture of its 

performance security, liquidated damages or termination or other failure to perform its obliga-

tions under the contract in result of an event of Force Majeure. 

2) For purposes of this clause, ‘Force Majeure’ means an event beyond the control of the suc-

cessful tenderer and not involving the successful tenderer’s fault or negligence and such events 
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may include strike, riots, wars or revolutions, fires, floods, epidemics, earthquakes, other natural 

calamity and quarantine restrictions. 

3) If a force majeure situation arises, the successful tenderer shall promptly notify the BMC in 

writing of such condition and the cause thereof. Unless otherwise directed by BMC in writing 

the successful tenderer shall continue to perform its obligations under the contract as near as it 

is reasonably practical, also shall seek all reasonable alternative means of performance. 
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Submission of Tenders  

PACKET – A 

The Packet ‘A’ shall contain scanned certified copies of the following documents Scrutiny of this packet shall be 

done strictly with reference to only the scanned copies of Documents uploaded online in packet ‘A’. 

a) Valid Registration Certificate. The contractors who are not registered with BMC will have to apply for regis-

tering their firm within three months’ time period from award of contract, otherwise their Bid Security i.e. 

E.M.D. (Earnest Money Deposit) shall be forfeited / recovered and an amount equal to Registration Fee of 

respective class shall be recovered as penalty.   

b) Valid Bank Solvency Certificate of minimum solvency amount of Rs. 8 lakhs as governed by Registration 

Rules in force for respective Class of Contractor for Civil and M&E work. The Bank Solvency Certificate shall 

be prior to twelve months of the due date of the tender. 

c) A document in support of Registration under GST Act 2017. In case Goods and Service Tax is made applica-

ble, the rules, regulations, guidelines, circulars, communications etc. issued in this regard either by Govt. of 

India, Govt. of Maharashtra or BMC shall be made applicable. 

d) Certified copies of valid ‘PAN’ documents and photographs of the individuals, owners, Karta of Hindu undi-

vided Family, firms, private limited companies, registered co-operative societies, partners of partnership 

firms and at least two Directors, if number of Directors are more than two in case of Private Limited Com-

panies, as the case may be. However, in case of Public Limited companies, Semi Government Undertakings, 

Government Undertakings, no ‘PAN’ documents shall be insisted. 

e) Latest Partnership Deed in case of Partnership firm duly registered with Chief Accountant (Treasury) of 

BMC. 

 The bidders shall categorically provide their E-mail ID in packet ‘A’. 

 

NOTE:   

 If the tenderer(s) withdraw tender offer during the tender validity period, his entire E.M.D. shall be for-

feited. 
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 If it is found that the tenderer has not submitted required documents in Packet ‘A’ then, the shortfalls 

shall be communicated to the tenderer through e-mail only and compliance required to be made with-

in a time period of three working days otherwise they shall be treated as non-responsive. 

 

PACKET – ‘B’ 

The Packet ‘B’ shall contain scanned certified copies of the following documents- 

a) The list of similar type of works as stated in the Eligible Criteria in the role of Prime Contractor or as nomi-

nated sub-contractor. Information furnished in the prescribed Proforma (Proforma–I) shall be supported by 

the certificated duly self-attested. 

b) Annual financial turnover for preceding three financial years as certified by Chartered Accountant preced-

ing the Financial Year in which bids are invited. Copies of Applicants duly audited balance sheet and profit 

and loss account for the preceding three financial years preceding the Financial Year in which bids are in-

vited (Proforma-II). 

c) Deleted. 

d) The bidder shall give undertaking on Rs.500/- stamp paper that it is his/their sole responsibility to arrange 

the required infrastructure before start of the work (Proforma VII). 

e) Details of works in hand (Proforma VI-A & VI-B) (original), along with copies of work orders & attested cop-

ies of percentage of works completed or part thereof. 

f) Deleted. 

g) The undertaking of Rs.500/- stamp paper as per the ‘Annexure B & C’. 

Note: Bidders shall submit the undertaking for equipment / vehicles capability and other undertakings as 

such on a single Rs.500/- stamp paper.  

h)  The tenderers shall upload work plan as per the following outline: 

1. Organizational set up envisaged by the contractors. 

2. Site Offices proposed to be set up. 

Note:   

i) Deleted. 
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ii) The successful bidder shall submit valid registration certificate under E.S.I.C., Act 1984, if the tender-

er has more than 10 employees / persons on his establishment (in case of production by use of ener-

gy) and 20 employees / persons on his establishment ( in case of production without use of energy) 

to BMC as and when demanded. In case of less employees / persons mentioned above then the suc-

cessful bidder has to submit an undertaking to that effect on Rs.200/- stamp paper as per circular 

u/no. CA/FRD/I/65 of 30.03.2013. 

iii) The successful bidder shall submit valid registration certificate under E.P.F. & M.P., Act 1952, if ten-

derer has more than 20 employees / persons on his establishment, to BMC as and when demanded. 

In case if the successful bidder has less employees / persons mentioned above then the successful 

bidder has to submit an undertaking to that effect of Rs.200/- stamp paper as per circular u/no. 

CA/FRD/I/44 of 04.01.2013. 

i) Details of Litigation History: The bidder shall disclose the litigation history in Packet ‘B’ under the head – 

 Details of Litigation History. If there is no litigation history the bidder shall specifically mention that 

there is no litigation history against him as per the clause of litigation history .In case there is litigation his-

tory -   

Litigation History must cover – Any action of blacklisting, debarring , banning , suspension , deregistration 

and cheating with BMC , State Govt., Central Govt. or any authority under state or Central Govt. 

organization initiated against the company , firm, directors, partners or authorized signatory shall be 

disclosed for last 5 years from the date of submission of bid about any action like show cause issued, 

blacklisting , debarring , banning suspension , deregistration  and cheating with BMC and BMC is the party 

in the litigation against the company, firm, directors, partners or authorized signatory for carrying out any 

work for BMC by any authority of BMC and the orders passed by the competent authority or by any Court 

where BMC is a party .While taking decision on litigation history , the concerned Chief Engineer or D.M.C. or 

Director, as may be the case , should consider the details submitted by bidder and take decision based on 

the gravity of the litigation and the adverse effect of the act of company firm , directors , partners or 

authorized signatory on the BMC works which can spoil the quality , output , delivery of any goods or any 

work execution and within the time frame.  

The litigation history shall be treated as curable defect. 

Note: 
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 If it is found that the tenderer has not submitted required documents in Packet ‘B’ then, the shortfalls shall 

be communicated to the tenderer through e-mail only and compliance required to be made within a time 

period of three working days otherwise they shall be treated as non-responsive.  

 

Packet ‘C’ 

The rates shall be quoted Online in  the e Tender. 

Note: The rate analysis of major items shall be submitted by L1 and L2 bidder after demand notification by 

e-mail to bidders by concerned Dy.Ch.Eng. The format for rate analysis is annexed at Annexure D. 

BID SECURITY OR EMD 

 The bidders shall furnish, as part of the Bid, Bid Security /EMD, in the amount specified in the Bid Data 

Sheet. This bid security shall be in favor of the authority mentioned in the Bid Data Sheet and shall be valid 

till the validity of the bid. 

 The tenderers shall pay the EMD online instead paying the EMD at any of the CFC centers in BMC Ward Of-

fices. 

 Any bid not accompanied by an acceptable Bid Security and not secured as indicated in sub-clause men-

tioned above, shall be rejected by the Employer as non-responsive. 

 The Bid Security of the successful Bidder shall be discharged when the Bidder has signed the Agreement 

and furnished the required Security Deposits. 

 The Bid Security / EMD of L-3 and bidder shall be refunded immediately after opening of financial bid but, 

the EMD submitted by the L-2 bidder shall be returned after obtaining Standing Committee Resolution.  

 The Bid Security may be forfeited: 

a) If the bidder withdraws the Bid after bid opening (opening of technical qualification part of the bid dur-

ing the period of Bid validity; 

b) In the case of a successful Bidder, if the Bidder fails within the specified time limit to: 

i) Sign the Agreement’ and /or 

ii) Furnish the required Security Deposits. 

1) The cases wherein if the shortfalls are not complied by a contractor, shall be informed to Registration 

and Monitoring Cell. Such non-submission of documents shall be considered as ‘Intentional Avoidance’ and if 
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three or more cases in 12 months are re-ported, shall be viewed seriously and disciplinary action against the 

defaulters such as  banning/de-registration, etc. shall be taken by the registration cell with due approval of the 

concerned AMC. 

2) No rejections and forfeiture shall be done in case of curable defects. For non-curable defects the 10% 

of EMD shall be forfeited and bid shall be liable for rejection.  

Note: 

i) Curable Defect shall mean shortfalls in submission such as: 

a. Non-Submission of following documents,  

i. Valid Registration Certificate.  

ii. Valid Bank Solvency 

iii. Goods and Service Tax Registration Certificate (GST) 

iv. Certified Copies of PAN documents and photographs of individuals, owners, etc. 

v. Partnership Deed and any other documents 

vi. Undertakings as mentioned in the tender document. 

b. Wrong calculation of Bid Capacity, 

c. No proper submission of experience certificates and other documents, etc. 

ii)  Non-curable Defect shall mean 

a. In-adequate submission of EMD/ASD amount, 

b. In-adequacy of technical and financial capacity with respect to Eligibility criteria as stipulated in the 

tender. 

 

BID VALIDITY 

 Bids shall remain valid for a period of not less than one eighty (180) days after the deadline date for bid 

submission specified in Bid Data Sheet. A bid valid for a shorter period shall be rejected by the Employer 

as non-responsive.  

 In exceptional circumstances, prior to expiry of the original time limit, the Employer may request that the 

bidders may extend the period of validity for a specified additional period The request and the bidders’ res-

ponses shall be made in writing or by cable. A bidder may refuse the request without forfeiting his Bid Se-
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curity. A bidder agreeing to the request will not be required or permitted to modify his bid, but shall be re-

quired to extend the validity of this bid security for a period of the extension.  

DEFECT LIABILITY PERIOD:  

The contractor is expected to carry out the construction / fabrication work in Workmen like 

manner so as to meet the requirement and specification for the project. It is expected 

that the Workmanship and materials will be reasonably fit for the purpose for which 

they are required. 

SECURITY DEPOSIT AND PERFORMANCE GUARANTEE 

A. Security Deposit: 

The security deposit shall mean and comprise of  

1. Contract Deposit.  

2. Retention Money: Deleted 

I. Contract Deposit- The successful tenderer, here after referred to as the contractor shall pay an amount in 

the form of BANK GUARANTEE equal to five (5) percent of the contract sum shall be paid within thirty days 

(30 days) from the date of issue of letter of acceptance.  

II. Retention Money: Deleted 

B. Additional Security Deposit: Deleted 

The Additional Security Deposit shall be applicable when a rebate of more than of 12% at the rate of which 

no maximum limit. The ASD is calculated as follows: 

 Additional Security Deposit = (X/100) x office estimated cost, 

Where X = percentage rebate quoted above 12%. 

The ASD shall be paid online in the ASD tab for bidders in e-tendering system before submission of the bid. 

C.  Performance Guarantee: Deleted 

D.  Refund of Security Deposit 

I. Refund of Contract Deposit:  

The Contract Deposit shall be released within 30 days after completion of contract period as per the 

prevailing guidelines in this regard as subject to 
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a) Satisfactory completion of the work.  

b) No recoveries are pending against the said work. 

c) All the observations, queries raised by Vigilance Department, if any, are cleared satisfactorily and certif-

icate to that effect is issued by Vigilance Department. 

d) Provided that there is no demand outstanding in BMC against the Contractor. 

II.  Refund of Retention Money: Deleted 

III. Refund of Additional Security Deposit: Deleted 

The additional security deposit shall be released within 30 days of issues of ‘Certificate of Completion’ with 

respect to the whole of the works. In the event the Engineer issues a Taking over certificate for a section or 

part of the Permanent Works, only such proposition thereof as the Engineer determines (having regard to 

the relative value of such section or part of the works) shall be considered by the Engineer for the payment 

to the contractor. 

 

III. Refund of Performance Guarantee: Deleted  

  

:a) It shall be clearly mentioned that the Bank Guarantee shall be applicable for individual work / contract and 

clubbing of various contracts of the said contractor will not be allowed. In case of obtaining Bank Guarantee, it is 

necessary to mention that the same shall be valid further 6 months from the completion of defect liability period/ 

warranty period.  

b) It shall be the responsibility of the bidder to keep the submitted Bank Guarantee “VALID” for the stipulated 

time period in the tender & in case of its expiry it will attract penalization. 

c) Bank Guarantee should be issued by way of General Undertaking and Guarantee issued on behalf of the 

Contractor by any of the Nationalized or Scheduled banks or branches of foreign banks operating under 

Reserve Bank of India regulations located in Mumbai upto Virar & Kalyan. List of approved Bank is appended at 

the end of Instructions to Bidders (ITB). The Bank Guarantee issued by branches of approved Banks beyond 

Kalyan and Virar can be accepted only if the said Bank Guarantee is countersigned by the Manager of a 

Regional Branch of the same bank within the Mumbai City Limit categorically endorsing thereon that the said 

Bank Guarantee is binding on the endorsing Branch of the Bank or the Bank itself within Mumbai Limits and is 

liable to be enforced against the said Branch of the Bank or the bank itself in case of default by the Contractors 
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furnishing the Bank Guarantee. The Bank Guarantee shall be renewed as and when required and/or directed 

from time to time until the Contractor has executed and completed the works and remedied any defects 

therein.  

E. Legal + Stationery Charges: (As per applicable circular) 
 

Successful tender shall pay the Legal Charges + Stationary charges with applicable GST as per 

Circular no. 26206 dtd. 31.08.2023. or the latest circular in vogue. 

Sr. 
No. 

Contract Cost Applicable revised Legal Charges + Stationary 
charges from 01.09.2023 to 31.03.2024 

1. Rs. 50,000/- Nil 

2. Rs. 50,001/- to Rs. 1,00,00,000/- 

0.10% of contract cost + 18% GST (Minimum 

Rs. 1,000/- plus GST & Maximum Rs. 10,000/- 

plus GST) 

3. 
Rs. 1,00,00,001/- to Rs. 

10,00,00,000/- 

For contract cost up to Rs. 1,00,00,000/-, Rs. 

1,000/- plus Rs. 0.05% on the amount more than 

1,00,00,000/- (Than this amount arrived should 

be rounded off to multiple of Rs. 100/-) plus 

18% GST 

4. Rs. 10,00,00,001/- and more 

For contract cost up to Rs. 10,00,00,000/-, Rs. 

55,000/- plus Rs. 0.01% on the amount more 

than 10,00,00,000/- (Than this amount arrived 

should be rounded off to multiple of Rs. 100/-) 

plus 18% GST 

 
 
Stamp Duty: (As per applicable circular)  

 It shall be incumbent on the successful tenderer to pay stamp duty on the contract. 

i. As per the provision made in Article 63, Schedule I of Bombay Stamp Act 1958, stamp duty is payable 

for “works contract” that is to say, a contract for works and labour or services involving transfer of 

property in goods ( whether as goods or in some other form) in its execution and includes a sub-

contract, as under: 

a Where the amount or value set forth in such 

contract does not exceed rupees ten lack. 

Five Hundred rupees stamp duty 
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b Where it exceeds rupees ten lacks Five hundred rupees plus 0.1% above 

Rs. Ten Lacks subject to maximum of 

Rs. Twenty  Five Lacks Stamp Duty. 

c Stamp duty on Bank Guarantee Amount 0.5% of the Bank Guarantee amount 

 

ii. The successful bidder shall enter into a contract agreement with BMC within 30 days from the date of 

issue of Work Order and the same should be adjudicated for payment of Stamp Duty by the successful 

bidder. 

iii. Further shortfall if any, in amount of stamp duty paid as against prescribed amount for the documents 

executed in Mumbai City & Mumbai Suburban District be recovered from the concerned work contrac-

tors and to deposit the deficit or unpaid Stamp Duty and penalty by two separate Demand Draft or Pay 

Order in favor of “Superintendent of Stamp, Mumbai” within 15 days from intimation thereof.  

iv. All legal charges and incidental expenses in this respect shall be borne and paid by the successful ten-

derer.  

G:  The Successful tenderer will have to submit Irrevocable Undertaking in respect of GST in the 

prescribed format attached at Annexure-H. 

 
 

 
 
 
 
 

IMPORTANT DIRECTIONS 

1. All the information uploaded shall be supported by the corroborative documents in absence of which 
the information uploaded shall be considered as baseless and not accepted for qualification criteria. All the 
documents shall be uploaded with proper pagination. The page No. shall be properly mentioned in the re-
levant places. 

The information shall be uploaded in the sequence as asked for with proper indexing etc. The Bidder shall 
be fully responsible for the correctness of the information uploaded by him. 

2. Applicants / Bidders shall refer portal.mcgm.gov.in\tenders for “The Manual of Bid-Submission for Per-
centage Rate / Item Rate Tender Document.” The detail guidelines for creation and submission of bid are 
available in the referred document. 

Any queries or request for additional information concerning this TENDER shall be submitted by e-mail to 
eetrcity@gmail.com. The subject shall clearly bear the following identification / title: “Queries / Request 
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for Additional Information: TENDER for “Subject of the tender”. Any changes in mail ID shall be intimated 
on the portal. 

3. In case of Equal Percentage of lowest bidders (L1), the allotment of work shall be done by giving 48 hrs. (2 
working days) from the day of opening of packet ‘C’ on same BID-Documents number for re-quoting 
and such development needs to done by IT department. Till such development is made; ‘Sealed Bids’ shall 
be called from the bidders quoting the same rates i.e. L1. 

In case of equal percentage of lowest bidders is obtained even after re-quoting, then the 
successful bidder shall be decided by lottery system by concerned Chief Engineer.  

The bidder shall need to submit the additional ASD if applicable within 7 days after receipt of notification 
issued by concerned Chief Engineer. Also, the “Performance Guarantee” shall be paid in 15 days after 
receipt of “Letter of Acceptance.” 

Note:   
a. All the references related to Sales tax, Central Sales tax etc. in the subject tender shall be ig-

nored and Goods and Service Tax (GST) shall be taken into account. 

b. All the latest circulars, communications, directives, related to GST shall be made applicable 
for the tender. 
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SECTION 7 

SCOPE OF WORK
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SCOPE OF WORK  

 
1) The Vehicle will not be required on daily /regular basis. 

2) Tenderer shall note that the vehicle to be provided on hire shall be used for transportation of 

Dignitaries to discharge their duties in Mumbai on as and when required basis. 

3) The personnel carrier vehicles to be supplied on hire basis shall be A.C. Swift D’zire or 

equivalent type car and A.C. Innova crysta or equivalent type vehicle. The Model of vehicle 

shall be of January 2020 and above.  

4) The vehicle shall have ‘T’ permit and shall comply with all RTO regulations & PUC norms 

prescribed by the authorities. 

5) In case of non-availability of vehicle, the successful tenderer may supply any of the 

equivalent vehicles, having ‘T’ permit and fulfilling all RTO requirements, with the 

permission of Executive Engineer (Transport), at the same rates. 

6) The vehicles should be in good condition having valid fitness etc., so as to have service 

reliability. 

7) It is the total responsibility of the tenderer to fulfill all the requirements of tender as well as 

R.T.O authorities during contract period. 

8) The tenderer shall agree to a variation of 50% (on either side) in quantity of vehicles 

depending upon the requirement and will have to supply the vehicles with the same rates, 

terms & conditions. 

9) The personnel carrier vehicles may be used by user department beyond 12 hrs or 100kms in 

day. Daily vehicle usage is limited upto 3 hrs beyond 12 hrs and 50 kms beyond 100 kms 

respectively. Tenderer shall quote their rate for 12 hrs. & 100 kms. Use, including GST. The 

rate for extra hours beyond 12 hour and extra km beyond 100 kms is fixed by the department 

10)  Contract Period: - 2 years days from the date of commencement of the work or till such 

time the vehicles are required by the user department, whichever is earlier. 

11) The vehicles shall be reported at places, as per the instruction of user department or as 

directed by Competent Authority of BMC. 

12) The rate quoted shall include all operational & maintenance charges of the vehicle supplied 

like petrol / diesel, drivers, their wages with all allowances, valid permissions & breakdown 

repair- maintenance and all incidental expenses including toll charges, parking charges & 

taxes including GST, if applicable  etc. No allowances for drivers or other expenses shall be 
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paid separately. 

13) The vehicle shall be used till the requirement of the department is completed and in no case 

the driver should refuse to work as per the requirement of the department. 

14) The staff deputed on the vehicle shall follow the instructions of user department i.e. to 

whom the vehicle is allotted. 

15) The drivers provided on the Vehicles should have knowledge of roads in Mumbai. 

16) The tenderer will have to produce copy of R.C. Book/ T.C./ Fitness Certificate/ T permit/ 

PUC & other documents of the vehicle being supplied by them during the currency of contract 

within 7 days from the commencement of the work or as & when asked by BMC staff for 

verification. 

17) The contractor shall be able to show the vehicles to the staff of the Corporation whenever 

asked for at the time of finalization of the tender as well as during the currency of contract. 

18) The vehicles should be in good worthy condition. In case of complaint from the user or poor 

condition of the vehicle, the contract will be terminated & the contractor will have no claim 

whatsoever against the Corporation. 

19) In case of emergency, the contractor shall be able to supply the additional vehicles on 

intimation with immediate effect. 

20) If any day, vehicle without 'T' permit is supplied, the same will be returned & the user deptt. 

will hire the substitute vehicle from any other source, at the risk & cost of the contractor and 

the amount so spent will be deducted from the bill of the successful tenderer. 

21) The departmental staff shall have right to inspect or check any vehicle at anytime at any 

place during contract period and necessary action shall be taken for non-compliance of tender 

terms & conditions. 

22) In case of any dispute, Municipal Commissioner’s decision shall be final & binding on the 

tenderers. 

23) Cost of any damages, injury or death caused by the  contractor‘s Vehicle/s or any claim 

arising out of it shall have to be settled by the contractor and the Corporation shall have no 

liability whatsoever  arising out of any such contingency. 

24) The telephone No., Mobile No. & Names of responsible persons shall be made available to 

B.M.C. staff for day to day communication. The tenderer shall have proper communication 

system at their offices & residences of the concerned personnel. 

25) A logsheet in prescribed format in triplicate shall be maintained along with the vehicle. The 

signature of the responsible person at the end of day shall be obtained by the driver. Filling 
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the logsheet correctly completely is the responsibility of the successful tenderer. 

26) In case of eventualities like theft/accident etc. B.M.C. shall not have any liability 

whatsoever and all claims shall have to be settled by successful tenderer only. 

27) As per prevailing rules TDS will be deducted at source towards Income tax from all the bills 

submitted to the department. The TDS certificate shall be given by Chief Accountants Office 

at Municipal Head Office. 

28) The tenderer shall submit all the proformae and Annexures duly filled in & completely 

signed & stamped. 

29) The tenderers shall register themselves (Registration of vendor) with B.M.C on payment of 

usual registration charges. 

30) It is mandatory for tenderer to open a bank account for easy & quick payment. All payments 

shall be made only on this bank account through Electronic Clearing System. 

31) The recommended tenderer shall print the adequate number of logsheet books having each 

copy in triplicate as per the specimen provided by the office of Ex.Eng.Tr.(City) 

32) The logsheet shall be duly filled and shall be got signed only by the user. 

33) The bills for supply of vehicles shall be submitted to the office of the Executive Engineer 

Transport (City) or as directed. 

34) Payment : The payment will be made within 30 days every month from the date of receipts 

of bills subject to satisfactory completion of work & verification of the bills thereof. 

35) Penalty :- 

1. Penalty for failure to 
supply the vehicles 

If the contractor fails to supply the vehicle ,penalty of 
Rs. 2000/- per day per vehicle will be imposed on the 
contractor. 
Further, the user deptt. will hire the vehicle from the 
open market from the available agency at the 
available market price at that time ,at the risk & cost 
of the contractor and the actual amount so paid shall 
be deducted from the contractor’ regular bill. 

2. Penalty for failure to 
make alternative 
arrangement within 2 hours   
in case of breakdown of the 
vehicle 
 

In case of breakdown of the vehicle on the road, if 
alternative arrangement is not made within 2 hours, a 
penalty of Rs.1,000/- per vehicle per instance, will be 
levied and the user deptt. will hire the vehicle from 
the open market from the available agency at the 
available market price at that time, at the risk & cost 
of the contractor and the actual amount so paid shall 
be deducted from the contractor’s regular bill 
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3. Penalty, if tenderer fails 
to attend works covered in 
the contractor performing 
complete programme or not 
follow the instructions or 
disobey the order so the 
user deptt 

PenaltyofRs.500/-per day per vehicle will be 
levied. 
 

4. Penalty for failure to 
exhibit “ON MUNICIPAL 
DUTY” board 

If the board showing “ONMUNICIPAL DUTY” is 
not provided, a Penalty of Rs.100/- per vehicle per 
day will be levied. 
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SECTION 8 

BILL OF 

QUANTITIES



 

BILL OF QUANTITIES 
 
 

Note: For information purpose only. Actual rates to be filled online in price bid. 
 

Subject : Rate contract for Supply of A.C. Personal carrier vehicles on hire as and when required basis. 
 
 

ItemC
ode 

ItemDescription Qty. Unit LongText 

1 
 

A.C .Swift  dzire  car or Equivalent 
type car 

150 
 Nos. 

Rate for 12Hrs./100Kms, as per 
Specifications , Inclusive of all 

taxes,  
G.S.T, if applicable 

 
2 
 

A.C. Innova crysta  or Equivalent 
type vehicle 150 Nos. 

Rate for 12Hrs./100Kms, as per 
specifications ,Inclusiveof all 

taxes, G.S.T, if applicable 

3 
A.C. Scorpio or Ertigia or 

Equivalent Car 100 Nos. 

Rate for 12Hrs./100Kms, as per 
specifications ,Inclusiveof all 

taxes, G.S.T, if applicable 

   

Note :-.Detailed calculation of amounts considered for extra Hours & extra Kilo meters, Including 5% GST, fixed by the  
           Deptt., – 

A. Personnel Carrier Vehicles – 

Type of 
Vehicle 

Shift of 
12 hrs & 
100 Kms 

(Nos.) 

Rate per 
Hour 

Beyond 
12 Hrs. 
per shift 

per 
vehicle 
(Rs.) 

Total extra 
hrs for 
shifts 

Considering 
3 extra Hrs 
per veh. Per 

shift 
(Nos.) 

Amount for 
Total extra 
Hrs for the 

shifts 
considered 

during 
Estimate 
(Rs.) 

Rate per 
Km. 

beyond 
100 
Kms 

per shift 
per 

vehicle 
(Rs.) 

Total extra 
kms for 

hifts 
Considering 

50 extra 
Kms per 
veh. Per 

shift 
(Nos.) 

Amount for 
Total extra 

Kms for 
the shifts 

considered 
during 

Estimate 
(Rs.) 

1 2 3 4 = Col. 2 
X 3  

5 = 3 X 4 6 7 = Col. 2 
X 50 

8 = 6 X 7 

A.C. Swift 
D’zire or 
Etios or 

equivalent 
type car 

150 75 450 33750.00 16 7,500 1,20,000/- 

A.C. Innova 
Crysta or 
equivalent 

type 
vehicle 

150 200 450 90000.00 20 7,500 1,50,000/- 

A.C. Scorpio 
or Ertigia 

or 
equivalent 

Car 

100 150 300 45000.00 18 5,000 90,000/- 

 
               



 

 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION 9 
General Conditions  

of Contract 



 

 
General Conditions of Contract 

 
A. General 

 
1. Definitions  

1.1 Terms which are defined in the Contract Data are not also defined in the Conditions of Contract but keep their 

defined meanings. Capital initials are used to identify defined terms.  

The “Contract” shall mean the tender and acceptance thereof and the formal agreement if any, executed between 

the Contractor, Commissioner and the Corporation together with the documents referred to therein including these 

conditions and appendices and any special conditions, the specifications, designs, drawings, price schedules, bills of 

quantities and schedule of rates. All these documents taken together shall be deemed to form one Contract and shall 

be complementary to one another.  

The Contract Data defines the documents and other information which comprise the Contract.  

The “Contractor” shall mean the individual or firm or company whether incorporated or not, whose tender has 

been accepted by the employer and the legal successor of the individual or firm or company, but not (except with the 

consent of the Employer) any assignee of such person.  

The Bidder is a person or corporate body who has desired to submit Bid to carry out the Works, including routine 

maintenance till the tender process is concluded.  

The Contractor's Bid is the completed bidding document submitted by the Contractor to the Employer.  

The “Contract Sum” means the sum named in the letter of acceptance including Physical contingencies subject to 

such addition thereto or deduction there-from as may be made under the provisions hereinafter contained.  

Note: The contract sum shall include the following –  

• In the case of percentage rate contracts the estimated value of works as mentioned in the tender adjusted by the 

Contractor’s percentage.  

• In the case of item rate contracts, the cost of the work arrived at after finalisation of the quantities shown in 

schedule of items / quantities by the item rates quoted by the tenderer for various items and summation of the 

extended cost of each item.  

• In case of lump sum contract, the sum for which tender is accepted.  

• Special discount / rebate / trade discount offered by the tenderer if any and accepted by the Corporation. 

 Additions or deletions that are accepted after opening of the tenders. 
 
The “Contract Cost” means the Contract Sum plus Price Variation. This cost shall be included in the letter of 

acceptance.  



 

A Defect is any part of the Works not completed in accordance with the Contract.  

The Defects Liability Certificate is the certificate issued by the Engineer, after the Defect Liability Period has 

ended and upon correction of Defects by the Contractor.  

Drawings means all the drawings, calculations and technical information of a like nature provided by the Engineer to 

the Contractor under the Contract and all drawings, calculations, samples, patterns, models, operation & 

maintenance manual and other technical information of like nature submitted by the Contractor and approved by the 

Engineer.  

The Authority shall mean Bombay Municipal Corporation (BMC)  

The “Employer” shall mean the Municipal Corporation for Greater Mumbai / Municipal Commissioner for Greater 

Mumbai, for the time being holding the said office and also his successors and shall also include all “Additional 

Municipal Commissioners, Director (Engineering Services & Projects)” and the Deputy Municipal Commissioner, 

to whom the powers of Municipal Commissioner, have been deputed under Section 56 and 56B of the Mumbai 

Municipal Corporation Act.  

The Engineer in-charge shall mean the Executive Engineer in executive charge of the works and shall include the 

superior officers of the Engineering department i.e. Dy.Ch.Eng/Ch.Eng. and shall mean and include all the 

successors in BMC  

The Engineer's Representative shall mean the Assistant Engineer, Sub. Engineer/Jr. Engineer in direct charge of 

the works and shall include Sub Eng./ Jr. Eng of Civil section/ Mechanical section/ Electrical section appointed by 

BMC.  

The “Engineer” shall mean the City Engineer / the Hydraulic Engineer / the Chief Engineer / the Special Engineer, 

appointed for the time being or any other officer or officers of the Municipal Corporation who may be authorized by 

the commissioner to carry out the functions of the City Engineer / the Hydraulic Engineer / the Chief Engineer / the 

Special Engineer or any other competent person appointed by the employer and notified in writing to the Contractor 

to act in replacement of the Engineer from time to time. 

Contractor’s equipment means all appliances and things whatsoever nature required for the execution and 

completions of the Works and the remedying of any defects therein, but does not include plant material or other 

things intended to form or forming part of the Permanent Works.  

The Initial Contract Price is the Contract Price listed in the Employer's Letter of Acceptance.  

The Intended Completion Date is the date on which it is intended that the Contractor shall complete the 

construction works. The Intended Completion Date is specified in the Contract Data. The Intended Completion Date 

may be revised only by the Engineer by issuing an extension of time.  

Materials are all supplies, including consumables, used by the Contractor for incorporation in the Works and works 

of routine maintenance.  

Plant is any integral part of the Works that shall have a mechanical, electrical, electronic, chemical, or biological 



 

function.  

Routine Maintenance is the maintenance of activities of the competed structure for five years as specified in the 

Contract Data.  

The “Site” shall mean the land and other places including water bodies more specifically mentioned in the special 

conditions of the tender, on, under in or through which the permanent works or temporary works are to be executed 

and any other lands and places provided by the Municipal Corporation for working space or any other purpose as 

may be specifically designated in the contract as forming part of the site.  

Site Investigation Reports are those that were included in the bidding documents and are reports about the surface 

and subsurface conditions at the Site.  

“Specification” shall mean the specification referred to in the tender and any modification thereof or addition or 

deduction thereto as may from time to time be furnished or approved in writing by the Engineer.  

The Start Date/Commencement Date is given in the Contract Data. It is the date when the Contractor shall 

commence execution of the Works. It does not necessarily coincide with any of the Site Possession Dates.  

A Nominated Sub-Contractor is a person or corporate body who has a Contract with the Contractor to carry out a 

part of the construction work and/or routine maintenance in the Contract, which includes work on the Site.  

Temporary Works are works designed, constructed, installed, and removed by the Contractor that are needed for 

construction or installation of the Works. 

Variation means a change to the:-  

i) Specification and /or Drawings (if any) which is instructed by the Employer.  

ii) Scope in the Contract which is instructed by the Employer.  

iii) Price in the Contract which is instructed by the Employer.  

The Works, as defined in the Contract Data, are what the Contract requires the Contractor to construct, install, 

maintain, and turn over to the Employer. Routine maintenance is defined separately.  

Jurisdiction: In case of any claim, dispute or difference arising in respect of a contract, the cause of action thereof 

shall be deemed to have arisen in Mumbai and all legal proceedings in respect of any claim, dispute or difference 

shall be instituted in a competent court in the City of Mumbai only. 

 

2. Interpretation  

2.1 In interpreting these Conditions of Contract, singular also means plural, male also means female or neuter, and 

the other way around. Headings have no significance. Words have their normal meaning under the language of the 

Contract unless specifically defined. The Engineer will provide instructions clarifying queries about these 

Conditions of Contract.  

2.2 If sectional completion is specified in the Contract Data, references in the Conditions of Contract to the Works, 

the Completion Date, and the Intended Completion Date apply to any Section of the Works (other than references to 



 

the Completion Date and Intended Completion Date for the whole of the Works).  

2.3 The documents forming the Contract shall be interpreted in the following documents: (1) Agreement, (2) Letter 

of Acceptance, (3) Notice to Proceed with the Work , (4) Contractor's Bid, (5) Contract Data, (6) Special Conditions 

of Contract Part (7) General Conditions of Contract Part I, (8) Specifications, (9) Drawings, (10) Bill of Quantities, 

and (11) Any other document listed in the Contract Data.  

 

3. Engineer's Decisions  

3.1 Except where otherwise specifically stated, the Engineer will decide contractual matters between the Employer 

and the Contractor in the role representing the Employer. However, if the Engineer is required under the rules and 

regulations and orders of the Employer to obtain prior approval of some other authorities for specific actions, he will 

so obtain the approval, before communicating his decision to the Contractor. 

3.2 Except as expressly stated in the Contract, the Engineer shall not have any authority to relieve the Contractor of 

any of his obligations under the contract.  

4. Delegation  

4.1 The Engineer, with the approval of the Employer, may delegate any of his duties and responsibilities to other 

person(s), except to the Adjudicator, after notifying the Contractor, and may cancel any delegation after notifying 

the Contractor.  

5. Communications  

All certificates, notices or instructions to be given to the Contractor by Employer/ Engineer shall be sent on the 

address or contact details given by the Contractor of Bid. The address and contact details for communication with 

the Employer/ Engineer shall be as per the details given in Contract Data. Communications between parties that are 

referred to in the conditions shall be in writing. The Notice sent by facsimile (fax) or other electronic means shall be 

effective on confirmation of the transmission. The Notice sent by Registered post or Speed post shall be effective on 

delivery or at the expiry of the normal delivery period as undertaken by the postal service.  

6. Subcontracting  

6.1 Unless specifically mentioned in the contract subletting will not be allowed. Subletting, where otherwise 

provided by the contract shall not be more than 25% of the contract price.  

6.2 The Contractor shall not be required to obtain any consent from the Employer for:  

a. the sub-contracting of any part of the Works for which the Subcontractor is named in the Contract;  

b. the provision for labour, or labour component.  

c. the purchase of Materials which are in accordance with the standards specified in the Contract.  

6.3 Beyond what has been stated in clauses 6.1 and 6.2, if the Contractor proposes sub-contracting any part of the 

work during execution of the Works, because of some unforeseen circumstances to enable him to complete the 

Works as per terms of the Contract, the Employer will consider the following before according approval:  



 

a. The Contractor shall not sub-contract the whole of the Works. 

b. The permitted subletting of work by the Contractor shall not establish any contractual relation-ship between the 

sub-contractor and the BMC and shall not relieve the Contractor of any responsibility under the Contract.  

6.4 The Engineer should satisfy himself before recommending to the Employer whether  

a. the circumstances warrant such sub-contracting; and  

b. the sub-Contractor so proposed for the Work possesses the experience, qualifications and equipment necessary for 

the job proposed to be entrusted to him.  

7. Other Contractors  

7.1 The Contractor shall cooperate and share the Site with other Contractors, public authorities, utilities, and the 

Employer between the dates given in the Schedule of Other Contractors, as referred to in the Contract Data. The 

Contractor shall also provide facilities and services for them as described in the Schedule. The Employer may 

modify the Schedule of Other Contractors, and shall notify the Contractor of any such modification.  

7.2 The Contractor should take up the works in convenient reaches as decided by the Engineer to ensure there is 

least hindrance to the smooth flow and safety of traffic including movement of vehicles and equipment of other 

Contractors till the completion of the Works.  

8. Personnel  

8.1 The Contractor shall employ for the construction work and routine maintenance the key personnel including 

technical personnel named in the Contract Data or other personnel approved by the Engineer. The Engineer will 

approve any proposed replacement of technical personnel only if their relevant qualifications and abilities are 

substantially equal to those of the personnel stated in the Contract Data.  

8.2 The Contractor’s personnel shall appropriately be qualified, skilled and experienced in their respective trades or 

occupations. The Engineer shall have authority to remove, or cause to be removed, any person employed on the site 

or works, who carries out duties incompetently or negligently and persists in any conduct which is prejudicial to 

safety, health or the protection of the environment.  

8.3 If the Engineer asks the Contractor to remove a person who is a member of the Contractor's staff or work force, 

stating the reasons, the Contractor shall ensure that the person leaves the Site within seven days and has no further 

connection with the Works in the Contract. 

 
8.4 The Contractor shall not employ any retired Gazetted officer who has worked in the Engineering Department of 

the BMC /State Government and has either not completed two years after the date of retirement or has not obtained 

BMC/State Government’s permission to employment with the Contractor.  

9. Employer's and Contractor's Risks  

9.1 The Employer carries the risks which this Contract states are Employer's risks, and the Contractor carries the 

risks which this Contract states are Contractor's risks.  



 

10. Employer's Risks  

10.1 The Employer is responsible for the excepted risks which are (a) in so far as they directly affect the execution 

of the Works in the Employer’s country, the risks of war, invasion, act of foreign enemies, rebellion, revolution, 

insurrection or military or usurped power, civil war, riot, commotion or disorder (unless restricted to the 

Contractor’s employees) and contamination from any nuclear fuel or nuclear waste or radioactive toxic explosive, or 

(b) a cause due solely to the design of the Works, other than the Contractor’s design.  

11. Contractor's Risks  

11.1 All risks of loss of or damage to physical property and of personal injury and death which arise during and in 

consequence of the performance of the Contract other than the excepted risks, referred to in clause 11.1, are the 

responsibility of the Contractor.  

12. Insurance  

12.1 The Contractor at his cost shall provide, in the joint names of the Employer and the Contractor, insurance cover 

from the Start Date to the end of contract period, in the amounts and deductibles stated in the Contract Data for the 

following events which are due to the Contractor's risks:  

a) Loss of or damage to the Works, Plant and Materials;  

b) Loss of or damage to Equipment;  

c) Loss of or damage to property (other than the Works, Plant, Materials, and Equipment) in connection with the 

Contract; and 

d) Personal injury or death.  

12.2 Insurance policies and certificates for insurance shall be delivered by the Contractor to the Engineer for the 

Engineer's approval before the Start Date. All such insurance shall provide for compensation to be payable in the 

types and proportions of currencies required to rectify the loss or damage incurred.  

12.3 Alterations to the terms of insurance shall not be made without the approval of the Engineer.  

12.4 Both parties shall comply with any conditions of the insurance policies.  

12.5 If the Contractor does not provide any of the policies and certificates required, the Employer may affect the 

insurance which the Contractor should have provided and recover the premiums the Employer has paid, from 

payments otherwise due to the Contractor or if no payment is due, the payment of premiums shall be debt due.  

13. Site Investigation Reports  

13.1 The Contractor, in preparing the Bid, may rely, at his own risk, on any Site Investigation Reports referred to in 

the Contract Data, supplemented by any other information available to him, before submitting the bid.  

14. Queries about the Contract Data  

14.1 The Engineer will clarify queries on the Contract Data.  

15. Contractor to Construct the Works and Undertake Maintenance (if specified in the tender)  

15.1 The Contractor shall construct, and install and maintain the Works in accordance with the Specifications and 



 

Drawings and as per instructions of the Engineer.  

15.2 The Contractor shall construct the works with intermediate technology, i.e., by manual means with medium 

input of machinery required to ensure the quality of works as per specifications. The Contractor shall deploy the 

equipment and machinery as required in the contract.  

15.3 The Contractor shall take all reasonable steps to protect the environment on and off the Site and to avoid 

damage or nuisance to persons or to property of the public or others resulting from pollution, noise or other causes 

arising as a consequence of his methods of operation.  

During continuance of the contract, the Contractor and his sub-contractors shall abide at all times by all existing 

enactments on environmental protection and rules made there under, regulations, notifications and byelaws of the 

State or Central Government, or local authorities and any other law, bye-law, regulations that may be passed or 

notification that may be issued in future by the State or Central Government or the local authority. Salient features of 

some of the major laws that are applicable are given below:  

• The Water (Prevention and Control of Pollution) Act, 1974, this provides for the prevention and control of water 

pollution and the maintaining and restoring of wholesomeness of water. ‘Pollution’ means such contamination of 

water or such alteration of the physical, chemical or biological properties of water or such discharge of any sewage 

or trade effluent or of any other liquid, gaseous or solid substance into water (whether directly or indirectly) as may, 

or is likely to, create a nuisance or render such water harmful or injurious to public health or safety, or to domestic, 

commercial, industrial, agricultural or other legitimate uses, or to the life and health of animals or plants or of 

aquatic organisms.  

• The Air (Prevention and Control of Pollution) Act, 1981, this provides for prevention, control and abatement of air 

pollution. ‘Air Pollution’ means the presence in the atmosphere of any ‘air pollutant’, which means any solid, liquid 

or gaseous substance (including noise) present in the atmosphere in such concentration as may be or tend to be 

injurious to human beings or other living creatures or plants or property or environment.  

• The Environment (Protection) Act, 1986, this provides for the protection and improvement of environment and for 

matters connected therewith, and the prevention of hazards to human beings, other living creatures, plants and 

property. ‘Environment’ includes water, air and land and the inter-relationship which exists among and between 

water, air and land, and human beings, other living creatures, plants, micro-organism and property.  

• The Public Liability Insurance Act, 1991, This provides for public liability insurance for the purpose of providing 

immediate relief to the persons affected by accident occurring while handling hazardous substances and for 

matters connected herewith or incidental thereto. Hazardous substance means any substance or preparation 

which is defined as hazardous substance under the Environment (Protection) Act 1986, and exceeding such 

quantity as may be specified by notification by the Central Government.  

 The Solid Waste Management Rules – 2015 This provides for management & handling of solid Waste  



 

 BS-IV Emission Standards, this provides for emission standards of the vehicles to be used in the contract. 

1. The Works and Routine Maintenance to be completed by the Intended Completion 

Date 

1.1 The Contractor may commence execution of the Works on the Start Date and 

shallcarryouttheWorksandRoutineMaintenance,ifspecifiedinthetender,inaccordancewiththe

ProgramsubmittedbytheContractor,asupdatedwiththeapprovaloftheEngineer,andcompleteth

embytheIntendedCompletionDate. 

17. Approval by the Engineer  

17.1 The Bidder shall submit Specifications and Drawings showing the proposed Temporary 

Works to the Engineer, who is to approve them if they comply with the Specifications 

and Drawings.  

17.2 The Bidder shall be responsible for design and safety of Temporary Works.  

17.3 The Engineer's approval shall not alter the Bidder's responsibility for design and safety of 

the Temporary Works.  

17.4 The Bidder shall obtain approval of third parties to the design of the Temporary Works, 

where required.  

17.5 All Drawings prepared by the Bidder for the execution of the temporary or permanent 

Works, are subject to prior approval by the Engineer before their use.  

18. Safety  

18.1 The Bidder shall be responsible for the safety of all activities on the Site. He shall comply 

with all applicable safety requirements and take care of safety of all persons entitled to 

be on the site and the works. He shall use reasonable efforts to keep the site and the 

works, both during construction and maintenance, clear of unnecessary obstruction so 

as to avoid danger to the persons and the users.  

 Workers employed on mixing asphaltic materials, cement and lime mortars shall be 

provided with protective footwear and protective goggles.  

 Stone breaker shall be provided with protective goggles and protective clothing and 

seated at sufficiently safe intervals.  

 The area should be barricaded or cordoned off by suitable means to avoid mishaps of 

any kind. Power warning signs should be displayed for the safety of the public 

whenever cleaning works are undertaken during night or day.  

 The workers engaged for cleaning the manholes/sewers should be properly trained 

before allowing working in the manhole.  



 

18.2 Safety Programs:-  

I. Have adequate safety supervision in place to ensure that safety programs set up by the 

firms/agencies are in compliance with prevalent laws and regulations.  

II. Review safety programs developed by each of the trade firms, prepare and submit a 

comprehensive safety program.  

III. Monitor day to day implementation of safety procedures.  

18.3 First Aid Facilities: -  

i. At every work place there shall be provided and maintained, so as to be easily accessible 

during working hours, first-aid boxes at the rate of not less than one box for 150 contract 

labour or part thereof ordinarily employed.  

ii. The first-aid box shall be distinctly marked with a red cross on white back ground.  

iii. Adequate arrangements shall be made for immediate recoupment of the equipment when 

necessary.  

iv. Nothing except the prescribed contents shall be kept in the First-aid box.  

v. The first-aid box shall be kept in charge of a responsible person who shall always be 

readily available during the working hours of the work place.  

vi. A person in charge of the First-aid box shall be a person trained in First-aid treatment, in 

the work places where the number of contract labour employed is 150 or more.  

19. Discoveries  

19.1 Anything of historical or other interest or of significant value unexpectedly discovered 

on the Site shall be the property of the Employer. The Bidder shall notify the Engineer of 

such discoveries and carry out the Engineer's instructions for dealing with them. 

20. Possession of the Site  

20.1 The Employer shall handover complete or part possession of the site to the Bidder 7 

days in advance of construction programme. At the start of the work, the Employer shall 

handover the possession of at-least 75% of the site free of all encumbrances, the remaining 

25 % of the possession as per bidder’s construction programme.  

21. Access to the Site  

21.1 The Bidder shall allow access to the Site and to any place where work in connection 

with the Contract is being carried out, or is intended to be carried out to the Engineer and 

any person/persons/agency authorized by: a. The Engineer b. The Employer or authorized 

by the Employer.  

22. Instructions  

22.1 The Bidder shall carry out all instructions of the Engineer, which comply with the 



 

applicable laws where the Site is located.  

22.2 The Bidder shall permit the appointed and/or authorized persons to inspect the Site 

and/or accounts and records of the Bidder and its subbidders relating to the performance 

of the Contract, and to have such accounts and records audited by auditors appointed, if so 

required. The Bidder’s attention is invited to Clause of ‘Fraud and Corruption’, which 

provides, inter alia, that acts intended to materially impede the exercise of the inspection 

and audit rights provided for under the Clause & constitute a obstructive practice subject 

to contract termination.  

22.3 Engineer to have power to issue further drawings or instructions:  

The Engineer shall have the power and authority from time to time and at all times to 

make an issue such further drawings and to give such further instructions and directions as 

may appear to him necessary or proper for the guidance of the bidder and the good and 

sufficient execution of the works according to terms of the specifications and Bidder shall 

receive, execute, obey and be bound by the same, according to the true intent and meaning 

thereof, as fully and effectually as though the same had accompanied or had been 

mentioned or referred to in the specification, and the Engineer may also alter or vary the 

levels or position of nature of works contemplated by the specifications, or may order any 

of the works contemplated thereby to be omitted, with or without the substitution of any 

other works in lieu thereof, or may order any work or any portion of work executed or 

partially executed, to be removed, changed or altered, added if needful, may order that 

other works shall be substituted instead thereof and difference of expense occasioned by 

any such diminution or alteration so ordered and directed shall be added to or deducted 

from the amount of this Contract, as provided under condition no.10(a) hereinafter.  

No work which radically changes the original nature of the Contract shall be ordered by 

the Engineer and in the event of any deviation being ordered which in the opinion of the 

Bidder changes the original nature of Contract he shall nevertheless carry it out and 

disagreement as to the nature of the work and the rate to be paid therefore shall be 

resolved in accordance with condition no.13d.  

The time for completion of the Works, shall be in even of any deviations resulting in 

additional cost over the contract price being ordered, be extended or reduced reasonably 

by the Engineer. The Engineer’s decision in this case shall be final.  

B. Time Control  

23. Programme  

23.1 Within the time stated in the Contract Data, the Bidder shall submit to the Engineer for 



 

approval a Programme, including Environment Management Plan showing the general 

methods, arrangements, order, and timing for all the activities in the Works, along with 

monthly cash flow forecasts for the construction of works.  

After the completion of the construction works, the programme for the Routine 

Maintenance Work, showing the general methods, arrangements, order and timing for all 

the activities involved in the Routine Maintenance will also be submitted by the Bidder to 

the Engineer for approval if specified in the tender. The programme for Routine 

Maintenance will be submitted in each year for the period of Maintenance.  

23.2 The Bidder shall submit the list of equipment and machinery being brought to site, the 

list of key personnel being deployed, the list of machinery/ equipments being placed in 

field laboratory and the location of field laboratory along with the Programme. The 

Engineer shall cause these details to be verified at each appropriate stage of the 

programme.  

23.3 An update of the Programme shall be a programme showing the actual progress 

achieved on each activity and the effect of the progress achieved on the timing of the 

remaining Works, including any changes to the sequence of the activities.  

23.4 The Bidder shall submit to the Engineer for approval an updated Programme at intervals 

no longer than the period stated in the Contract Data. If the Bidder does not submit an 

updated Programme within this period, the Engineer may withhold the amount stated in 

the Contract Data from the next payment certificate and continue to withhold this amount 

until the next payment after the date on which the overdue Programme has been 

submitted. 

23.5 The Engineer's approval of the Programme shall not alter the Bidder's obligations. The 

Bidder may revise the Programme and submit it to the Engineer again at any time. A 

revised Programme shall show the effect of Variations and Compensation Events.  

24. Extension of Time in Contracts: 

Subject to any requirement in the contract as to completion of any portions or portions of 

the works before completion of the whole, the bidder shall fully and finally complete the 

whole of the works comprised in the contract (with such modifications as may be directed 

under conditions of this contract) by the date entered in the contract or extended date in 

terms of the following clauses:  

a) Extension attributable to BMC  

(i) Extension Due To Modification: If any modifications have been ordered which in the 

opinion of the Engineer have materially increased the magnitude of the work, then such 



 

extension of the contracted date of completion may be granted as shall appear to the 

Engineer to be reasonable in the circumstances, provided moreover that the Bidder shall 

be responsible for requesting such extension of the date as may be considered necessary as 

soon as the cause thereof shall arise and in any case should not be less than 30 days 

before the expiry of the date fixed for completion of the works.  

(ii) Extension For Delay Due To BMC: In the event of any failure or delay by the BMC 

to hand over the Bidder possession of the lands necessary for the execution of the works 

or to give the necessary notice to commence the works or to provide the necessary 

drawings or instructions or any other delay caused by the BMC due to any other cause 

whatsoever, then such failure or delay shall in no way affect or vitiate the contract or alter 

the character thereof or entitle the bidder to damages or compensation therefore, but in any 

such case, the BMC may grant such extension(s) of the completion date as may be 

considered reasonable.  

Note: For extension of time period as governed in (i) and (ii) above, any 

modifications in design/drawings, specifications, quantities shall be needed to be 

justified with recorded reasons with approval of Ch.Eng. for not anticipating the 

same while preparing estimates and draft tender.  

(b) Extension of Time for Delay Due to Bidder: The time for the execution of the work 

or part of the works specified in the contract documents shall be deemed to be the 

essence of the contract and the works must be completed no later than the date(s) / the 

programme for completion of work as specified in the contract. If the bidder fails to 

complete the works within the time as specified in the contract for the reasons other 

than the reasons specified in above as (a.i) and (a.ii), the BMC may, if satisfied that the 

works can be completed by the bidder within reasonable short time thereafter, allow the 

bidder for further extension of time as the Engineer may decide. On such extension the 

BMC will be entitled without prejudice to any other right and remedy available on that 

behalf, to recover the compensation as governed by Clause 8(e) of GCC.  

For the purpose of this Clause, the contract value of the works shall be taken as value of 

work as per contract agreement including any supplementary work order/contract 

agreement issued.  

Further, competent authority while granting extension to the currency of contract under 

Clause (b) of as above may also consider levy of penalty, as deemed fit based on the 

merit of the case. Also, the reasons for granting extension shall be properly 

documented. 



 

 

25. Delays Ordered by the Engineer  

25.1 The Engineer may instruct the Bidder to delay the start or progress of any activity within 

the Works. Delay/delays totalling more than 30 days will require prior written approval 

of the DMC/AMC.  

26. Management Meetings  

26.1 The Engineer may require the Bidder to attend a management meeting. The business of a 

management meeting shall be to review the plans for progress of the Works.  

26.2 The Engineer shall record the business of management meetings and provide copies of 

the record to those attending the meeting. The responsibility of the parties for actions to 

be taken shall be decided by the Engineer either at the management meeting or after the 

management meeting and stated in writing to all those who attended the meeting.  

27. Deleted 

28. Identifying Defects  

28.1 The Engineer shall check the Bidder's work and notify the Bidder of any Defects that are 

found. Such checking shall not affect the Bidder's responsibilities. The Engineer may 

instruct the Bidder to search for a Defect and to uncover and test any work that the 

Engineer considers may have a Defect.  

28.2 The Bidder shall permit the Employer’s technical person(s) to check the Bidder’s work 

and notify the Engineer and Bidder if any defects that are found.  

29. Deleted 

30. Correction of Defects  

30.1 (a) The Engineer shall give notice to the Bidder of any Defects with respect to the 

equipment/vehicle/work during the contract period. 

(b) Every time notice of Defect/Defects is given, the Bidder shall correct the notified 

Defect/Defects within the duration of time specified by the Engineer’s notice.  

(c) The Engineer may issue notice to the Bidder to carry out removal of defects or 

deficiencies, if any, noticed in his inspection, or brought to his notice. The Bidder shall 

remove the defects and deficiencies within the period specified in the notice and submit 

to the Engineer a compliance report.  

31. Uncorrected Defects and Deficiencies  

31.1 If the Bidder has not corrected a Defect under clause and deficiencies in maintenance, to 

the satisfaction of the Engineer, within the time specified in the Engineer's notice, the 

Engineer will assess the cost of having the Defect or deficiency corrected, and the 



 

Bidder shall pay this amount, on correction of the Defect or deficiency by another 

agency.  

D. Cost Control  

32. Variations  

The Engineer shall, having regard to the scope of the Works and the sanctioned 

estimated cost, have power to order, in writing, Variations within the scope of the 

Works he considers necessary or advisable during the progress of the Works. Such 

Variations shall form part of the Contract and the Bidder shall carry them out and 

include them in updated Programmes produced by the Bidder. Oral orders of the 

Engineer for Variations, unless followed by written confirmation, shall not be taken 

into account.  

33. Payments for Variations  

33.1 If rates for Variation items are specified in the Bill of Quantities, the Bidder shall 

carry out such work at the same rate.  

33.2 The rate for Extra/Excess shall be governed by clause 10.A of Standard General 

Condition of Contract 

34. Cash Flow Forecasts  

When the Programme is updated, the Bidder shall provide the Engineer with an updated 

cash flow forecast.  

35. Payment Certificates  

The payment to the Bidder will be as follows for construction work:  

(a) A bill shall be submitted by the Bidder monthly or before the date fixed by the 

Engineer In-charge for all works executed in the previous month, and the Engineer In-

charge shall take or cause to be taken requisite measurement for the purpose of having 

the same verified and the claim, so far as it is admissible, shall be adjusted, if possible, 

within 10 days from the presentation of the bill. If the bidder does not submit the bill 

within the time fixed as aforesaid, the Engineer In-charge may depute a subordinate to 

measure up the said work in the presence of the bidder or his duly authorized agent 

whose counter signature to the measurement list shall be sufficient warrant, and 

Engineer In-Charge may prepare a bill from such list which shall be binding on the 

bidder in all respects.  

(b) The Engineer shall check the Bidder's fortnightly/monthly statement within 14 days 

and certify the amount to be paid to the Bidder.  

(c) The value of work executed shall be determined, based on measurements by the 



 

Engineer.  

(d) The value of work executed shall comprise the value of the quantities of the items in 

the Bill of Quantities completed.  

(e) The value of work executed shall also include the valuation of Variations and 

Compensation Events.  

(f) The Engineer may exclude any item certified in a previous certificate or reduce the 

proportion of any item previously certified in any certificate in the light of later 

information. (g) The bidder shall submit all bills on the printed forms at the office of 

Engineer In-charge. The charges to be made in the bills shall always be entered at the 

rates specified in tender. 

36. Payments  

36.1 Payments shall be adjusted for deductions for advance payments, retention, 

security deposit, other recoveries in terms of the Contract and taxes at source, as 

applicable under the law. The Employer shall pay the Bidder the amounts certified by 

the Engineer within 15 days of the date of each certificate.  

36.2 All sums payable by a bidder by way of compensation under any of these 

conditions, shall be considered as a reasonable compensation to be applied to the use of 

BMC without reference to the actual loss or damage sustained and whether any damage 

has or has not been sustained.  

36.3 No payment shall be made for any work estimated to cost less than Rupees One 

Thousand till after the whole of work shall have been completed and the certificate of 

completion given. But in case of works estimated to cost more than Rs. One Thousand, 

the bidder shall on submitting a monthly bill therefore be entitled to receive payment 

proportionate to the part of the work than approved and passed by the Engineer In-

charge, whose certificate of such approval and passing of the sum so payable shall be 

final and conclusive against the bidder. All such intermediate payments shall be 

regarded as payments by way of advance against the final payments only and not as 

payments for work actual done and completed and shall not preclude the Engineer In-

charge from requiring any bad, unsound, imperfect or unskilful work to be removed or 

taken away and reconstructed or re-erected nor shall any such payment be considered as 

an admission of the due performance of the contract or any part thereof in any respect 

or the offering of any claim not shall it conclude, determine or effect in any other way, 

the powers of the Engineer In-charge as to the final settlement and adjustment of the 

accounts or otherwise, or in any other way vary or effect the contract. The final bill 



 

shall be submitted by the Bidder within one month of the date fixed for the completion 

of the work otherwise the Engineer In-charge’s certificate of the measurements and of 

the total amount payable for the work shall be final and binding on all parties. 

37. The Bidder shall not be entitled to compensation to the extent that the Employer's interests are 

adversely affected by the Bidder for not having given early warning or not having 

cooperated with the Engineer.  

38. Tax  

GST and other state levies / cess which are not subsumed under GST will be 

applicable. The bidder will quote inclusive of all taxes. It is clearly understand that 

BMC will not bear any additional liability towards payment of any Taxes & Duties. 

Wherever the Services to be provided by the Bidders falls under Reverse Charge 

Mechanism, the Price quoted shall be exclusive of GST, but inclusive of Taxes / 

Duties / Cess other than GST, if any. 

The Bidder shall mandatorily upload the information of applicable tax in the pro-

forma as enclosed under ‘Special Annexure-I’ given below in ‘C’ folder. Wherein the 

bidder shall indicate in the tabular format, all the applicable taxes and their 

percentages and the tax amount considered while quoting the tender. 

Rates accepted by BMC shall hold good till completion of work and no  additional 

individual claim shall be admissible on account of fluctuations m market rates, 

increase in taxes / any other levies / tolls etc. except that payment / recovery for 

overall market situation shall be made as per price Variation. 

“Chapter “XXI Miscellaneous, section 171 (1) of GST Act, 2017 governs the ‘Anti 

Profiteering Measure’ (APM). 

As per provision of section, ’Any reduction in rate of tax on any supply of goods or 

services or the benefit of input tax credit shall be passed on to the recipient by way of 

commensurate reduction in prices.’ 

Accordingly, the bidder should pass on the complete benefit accruing to him on 

account of reduced tax rate or additional input tax credit, to BMC. 

Further, all the provisions of GST Act will be applicable to the tender. “ 

39. Currencies  

All payments will be made in Indian Rupees.  

40. Liquidated Damages  

Both, the Bidder and the Employer have agreed that it is not feasible to precisely 

estimate the amount of losses due to delay in completion of works and the losses to the 



 

public and the economy, therefore, both the parties have agreed that the Bidder shall 

pay liquidated damages to the Employer and not by way of penalty, at the rate per week 

or part thereof stated in the Contract Data for the period that the Completion Date is 

later than the Intended Completion Date. Liquidated damages at the same rates shall be 

withheld if the Bidder fails to achieve the milestones prescribed in the Contract Data. 

However, in case the Bidder achieves the next milestone, the amount of the liquidated 

damages already withheld shall be restored to the Bidder by adjustment in the next 

payment certificate. The Employer and the bidder have agreed that this is a reasonable 

agreed amount of liquidated damage. The Employer may deduct liquidated damages 

from payments due to the Bidder. Payment of liquidated damages shall not affect the 

Bidder’s other liabilities.  

41. Cost of Repairs  

Loss or damage to the Works or Materials to be incorporated in the Works between the 

Start Date and the end of the Defects Correction periods shall be remedied by the 

Bidder at his cost if the loss or damage arises from the Bidder's acts or omissions. 

E. Finishing the Contract  

42. Completion of Construction and Maintenance  

42.1 The Bidder shall request the Engineer to issue a certificate of completion of the 

works, and the Engineer will do so upon deciding that the works is completed. This 

shall be governed as per clause no. 8(g) of Standard General Conditions of Contract.  

43. Taking Over  

43.1 The Employer shall take over the works within seven days of the Engineer issuing 

a certificate of completion of works. The Bidder shall continue to remain responsible 

for its routine maintenance during the maintenance period if specified in the contract.  

44. Final Account  

Final joint measurement along with the representatives of the bidder should be taken 

recorded and signed by the Bidders. Bidders should submit the final bill within 1 month 

of physical completion of the work.  

If the bidder fails to submit the final bill within 1 month, the BMC staff will prepare the 

final bill based on the joint measurement within next 3 months.  

Engineer’s decision shall be final in respect of claims for defect and pending claims 

against bidders.  

No further claims should be made by the Bidder after submission of the final bill and 

these shall be deemed to have been waived and extinguished. Payment of those items of 



 

the bills in respect of which there is no dispute and of items in dispute, for quantities 

and rates as approved by the Commissioner shall be made within a reasonable period as 

may be necessary for the purpose of verification etc.  

After payment of the final bill as aforesaid has been made, the bidder may, if he so 

desires, reconsider his position in respect of a disputed portion of the final bills and if 

he fails to do so within 84 days, his disputed claim shall be dealt with as provided in the 

contract.  

A percentage of the retention money, over and above the actual retention money as 

indicated below shall be held back from payments till the finalization of final bill to be 

submitted as per above and will be paid within 30 days of acceptance of the final bill. 

 

Sr. No. Amount of Contract Cost Minimum Payable amount in the bill 

1 Up to Rs. 5 Cr. Rs.10 Lacs or final bill whichever is more 

2 Up to Rs. 25 Cr. Rs.1 Crore or final bill amount whichever is more 

3 Up to Rs. 50 Cr. Rs.2 Crores or final bill amount whichever is more 

4 Up to Rs. 100 Cr. Rs.4 Crore or final bill amount whichever is more 

5 More than Rs. 100 Cr. Rs.7 Crore or final bill amount whichever is more 

 

The bidder has to submit the bill for the work carried out within 15 days from the date of 

completion of the work to the respective executing department. If the bidder fails to submit their 

bills to concerned executing department, penalty or action as shown below will be taken for 

each delayed bill:- 

After 15 days from the date of completion/running 
bill upto certain date, upto next 15 days i.e. upto 30 
days 

Equal to 5% of bill amount 

Next 15 days upto 45 days from the date of 
completion/running bill upto specified date 
 

Equal to 10% of bill amount 

If not submitted witin 45 days from the date of 
completion/ R.A. bill 

Bill will not be admitted for payment. 

 

45. Operating and Maintenance Manuals  

45.1 If "as built" Drawings and/or operating and maintenance manuals are required, the Bidder 

shall supply them by the dates stated in the Contract Data.  



 

45.2 If the Bidder does not supply the Drawings and/or manuals by the dates stated in the 

Contract Data, or they do not receive the Engineer's approval, the Engineer shall withhold the 

amount stated in the Contract Data from payments due to the Bidder.  

46. Termination  

46.1 The Employer or the Bidder may terminate the Contract if the other party causes a 

fundamental breach of the Contract.  

46.2 Fundamental breaches of Contract shall include, but shall not be limited to, the following:  

a) the Bidder stops work for 30 days when no stoppage of work is shown on the current 

Programme and the stoppage has not been authorized by the Engineer;  

b) the Bidder is declared as bankrupt or goes into liquidation other than for approved 

reconstruction or amalgamation;  

c) the Engineer gives Notice that failure to correct a particular Defect is a fundamental breach of 

Contract and the Bidder fails to correct it within a reasonable period of time determined by the 

Engineer;  

d) the Bidder does not maintain a Security, which is required; 

e) the Bidder has delayed the completion of the Works by the number of days for which the 

maximum amount of liquidated damages can be paid, as defined in relevant clause.  

f) the Bidder fails to provide insurance cover as required under relevant clause.  

g) if the Bidder, in the judgment of the Employer, has engaged in the corrupt or fraudulent 

practices as defined in GCC in competing for or in executing the Contract.  

h) if the Bidder fails to set up a field laboratory with the prescribed equipment, within the period 

specified in the Contract Data; and  

i) any other fundamental breaches as specified in the Contract Data.  

j) if the Bidder fails to deploy machinery and equipment or personnel as specified in the 

Contract Data at the appropriate time.  

46.3 When either party to the contract gives notice of a breach of contract to the Engineer for a 

cause other than those listed above, the Engineer shall decide whether the breach is fundamental 

or not.  

46.4 Notwithstanding the above, the Employer may terminate the Contract for convenience.  

46.5 If the Contract is terminated, the Bidder shall stop work immediately, make the Site safe 

and secure, and leave the Site as soon as reasonably possible.  

47. Payment upon Termination  

47.1 If the Contract is terminated because of a fundamental breach of Contract by the Bidder, 

the Engineer shall issue a certificate for value of the work done and materials ordered less 



 

liquidated damages, if any, less advance payments received up to the date of the issue of the 

certificate and less the percentage to apply to the value of the work not completed, as indicated 

in the Contract Data. If the total amount due to the Employer exceeds any payment due to the 

Bidder, the difference shall be recovered from the security deposit, and performance security. If 

any amount is still left un-recovered it will be a debt due from the Bidder to the Employer  

47.2 If the Contract is terminated at the Employer's convenience, the Engineer shall issue a 

certificate for the value of the work done, the reasonable cost of removal of Equipment, 

repatriation of the Bidder's personnel employed solely on the Works, and the Bidder's costs of 

protecting and securing the Works and less advance payments received up to the date of the 

certificate, less other recoveries due in terms of the Contract, and less taxes due to be deducted 

at source as per applicable law. 

48. Property  

48.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be 

deemed to be the property of the Employer for use for completing balance construction work if 

the Contract is terminated because of the Bidder's default, till the Works is completed after 

which it will be transferred to the Bidder and credit, if any, given for its use.  

49. Release from Performance  

If the Contract is frustrated by the outbreak of war or by any other event entirely outside the 

control of the Employer or the Bidder, the Engineer shall certify that the Contract has been 

frustrated. The Bidder shall make the Site safe and stop work as quickly as possible after 

receiving this certificate and shall be paid for all work carried out before receiving it and for any 

work carried out afterwards to which a commitment was made.  

Other Conditions of Contract  

50. Labour  

50.1 The Bidder shall, unless otherwise provided in the Contract, make his own arrangements 

for the engagement of all staff and labour, local or other, and for their payment, housing, 

feeding and transport.  

50.2 The Bidder shall, if required by the Engineer, deliver to the Engineer a return in detail, in 

such form and at such intervals as the Engineer may prescribe, showing the staff and the 

number of the several classes of labour from time to time employed by the Bidder on the Site 

and such other information as the Engineer may require.  

51. Compliance with Labour Regulations  

(a) During continuance of the Contract, the Bidder and his sub-Bidders shall abide at all times 

by all existing labour enactments and rules made there under, regulations, notifications and bye 



 

laws of the State or Central Government or local authority and any other labour law (including 

rules), regulations, bye laws that may be passed or notification that may be issued under any 

labour law in future either by the State or the Central Government or the local authority.  

 

(b) Furthermore, the Bidder shall keep the Employer indemnified in case any action is taken 

against the Employer by the competent authority on account of contravention of any of the 

provisions of any Act or rules made there under, regulations or notifications including 

amendments. If the Employer is caused to pay or reimburse, such amounts as may be necessary 

to cause or observe, or for non-observance of the provisions stipulated in the notifications/bye 

laws/Acts/Rules/regulations including amendments, if any, on the part of the Bidder, the 

Engineer/Employer shall have the right to deduct any money due to the Bidder including his 

amount of performance guarantee. The Employer/Engineer shall also have right to recover from 

the Bidder any sum required or estimated to be required for making good the loss or damage 

suffered by the Employer.  

(c) The Bidder shall require his employees to obey all applicable laws, including those 

concerning safety at work.  

(d) The employees of the Bidder and the Sub-Bidder in no case shall be treated as the 

employees of the Employer at any point of time. 

52. Drawings and Photographs of the Works  

52.1 The Bidder shall do photography/video photography of the site firstly before the start of 

the work, secondly mid-way in the execution of different stages of work as required by 

Engineer In-charge and lastly after the completion of the work. No separate payment will be 

made to the Bidder for this.  

52.2 The Bidder shall not disclose details of Drawings furnished to him and works on which he 

is engaged without the prior approval of the Engineer in writing. No photograph of the works or 

any part thereof or plant employed thereon, except those permitted under above clause, shall be 

taken or permitted by the Bidder to be taken by any of his employees or any employees of his 

sub-Bidders without the prior approval of the Engineer in writing. No photographs/ Video 

photography shall be published or otherwise circulated without the approval of the Engineer in 

writing.  

53. The Apprentices Act, 1961  

The Bidder shall duly comply with the provisions of the Apprentices Act 1961 (III of 1961), the 

rules made there under and the orders that may be issued from time to time under the said Act 

and the said Rules and on his failure or neglect to do so, he shall be subject to all liabilities and 



 

penalties provided by the said Act and said Rules.  

54 Contract Document  

The documents forming the contract are to be taken as mutually explanatory of one another. 

Unless otherwise provided in the contract, the priority of the documents forming the 

contract shall be as follows:- 

1) Contract Agreement (if completed)  

2) The letter of Acceptance  

3) The Bid:  

4) Addendum to Bid; if any  

5) Tender Document  

6) The Bill of Quantities:  

7) The Specification:  

8) Detailed Engineering Drawings  

9) Standard General Conditions of Contracts (GCC)  

10) All correspondence documents between bidder/bidder and BMC.  

55. Conflict of Interest  

The Applicant shall not have a conflict of interest (the “Conflict of Interest”) that affects the 

Bidding Process. Any Applicant found to have a Conflict of Interest shall be disqualified. An 

Applicant shall be deemed to have a Conflict of Interest affecting the Bidding Process, if  

1. A constituent of such Applicant is also a constituent of another Applicant; or  

2. Such Applicant has the same legal representative for purposes of this Application as any 

other Applicant; or  

3. Such Applicant, or any Associate thereof has a relationship with another Applicant, or any 

Associate thereof, directly or through common third party/ parties, that puts either or both of 

them in a position to have access to each other’s information about, or to influence the 

Application of either or each other; or  

4. The Applicant shall be liable for disqualification if any legal, financial or technical adviser of 

the Authority in relation to the Project is engaged by the Applicant, its Member or any 

Associate thereof, as the case may be, in any manner for matters related to or incidental to the 

Project. For the avoidance of doubt, this disqualification shall not apply where such adviser was 

engaged by the Applicant, its Member or Associate in the past but its assignment expired or was 

terminated 6 (six) months prior to the date of issue of this TENDER. Nor will this 

disqualification apply where such adviser is engaged after a period of 3 (three) years from the 

date of commercial operation of the Project.  



 

56. Applications and costs thereof  

No Applicant shall submit more than one Application for the Project. An applicant applying 

individually shall not be entitled to submit another application either individually. The 

Applicant shall be responsible for all of the costs associated with the preparation of their 

Applications and their participation in the Bid Process. The Authority will not be responsible or 

in any way liable for such costs, regardless of the conduct or outcome of the Bidding Process.  

57. Acknowledgment by Applicant  

It shall be deemed that by submitting the Application, the Applicant has:  

a. made a complete and careful examination of the tender;  

b. received all relevant information requested from the Authority;  

c. accepted the risk of inadequacy, error or mistake in the information provided in the tender or 

furnished by or on behalf of the Authority relating to any of the matters referred; and  

d. Agreed to be bound by the undertakings provided by it under and in terms hereof.  

“The Authority” shall not be liable for any omission, mistake or error in respect of any of the 

above or on account of any matter or thing arising out of or concerning or relating to the 

TENDER or the Bidding Process, including any error or mistake therein or in any information 

or data given by the Authority.  

58. Right to accept or reject any or all Applications/ Bids  

Notwithstanding anything contained in this TENDER, “The Authority” reserves the right to 

accept or reject any Application and to annul the Bidding Process and reject all Applications/ 

Bids, at any time without any liability or any obligation for such acceptance, rejection or 

annulment, and without assigning any reasons therefore. In the event that the Authority rejects 

or annuls all the Bids, it may, in its discretion, invite all eligible Bidders to submit fresh Bids 

hereunder.  

“The Authority” reserves the right to reject any Application and/ or Bid if:  

(a) at any time, a material misrepresentation is made or uncovered, or  

(b) the Applicant does not provide, within the time specified by the Authority, the supplemental 

information sought by the Authority for evaluation of the Application.  

In case it is found during the evaluation or at any time before signing of the Agreement or after 

its execution and during the period of subsistence thereof including the concession thereby 

granted by “The Authority”, that one or more of the pre-qualification conditions have not been 

met by the Applicant, or the Applicant has made material misrepresentation or has given any 

materially incorrect or false information, the Applicant shall be disqualified forthwith if not yet 

appointed as the Successful Bidder either by issue of the LOA (Letter of Approval) or entering 



 

into of the Agreement, and if the Applicant has already been issued the LOA or has entered into 

the Concession Agreement, as the case may be, the same shall, notwithstanding anything to the 

contrary contained therein or in this TENDER, be liable to be terminated, by a communication 

in writing by “The Authority” to the Applicant, without the Authority being liable in any 

manner whatsoever to the Applicant and without prejudice to any other right or remedy which 

the Authority may have under this TENDER, the Bidding Documents, the Concession 

Agreement or under applicable law.  

“The Authority” reserves the right to verify all statements, information and documents 

submitted by the Applicant in response to the TENDER. Any such verification or lack of such 

verification by the Authority shall not relieve the Applicant of its obligations or liabilities 

hereunder nor will it affect any rights of the Authority there under.  

 

59 The bid shall be rejected if the bidder-  

a. Stipulates the validity period less than 180 days.  

b. Stipulates own condition/conditions.  

c. Does not fill and (digital) sign undertaking forms, which are incorporated, in the document. 

60 Clarifications  

Applicants requiring any clarification on the tender may notify “the Authority” in writing or by 

fax or e-mail. They should send in their queries before the date specified in the header data. 

“The Authority” shall Endeavour to respond to the queries within the period specified therein. 

The responses will be sent by fax and/or e-mail. The Authority will forward all the queries and 

its responses thereto, to all purchasers of the TENDER without identifying the source of 

queries.  

“The Authority” shall Endeavour to respond to the questions raised or clarifications sought by 

the Applicants. However, the Authority reserves the right not to respond to any question or 

provide any clarification, in its sole discretion, and nothing in this Clause shall be taken or read 

as compelling or requiring the Authority to respond to any question or to provide any 

clarification, but not later than the date provided in header data.  

“The Authority” may also on its own motion, if deemed necessary, issue interpretations and 

clarifications to all Applicants. All clarifications and interpretations issued by the Authority 

shall be deemed to be part of the tender. Verbal clarifications and information given by 

Authority or its employees or representatives shall not in any way or manner be binding on the 

Authority. 

 



 

 

61. Amendment of tender  

At any time prior to the deadline for submission of Application, the Authority may, for any 

reason, whether at its own initiative or in response to clarifications requested by an Applicant, 

modify the tender by the issuance of Addendum.  

Any Addendum thus issued will be sent in writing/ Fax/ Email to all those who have purchased 

the tender.  

In order to afford the Applicants a reasonable time for taking an Addendum into account, or for 

any other reason, the Authority may, in its sole discretion, extend the Application Due Date.  

Preparation and Submission of Application  

62. Language 

The Application and all related correspondence and documents in relation to the Bidding 

Process shall be in English language. Supporting documents and printed literature furnished by 

the Applicant with the Application may be in any other language provided that they are 

accompanied by translations of all the pertinent passages in the English language, duly 

authenticated and certified by the Applicant. Supporting materials, which are not translated into 

English, may not be considered. For the purpose of interpretation and evaluation of the 

Application, the English language translation shall prevail.  

63. Format and signing of Application  

The Applicant shall provide all the information sought under this TENDER. The Authority will 

evaluate only those Applications that are received in the required formats and complete in all 

respects. Incomplete and /or conditional Applications shall be liable to rejection.  

The Applicant will upload bid in One Folder in electronic form which shall contain the scanned 

certified copies of the documents given below and the documents uploaded has to be digitally 

signed by the bidder. These copies shall be certified by Practicing Notary approved by the Govt. 

of Maharashtra or Govt. of India with his stamp, clearly stating his name & registration number, 

except where original documents are demanded 

64. Marking of Applications  

The Applicant shall submit the Application in the format specified at Appendix-I, together with 

the documents, upload in folder as “VENDOR” together with their respective enclosures  

Applications submitted by fax, telex, telegram shall not be entertained and shall be rejected 

outright.  

 

65. Late Applications  



 

Applications received by the Authority after the specified time on the Application Due Date 

shall not be eligible for consideration and shall be summarily rejected.  

66. Confidentiality 

Information relating to the examination, clarification, evaluation, and recommendation for the 

short-listed qualified Applicants shall not be disclosed to any person who is not officially 

concerned with the process or is not a retained professional advisor advising the Authority in 

relation to or matters arising out of, or concerning the Bidding Process. The Authority will treat 

all information, submitted as part of Application, in confidence and will require all those who 

have access to such material to treat the same in confidence. The Authority may not divulge any 

such information unless it is directed to do so by any statutory entity that has the power under 

law to require its disclosure or is to enforce or assert any right or privilege of the statutory entity 

and/ or the Authority or as may be required by law or in connection with any legal process.  

 

67. Clarifications Of Financial Bids  

To assist in the examination, evaluation and comparison of Bids, the Engineer may, at his 

discretion, ask any bidder for clarification of his Bid, including breakdown of unit rates. The 

request for clarification and the response shall be in writing or by post/facsimile/e-mail. No 

Bidder shall contact the Engineer on any matter relating to his bid from the time of the bid 

opening to the time the contract is awarded. Any effort by the Bidder to influence the Engineer 

in the Engineer’s bid evaluation, bid comparison or contract award decisions may result in the 

rejection of the Bidder’s bid.  

 
68 Inspection of site and sufficiency of tender:  

1. The Bidder shall inspect and examine the site and its surrounding and shall satisfy himself 

before submitting his tender as to the nature of the work (so far as is practicable), the form and 

nature of the site, the quantities and nature of the work and materials necessary for the 

completion of the works and means of access to the site, the accommodation he may require 

and in general shall himself obtain all necessary information as to risk, contingencies and other 

circumstances which may influence or affect his tender. He shall also take into consideration 

the climatic conditions.  

2. – Deleted- 

3. The Bidder shall be deemed to have satisfied himself before tendering as to the correctness 

and sufficiency of his tender for the works and of the rates and prices quoted in the schedule of 

works / items / quantities, or in Bill of Quantities, which rates and prices shall, except as 



 

otherwise provided cover all his obligations under the Contract and all matters and things 

necessary for proper completion and maintenance of the works. No extra charges consequent 

on any misunderstanding.  

4. Not Foreseeable Physical Obstructions or Conditions: If, however, during the execution 

of the Works the Bidder encounters physical obstructions or physical conditions, other than 

climatic conditions on the Site, which obstructions or conditions were, in his opinion, not 

foreseeable by an experienced bidder, the Bidder shall forthwith give notice thereof to the 

Engineer. On receipt of such notice, the Engineer shall, if in his opinion such obstructions or 

conditions could not have been reasonably foreseen by an experienced bidder, after due 

consultation with the Bidder, determine:  

 any extension of time to which the Bidder is entitled and  

 The amount of any costs which may have been incurred by the Bidder by reason of such 

obstructions or conditions having been encountered, which shall be added to the Contract 

Price.  

 and shall notify the Bidder accordingly. Such determination shall take account of any 

instruction which the Engineer may issue to the Bidder in connection therewith, and any proper 

and reasonable measures acceptable to the Engineer which the Bidder may take in the absence 

of specific instructions from the Engineer. However such costing shall be got approved by the 

competent authority as governed vide rules prevailing with authority.  

 
5.  Deleted- 

6.  Deleted- 

7.  Deleted- 

8.  Deleted- 

69. Official Secrecy: 

The Bidder shall of all the persons employed in any works in connection with the contract that 

the India Official Secrets Act 1923 (XIX of 1923) applies to them and will continue to apply 

even after execution of the said works and they will not disclose any information regarding this 

contract to any third party. The bidder shall also bring into notice that, any information found 

to be leaked out or disclosed the concern person as well as the Bidder will be liable for penal 

action; further the Corporation will be at liberty to terminate the contract without notice.  

70. Subsequent Legislation: 

If on the day of submission of bids for the contract, there occur changes to any National or 

State stature, Ordinance, decree or other law or any regulation or By-laws or any local or other 



 

duly constituted authority or the introduction of any such National or State Statute, Ordinance, 

decree or by which causes additional or reduced cost to the Bidder, such additional or reduced 

cost shall, after due consultation with the Bidder, be determined by the concerned Engineering 

Department of BMC and shall be added to or deducted from the Contract Price with prior 

approval of competent authority and the concerned Engineering Department shall notify the 

Bidder accordingly with a copy to the Employer. BMC reserve the right to take decision in 

respect of addition/reduction of cost in contract. 

71. Patent, Right and Royalties:  

The bidder shall save harmless and indemnify the Corporation from and against all claims and 

proceedings for or on account of infringement of any Patent rights, design trademark or name 

of other protected rights in respect of any constructional plant, machine work, or material used 

for or in connection with the Works or any of them and from and against all claims, 

proceedings, damages, costs, charges and expenses whatsoever in respect thereof or in relation 

thereto. Except where otherwise specified, the bidder shall pay all tonnage and other royalties, 

rent and other payments or compensation, if any, for getting stone, sand, gravel, clay or other 

materials required for the works or any of them.  

72. Payments, Tax and Claims:  

 The limit for unforeseen claims  

Under no circumstances whatever the bidder shall be entitled to any compensation from BMC 

on any account unless the bidder shall have submitted a claim in writing to the Eng-in-change 

within 1 month of the case of such claim occurring.  

 No interest for delayed payments due to disputes, etc:  

It is agreed that the Brihanmumbai Municipal Corporation or its Engineer or Officer shall not 

be liable to pay any interest or damage with respect of any moneys or balance which may be in 

its or its Engineer’s or officer’s hands owing to any dispute or difference or claim or 

misunderstanding between the Municipal Corporation of Greater Bombay or its Engineer or 

Officer on the one hand and the bidder on the other, or with respect to any delay on the part of 

the Municipal Corporation of Greater Bombay or its Engineer or Officers in making periodical 

or final payments or in any other respect whatever.  

73. Settlement of Disputes:  

 Termination of contract for death  

If the Bidder is an individual or a proprietary concern and the individual or the proprietor dies 

and if the Bidder is a partnership concern and one of the legal representative of the individual 

Bidder or the proprietor of the proprietary concern and in case of partnership, the surviving 



 

partners, are capable of carrying out and completing the contract, the Commissioner shall be 

entitled to cancel the contract as to its uncompleted part without the Corporation being in any 

way liable to payment of any compensation to the estate of the deceased Bidder and or to the 

surviving partners of the Bidder’s firm on account of the cancellation of the contract. The 

decision of the Commissioner that the legal representative of the deceased Bidder or surviving 

partners of the Bidder’s firm cannot carry out and complete the contract shall be final and 

binding on the parties. In the event of such cancellation the Commissioner shall not hold estate 

of the deceased Bidder and or surviving partners of the Bidder’s firm liable in damages for not 

completing the contract. 

 Settlement of Disputes:  

If any dispute or differences of any kind whatsoever other than those in respect of which, the 

decision of any person is, by the Contract, expressed to be final and binding) shall arise 

between the Employer and the Bidder or the Engineer and the Bidder in connection with or 

arising out of the Contract or carrying out of the Works (Whether during the progress of the 

Works or after their completion and whether before or after the termination, abandonment or 

breach of the Contract) it, the aggrieved party may refer such dispute within a period of 7 days 

to the concerned Addl. Municipal Commissioner who shall constitute a committee comprising 

of three officers i.e. concerned Deputy Municipal Commissioner or Director (ES&P), Chief 

Engineer other than the Engineer of the Contract and concerned Chief Accountant. The 

Committee shall give decision in writing within 60 days. Appeal on the Order of the 

Committee may be referred to the Municipal Commissioner within 7 days. Thereafter the 

Municipal Commissioner shall constitute a Committee comprising of three Addl. Municipal 

Commissioners including Addl. Municipal Commissioner in charge of Finance Department. 

The Municipal Commissioner within a period of 90 days after being requested to do so shall 

give written notice of committee’s decision to the Bidder. Save as herein provided such 

decision in respect of every matter so referred shall be final and binding upon both parties until 

the completion of the works, and shall forthwith be given effect to by the Bidder who shall 

proceed with the works with due diligence, whether he requires arbitration as hereinafter 

provided or not. If the Commissioner has given written notice of the decision to the Bidder and 

no Claim to arbitration has been communicated within a period of 90 days from receipt of such 

notice the said decision shall remain final and binding upon the Bidder.  

74. Arbitration and Jurisdiction:  

If the Commissioner shall fail to give notice of the decision as aforesaid within a period of 90 

days after being requested as aforesaid, or if the Bidder be dissatisfied with any such decision, 



 

then and in any such case the Bidder may within 90 days after receiving notice of such decision 

or within 90 days after the expirations of the first named period of 90 days (as the case may be) 

require that the matter or matters in dispute be referred to arbitration as hereinafter provided. 

All disputes or differences in respect of which the decision (if any) of the Commissioner has 

not become final and binding as aforesaid shall be finally settled by  

Arbitration as follows:  

Arbitration shall be effected by a single arbitrator agreed upon the parties. The arbitration shall 

be conducted in accordance with the provisions of the Arbitration Act, 1996 or any statutory 

modifications thereof, and shall be held at such place and time within the limits of 

Brihanmumbai as the arbitrator may determine. The decision of the arbitrator shall be final and 

binding upon the parties hereto and the expense of the arbitration shall be paid as may be 

determined by the arbitrator. Performance under the Contract shall, if reasonably be possible, 

continued during the arbitration proceedings and payment due to the Bidder by the Employer 

shall not be withheld unless they are the subject matter of arbitration proceedings. The said 

arbitrator shall have full power to open up, review and revise any decision, opinion, direction, 

certification or valuation of the Commissioner and neither party shall be limited in the 

proceedings before such arbitrator to the evidence or arguments put before the Commissioner 

for the purpose of obtaining his said decision. No decision given by the Commissioner in 

accordance with the foregoing provisions shall disqualify him from being called as a witness 

and giving evidence before the arbitrator on any matters whatsoever relevant to the disputes or 

difference referred to the arbitrator as aforesaid. All awards shall be in writing and for claims 

equivalent to 5,00,000 or more such awards shall state reasons for amounts awarded. The 

expenditure of arbitration shall be paid as may be determined by arbitrator.  

In case of any claim, dispute or difference arising in respect of a contract, the cause of action 

thereof shall be deemed to have arisen in Mumbai and all legal proceedings in respect of any 

claim, dispute or difference shall be instituted in a competent court in the City of Mumbai only.  

75. Copyright:  

The copyright of all drawings and other documents provided by the Bidder under the contract 

shall remain vested in the Bidder or his sub-bidders as the case may be the employer shall have 

a license to use such drawings and other documents in connection with the design, 

construction, operation, maintenance of the works. At any time the Employer shall have further 

license without additional payment to the Bidder to use any such drawings or documents for 

the purpose of making any improvement of the works or enlargement or duplication of any part 

thereof, provided that such improvement, enlargement, or duplication by itself or in 



 

conjunction with any other improvements, enlargements or duplications already made in 

accordance with the further license does not result in the duplication of the whole works. 

76. Receipts to be signed in firm’s name by any one of the partners:  

Every receipt for money which may become payable or for any security which may become 

transferable to the Bidder under these present shall, if signed in the partnership name by any 

one of the partners, be a good and sufficient discharge to the Commissioner and Municipal 

Corporation in respect of the money or security purporting to be acknowledged thereby, and in 

the event of death of any of the partners during the pendency of this contract, it is hereby 

expressly agreed that every receipt by any one of the surviving partners shall, if so signed as 

aforesaid, be good and sufficient discharge as aforesaid provided that nothing in this clause 

contained shall be deemed to prejudice or effect any claim which the Commissioner or the 

Corporation may hereafter have against the legal representatives of any partners so dying or in 

respect of any breach of any of the conditions thereof, provided also that nothing in this clause 

contained shall be deemed prejudicial or affect the respective rights or obligations of the 

Bidders and of the legal representatives of any deceased Bidders interest.  

77. Proprietary data  

All documents and other information supplied by the Authority or submitted by an Applicant 

to the Authority shall remain or become the property of the Authority. Applicants are to treat 

all information as strictly confidential and shall not use it for any purpose other than for 

preparation and submission of their Application. The Authority will not return any Application 

or any information provided along therewith.  

78. Correspondence with the Applicant  

Save and except as provided in this TENDER, the Authority shall not entertain any 

correspondence with any Applicant in relation to the acceptance or rejection of any 

Application.  

79. – Deleted- 

80. – Deleted-  

81. Payment:  

Interim Payment: 

i) Interim bills shall be submitted by the Bidder from time to time (but at an interval of not less 

than one month) for the works executed. The Engineer shall arrange to have the bill s verified 

by taking or causing to be taken, where necessary, the requisite measurement of work.  

ii) Payment on account for amount admissible shall be made on the Engineer certifying the 

sum to which the Bidder is considered entitled by way of interim payment for all the work 



 

executed, after deducting there from the amount already paid, the security deposit / retention 

money and such other amounts as may be deductible or recoverable in terms of the contract.  

iii) On request, the bidder will be paid up to 75 percent of the value of the work carried out as 

an adhoc payment in the first week of next month after deducting there from recoveries on 

account of advances, interest, retention money, income tax etc. The balance payment due will 

be paid thereafter.  

iv) No interim payment will be admitted until such time the Bidder have fully complied with 

the requirement of the Condition no.8 (g) and 8 (h) concerning submission and approval of 

Network Schedule for the works, as detailed in Condition 8 (h). A fixed sum shall be held in 

abeyance at the time of next interim payment for non-attainment of each milestone in the 

network and shall be released only on attainment of the said milestone.  

v) An interim certificate given relating to work done or material delivered may be modified or 

corrected by a subsequent interim certificate or by the final certificate. No certificate of the 

Engineer supporting an interim payment shall of itself be conclusive evidence that any work or 

materials to which it relates is / are in accordance with the contract.  

82 Banning/De-Registration of Agencies of Construction works in BMC  

 The regulations regarding Demotion/ Suspension Banning for specific period or 

permanently / De-Registration shall be governed as per the respective condition in 

Bidder Registration Rules of BMC.  

83. – Deleted- 

84. – Deleted_- 

85. Action and Compensation Payable In Case Of Bad Work and Not Done as Per 

Specifications  

All works under or in course of execution or executed in pursuance of the contract, shall at all 

times be open and accessible to the inspection and supervision of the Engineer-in-charge, his 

authorized subordinates in charge of the work and all the superior officers, officer of the 

Vigilance Department of the BMC or any organization engaged by the BMC for Quality 

Assurance and the bidder shall, at all times, during the usual working hours and at all other 

times at which reasonable notice of the visit of such officers has been given to the bidder, 

either himself be present to receive orders and instructions or have a responsible agent duly 

accredited in writing, present for that purpose. Orders given to the Bidder’s agent shall be 

considered to have the same force as if they had been given to the bidder himself.  

If it shall appear to the Engineer-in-charge or his authorized subordinates in-charge of the work 

or to the officer of Vigilance Department, that any work has been executed with unsound, 



 

imperfect or unskilful workmanship or with materials of any inferior description, or that any 

materials or articles provided by him for the execution of the work are unsound or of a quality 

inferior to that contracted for or otherwise not in accordance with the contract, the bidder shall, 

on demand in writing which shall be made within twelve months of the completion of the work 

from the Engineer-in-Charge specifying the work, materials or articles complained of 

notwithstanding that the same may have been passed, certified and paid for forthwith rectify, or 

remove and reconstruct the work so specified in whole or in part, as the case may require or as 

the case may be, remove the materials or articles so specified and provide other proper and 

suitable materials or articles at his own charge and cost. In the event of the failing to do so 

within a period specified by the Engineer-in-Charge in his demand aforesaid, then the bidder 

shall be liable to pay compensation at the same rate as under clause 8.e. of the general 

condition of contract in section 9 of tender document (for Compensation for delay) for this 

default. In such case the Engineer-in Charge may not accept the item of work at the rates 

applicable under the contract but may accept such items at reduced rates as the Engineer in 

charge may consider reasonable during the preparation of on account bills or final bill if the 

item is so acceptable without detriment to the safety and utility of the item and the structure or 

he may reject the work outright without any payment and/or get it and other connected and 

incidental items rectified, or removed and re-executed at the risk and cost of the bidder. 

Decision of the Engineer-in-Charge to be conveyed in writing in respect of the same will be 

final and binding on the bidder. 

If the penalisation amount exceeds maximum limit with respect to Clause 8.e of Standard 

General Conditions of Contract, then a show cause notice shall necessarily be issued to the 

contract as to why the contract should not be terminated.   

86. Bidders remain liable to pay compensation:  

In any case in which any of the powers conferred upon the Engineer In-charge by the relevant 

clauses in documents that form a part of contract as exercised or is exercisable in the event of 

any future case of default by the Bidder, he is declared liable to pay compensation amounting 

to the whole of his security deposit. The liability of the Bidder for past and future 

compensation shall remain unaffected.  

In the event of the Executive Engineer taking action against these relevant clauses, he may, if 

he so desires, take possession of all or any tools and plant, materials and stores in or upon the 

work of site thereof or belonging to the Bidder or procured by him and intended to be used for 

the execution of the work or any part thereof paying or allowing for the same in account at the 

contract rates, or in the case of contract rates not being applicable at current market rates to be 



 

certified by the Executive Engineer, may after giving notice in writing to the Bidder or his staff 

of the work or other authorized agent require him to remove such tools and plants, materials or 

stores from the premises within a time to be specified in such notice and in the event of the 

Bidder failing to comply with any such requisition, the Executive Engineer may remove them 

at the bidders expense of sell them by auction or private sell on account of the Bidder at his 

risk in all respects and certificate of the Executive Engineer as to the expense of any such 

removal and the amount of the proceeds an expense of any such sell be final and conclusive 

against the Bidder.  

87. No Claim to Any Payment Or Compensation Or Alteration In Or Restriction Of Work  

(a) If at any time after the execution of contract documents, the Engineer shall for any reason 

whatsoever, desires that the whole or any part of the works specified in the Tender should be 

suspended for any period or that the whole or part of the work should not be carried out, at all, 

he shall give to the Bidder a Notice in writing of such desire and upon the receipt of such 

notice, the Bidder shall forthwith suspend or stop the work wholly or in part as required after 

having due regard to the appropriate stage at which the work should be stopped or suspended 

so as not to cause any damage or injury the work already done or endanger the safety thereof, 

provided that the decision of the Engineer as to the stage at which the work or any part of it 

could be or could have been safely stopped or suspended shall be final and conclusive against 

the bidder.  

The Bidder shall have no claim to any payment or compensation whatsoever by reason of or in 

pursuance of any notice as aforesaid, on account of any suspension, stoppage or curtailment 

except to the extent specified hereinafter.  

(b) Where the total suspension of Work Order as aforesaid continued for a continuous period 

exceeding 90 days the bidder shall be at liberty to withdraw from the contractual obligations 

under the contract so far as it pertains to the unexecuted part of the work by giving 10 days 

prior notice in writing to the Engineer within 30 days of the expiry of the said period of 90 

days, of such intention and requiring the Engineering to record the final measurement of the 

work already done and to pay final bill. Upon giving such Notice, the Bidder shall be deemed 

to have been discharged from his obligations to complete the remaining unexecuted work 

under his contract. On receipt of such notice the Engineer shall proceed to complete the 

measurement and make such payment as may be finally due to the bidder within a period of 90 

days from the receipt of such Notice in respect of the work already done by the bidder. Such 

payment shall not in any manner prejudice the right of the bidder to any further compensation 

under the remaining provisions of this clause.  



 

(c) Where the Engineer required to Bidder to suspend the work for a period in excess of 30 

days at any time or 60 days in the aggregate, the Bidder shall be entitled to apply to the 

Engineer within 30 days of the resumption of the work after such suspension for payment of 

compensation to the extent of pecuniary loss suffered by him in respect of working machinery 

remained ideal on the site of on the account of his having an to pay the salary of wages and 

labour engaged by him during the said period of suspension provided always that the bidder 

shall not be entitled to any claim in respect of any such working machinery, salary or wages for 

the first 30 days whether consecutive or in the aggregate or such suspension or in respect of 

any such suspension whatsoever occasion by unsatisfactory work or any other default on his 

part, the decision of the Engineer in this regard shall be final and conclusive against the bidder.  

88. Bidder to supply equipment etc. required to carry out the work and is liable for damages 

arising for its non-provision  

The Bidder shall supply at his own cost all material, plant, tools, appliances, implements, and 

temporary works requisite or proper for the proper execution of the work, whether, in the 

original altered or substituted form and whether included in the specification of other 

documents forming part of the contract or referred to in these conditions or not and which may 

be necessary for the purpose of satisfying or complying with the requirements of the Engineer-

In-Charge as to any matter as to which under these conditions is entitled to be satisfied, or 

which is entitled to require together with the carriage therefore to and from the work.  

The bidder shall provide all necessary fencing and lights required to protect the public from 

accident and shall also be bound to bear the expenses of defence of every suit, action or other 

legal proceedings, that may be brought by any person for injury sustained owing to neglect of 

the above precautions and to pay any damages and cost which may be awarded in any such suit 

action or proceedings to any such person or which may with the consent of the bidder be paid 

for compromising any claim by any such person.  

89. Prevention of Fire: 

The bidder shall not set fire to any standing jungle, trees, brushwood or grass without a written 

permit from the Engineer In-charge. When such permit is given, and also in all cases when 

destroying cut or dug up trees brushwood, grass, etc., by fire, the bidder shall take necessary 

measure to prevent such fire spreading to or otherwise damaging surrounding property. The 

Bidder shall make his own arrangements for drinking water for the labour employed by him.  

90. Compensation for all damages done intentionally or unintentionally by bidder’s labour whether 

in or beyond the limits of BMC property including any damage caused by spreading the fire 

shall be estimated by the Engineer In-charge or such other officer as he may appoint and the 



 

estimate of the Engineer in-charge to the decision of the Dy. Chief Engineer on appeal shall be 

final and the bidder shall be bound to pay the amount of the assessed compensation on demand 

failing which the same will be recovered from the Bidder as damages or deducted by the 

Engineer In-charge from any sums that may be due or become due from BMC to bidder under 

this Contract or otherwise. Bidder shall bear the expenses of defending any action or other 

legal proceedings that may be brought to prevent the spread of fire and he shall pay any 

damages and costs that may be awarded by the Court in consequence.  

91. In the case of Tender by partners, any change in the constitution of the firm shall be forthwith, 

notified by the bidder through the Engineer In-charge for his information.  

92. Action where no specifications:  

In the case of any class of work for which there is no such specifications, such works shall be 

carried out in accordance with the specifications and in the event of there being no such 

specifications, then in such case, the work shall be carried out in all respects in accordance 

with all instructions and requirements of the Engineer In-charge.  

93. Safety and medical help:  

(i) The Bidder shall be responsible for and shall pay the expenses of providing medical help to 

any workmen who may suffer a bodily injury as a result of an accident. If such expenses are 

incurred by BMC, the same shall be recoverable from the bidder forthwith and be included 

without prejudice to any other remedy of BMC from any amount due or that may become due 

to the Bidder.  

(ii) The bidder shall provide necessary personal safety equipment and first-aid box for the use 

of persons employed on the site and shall maintain the same in condition suitable for 

immediate use at any time.  

(iii) The workers shall be required to use the safety equipments so provided by the bidder and 

the bidder shall take adequate steps to ensure the proper use of equipments by those concerned.  

(iv) When the work is carried on in proximity to any place where there is risk or drawing all 

necessary equipments shall be provided and kept ready for use and all necessary steps shall be 

taken for the prompt rescue of any person in danger.  

94. No compensation shall be allowed for any delay caused in the starting of the work on 

account of acquisition of land or in the case of clearance of works, on account of ant delay in 

according to sanction of estimates.  

95. Anti-malaria and other health measures:  

Anti-Malaria and other health measures shall be taken as directed by the Executive Health 

Officer of BMC. Bidder shall see that mosquito genic conditions are created so as to keep 



 

vector population to minimum level. Bidder shall carry out anti-malaria measures in the area as 

per the guidelines issued by the Executive Health Officer of BMC from time to time.  

In case of default, in carrying out prescribed anti-malaria measures resulting in increase in 

malaria incidence, bidder shall be liable to pay BMC on anti-malaria measures to control the 

situation in addition to fine. 

 

Note:   

All the latest circulars, communications, directives, related to GST shall be made applicable for 

the tender. 
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FRAUDANDCORRUPTPRACTICES 
The  Applicants  and  their  respective  officers,  employees,  agents  and  advisers shall observe the highest standard of 

ethics during the Bidding Process. Notwithstanding  anything  to the contrary  contained  herein,  the Authority  

may reject  an  Application  without  being  liable  in  any  manner  whatsoever  to  the Applicant if it determines 

that the Applicant has, directly or indirectly or through an agent, engaged in corrupt practice, fraudulent practice, 

coercive practice, undesirable practice or restrictive practice in the Bidding Process. 

Without   prejudice   to   the   rights   of   the   Authority   under  relevant   Clause hereinabove,  if  an  Applicant  is  

found  by  the  Authority  to  have  directly  or indirectly or through an agent, engaged or indulged in any corrupt 

practice, fraudulent practice, coercive practice, undesirable  practice or restrictive practice during the Bidding 

Process, such Applicant shall not be eligible to participate in any tender or RFQ issued by the Authority during a 

period of 2 (two) years from the date such Applicant is found by the Authority to have directly or indirectly or  

through  an  agent,  engaged  or  indulged  in  any  corrupt  practice,  fraudulent practice, coercive practice, 

undesirable practice or restrictive practice, as the case may be. 

For   the   purposes   of  this   Clause,   the   following   terms   shall   have   the meaning hereinafter respectively 

assigned to them: 

 
A.      “corrupt practice” means the offering, giving, receiving, or soliciting, directly or indirectly, of anything of 

value to influence the actions of any person connected with the Bidding Process (for avoidance of doubt, offering 

of employment to, or employing, or engaging in any manner whatsoever, directly or indirectly, any official of the 

Authority who is  or  has  been  associated  in  any  manner,   directly   or   indirectly,   with   the Bidding   Process   

or   the   LOA   or   has   dealt   with  matters  concerning  the Concession  Agreement  or  arising  there  from,  

before  or  after  the  execution thereof, at any time prior to the expiry of one year from the date such official 

resigns or retires from or otherwise ceases to be in the service of the Authority, shall be deemed to constitute 

influencing the actions of a person connected with the Bidding Process); or save  and  except  as  permitted  under  

the  relevant  sub clause,    engaging    in    any   manner  whatsoever,  whether  during  the  Bidding Process or after 

the issue of the LOA or after the execution of the Concession Agreement, as the case may be, any person in 

respect of any matter relating to the Project or the LOA or the Concession Agreement, who at any time has been 

or is a legal, financial or technical adviser of the Authority in relation to any matter concerning the Project; 

B.      “fraudulent  practice”  means  a  misrepresentation   or  omission  of  facts  or suppression  of facts or 

disclosure of incomplete facts, in order to influence the Bidding Process; 

“Coercive practice” means impairing or harming or threatening to impair or harm, directly or indirectly, 

any person or property to influence any persons participation or action in the Bidding Process; 

D.     “undesirable  practice”  means  (i)  establishing  contact  with  any  person connected  with or 

employed or engaged by the Authority with the objective of  canvassing,  lobbying  or  in  any  manner  

influencing  or  attempting  to influence the Bidding Process; or (ii) having a Conflict of Interest; and 



 

E.      “Restrictive   practice”   means   forming   a   cartel   or   arriving   at   any understanding    or 

arrangement among Applicants with the objective of restricting or manipulating a full and fair 

competition in the Bidding Process. 

F.      If     the     Employer/Financier     determines     that     the     Contractor     has engaged     in    corrupt,  

fraudulent,            collusive,  coercive  or  obstructive practices, in competing for or in executing the  

Contract,  then  the  Employer may,    after   giving   14   days’  notice    to   the   Contractor,  terminate  

the Contractor's employment under the Contract and expel him from the Site, and the provisions of 

relevant Clause shall apply as if such expulsion had been made. 

G.     Should    any    employee    of    the    Contractor    be    determined    to    have engaged   in   corrupt, 

fraudulent, collusive, coercive, or obstructive practice during the execution of the Works, then that 

employee shall be removed in accordance with relevant Clause. 

For the purposes of this Sub-Clause: 
 

i.       “corrupt   practice”   is  the   offering,   giving,   receiving   to  soliciting,   directly or indirectly, of anything of 

value to influence improperly the actions of another party; 

 
ii.      “another   party”   refers   to   a   public   official   acting   in   relation   to   the procurement process or 

contract execution.   In this context, “public official” includes   Financer  staff  and  employees  of  

other  organizations   taking  or reviewing procurement decisions. 

 
iii.     “fraudulent      practice”      is     any     act     or     omission,      including     a misrepresentation,  that 

knowingly  or  recklessly  misleads,   or  attempts  to mislead,    a   party   to   obtain   a financial  or 

other benefit  or to avoid  an obligation; 

 
iv.     “collusive  practice”  is  an  arrangement  between  two  or more  parties  designed to achieve an improper 

purpose, including to influence improperly the actions of another party; 

 
v.        “coercive   practice”   is  impairing   or  harming,   or  threatening   to  impair  or harm, directly or indirectly,  

any party or the property of the party to influence improperly the actions of a party; 

 
vi.     “obstructive   practice”   is       deliberately   destroying,   falsifying,   altering   or concealing of evidence 

material to the investigation or making false statements to investigators in  order  to  materially  impede  

the  Financier   investigation   into allegations   of   a corrupt, fraudulent, coercive or collusive practice; 

and/or threatening, harassing or intimidating  any  party  to  prevent  it  from  disclosing its   knowledge   

of   matters relevant  to the investigation  or from pursuing  the investigation; or 

 
vii.     acts  intended  to  materially  impede  the  exercise  of  the  Financer’s  inspection and  audit rights provided . 



 

 
 

viii.     “party” refers to a public official; the terms “benefit” and “obligation” relate to the  procurement  process  

or  contract  execution;  and  the  “act  or  omission”  is intended to influence the procurement process or 

contract execution. 

 
ix.      “parties”  refers  to  participants  in  the  procurement    process(including    public officials) attempting to 

establish bid prices at artificial, non-competitive levels. 

 
x.      a “party” refers to a participant in the procurement process or contract execution. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

 

 

SECTION 11 

PRE-BID MEETING 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

PREBIDMEETING 
 
 

Pre-bid meeting of the interested parties shall be convened at the designated date, time 

andplace. A maximum of three representatives of each Applicant shall be allowed to 

participate onproductionofauthorityletterfromtheApplicant. 

 
OfficeofCh.Eng.(SWM) 

3rdFloor,KhatavBldg.,
GrantRoad(W)Mumb
ai –400 007. 

 

During the course of Pre-bid meeting, the Applicants will be free to seek clarifications 

andmake suggestions for consideration of the Authority. The Authority shallEndeavour to 

provideclarifications and such further information as it may, in its sole discretion, consider 

appropriate forfacilitatingafair,transparent and competitiveBidding Process. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION–12 

LIST OF APPROVED BANKS 
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LIST OF APPROVED BANKS 
 

1. The following Banks with their branches in Greater Mumbai and up to Virar and 

Kalyanhave been approved only for the purpose of accepting Banker’s guarantee from 

1997-98onwardsuntilfurtherinstructions. 

2.  The Bankers Guarantee issued by branches of approved Banks beyond Kalyan and 

Virarcan be accepted only if the said Banker’s Guarantee is countersigned by the 

Manager ofa branch of the same Bank, within the Mumbai Limit categorically endorsing 

thereonthat the said bankers Guarantee is binding on the endorsing Branch of the bank 

withinMumbailimitsandisliabletobeonforcedagainstthesaidbranchoftheBank,incaseofdefa

ultbythecontractor/supplierfurnishingthebankersGuarantee. 

 
 

A S.B.Ianditssubsidiary Banks 

1 State BankOfIndia. 

2 StateBankOfBikaner&Jaipur. 

3 StateBankOfHyderabad. 

4 State BankOfMysore. 

5 State BankOfPatiyala. 

6 State BankOfSaurashtra. 

7 StateBankOfTravankore. 

8 State BankOfIndore 

B NationalizedBanks 

9 AllahabadBank. 

10 AndhraBank. 

11 BankOfBaroda. 

12 BankOfIndia. 

13 BankOfMaharashtra. 

14 CentralBankOfIndia. 

15 DenaBank. 

16 IndianBank. 

17 IndianOverseasBank. 
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18 OrientalBankofCommerce 

19 PunjabNationalBank. 

20 Punjab&Sindh Bank. 

21 SyndicateBank. 

22 Union BankOfIndia. 

23 United BankOfIndia. 

24 UCOBank. 

25 VijayaBank. 

26 CorporationBank. 

27 Canarabank 

C ScheduledCommercialBanks 

28 BankOfMaduraLtd. 

29 BankOfRajasthanLtd. 

30 BanarasStateBankLtd. 

31 BharatOverseasBankLtd 

32 CatholicSyrianBankLtd. 

33 CityUnionBankLtd. 

34 DevelopmentCreditBank. 

35 DhanalakshmiBankLtd. 

36 FederalBankLtd. 

37 Indusind BankLtd. 

38 I.C.I.C.IBankingCorporationLtd. 

39 GlobalTrustBankLtd. 

40 Jammu&KashmirBankLtd. 

41 KarnatakaBankLtd. 

42 Karur VysyaBankLtd. 

43 Laxmi VilasBankLtd. 

44 Nedugundi BankLtd. 

45 Ratnakar BankLtd. 

46 SangliBankLtd. 

47 SouthIndianBankLtd. 



106  

48 S.B.ICorporation&IntBankLtd. 

49 TamilnaduMercantileBankLtd. 

50 UnitedWesternBankLtd. 

51 VysyaBankLtd. 

52 AxisBank 

53 KotakMahindraBankLtd. 

D Schedule UrbanCo-op Banks 

54 Abhyudaya Co-op Bank Ltd. 

55 BasseinCatholicCo-opBankLtd. 

56 BharatCo-opBankLtd. 

57 BombayMercantileCo-opBankLtd. 

58 CosmosCo-opBankLtd. 

59 GreaterMumbaiCo-op Bank Ltd. 

60 Janata SahakariBank Ltd. 

61 TheMumbaiDistrictCentralCo-opBank Ltd. 

62 TheMaharashtra State Co-op Bank Ltd. 

63 New IndiaCo-op Bank Ltd. 

64 NorthCanaraG.S.B.Co-opBank Ltd. 

65 Rupee Co-opBank Ltd. 

66 Sangli UrbanCo-opBank Ltd. 

67 Saraswa tCo-op Bank Ltd. 

68 Shamrao VithalCo-opBank Ltd. 

69 MahanagarCo-op Bank Ltd. 

70 CitizenBank Ltd. 

71 YesBank Ltd. 

72 Punjaband Maharashtra Co-OpBankLtd. 

73 ThaneJanataSahakariBankLtd. 

E ForeignBank 

74 ABNAMRO(N.V.)Bank. 

75 AmericanExpress Bank Ltd. 

76 ANZGrindlays Bank Ltd. 
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77 BankOf AmericaN.T.&S.A. 

78 BankOf Tokyo Ltd. 

79 Banque indosuez. 

80 Banque National DeParis. 

81 Barclaysbank. 

82 CitiBank N.A. 

83 Hongkong & Shanghaibanking Corporation. 

84 Mitsui Taiyokbe Bank Ltd. 

85 StandardCharteredBank. 

86 ChoHung Bank. 

87 HDFCBank 

88 IDBIBank 



 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SECTION – 13 

APPENDIX ,  ANNEXURE, 

PROFORMA 
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To, 

FORMOFTENDER 

TheMunicipalCommissionerforGreaterMumbaiSir, 
I/ We have read and examined the following documents relating to 

theconstructionof_  
 
 

i. Noticeinvitingtender. 
ii. Directionstotenderers(Generalandspecial) 

iii. GeneralconditionofcontractforCivilWorksoftheBrihanmumbai Municipal Corporation 
asamendeduptodate. 

iv. Relevantdrawings 

v. Specifications. 

vi. Specialdirections 

vii. AnnexureAandB. 

viii. BillofQuantitiesandRates. 

1A.I/We  
(full name in capital letters, starting with surname), the Proprietor/ ManagingPartner/ 
Managing Director/ Holder of the Business, for the establishment 
/firm/registeredcompany,namedhereinbelow,doherebyofferto 
………………………………………………………………………………………………………
………… 
………………………………………………………………………………………………. 
………………………………………….. 
……………………………………………………………….………….…………….……… 
………………………………… 
Referred to in the specifications and schedule to the accompanying form ofcon-
tractoftheratesenteredinthescheduleofratessentherewithandsignedbyme/us”(strikeoutthepo
rtionswhicharenotapplicable). 

1B. I/We do hereby state and declare that I/We, whosenamesare given herein belowin details with 
the addresses, have not filled in this tender under any 
othernameorunderthenameofanyotherestablishment/firmorotherwise,norarewe in any way 
related or concerned with the establishment /firm or any 
otherperson,whohavefilledinthetenderfortheaforesaidwork.” 

2. I/We hereby tender for the execution of the works referred to in the aforesaiddocuments, 
upon the terms and conditions, contained or referred to thereinandinaccordancewith 
thespecificationsdesigns,drawingsandotherrelevantdetailsinall respects. 

*AttheratesenteredintheaforesaidBillofQuantitiesandRates. 
3. According to your requirements for  payment of  Earnest  Money amounting  toRs. /-(Rs. 

 ) 
I/We have deposited the amount through online payment gateways with the 
C.E.oftheCorporationnottobearinterest 
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4.  I/We hereby request you not to enter into a contract with any other person/s forthe 
execution of the works until notice of non/acceptance of this tender has firstbeen 
communicated to me/us, and in consideration of yours agreeing to refrainfrom so doing I/we 
agree not to withdraw the offer constituted by this tender be-
forethedateofcommunicationtome/usofsuchnoticeofnon/acceptance,whichdateshallbenotlatert
hantendaysfromthedateofthedecisionoftheStandingCommittee or Education Committee of 
the Corporation, as maybe required 
undertheMumbaiMunicipalCorporationAct,nottoacceptthistender.(Subjecttocondi-
tion5below). 

5. I/Wealsoagreetokeepthistenderopenforacceptanceforaperiodof180daysfrom the date fixed 
for opening the same and not to make any modifications 
initstermsandconditionswhicharenotacceptabletotheCorporation. 

6. I/We agree that the Corporation shall, without prejudice to any other right 
orremedy,beatlibertytoforfeitthesaidearnestmoneyabsolutely,if. 

a. I/Wefailtokeepthetenderopenasaforesaid. 
b. I/Wefailtoexecutetheformalcontractormakethecontractdepositwhencalledupontodoso. 
c. I/wedonotcommencetheworkonorbeforethedatespecifiedbytheEngineerinhiswork 

order. 
7. I/Weherebyfurther 

agreetopayallthechargesofwhatsoevernatureinconnectionwiththepreparation,stampingandex
ecutionofthesaidcontract. 

8. I/Wefurtheragreethat,I/weshallregisterourselvesas‘Employer’withtheBom-bay Iron and Steel 
Labour Board’ and fulfill all the obligatory provisions of Maharashtra Mathadi, Hamal and 
other Manual workers (Regulation of Employmentand Welfare) Act 1969 and the Bombay 
Iron and Steel unprotected workersScheme1970. 

9. “I/We ........................................................... havefailedinthe accompanyingtender with 
full knowledge of liabilities and, therefore, we will not raise any objection ordispute in any 
manner relating to any action, including forfeiture of deposit 
andblacklisting,forgivinganyinformation,whichisfoundtobeincorrectandagainsttheinstruction
sanddirectionsgiveninthistender. 

10. “I/Wefurtheragreeandundertakethatintheeventitisrevealedsubsequentlyaftertheallotmentofw
ork/contracttome/us,thatanyinformationgivenbyme/usinthistenderisfalseorincorrect,I/Wesh
allcompensatetheBrihanmumbai Municipal Corporation 
foranysuchlossesorinconveniencecausedtothe Corporation in any manner and will not resist 
any claim for such 
compensationonanygroundwhatsoever.I/weagreeandundertakethatI/weshallnotclaiminsuch
caseanyamountbywayofdamagesorcompensationforcancellation of the contract given to 
me/us or any work assigned to me/us or is with-drawnbytheCorporation,” 

Address Yoursfaithfully, 
 

…………………………………. 
 

…………………………….…… 
 

DigitalSignatureoftheTendererortheFirm 
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1.………………………………………………. 

 
2.………………………………………………. 

 
3.………………………………………………. 

 
4.………………………………………………. 

 
5.………………………………………………. 

 

FullNameandprivateresidentialaddressofallthepartnerscon
stitutingtheFirm 

 

 
A/cNo. 

 
….……………………………………………. 

 

1. …………………………………….. NameofBank 

 
2. …………………………………….. ………………………………………………… 

 
3. …………………………………….. NameofBranch 

 
4. …………………………………….. …………………………………………………. 

 
5. …………………………………….. Vender No. 

…………………………………… 
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AGREEMENTFORM 

Tender/Quotation dated ....................... 20… 
StandingCommittee/EducationCommitteeResolutionNo.……..………………………………. 
CONTRACTFORTHEWORKS…….…………………………………………..………..………… 

…………………………………………………………...………………………….……………………………………
…………… 

…………………………...………………………………………………… 

Thisagreementmadethisdayof……………………………………….………………………… 
Two thousand ..................................................................................................................................... Between 

.……...……………...………………………………………………….…………….……… 

………………………………………………………..…………….…………………………..……..… 
inhabitantsofMumbai,carrying  onbusiness at……………………...…..…… ………… … 

…………………………………………………………………...………………………….…………… 

inBombay under the style and name of Messrs ……………………..……………………… 

……………………………………………………………...……………………………………………(Hereinafte
rcalled 
“thecontractoroftheonepartandShri……………………………… 

…………………………………………………………………………………….…………….………. 

the D.M.C. (S.W.M.) (hereinafter called “the commissioner” in which expression 
areincludedunlesstheinclusionisinconsistentwiththecontext,ormeaningthereof,hissuccessor or successors 
for the time being holding the office of Director (E,S.& P)ofthe second part and the Brihanmumbai 
Municipal Corporation  (hereinafter called“the Corporation”) of the third part, WHEREAS the contractor 
has tendered for theconstruction,completionandmaintenanceoftheworksdescribedaboveandhisten-der has 
been accepted by the Commissioner (with the approval of the 
StandingCommittee/EducationCommitteeoftheCorporationNOWTHIS 
THISAGREEMENTWITNESSETHasfollows:- 

 
1) Inthisagreementwordsandexpressionsshallhavethesamemeaningsasarerespectively assignedto them 
in theGeneralConditions of Contract for workshereinafterreferredto:- 

2) Thefollowingdocumentsshallbedeemedtoformandbereadandconstructedasapartof thisagreementviz. 

a) TheletterofAcceptance 

b) TheBid: 

c) AddendumtoBid;ifany 

d) TenderDocument 

e) TheBillofQuantities: 

f) TheSpecification: 

g) DetailedEngineeringDrawings 

h) StandardGeneralConditionsofContracts(GCC) 

i) AllcorrespondencedocumentsbetweenbidderandBMC 

3) Inconsideration of the payments to bemadebythe Commissioner to 
thecontractorashereinaftermentionedthecontractorherebycovenantswiththeCommissionertoconstruct,compl
eteandmaintaintheworksinconformityinall 
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respectswiththeprovisionofthecontract. 

4)TheCommissionerherebycovenantstopaytotheContractorinconsideration of theconstruction, 
completion andmaintenance  of the worksthecontract 
sum,attimesandinthemannerprescribedbythecontract. 

INWITNESSWHEREOFthepartiesheretohavecausedtheirrespectivecommon seals to be herein to 
affixed (or have hereunto set their respectivehandsandseals)theday andyearabovewritten. 

 

Signed,Sealedanddeliveredbythecontractors 

 
 

 
 

 
Inthepresenceof 

 
 

 

 
 

FullNam
eAddress 
SignedbytheDirector(ES&P)/DMC(SWM)in 
thepresenceof 

 

 
The Common seal of the Brihanmumbai 
MunicipalCorporationwashereuntoaffixedonth
e 
…………......20 inthepresenceoftwo 
membersoftheStandingCommittee. 

1. 

2. 
 
 

 
AndinthepresenceoftheMunicipalSecretary 

  

 

 
Tradingunderthenameandstyleof 

 

 
 

Contractors 

 

Ex. Eng. Tr(City) 

 

Director(ES&P)/DMC(SWM) 

 
 
 

1. 

2. 

 

MunicipalSecretary 
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BANKERSGURANTEEINLIEUOFCONTRACTDEPOSIT 
 

THISINDENTUREmadethis dayof BETWEEN 

 
THE BANKincorporatedundertheEnglish/IndianCompaniesActsandcarrying on 
business in Mumbai (hereinafter referred to as 'the bank' which expression shall bedeemedto include 
itssuccessors andassigns)ofthefirstpart 

 
inhabitantscarryingonbusinessat_  
 inMumbaiunderthestyleandnameofMesser’s
 (hereinafterreferredtoas'theconsultant')ofthesecondpart
Shri.   

 

THE MUNICIPAL COMMISSIONER FOR GREATER MUMBAI (hereinafter referred to as 

'thecommissioner' which expression shall be deemed, also to include his successor or successors for thetime 

being in the said office of Municipal Commissioner ) of the third part and THE BRIHANMUMBAI 

MUNICIPAL CORPORATION  (hereinafter referred to as 'theCorporation') 

ofthefourthpartWHEREAStheconsultantshavesubmittedtotheCommissionertenderfortheexecution of

 the  work

 of''  

 andthetermsofsuchtender/contractrequirethattheconsultantsshalldepositwiththe

Commissioneras/contractdeposit/earnestmoneyand/orthesecurityasumofRs.  (Rupees 

 )ANDWHEREASifandwhenanysuchtenderisacceptedbytheCommissioner, the contract 

to be entered into in furtherance thereof by the consultants will 

providethatsuchdepositshallremainwithandbeappropriatedbytheCommissionertowardstheSecurity 

- deposit to be taken under the contract and be redeemable by the consultants, if they shall duly andfaithfully 

carry out the terms and provisions of such contract and shall duly satisfyallclaimsproperly 

chargeableagainstthem there under AND WHEREAS the consultants are constituents ofthe Bank and in order to 

facilitate the keeping of the accounts of the consultants, the Bank with 

theconsentandconcurrenceoftheconsultantshasrequestedtheCommissionertoaccepttheundertakingoftheBankherei

naftercontained,inplaceofthecontractorsdepositingwiththeCommissionerthesaidsumasearnestmoneyand/orsecurit

yasaforesaidANDWHEREASaccordingly the Commissioner has agreed to accept such undertaking NOW THIS 

AGRREMENTWITHNESSES that in consideration of the premises, the Bank at the request of the consultants 

(herebytestified)UNDERTAKES WITH thecommissionertopay tothecommissionerupondemand inwriting 

,whenever required by him , from timeto time, so to do,asum not exceedinginthewholeRs. (Rupees 

 )underthetermsofthesaidtenderand/orthecontract.TheB.G.Isvalidupto

 ”Notwithstandinganythingwhathasbeenstatedabove,ourliabilityundertheabo

veguaranteeisrestrictedtoRs. onlyand 

guaranteeshallremaininforceupto

 unlessthedemandorclaimunderthisguaranteeisma

deonusinwritingonorbefore 

 allyourrightundertheaboveguaranteeshallbeforfe

itedandweshallbereleasedfromallliabilitiesundertheguaranteethereafter” 
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INWITNESSWHEREOFWITNESS(1)   

Nameand   

 
address   

 
WITNESS(2)  

 
Nameand  thedulyconstitutedAttorneyManager 

 
address  

 
theBankandthesaidMesser’s   

 
 

 (NameoftheBank)WITNESS(1)  

Nameand    

 
address   

 
WITNESS(2)  

 
Nameand  

 
ForMesser’s  
 Contractor’sSignatureaddress  
havehereintosettheirrespectivehandsthedayandyearfirstabovewritten. 

 
TheamountshallbeinsertedbytheGuarantor,representingtheContractDepositinIndianRupees. 
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ANNEXURE''A'' 

 

Name of work  : Rate contract for Supply of A.C. Personnel carrier vehicles on hire as and 
when required basis. 

 

 

 

Sr. 
No. 

Type of vehicle 

Per hour 
charges per 
car for Extra  

Hours 
beyond  
12 hrs. 
(Rs.) 

Per hour 
charges per 

car for 
Extra Kms 

beyond  
100 Kms. 

(Rs.) 

1 2 3 4 

1 AC Swift D'zire or Toyota Etios or 
equivalant car 

    75  16  

2 AC Innova Crysta or equivalant car 
200 

  
       20  

3 AC Scorpio or Ertigia or equivalant car    150         18  
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Annexure-B 

 
PRE-CONTRACTINTEGRITYPACT 

 

The Bidder commits himself to take all measures necessary to prevent 

corruptpractices,unfairmeans and illegal activities during any stage of his bid or during any 

pre-contract or post-contractstage in order tosecure thecontractor infurtherance to secure it 

and in particular commits himselftothefollowing:- 

1. TheBidderwillnot offer, directly or through intermediaries, any 

bribe,gift,consideration,reward,favour,anymaterialorimmaterialbenefitorotheradvantage,c

ommission,fees,brokerageorinducement toany officialoftheBMC,connected directly 

orindirectlywiththe bidding process, or to any person, organization or third party related 

to the contract inexchange for any advantage in the bidding, evaluation, contracting and 

implementation of theContract. 

2. The Bidder further undertakes that he has not given, offered or promised to give, directly 

orindirectly any bribe, gift, consideration, reward, favour, any material or immaterial 

benefit orother advantage, commission, fees, brokerage or inducement to any official of 

the BMC orotherwisein procuring the Contractor forbearing to do orhaving doneany 

actin relation tothe obtaining or execution of the Contract or any other Contract with the 

Governmentforshowing or forbearing to show favour or disfavour to any person in 

relation to the ContractoranyotherContractwith theGovernment. 

3. TheBidderwillnotcolludewithotherpartiesinterestedinthecontracttoimpairthetransparency,f

airnessandprogressofthebiddingprocess,bidevaluation,contractingandimplementationofth

econtract. 

4. TheBidderwillnotacceptanyadvantageinexchangeforanycorruptpractice,unfairmeansandill

egalactivities. 

5. The Bidder,either while presenting thebid orduring pre-

contractnegotiationsorbeforesigning the contract, shall disclose any payments he has 

made, is committed to or intends 

tomaketoofficialsoftheBMCortheirfamilymembers,agents,brokersoranyotherintermediar

ies in connection with the contract and thedetailsofservicesagreed 

uponforsuchpayments. 

6. TheBiddershallnotuseimproperly,forpurposesofcompetitionorpersonalgain,orpassonto
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others, any information provided by the BMC as part of the business relationship, 

regardingplans,technicalproposalsandbusinessdetails,includinginformationcontainedinanye

lectronic data carrier. The Bidder also undertakes to exercise due andadequatecarelest 

anysuchinformationisdivulged. 

7. The Bidder commits to refrain from giving any complaint directly or through any other 

mannerwithoutsupporting itwith fullandverifiablefacts. 

8. TheBiddershallnotinstigateorcausetoinstigateanythirdpersontocommitanyoftheactionsment

ionedabove. 

9. The Bidder and their respective officers, employees, agents 

andadvisersshallobservethehigheststandardofethicsduringtheBiddingProcess.Notwithstan

dinganythingtothecontrary contained herein, the Authority may reject an Application 

without being liable in 

anymannerwhatsoevertotheApplicantifitdeterminesthattheApplicanthas,directlyorindirect

lyorthroughanagent,engagedincorruptpractice,fraudulentpractice,coercivepractice,undesir

ablepracticeorrestrictivepracticeintheBidding Process 

For the purposes of this Clause 9, the following terms shall have the meaning 

herein afterrespectivelyassigned to them: 

1.         “fraudulent practice”means a misrepresentation or omission of facts or suppression 

of factsordisclosureofincompletefacts,inordertoinfluencetheBidding Process; 

1. “coercivepractice”meansimpairingorharmingorthreateningtoimpairorharm,directlyor 

indirectly, any person or property to influence any persons participation or action in the 

BiddingProcess; 

2. “undesirable practice” means (i) establishing contact with any person connected with 

oremployed or engaged by the Authority with the objective of canvassing, lobbying or in any 

mannerinfluencingorattemptingtoinfluencetheBiddingProcess;or(ii)havingaConflictofInterest

;and 

3. “restrictivepractice”meansformingacartelorarrivingatanyunderstandingorarrangement 

among Applicants with the objectiveofrestricting ormanipulating a full and 

faircompetitionintheBidding Process. 

 
 
 

SignatureofTenderer/Bidder
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Annexure-C 

(OnRs.500/-StampPaper) 
 

DECLARATIONCUMINDEMNITYBOND 
 

I, of

 ,doherebydeclaredandundertakeas under. 

1. IdeclarethatIhavesubmittedcertificatesasrequiredtoExecutiveengineer 
 

(Monitoring)atthetimeofregistrationofmyfirm/company

 andthereisnochangeinthec

ontentsofthecertificatesthat aresubmittedatthetimeofregistration. 

2. IdeclarethatI_ incapacityasManager/Director/Partners/Proprietorsof 

 has not been charged with any prohibitory and /or penal action such as 

banning(forspecific time or permanent)/de-registration or any other action under the law by 

any Governmentand/or SemiGovernment and/orGovernmentundertaking. 

3. I declarethatIhaveperused and examined thetender document including 

addendum,conditionof contract, specifications, drawings, bill of quantity etc. forming part of 

tender and accordingly, 

Isubmitmyoffertoexecutetheworkaspertenderdocumentsattheratesquotedbymeincapacityas of

 . 

4. I further declare that if I am allotted the work and I failed to carry out the allotted work in 

accord-ancewith theterms and conditions and within the time prescribed and specified, BMC 

is entitledto carry out the work allotted to me by any other means at my risk and cost, at any 

stage of the con-tract. 

5. I also declare that Iwill not claim any charge/damages/compensation for non availability 

ofsiteforthe contractwork atanytime. 

6. I declare that I will positively make the arrangements of the required equipment on the day 

ofcommencement or with respect to the progress of the work in phases, as per the instruc-

tions ofsiteincharge 

 
SignatureofTenderer/Bidder



 

Annexure- 

DRateAnalysis 

ItemDescription 
 
 
 
 

Sr.No. Descriptionofrateanalysisp

arameters 

Unit Quantity Rate Amount 

1 Vehicle Hire Charges with 
driverandotherfacilitiesmentioned
intenderdocumentper8Hrs. 
Shift. 

    

      

2 Attendantcostper8Hrs.Shift.  (labour 
 
components) 

  

      

3 Totalofallcomponents     

      

4 Overhead&Profit15%on3     

      

5 TotalRate(3+4)     

      

6 Perunitrate     

 
 
 
 

Sign&SealoftheTenderer 
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Annexure -E 

IrrevocableUndertaking 

(onRs.500/-StampPaper) 
 

IShri/Smt……………………………………………aged………..yearsIndianInhabitant.

Proprietor/Partner/DirectorofM/s…………….………………….residentat 

……………………………………………….doherebygiveIrrevocableUndertakingasunder: 

1. Isay&undertakethatasspecifiedinsection171ofCGSTAct,2017,anyreductionin rate of tax 

on supply of goods or services or the benefit of input tax credit shall 

bemandatorilypassedontoBMCbywayofcommensuratereductioninprices. 

2. I further say and undertake that I understand that in case the same is not passed onand is 

discovered at any later stage, BMC shall be at liberty to initiate legal actionagainst me 

for its recovery including, but not limited to, an appeal to the ScreeningCommittee 

ofGSTCounsel. 

3. Isaythatabovesaidirrevocableundertakingisbindinguponme/mypartners/company/other 

Directors of the company and also upon my/our legal 

heirs,assignee,Executor,administratoretc. 

4. IfIfailtocompliancewiththeprovisionsoftheGSTAct,Ishallbeliableforpenalty/punishmentor

bothaspertheprovisionsofGSTAct. 

Whateverhasbeenstatedhereinaboveistrue&correcttomy/ourownknowledge&belief. 

Solemnlyaffirmedat DEPONANT 
 

Thisdayof BEFOREME 
InterpretedExplainedandIdentifiedbyme 

 

 

 

 

 



 

 

PROFORMAS: 
 

 

PROFORMA-I 
Thelistofsimilarworksasstatedinpara‘A’ofPostqualificationduringlastfiveyears– 

PROFORMA-I 
Sr.No 

 
Name of 
the Work 

Name of the 
employer 

Stipulated 
date of 
completion 

 

Actual date of 
completion 

ActualCost
of work 

done 

1 2 3 4 5 6 

      

 

NOTE: 
j. ScannedAttestedcopiesofcompletion/performancecertificatesfromtheEngineer-in-
Charge for each work should be annexed in the support of 
informationfurnishedintheaboveproforma. 
k. Worksshallbegroupedfinancialyear-wise. 

 
PROFORMA-II 

YearlyturnoveroftheWorksduringthelastfiveyears. 
 

                                                            PROFORMA-II 

 
Sr.No. 

 
Financialyear 

Annual 
Turnoverof 
theWorks 

Updated 
valueto 

currentyear 

Average 
oflast5year
s 

Page 
No. 

1 
     

2 
    

3 
    

Total 
 

 
NOTE:Theabovefiguresshalltallywiththeauditedbalancesheetsuploadedbythetendere

rsdulycertifiedbyCharteredAccountant. 
 

 

 

 



 

 

PROFORMA-III 

Atleastsimilarwork,asstatedinpara‘A’ofPostqualification, 
 

 
PROFORMA-III 

Name
of
 the
Project 

Name 
ofthe 
Em-
ployer 

Costofth
e Pro-
ject 

Date of is-
sueofworkO

rder 

Stipulated
Date 

ofComple
-tion 

ActualDat
e
 of
Comple-
tion 

Actu
alcos

t 
ofwo
rkdo
ne 

Remarksexplain
ingreasons 

fordelay, ifany 

1 2 3 4 5 6 7 8 

Note: Scanned Attested copies of completion/performance certificates from the En-
gineer-in-
chargeforeachworkshouldbeannexedinsupportofinformationfurnishedintheaboveproform
a. 

 
PROFORMA-VI/A 

DetailsofExistingCommitmentsandongoingworks– 
 

                                                   PROFORMA-VI/A 

 
Description

ofWork 

 
Place Contract

No. 
&Date 

Name 
&Addres
sofEmplo

yer 

Value 
ofContra
ct(inRs.) 

Scheduled
date 

ofComple
tion 

Value of 
Workremaini
ng 
tobecompleted 

Anticipated
Date 

ofCompleti
on 

1 2 3 4 5 6 7 8 
 

Note: Scanned Attested copies of completion/performance certificates from 
theEngineer-in-
Chargeforeachworkshouldbeannexedinthesupportofinformationfurnishedintheabo
veproforma. 

 
PROFORMA-VI/B 

Detailsofworksforwhichbidsarealreadyuploaded– 

PROFORMA-VI/B 
 

 
Description 
ofwork 

 
Place 

Name&Address
es of 

employee 

Value
 ofContr
act inRs. 

TimePeri
od 

Dateonwhichdec
isionisexpected 

Remarks 

1 2 3 4 5 6 7 

Note:ScannedAttestedcopiesofcertificatesfromtheEngineer-in-
chargeforeachworkshallbeannexed. 



 

 
 
 

PROFORMA – VII (Equipment Capability) 

 

 

I,                                           of , do herebydeclaredand undertake as under. 

1. Sufficient manpower and machinery would be utilized for timely delivery of the genuine material as per 

technical specification to the designated delivery address or as directed by BMC and under no 

circumstance any claim would be made regarding insufficient manpower and machinery during currency 

of the contract. 

 


