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BRIHANMUMBAI MUNICIPAL CORPORATION 
DISASTER MANAGEMENT DEPARTMENT 

 

E-Tender 

Subject: Providing Manpower for general  maintainance & pantry services 
(attendants, helpers, Multi Purpose Technician & supervisiors) at  DM, MHO & 
CIDM Parel  for two year. 

Contract Period  : 2 Years 

EMD    :  Rs. 330700/- 

Scrutiny Fee                  :  Rs. 18150 + 18% GST 

Due Date   : 07/08/2025  till 03:00 PM 

 
 

 
   
   

 
 

 
 

Office of the 

Chief Officer (DMP&CCRS) 

2nd floor, Annex Building, 

BMC Head Office, Mahapalika Marg, 

Fort, Mumbai – 400001 

Tel. 022-22694725 / 27 Fax.022 22694719. 

e-mail: co.dm@mcgm.gov.in 



2 
 

  



3 
 

BRIHANMUMBAI MUNICIPAL CORPORATION  
DISASTER MANAGEMENT DEPARTMENT 

 

TENDER SUMMARY 

TENDER FOR THE WORK OF Providing Manpower for general  maintainance & 
pantry services (attendants, helpers, Multi Purpose 
Technician & supervisiors) at  DM, MHO & CIDM 
Parel  for two year. 

 

EARNEST MONEY DEPOSIT 

 
Rs. 330700/- 

LAST DATE OF PAYMENT 

OF EARNEST MONEY 

DEPOSIT 

 

 

07/08/2025 till 03:00 PM  

DUE DATE OF TENDER 

SUBMISSION 

 

 07/08/2025  till 03:00 PM 

OFFICE ADDRESS FOR 

SUBMISSION OF TENDER 

 

Chief Officer (DMP&CCRS) 

BMC Head Office, Annex Building, 

 2nd floor , Mahapalika Marg, 

Fort, Mumbai – 400001 

Tel. 022-22694725 /27 , 022 61234000 

 Fax.022 22694719. 

e-mail:co.dm@mcgm.gov.in
 

BIDDERS NAME, ADDRESS 

AND 

CONTACT PHONE NUMBERS 

 

:- 
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TENDER NOTICE 
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BRIHANMUMBAI MUNICIPAL CORPORATION  
DISASTER MANAGEMENT DEPARTMENT 

Chief Officer/ T-03 / DM dtd.17/07/2025  

e-Tender Notice (Web site) 
 
Subject: - Providing Manpower for general  maintainance & pantry services 
(attendants, helpers, Multi Purpose Technician & supervisiors) at  DM, MHO & CIDM 
Parel  for two year. 

The Municipal Commissioner of Greater Mumbai invites the following on line tender. The 

tender copy can be downloaded from BMC’s portal http:/www.mcgm.gov.in under “Tenders” (tab) 

section. 

 All interested bidders, whether already registered or not registered in BMC, are mandated to 

get registered with BMC for e-tendering process, Login Credentials to participate in the on line 

bidding process on the above mentioned portal under “Tenders” (tab) section. 

 For registration, enrollment for digital signature certificate & user manual, please refer to 

respective links provided in e-tendering tab on BMC website.  The bidders can get digital signature 

from any one of the Certifying Authorities (CA’s) licensed by the controller of Certifying Authorities 

namely Safes crypt, IDRBT, National Informatics Centre, TCS, Customs, MTNL, GNFC and e-

Mudhra CA. 

 BMC has opened a help desk regarding queries related to online tender filling process. 

Bidders may contact helpdesk on any working day between 1100Hrs to 1700Hrs, Telephone No. 022-

24811275& e-Mail Id: etendering.it@mcgm.gov.in for assistance regarding e-Tendering procedure. 

Any clarification on Tender contents i.e. scope of work, terms & conditions of subject work 

shall be communicated to concern Executive Engineer (M&E) or Sub Engineer (M&E)or Junior 

Engineer(M&E) whose contact Nos. are 61234000, 22694725/27, & email address is 

co.dm@mcgm.gov.in 

 The technical and commercial bids shall be submitted on line up to the Bid End Date & Time 

mentioned below. 

Sr. 
No. 

Name of the work 
Office 

Estimate 
(Rs.) 

Earnest 
Money 
Deposit 

(Rs.) 

e-Tender 
Price (Rs.) 

Bid Start 
Date & 

time 

Pre-bid 
date & 

time 

Bid End 
Date & 

time 

1 2 3 4 5 6 7 8 

1. 

Providing Manpower for 
general  maintainance & 
pantry services (attendants, 
helpers, Multi Purpose 
Technician & supervisiors) at  
DM, MHO & CIDM Parel  
for two year.Tender Id.: 
2025_MCGM_1201479_1 

Rs. 
16533519.67/- 

Rs. 
330700/

- 
 

Rs. Chief 
Officer/ T-
03 / DM 

dtd.17/07/
2025 

17/07/2025 
from 06:00 

PM 

24/07/2025 at 
03:00 PM 

07/08/2025 
Upto 

03:00PM 
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 The bidder shall have to pay the “e Tender Price” as mentioned in the above table through 

online payment gateway before downloading the tender documents. 

 All bidders are required to pay the EMD online only & shall upload the scanned copy of 

the receipt in Packet ‘A’ instead of paying the EMD at any of the CFC centers in BMC Offices. 

All bidders are requested to go through User Manual for Vendors - Item Rate Bidding Process  

before submitting the e-Tender successfully. 

The bidders fulfilling the following criteria are eligible to bid for tender- 

1.1 Technical Capacity (For Routine Work) 

The renderer(s) in their own name should have satisfactorily executed the work 
of similar nature in BMC /Semi Govt. /Govt. & Public Sector Organizations during 
last seven (7) years ending last day of month previous to the one in which bids are 
invited as a prime Contractor (or as a nominated sub-Contractor, where the 
subcontract had involved similar nature of work as described in the scope of works in 
this bid document, provided further that all other qualification criteria are satisfied) 

Note: Partly completed work of ongoing contract will not be considered as 
completed work and the same will not be considered for evaluation of technical 
capacity. 
 

a) Three similar completed works each of value not less than the value equal to 
Rs.3306800/-  
Or  

b) Two similar completed works each of value not less than the value equal to 
Rs.4133400/-   
Or  

c) One similar completed work of value equal and or not less than the Rs.6613500/-  
 
 

The value of executed works shall be brought to current costing level by enhancing 
the actual value of work at compound rate of 10 % per annum; calculated from the 
date of completion to last date of receipt of applications for tenders. 
 

1.2 Financial Capacity  

Achieved an average annual financial turnover as certified by ‘Chartered Accountant’ 

equal to Rs 4960100/-of work in last three (3) financial years immediately preceding the 

Financial Year in which bids are invited.  

1.3 Similar Experience:  

For assessing the technical capacity of Regular & Routine similar work shall 

mean: Providing pantry attendant, general electrical maintenance & other technical & 

non technical services. The nature of service comprises of providing skilled & unskilled 

manpower. (Performance certificate from user shall be uploaded). 
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Note: The statement showing the value of existing commitments and on-going works 

as well as the stipulated period of completion remaining for each of the works listed should 

be attached along with certificates duly signed by the Engineer-in Charge, not below the rank 

of an Executive Engineer or equivalent. 

Even though the bidders meet the above qualifying criteria, they are subject to 

be disqualified if they have:  

- made misleading or false representation in the forms, statements and attachments 

submitted in proof of the qualification requirements; and/or  

- Record for poor performance such as abandoning the works, not properly 

completing the contract, inordinate delays in completion, litigation history, or financial 

failures etc 

Special instruction to bidder. 

1) Bidders are advised to read carefully the detailed Instructions to Vendors participating in         

e-Tendering of BMC at http://mcgm.gov.in under Tender section before bidding. 

2) Only the tender notice is available for viewing/download on http://mcgm.gov.in under 

tender section, but for participation in e-Tendering, Bidders shall make payment of e-

tender price online through payment gateway as detailed in User Manual for Vendors - 

Bidding Process and download the tender related information documents. 

3) Bidder has to register with Account Officer (CPD),MCGM. Central Purchasing 

Department, Bakri Adda, N M Joshi Marg, Byculla (W), Mumbai 400011 for Vendor 

registration number. contact No. 022 23083161/62/63  ext 235 E-

mail:ao.cpa@mcgm.gov.in/ao.cs@mcgm.gov.in(For any queries related to vendor 

registration ). 

4) For Bidder already registered with BMC department and having the Vendor Registration 

number, they have to submit an application for obtaining the Bidder User ID & Password 

to above mentioned AO (CPD) department address containing the Vendor code number 

and contact details. The Login details will be emailed to the bidder. 

5)  Bids must be uploaded on BMC portal on or before 07/08/2025  till 03:00 PM. Late bids 

cannot be uploaded after due date & time. Bids will be opened in the presence of the 

Bidders’ representatives who choose to attend at the address above on after 1605 Hrs. 

6)  The prospective bidders are requested to submit their tender related queries (if any) to this 

departments official email address co.dm@mcgm.gov.in on or before 24/07/2025 at 03:00 

PM Queries received after 24/07/2025 at 03:00 PMwill not be entertained. Corrigendum 
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if any in regard of any changes / clarification in original tender document will be published 

on BMC portal only.  

7) For any suggestions/deviations in specifications, general specifications, terms and 

conditions, the same shall be submitted at the time of pre-bid meeting on a separate letter 

head of the company stating "Deviations from the offer". No claims on this account will be 

entertained later on.  

8) The details of short description in the Item Data are mentioned in BOQ. 

9) It is mandatory to quote according to BMC’s Labour Department’s latest Circular effective 

at the time of this e-tender. It is the responsibility of the contractor to make payment to his 

employees (skilled & unskilled manpower) not less than as per the Minimum Wages Act. 

The basic pay rates and D. A. (Special Allowance) which revises after every six months. 

Bidder should consider this fact before quoting for this tender. This department will 

scrupulously monitor the compliance made by successful bidder in this regard.  

10) Government notifications for minimum rates of wages applicable to BMC as local government 

authority (other than village panchayat). The same shall be followed by prospective bidders. 

11) BMC will not bear the extra cost arise due to the increase in the Minimum wages from time to 

time within the contract period.  

12) The bidder shall submit the undertaking on Rs 500/- Stamp Paper, stated that, payment of 

employees appointed by him, will be made not less than the minimum wages act during the 

contract period and BMC will not be held responsible for wages related or any other dispute 

between contractor & staff appointed by them at this department. 

13) Government notifications for minimum rates of wages applicable to BMC as local government 

authority (other than village panchayat). The same shall be followed by prospective bidders. 

14) While estimation this department has considered following circulars & the intended 

bidders shall follow these circulars while quoting:  

However bidder should consider updated rates mentioned in latest circular at the time of 

the bidding. 

THE OFFERS WHICH DO NOT COMPLY WITH ABOVE QUALIFICATION CRITERIA 
WILL NOT BE CONSIDERED. 

Any clarification on Tender contents shall be communicated to concern Executive 

Engineer (M. & E.) whose email address is co.dm@mcgm.gov.in. 

The tenders will be received electronically online only.                  

 
                                    Sd/- 
       Chief Officer  
                  (DM & CCRS) 

  



13 
 

  



14 
 

BRIHANMUMBAI MUNICIPAL CORPORATION 
Department: Chief Officer (DISASTER MANAGEMENT DEPARTMENT) 

Chief Officer/ T-03 / DM dtd.17/07/2025 
2. Tender Notice 

Note-  
1. All interested bidders shall note that corrigendum (if any) in regards of this work will be 

published on BMC portal only. 
2. The detailed tender notice is available on mahatender portal (http://mahatender.gov.in) 
3. The BMC reserved the right to accept any of the application or reject any or all applications 

received for above subject without assigning any reasons at any stage. 
            
 
                    Sd/-     
             Chief Officer  

                                                                                           Disaster Management Department 

 

E-Tender No. Chief Officer/ T-03 / DM dtd.17/07/2025  

Name of Organization 
BRIHANMUMBAI MUNICIPAL 
CORPORATION 

Subject 

Providing Manpower for general  maintainance & 
pantry services (attendants, helpers, Multi Purpose 
Technician & supervisiors) at  DM, MHO & CIDM 
Parel  for two year. 

Tender ID 2025_MCGM_1201479_1 
E-Tender Price 18150 + 18% GST 
Earnest Money Deposit Rs.330700/- 
Office Estimate (Excluding GST) Rs.16533519.67 
Date of issue of Tender Document 17/07/2025 from 06:00 PM 
Pre-Bid Meeting 24/07/2025 at 03:00 PM  
End Date and Time of Bid Submission 07/08/2025 Upto 03:00PM 
End date & time for receipt of EMD 07/08/2025 till 03:00 PM 
Opening of The ‘Folder ONE - 
Technical Bid’ 
(Folder “A”&“B” will be considered 
as ‘Folder one-Technical Bid’) 

 08/08/2025 at 05:00 PM 

Opening of The ‘Folder TWO 
Financial Bid’ 
(Folder “C” will be considered as 
‘Folder two-Financial bid’) 

will be informed later 

Website http://mahatender.gov.in 

Name of Contact Person 
1.Sunil Jadhav, EE (DMU) – 022 61234199 
2. Shubham Pagariya, SE (DM)- 022 61234127 
 

Address for Communication & Pre Bid 
Meeting & Venue for opening of bid 

Office of the Chief Officer (DMU), 
Municipal Head Office, 2nd floor, Annex 
Building, Mahapalika Marg, 
Mumbai-400001. 
P:022-61234000 / 22694725/27 
Email ID: co.dm@mcgm.gov.in 
On Line at above address 
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DISCLAIMER 

The information contained in this e-tender document or provided to Applicant(s), 

whether verbally or in documentary or any other form, by or on behalf of the Brihanmumbai 

Municipal Corporation(BMC), hereafter also referred as “The Authority “, or any of its 

employees or advisors, is provided to Applicant(s) on the terms and conditions set out in this 

e-tender and such other terms and conditions subject to which such information is provided.  

This e-tender includes statements, which reflect various assumptions and assessments 

arrived at by the Brihanmumbai Municipal Corporation(BMC) in relation to the Project. Such 

assumptions, assessments and statements do not purport to contain all the information that 

each Applicant may require. This e-tender may not be appropriate for all persons, and it is not 

possible for the Brihanmumbai Municipal Corporation(BMC), its employees or advisors to 

consider the investment objectives, financial situation and particular needs of each party who 

reads or uses this e-tender. The assumptions, assessments, statements and information 

contained in this e-tender may not be complete, accurate, adequate or correct. Each Applicant 

should therefore, conduct its own investigations and analysis and should check the accuracy, 

adequacy, correctness, reliability and completeness of the assumptions, assessments, 

statements and information contained in this e-tender and obtain independent advice from 

appropriate sources.  

Information provided in this e-tender to the Applicant(s) is on a wide range of 

matters, some of which may depend upon interpretation of law. The information given is not 

intended to be an exhaustive account of statutory requirements and should not be regarded as 

a complete or authoritative statement of law. The Brihanmumbai Municipal 

Corporation(BMC) accepts no responsibility for the accuracy or otherwise for any 

interpretation or opinion on law expressed here.  

The BRIHANMUMBAI MUNICIPAL CORPORATION(BMC), its employees and 

advisors make no representation or warranty and shall have no liability to any person, 

including any Applicant or Bidder, under any law, statute, rules or regulations or tort, 

principles of restitution or unjust enrichment or otherwise for any loss, damages, cost or 

expense which may arise from or be incurred or suffered on account of anything contained in 

this e-tender or otherwise, including the accuracy, adequacy, correctness, completeness or 

reliability of the e-tender and any assessment, assumption, statement or information 

contained therein or deemed to form part of this e-tender or arising in any way with pre-

qualification of Applicants for participation in the Bidding Process. The Brihanmumbai 
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Municipal Corporation(BMC) also accepts no liability of any nature whether resulting from 

negligence or otherwise howsoever caused arising from reliance of any Applicant upon the 

statements contained in this e-tender.  

The Brihanmumbai Municipal Corporation(BMC) may, in its absolute discretion but 

without being under any obligation to do so, update, amend or supplement the information, 

assessment or assumptions contained in this e-tender.  

The issue of this e-tender does not imply that the Brihanmumbai Municipal 

Corporation(BMC) is bound to select and short-list pre-qualified Applications for Bid Stage 

or to appoint the selected Bidder or Concessionaire, as the case may be, for the Project and 

the Brihanmumbai Municipal Corporation(BMC) reserves the right to reject all or any of the 

Applications or Bids without assigning any reasons whatsoever.  

The Applicant shall bear all its costs associated with or relating to the preparation and 

submission of its Application including but not limited to preparation, copying, postage, 

delivery fees, expenses associated with any demonstrations or presentations which may be 

required by The Brihanmumbai Municipal Corporation(BMC) or any other costs incurred in 

connection with or relating to its Application. All such costs and expenses will remain with 

the Applicant and the BRIHANMUMBAI MUNICIPAL CORPORATION(BMC) shall not 

be liable in any manner whatsoever for the same or for any other costs or other expenses 

incurred by an Applicant in preparation or submission of the Application, regardless of the 

conduct or outcome of the Bidding Process. 
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E-TENDERING ONLINE 
SUBMISSION PROCESS 
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E-TENDERING ONLINE SUBMISSION PROCESS 

The terminology of e-Tendering is solely depending upon policies in existence, 

guidelines and methodology adopted since decades. The SRM is only change in process of 

accepting and evaluation of tenders in addition to manual. The SAP module to be used in this 

E-tendering is known as Supplier Relationship Module (SRM).SRM is designed and 

introduced by ABM Knowledge ware Ltd. who will assist BMC in throughout the tendering 

process for successful implementation.  

NOTE: This tendering process is covered under Information Technology ACT & 

Cyber Laws as applicable  

(1) In e-tendering process some of the terms and its definitions are to be read as under 

wherever it reflects in online tendering process.  

Start Date read as “Sale Date”  

End Date read as “Submission Date”  

Supplier read as “Contractor/bidder”  

Vendor read as “Contractor/bidder”  

Vendor Quotation read as “Contractors Bid/Offer”  

Purchaser read as “Department/BMC”  

I. Before entering in to online tendering process, the contractors should complete 

the registration process so as to get User ID for E-tendering links. For this, the 

contractors can access through Supplier registration via BMC Portal.  

There are two methods for this registration :( II and III)  

II. Transfer from R3 (registered contractors with BMC) to SRM  

a.  Contractors already registered with BMC will approach to Vendor 

Transfer department.  

b.  Submit his details such as (name, vendor code, address, registered 

Email ID, pan card etc.) to Vendor transfer department.  

c.  BMC authority for Vendor Transfer, transfers the Vendor to SRM 

application from R3 system to SRM system.  

d.  Transferred Vendor receives User ID creation link on his supplied mail 

Id. 
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e.  Vendor creates his User ID and Password for e-tendering applications 

by accessing link sent to his mail ID.  

III. Online Self Registration (Temporary registration for applicant not registered 

with BMC)  

a.  Vendor fills up Self Registration form via accessing BMC portal.  

b.  Vendor Transfer department (same as mentioned above) accesses 

Supplier Registration system and accepts the Vendor request.  

c.  Accepted Vendor receives User ID creation email with Link on his 

supplied mail Id.  

d.  Vendor creates his User ID and Password for e-tendering application.  

IV. CONTRACTORS BIDDING: Applicant will Quote and Upload Tender 

Documents  

1.  Access e-tender link of SRM Portal  

2.  Log in with User ID and Password  

3.  Selects desired Bid Invitation (he wants to bid)  

4.  To download tender documents contractors will have to pay online 

Tender fee. The same can be done by accessing Pay Tender Fees option. 

By this one will be able to pay Tender fee through Payment Gateway-If 

transaction successful, Contractors can register his interest to participate. 

Without Registration one cannot quote for the Bid/Tender.  

5.  Applicant will download Tender Documents from Information from 

purchaser tab by accessing Purchaser document folder through 

collaboration ‘C’ folder link.  

6.  Applicant will upload Packet A related and Packet B related Documents 

in Packet A and Packet B folder respectively by accessing these folders 

through “My Notes” Tab and collaboration folder link.  

7.  All the documents uploaded have to be digitally signed and saved. 

Contractors can procure there digital signature from any certified CA’s in 

India.  
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8.  Bid security deposit/EMD and ASD, if applicable, should be paid online 

as mentioned in tender.  

9.  For commercial details (in Packet C) contractors will fill data in Item 

Data tab in Service Line Item via details and quotes his “Percentage 

Variation” (i.e.% quoted) figure.(If entered ‘0’ it will be treated as at par. 

By default the value is zero only.  

10.  Applicants to check the bid, digitally signs & save and submit his Bid 

Invitation.  

11.  Applicants can also save his uploaded documents/commercial information 

without submitting the BID for future editing through ‘HOLD’ option.  

12.  Please note that “Hold” action do not submit the Bid.  

13.  Applicants will receive confirmation once the Bid is submitted.  

14.  Bid creator (BMC) starts Bid Opening for Packet A after reaching End 

Date and Time and Bid Evaluation process starts.  

As per Three Packet system, the document for Packet A & B is to be uploaded by the 

tenderer in 'Vendor's document' online in Packet A & B. Before purchasing/ downloading the 

tender copy, tenderer may refer to post- Qualification criteria mentioned in e-Tender Notice.  

The tenderer shall pay the EMD/Bid Security through payment gateways before 

submission of Bid and shall upload the screenshot of receipt of payment in Packet ‘A’ instead 

of paying the EMD at any of the CFC centers in BMC Ward Offices.  

The e-tender is available on BMC portal, http://portal.BMC.gov.in, as mentioned in 

the Header Data of the tender. The tenders duly filled in should be uploaded and submitted 

online on or before the end date of submission. The Packet ‘A’, Packet ‘B’ & Packet ‘C’ of 

the tenderer will be opened as per the time-table shown in the Header Data in the office of 

Chief Officer (DMU), 2nd floor, Annex Building, Municipal Head Office, Mahapalika Marg, 

Mumbai-400001. 

The Municipal Commissioner reserves the right to reject all or any of the e-Tender(s) 

without assigning any reason at any stage. The dates and time for submission and opening the 

tenders are as shown in the Header Data. If there are any changes in the dates the same will 

be displayed on the BMC Portal (http://portal.BMC.gov.in). 
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INSTRUCTIONS TO APPLICANTS 
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INSTRUCTIONS TO APPLICANTS 

 Scope of Application  

The Authority wishes to receive Applications for Qualification in order to SELECT 

experienced and capable Applicants for the Bid Stage.  

 Eligibility of Applicants  

The Brihanmumbai Municipal Corporation(BMC) invites e-tender to appoint 
Contractor for the aforementioned work from contractors of repute, multidisciplinary 
engineering organizations i.e. eminent firm, Proprietary/Partnership Firms/ Private Limited 
Companies/ Public Limited Companies/Companies registered under the Indian companies’ 
act 2013, the contractors registered with the BRIHANMUMBAI MUNICIPAL 
CORPORATION, (BMC) in Class ‘AA’ as per as per Registration Rules 2015 or Class 
‘A’ as per Registration Rules 2016 in Either Mechanical or Electrical category and from 
the contractors/firms equivalent and superior classes registered in Central or State 
Government/Semi Govt. Organization/Central or State Public Sector Undertakings, will be 
allowed subject to condition that, the contractors who are not registered with BMC will have 
to apply for registering their firm within three months time period from the award of contract, 
otherwise their Bid Security i.e. E.M.D (Earnest Money Deposit) will be forfeited/recovered 
and an amount equal to Registration Fee of respective class will be recovered as penalty.  

The Subcontracting is allowed for Electrical works. In case of subcontracting, the 
electrical contractors shall be registered with the BRIHANMUMBAI MUNICIPAL 
CORPORATION, (BMC) in Class ‘C’ as per as per Registration Rules 1992  or Class ‘D’ 
as per as per Registration Rules 2015 or Class ‘E’ as per Registration Rules 2016 in 
Electrical category. The electrical contractor shall have valid PWD electrical 
contractor’s license. 

To be eligible for pre-qualification and short-listing, an Applicant shall fulfill the 
following conditions of eligibility: 

1.1 Technical Capacity  

The renderer(s) in their own name should have satisfactorily executed the work 
of similar nature BMC /Semi Govt. /Govt. & Public Sector Organizations during last 
seven (7) years ending last day of month previous to the one in which bids are invited 
as a prime Contractor (or as a nominated sub-Contractor, where the subcontract had 
involved similar nature of work as described in the scope of works in this bid 
document, provided further that all other qualification criteria are satisfied) 

Note: Partly completed work of ongoing contract will not be considered as 
completed work and the same will not be considered for evaluation of technical 
capacity. 

 
a) Three similar completed works each of value not less than the value equal to 

Rs.3306800/-  
Or  

b) Two similar completed works each of value not less than the value equal to 
Rs.4133400/-   
Or  

c) One similar completed work of value equal and or not less than the Rs.6613500/- 
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The value of executed works shall be brought to current costing level by enhancing 
the actual value of work at compound rate of 10 % per annum; calculated from the 
date of completion to last date of receipt of applications for tenders. 
 

 

1.2 Financial Capacity  

Achieved an average annual financial turnover as certified by ‘Chartered Accountant’ 

equal to Rs.4960100/-of work in last three (3) financial years immediately preceding the 

Financial Year in which bids are invited.  

The value of executed works shall be brought to current costing level by enhancing 

the actual value of work at compound rate of 10 % per annum; calculated from the date of 

completion to last date of receipt of applications for tenders. 

1.3 Similar Experience:  

 

For assessing the technical capacity of Regular & Routine similar work shall 

mean: Providing pantry attendant, general electrical maintenance & other technical & 

non technical services. The nature of service comprises of providing skilled & unskilled 

manpower. (Performance certificate from user shall be uploaded). 

Note: The statement showing the value of existing commitments and on-going works 

as well as the stipulated period of completion remaining for each of the works listed should 

be attached along with certificates duly signed by the Engineer-in Charge, not below the rank 

of an Executive Engineer or equivalent. 

Even though the bidders meet the above qualifying criteria, they are subject to 

be disqualified if they have:  

- made misleading or false representation in the forms, statements and attachments 

submitted in proof of the qualification requirements; and/or  

- Record for poor performance such as abandoning the works, not properly 

completing the contract, inordinate delays in completion, litigation history, or financial 

failures etc 
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Note: The statement showing the value of existing commitments and on-going works as well 

as the stipulated period of completion remaining for each of the works listed should be 

attached along with certificates duly signed by the Engineer-in Charge, not below the rank of 

an Executive Engineer or equivalent.  

 

C) Equipment Capabilities as required for this work  

a)  Regular and Routine works: The successful bidder will make the arrangements of 

the required equipment on the day of commencement or with respect to the progress 

of the work in phases, as per the instructions of site in charge. The successful bidder 

and, to that effect he will ensure commitment on an undertaking on Rs.500 

stamp paper to be submitted along with the Bid in Packet B. However, this 

condition in no way shall dilute the respective condition in Registration Rules of 

BMC.  

1.4. TIME PERIOD OF THE PROJECT:  

Entire project should be completed and delivered within Twenty Four months of 

time from the date of award of contract that includes/excludes Monsoon.  

The time allowed for carrying out the work as entered in the Tender shall be strictly 

observed by the Contractor and shall be reckoned from the date on which the Letter of 

Acceptance is given to the Contractor. The work shall throughout the stipulated period of the 

Contract be proceeded with all due diligence as time being deemed to be the essence of the 

contract on the part of the Contractor. On failing to do so, the Contractor shall pay as 

compensation an amount which shall be governed as per Clause - 8(e) of Standard General 

Conditions of Contract.  

The Contractor should complete the work as per phase given below:  

¼ of the work in  .. ¼ of the time  

½ of the work in  .. ½ of the time  

¾ of the work in  .. ¾ of the time  

Full of the work in  .. Full of the time  

Full work will be completed in Twelve Months including monsoon. 

The program for completion of work shall be a part of the Contract Document in the 

form of Bar Chart / GANTT Chart. The Contractor is supposed to carry out the work and 
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keep the progress as per Bar Chart/GANTT Chart. The Contractor shall complete the work as 

per the Schedule given in the Contract and the programme submitted by the Contractor. 

1.5. Contract Execution  

All required documents for execution of the contract shall be submitted within 30 

days from the date of issue of letter of acceptance. If the documents are not submitted within 

the stipulated time a penalty of Rs 5000/- per day will be applicable to the contractor. All 

contract documents need to be duly affixed with stamp duty properly signed along with 

evidence/proof of payment of security/contract deposit/ within 30 days from the date of letter 

of acceptance received by him  

1.6. If the amount of the Contract Deposit to be paid above is not paid within 30 days 

from the date of issue of Letter of Acceptance, the Tender / Contractor already accepted shall 

be considered as cancelled and legal steps are taken against the contractor for recovery of the 

amounts.  

1.7. The amount of Security Deposit retained by the BMC shall be released after 

expiry of period up to which the contractor has agreed to maintain the work in good order is 

over. In the event of the contractor failing or neglecting to complete the rectification work 

within the period up to which the contractor has agreed to maintain the work in good order, 

the amount of security deposit retained by BMC shall be adjusted towards the excess cost 

incurred by the Department on rectification work.  

1.8. Action when whole of security deposit is forfeited:  

In any case in which under any Clause of this contract, the contractor shall have 

rendered himself liable to pay compensation amounting to the whole of this security deposit 

whether paid in one sum or deducted by installments or in the case of abandonment of the 

work owning to serious illness or death of the contractor or any other cause, the Engineer on 

behalf of the Municipal Commissioner shall have power to adopt any of the following 

process, as he may deem best suited to the interest of BMC -  

(a) To rescind the contract (for which recession notice in writing to the contractor 

under the head of Executive Engineer shall be conclusive evidence) and in that case, the 

security deposit of the contract shall stand forfeited and be absolutely at the disposal of BMC.  

(b) To carry out the work or any part of the work departmentally debiting the 

contractor with the cost of the work, expenditure incurred on tools and plant, and charges on 

additional supervisory staff including the cost of work-charged establishment employed for 
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getting the un-executed part of the work completed and crediting him with the value of the 

work done departmentally in all respects in the same manner and at the same rates as if it had 

been carried out by the contractor under the terms of his contract. The certificate of the 

Executive Engineer as to the costs and other allied expenses so incurred and as to the value of 

the work so done departmentally shall be final and conclusive against the contractor.  

(c) To order that the work of the contractor be measured up and to take such part 

thereof as shall be un-executed out of his hands, and to give it to another contractor to 

complete, in which case all expenses incurred on advertisement for fixing a new contracting 

agency, additional supervisory staff including the cost of work charged establishment and the 

cost of the work executed by the new contract agency will be debited to the contractor and the 

value of the work done or executed through the new contractor shall be credited to the 

contractor in all respects and in the same manner and at the same rates as if it had been 

carried out by the contractor under the terms of his contract. The certificate of the Executive 

Engineer as to all the cost of the work and other expenses incurred as aforesaid for or in 

getting the un-executed work done by the new contractor and as to the value of the work so 

done shall be final and conclusive against the contractor.  

In case the contract shall be rescinded under Clause (a) above, the contractor shall not 

be entitled to recover or be paid any sum for any work there for actually performed by him 

under this contract unless and until the Executive Engineer shall have certified in writing the 

performance of such work and the amount payable to him in respect thereof and he shall only 

be entitled to be paid the amount so certified. In the event of either of the courses referred to 

in Clause (b) or (c) being adopted and the cost of the work executed departmentally or 

through a new contractor and other allied expenses exceeding the value of such work credited 

to the contractors amount of excess shall be deducted from any money due to the contractor, 

by BMC under the contract or otherwise, howsoever, or from his security deposit or the sale 

proceeds thereof provided, however, the contractor shall have no claim against BMC even if 

the certified value of the work done departmentally or through a new contractor exceeds the 

certified cost of such work and allied expenses, provided always that whichever of the three 

courses mentioned in clauses (a), (b) or (c) is adopted by the Executive Engineer, the 

contractor shall have no claim to compensation for any loss sustained by him by reason of his 

having purchase or procured any materials or entered in to any engagements or made any 

advance on account of or with a view to the execution of the work or the performance of the 

contract.  
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1.9. Contract may be rescinded and security deposit forfeited for bribing a public 

officer or if contractor becomes insolvent  

If the contractor assigns or sublets his contracts or attempt so to do, or become 

insolvent or commence any proceeding to get himself adjudicated and insolvent or make any 

composition with his creditors, or attempt so to do or if bribe, gratuity, gift, loan, perquisite, 

reward or advantage, pecuniary or otherwise, shall either directly or indirectly be given 

promised or offered by the contractor or any of his servants or CROs through any public 

officer, or person in the employ of BMC/Govt. in any way relating to his office or 

employment, or if any such officer or person shall become in any way directly or indirectly 

interested in the contract the Engineer In-charge may thereupon, by notice in writing rescind 

the contract and the Security Deposit of the Contractor shall thereupon stand forfeited and be 

absolutely at the disposal of BMC and the same consequences shall ensure as if the contract 

had been rescinded under above clause J hereof; and in addition the contractor shall not be 

entitled to recover or be paid for any work therefore actually performed under the contract. 
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 Submission of Tenders  

PACKET – A & B 

The Packet ‘A & B’ shall contain scanned certified copies of the following 

documents- 

Scrutiny of this packet will be done strictly with reference to only the scanned copies 

of Documents uploaded online in packet ‘A & B’  

a) Valid M&E Class Registration Certificate.  

b) Valid Latest Bank Solvency Certificate of Rs. 8,00,000/- issued not more than six 

month prior to the date of opening of tender, from any approved Bank by 

Reserve Bank of India / Govt. of India addresses to Brihanmumbai Municipal 

Corporation (BMC). 

c)  Vendor should upload GST Registration Certificate.  

d)  Certified copies of valid 'PAN' documents and photographs of the individuals, 

owners, Karta of Hindu undivided Family, firms, private limited companies, 

registered co-operative societies, partners of partnership firms and at least two 

Directors, if number of Directors are more than two in case of Private Limited 

Companies, as the case may be. However, in case of Public Limited 

companies, Semi Government Undertakings, Government Undertakings, no 

'PAN' documents will be insisted.  

e)  Latest Partnership Deed in case of Partnership firm duly registered with Chief 

Accountant (Treasury) of BMC.  

The bidders shall categorically provide their Email-ID in packet ‘A’.  

NOTE:  

 If the tenderer(s) withdraw tender offer during the tender validity period, his 

entire E.M.D shall be forfeited.  

 If it is found that the tenderer has not submitted required documents in Packet 

“A” then, the shortfalls will be communicated to the tenderer through e-mail 

only and compliance required to be made within a time period of three 

working days otherwise they will be treated as non-responsive.  

The Packet ‘A &B’ shall contain scanned certified copies of the following documents –  
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a)  The list of similar type of works as stated in para ‘A’ of Post qualification successfully 

completed during the last five years in prescribed proforma, in the role of prime 

contractor. Information furnished in the prescribed proforma (Proforma – I) shall be 

supported by the certificate duly self-attested. Documents stating that it has successfully 

completed during the last five years at least one contract of similar works as stated in 

para ‘A’ of Post qualification.  

b)  Annual financial turnover for preceding three financial years as certified by 

Chartered Accountant preceding the Financial Year in which bids are invited. Copies 

of Applicants duly audited balance sheet and profit and loss account for the 

preceding three financial years preceding the Financial Year in which bids are 

invited. (Proforma – II). 

c)  Documents stating that, it has access to or has available liquid assets, unencumbered 

assets, lines of credit and other financial means (independent of any contractual advance 

payment) sufficient to meet the construction cash flow requirements for the subject 

contract in the event of stoppage, start-up, or other delay in payment, of the minimum 

15% of the cost of the work tendered for, net of the tenderer's commitment of other 

contracts (Certificate from Bankers / C.A./Financial Institution shall be accepted as a 

evidence).  

d)  The bidder shall give undertaking on Rs 500/-stamp paper that it is his/their sole 

responsibility to arrange the required machineries either owned/on lease or hire basis, at 

site before start of the work  

i) Regular and Routine works: The successful bidder shall make the arrangements 

of the required equipment on the day of commencement or with respect to the progress of the 

work in phases, as per the instructions of site in charge. The successful bidder and, to that 

effect he will ensure commitment on an undertaking on Rs.500 stamp paper to be 

submitted along with the Bid in Packet B. However, this condition in no way shall dilute the 

respective condition in Registration Rules of BMC.  

Note: Insistence of availability of equipments/plants at a particular distance from 

site should not be made in the tender document. 

ii) Details of works in hand (Proforma VI-A & VI-B) (original), along with copies of 

work orders & attested copies of percentage of works completed or part thereof.  

iii) Statement showing assessed available Bid Capacity.  
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iv) The undertaking of Rs.500/- stamp paper as per the proforma annexed in 

‘Annexure B & C’  

v) Signed copy of Entire Tender Documents, all corrigendum, Minutes of Pre-bid 

Meeting if any. 

vi) Information regarding litigation history as per circular u/No: MGC/F/ 6565 dt. 

25.09.2018 

vii) Certificate of Maharashtra Labor welfare Board.  

Note: Bidders shall submit the undertaking for equipment capability and other 

undertakings as such on a single Rs.500/- stamp paper.  

i. The Electrical / Mechanical work shall be got carried out by the civil contractors 

through the contractors registered with BMC in Electrical Category. Information about the 

registered contractors shall be obtained from the office of the Ch.E. (M&E)/ E.E. (Monitoring 

& Registration Department). Attested scanned copy of the valid registration certificate in 

Electrical Category shall be uploaded with the tender along with the undertaking from the 

registered Electrical Contractor stating his willingness to carry out the tender work.  

ii. The successful bidder shall submit valid registration certificate under E.S.I.C., Act 

1948, if the tenderer has more than 10 employees /persons on his establishment (in case of 

production by use of energy) and 20 employees/persons on his establishment (in case of 

production without use of energy) to BMC as and when demanded. In case of less 

employees/persons mentioned above then the successful bidder has to submit an undertaking 

to that effect on Rs. 200 stamp paper as per circular u/no. CA/FRD/I/65 of 30.03.2013.  

iii. The successful bidder shall submit valid registration certificate under E.P.F. & 

M.P., Act 1952, if tenderer has more than 20 employees/persons on his establishment, to 

BMC as and when demanded. In case if the successful bidder has less employees/persons 

mentioned above then the successful bidder has to submit an undertaking to that effect on Rs. 

200 stamp paper as per circular u/no. CA/FRD/I/44 of 04.01.2013. 

Note:  

 If it is found that the tenderer has not submitted required documents in Packet “A 
& B” then, the shortfalls will be communicated to the tenderer through e-mail 
only and compliance required to be made within a time period of three working 
days otherwise they will be treated as non-responsive.   
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PACKET – C 

Online tender filled in either percentage plus or minus (above or below), or at 

par. (There is no separate provision to quote % in physical form, this is a part in Header Data 

of online Tendering). For Packet ‘C’ tenderer (s) will fill data in ‘Item Data Tab’ in Service 

Line Item via Details and quotes his percentage variation figures. (If entered ‘0’ it will be 

treated as ‘at par’. By default the value is zero only).  

It shall be noted that the contract will be awarded to bidder with lowest cost for entire 

subject work. There will not be any splitting of work on the basis of lowest quote for each line 

item of BOQ. 

COMMERCIAL WINDOW in e-TENDERING 

Item description in Commercial window of e-tendering system is not elaborated due to system 
limitations following table shows actual description and description in e-tendering commercial 
window. Please note that all cost to be filled up by bidder should be inclusive of all the taxes, duties, 
etc. 
Sr. 
No 

Actual Description of Item Description in e-
tendering Commercial 
Window 

Qty. Unit 

 1. Providing Manpower for general  
maintainance & pantry services 
(attendants, helpers, Multi Purpose 
Technician & supervisiors) at  DM, 
MHO & CIDM Parel  for two year. 

Providing Manpower 
for general  
maintainance & 
pantry services 
(attendants, helpers, 
Multi Purpose 
Technician & 
supervisiors) at  DM, 
MHO & CIDM Parel  
for two year. 

1 Job 

 
Special note: If any bidder fails to comply with any of the above mandatory conditions 
or fails to upload any relevant information along with the bid, the department reserves 
the right to seek clarifications / information / documents from the bidder, before 
proceeding further with the evaluation of bid, giving a period of 3 days from the date of 
opening of tender. All the correspondence regarding shortfalls during scrutiny of 
bidders’ documents will be communicated online through official email ID of Disaster 
Management Department. All bidders are mandated to comply the shortfalls mentioned 
in the email online only within 3 Days of delivering of an e-mail. 
 

Note: In case of rebate/premium of 15% and above as quoted by the tenderer, the rate 
analysis of major items shall be submitted by L1 and L2 bidder after demand 
notification by e-mail to bidders by Chief Officer (DMU).  
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BID SECURITY OR EMD 

 The Bidder shall furnish, as part of the Bid, Bid Security/EMD, in the amount 

specified in the Bid Data Sheet. This bid security shall be in favor of the authority 

mentioned in the Bid Data Sheet and shall be valid till the validity of the bid.  

 The tenderers shall pay the EMD online instead paying the EMD at any of the 

CFC centers in BMC Ward Offices.  

 Any bid not accompanied by an acceptable Bid Security and not secured as 

indicated in sub-clause mentioned above, shall be rejected by the Employer as 

non-responsive.  

 The Bid Security of the successful Bidder will be discharged when the Bidder has 

signed the Agreement and furnished the required Security Deposits.  

 The Bid Security may be forfeited:  

a. if the Bidder withdraws the Bid after bid opening (opening of technical 

qualification part of the bid during the period of Bid validity;  

b. in the case of a successful Bidder, if the Bidder fails within the specified time 

limit to:  

i. Sign the Agreement; and/or  

ii. Furnish the required Security Deposits.  

 For participating in bidding process, bidders are required to deposit Earnest Money 

Deposit (EMD) through the payment gateways while submitting the bids.  In BMC tenders in 

some cases as per the relevant clause of tender, 10% of EMD amount has to be forfeited.  

Further, in some cases, for more than 2 curable-defects shortfalls, 2% of EMD per instance is 

forfeiture.  However, in Mahatender System, there is no such provision of partial forfeiture of 

EMD amount.   Hence, the existing condition of partial forfeiture of EMD elaborated above 

needs to be modified.  Further, the work of modifying Standard Bid Document of BMC under 

chairmanship of DMC (Infra) is under progress.  Final decision regarding partial forfeiture of 

EMD will be taken by the committee.  However, till then, to streamline the process of biding, 

interim instructions regarding EMD are as follows;  

1) Mode of payment of EMD 
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 A tenderer shall pay entire amount of EMD through payment gateways of GoM on 

URL http://mahatenders.gov.in . The bidder shall upload scan copy of online paid EMD 

along with the bid submission in packet ‘A’.   

 Any bid not accompanied by an accompanied by an acceptable Bid Security shall be 

rejected by the Employer as non-responsive.   

2) If non-responsive; 

 If the bidder is found non-responsive after scrutiny of packet ‘A’ / ‘B’, in such 

circumstances, the bidder will be made non-responsive and financial packet ‘C’ of non-

responsive bidder will not be opened.  However, there will not be any forfeiture of 

EMD. 

3) Shortfalls:- 

 Maximum 5 shortfalls of curable defects shall be allowed and in case curable defects 

are not complied by bidder within given time period, the bidder shall be treated as ‘Non-

Responsive’ & such cases will be informed to Registration and Monitoring Cell. Such 

non-submission of documents will be considered as ‘Intentional Avoidance’ and if three 

or more cases in 12 months are re-ported, shall be viewed seriously and disciplinary 

action against the defaulters such as banning/de-registration, etc. shall be taken by the 

registration department with due approval of the concerned AMC.  

4) Refund of EMD:- 

 Except successful bidder all other unsuccessful bidders 100% EMD paid online will 

be refunded automatically. 

 The Bid security of successful bidder will be discharged when the bidder has signed 

the agreement and / or furnish the required Security Deposit as elaborated in Standard Bid 

Document.  

5) Forfeiture of Entire EMD:- 

 The existing conditions laid down in Standard Bid Document regarding forfeiture of 

entire bid security (EMD) shall remain unchanged.  

 These, interim-instructions are in force as per circular 

u/No.CA/Finance/Project/19 dated.04.03.2024 regarding amendment in SBD.   
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 The Bidder shall furnish, as part of the Bid, Bid Security/EMD, in the amount 

specified in the Bid Data Sheet. This bid security shall be in favor of the authority 

mentioned in the Bid Data Sheet and shall be valid till the validity of the bid.  

 The tenderers shall pay the EMD online instead paying the EMD at any of the 

CFC centers in BMC Ward Offices.  

 Any bid not accompanied by an acceptable Bid Security and not secured as 

indicated in sub-clause mentioned above, shall be rejected by the Employer as 

non-responsive.  

 The Bid Security of the successful Bidder will be discharged when the Bidder has 

signed the Agreement and furnished the required Security Deposits.  

 The Bid Security/ EMD & ASD of L-2  and other higher bidders ( L-3, L -4, etc) 

shall be refunded immediately after opening of financial bid but, the EMD/ASD 

submitted by the L-2 bidder will be returned after obtaining Standing Committee 

Resolution.   

 In case the successful bidder becomes non responsive or successful bidder 

withdraws the bid or is unwilling to extend the bid validity period in such 

circumstances if L2 bidder is agreeable to extend the bid validity period & ready 

to deposit the requisite amount of bid security / EMD & ASD to the department 

within the stipulated time period i.e. 15 days. 

 The Bid Security may be forfeited:  

c. if the Bidder withdraws the Bid after bid opening (opening of technical 

qualification part of the bid during the period of Bid validity;  

d. in the case of a successful Bidder, if the Bidder fails within the specified time 

limit to:  

iii. Sign the Agreement; and/or  

iv. Furnish the required Security Deposits.  

1. The cases wherein if the shortfalls are not complied by a contractor, will be informed to 

Registration and Monitoring Department. Such non-submission of documents will be 

considered as ‘Intentional Avoidance’ and if three or more cases in 12 months are re-

ported, shall be viewed seriously and disciplinary action against the defaulters such as 
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banning/de-registration, etc. shall be taken by the registration department with due 

approval of the concerned AMC.  

Note:  

I. Curable Defect shall mean shortfalls in submission such as:  

a. Non-submission of following documents,  

i. Valid Registration Certificate  

ii. Valid Bank Solvency  

iii. Goods & Service Tax Registration Certificate (GST)  

iv. Certified Copies of PAN documents and photographs of individuals, 
owners, etc  

v. Partnership Deed and any other documents  

vi. Undertakings as mentioned in the tender document.  

II. Non-curable Defect shall mean  

a. In-adequate submission of EMD/ASD amount,  

b. In-adequacy of technical and financial capacity with respect to Eligibility criteria 
as stipulated in the tender.  

c. Wrong calculation of Bid Capacity,  

d. No proper submission of experience certificates and other documents, etc. 

e. Non submission of Rate analysis within 3 days after opening of C packet. 

BID VALIDITY 

 Bids shall remain valid for a period of not less than one eighty (180) days after 

the deadline date for bid submission specified in Bid Data Sheet. A bid valid for a 

shorter period shall be rejected by the Employer as non-responsive.  

 In exceptional circumstances, prior to expiry of the original time limit, the Employer 

may request that the bidders may extend the period of validity for a specified 

additional period. The request and the bidders’ responses shall be made in writing or 

by cable. A bidder may refuse the request without forfeiting his Bid Security. A 

bidder agreeing to the re-quest will not be required or permitted to modify his bid, but 

will be required to extend the validity of his bid security for a period of the extension.  

DEFECT LIABILITY PERIOD 

 The Contractor is expected to carry out the construction work in Workmen like 

manner so as to meet the requirement and specification for the project. It is expected 
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that the Workmanship and materials will be reasonably fit for the purpose for which 

they are required.  

 Defects or defective work is where standard and quality of workmanship and 

materials as specified in the contract is deficient. Defect is defined as a failure of the 

completed project to satisfy the express or implied quality or quantity obligations of 

the construction contract. Defective construction works are as the works which fail 

short of complying with the express descriptions or requirements of the contract, 

especially any drawings or specifications with any implied terms and conditions as to 

its quality, workmanship, durability, aesthetic, performance or design. Defects in 

construction projects are attributable to various reasons.  

 Some of the defects are structural defects results in cracks or collapse of faulty 

defective plumbing, inadequate or faulty drainage system, inadequate or faulty 

ventilation, cooling or heating systems, inadequate fire systems etc. The defects could 

be various on accounts of different reasons for variety of the projects.  

 The Engineering In charge/Project Officer shall issue the practical completion 

certificate for the project. During the Defect Liability Period which commences on 

completion of the work, the Engineering In charge shall inform or the contractor is 

expected to be informed of any defective works by the Employer’s representative of 

the defects and make good at contractor’s cost with an intention of giving opportunity 

to the contractor of making good the defects appeared during that period. It is the 

contractor’s obligation under the contract to rectify the defects that appear during 

Defect Liability Period and the contractor shall within a reasonable time after receipt 

of such instructions comply with the same at his own cost. The Engineering In 

charge/Project Officer shall issue a certificate to that effect and completion of making 

good defects shall be deemed for all the purpose of this contract to have taken place 

on the day named in such defect liability certificate.  

 If defective work or workmanship or design have been knowingly covered-up or 

conceived so as to constitute fraud, commencement of the Defect Liability Period 

may be delayed. The decided period may be delayed until discover actually occurs on 

at least the defect could have been discovered with reasonable diligence, whichever is 

earlier.  

 The DLP shall be as below:  
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Dept  Type of works  DLP  
Roads / Bridge  

 

For cement concrete road/ 
Mastic works  

5 years  

Asphalt work  3 years  
Paver Block  3 years  
Structural work  5 years  
General works  5 years  

BM/SIC/HIC  

 

General works  3 years  
Structural works  5 years  
Waterproofing works  5 years  

Ward Works  All ward level works  2 years  
Other Works  Pot holes and pre-monsoon bad 

patch repair work  
1 year  

For other 
departments  

HE, WSP, SP, SWD, Garden  3 years  

M & E Department Air conditioning Regular / 
Routine work 

2 Years 

 Also, in case of defect, the Engineer shall give notice to the Contractor of any Defects 

before the end of the Defects Liability Period, which begins at. The Defects Liability 

Period shall be extended for as long as Defects remain to be corrected. Every time 

notice of Defect/Defects is given, the Contractor shall correct the notified 

Defect/Defects within the duration of time specified by the Engineer’s notice. The 

Engineer may issue notice to the Contractor to carry out removal of defects or 

deficiencies, if any, noticed in his inspection, or brought to his notice. The Contractor 

shall remove the defects and deficiencies within the period specified in the notice and 

submit to the Engineer a compliance report.  

 It is the Completion Stage when the contractor has completed all of the works and 

fixed all of the defects that were on the list of issue by Engineer-in-charge. When this 

happens, the engineer must issue a ‘Certificate of Completion’. On the issue of 

‘Certificate of Completion’, the ‘Defect Liability Period ‘starts. The contractor also 

must issue a ‘Certificate statement’ as an acknowledgment to the engineer not later 

than 14 days after the ‘Certificate of Completion’ has been issued. During the ‘Defect 

Liability Period’, the contractor has to obey all written instructions from the engineer 

to carryout repairs and fix any defects which appear in the Permanent Works. If the 

contractor does not ,due to his own faults finish the repair works or fix the defects by 

the end of ‘Defect Liability Period’, the ‘Defect Liability Period’ will continue until 

all works instructed by engineer is done.  
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SECURITY DEPOSIT AND PERFOMANCE GUARANTEE 

A. Security Deposit  

The security deposit shall mean and comprise of  

I. Contract/ Security Deposit 

II. Retention Money – The contractor shall pay the retention money an amount equal to 

five (5) percent of the Contract Sum which will be recovered from the contractors 

every bill i.e. interim / running / final bill. The clause of retention money will not be 

applicable to M. & E. Department.  

III. Contract/Security Deposit – The successful tender, here after referred to as the 

contractor shall pay an amount equal to Five percent (5%) of the contract sum 

shall be paid within thirty days from the date of issue of letter of acceptance. 

Contract/Security deposit can be paid in the form of an electronically issued 

irrevocable bank guarantee bond of any Schedule bank or in the prescribed form 

given in Annexure. Also submit the 0.5% stamp duty on the value of the bank 

guarantee. 

B. Additional Security Deposit  

The additional security deposit will be applicable when a rebate of more than of 12 % at the 

rate of with no maximum limit. The ASD is calculated as follows:  

Additional security deposit = (X/100) x office estimated cost,  

Where X=percentage rebate quoted above 12%  

Additional Security Deposit (ASD) in the form of DD in CFC of MCGM within 15 

working days from the receipt of the letter of acceptance & submit the copy of the 

receipt of the same to this office. Failing to this, entire EMD amount will be forfeited 

& your company will be debar from MCGM for next 2 years, Also any other 

companies in which you hold the position of Director/ Partner will be debar from 

MCGM for next 2 years.  

C. Performance Guarantee  

The successful tender, here after referred to as the contractor shall pay in the form of 

“Performance Guarantee” at different rates for different slabs as stated below: 
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Offer  PG applicable %  
For premium, at par and rebate 
0 to 12%  
 

PG= 0.92% x contract sum 
applicable for rebate of 12%  

For rebate of 12.01%  & more P.G. = {0.92% x contract sum 
applicable for rebate of 12%} 
+(X) x contract sum  
where  
X= percentage rebate quoted 
more than 12%  

Note: Contract sum shall mean amount after application of rebate/premium as quoted 

by the contractor with contingencies only and excluding price variation.  

The PG shall be paid in one the following forms.  

i. Cash (In case guarantee amount is less than Rs.10,000/-  

ii. Demand Draft (In case guarantee amount is less than Rs.1,00,000/-)  

iii. Government securities  

iv. Fixed Deposit Receipts (FDR) of a Schedule Bank.  

v. An electronically issued irrevocable bank guarantee bond of any Schedule bank or in 

the prescribed form given in Annexure.  

Performance Guarantee is applicable over and above the clause of Security Deposit. 

Performance Guarantee will have to be paid & shall be valid till the defect liability period or 

finalization of final bill whichever is later.  

This deposit will be allowed in the form of I to V as mentioned above and shall be paid 

within 15 days after receipt of Letter of Acceptance.  

Note: Following exceptions shall be adopted for ‘Demolition Tenders’:  

 Irrespective of the offer (Rebate/ at par/ premium), ASD shall be differed and only PG 

of 10% of contract sum be taken from the successful bidder on award of contract only.  

 BMC departments shall ensure to incorporate specific condition regarding above in 

bid document and e-tender notice. 

D) Refund of Security Deposit  

IV. Refund of Contract Deposit  

The Contract Deposit shall be released within 30 days after completion of 3rd year of 

DLP (in case of 5 years DLP) and after issue of ‘Defect Liability Certificate’ (in case 

of 1 or 2 or 3 years DLP) subject to no recoveries are pending against the said work, 
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provided that the Engineer is satisfied that there is no demand outstanding against the 

Contractor. No claim shall be made against the Balance Contract Deposit after the 

issue of Defects Liability Certificate.  

V. Refund of Retention Money  

One-half (50%)of the Retention Money shall be released within 30 days of issue of 

‘Certificate of Completion’ with respect to the whole of the Works. In the event the 

Engineer issues a Taking-over Certificate for a section or part of the Permanent 

Works, only such proposition thereof as the Engineer determines (having regard to the 

relative value of such section or part of the Works) shall be considered by the 

Engineer for payment to the Contractor.  

The balance Retention Money shall be released within 30 days after completion of 3rd 

year of DLP (in case of 5 years DLP) and after issue of ‘Defect Liability Certificate’ 

(in case of 1 or 2 or 3 years DLP) provided that the Engineer is satisfied that there is 

no demand outstanding against the Contractor. In the event of different Defects 

Liability Periods have been specified or become applicable to different sections or 

parts of the Permanent Works, the said moneys will be released within 30 days on 

expiration of the latest of such Defects Liability Periods.  

Payment of the above mentioned 50% is exclusive of the amounts to be withheld as 

stated in and that amount shall be paid as per condition stated therein.  

VI. Refund of Additional Security Deposit  

The additional security deposit shall be released within 30 days of issue of ‘Certificate 

of Completion’ with respect to the whole of the Works. In the event the Engineer 

issues a Taking-over Certificate for a section or part of the Permanent Works, only 

such proposition thereof as the Engineer determines (having regard to the relative 

value of such section or part of the Works) shall be considered by the Engineer for 

payment to the Contractor. 

VII. Refund of Performance Guarantee  

The Deposit on account of performance guarantee shall be released within 30 days of 

completion of Defects Liability Certificate subject finalization of final bill whichever 

is later and no recoveries are pending against the said work, provided that the 

Engineer is satisfied that there is no demand outstanding against the Contractor. 

Summary of time of Refund of deposit is tabulated as follows:  
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a. Time of Refund for works having 5 years DLP  

Deposits refunded after 
completion  

After 3 yrs of DLP  After Completion of DLP  

 
ASD + 50% of RM 

 
CD+50% of RM 

 
PG 

 

b. Time of Refund for works having 1 or 2 or 3 years DLP  

Deposits refunded after completion  After Completion of DLP  
 
ASD + 50% of RM  

 
CD+50% of RM+PG  

*Note:  

a) It shall be clearly mentioned that the BG shall be applicable for individual 

work/contract and clubbing of various contracts of the said contractor will not be 

allowed. In case of obtaining Bank Guarantee, it is necessary to mention that the same 

shall be valid further 6 months from the completion of defect liability period/ 

warranty period.  

b) It shall be the responsibility of the bidder to keep the submitted B.G. “VALID” for the 

stipulated time period in the tender & in case of its expiry it will attract penalization.  

c) Bank Guarantee should be issued by way of General Undertaking and Guarantee 

issued on behalf of the Contractor by any of the Nationalized or Scheduled banks or 

branches of foreign banks operating under Reserve Bank of India regulations located 

in Mumbai up to Virar & Kalyan. List of approved Banks is appended at the end of 

Instructions to Bidders (ITB). The Bank Guarantee issued by branches of approved 

Banks beyond Kalyan and Virar can be accepted only if the said Bank Guarantee is 

countersigned by the Manager of a Regional Branch of the same bank within the 

Mumbai City Limit categorically endorsing thereon that the said Bank Guarantee is 

binding on the endorsing Branch of the Bank or the Bank itself within Mumbai Limits 

and is liable to be enforced against the said Branch of the Bank or the bank itself in 

case of default by the Contractors furnishing the Bank Guarantee. The Bank 

Guarantee shall be renewed as and when required and/or directed from time to time 

until the Contractor has executed and completed the works and remedied any defects 

therein.  

The successive lowest quotationer shall pay the Legal Charges +Stationary charges as 

per the legal department circular u/No.26206 dtd.31.08.2023.  
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 The tenderers are requested to note that stationary charges as given in the table 

above will be recovered from the successful tenderer for supply of requisite 

prescribed forms for preparing certificate bills in respect of the work.  

Stamp Duty: (As per applicable circular)  

It shall be incumbent on the successful tenderer to pay stamp duty on the contract.  

i. As per the provision made in Article 63, Schedule I of Bombay Stamp Act 1958, 

stamp duty is payable for “works contract” that is to say, a contract for works and 

labour or services involving transfer of property in goods (whether as goods or in 

some other form) in its execution and includes a subcontract, as under : 

(a)  Upto Rs. 5 Lakhs Rs.500/- 
(b)  Above Rs.5 Lakhs up to Rs.10 Lakhs 

Rs.500/- (Five Hundred Rupees 
Rs.500 + 0.3% on the amount above 
Rs.5 Lakhs Max Rs.25 Lakhs 

(c) Above Rs.10 Lakhs Rs.500 + 0.3% on the amount above 
Rs.5 Lakhs Max Rs.25 Lakhs 

E) The successful bidder shall enter into a contract agreement with M.C.G.M. within 30 

days from the date of issue of Work Order and the same should be adjudicated for 

payment of Stamp Duty by the successful bidder.  

F) Further shortfall if any, in amount of stamp duty paid as against prescribed amount for 

the documents executed in Mumbai City & Mumbai Suburban District be recovered 

from the concerned work contractors and to deposit the deficit or unpaid Stamp Duty 

and penalty by two separate Demand Draft or Pay Order in favor of “Superintendent 

of Stamp, Mumbai” within 15 days from intimation thereof.  
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G) All legal charges and incidental expenses in this respect shall be borne and paid by the 

successful tenderer.  

IMPORTANT DIRECTIONS 

1. All the information uploaded shall be supported by the corroborative documents in 

ab-sence of which the information uploaded will be considered as baseless and not 

accepted for qualification criteria. All the documents shall be uploaded with proper 

pagination. The page No. shall be properly mentioned in the relevant places.  

The information shall be uploaded in the sequence as asked for with proper indexing 

etc. The Bidder shall be fully responsible for the correctness of the information 

uploaded by him.  

2. Applicants/Bidders shall refer portal.BMC.gov.in\tenders for “The Manual of Bid-

Submission for Percentage Rate/Item Rate Tender Document.” The detail guidelines 

for creation and submission of bid are available in the referred document.  

Any queries or request for additional information concerning this TENDER shall be 

submitted by e-mail to co.dm@mcgm.gov.in  The subject shall clearly bear the 

following identification/ title: "Queries/ Request for Additional Information: 

TENDER for Providing Manpower for general  maintainance & pantry 

services (attendants, helpers, Multi Purpose Technician & supervisiors) at  

DM, MHO & CIDM Parel  for two year.. Any changes in mail ID will be 

intimated on the portal.  

3. In case of Equal Percentage of lowest bidders (L1), the allotment of work shall be 

done by giving 48 hrs (2 working days) from the day of opening of packet C on 

same BID - Document number for re-quoting and such development needs to be 

done. Till such development is made; ‘Sealed Bids’ shall be called from the 

bidders quoting the same rates i.e. L1.  

In case of equal percentage of lowest bidders is obtained even after re-quoting, then 

the successful bidder will be decided by lottery system by Chief Officer (DMU).  
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SECTION 5 

SCOPE OF WORK 
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 BRIHANMUMBAI MUNICIPAL CORPORATION  

DISASTER MANAGEMENT DEPARTMENT 

TECHNICAL SPECIFICATIONS & SCOPE OF WORK 

Sub: Providing Manpower for general  maintainance & pantry services (attendants, helpers, 
Multi Purpose Technician & supervisiors) at  DM, MHO & CIDM Parel  for two year. 
 
Preamble: Disaster Management Department of BMC is situated at 2nd floor of Annex 
building of Municipal head office, Mumbai. The centralized operation of disaster 
management is executed from this office. There is training institute called “City Institute of 
Disaster Management” & Back up control room is constructed at Parel by BMC. The 
CIDM,PAREL is located at Kalpataru Habitat, Amenity Center, Saibaba Road, Parel, 
Mumbai -  400 012. It serves as a full day training center on Disaster management and Post 
Graduate course on Disaster Management. The subject tender  is for providing Manpower at 
DM, MHO & CIDM (pantry attendants, helpers, Multi Purpose Technicians & supervisor) 
for Two year. 

         
  Disaster management Department at MHO:  
     The Disaster Management Cell is located at 2nd floor, Gate No 6, Annex Building, 

Municipal Head Office, Mahapalika Marg, Mumbai 400 001. The area under disaster 
Management Cell is approx. 750 sq.mtr. It should be noted that, the Disaster Management 
Department Control  will be operative on 24 X 7 bases throughout its life without break. 
This control room is equipped with advance facilities like conference hall having capacity 
of approximately 60 seats, library, rest room, pantry etc. with advance equipments installed 
in it. All this facilities are required to be maintained properly. The services will have to be 
provided MANDATORILY in all the shifts on all the days of the month. There will not be 
any holiday or break in the requirement of these services.  

City Institute of Disaster Management & Back up Control Room at CIDM Parel :  
           A training institute called “City Institute of Disaster Management” is constructed at 
Parel by BMC. The CIDM,PAREL is located at Kalpataru Habitat, Amenity Center, Saibaba 
Road, Parel, Mumbai -  400 012. It is serving as a full day training center on Disaster 
management and Post Graduate course on Disaster Management. 

This building is G+ 4 storied structures. The total area is approximately 23,000 sq.ft. 
It will have facilities like Lecture rooms, conference hall, V.I.P. Lounge, Exhibition 
Gallery, V.I.P. Rooms, Auditorium, library, pantry and Back up control room. Various 
equipments are installed at auditorium on fourth floor. This auditorium has approximately 
150 seating capacity.  

The work of Art Gallery at mezzanine floor & Auditorium at 4th floor is completed & 
same are fully functional. The services will have to be provided MANDATORILY in all 
the shifts on all the days of the month. There will not be any holiday or break in the 
requirement of these services.  
  This is one of the precious projects of BMC. Officials like M.C’s & A.M.C’s rank 
may be visiting this place frequently. Moreover faculty members from foreign countries as 
well as all over India will deliver the lectures & stay over there. As such a quality service 
for Pantry & other electric services / general maintenance are expected at this place. 
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 MAN POWER REQUIREMENT AND PENALTY  

Manpower Requirement: 
 

Sr. 
No. 

Staff 
Category 

Qualifications 
Shift Schedule and 

required manpower 
Shift Timing 

1 
Supervisor 
(Skilled) 

SSC passed +ITI in 
Electrician Trade+ 
MSCIT + 
Valid PWD 
Wiremen License 

One in general shift 
per day at DMU,MHO 
& CIDM, Parel  
 
(Total 2 Nos.) 

General shift 9:30 AM to 
5:30 PM 

2 

Multipurpose 
Technician 

(MPT) 
(Skilled) 

SSC passed +ITI in 
Electrician/Wiremen 
Trade + 

Valid PWD 
Wiremen License 

One in Each Shift & 3 
shifts per day at DMU, 
MHO & CIDM, Parel 

 
 (Total 6 Nos.) 

I Shift- 7AM to 3PM, 
 II Shift- 3 PM to 11PM,                       
III Shift- 11 PM to 7 AM 

3 
Helper 

(Un Skilled) 
SSC PASSED 

 

One in Each 1st & 2nd 
Shift at DMU,MHO & 
CIDM, Parel  

 
(Total 4 Nos.) 

I Shift- 7AM to 3PM, 
II Shift- 3 PM to 11PM,                       

4 
Attendant 

(Un Skilled) 
SSC PASSED 

 

One in Each 1st, 2nd & 
general shift at 
DMU,MHO & CIDM, 
Parel  
 (Total 6 Nos.) 

I Shift- 7AM to 3PM, 
II Shift- 3 PM to 11PM,  
General shift 9:30 AM to 
5:30 PM                      

 
 
 

Sr. 
No. 

Personnel To be Appointed DMU, MHO CIDM,PAREL 

Total 
Designations 

Shifts Shifts 

I II III G I II III G 
1 Supervisor - - - 1 - - - 1 2 
2 Multi Purpose Technician 1 1 1 - 1 1 1 - 6 
3 Helper 1 1 - - 1 1 - - 4 
4 Attendant 1 1 - 1 1 1 - 1 6 

 
Shift Timing- I Shift- 7:00 AM to 3:00 PM, II Shift- 3:00 PM to 11:00 PM,  
                      III Shift- 11:00 PM to 7:00 AM & General shift 9:30 AM to 5:30 PM. 
 
Note: Contractor shall provide additional helper/attendant manpower during night 
shift as & when required as per the direction of this office. 
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Sr. 
No. 

Category Requirements Penalty per shift per person in 
case of Absenteeism 

(in Rs.) 

1. Supervisor One in Each general shift at 
DMU,MHO & CIDM, Parel  

(Total 2 Nos.) 

2,000.00 

2. Attendant One in Each 1st, 2nd & general shift 
at DMU,MHO & CIDM, Parel  

 (Total 6 Nos.) 

1,700.00 

3. Helper One in Each 1st & 2nd Shift at 
DMU,MHO & CIDM, Parel  

(Total 4 Nos.) 

1,700.00 

4. Multipurpose 
Technician 

One in Each Shift at DMU, MHO 
& CIDM, Parel 
 (Total 6 Nos.) 

2,000.00 

Note:  There shall not be any complaints or shortfalls in duties observed by head of 
department / in-charge of user side. If any such complaint or shortfall in duties 
happens and after verification if it is found correct, bidder shall be fined for Rs. 
1000/- per each such complaint for first time lapses & Rs. 2000/- per each such 
complaint for subsequent lapses omnwards. 

Disaster Management Department, MHO 

 
A) Following works shall be covered under this contract. 

The bidder is required to note carefully the extent of services to be rendered. The 
contractors are advised to visit & get them well acquainted with location, various areas, and 
conditions before offering the rates. 
 
B)  Details of Equipment to be operated by the staff appointed by contractor at 

DMU, MHO are as follow, 
1) VRF & high wall air conditioning system: 86.3 TR. Cassette unit – 29 Nos. 

2) General Electrical Items: - Double Tube Light fittings 36W: 70 Nos., CFL Tube light 

18W- 130W, Exhaust Fans: 3 Nos. 

3) EPABX Systems, Call centre solution system, Telephone instruments, 

headphones+ amplifiers, MTNL Hotline, Digital Mobile Radio(DMR), and 

Automatic Weather Stations(AWS). 

4) Computers, Printers, Fax Machine, projectors, TV set, Photocopier machine etc. 

5) Audio video control system (AVCS) installed at conference room  

6) Access control system- 4Nos. 

7) PA system ceiling mounted speakers- 27 Nos. 

8) UPS 20 KVA – 2 Nos. 
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9) IP based CCTV camera system 

10) Server rack in server room. 

11) Compactor in storage room 

12) Equipments in pantry:- Tea/ coffee vending machine, Microwave oven, water purifier, 

hot plate, refrigerator, Electric Shegadi etc. 

13) Fire alarm & fire extinguishing/Sprinkler system. 

14) Electrical panels locations- a) In Garage: 1Nos. (Emergency panel) 

                             b) Second Floor: 1Nos. (Near main entrance of DMU). 
 

15) Co-ordinating with 3rd parties for CSMC of various systems and keeping record of 

CSMC Services. 

 Apart from the above list there may be some other Electrical / Electronics /Electro-    

Mechanical Items also installed in EOC, which are required to be attended as and when 

required.  

 

C) Details of Equipment to be operated by the staff at CIDM, Parel are as follow, 
 

1) Mechanical & Electrical work with emergency panel, APFC, pump panel, Lift Panel. 

2) Air Conditioning system:  

3) Fire fighting: Hydrant Pump of 75 HP 1No & 1No standby, sprinkler pump of 75 HP 

1 No, Jockey Pump of 10 HP 1No. & 1 No Standby & Fire fighting control panel. 

4) Smoke detector, Fire alarm system. 

5) 20 Passenger Capsule lift. 

6) 8 Passenger Lift. 

7) Food Lift of 250Kg. Capacity (Dumb waiter Lift) 

8) 250KVA D.G. Set of Mahindra make with AMF panel. 

9) IP based C.C.T.V. system  

10) EPABX System. 

11) Computers, Printers, Fax Machine, projectors, TV set etc. 

12) PA system. 

13) Water coolers: 05 Nos. 

14) Networking, Classroom AV System, Conference Room AVCS system. 

Apart from the above list there are some other Electrical / Electronics /Electro-

Mechanical Items also installed in EOC, which required to be attended. 

 

D) Works to be carried out by Supervisor:   
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1. Supervisor is overall in charge of all staff deployed by their agency in 3 shifts/per day at 
DM, MHO or CIDM Parel & he is solely responsible for the activities carried out by 
them. 

2. Supervision on over all scope of general maintenance work & pantry services  . 
3. The Supervisor shall maintain attendance register of Pantry attendant, Multipurpose 

Technician (MPT) & Helper & get verified from the in-charge of the office on daily basis. 
4. The Supervisor shall maintain record of general maintenance work. 
5. The supervisor should maintain the log of daily maintenance work. 
6. The supervisor will be Single Point Contact for any information/ Service/ Queries on 

behalf of Contractor. 
7. He shall be reporting daily progress of the various work carried out & complained 

registered regarding the breakdown of the various electrical/ mechanical equipments at 
DM, MHO & CIDM, Parel respectively & maintain the log of the same. 

8. He should closely supervise / guide all works being carried out by multipurpose 
technician, helper, and attendant. He is responsible for taking appropriate safety measures 
while carrying out any work by multipurpose technician, helper, attendant. 

9. He should prepare indent & gate passes required in day to day work as per the directions 
of the site in charge. 

10. To receive the complaints, keeping the records for attending the same  & prepare monthly 
report of the same.  

11. To supervise the maintenance/ servicing activities carried out by concerned service 
provider at DM, MHO/CIDM Parel & maintain the service report of the same 

12. To intimate the site engineer about the material, spare parts or additional manpower 
required for the maintenance or repair works assigned to their agency & maintain the 
inventory record of spare items, consumable, electric fittings & Fixtures, dead stock 
materials at DM, MHO & CIDM, Parel. 

13. To follow the timely instructions given by the site engineer & maintain the log of same. 

E)  Works to be carried out by the multipurpose technician at DMU, MHO: 

1) To operate the Air conditioning system on regular basis. 

2) To check the temperatures in the DMU, MHO at various locations and maintain the 
same as per requirement. 

3) To carryout operation, maintenance, cleaning, replacing, repairing the tube lights, fans 
& all fittings. 

4) To carryout operation, cleaning & replacing switches, MCCB & electrical panels. 

5) To carryout operation & cleaning of the photocopier machine, CCTV cameras, 

printers, projectors, TVs, AVCS system as when required.  

6) Equipments in pantry: - Tea/ coffee vending machine, Microwave oven, water 

purifier, hot plate, refrigerator etc. 

7) Equipments in Rest Rooms – Gysers 
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8) To carry out the electrical/mechanical repair work as & when instructed by the site in 
charge. 

9) To co- ordinate with the various agencies appointed by the DMU for the 
CSMC/AMC of the various equipments in DMU and maintain the record. 

10) To operate above mentioned Mechanical & Electrical equipments as & when 
required. 

11) To maintain the log of the activities carried out in each shift & handover the charge 
to the multipurpose technician of the next shift. 

12) To maintain the log of the shutdown / breakdown time of the various equipments 
in DMU, MHO. 

13) To carry out the work instructed by site in charge as and when required. 

14) To operate the fire alarm system & fire extinguisher in case of emergency. 

15) To maintain the log of the CSMC/ AMC services & complaints related to the various 
equipments provided at DM, MHO. 

16) To maintain the inventory of various materials procured for day to day maintenance 
work& consumables material in pantry. 

17) To maintain the emergency contact list of the various agencies appointed for the 
AMC/CSMC of the various equipments in this department. 

18) On event of electrical break-down or electrical fault in the electrical installation, he 
shall find out the electrical fault and if it is not possible for him or beyond his 
capacity, he shall make a temporary arrangement to restore the electric supply within 
short duration of time. 

19) He shall be reporting daily progress of the various electrical, mechanical & other 
works carried out at site in all 3 shifts. 

20) He has to check all electrical/ mechanical equipments at least once in each shift & 
report the status to concern site engineer. 

21) He has to carry out the any other works assigned to him by supervisor or site 
engineer. 

 
E) Works to be carried out by the multipurpose technician at CIDM, Parel : 

  
1) To operate & to take operational trial of D. G. set manually at regular interval 

(preferably once a week) and also as and when directed during emergencies and also 
maintain logbook of the said activities. 

2) To carry out daily cleaning of DG set, refilling of diesel provided by BMC, checking 
of distilled water in battery, regular checking of current & voltage of battery of DG 
Set, whenever necessary to keep it in perfect working condition. 

3) To operate & minor cleaning of the A.C. units & other electrical & mechanical 
equipments mentioned above on regular basis & as directed. 
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4) To check the temperatures in the CIDM, Parel at various locations & maintain the same 
as per requirement. 

5) To carryout operation, maintenance & cleaning the tube lights, fans as & when 
required. 

6) To carryout operation & cleaning switches, MCCB & electrical panels as & when 
required. 

7) To carryout operation & cleaning of the photocopier machine, CCTV cameras, 
printers, projectors, TVs, microwave oven, geysers, water purifier, hot plate & 
refrigerator etc as and when required. 

8) To operate above mentioned Mechanical & Electrical equipments as & when 
required. 

9) To carry out the electrical / mechanical repair work as & when instructed by the site 
in charge. 

10) To co-ordinate with the various agencies appointed by this department for the 
CSMC/AMC of the various equipments in this department. 

11) To maintain the log of the activities carried out in his shift & inform the same to the 
multipurpose technician of the next shift. 

12) To maintain the log of the shutdown / breakdown time of the various equipments in 
CIDM Parel. 

13) To carry out the work instructed by site in charge as and when required. 

14) To operate the fire alarm system & fire extinguisher in case of emergency. 

15) To maintain the log of the CSMC/ AMC of the various equipments provided at CIDM, 
Parel. 

16) To maintain the inventory of various materials procured for day to day maintenance 
work. 

17) To maintain the emergency contact list of the various agencies appointed for the 
AMC/CSMC of the various equipments in this department. 

18) On event of electrical break-down or electrical fault in the electrical installation, he 
shall find out the electrical fault and if it is not possible for him or beyond his 
capacity, he shall make a temporary arrangement to restore the electric supply 
within short duration of time. 

19) He shall be reporting daily progress of the various electrical, mechanical & other 
works carried out at site in all 3 shifts. 

20) He has to check all electrical/ mechanical equipments at least once in each shift & 
report the status to concern site engineer. 

21) He has to carry out the any other works assigned to him by supervisor or site 
engineer. 

G)  Works to be carried out by the helper at DMU MHO & CIDM, Parel: 

i) Cleaning regularly all the equipments mentioned above. 



60 
 

ii) Cleaning regularly the surrounding area of the above mentioned equipments. 

iii) To assist the Multipurpose Technician in all his day to day electric work & allied 
work. 

iv) To carryout painting to metallic frames, rolling shutters, fans & other machinery. 

v) To carryout oiling/greasing to rolling shutters/windows/doors. 

vi) To report the electrical fault or any other complaints occurred in any equipment to the 
concerned engineer & agency appointed for the AMC/ CSMC of the said equipments. 

vii)  He shall keep cleanliness in lift, lift machine room at CIDM after completing the 
service & maintenance job. 

viii) To attend the breakdown calls of electrical/ mechanical systems time to time along 
with the multipurpose technician. 

ix) He shall ensure the safety measures while carrying out the servicing of the electrical / 
mechanical equipments. 

 
H) Works to be carried out by the Attendant at DMU MHO & CIDM, Parel:  

 
To serve water, tea, coffee and snacks etc to BMC staff and meeting members at 

DMU, MHO & CIDM, Parel, Parel as & when required. The necessary 
materials/equipments for preparation of tea, coffee, snacks and bread/biscuits shall be 
arranged by BMC.  

In the Pantry service the attendants are required to give following incidental services 
when ever required and called upon by the municipal authority on duty at NO extra charges 
or costs. 

To maintain the inventory of various consumables materials procured & used for day to 
day in pantry. 

 Serving of Tea/ Coffee/water/ Snacks etc during the meetings / etc 
 Helping in disposing of the garbage / waste properly. 
 Washing of crockery/ plates etc. 
 Other minor works to be carried out as directed by Officer in Charge. 

H) General Maintenance work at DMU,MHO & CIDM, Parel: 

On duty Multipurpose Technician & Helper should carry out the minor jobs of 
plumbing, carpentry & other electrical mechanical works when ever asked for or the 
contractor shall arrange to carry out the following work as per instructions of the site in 
charge.  

1) Electrical work: Regular cleaning, preventive & breakdown maintenance of the electrical 
system shall be carried out by the contractors. Preventive maintenance includes 
checking for loose connections and faults. Breakdown maintenance includes all the 
work related to restore the faulty electrical system to its original condition such as to 
replace the fused off tube lights, Emergency tube lights, lamps, damaged switches, 
damaged wiring, damaged cables and end terminations and attending the problems in the 
electrical panels, switch boards, connecting P.C’s and printers, making telephone 
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connections, set top box and T.V. connections at various locations, D.B.s and Sub 
D.B.s 

2)   Plumbing work: To minor repair and rectify the drinking water and drain water system.  
To repair the flushing system in toilets, repair various leaking taps and piping. 

3) Carpentry work: To attend the minor carpentry works such as repairs to doors, windows, 
door closer , furniture, table drawers, glasses, fitting new glasses, fitting of mirrors and 
small items like clocks, photo frames, modular kitchen trolley repair, small enhancement 
to existing furniture etc. 

4) Telescopic Revolving Chairs: To attend to repair and overhaul adjustment of various 
types of Revolving & Executive Chair including replacement of Cylinders, Castor Wheels, 
etc. as and when necessary, and as directed by the Engineers. 

5) Networking -  To attend BMC network and wifi network and hardware related issues.  

Whenever called for, the complaints regarding these jobs shall be attended 
immediately. After receipt of the call, first the assessment of work shall be done and report 
shall be given to Site Engineer / Officer mentioning no. of mandays required to complete the 
job. List of material required shall be submitted and after receipt of Material the work shall 
be attended in their consultation. Site Engineer / Officer will certify the no. of mandays 
submitted by the contractor, Site Engineer / Officer has final authority on deciding actual no. 
of mandays required for the work. 
 Material required for maintenance job will be supplied by BMC as required. 
However, tools & testing equipments such as hammer, screw driver set, tester, blower, multi-
meter, tong-tester, test lamp, clamps, hack saw, torch, crimping tool, spanners, etc. for 
carrying out the job shall be arranged by successful contractor at their own cost & should be 
kept in workable condition throughout the contract period & should be readily available on 
the site.The payment of Genenral Purpose work will be made as per the requirement cetified 
by this department. 
 

I) General Qualification for Supervisor, Attendants, Multipurpose Technician & 
Multipurpose Helper: 

 The Personnel should be literate and healthy. He shall be verbally communicable in 
Marathi, Hindi languages.  

 Supervisor shall possesses  valid MSCIT certificate or equivalent certification & He shall 
be verbally communicable in Marathi & Hindi languages & should be able to read & 
write in Marathi, Hindi & English languages, computer literate, well conversant with 
M.S. Office. 

 No lunatic, disabled or spastic personnel shall be employed by the contractors on this job. 

 The personnel shall maintain a good hygiene standard, he/she should be free from 
any skin, chronic diseases. He / She should submit the medical fitness certificate. 

 The personnel shall bear a good character with a clean police record. He shall not bear 
any criminal history. 
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 The Multipurpose Technician should speak, read & write English, Marathi & hindi 

languages & preferably computer literate.  

 The said technician must have the practical knowledge of handling as well as operating 

all the electrical and mechanical equipments installed at DM, MHO & CIDM,PAREL 

 If necessary, hands on training for operation of A.C. units, electrical & mechanical 

equipments can be given through the manufacturer / CSMC agency company of the said 

Equipment. 

 The helper shall be preferably experienced in such type of works with basic electrical 

knowledge.  

 Helper should help multipurpose technician in his work & related work given by this 

office in-charge.  

 On receipt of the Work Order, the contractor shall submit all the details such as Full 
Name, identification marks, education, permanent address, residential address, all contact 
numbers, TWO passport size photographs, and two references with their details of all the 
personnel intended to be work at Workplaces of this tender. No other personnel shall be 
allowed to be work in the DMU, MHO & CIDM, PAREL. 

 Any changes, new recruits etc shall be promptly reported to BMC and documents 
mentioned above should be submitted in stipulated time period. 

 The personnel work at DMU MHO & CIDM, PAREL shall be provided with safety shoes 
& neat and clean uniform with clearly visible printed /embroidered name of 
company/contractor. The personnel should be neatly shaved and have proper haircut. The 
personnel should not have skin disease of any kind. Uniform should get approved by 
BMC. 

 The Personnel shall wear an IDENTITY CARD all the times while on duty. The I-card 
shall have to be got authenticated by BMC authority. 

 All the personnel working in the DMU MHO & CIDM, PAREL will scrupulously follow 
all security and safety rules, checks and disciplines. 

 The personnel shall not enter in the prohibited areas of the DMU, MHO & CIDM,PAREL 
unless specifically ordered by designated authority. 

 The personnel shall behave politely with all other staff on duty, shall not indulged himself 
in any arguments, quarrels etc. Modesty of women staff and fellow workers must be 
maintained. 

 No child labour shall be employed on this work. 

 The personnel shall not have bad habits like consumption of alcohol, smoking, chewing 
of paan / tobacco etc. inside the campus of the DMU MHO & CIDM, PAREL. 

 Personnel found in breach of the above condition(s) shall be immediately expelled from 
the Disaster Management Department temporarily or permanently. The contractor shall 
not engage such staff again on duty without BMC’s permission. 

 The staff so expelled shall be shown as ‘NOT PROVIDED’ and shall be subjected to such 
actions/levy of penalties as provided in the contract. 
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 Contractor has to obtain CSR (Customer Satisfaction Report) from Operation Section of 
DM Department during contract period on monthly basis. 

 

General Terms and conditions:  

1. The personnel appointed for the work shall maintain a good hygiene standard, 
he/she should be free from any skin, chronic diseases. The contractor should 
submit the medical fitness certificate & obtain Police verification report of 
deployed staff within one month from deployment. 

2. Contractor must provide at least 3 days onsite training at DMU, MHO & 3 days 

onsite training at CIDM, Parel separately to staff before deployment, in order to 

get well acquainted with the duties to be performed at respective job location. 

This department will not bear any additional cost for this training. 

3. It is mandatory to quote according to BMC’s Labour Department’s latest 

Circular effective at the time of this e-tender. It is the responsibility of the 

contractor to make payment to his employees (skilled & unskilled manpower) not 

less than as per the Minimum Wages Act. The basic pay rates and D. A. (Special 

Allowance) which revises after every six months. Bidder should consider this fact 

before quoting for this tender. This department will scrupulously monitor the 

compliance made by successful bidder in this regard.  

4. Government notifications for minimum rates of wages applicable to BMC as 

local government authority (other than village panchayat). The same shall be 

followed by prospective bidders. 

5. BMC will not bear the extra cost arise due to the increase in the Minimum wages 

time to time within the contract period.  

6. The bidder shall submit the undertaking on Rs 500/- Stamp Paper, stated that, 

payment of employees appointed by him, will be made not less than the minimum 

wages act during the contract period and BMC will not be held responsible for 

wages related or any other dispute between contractor & staff appointed by them 

at this department. 

7. Lowest successful bidder has to take proper inventory of the various pantry 

items before starting the contract and has to ensure that same inventory is 

handed over to this department at the end of this contract. He has to replace the 

broken , damagd items at his own cost. 

8. The tenderer shall ensure that the monthly payment towards the staff appointed 

has to be made within the 15 days after the completion of monthly service. Also 
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successful tenderer has to ensure that there is  no complaint from such 

outsourced person about non- payment of wages / dues otherwise the penalty of 

½% per week of the value of monthly  manpower bill for delay in payment of 

wages / dues to the outsourced persons will be levied subject to maximum 10% of 

Contract Value. 

9. No continuous 3 shifts are allowed for any manpower mentioned in this tender 

scope otherwise penalty of Rs. 1000/- per instance will be imposed for such 

instances except in monsson and during emergency situations. 

10. All the manpower deployed by Contractor has to work at both the locations. 

11. However bidder should consider updated rates mentioned in latest circular at the 

time of the bidding.    

12. If any mishap happens to the person it will be the contractor’s responsibility.  

13. If any damages takes place to BMC equipment, due to lack of knowledge of the 

workers or mishandling, the contractors will have to reinstate the same at their own 

cost. 

14. The bidders are requested to visit the site preferably before quoting, to get them 

well acquainted with the exact scope of work involved in this particular work. 

15. The firm must submit copy of GST/CST registration certificate along with the tender.  

16. The contract will be awarded for a period of two year. 

17. The staff must be well conversant in the respective field and no trials on this account 

will be allowed under any circumstances. The staff should know and speak Marathi, 

Hindi or English.  

18. No ladies staff will be allowed to work in night shift.  

19. In the pantry, food material like tea, coffee & raw material for snacks & appliances          

required for pantry will be supplied by BMC. 

20. Bidder should own the necessary cleaning equipments, material & vacuum cleaner. 

21. It will be the prerogative of the principal employer i.e. BMC to deploy any number of 

personnel appointed by successful bidder in any of the site i.e. Municipal Head Office & 

CIDM, PAREL as required.  

22. If the Contractor wants to transfer any of the employees it has to seek prior permission 

from Chief Officer (DM) or any other officer so authorized. 

23. He/ She should be physically fit & he/ she should obtain Police verification report/ 

Submit the indemnity bond for the same. 
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24. The deployed personnel shall be on the Payrolls of the contractor. No outsourcing by 

the contractor shall be allowed under any circumstances. 

25. The deployment of manpower shall be as per the requirement of the BMC, which may 

increase or decrease depending upon the requirement during the contract period. Entering 

into the contract doesn’t guarantee any manpower requirement to BMC. 

26. The Contractor would be responsible to maintain the required manpower at said locations. 

27. BMC will select the personnel to be appointed by the Contractor & the decision of BMC 

will be binding upon the Contractor. 

28. The Bidder Contractor shall replace immediately (within 48 hrs) any of its personnel who 

is found unacceptable to BMC because of security risks, incompetence, conflict of interest, 

improper conduct etc. upon receiving written notice from BMC. The delay in providing a 

substitute would attract a penalty as per tender conditions. 

29. If any of the personnel remain absent at DM, MHO & CIDM, PAREL due to any reason, 

Contractor should have to arrange the substitute from trained personnel within 3 hour. 

Failing to which will attract the penalty as per tender conditions. 

30. The Contractor shall keep adequate pool of personnel to work as substitute/ reliever in 

place of regular operator, whenever the regular personnel is on weekly holiday, national 

holiday, any leave, unauthorized absence or he/she left the services of Contractor. No extra 

payment shall be made to the Contractor in case of substitutes /relievers deployed except 

in case of statutory paid leave when the regular personnel is on authorized statutory paid 

leave.  

31.  It shall be the responsibility of Contractor to pay wages to the employee immediately in 

next month through bank account. It shall also be the responsibility of Contractor to make 

timely contributions towards PF, ESI, and other statutory provisions. 

32. The Contractor should not pay wages to its employees less than the minimum wages 

prescribed by the state of Maharashtra from time to time. The exact amount as per 

minimum wages shall reflect in employees salary account. Any advances taken by 

employee from contractor shall be adjusted at contractors end and should not be deducted 

from employee’s salary. For any unauthorized / non statutory deduction in employee’s 

salary a penalty of Rs 1000 per incident will be levied on contractor and penalty amount 

will be deducted from the bill to be paid to the contractor. 

33. After paying wages & other statutory dues, the Contractor should submit its bill to the 

BMC along with muster cum wage register, Salary Slip, Bank Statement of payment made 

to their personnel. Relevant documents of PF, ESIC, professional tax and any other 

payment made under any other statue. 
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34. The payment will be made on Monthly basis after verifying all details of the bill & 

the relevant documents submitted by contractor, following BMC procedure. 

35. It will be binding on the Contractor to implement all labour laws which are applicable to 

the Contractor and its employees and the principal employer i.e. BMC. 

36. The Contractor shall be responsible to make good the loss/damage caused due to the 

negligence and dishonesty of its personnel& due to breach of terms & conditions of 

contract to the BMC. If the Contractor fails to pay the losses/damages, it shall be recovered 

from the bills to be paid or from the security deposit.  

37. The Contractor shall, after selection of the Successful bid execute an agreement of contract 

within 30 days from issue of the acceptance letter from BMC. The Contractor shall have to 

pay Security deposit of 5% of the contract value as performance Guarantee either in the 

form of DD or in the form of Bankers’ Guarantee from the Bankers approved by the 

Brihanmumbai Municipal Corporation& Bankers’ Guarantee should be valid up to further 

six month of the expiry of contract period. The Security Deposit will be refunded after 6 

months of the expiry of the contract, after deducting the penalty amount, if any. 

38. The Contractor shall nominate a coordinator who would be responsible for immediate 

interaction with BMC so that optimal services of the persons deployed by the Contractor 

could be availed without any disruption and arrange to maintain attendance of DMU MHO 

& CIDM, PAREL & ensure for daily properly working.  

39. It shall be the duty of Contractor to ensure the personnel deployed by it should observed 

dress code as prescribed by BMC. The personnel also display his/her identity card on 

his/her person duly signed by BMC officials. 

40. The personnel deployed by the Contractor shall not claim of the status of direct employee 

of BMC since they are appointed by the Contractor. The Contractor shall be the employer 

of the personnel deployed by it. Contractor should submit the undertaking from every 

employee deputed for subject work stating that, No claim for the employee of the 

BMC will be made by him /her for giving service in this BMC office.  

41. The Contractor shall submit an affidavit in the Performa specified by BMC at the time 

signing the contract, stating that the Bidder or any of his employees will not claim 

employment in BMC, based on its services rendered in Disaster Control Rooms even in 

future. 

42. BMC reserves its right to foreclose the contract at any time without assigning any reason 

& by giving one month notice to the contractor.  

43. In case of termination of this contract on its expiry or otherwise, the persons deployed by 

the contracting Contractor shall not be entitled to and will have no claim for absorption in 

the regular employment of BMC. 
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44. The contracting Contractor shall be solely responsible to redress the grievances / resolution 

of disputes relating to person deployed by the Contractor. BMC shall not in any way, be 

responsible for settlement of such issues whatsoever. 

45. The Contractor shall be responsible for paying compensation to its employee for an 

injury/accidental death during the course of employment. If the contractor fail to pay the 

same that shall be paid to the concern employee from the bills to be paid to the contractor 

or from the security deposit. 

46. The contractor shall be held responsible for Data tempering, sharing & pilferage by any 

employee appointed by the Contractor. In such cases suitable legal action deemed fit taken 

against the contractor &concerned employee. 

47. The BMC material/ equipment shall be handled properly and it shall be returned back 

to the office in good condition at the end of the contract.     

48. If the services of the contractor are not found satisfactorily the contract will be 

terminated at any instance without giving any reason.   

49. The Contractor has to maintain Daily registers / Instruction registers / penalty registers 

for the entire contract period. 

50. The successful contractor shall submit all documentary records maintain during 

contract period to this department at end of contract. 

51. The contractor has to install the Biometric Machine System for online attendance 
monitoring of all staff deployed. The access of Biometric shall be shared with 
concerned BMC officials. Contractor has to submit online record of biometric 
attendance with respective monthly bill. BMC will not bear any additional cost for 
installation & maintenance of biometric machined installed by contractor along with 
the internet charges. 

N) SPECIAL CONDITIONS OF CONTRACT 

(1) The bidder shall study carefully, the materials, chemicals, machines, equipments, specifications, 
schedule of quantities, the frequencies of different operations and conditions of the tender 
documents to fully appreciate the scope of work before quoting his rates. 

(2) For the above the Contractor must submit along with his/her tenders in Technical Bid Part (I) :- 

 (a) List of Providing  Pantry, general maintenance & other related services or similar 
type of works completed in last 3 financial years giving description of work, 
organization for whom executed, approximate value of the contract at the time of 
award, date of award & date of schedule completion of work. Date of actual start, 
actual completion & final value of the contract should also be given. Work order 
copies & Necessary certificates in this regard from the authorities that made the 
payments for three proceeding years be enclosed, duly attested. 



68 
 

 (b) List of machinery available on hand (owned) & proposed to be inducted (owned & hired 
to be given separately) for the subject work 

(3) The department shall provide space for storage of machines, material and chemicals as per 
availability. However no extra payment shall be admissible for carriage/shifting etc. 

  
(4) No tools shall be supplied by this department. The contractor will have to make his own 

arrangements at his own expense for all machines, chemicals, materials toiletries, 
consumables etc. 

(5) The bidder shall dispose of garbage, malba, rubbish materials and waste to the specified 
BMC garbage collection center of respective ward.  

(6) Tendered rates shall be for completed work covering all materials, labour, carriage, 
machinery & equipment’s, royalties fees, rent, excise duty, custom duty, sales tax, Service 
Tax, GST, VAT, etc. Sales tax on works contract tax (if any), Octori, entry tax, wages, tools 
and plants transportation risks, overhead general and special liabilities / obligations as 
mentioned and profits etc. all complete. Bidder shall pay necessary taxes, such as sales tax, 
Central excise duty, customs duty, service tax etc. as above to relevant authorities. 

(7) The bidder shall appoint exclusively for this work one Manager who shall coordinate with the 
Department as & when needed. 

(8) The bidder should provide minimum number of staff as per tender document. In case the 
tenderer fails to deploy services of minimum staff as mentioned, the recovery shall be made 
at the rate as specified against each. The staff in uniforms as approved by Engineer-in-Charge 
only shall be allowed for duty. The workers shall be supplied with sufficient sets of uniforms 
by the contractor so that they wear them at all time and keep them clean. 

(9) The bidder shall take at his own cost, provide necessary insurance cover in respect of staff 
and other personnel to be employed or engaged by him in connection with the above 
mentioned services to be rendered to BMC and shall comply with all relevant labour laws as 
applicable to the area as existing or as may be mentioned during the contract period and shall 
indemnify BMC against all acts of omissions, fault, breaches and or any claim or demand, 
loss injury and expenses to which BMC may be party or involved as a result of the 
contractors failure to comply and of the obligation under the relevant act law which the 
bidder is to follow. 

  
(10) 
 
 
 
(11) 

Whenever meetings takes places, the contractor has to ensure that sufficient workers and 
supervisory staff is present within the BMC Campus till the meetings in the conference 
Rooms is over for which nothing extra is payable. 
 
Record of the work done / Manpower supplied shall be kept as directed by Engineer in charge 
and shall be duly signed by authorised person from contractor side & same shall be get 
verified from BMC site in charge time to time. 
The bidder for this tender shall be decided on the percentage (%) quoted by the bidder with 
respect to BOQ.  

12) Contractor has to produce documentary evidence regarding payments of ESI, EPF & Bonus 
as per prevailing rates of the Government on quarterly basis or as and when asked for.  
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S) ADDITIONAL CONDITIONS OF CONTRACT  

1. Contractor should take all the necessary precaution as per the contract (Regulation & 
Abolition) act 1971 to ensure that any personal appointed by him for this work should 
not claim any right on the employment in BMC.   

2. Contractor should ensure that there should not be continuous 240 days service of their 
any personal for this work.  For this he should ensure to appoint any personal initially 
for six months only after that there shall a break of at least one month before 
appointing the same personal for this work.   

3. It is mandatory for contractor to carry out the compliance of following and maintain 
the documentation of the same.   

A. To obtain the labor license from competent authority for the deployment of the 
contractual man power for this work in BMC.   

B. To maintain the necessary records as per the contractual labor act. 
C. To make the payment as per the minimum wages act 1948 along with 

applicable levy to the contractual man power appointed for this work in BMC.   
D. To follow the provisions and to give the wages to contractual man power as 

per the rates prescribed and revised every six months by the Brihanmumbai 
Municipal Corporationon the basis of minimum wages issued by Govt. of 
Maharashtra under Minimum Wages Act, 1948.   

E. To submit the bi-annual return as per the contractual law to competent 
authority.  

4. In order to ensure the social security of the contractual man power and to maintain 
healthy relationship between the management and the contractual man power, it is 
mandatory for contractor to follow the provisions made under The Employee 
Provident Funds and Miscellaneous Provision Act- 1952, The Employees State 
Insurance Act-1948, The Payment of Bonus Act-1965, The Payment of Gratuity Act-
1972.   

5. Bidder should upload the Company/ Organization registration certificate, GST 
certificate, Last three years income tax certificate, Pancard, ESIC & EPF registration 
certificate & Professional tax certificate in Packet A & B , failing to which bidder will 
be treated as non eligible for the bidding. 

6. Bidder should ensure that payment made to the personnel appointed by them are in 
accordance with the circular issued by the chief labour office of the BMC u/No.- Ch. 
L.O./ 64 dt. 30.04.2011 or latest circular. 

7. Bidder should maintain all records related to the Contract labour act, EPF, ESIC & 

applicable minimum wages of the compliance made for the personnel appointed by 

him at this site. 

8. Bidder should carry out the compliance as per the circulars issued by the GoM u/No. 
/ . 2512/ . .157/ .12 .27 2015 Sr. No. 16, 

17 & / . -2011/ . .75/ 20 .15 2011. 

Important Terms:- 

1. Tenderer shall read the mandatory condition, General condition, Technical condition, 

Specifications, Specific instructions carefully before submitting documents. 
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2. Municipal Commissioner is not bound for any relief/compensation if there is any 

reduction in the scope /quantum of the work or if no work is awarded at all. 

3. Municipal Commissioner Reserves the rights to reject any tenderer without assigning any 

reason therefore .Municipal Commissioner reserves the rights to negotiate with the lowest 

bidder. 

 
  Sd/-     

Exe. Engr. (M&E)(DM) 
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1. 

 

 

 

2. 

Minimum Wages Act, 1948

3. 
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Registration Certificate

Labour 

License

4. 

5. 
The contract labour (Regulation and abolition) Act, 1970, The Employees 

Compensation Act, 1923 The Employee Provident Fund And miscellaneous Provision Act, 
1952, The Employees State Insurance Act, 1948, The Maharashtra Workman Minimum 
House Rent Allowance Act, 1923, The Maternity Benefits Act, 1961, The Minimum Wages 
Act, 1948 The Payment of Bonus Act, 1965, The Payment of Gratuity Act, 1972, MLWF 

1952 

6. 

Registration Certificate

Labour License
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SECTION 6 

GENERAL CONDITIONS OF 
CONTRACT 

 

 

 

 

 

 

 

 

 

 

 

 

 

  



 

  



 

General Conditions of Contract 

A. General 

1. Definitions  

1.1 Terms which are defined in the Contract Data are not also defined in the Conditions of 

Contract but keep their defined meanings. Capital initials are used to identify defined terms.  

The “Contract” shall mean the tender and acceptance thereof and the formal agreement if any, 

executed between the Contractor, Commissioner and the Corporation together with the 

documents referred to therein including these conditions and appendices and any special 

conditions, the specifications, designs, drawings, price schedules, bills of quantities and schedule 

of rates. All these documents taken together shall be deemed to form one Contract and shall be 

complementary to one another.  

The Contract Data defines the documents and other information which comprise the Contract.  

The “Contractor” shall mean the individual or firm or company whether incorporated or not, 

whose tender has been accepted by the employer and the legal successor of the individual or firm 

or company, but not (except with the consent of the Employer) any assignee of such person.  

The Bidder is a person or corporate body who has desired to submit Bid to carry out the Works, 

including routine maintenance till the tender process is concluded.  

The Contractor's Bid is the completed bidding document submitted by the Contractor to the 

Employer.  

The “Contract Sum” means the sum named in the letter of acceptance including Physical 

contingencies subject to such addition thereto or deduction there-from as may be made under the 

provisions hereinafter contained.  

Note: The contract sum shall include the following –  

 In the case of percentage rate contracts the estimated value of works as mentioned in the 

tender adjusted by the Contractor’s percentage.  

 In the case of item rate contracts, the cost of the work arrived at after finalization of the 

quantities shown in schedule of items / quantities by the item rates quoted by the 

tenderers for various items and summation of the extended cost of each item.  

 In case of lump sum contract, the sum for which tender is accepted.  

 Special discount / rebate / trade discount offered by the tenderer if any and accepted by 

the Corporation. 

 Additions or deletions that are accepted after opening of the tenders. 



 

The “Contract Cost” means the Contract Sum plus Price Variation. This cost shall be included 

in the letter of acceptance.  

A Defect is any part of the Works not completed in accordance with the Contract.  

The Defects Liability Certificate is the certificate issued by the Engineer, after the Defect 

Liability Period has ended and upon correction of Defects by the Contractor.  

Drawings means all the drawings, calculations and technical information of a like nature 

provided by the Engineer to the Contractor under the Contract and all drawings, calculations, 

samples, patterns, models, operation & maintenance manual and other technical information of 

like nature submitted by the Contractor and approved by the Engineer.  

The Authority shall mean Brihanmumbai Municipal Corporation(BMC)  

The “Employer” shall mean the Municipal Corporation for Greater Mumbai / Municipal 

Commissioner for Greater Mumbai, for the time being holding the said office and also his 

successors and shall also include all “Additional Municipal Commissioners, Director 

(Engineering Services & Projects)” and the Deputy Municipal Commissioner, to whom the 

powers of Municipal Commissioner, have been deputed under Section 56 and 56B of the 

Mumbai Municipal Corporation Act.  

The Engineer in-charge shall mean the Executive Engineer in executive charge of the works 

and shall include the superior officers of the Engineering department i.e. Dy.Ch.Eng /Ch.Eng. 

and shall mean and include all the successors in BMC  

The Engineer's Representative shall mean the Assistant Engineer, Sub. Engineer/Jr. Engineer 

in direct charge of the works and shall include Sub Eng./ Jr. Eng of Civil section/ Mechanical 

section/ Electrical section appointed by BMC.  

The “Engineer” shall mean the City Engineer / the Hydraulic Engineer / the Chief Engineer / 

the Special Engineer, appointed for the time being or any other officer or officers of the 

Municipal Corporation who may be authorized by the commissioner to carry out the functions of 

the City Engineer / the Hydraulic Engineer / the Chief Engineer / the Special Engineer or any 

other competent person appointed by the employer and notified in writing to the Contractor to 

act in replacement of the Engineer from time to time.  

Contractor’s Equipment means all appliances and things of whatsoever nature required for the 

execution and completions of the Works and the remedying of any defects therein, but does not 

include plant material or other things intended to form or forming part of the Permanent Works.  

The Initial Contract Price is the Contract Price listed in the Employer's Letter of Acceptance.  

The Intended Completion Date is the date on which it is intended that the Contractor shall 

complete the construction works. The Intended Completion Date is specified in the Contract 



 

Data. The Intended Completion Date may be revised only by the Engineer by issuing an 

extension of time.  

Materials are all supplies, including consumables, used by the Contractor for incorporation in 

the Works and works of routine maintenance.  

Plant is any integral part of the Works that shall have a mechanical, electrical, electronic, 

chemical, or biological function.  

Routine Maintenance is the maintenance of activities of the competed structure for five years as 

specified in the Contract Data.  

The “Site” shall mean the land and other places including water bodies more specifically 

mentioned in the special conditions of the tender, on, under in or through which the permanent 

works or temporary works are to be executed and any other lands and places provided by the 

Municipal Corporation for working space or any other purpose as may be specifically designated 

in the contract as forming part of the site.  

Site Investigation Reports are those that were included in the bidding documents and are 

reports about the surface and subsurface conditions at the Site.  

“Specification” shall mean the specification referred to in the tender and any modification 

thereof or addition or deduction thereto as may from time to time be furnished or approved in 

writing by the Engineer.  

The Start Date/Commencement Date is given in the Contract Data. It is the date when the 

Contractor shall commence execution of the Works. It does not necessarily coincide with any of 

the Site Possession Dates.  

A Nominated Sub-Contractor is a person or corporate body who has a Contract with the 

Contractor to carry out a part of the construction work and/or routine maintenance in the 

Contract, which includes work on the Site.  

Temporary Works are works designed, constructed, installed, and removed by the Contractor 

that are needed for construction or installation of the Works.  

Variation means a change to the:-  

i. Specification and /or Drawings (if any) which is instructed by the Employer.  

ii. Scope in the Contract which is instructed by the Employer.  

iii. Price in the Contract which is instructed by the Employer.  

The Works, as defined in the Contract Data, are what the Contract requires the Contractor to 

construct, install, maintain, and turn over to the Employer. Routine maintenance is defined 

separately.  



 

Jurisdiction: In case of any claim, dispute or difference arising in respect of a contract, the 

cause of action thereof shall be deemed to have arisen in Mumbai and all legal proceedings in 

respect of any claim, dispute or difference shall be instituted in a competent court in the City of 

Mumbai only.  

2. Interpretation  

2.1  In interpreting these Conditions of Contract, singular also means plural, male also means 

female or neuter, and the other way around. Headings have no significance. Words have 

their normal meaning under the language of the Contract unless specifically defined. The 

Engineer will provide instructions clarifying queries about these Conditions of Contract.  

2.2  If sectional completion is specified in the Contract Data, references in the Conditions of 

Contract to the Works, the Completion Date, and the Intended Completion Date apply to 

any Section of the Works (other than references to the Completion Date and Intended 

Completion Date for the whole of the Works).  

2.3  The documents forming the Contract shall be interpreted in the following documents: (1) 

Agreement, (2) Letter of Acceptance, (3) Notice to Proceed with the Work , (4) 

Contractor's Bid, (5) Contract Data, (6) Special Conditions of Contract Part (7) General 

Conditions of Contract Part I, (8) Specifications, (9) Drawings, (10) Bill of Quantities, 

and (11) Any other document listed in the Contract Data.  

3. Engineer's Decisions  

3.1  Except where otherwise specifically stated, the Engineer will decide contractual matters 

between the Employer and the Contractor in the role representing the Employer. 

However, if the Engineer is required under the rules and regulations and orders of the 

Employer to obtain prior approval of some other authorities for specific actions, he will 

so obtain the approval, before communicating his decision to the Contractor.  

3.2  Except as expressly stated in the Contract, the Engineer shall not have any authority to 

relieve the Contractor of any of his obligations under the contract.  

4. Delegation  

4.1  The Engineer, with the approval of the Employer, may delegate any of his duties and 

responsibilities to other person(s), except to the Adjudicator, after notifying the 

Contractor, and may cancel any delegation after notifying the Contractor.  

5. Communications  

All certificates, notices or instructions to be given to the Contractor by Employer/ Engineer shall 

be sent on the address or contact details given by the Contractor of Bid. The address and contact 

details for communication with the Employer/ Engineer shall be as per the details given in 



 

Contract Data. Communications between parties that are referred to in the conditions shall be in 

writing. The Notice sent by facsimile (fax) or other electronic means shall be effective on 

confirmation of the transmission. The Notice sent by Registered post or Speed post shall be 

effective on delivery or at the expiry of the normal delivery period as undertaken by the postal 

service.  

6. Subcontracting  

6.1 Unless specifically mentioned in the contract subletting will not be allowed. Subletting, 

where otherwise provided by the contract shall not be more than 25% of the contract price.  

6.2 The Contractor shall not be required to obtain any consent from the Employer for:  

a. the sub-contracting of any part of the Works for which the Subcontractor is named in the 

Contract;  

b. The provision for labour, or labour component.  

c. The purchase of Materials which are in accordance with the standards specified in the 

Contract.  

6.3 Beyond what has been stated in clauses 6.1 and 6.2, if the Contractor proposes sub 

contracting any part of the work during execution of the Works, because of some unforeseen 

circumstances to enable him to complete the Works as per terms of the Contract, the Employer 

will consider the following before according approval:  

a. The Contractor shall not sub-contract the whole of the Works.  

b. The permitted subletting of work by the Contractor shall not establish any contractual 

relation-ship between the sub-contractor and the BMC and shall not relieve the 

Contractor of any responsibility under the Contract.  

6.4 The Engineer should satisfy himself before recommending to the Employer whether  

a. the circumstances warrant such sub-contracting; and  

b. The sub-Contractor so proposed for the Work possesses the experience, qualifications 

and equipment necessary for the job proposed to be entrusted to him. 

 

 

7. Other Contractors  

7.1  The Contractor shall cooperate and share the Site with other Contractors, public 

authorities, utilities, and the Employer between the dates given in the Schedule of Other 

Contractors, as referred to in the Contract Data. The Contractor shall also provide 

facilities and services for them as described in the Schedule. The Employer may modify 



 

the Schedule of Other Contractors, and shall notify the Contractor of any such 

modification.  

7.2  The Contractor should take up the works in convenient reaches as decided by the 

Engineer to ensure there is least hindrance to the smooth flow and safety of traffic 

including movement of vehicles and equipment of other Contractors till the completion of 

the Works.  

8. Personnel  

8.1  The Contractor shall employ for the construction work and routine maintenance the key 

personnel including technical personnel named in the Contract Data or other personnel 

approved by the Engineer. The Engineer will approve any proposed replacement of 

technical personnel only if their relevant qualifications and abilities are substantially 

equal to those of the personnel stated in the Contract Data.  

8.2  The Contractor’s personnel shall appropriately be qualified, skilled and experienced in 

their respective trades or occupations. The Engineer shall have authority to remove, or 

cause to be removed, any person employed on the site or works, who carries out duties 

incompetently or negligently and persists in any conduct which is prejudicial to safety, 

health or the protection of the environment.  

8.3  If the Engineer asks the Contractor to remove a person who is a member of the 

Contractor's staff or work force, stating the reasons, the Contractor shall ensure that the 

person leaves the Site within seven days and has no further connection with the Works in 

the Contract.  

8.4  The Contractor shall not employ any retired Gazetted officer who has worked in the 

Engineering Department of the BMC /State Government and has either not completed 

two years after the date of retirement or has not obtained BMC/State Government’s 

permission to employment with the Contractor.  

9. Employer's and Contractor's Risks  

9.1  The Employer carries the risks which this Contract states are Employer's risks, and the 

Contractor carries the risks which this Contract states are Contractor's risks.  

10. Employer's Risks  

10.1  The Employer is responsible for the excepted risks which are (a) in so far as they directly 

affect the execution of the Works in the Employer’s country, the risks of war, invasion, 

act of foreign enemies, rebellion, revolution, insurrection or military or usurped power, 

civil war, riot, commotion or disorder (unless restricted to the Contractor’s employees) 



 

and contamination from any nuclear fuel or nuclear waste or radioactive toxic explosive, 

or (b) a cause due solely to the design of the Works, other than the Contractor’s design.  

11. Contractor's Risks  

11.1  All risks of loss of or damage to physical property and of personal injury and death which 

arise during and in consequence of the performance of the Contract other than the 

excepted risks, referred to in clause 11.1, are the responsibility of the Contractor.  

12. Insurance  

12.1  The Contractor at his cost shall provide, in the joint names of the Employer and the 

Contractor, insurance cover from the Start Date to the end of Defects Liability Period, in 

the amounts and deductibles stated in the Contract Data for the following events which 

are due to the Contractor's risks:  

A) Loss of or damage to the Works, Plant and Materials;  

B) Loss of or damage to Equipment;  

C) Loss of or damage to property (other than the Works, Plant, Materials, and 

Equipment) in connection with the Contract; and 

D) Personal injury or death. 

12.2  Insurance policies and certificates for insurance shall be delivered by the Contractor to 

the Engineer for the Engineer's approval before the Start Date. All such insurance shall 

provide for compensation to be payable in the types and proportions of currencies 

required to rectify the loss or damage incurred.  

12.3  Alterations to the terms of insurance shall not be made without the approval of the 

Engineer.  

12.4  Both parties shall comply with any conditions of the insurance policies.  

12.5  If the Contractor does not provide any of the policies and certificates required, the 

Employer may affect the insurance which the Contractor should have provided and 

recover the premiums the Employer has paid, from payments otherwise due to the 

Contractor or if no payment is due, the payment of premiums shall be debt due.  

13. Site Investigation Reports  

13.1 The Contractor, in preparing the Bid, may rely, at his own risk, on any Site Investigation 

Reports referred to in the Contract Data, supplemented by any other information available to 

him, before submitting the bid.  

14. Queries about the Contract Data  

14.1 The Engineer will clarify queries on the Contract Data.  



 

15. Contractor to Construct the Works and Undertake Maintenance (if specified in the 

tender)  

15.1 The Contractor shall construct, and install and maintain the Works in accordance with the 

Specifications and Drawings and as per instructions of the Engineer.  

15.2 The Contractor shall construct the works with intermediate technology, i.e., by manual 

means with medium input of machinery required to ensure the quality of works as per 

specifications. The Contractor shall deploy the equipment and machinery as required in the 

contract.  

15.3 The Contractor shall take all reasonable steps to protect the environment on and off the Site 

and to avoid damage or nuisance to persons or to property of the public or others resulting from 

pollution, noise or other causes arising as a consequence of his methods of operation. 

During continuance of the contract, the Contractor and his sub-contractors shall abide at all times 

by all existing enactments on environmental protection and rules made there under, regulations, 

notifications and byelaws of the State or Central Government, or local authorities and any other 

law, bye-law, regulations that may be passed or notification that may be issued in future by the 

State or Central Government or the local authority. Salient features of some of the major laws 

that are applicable are given below:  

 The Water (Prevention and Control of Pollution) Act, 1974, this provides for the 

prevention and control of water pollution and the maintaining and restoring of 

wholesomeness of water. ‘Pollution’ means such contamination of water or such 

alteration of the physical, chemical or biological properties of water or such discharge of 

any sewage or trade effluent or of any other liquid, gaseous or solid substance into water 

(whether directly or indirectly) as may, or is likely to, create a nuisance or render such 

water harmful or injurious to public health or safety, or to domestic, commercial, 

industrial, agricultural or other legitimate uses, or to the life and health of animals or 

plants or of aquatic organisms.  

 The Air (Prevention and Control of Pollution) Act, 1981, this provides for prevention, 

control and abatement of air pollution. ‘Air Pollution’ means the presence in the 

atmosphere of any ‘air pollutant’, which means any solid, liquid or gaseous substance 

(including noise) present in the atmosphere in such concentration as may be or tend to be 

injurious to human beings or other living creatures or plants or property or environment.  

 The Environment (Protection) Act, 1986, this provides for the protection and 

improvement of environment and for matters connected therewith, and the prevention of 

hazards to human beings, other living creatures, plants and property. ‘Environment’ 

includes water, air and land and the inter-relationship which exists among and between 



 

water, air and land, and human beings, other living creatures, plants, micro-organism and 

property.  

 The Public Liability Insurance Act, 1991, This provides for public liability insurance for 

the purpose of providing immediate relief to the persons affected by accident occurring 

while handling hazardous substances and for matters connected herewith or incidental 

thereto. Hazardous substance means any substance or preparation which is defined as 

hazardous substance under the Environment (Protection) Act 1986, and exceeding such 

quantity as may be specified by notification by the Central Government.  

16. The Works and Routine Maintenance to be completed by the Intended Completion 

Date  

16.1 The Contractor may commence execution of the Works on the Start Date and shall carry out 

the Works and Routine Maintenance, if specified in the tender, in accordance with the Program 

submitted by the Contractor, as updated with the approval of the Engineer, and complete them by 

the Intended Completion Date.  

17. Approval by the Engineer  

17.1  The Contractor shall submit Specifications and Drawings showing the proposed 

Temporary Works to the Engineer, who is to approve them if they comply with the 

Specifications and Drawings.  

17.2  The Contractor shall be responsible for design and safety of Temporary Works.  

17.3  The Engineer's approval shall not alter the Contractor's responsibility for design and 

safety of the Temporary Works.  

17.4  The Contractor shall obtain approval of third parties to the design of the Temporary 

Works, where required.  

17.5  All Drawings prepared by the Contractor for the execution of the temporary or permanent 

Works, are subject to prior approval by the Engineer before their use.  

18. Safety  

18.1 The Contractor shall be responsible for the safety of all activities on the Site. He shall 

comply with all applicable safety requirements and take care of safety of all persons entitled to 

be on the site and the works. He shall use reasonable efforts to keep the site and the works, both 

during construction and maintenance, clear of unnecessary obstruction so as to avoid danger to 

the persons and the users.  

 Workers employed on mixing asphaltic materials, cement and lime mortars shall be 

provided with protective footwear and protective goggles.  



 

 Stone breaker shall be provided with protective goggles and protective clothing and 

seated at sufficiently safe intervals.  

 The area should be barricaded or cordoned off by suitable means to avoid mishaps of any 

kind. Power warning signs should be displayed for the safety of the public whenever 

cleaning works are undertaken during night or day.  

 The workers engaged for cleaning the manholes/sewers should be properly trained before 

allowing working in the manhole.  

18.2 Safety Programs:-  

I. Have adequate safety supervision in place to ensure that safety programs set up by the 

firms/agencies are in compliance with prevalent laws and regulations.  

II. Review safety programs developed by each of the trade firms, prepare and submit a 

comprehensive safety program.  

III. Monitor day to day implementation of safety procedures.  

18.3 First Aid Facilities: -  

i. At every work place there shall be provided and maintained, so as to be easily accessible 

during working hours, first-aid boxes at the rate of not less than one box for 150 contract 

labour or part thereof ordinarily employed.  

ii. The first-aid box shall be distinctly marked with a red cross on white back ground.  

iii. Adequate arrangements shall be made for immediate recoupment of the equipment when 

necessary.  

iv. Nothing except the prescribed contents shall be kept in the First-aid box.  

v. The first-aid box shall be kept in charge of a responsible person who shall always be 

readily available during the working hours of the work place.  

vi. A person in charge of the First-aid box shall be a person trained in First-aid treatment, in 

the work places where the number of contract labour employed is 150 or more.  

19. Discoveries  

19.1 Anything of historical or other interest or of significant value unexpectedly discovered on 

the Site shall be the property of the Employer. The Contractor shall notify the Engineer of such 

discoveries and carry out the Engineer's instructions for dealing with them.  

20. Possession of the Site  

20.1 The Employer shall handover complete or part possession of the site to the Contractor 7 

days in advance of construction programme. At the start of the work, the Employer shall 



 

handover the possession of at-least 75% of the site free of all encumbrances, the remaining 25 % 

of the possession as per contractor’s construction programme.  

21. Access to the Site  

21.1 The Contractor shall allow access to the Site and to any place where work in connection 

with the Contract is being carried out, or is intended to be carried out to the Engineer and any 

person/persons/agency authorized by: a. The Engineer b. The Employer or authorized by the 

Employer.  

22. Instructions  

22.1 The Contractor shall carry out all instructions of the Engineer, which comply with the 

applicable laws where the Site is located.  

22.2 The Contractor shall permit the appointed and/or authorized persons to inspect the Site 

and/or accounts and records of the Contractor and its subcontractors relating to the performance 

of the Contract, and to have such accounts and records audited by auditors appointed, if so 

required. The Contractor’s attention is invited to Clause of ‘Fraud and Corruption’, which 

provides, inter alia, that acts intended to materially impede the exercise of the inspection and 

audit rights provided for under the Clause & constitute a obstructive practice subject to contract 

termination.  

22.3 Engineer to have power to issue further drawings or instructions:  

The Engineer shall have the power and authority from time to time and at all times to make and 

issue such further drawings and to give such further instructions and directions as may appear to 

him necessary or proper for the guidance of the contractor and the good and sufficient execution 

of the works according to terms of the specifications and Contractor shall receive, execute, obey 

and be bound by the same, according to the true intent and meaning thereof, as fully and 

effectually as though the same had accompanied or had been mentioned or referred to in the 

specification, and the Engineer may also alter or vary the levels or position of nature of works 

contemplated by the specifications, or may order any of the works contemplated thereby to be 

omitted, with or without the substitution of any other works in lieu thereof, or may order any 

work or any portion of work executed or partially executed, to be removed, changed or altered, 

added if needful, may order that other works shall be substituted instead thereof and difference of 

expense occasioned by any such diminution or alteration so ordered and directed shall be added 

to or deducted from the amount of this Contract, as provided under condition no.10(a) 

hereinafter.  

No work which radically changes the original nature of the Contract shall be ordered by the 

Engineer and in the event of any deviation being ordered which in the opinion of the Contractor 

changes the original nature of Contract he shall nevertheless carry it out and disagreement as to 



 

the nature of the work and the rate to be paid therefore shall be resolved in accordance with 

condition no.13d.  

The time for completion of the Works, shall be in even of any deviations resulting in additional 

cost over the contract price being ordered, be extended or reduced reasonably by the Engineer. 

The Engineer’s decision in this case shall be final. 

B. Time Control 

23. Programme  

23.1 Within the time stated in the Contract Data, the Contractor shall submit to the Engineer for 

approval a Programme, including Environment Management Plan showing the general methods, 

arrangements, order, and timing for all the activities in the Works, along with monthly cash flow 

forecasts for the construction of works.  

After the completion of the construction works, the programme for the Routine Maintenance 

Work, showing the general methods, arrangements, order and timing for all the activities 

involved in the Routine Maintenance will also be submitted by the Contractor to the Engineer for 

approval if specified in the tender. The programme for Routine Maintenance will be submitted in 

each year for the period of Maintenance.  

23.2 The Contractor shall submit the list of equipment and machinery being brought to site, the 

list of key personnel being deployed, the list of machinery/ equipments being placed in field 

laboratory and the location of field laboratory along with the Programme. The Engineer shall 

cause these details to be verified at each appropriate stage of the programme.  

23.3 An update of the Programme shall be a programme showing the actual progress achieved on 

each activity and the effect of the progress achieved on the timing of the remaining Works, 

including any changes to the sequence of the activities.  

23.4 The Contractor shall submit to the Engineer for approval an updated Programme at intervals 

no longer than the period stated in the Contract Data. If the Contractor does not submit an 

updated Programme within this period, the Engineer may withhold the amount stated in the 

Contract Data from the next payment certificate and continue to withhold this amount until the 

next payment after the date on which the overdue Programme has been submitted.  

23.5 The Engineer's approval of the Programme shall not alter the Contractor's obligations. The 

Contractor may revise the Programme and submit it to the Engineer again at any time. A revised 

Programme shall show the effect of Variations and Compensation Events.  

24. Extension of Time In Contracts:  

Subject to any requirement in the contract as to completion of any portions or portions of the 

works before completion of the whole, the contractor shall fully and finally complete the whole 



 

of the works comprised in the contract (with such modifications as may be directed under 

conditions of this contract) by the date entered in the contract or extended date in terms of the 

following clauses:  

a) Extension attributable to BMC  

i. Extension Due To Modification: If any modifications have been ordered which in the 

opinion of the Engineer have materially increased the magnitude of the work, then such 

extension of the contracted date of completion may be granted as shall appear to the 

Engineer to be reasonable in the circumstances, provided moreover that the Contractor 

shall be responsible for requesting such extension of the date as may be considered 

necessary as soon as the cause thereof shall arise and in any case should not be less than 

30 days before the expiry of the date fixed for completion of the works.  

ii. Extension For Delay Due To BMC: In the event of any failure or delay by the BMC to 

hand over the Contractor possession of the lands necessary for the execution of the works 

or to give the necessary notice to commence the works or to provide the necessary 

drawings or instructions or any other delay caused by the BMC due to any other cause 

whatsoever, then such failure or delay shall in no way affect or vitiate the contract or alter 

the character thereof or entitle the contractor to damages or compensation therefore, but 

in any such case, the BMC may grant such extension(s) of the completion date as may be 

considered reasonable.  

Note: For extension of time period as governed in (i) and (ii) above, any modifications in 

design/drawings, specifications, quantities shall be needed to be justified with recorded 

reasons with approval of Ch. Officer. For not anticipating the same while preparing 

estimates and draft tender.  

b) Extension Of Time For Delay Due To Contractor: The time for the execution of the 

work or part of the works specified in the contract documents shall be deemed to be the 

essence of the contract and the works must be completed no later than the date(s) / the 

programme for completion of work as specified in the contract. If the contractor fails to 

complete the works within the time as specified in the contract for the reasons other than 

the reasons specified in above as (a.i) and (a.ii), the BMC may, if satisfied that the works 

can be completed by the contractor within reasonable short time thereafter, allow the 

contractor for further extension of time as the Engineer may decide. On such extension 

the BMC will be entitled without prejudice to any other right and remedy available on 

that behalf, to recover the compensation as governed by Clause 8(e) of GCC.  



 

For the purpose of this Clause, the contract value of the works shall be taken as value of 

work as per contract agreement including any supplementary work order/contract 

agreement issued.  

Further, competent authority while granting extension to the currency of contract under 

Clause (b) of as above may also consider levy of penalty, as deemed fit based on the merit 

of the case. Also, the reasons for granting extension shall be properly documented.  

25. Delays Ordered by the Engineer  

25.1 The Engineer may instruct the Contractor to delay the start or progress of any activity 

within the Works. Delay/delays totaling more than 30 days will require prior written approval of 

the DMC/AMC.  

26. Management Meetings  

26.1 The Engineer may require the Contractor to attend a management meeting. The business of 

a management meeting shall be to review the plans for progress of the Works.  

26.2 The Engineer shall record the business of management meetings and provide copies of the 

record to those attending the meeting. The responsibility of the parties for actions to be taken 

shall be decided by the Engineer either at the management meeting or after the management 

meeting and stated in writing to all those who attended the meeting.  

  



 

C. Quality Control 

27.1. Work to be open to Inspection and Contractor or Responsible CRO to be present  

All works under or in course of execution or executed in pursuance of the contract shall at all 

times be open to the inspection and supervision of the Eng-in-charge and his subordinates and 

the contractor shall at all times during the usual working hours, at all other times, during the 

usual working hours and at all other times at which reasonable notice of the intention of the Eng-

in-charge and his subordinates to visit the works shall have been given to the contractor, either 

himself be present to receive orders and instruction or have responsible CRO duly accredited in 

writing present for that purpose. Order given to the contractors’ duly authorized CRO shall be 

considered to have the same force and effect as if they had been given to the contractor himself.  

27.2. Notice to Be Given Before Work Is Covered Up  

The contractor shall give not less than ten days’ notice in writing to the Eng-In-Charge or his 

subordinate in charge of the work before covering up or otherwise placing beyond the reach of 

measurement any work in order that the same may be measured and correct dimension thereof 

taken before the same is so covered up or placed beyond the reach of measurements and shall not 

cover up or place beyond the reach of measurement any work without the consent in writing of 

the Eng-In-Charge or his subordinate in charge of the work, and if any work shall be covered up 

or placed beyond the reach of measurement, without such notice having been given or consent 

obtained the same shall be uncovered at the contractors expenses, and in default thereof no 

payment or allowance shall be made for such work or for the materials with which the same was 

executed  

27.3 Works to be executed in accordance with specifications / drawings / orders etc.:  

The contractor shall execute the whole and every part of the work the most substantial and 

workman like manner and both has regards material and every other respect in strict accordance 

with specifications. The contractor shall also confirm exactly, fully and faithfully to the designs, 

drawings and instructions in writing relating to the work signed by the Engineer In-charge and 

lodged in his office and to which the contractor shall be entitled to have access for the purpose of 

inspection at such office, or on the site or work during office hours. The contractor shall be 

entitled to receive three sets of contract drawings and working drawings as well as one certified 

copy of the accepted tender along with the work order free of cost. 

27.4 Ready Mix Concrete/ Asphalt Mix  

i. The contractor shall have to arrange Ready Mix concrete (RMC)/Asphalt from 

RMC/ASPHALT producing plants registered with BMC  

ii. The contractor shall, with in a 7 days of award of the work, submit a list of at least three 

RMC/Asphalt producers with details of such plants including details and number of 



 

transit, mixers & pumps etc. to be deployed indicating name of owner/company, its 

location, capacity, technical establishment.  

The Engineer-in-charge will reserve right to inspect at any stage and reject the concrete if 

he is not satisfied about quality of product at the user’s end.  

iii. The Engineer-in-charge reserves the right to exercise control over the:-  

a. Calibration check of the RMC/Asphalt plant.  

b. Weight and quantity check on the ingredients, water and admixtures added for batch 

mixing for RMC plants  

c. Time of mixing of concrete/grade of asphalt.  

d. Testing of fresh concrete/asphalt mix, recording of results and declaring the mix fit or 

unfit for use. This will include continuous control on the work ability during 

production and taking corrective action, if required.  

e. For exercising such control, the Engineer-in-charge shall periodically depute his 

authorized representative at the RMC/Asphalt plant. It shall be responsibility of the 

contractor to ensure that all necessary equipment, manpower & facilities are made 

available to Engineer-in-charge and or his authorized representative at RMC/Asphalt 

plant.  

f. All required relevant records of RMC/Asphalt mix shall be made available to the 

Engineer-in-charge or his authorized representative. Engineer-in-charge shall, as 

required, specify guidelines & additional procedures for quality control & other 

parameters in respect of material production& transportation of concrete mix which 

shall be binding on the contractor & the RMC/Asphalt plant. Only concrete as 

approved in design mix by Engineer-in-charge shall be produced in RMC plant and 

transported to the site.  

g. The contactor shall have to produce a copy of chalan receipts/SCADA reports/VTS 

reports as issued by the RMC/Asphalt plant as a documentary proof in lieu of supply 

of RMC/Asphalt mix before releasing payment. 

28. Identifying Defects  

28.1 The Engineer shall check the Contractor's work and notify the Contractor of any Defects 

that are found. Such checking shall not affect the Contractor's responsibilities. The Engineer may 

instruct the Contractor to search for a Defect and to uncover and test any work that the Engineer 

considers may have a Defect.  

28.2 The Contractor shall permit the Employer’s technical person(s) to check the Contractor’s 

work and notify the Engineer and Contractor if any defects that are found.  



 

29. Tests  

29.1 For carrying out mandatory tests as prescribed in the specifications, the Contractor shall 

establish field laboratory at the location decided by Engineer. The field laboratory will have 

minimum of equipments as specified in the Contract Data. The contractor shall be solely 

responsible for:  

a. Carrying out the mandatory tests prescribed in the Specifications, and  

b. For the correctness of the test results, whether preformed in his laboratory or elsewhere.  

29.2 If the Engineer instructs the Contractor to carry out a test not specified in the Specification/ 

Quality Assurance Handbook to check whether any work has a Defect and the test shows that it 

does, the Contractor shall pay for the test and any samples. If there is no defect, the test shall be a 

compensation event.  

When required by the Engineer-in-charge the contractor(s) shall supply for the purpose of testing 

samples of all materials proposed to be used in the works. Samples submitted either to govern 

bulk supplies or required for testing before use shall be in suitable packages to contain them and 

shall be provided free of charge by the contractor. The cost of testing shall be borne by the 

contractor even if the result of the sample confirm or do not confirm to the relevant BIS code 

specifications.  

i. All expenditure required to be incurred for taking the samples conveyance, packing shall 

be borne by the contactor himself.  

ii. The failed material shall be removed from the site by the contractor at his own cost 

within a week time of written order of the Engineer-in-charge.  

 

29.3 Setting of Site Laboratories:  

Contractors shall set up a laboratory at site before commencement of work at their cost for 

performing various tests and at least the following machines and equipments shall be provided 

therein –  

1. Set of Sieves as per I.R.C. /I.S.  

2. Compressive Testing Machine (For new works)  

3. Oven, Electrically Operated  

4. Weighing Balance (20 kg capacity)  

5. 3 m straight edge  

6. Sieve shaker  



 

7. First Aid Box  

8. Measuring Jar (for silt content)  

9. Other Machines/apparatus as may be directed by the Engineer  

10. Vernier Caliber  

11. Level / Theodolite  

 

All the test records shall be maintained in the site office and made available as and when 

required. The laboratory must be established within 15 days from the date of receipt of the orders 

from Engineer In charge. On failure to do so, a penalty of Rs 1000/- per day shall be imposed.  

The contractor shall install testing equipment at site. The contractor shall ensure and certify the 

calibration of the equipment so installed and shall maintain the same in working order 

throughout the period of construction. The contractor shall also provide necessary technically 

qualified experienced trained staff for carrying out such tests for using such equipment. The tests 

shall be carried out under the supervision of the Engineer-in-charge. The calibration shall be 

checked every twelve months as directed by Engineer-in-charge.  

30. Correction of Defects noticed during the Defects Liability Period.  

30.1 (a) The Engineer shall give notice to the Contractor of any Defects before the end of the 

Defects Liability Period, which begins at Completion and ends after five years. The Defects 

Liability Period shall be extended for as long as Defects remain to be corrected.  

(b) Every time notice of Defect/Defects is given, the Contractor shall correct the notified 

Defect/Defects within the duration of time specified by the Engineer’s notice.  

(c) The Engineer may issue notice to the Contractor to carry out removal of defects or 

deficiencies, if any, noticed in his inspection, or brought to his notice. The Contractor shall 

remove the defects and deficiencies within the period specified in the notice and submit to the 

Engineer a compliance report.  

31. Uncorrected Defects and Deficiencies  

31.1 If the Contractor has not corrected a Defect pertaining to the Defect Liability Period under 

clause and deficiencies in maintenance, to the satisfaction of the Engineer, within the time 

specified in the Engineer's notice, the Engineer will assess the cost of having the Defect or 

deficiency corrected, and the Contractor shall pay this amount, on correction of the Defect or 

deficiency by another agency. 

D. Cost Control 

32. Variations  



 

The Engineer shall, having regard to the scope of the Works and the sanctioned estimated cost, 

have power to order, in writing, Variations within the scope of the Works he considers necessary 

or advisable during the progress of the Works. Such Variations shall form part of the Contract 

and the Contractor shall carry them out and include them in updated Programmes produced by 

the Contractor. Oral orders of the Engineer for Variations, unless followed by written 

confirmation, shall not be taken into account.  

33. Payments for Variations  

33.1 If rates for Variation items are specified in the Bill of Quantities, the Contractor shall carry 

out such work at the same rate.  

33.2 The rate for Extra/Excess shall be governed by clause 10.A of Standard General Condition 

of Contract  

34. Cash Flow Forecasts  

When the Programme is updated, the Contractor shall provide the Engineer with an updated cash 

flow forecast.  

35. Payment Certificates  

The payment to the Contractor will be as follows for construction work:  

a. A bill shall be submitted by the Contractor monthly or before the date fixed by the 

Engineer In-charge for all works executed in the previous month, and the Engineer In-

charge shall take or cause to be taken requisite measurement for the purpose of having 

the same verified and the claim, so far as it is admissible, shall be adjusted, if possible, 

within 10 days from the presentation of the bill. If the contractor does not submit the bill 

within the time fixed as aforesaid, the Engineer In-charge may depute a subordinate to 

measure up the said work in the presence of the contractor or his duly authorized CRO 

whose counter signature to the measurement list shall be sufficient warrant, and Engineer 

In-Charge may prepare a bill from such list which shall be binding on the contractor in all 

respects.  

b. The Engineer shall check the Contractor's fortnightly/monthly statement within 14 days 

and certify the amount to be paid to the Contractor.  

c. The value of work executed shall be determined, based on measurements by the 

Engineer.  

d. The value of work executed shall comprise the value of the quantities of the items in the 

Bill of Quantities completed.  

e. The value of work executed shall also include the valuation of Variations and 

Compensation Events.  



 

f. The Engineer may exclude any item certified in a previous certificate or reduce the 

proportion of any item previously certified in any certificate in the light of later 

information. (g) The contractor shall submit all bills on the printed forms at the office of 

Engineer In-charge. The charges to be made in the bills shall always be entered at the 

rates specified in tender.  

36. Payments  

36.1 Payments shall be adjusted for deductions for advance payments, retention, security deposit, 

other recoveries in terms of the Contract and taxes at source, as applicable under the law. The 

Employer shall pay the Contractor the amounts certified by the Engineer within 15 days of the 

date of each certificate.  

36.2 All sums payable by a contractor by way of compensation under any of these conditions, 

shall be considered as a reasonable compensation to be applied to the use of BMC without 

reference to the actual loss or damage sustained and whether any damage has or has not been 

sustained.  

36.3 No payment shall be made for any work estimated to cost less than Rupees One Thousand 

till after the whole of work shall have been completed and the certificate of completion given. 

But in the case of works estimated to cost more than Rs. One Thousand, the contractor shall on 

submitting a monthly bill therefore be entitled to receive payment proportionate to the part of the 

work than approved and passed by the Engineer In-charge, whose certificate of such approval 

and passing of the sum so payable shall be final and conclusive against the contractor. All such 

intermediate payments shall be regarded as payments by way of advance against the final 

payments only and not as payments for work actual done and completed and shall not preclude 

the Engineer In-charge from requiring any bad, unsound, imperfect or unskillful work to be 

removed or taken away and reconstructed or re-erected nor shall any such payment be considered 

as an admission of the due performance of the contract or any part thereof in any respect or the 

offering of any claim not shall it conclude, determine or effect in any other way, the powers of 

the Engineer In-charge as to the final settlement and adjustment of the accounts or otherwise, or 

in any other way vary or effect the contract. The final bill shall be submitted by the Contractor 

within one month of the date fixed for the completion of the work otherwise the Engineer In-

charge’s certificate of the measurements and of the total amount payable for the work shall be 

final and binding on all parties.  

37. The Contractor shall not be entitled to compensation to the extent that the Employer's 

interests are adversely affected by the Contractor for not having given early warning or not 

having cooperated with the Engineer.  

 



 

38. TAX 

 The tendered shall quote inclusive of all taxes other than GST (Excluding GST), 

Levies, Duties, Cess etc as applicable at the time of bid submission. GST as applicable shall 

be paid separately on submission of bills/invoice. Input tax credit of GST as available with 

the bidder will not be claim separately by BMC. However, while quoting the rates benefit 

of Input Tax Credit or exemptions shall be passed on to the BMC by way of equivalent 

reduction in quoted price. 

     The rates shall be Exclusive of GST. 

39. Currencies -All payments will be made in Indian Rupees.  

40. Liquidated Damages- Both, the Contractor and the Employer have agreed that it is not 

feasible to precisely estimate the amount of losses due to delay in completion of works and the 

losses to the public and the economy, therefore, both the parties have agreed that the Contractor 

shall pay liquidated damages to the Employer and not by way of penalty, at the rate per week or 

part thereof stated in the Contract Data for the period that the Completion Date is later than the 

Intended Completion Date. Liquidated damages at the same rates shall be withheld if the 

Contractor fails to achieve the milestones prescribed in the Contract Data. However, in case the 

Contractor achieves the next milestone, the amount of the liquidated damages already withheld 

shall be restored to the Contractor by adjustment in the next payment certificate. The Employer 

and the contractor have agreed that this is a reasonable agreed amount of liquidated damage. The 

Employer may deduct liquidated damages from payments due to the Contractor. Payment of 

liquidated damages shall not affect the Contractor’s other liabilities.  

41. Cost of Repairs- Loss or damage to the Works or Materials to be incorporated in the Works 
between the Start Date and the end of the Defects Correction periods shall be remedied by the 
Contractor at his cost if the loss or damage arises from the Contractor's acts or omissions.  

E. Finishing the Contract  

42. Completion of Construction and Maintenance  

42.1 The Contractor shall request the Engineer to issue a certificate of completion of the 
construction of the works, and the Engineer will do so upon deciding that the works is 
completed. This shall be governed as per clause no. 8(g)  of Standard General Conditions of 
Contract.  

43. Taking Over-The Employer shall take over the works within seven days of the Engineer 
issuing a certificate of completion of works. The Contractor shall continue to remain responsible 
for its routine maintenance during the maintenance period if specified in the contract.  

44. Final Account  

Final joint measurement along with the representatives of the contractor should be taken 
recorded and signed by the Contractors. Contractors should submit the final bill within 1 month 
of physical completion of the work.  

If the contractor fails to submit the final bill within 1 month, the BMC staff will prepare the final 
bill based on the joint measurement within next 3 months. Engineer’s decision shall be final in 



 

respect of claims for defect and pending claims against contractors. No further claims should be 
made by the Contractor after submission of the final bill and these shall be deemed to have been 
waived and extinguished. Payment of those items of the bills in respect of which there is no 
dispute and of items in dispute, for quantities and rates as approved by the Commissioner shall 
be made within a reasonable period as may be necessary for the purpose of verification etc. After 
payment of the final bill as aforesaid has been made, the contractor may, if he so desires, 
reconsider his position in respect of a disputed portion of the final bills and if he fails to do so 
within 84 days, his disputed claim shall be dealt with as provided in the contract.  

A percentage of the retention money, over and above the actual retention money as indicated 
below shall be held back from payments till the finalization of final bill to be submitted as per 
above and will be paid within 30 days of acceptance of the final bill. 

Sr. no.  Amount of Contract Cost  Minimum Payable Amount in final bill  

1  Upto Rs.5 Crs.  Rs.10 Lacs or final bill whichever is 
more  

2  Upto Rs.25 Crs.  Rs.1 Crore or final bill amount 
whichever is more  

3  Upto Rs. 50 Crs.  Rs.2 Crores or final bill amount 
whichever is more  

4  Upto Rs.100 Crs.  Rs.4 Crore or final bill amount 
whichever is more  

5  More than Rs.100 Crs..  Rs.7 Crore or final bill amount 
whichever is more  

 

The contractors have to submit the bill for the work carried out within 15 days from 
the date of completion of the work to the respective executing department. If the contractor 
fails to submit their bills to concerned executing department, penalty or action as shown 
below will be taken for each delayed bill:- 

 

After 15 days from the date of completion/running bill 
up to certain date, up to next 15 days i.e. up to 30 days  

Equal to 5% of bill amount  

Next 15 days up to 45 days from the date of 
completion/running bill up to specified date  

Equal to 10% of bill amount  

If not submitted wit in 45 days from the date of 
completion/ R.A. bill  

Bill will not be admitted for 
payment.  

45. Operating and Maintenance Manuals  

45.1 If "as built" Drawings and/or operating and maintenance manuals are required, the 
Contractor shall supply them by the dates stated in the Contract Data.  

45.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated in the 
Contract Data, or they do not receive the Engineer's approval, the Engineer shall withhold the 
amount stated in the Contract Data from payments due to the Contractor.  

46. Termination  

46.1 The Employer or the Contractor may terminate the Contract if the other party causes a 
fundamental breach of the Contract.  

46.2 Fundamental breaches of Contract shall include, but shall not be limited to, the following:  

a. the Contractor stops work for 30 days when no stoppage of work is shown on the current 
Programme and the stoppage has not been authorized by the Engineer;  



 

b. the Contractor is declared as bankrupt or goes into liquidation other than for approved 
reconstruction or amalgamation;  

c. the Engineer gives Notice that failure to correct a particular Defect is a fundamental 
breach of Contract and the Contractor fails to correct it within a reasonable period of time 
determined by the Engineer;  

d. the Contractor does not maintain a Security, which is required;  

e. the Contractor has delayed the completion of the Works by the number of days for which 
the maximum amount of liquidated damages can be paid, as defined in relevant clause.  

f. the Contractor fails to provide insurance cover as required under relevant clause .  

g. if the Contractor, in the judgment of the Employer, has engaged in the corrupt or 
fraudulent practices as defined in GCC in competing for or in executing the Contract.  

h. if the Contractor fails to set up a field laboratory with the prescribed equipment, within 
the period specified in the Contract Data; and  

i. any other fundamental breaches as specified in the Contract Data.  

j. if the Contractor fails to deploy machinery and equipment or personnel as specified in the 
Contract Data at the appropriate time.  

46.3 When either party to the contract gives notice of a breach of contract to the Engineer for a 
cause other than those listed above, the Engineer shall decide whether the breach is fundamental 
or not.  

46.4 Notwithstanding the above, the Employer may terminate the Contract for convenience.  

46.5 If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe 
and secure, and leave the Site as soon as reasonably possible.  

  



 

47. Payment upon Termination  

47.1 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, 
the Engineer shall issue a certificate for value of the work done and materials ordered less 
liquidated damages, if any, less advance payments received up to the date of the issue of the 
certificate and less the percentage to apply to the value of the work not completed, as indicated in 
the Contract Data. If the total amount due to the Employer exceeds any payment due to the 
Contractor, the difference shall be recovered from the security deposit, and performance security. 
If any amount is still left un-recovered it will be a debt due from the Contractor to the Employer  

47.2 If the Contract is terminated at the Employer's convenience, the Engineer shall issue a 
certificate for the value of the work done, the reasonable cost of removal of Equipment, 
repatriation of the Contractor's personnel employed solely on the Works, and the Contractor's 
costs of protecting and securing the Works and less advance payments received up to the date of 
the certificate, less other recoveries due in terms of the Contract, and less taxes due to be 
deducted at source as per applicable law.  

48. Property  

48.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed 
to be the property of the Employer for use for completing balance construction work if the 
Contract is terminated because of the Contractor's default, till the Works is completed after 
which it will be transferred to the Contractor and credit, if any, given for its use.  

49. Release from Performance  

If the Contract is frustrated by the outbreak of war or by any other event entirely outside the 
control of the Employer or the Contractor, the Engineer shall certify that the Contract has been 
frustrated. The Contractor shall make the Site safe and stop work as quickly as possible after 
receiving this certificate and shall be paid for all work carried out before receiving it and for any 
work carried out afterwards to which a commitment was made. 

E. Other Conditions of Contract 

50. Labour  

50.1 The Contractor shall, unless otherwise provided in the Contract, make his own 

arrangements for the engagement of all staff and labour, local or other, and for their payment, 

housing, feeding and transport.  

50.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, 

in such form and at such intervals as the Engineer may prescribe, showing the staff and the 

number of the several classes of labour from time to time employed by the Contractor on the Site 

and such other information as the Engineer may require.  

Details of Litigation History” : 

If there is no Litigation History, the bidder shall specifically mention that there is no 

Litigation History against him as per the clause of Litigation History. 

In case there is Litigation History - 

Litigation History must cover – Any action of blacklisting, debarring, banning, suspension, 



 

deregistration and cheating with MCGM, State Govt., Central Govt. or any authority under 

State or Central Govt./Govt. Organization initiated against the company, firm, directors, 

partners or authorized signatory shall be disclosed for last 5 years from the date of 

submission of bid. Also, bidder must disclose the litigation history for last 5 years from the 

date of submission of bid about any action like show cause issued, blacklisting, debarring, 

banning, suspension, deregistration and cheating with MCGM and MCGM is party in the 

litigation against the company, firm, directors, partners or authorized signatory for carrying 

out any work for MCGM by any authority of MCGM and the orders passed by the competent 

authority or by any Court where MCGM is a party. While taking decision on litigation 

history, the concerned Chief Engineer or 

D.M.C. Or Director, as may be the case, should consider the details submitted by bidder and 

take decision based on the gravity of the litigation and the adverse effect of the act of 

company, firm, directors, partners or authorized signatory on the MCGM works which can 

95 

spoil the quality, output, delivery of any goods or any work execution and within the time 

frame. 

Force Majeure 

The Selected Agency shall not be liable for forfeiture of its Performance Guarantee, 

imposition of liquidated damages or termination for default, if and to the extent that it’s delay 

in performance or other failure to perform its obligations under the contract is the result of an 

event of Force Majeure. For purposes of this Clause, “Force Majeure” means an event 

beyond the “reasonable” control of the Selected Agency, not involving the Selected Agency’s 

fault or negligence and not foreseeable. Unforeseen circumstances or causes beyond the 

control of the Selected Agency include but are not limited to acts of God, war, riot, acts of 

civil or military authorities, fire, floods, accidents, terrorist activity, strikes or shortages of 

transportation facilities, fuel, energy, labour or material. 

For the Selected Agency to take benefit of this clause it is a condition precedent that the 

Selected Agency must promptly notify BMC, in writing of such conditions and the cause 

thereof within five calendar days of the arising of the Force Majeure event. BMC, or the 



 

consultant / committee appointed by BMC shall study the submission of the Selected Agency 

and inform whether the situation can be qualified one of Force Majeure. Unless otherwise 

directed by BMC in writing, the Selected Agency shall continue to perform its obligations 

under the resultant Agreement as far as it is reasonably practical and shall seek all reasonable 

alternative means for performance of services not prevented by the existence of a Force 

Majeure event. 

In the event of delay in performance attributable to the presence of a force majeure event, the 

time for performance shall be extended by a period(s) equivalent to the duration of such 

delay. If the duration of delay continues beyond a period of 30 days, BMC and the Selected 

Agency shall hold consultations with each other in an endeavour to find a solution to the 

problem. 

Notwithstanding anything to the contrary mentioned above, the decision of BMC shall be 

final and binding on the Selected Agency. 

51. Compliance with Labour Regulations  

a. During continuance of the Contract, the Contractor and his sub-Contractors shall abide at 

all times by all existing labour enactments and rules made there under, regulations, 

notifications and bye laws of the State or Central Government or local authority and any 

other labour law (including rules), regulations, bye laws that may be passed or 

notification that may be issued under any labour law in future either by the State or the 

Central Government or the local authority.  

b. Furthermore, the Contractor shall keep the Employer indemnified in case any action is 

taken against the Employer by the competent authority on account of contravention of 

any of the provisions of any Act or rules made there under, regulations or notifications 

including amendments. If the Employer is caused to pay or reimburse, such amounts as 

may be necessary to cause or observe, or for non-observance of the provisions stipulated 

in the notifications/bye laws/Acts/Rules/regulations including amendments, if any, on the 

part of the Contractor, the Engineer/Employer shall have the right to deduct any money 

due to the Contractor including his amount of performance guarantee. The 

Employer/Engineer shall also have right to recover from the Contractor any sum required 

or estimated to be required for making good the loss or damage suffered by the 

Employer.  

c. The Contractor shall require his employees to obey all applicable laws, including those 

concerning safety at work.  



 

d. The employees of the Contractor and the Sub-Contractor in no case shall be treated as the 

employees of the Employer at any point of time.  

52. Drawings and Photographs of the Works  

52.1 The Contractor shall do photography/video photography of the site firstly before the start of 

the work, secondly mid-way in the execution of different stages of work as required by Engineer 

In-charge and lastly after the completion of the work. No separate payment will be made to the 

Contractor for this.  

52.2 The Contractor shall not disclose details of Drawings furnished to him and works on which 

he is engaged without the prior approval of the Engineer in writing. No photograph of the works 

or any part thereof or plant employed thereon, except those permitted under above clause, shall 

be taken or permitted by the Contractor to be taken by any of his employees or any employees of 

his sub-Contractors without the prior approval of the Engineer in writing. No photographs/ Video 

photography shall be published or otherwise circulated without the approval of the Engineer in 

writing.  

53. The Apprentices Act, 1961  

The Contractor shall duly comply with the provisions of the Apprentices Act 1961 (III of 

1961), the rules made there under and the orders that may be issued from time to time under the 

said Act and the said Rules and on his failure or neglect to do so, he shall be subject to all 

liabilities and penalties provided by the said Act and said Rules.  

54 Contract Document  

The documents forming the contract are to be taken as mutually explanatory of one 

another. Unless otherwise provided in the contract, the priority of the documents forming the 

contract shall be, as follows:  

1) Contract Agreement (if completed)  

2) The letter of Acceptance  

3) The Bid:  

4) Addendum to Bid; if any  

5) Tender Document  

6) The Bill of Quantities:  

7) The Specification:  

8) Detailed Engineering Drawings  

9) Standard General Conditions of Contracts (GCC)  

10) All correspondence documents between bidder/contractor and BMC.  

55. Conflict of Interest  



 

The Applicant shall not have a conflict of interest (the “Conflict of Interest”) that affects 

the Bidding Process. Any Applicant found to have a Conflict of Interest shall be disqualified. An 

Applicant shall be deemed to have a Conflict of Interest affecting the Bidding Process, if  

1. A constituent of such Applicant is also a constituent of another Applicant; or  

2. Such Applicant has the same legal representative for purposes of this Application as 

any other Applicant; or  

3. Such Applicant, or any Associate thereof has a relationship with another Applicant, or 

any Associate thereof, directly or through common third party/ parties, that puts either or 

both of them in a position to have access to each other’s information about, or to 

influence the Application of either or each other; or  

4. The Applicant shall be liable for disqualification if any legal, financial or technical 

adviser of the Authority in relation to the Project is engaged by the Applicant, its Member 

or any Associate thereof, as the case may be, in any manner for matters related to or 

incidental to the Project. For the avoidance of doubt, this disqualification shall not apply 

where such adviser was engaged by the Applicant, its Member or Associate in the past 

but its assignment expired or was terminated 6 (six) months prior to the date of issue of 

this TENDER. Nor will this disqualification apply where such adviser is engaged after a 

period of 3 (three) years from the date of commercial operation of the Project.  

56. Applications and costs thereof  

No Applicant shall submit more than one Application for the Project. An applicant 

applying individually shall not be entitled to submit another application either individually. The 

Applicant shall be responsible for all of the costs associated with the preparation of their 

Applications and their participation in the Bid Process. The Authority will not be responsible or 

in any way liable for such costs, regardless of the conduct or outcome of the Bidding Process.  

57. Acknowledgment by Applicant  

It shall be deemed that by submitting the Application, the Applicant has:  

a. made a complete and careful examination of the tender;  

b. received all relevant information requested from the Authority;  

c. accepted the risk of inadequacy, error or mistake in the information provided in the 
tender or furnished by or on behalf of the Authority relating to any of the matters 
referred; and  

d. Agreed to be bound by the undertakings provided by it under and in terms hereof.  

“The Authority” shall not be liable for any omission, mistake or error in respect of any of the 

above or on account of any matter or thing arising out of or concerning or relating to the 



 

TENDER or the Bidding Process, including any error or mistake therein or in any information or 

data given by the Authority.  

58. Right to accept or reject any or all Applications/ Bids  

Notwithstanding anything contained in this TENDER, “The Authority” reserves the right 

to accept or reject any Application and to annul the Bidding Process and reject all Applications/ 

Bids, at any time without any liability or any obligation for such acceptance, rejection or 

annulment, and without assigning any reasons therefore. In the event that the Authority rejects or 

annuls all the Bids, it may, in its discretion, invite all eligible Bidders to submit fresh Bids 

hereunder.  

“The Authority” reserves the right to reject any Application and/ or Bid if:  

(a) At any time, a material misrepresentation is made or uncovered, or  

(b) The Applicant does not provide, within the time specified by the Authority, the supplemental 

information sought by the Authority for evaluation of the Application.  

In case it is found during the evaluation or at any time before signing of the Agreement or 

after its execution and during the period of subsistence thereof including the concession thereby 

granted by “The Authority”, that one or more of the pre-qualification conditions have not been 

met by the Applicant, or the Applicant has made material misrepresentation or has given any 

materially incorrect or false information, the Applicant shall be disqualified forthwith if not yet 

appointed as the Successful Bidder either by issue of the LOA (Letter of Approval) or entering 

into of the Agreement, and if the Applicant has already been issued the LOA or has entered into 

the Concession Agreement, as the case may be, the same shall, notwithstanding anything to the 

contrary contained therein or in this TENDER, be liable to be terminated, by a communication in 

writing by “The Authority” to the Applicant, without the Authority being liable in any manner 

whatsoever to the Applicant and without prejudice to any other right or remedy which the 

Authority may have under this TENDER, the Bidding Documents, the Concession Agreement or 

under applicable law.  

“The Authority” reserves the right to verify all statements, information and documents 

submitted by the Applicant in response to the TENDER. Any such verification or lack of such 

verification by the Authority shall not relieve the Applicant of its obligations or liabilities 

hereunder nor will it affect any rights of the Authority there under.  

59 The bid shall be rejected if the bidder-  

a. Stipulates the validity period less than 180 days.  

b. Stipulates own condition/conditions.  

c. Does not fill and (digital) sign undertaking forms, which are incorporated, in the 
document.  



 

60 Clarifications  

Applicants requiring any clarification on the tender may notify “the Authority” in writing or by 

fax or e-mail. They should send in their queries before the date specified in the header data. “The 

Authority” shall Endeavor to respond to the queries within the period specified therein. The 

responses will be sent by fax and/or e-mail. The Authority will forward all the queries and its 

responses thereto, to all purchasers of the TENDER without identifying the source of queries.  

“The Authority” shall Endeavor to respond to the questions raised or clarifications sought by the 

Applicants. However, the Authority reserves the right not to respond to any question or provide 

any clarification, in its sole discretion, and nothing in this Clause shall be taken or read as 

compelling or requiring the Authority to respond to any question or to provide any clarification, 

but not later than the date provided in header data.  

“The Authority” may also on its own motion, if deemed necessary, issue interpretations and 

clarifications to all Applicants. All clarifications and interpretations issued by the Authority shall 

be deemed to be part of the tender. Verbal clarifications and information given by Authority or 

its employees or representatives shall not in any way or manner be binding on the Authority.  

61 Amendment of tender  

At any time prior to the deadline for submission of Application, the Authority may, for 

any reason, whether at its own initiative or in response to clarifications requested by an 

Applicant, modify the tender by the issuance of Addendum.  

Any Addendum thus issued will be sent in writing/ Fax/ Email to all those who have 

purchased the tender.  

In order to afford the Applicants a reasonable time for taking an Addendum into account, 

or for any other reason, the Authority may, in its sole discretion, extend the Application Due 

Date. 

Preparation and Submission of Application 

62. Language  

The Application and all related correspondence and documents in relation to the Bidding 

Process shall be in English language. Supporting documents and printed literature furnished by 

the Applicant with the Application may be in any other language provided that they are 

accompanied by translations of all the pertinent passages in the English language, duly 

authenticated and certified by the Applicant. Supporting materials, which are not translated into 

English, may not be considered. For the purpose of interpretation and evaluation of the 

Application, the English language translation shall prevail.  

63 Format and signing of Application  



 

The Applicant shall provide all the information sought under this TENDER. The 

Authority will evaluate only those Applications that are received in the required formats and 

complete in all respects. Incomplete and /or conditional Applications shall be liable to rejection.  

The Applicant will upload bid in One Folder in electronic form which shall contain the 

scanned certified copies of the documents given below and the documents uploaded has to be 

digitally signed by the bidder. These copies shall be certified by Practicing Notary approved by 

the Govt. of Maharashtra or Govt. of India with his stamp, clearly stating his name & registration 

number, except where original documents are demanded  

64. Marking of Applications  

The Applicant shall submit the Application in the format specified at Appendix-I, 

together with the documents, upload in folder as “VENDOR” together with their respective 

enclosures. Applications submitted by fax, telex, telegram shall not be entertained and shall be 

rejected outright.  

65 Late Applications  

Applications received by the Authority after the specified time on the Application Due 

Date shall not be eligible for consideration and shall be summarily rejected.  

66. Confidentiality  

Information relating to the examination, clarification, evaluation, and recommendation 

for the short-listed qualified Applicants shall not be disclosed to any person who is not officially 

concerned with the process or is not a retained professional advisor advising the Authority in 

relation to or matters arising out of, or concerning the Bidding Process. The Authority will treat 

all information, submitted as part of Application, in confidence and will require all those who 

have access to such material to treat the same in confidence. The Authority may not divulge any 

such information unless it is directed to do so by any statutory entity that has the power under 

law to require its disclosure or is to enforce or assert any right or privilege of the statutory entity 

and/ or the Authority or as may be required by law or in connection with any legal process.  

67. Clarification of Financial Bids  

To assist in the examination, evaluation and comparison of Bids, the Engineer may, at his 

discretion, ask any bidder for clarification of his Bid, including breakdown of unit rates. The 

request for clarification and the response shall be in writing or by post/facsimile/e-mail. No 

Bidder shall contact the Engineer on any matter relating to his bid from the time of the bid 

opening to the time the contract is awarded. Any effort by the Bidder to influence the Engineer in 

the Engineer’s bid evaluation, bid comparison or contract award decisions may result in the 

rejection of the Bidder’s bid. 



 

68 Inspection of site and sufficiency of tender:  

1. The Contractor shall inspect and examine the site and its surrounding and shall satisfy himself 

before submitting his tender as to the nature of the ground and subsoil (so far as is practicable), 

the form and nature of the site, the quantities and nature of the work and materials necessary for 

the completion of the works and means of access to the site, the accommodation he may require 

and in general shall himself obtain all necessary information as to risk, contingencies and other 

circumstances which may influence or affect his tender. He shall also take into consideration the 

hydrological and climatic conditions.  

2. The Employer may make available to the Contractor data on hydrological and sub-surface 

conditions as obtained by or on his behalf from investigations relevant to the works but the 

Contractor shall be responsible for his own interpretation thereof. The contractor shall engage his 

investigating agency with prior approval of the Engineer from the approved list of such agencies 

by BMC or Govt. at his cost initially before commencing actual work and which shall be 

reimbursed immediately subject to satisfaction of the Engineer for faithful compliance and 

submission of required data regarding such investigation within specified time.  

3. The Contractor shall be deemed to have satisfied himself before tendering as to the correctness 

and sufficiency of his tender for the works and of the rates and prices quoted in the schedule of 

works / items / quantities, or in Bill of Quantities, which rates and prices shall, except as 

otherwise provided cover all his obligations under the Contract and all matters and things 

necessary for proper completion and maintenance of the works. No extra charges consequent on 

any misunderstanding.  

4. Not Foreseeable Physical Obstructions or Conditions: If, however, during the execution of 

the Works the Contractor encounters physical obstructions or physical conditions, other than 

climatic conditions on the Site, which obstructions or conditions were, in his opinion, not 

foreseeable by an experienced contractor, the Contractor shall forthwith give notice thereof to the 

Engineer. On receipt of such notice, the Engineer shall, if in his opinion such obstructions or 

conditions could not have been reasonably foreseen by an experienced contractor, after due 

consultation with the Contractor, determine:  

 any extension of time to which the Contractor is entitled and  

 The amount of any costs which may have been incurred by the Contractor by reason of 
such obstructions or conditions having been encountered, which shall be added to the 
Contract Price.  

 and shall notify the Contractor accordingly. Such determination shall take account of any 
instruction which the Engineer may issue to the Contractor in connection therewith, and 
any proper and reasonable measures acceptable to the Engineer which the Contractor may 
take in the absence of specific instructions from the Engineer. However such costings 
shall be got approved by the competent authority as governed vide rules prevailing with 
authority.  



 

5. Office for the Engineer (Works costing up to Rs.50 Lakhs)  

The Contractor shall at his own cost and to satisfaction of the Engineer provide a small 

temporary office, at the work-site which will include tables, chairs and lockers for keeping the 

records. He shall also make necessary arrangements for drinking water, telephone with a pre-

requisite of e-governance and electronic communication. These offices are not to be allowed on 

public roads without the written instruction of the Engineer. These offices should be preferably 

located within 50 to 500 m of the worksite. In case the office is more than 500m away from the 

worksite, the contractor is to provide conveyance for Municipal Staff.  

6. Office for the Engineer (Works costing above Rs.50 lakhs)  

The Contractor shall at his own cost and to satisfaction of the Engineer provide a temporary 

office at the work-site which will include tables, chairs and lockers for keeping the records. He 

shall also make necessary arrangements for drinking water, latrines, with doors, windows, locks, 

bolts and fastenings sufficient for security for the Engineer, and his subordinates, as close to the 

works from time to time in progress as can be conveniently arranged, and shall at his own cost 

furnish the office with such chairs, tables, lockers, locks and fastenings as may be required by 

the Engineer, and no expense of any kind in connection with the erection or upkeep of the offices 

or fittings shall be borne by the Corporation, but all such work shall be carried out by the 

Contractor and the expenses thereof defrayed by him. The Contractor shall also make water 

connections and fit up stand pipe with a bib tap at each office. The latrines and the water 

connections shall be subject to all the conditions herein elsewhere laid down for temporary water 

connection and latrines generally with all requisite equipments for e-governance and electronic 

and digital communication. These offices are not to be allowed on public roads without the 

written instruction of the Engineer. These offices should be preferably located within 50 to 500 

m of the worksite. In case the office is more than 500m away from the worksite, the contractor is 

to provide conveyance. Also, for staff working beyond working hours the contractor has to 

provide conveyance.  

7. Permission for provision and removal of office on completion of work: The tenderer shall 

obtain permission for provision of site office, cement go-down, store, etc. on payment of 

necessary cost implication. The cement go-down, Watchman cabins, etc. shall be provided as 

directed and shall be removed by the Tenderers on completion of the work at their cost. It is 

binding on the Tenderer to fulfill requirements of Environmental Authorities. The location of 

such office shall be finalized and got approved from the Engineer before 

erection/commencement work.  

8. Contractor’s office near works: The Contractor shall have an office near the works at which 

notice from the Commissioner or the Engineer may be served and shall, between the hours of 

sunrise and sunset on all working days, have a clerk or some other authorized person always 



 

present at such office upon whom such notices may be served and service of any notices left with 

such clerk or other authorized person or at such office shall be deemed good service upon the 

Contractor and such offices shall have pre-requisite facilities for e-governance.  

69. Official Secrecy:  

The Contractor shall of all the persons employed in any works in connection with the 

contract that the India Official Secrets Act 1923 (XIX of 1923) applies to them and will continue 

to apply even after execution of the said works and they will not disclose any information 

regarding this contract to any third party. The contractor shall also bring into notice that, any 

information found to be leaked out or disclosed the concern person as well as the Contractor will 

be liable for penal action; further the Corporation will be at liberty to terminate the contract 

without notice.  

70. Subsequent Legislation:  

If on the day of submission of bids for the contract, there occur changes to any National 

or State stature, Ordinance, decree or other law or any regulation or By-laws or any local or other 

duly constituted authority or the introduction of any such National or State Statute, Ordinance, 

decree or by which causes additional or reduced cost to the Contractor, such additional or 

reduced cost shall, after due consultation with the Contractor, be determined by the concerned 

Engineering Department of BMC and shall be added to or deducted from the Contract Price with 

prior approval of competent authority and the concerned Engineering Department shall notify the 

Contractor accordingly with a copy to the Employer. BMC reserve the right to take decision in 

respect of addition/reduction of cost in contract.  

71. Patent, Right and Royalties:  

The contractor shall save harmless and indemnify the Corporation from and against all 

claims and proceedings for or on account of infringement of any Patent rights, design trademark 

or name of other protected rights in respect of any constructional plant, machine work, or 

material used for or in connection with the Works or any of them and from and against all 

claims, proceedings, damages, costs, charges and expenses whatsoever in respect thereof or in 

relation thereto. Except where otherwise specified, the contractor shall pay all tonnage and other 

royalties, rent and other payments or compensation, if any, for getting stone, sand, gravel, clay or 

other materials required for the works or any of them.  

72. Payments, Tax and Claims:  

 The limit for unforeseen claims  

Under no circumstances whatever the contractor shall be entitled to any compensation 

from BMC on any account unless the contractor shall have submitted a claim in writing 

to the Engineer-in-change within 1 month of the case of such claim occurring.  



 

 No interest for delayed payments due to disputes, etc:  

It is agreed that the Brihanmumbai Municipal Corporationor its Engineer or Officer shall 

not be liable to pay any interest or damage with respect of any moneys or balance which 

may be in its or its Engineer’s or officer’s hands owing to any dispute or difference or 

claim or misunderstanding between the Municipal Corporation of Greater Bombay or its 

Engineer or Officer on the one hand and the contractor on the other, or with respect to 

any delay on the part of the Municipal Corporation of Greater Bombay or its Engineer or 

Officers in making periodical or final payments or in any other respect whatever.  

73. Settlement of Disputes:  

 Termination of contract for death  

If the Contractor is an individual or a proprietary concern and the individual or the proprietor 

dies and if the Contractor is a partnership concern and one of the legal representative of the 

individual Contractor or the proprietor of the proprietary concern and in case of partnership, the 

surviving partners, are capable of carrying out and completing the contract, the Commissioner 

shall be entitled to cancel the contract as to its uncompleted part without the Corporation being in 

any way liable to payment of any compensation to the estate of the deceased Contractor and or to 

the surviving partners of the Contractor’s firm on account of the candepartmentation of the 

contract. The decision of the Commissioner that the legal representative of the deceased 

Contractor or surviving partners of the Contractor’s firm cannot carry out and complete the 

contract shall be final and binding on the parties. In the event of such candepartmentation the 

Commissioner shall not hold estate of the deceased Contractor and or surviving partners of the 

Contractor’s firm liable in damages for not completing the contract.  

 Settlement of Disputes:  

If any dispute or differences of any kind whatsoever other than those in respect of which, the 

decision of any person is, by the Contract, expressed to be final and binding) shall arise between 

the Employer and the Contractor or the Engineer and the Contractor in connection with or arising 

out of the Contract or carrying out of the Works (Whether during the progress of the Works or 

after their completion and whether before or after the termination, abandonment or breach of the 

Contract) it, the aggrieved party may refer such dispute within a period of 7 days to the 

concerned Addl. Municipal Commissioner who shall constitute a committee comprising of three 

officers i.e. concerned Deputy Municipal Commissioner or Director (ES&P), Chief Engineer 

other than the Engineer of the Contract and concerned Chief Accountant. The Committee shall 

give decision in writing within 60 days. Appeal on the Order of the Committee may be referred 

to the Municipal Commissioner within 7 days. Thereafter the Municipal Commissioner shall 

constitute a Committee comprising of three Addl. Municipal Commissioners including Addl. 



 

Municipal Commissioner in charge of Finance Department. The Municipal Commissioner within 

a period of 90 days after being requested to doso shall give written notice of committee’s 

decision to the Contractor. Save as herein provided such decision in respect of every matter so 

referred shall be final and binding upon both parties until the completion of the works, and shall 

forthwith be given effect to by the Contractor who shall proceed with the works with due 

diligence, whether he requires arbitration as hereinafter provided or not. If the Commissioner has 

given written notice of the decision to the Contractor and no Claim to arbitration has been 

communicated within a period of 90 days from receipt of such notice the said decision shall 

remain final and binding upon the Contractor.  

74. Arbitration and Jurisdiction:  

If the Commissioner shall fail to give notice of the decision as aforesaid within a period 

of 90 days after being requested as aforesaid, or if the Contractor be dissatisfied with any such 

decision, then and in any such case the Contractor may within 90 days after receiving notice of 

such decision or within 90 days after the expirations of the first named period of 90 days (as the 

case may be) require that the matter or matters in dispute be referred to arbitration as herein after 

provided. All disputes or differences in respect of which the decision (if any) of the 

Commissioner has not become final and binding as aforesaid shall be finally settled by 

Arbitration as follows:  

Arbitration shall be effected by a single arbitrator agreed upon the parties. The arbitration 

shall be conducted in accordance with the provisions of the Arbitration Act, 1996 or any 

statutory modifications thereof, and shall be held at such place and time within the limits of 

Brihan Mumbai as the arbitrator may determine. The decision of the arbitrator shall be final and 

binding upon the parties hereto and the expense of the arbitration shall be paid as may be 

determined by the arbitrator. Performance under the Contract shall, if reasonably be possible, 

continued during the arbitration proceedings and payment due to the Contractor by the Employer 

shall not be withheld unless they are the subject matter of arbitration proceedings. The said 

arbitrator shall have full power to open up, review and revise any decision, opinion, direction, 

certification or valuation of the Commissioner and neither party shall be limited in the 

proceedings before such arbitrator to the evidence or arguments put before the Commissioner for 

the purpose of obtaining his said decision. No decision given by the Commissioner in accordance 

with the foregoing provisions shall disqualify him from being called as a witness and giving 

evidence before the arbitrator on any matters whatsoever relevant to the disputes or difference 

referred to the arbitrator as aforesaid. All awards shall be in writing and for claims equivalent to 

Rs.5,00,000 or more such awards shall state reasons for amounts awarded. The expenditure of 

arbitration shall be paid as may be determined by arbitrator.  



 

In case of any claim, dispute or difference arising in respect of a contract, the cause of 

action thereof shall be deemed to have arisen in Mumbai and all legal proceedings in respect of 

any claim, dispute or difference shall be instituted in a competent court in the City of Mumbai 

only.  

75 Copyright:  

The copyright of all drawings and other documents provided by the Contractor under the 

contract shall remain vested in the Contractor or his sub-contractors as the case may be the 

employer shall have a license to use such drawings and other documents in connection with the 

design, construction, operation, maintenance of the works. At any time the Employer shall have 

further license without additional payment to the Contractor to use any such drawings or 

documents for the purpose of making any improvement of the works or enlargement or 

duplication of any part thereof, provided that such improvement, enlargement, or duplication by 

itself or in conjunction with any other improvements, enlargements or duplications already made 

in accordance with the further license does not result in the duplication of the whole works.  

76. Receipts to be signed in firm’s name by any one of the partners:  

Every receipt for money which may become payable or for any security which may 

become transferable to the Contractor under these present shall, if signed in the partnership name 

by any one of the partners, be a good and sufficient discharge to the Commissioner and 

Municipal Corporation in respect of the money or security purporting to be acknowledged 

thereby, and in the event of death of any of the partners during the pendency of this contract, it is 

hereby expressly agreed that every receipt by any one of the surviving partners shall, if so signed 

as aforesaid, be good and sufficient discharge as aforesaid provided that nothing in this clause 

contained shall be deemed to prejudice or effect any claim which the Commissioner or the 

Corporation may hereafter have against the legal representatives of any partners so dying or in 

respect of any breach of any of the conditions thereof, provided also that nothing in this clause 

contained shall be deemed prejudicial or affect the respective rights or obligations of the 

Contractors and of the legal representatives of any deceased Contractors interest.  

77. Proprietary data  

All documents and other information supplied by the Authority or submitted by an 

Applicant to the Authority shall remain or become the property of the Authority. Applicants are 

to treat all information as strictly confidential and shall not use it for any purpose other than for 

preparation and submission of their Application. The Authority will not return any Application 

or any information provided along therewith.  

78. Correspondence with the Applicant  



 

Save and except as provided in this TENDER, the Authority shall not entertain any 

correspondence with any Applicant in relation to the acceptance or rejection of any Application.  

 

79. Price Variation Clause  

The Contractor shall be reimbursed or shall refund to the Corporation as he case may be the 

variation in the value of the work carried out from time to time, depending on whether the prices 

of material and labour as a whole rise or fall, and the method adopted for such computations 

shall be as given below, it being clearly understood that the contractor shall have no claim for 

being reimbursed on the ground that the price of a particular material or group of materials have 

risen beyond the limits of the presumptions made in the following paras, however, no price 

variations shall be made applicable for contracts up to 12 months:  

A) Controlled materials: Price variations shall be permitted in respect of these materials the price 

level of which is controlled by the Government or its agency. The rate ruling on the date of 

submission of the tender shall be considered as the basic price of such material for adjustment. 

Any variation in this rate shall be considered for reimbursement to the contractor or refund to be 

claimed from the contractor as the case may be. The contractor shall, for the purpose of 

adjustment submit in original the relevant documents from the suppliers.  

B) Labour and other materials: For the purpose of this contract and for allowing reimbursement 

of refund on account of variation of prices of (i) labour, and (ii) materials other than materials 

mentioned in A above, computation will be based on the formula enunciated below which is 

based on the presumptions that :  

i. The general price level of labour, rises or falls in proportion to the rise or fall of 

consumer price index number 9 (general) for working class in Mumbai.  

ii. The general price level of materials rises or falls in proportion to rise or fall of whole-sale 

price index as published by ‘Economic Adviser to Govt. of India’. 

iii. And that the component of labour is to the extent of 30 percent of 88 percent and the 

component of materials is to the extent of 70 percent of 88 percent of the value of the 

work carried out. The remaining 12 percent being the presumptive profit of the 

contractor. 

a. Formula for Labour component:  

 
VL = 

(0.88 R) x 30   
X 

(I – IO) 

100 IO 

100 IO  

b. Formula for Material component :  



 

 
VM = 

(0.88 R x 70 - 
C) 

 
X 

(W – WO) 

100 WO 

Where –  

VL = Amount of price variation to be reimbursed or claimed as refund on account of general rise 

or fall of index referred to above.  

I = Consumer Price Index number of working class for Mumbai (declared by the Commissioner 

of Labour and Director of Employment, Mumbai) applicable to the period under reference (base 

year ending 2004-05 as 100 i.e. new series of indices).  

IO = Consumer price index number for working class for Mumbai (declared by the 

Commissioner of labour and Director of Employment, Mumbai) prevailing, on the day of 28 

days prior to the date of submission of the tender.  

VM = The amount of price variation to be reimbursed or claimed as refund on account of general 

rise or fall of wholesale price index for period under reference.  

W = Average wholesale price index as published by Economic Adviser to Govt. of India 

applicable to the period under reference.  

WO = Wholesale price index as stated above prevailing on the day of 28 days prior to the date of 

submission of the tender.  

R = Total value of the work done during the period under reference as recorded in the 

Measurement Book excluding water charges and sewerage charges but including cost of excess 

in respect of item upto 50 percent  

C = Total value of Controlled materials used for the works as recorded in Measurement Book 

and paid for at original basic rate plus the value of materials used .  

i. The quantity of the Controlled material adopted in working out the value of ‘C’ shall be 

inclusive of permitted wastages as / if mentioned in specifications.  

ii. The basic rate for the supply of controlled material shall be inclusive of all the 

components of cost of materials excluding transport charges incurred for bringing the 

material from place of delivery to the site.  

Computations based on the above formula will be made for the period of each bill 

separately and reimbursement will be made to (when the result is plus) and refund will 

claimed from (when the result is minus) the contractor’s next bill. The above formulae 

will be replaced by the formulae in Annexure-I as and when mentioned in special 

conditions of contract  



 

The operative period of the contract for application of price variation shall mean the 

period commencing from the date of commencement of work mentioned in the work 

order and ending on the date when time allowed for the work order and ending on the 

date when time allowed for the work specified in the contract for work expires, taking 

into consideration, the extension of time, if any, for completion of the work granted by 

Engineer under the relevant clause of the conditions of contract in cases other than those 

where such extension is necessitated on account of default of the contractor.  

The decision of the Engineer as regards the operative period of the contract shall be 

finaland binding on the contractors.  

iii. Where there is no supply of controlled items to contractor the component ‘C’ shall be 

taken as zero.  

C) Adjustment after completion: If the Contractor fails to complete the works within the time for 

completion adjustment of prices thereafter until the date of completion of the works shall be 

made using either the indices or prices relating to the prescribed time for completion, or the 

current indices or prices whichever is more favorable to the employer, provided that if an 

extension of time is granted, the above provision shall apply only to adjustments made after the 

expiry of such extension of time.  

D) Price variation will be calculated similarly and separately for extra items and / or excess 

quantities and provisional sums calculated under Sub Clause 10 (b)A (i)&(ii) and Sub Clause 10 

(b) B(ii) based on the above formula/formulae in Annexure-I as and when mentioned in Special 

conditions of contract; IO and WO being the indices applicable to the date on which the rates 

under Sub Clause 10 (a)A (i)&(ii) and Sub Clause 10 (a) B(iii) are fixed. No price variation shall 

be admissible for FAIR items created during execution. 

80. Maximum Price Variation shall be as follows: 

Time Period of Project  Maximum limit of Price Variation  
Up to 12 months  No variation allowed  
Above12 months to 24 
months  

5%  

Above 24 months  10%  

*Approval of AMC/MC shall be obtained before invitation of tender in case of any changes 

in above.  

Note:  

1) The extension in time period for the projects originally estimated including monsoon 

results in change of price variation slabs as mentioned above i.e.from first slab to second 

slab or from second slab to third slab, then the maximum limit of original slab will 

prevail.  



 

2) Operative period shall mean original or extended time period of contract.  

For example: 

Extension of Time period  Maximum Price Variation  
If original period of 11 months 
including monsoon extends to 16. 
The operative period will be 11+5 
months.  

No variation allowed  

If original period of 11 months 
excluding monsoon extends to 16. 
The operative period will be 11+5 
months.  

Maximum 5% variation 
allowed  

 

Price Variation during Extended Period of Contract:  

i. Extension Due To Modification & Extension for delay due to BMC :  

The price variation for the period of extension granted shall be limited to the amount 

payable as per the Indices. In case the indices increases or decreases, above/below the 

indices applicable, to the last month of the original or extended period vide 

clause8(l)(a)(i) and (ii) of standard GCC  

ii. Extension Of Time For Delay Due To Contractor :  

a. The price variation for the period of extension granted shall be limited to the amount 

payable as per the Indices in case the indices increase, above the indices applicable, to the 

last month of the original completion period or the extended period vide above clause 

8(l)(a)(i) and (ii) of standard GCC.  

b. The price variation shall be limited to the amount payable as per the indices, in case the 

indices decrease or fall below the indices applicable, to the last month of original / 

extended period of completion period vide above clause 8(l)(b) of standard GCC, then 

lower indices shall be adopted.  

iii. Extension of Time For Delay due to reasons not attributable to BMC and Contractor 

(Reference Cl.8(d) of Standard GCC):  

The price variation for the period of extension granted shall be limited to the amount payable as 

per the Indices in case the indices increases or decreases, above/below the indices applicable, to 

the last month of the original period. 

81. Payment:  

Interim Payment:  

i. Interim bills shall be submitted by the Contractor from time to time (but at an interval of 

not less than one month) for the works executed. The Engineer shall arrange to have the 



 

bill s verified by taking or causing to be taken, where necessary, the requisite 

measurement of work.  

ii. Payment on account for amount admissible shall be made on the Engineer certifying the 

sum to which the Contractor is considered entitled by way of interim payment for all the 

work executed, after deducting there from the amount already paid, the security deposit / 

retention money and such other amounts as may be deductible or recoverable in terms of 

the contract.  

iii. On request, the contractor will be paid upto 75 percent of the value of the work carried 

out as an adhoc payment in the first week of next month after deducting there from 

recoveries on account of advances, interest, retention money, income tax etc. The balance 

payment due will be paid thereafter.  

iv. No interim payment will be admitted until such time the Contractor have fully complied 

with the requirement of the Condition no.8 (g) and 8 (h) concerning submission and 

approval of Network Schedule for the works, as detailed in Condition 8 (h). A fixed sum 

shall be held in abeyance at the time of next interim payment for non-attainment of each 

milestone in the network and shall be released only on attainment of the said milestone.  

v. An interim certificate given relating to work done or material delivered may be modified 

or corrected by a subsequent interim certificate or by the final certificate. No certificate 

of the Engineer supporting an interim payment shall of itself be conclusive evidence that 

any work or materials to which it relates is / are in accordance with the contract.  

82. Banning/De-Registration of Agencies of Construction works / SITC of M&E Works in 

BMC  

 The regulations regarding Demotion/ Suspension Banning for specific period or 

permanently / De-Registration shall be governed as per the respective condition in 

Contractor Registration Rules of BMC.  

83. JOINT VENTURE  

In case if Joint Venture is allowed for the Project, the guidelines for JV as follows shall be 

incorporated in the Tender Document:  

a. Joint Venture should be allowed only when the number of identifiable different works is 

more than one and/or the estimated cost of tender is more than Rs.100 Crores. JV shall 

also be allowed for complex technical work below Rs.100 Crores with the approval of 

con-cerned AMC  

b. Separate identity/name shall be given to the Joint Venture firm.  



 

c. Number of members in a JV firm shall not be more than three in normal circumstances, if 

the work involves only one discipline (say Civil or Electrical). If number of members in 

JV is required to be more than three, then approval of concerned AMC needs to be 

sought.  

d. A member of JV firm shall not be permitted to participate either in individual capacity or 

asa member of another JV firm in the same tender.  

e. The tender form shall be purchased and submitted in the 'name of the JV firm or any con-

stituent member of the JV.  

f. Normally EMD shall be submitted only in the name of the JV and not in the name of con-

stituent member. However, EMD in the name of lead partner can be accepted subject to 

submission of specific request letter from lead partner stating the reasons for not 

submitting the EMD in the name of JV and giving written confirmation from the JV 

partners to the ef-fect that the EMD submitted by the lead partner may be deemed as 

EMD submitted by JV firm.  

g. One of the members of the JV firm shall be the lead member of the JV firm who shall 

have a majority (at least 51%) share of interest in the JV firm. The other members shall 

have a share of not less than 20% each in case of JV firms with up to three members and 

not less than 10% each in case of JV firms with more than three members. In case of JV 

firm with foreign member(s), the lead member has to be an Indian firm with a minimum 

share of 51%.  

h. A copy of Letter of Intent or Memorandum of Understanding (MoU) executed by the JV 

members shall be submitted by the JV firm along with the tender. The complete details of 

the members of the JV firm, their share and responsibility in the JV firm etc. particularly 

with reference to financial technical and other obligation shall be furnished in the agree-

ment.  

i. Once the tender is submitted, the agreement shall not be modified/altered/terminated 

during the validity of the tender. In case the tenderer fails to observe/comply with this 

stipulation, the full Earnest Money Deposit (EMD) shall be forfeited. In case of 

successful tenderer, the validity of this agreement shall be extended till the currency of 

the contract expires.  

j. Approval for change of constitution of JV firm shall be at the sole discretion of the BMC. 

The constitution of the JV firm shall not be allowed to be modified after submission of 

the tender bid by the JV firm except when modification becomes inevitable due to 

succession laws etc. and in any case the minimum eligibility criteria should not get 



 

vitiated. In any case the Lead Member should continue to be the Lead Member of the JV 

firm. Failure to observe this requirement would render the offer invalid.  

k. Similarly, after the contract is awarded, the constitution of JV firm shall not be allowed to 

be altered during the currency of contract except when modification become inevitable 

due to succession laws etc. and in any case the minimum eligibility criteria should not get 

viti-ated. Failure to observe this stipulation shall be deemed to be breach of contract with 

all consequential penal action as per contract condition.  

l. On award of contract to a JV firm, a single Performance Guarantee shall be required to be 

submitted by the JV firm as per tender conditions. All the Guarantees like Performance 

Guarantee, Bank Guarantee for Mobilization advance, machinery Advance etc. shall be 

ac-cepted only in the name of the JV firm and no splitting of guarantees amongst the 

members of the JV firm shall be permitted.  

m. On issue of LOA, an agreement among the members of the JV firm (to whom the work 

has been awarded) has to be executed and got registered before the Registrar of the 

Companies under Companies Act or before the Registrar / Sub-Registrar under the 

Registration Act, 1908. This agreement shall be submitted by the JV firm to the BMC 

before signing the contract agreement for the work. (This agreement format should 

invariably be part of the tender condition). In case the tenderer fails to observe/comply 

with this stipulation, the full Earnest Money Deposit (EMD) shall be forfeited and other 

penal actions due shall be taken against partners of the JV and the JV. This joint venture 

agreement shall have, inter-alia, following clauses:-  

i. Joint and several liability - The members of the JV firm to which the contract is 

award-ed, shall be jointly and severally liable to the Employer (BMC) for execution 

of the pro-ject in accordance with General and Special conditions of the contract. The 

JV members shall also be liable jointly and severally for the loss, damages caused to 

the BMC during the course of execution of the contract or due to no execution of the 

contract or part there-of.  

ii. Duration of the Joint Venture Agreement -It shall be valid during the entire period 

of the contract including the period of extension if any and the maintenance period 

after the work is completed.  

iii. Governing Laws - The Joint Venture Agreement shall in all respect be governed by 

and interpreted in accordance with Indian Laws.  

iv. Authorized Member -Joint Venture members shall authorize one of the members on 

be-half of the Joint Venture firm to deal with the tender, sign the agreement or enter 

into con-tract in respect of the said tender, to receive payment, to witness joint 



 

measurement of work done, to sign measurement books and similar such action in 

respect of the said ten-der/contract. All notices/correspondences with respect to the 

contract would be sent only to this authorized member of the JV firm.  

No member of the Joint Venture firm shall have the right to assign or transfer the interest right or 

liability in the contract without the written consent of the other members and that of the 

employer in respect of the said tender/contract.  

n. Documents to be enclosed by the JV firm along with the tender:  

i. In case one or more of the members of the JV firm is/are partnership firm(s), following 

documents shall be submitted:  

a) Notary certified copy of the Partnership Deed,  

b) Consent of all the partners to enter into the Joint Venture Agreement on a stamp 

paper of appropriate value (in original).  

c) Power of Attorney (duly registered as per prevailing law) in favor of one of the 

partners to sign the MOU and JV Agreement on behalf of the partners and cre-ate 

liability against the firm.  

ii. In case one or more members is/are Proprietary Firm or HUF, the following documents 

shall be enclosed:  

a) Affidavit on Stamp Paper of appropriate value declaring that his Concern is a 

Proprietary Concern and he is sole proprietor of the Concern OR he is in posi-tion of 

"KARTA" of Hindu Undivided Family and he has the authority, power and consent 

given by other partners to act on behalf of HUF.  

iii. In case one or more members is/are limited companies, the following documents shall be 

submitted:  

a) Notary certified copy of resolutions of the Directors of the Company, permitting the 

company to enter into a JV agreement, authorizing MD or one of the Direc-tors or 

Managers of the Company to sign MOU, JV Agreement, such other doc-uments required 

to be signed on behalf of the Company and enter into liability against the company and/or 

do any other act on behalf of the company.  

b) Copy of Memorandum and articles of Association of the Company.  

c) Power of Attorney (duly registered as per prevailing law) by the Company au-thorizing 

the person to do/act mentioned in the para (a) above.  

 



 

o. All the members of the JV shall certify that they have not been black listed or debarred 

by BMC from participation in tenders/contract in the past either in their individual 

capacity or the JV firm or partnership firm in which they were members / partners.  

p. Credentials & Qualifying criteria: Technical and financial eligibility of the JV firm shall 

be adjudged based on satisfactory fulfilment of the following criteria:  

 

Technical eligibility criteria: In case of Work involving single discipline, the Lead member of 

the JV firm shall meet at least 35% requirement of technical capacity as stipulated in tender 

document.  

OR 

In case of composite works (e.g. works involving more than one distinct component such as 

Civil Engineering works, M&E works, Electrical works, etc. and in the case of major bridges, 

substructure and superstructure etc.), atleast one member should have satisfactorily completed 

35% of the value of any one component of the project work so as to cover all the components of 

project work or any member having satisfactorily completed 35% of the value of work of each 

component during last seven financial years.  

In such cases, what constitutes a component in a composite work shall be clearly defined as 

part of the tender condition without any ambiguity.  

Financial eligibility criteria: The contractual payments received by the JV firm or the 

arithmetic sum of contractual payments received by all the members of JV firm in any one of the 

previous three financial years and shall be at least 100% of the estimated value of the work as 

mentioned in the tender.  

84. Compensation for delay:  

If the Contractor fails to complete the works and clear the site on or before the Contract or 

extended date(s) / period(s) of completion, he shall, without prejudice to any other right or 

remedy of Municipal Corporation on account of such breach, pay as agreed compensation, 

amount calculated as stipulated below (or such smaller amount as may be fixed by the Engineer) 

on the contract value of the whole work or on the contract value of the time or group of items of 

work for which separate period of completion are given in the contract and of which completion 

is delayed for every week that the whole of the work of item or group of items of work 

concerned remains uncompleted, even though the contract as a whole be completed by the 

contract or the extended date of completion. For this purpose the term ‘Contract Value’ shall be 

the value of the work at Contract Rates as ordered including the value of all deviations ordered:  



 

 Completion period for projects (originally stipulated or as extended) not exceeding 6 

months: to the extent of maximum 1 percent per week.  

 Completion period for projects (originally stipulated or as extended) exceeding 6 months 

and not exceeding 2 years: to the extent of maximum ½ percent per week.  

 Completion period for projects (originally stipulated or as extended) exceeding 2 years: 

to the extent of maximum ¼ percent per week.  

 

When the delay is not a full week or in multiple of a week but involves a fraction of a week 

the compensation payable for that fraction shall be proportional to the number of days involved.  

Provided always that the total amount of compensation for delay to be paid this condition 

shall not exceed the undernoted percentage of the Contract Value of the item or group of items of 

work for which a separate period of completion is given.  

i. Completion period (as originally stipulated or as extended) not exceeding 6 months: 10 

percent.  

ii. Completion period (as originally stipulated or as extended) exceeding 6 months and not 

exceeding 2 years: 7½ percent.  

iii. Completion period (as originally stipulated or as extended) exceeding 2 years: 5 percent.  

The amount of compensation may be adjusted set off against any sum payable to the 

contractor under this or any other contract with the Municipal Corporation.  

85. Action and Compensation Payable In Case Of Bad Work and Not Done As Per 

Specifications  

All works under or in course of execution or executed in pursuance of the contract, shall 

at all times be open and accessible to the inspection and supervision of the Engineer-in-charge, 

his authorized subordinates in charge of the work and all the superior officers, officer of the 

Vigilance Department of the BMC or any organization engaged by the BMC for Quality 

Assurance and the contractor shall, at all times, during the usual working hours and at all other 

times at which reasonable notice of the visit of such officers has been given to the contractor, 

either himself be present to receive orders and instructions or have a responsible CRO duly 

accredited in writing, present for that purpose. Orders given to the Contractor’s CRO shall be 

considered to have the same force as if they had been given to the contractor himself.  

If it shall appear to the Engineer-in-charge or his authorized subordinates in-charge of the work 

or to the officer of Vigilance Department, that any work has been executed with unsound, 

imperfect or unskillful workmanship or with materials of any inferior description, or that any 

materials or articles provided by him for the execution of the work are unsound or of a quality 



 

inferior to that contracted for or otherwise not in accordance with the contract, the contractor 

shall, on demand in writing which shall be made within twelve months of the completion of the 

work from the Engineer-in-Charge specifying the work, materials or articles complained of 

notwithstanding that the same may have been passed, certified and paid for forthwith rectify, or 

remove and reconstruct the work so specified in whole or in part, as the case may require or as 

the case may be, remove the materials or articles so specified and provide other proper and 

suitable materials or articles at his own charge and cost. In the event of the failing to do so within 

a period specified by the Engineer-in-Charge in his demand aforesaid, then the contractor shall 

be liable to pay compensation at the same rate as under clause 8.e. of the general condition of 

contract in section 9 of tender document (for Compensation for delay) for this default. In such 

case the Engineer-in Charge may not accept the item of work at the rates applicable under the 

contract but may accept such items at reduced rates as the Engineer in charge may consider 

reasonable during the preparation of on account bills or final bill if the item is so acceptable 

without detriment to the safety and utility of the item and the structure or he may reject the work 

outright without any payment and/or get it and other connected and incidental items rectified, or 

removed and re-executed at the risk and cost of the contractor. Decision of the Engineer-in-

Charge to be conveyed in writing in respect of the same will be final and binding on the 

contractor.  

If the penalisation amount exceeds maximum limit with respect to Clause 8.e of Standard 

General Conditions of Contract, then a show cause notice shall necessarily be issued to the 

contract as to why the contract should not be terminated.  

86. Contractors remain liable to pay compensation:  

In any case in which any of the powers conferred upon the Engineer In-charge by the 

relevant clauses in documents that form a part of contract as exercised or is exercisable in the 

event of any future case of default by the Contractor, he is declared liable to pay compensation 

amounting to the whole of his security deposit. The liability of the Contractor for past and future 

compensation shall remain unaffected.  

In the event of the Executive Engineer taking action against these relevant clauses, he may, if he 

so desires, take possession of all or any tools and plant, materials and stores in or upon the work 

of site thereof or belonging to the Contractor or procured by him and intended to be used for the 

execution of the work or any part thereof paying or allowing for the same in account at the 

contract rates, or in the case of contract rates not being applicable at current market rates to be 

certified by the Executive Engineer, may after giving notice in writing to the Contractor or his 

staff of the work or other authorized CRO require him to remove such tools and plants, materials 

or stores from the premises within a time to be specified in such notice and in the event of the 

Contractor failing to comply with any such requisition, the Executive Engineer may remove 



 

them at the contractors expense of sell them by auction or private sell on account of the 

Contractor at his risk in all respects and certificate of the Executive Engineer as to the expense of 

any such removal and the amount of the proceeds an expense of any such sell be final and 

conclusive against the Contractor.  

87. No Claim to Any Payment Or Compensation Or Alteration In Or Restriction Of Work  

a) If at any time after the execution of contract documents, the Engineer shall for any reason 

whatsoever, desires that the whole or any part of the works specified in the Tender should 

be suspended for any period or that the whole or part of the work should not be carried 

out, at all, he shall give to the Contractor a Notice in writing of such desire and upon the 

receipt of such notice, the Contractor shall forthwith suspend or stop the work wholly or 

in part as required after having due regard to the appropriate stage at which the work 

should be stopped or suspended so as not to cause any damage or injury the work already 

done or endanger the safety thereof, provided that the decision of the Engineer as to the 

stage at which the work or any part of it could be or could have been safely stopped or 

suspended shall be final and conclusive against the contractor.  

The Contractor shall have no claim to any payment or compensation whatsoever by 

reason of or in pursuance of any notice as aforesaid, on account of any suspension, 

stoppage or curtailment except to the extent specified hereinafter.  

b) Where the total suspension of Work Order as aforesaid continued for a continuous period 

exceeding 90 days the contractor shall be at liberty to withdraw from the contractual 

obligations under the contract so far as it pertains to the unexecuted part of the work by 

giving 10 days prior notice in writing to the Engineer within 30 days of the expiry of the 

said period of 90 days, of such intention and requiring the Engineering to record the final 

measurement of the work already done and to pay final bill. Upon giving such Notice, the 

Contractor shall be deem to have been discharged from his obligations to complete the 

remaining unexecuted work under his contract. On receipt of such notice the Engineer 

shall proceed to complete the measurement and make such payment as may be finally due 

to the contractor within a period of 90 days from the receipt of such Notice in respect of 

the work already done by the contractor. Such payment shall not in any manner prejudice 

the right of the contractor to any further compensation under the remaining provisions of 

this clause.  

c) Where the Engineer required to Contractor to suspend the work for a period in excess of 

30 days at any time or 60 days in the aggregate, the Contractor shall be entitled to apply 

to the Engineer within 30 days of the resumption of the work after such suspension for 

payment of compensation to the extent of pecuniary loss suffered by him in respect of 

working machinery remained ideal on the site of on the account of his having an to pay 



 

the salary of wages and labour engaged by him during the said period of suspension 

provided always that the contractor shall not be entitled to any claim in respect of any 

such working machinery, salary or wages for the first 30 days whether consecutive or in 

the aggregate or such suspension or in respect of any such suspension whatsoever 

occasion by unsatisfactory work or any other default on his part, the decision of the 

Engineer in this regard shall be final and conclusive against the contractor.  

88. Contractor to supply plant, ladder, scaffolding, etc and is liable for damages arising 

from non provision of lights, fencing, etc.  

The Contractor shall supply at his own cost all material, plant, tools, appliances, 

implements, ladders, cordage, tackle scaffolding and temporary works requisite or proper for the 

proper execution of the work, whether, in the original altered or substituted form and whether 

included in the specification of other documents forming part of the contract or referred to in 

these conditions or not and which may be necessary for the purpose of satisfying or complying 

with the requirements of the Eng-In-Charge as to any matter as to which under these conditions 

is entitled to be satisfied, or which is entitled to require together with the carriage therefore to 

and from the work.  

The Contractor shall also supply without charge, the requisite number of person with the means 

and materials necessary for the purpose of setting out works and counting, weighing and 

assisting in the measurements of examination at any time and from time to time of the work or 

materials, failing which the same may be provided by the Engineer In-charge at the expense of 

the contractor and the expenses may be deducted from any money due to the contractor under the 

contract or from his security deposit or the proceeds of sale thereof, or offers sufficient portion 

thereof.  

The contractor shall provide all necessary fencing and lights required to protect the public from 

accident and shall also be bound to bear the expenses of defence of every suit, action or other 

legal proceedings, that may be brought by any person for injury sustained owing to neglect of the 

above precautions and to pay any damages and cost which may be awarded in any such suit 

action or proceedings to any such person or which may with the consent of the contractor be paid 

for compromising any claim by any such person.  

89. Prevention of Fire:  

The contractor shall not set fire to any standing jungle, trees, brushwood or grass without 

a written permit from the Engineer In-charge. When such permit is given, and also in all cases 

when destroying cut or dug up trees brushwood, grass, etc., by fire, the contractor shall take 

necessary measure to prevent such fire spreading to or otherwise damaging surrounding 



 

property. The Contractor shall make his own arrangements for drinking water for the labour 

employed by him.  

90. Compensation for all damages done intentionally or unintentionally by contractor’s labour 

whether in or beyond the limits of BMC property including any damage caused by spreading the 

fire shall be estimated by the Engineer In-charge or such other officer as he may appoint and the 

estimate of the Engineer in-charge to the decision of the Dy. Chief Engineer on appeal shall be 

final and the contractor shall be bound to pay the amount of the assessed compensation on 

demand failing which the same will be recovered from the Contractor as damages or deducted by 

the Engineer In-charge from any sums that may be due or become due from BMC to contractor 

under this Contract or otherwise. Contractor shall bear the expenses of defending any action or 

other legal proceedings that may be brought to prevent the spread of fire and he shall pay any 

damages and costs that may be awarded by the Court in consequence.  

91. In the case of Tender by partners, any change in the constitution of the firm shall be 

forthwith, notified by the contractor through the Engineer In-charge for his information.  

92. Action where no specifications:  

In the case of any class of work for which there is no such specifications, such works shall be 

carried out in accordance with the specifications and in the event of there being no such 

specifications, then in such case, the work shall be carried out in all respects in accordance with 

all instructions and requirements of the Engineer In-charge. 

 93. Safety and medical help:  

i. The Contractor shall be responsible for and shall pay the expenses of providing medical 

help to any workmen who may suffer a bodily injury as a result of an accident. If such 

expenses are incurred by BMC, the same shall be recoverable from the contractor 

forthwith and be included without prejudice to any other remedy of BMC from any 

amount due or that may become due to the Contractor.  

ii. The contractor shall provide necessary personal safety equipment and first-aid box for the 

use of persons employed on the site and shall maintain the same in condition suitable for 

immediate use at any time.  

iii. The workers shall be required to use the safety equipments so provided by the contractor 

and the contractor shall take adequate steps to ensure the proper use of equipments by 

those concerned.  

iv. When the work is carried on in proximity to any place where there is risk or drawing all 

necessary equipments shall be provided and kept ready for use and all necessary steps 

shall be taken for the prompt rescue of any person in danger.  



 

94. No compensation shall be allowed for any delay caused in the starting of the work on account 

of acquisition of land or in the case of clearance of works, on account of ant delay in according 

to sanction of estimates.  

95. Anti-malaria and other health measures:  

Anti-Malaria and other health measures shall be taken as directed by the Executive 

Health Officer of BMC. Contractor shall see that mosquitogenic conditions are created so as to 

keep vector population to minimum level. Contractor shall carry out anti-malaria measures in the 

area as per the guidelines issued by the Executive Health Officer of BMC from time to time.  

In case of default, in carrying out prescribed anti-malaria measures resulting in increase 

in malaria incidence, contractor shall be liable to pay BMC on anti-malaria measures to control 

the situation in addition to fine. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



  

 

 

 

 

 

 

 



  

 

 



   



 

 

 

 

 

 

 

SECTION 7 

FRAUD AND CORRUPT 
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FRAUD AND CORRUPT PRACTICES 

 The Applicants and their respective officers, employees, CROs and advisers shall observe 

the highest standard of ethics during the Bidding Process. Notwithstanding anything to 

the contrary contained herein, the Authority may reject an Application without being 

liable in any manner whatsoever to the Applicant if it determines that the Applicant has, 

directly or indirectly or through an CRO, engaged in corrupt practice, fraudulent practice, 

coercive practice, undesirable practice or restrictive practice in the Bidding Process.  

 Without prejudice to the rights of the Authority under relevant Clause hereinabove, if an 

Applicant is found by the Authority to have directly or indirectly or through an CRO, 

engaged or indulged in any corrupt practice, fraudulent practice, coercive practice, 

undesirable practice or restrictive practice during the Bidding Process, such Applicant 

shall not be eligible to participate in any tender or RFQ issued by the Authority during a 

period of 2 (two) years from the date such Applicant is found by the Authority to have 

directly or indirectly or through an CRO, engaged or indulged in any corrupt practice, 

fraudulent practice, coercive practice, undesirable practice or restrictive practice, as the 

case may be.  

 For the purposes of this Clause , the following terms shall have the meaning hereinafter 

respectively assigned to them:  

A. “corrupt practice” means 

the offering, giving, receiving, or soliciting, directly or indirectly, of anything of value to 

influence the actions of any person connected with the Bidding Process (for avoidance of 

doubt, offering of employment to, or employing, or engaging in any manner whatsoever, 

directly or indirectly, any official of the Authority who is or has been associated in any 

manner, directly or indirectly, with the Bidding Process or the LOA or has dealt with 

matters concerning the Concession Agreement or arising there from, before or after the 

execution thereof, at any time prior to the expiry of one year from the date such official 

resigns or retires from or otherwise ceases to be in the service of the Authority, shall be 

deemed to constitute influencing the actions of a person connected with the Bidding 

Process); or save and except as permitted under the relavant sub clause, engaging in any 

manner whatsoever, whether during the Bidding Process or after the issue of the LOA or 

after the execution of the Concession Agreement, as the case may be, any person in 

respect of any matter relating to the Project or the LOA or the Concession Agreement, 

who at any time has been or is a legal, financial or technical adviser of the Authority in 

relation to any matter concerning the Project;  



 

B. “fraudulent practice” means a misrepresentation or omission of facts or suppression of 

facts or disclosure of incomplete facts, in order to influence the Bidding Process ;  

C. “coercive practice” means impairing or harming or threatening to impair or harm, 

directly or indirectly, any person or property to influence any persons participation or 

action in the Bidding Process;  

D. “undesirable practice” means (i) establishing contact with any person connected with or 

employed or engaged by the Authority with the objective of canvassing, lobbying or in 

any manner influencing or attempting to influence the Bidding Process; or (ii) having a 

Conflict of Interest; and  

E. “Restrictive practice” means forming a cartel or arriving at any understanding or 

arrangement among Applicants with the objective of restricting or manipulating a full and 

fair competition in the Bidding Process.  

F. If the Employer/Financier determines that the Contractor has engaged in corrupt, 

fraudulent, collusive, coercive or obstructive practices, in competing for or in executing 

the Contract, then the Employer may, after giving 14 days’ notice to the Contractor, 

terminate the Contractor's employment under the Contract and expel him from the Site, 

and the provisions of relevant Clause shall apply as if such expulsion had been made.  

G. Should any employee of the Contractor be determined to have engaged in corrupt, 

fraudulent, collusive, coercive, or obstructive practice during the execution of the Works, 

then that employee shall be removed in accordance with relevant Clause.  

For the purposes of this Sub-Clause:  

i. “corrupt practice” is the offering, giving, receiving to soliciting, directly or indirectly, of 

anything of value to influence improperly the actions of another party;  

ii. “another party” refers to a public official acting in relation to the procurement process or 

contract execution. In this context, “public official” includes Financer staff and 

employees of other organizations taking or reviewing procurement decisions.  

iii. “fraudulent practice” is any act or omission, including a misrepresentation, that 

knowingly or recklessly misleads, or attempts to mislead, a party to obtain a financial or 

other benefit or to avoid an obligation;  

iv. “collusive practice” is an arrangement between two or more parties designed to achieve 

an improper purpose, including to influence improperly the actions of another party;  

v. “coercive practice” is impairing or harming, or threatening to impair or harm, directly or 

indirectly, any party or the property of the party to influence improperly the actions of a 

party;  



 

vi. “obstructive practice” is deliberately destroying, falsifying, altering or concealing of 

evidence material to the investigation or making false statements to investigators in order 

to materially impede the Financier investigation into allegations of a corrupt, fraudulent, 

coercive or collusive practice; and/or threatening, harassing or intimidating any party to 

prevent it from disclosing its knowledge of matters relevant to the investigation or from 

pursuing the investigation; or  

vii. acts intended to materially impede the exercise of the Financer’s inspection and audit 

rights provided .  

viii. “party” refers to a public official; the terms “benefit” and “obligation” relate to the 

procurement process or contract execution; and the “act or omission” is intended to 

influence the procurement process or contract execution.  

ix. ”parties” refers to participants in the procurement process (including public officials) 

attempting to establish bid prices at artificial, noncompetitive levels.  

x. A “party” refers to a participant in the procurement process or contract execution.  

 

Grievance Redressal Guidelines : 
 

 If a bidder is not satisfied with the decision of responsiveness/non responsiveness in 
packets ‘A’, ‘B’ or ‘C’, bidder may appeal as per the guidelines issued in the  circular issued 
u/No.Ch.E(V)/436/B Dtd. 18.05.2023. 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

 

  



 

 

 

 

 

 

 

 

SECTION 8 

PRE BID MEETING 
 

 

 

 

 

 

 

 

 

 

 

  



 

 

  



 

PREBID MEETING 

 

1. Pre-bid meeting of the interested parties shall be convened at the designated date, time 

and place. A maximum of two representatives of each Applicant shall be allowed to 

participate on production of authority letter from the Applicant.  

2. All enquiries from the bidders relating to this bid must be submitted to the designated 

contact person as mentioned this bid document.  The queries should necessarily be 

submitted in the following format as an editable Microsoft Excel/Spreadsheet document 

along with PDF: 

# Bid Document Reference 
(Volume, Section No.) 

Page 
Number 

Content of the bid 
requiring 

clarification 

Clarification 
Sought/Query 

1     

2     

3     

 

3. The prospective bidders are requested to submit their tender related queries (if any) to 

this departments official email address co.dm@mcgm.gov.in on or before 17/07/2025 

from 06:00 PM. Queries received after 17/07/2025 from 06:00 PMPM will not be 

entertained. Minutes of Pre Bid Meeting & Corrigendum if any in regard of any changes / 

clarification in original tender document will be published on BMC portal only.  

4. Queries submitted post the specified deadline or which do not adhere to the specified 

format may not be responded to. All the responses to the queries (clarifications / 

corrigendum) shall be made available on the BMC website (https://www.mcgm.gov.in). 

5. During the course of Pre-bid meeting, the Applicants will be free to seek clarifications 

and make suggestions for consideration of the Authority. The Authority shall Endeavour 

to provide clarifications and such further information as it may, in its sole discretion, 

consider appropriate for facilitating a fair, transparent and competitive Bidding Process. 

 

 

 

 

 

 

 

 



 

 

 

 

 

 

 

 

SECTION –9 

LIST OF APPROVED BANKS 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

  



 

  



 

LIST OF APPROVED BANKS 

1. The following Banks with their branches in Greater Mumbai and in suburbs and extended 
suburbs up to Virar and Kalyan have been approved only for the purpose of accepting 
Banker’s guarantee from 1997-98 onwards until further instructions.  

2. The Bankers Guarantee issued by branches of approved Banks beyond Kalyan and Virar 
can be accepted only if the said Banker’s Guarantee is countersigned by the Manager of a 
branch of the same Bank, within the Mumbai Limit categorically endorsing thereon that 
said bankers Guarantee is binding on the endorsing Branch of the bank within Mumbai 
limits and is liable to be on forced against the said branch of the Bank in case of default 
by the contractor/supplier furnishing the bankers Guarantee.  

List of approved Banks:- 

A  S.B.I and its subsidiary Banks  
1  State Bank Of India.  
2  State Bank Of Bikaner & Jaipur.  
3  State Bank Of Hyderabad.  
4  State Bank Of Mysore.  
5  State Bank Of Patiyala.  
6  State Bank Of Saurashtra.  
7  State Bank Of Travankore.  
B  Nationalized Banks  
8  Allahabad Bank.  
9  Andhra Bank.  
10  Bank Of Baroda.  
11  Bank Of India.  
12  Bank Of Maharashtra.  
13  Central Bank Of India.  
14  Dena Bank.  
15  Indian Bank.  
16  Indian Overseas Bank.  
17  Oriental Bank Of Commerce.  
18  Punjab National Bank.  
19  Punjab & Sindh Bank.  
20  Syndicate Bank.  
21  Union Bank Of India.  
22  United Bank Of India.  
23  UCO Bank.  
24  Vijaya Bank.  
24A  Corporation Bank.  
C  Scheduled Commercial Banks  
25  Bank Of Madura Ltd.  
26  Bank Of Rajasthan Lt 
27  Banaras State Bank Ltd.  
28  Bharat Overseas Bank Ltd  
29  Catholic Syrian Bank Ltd.  
30  City Union Bank Ltd.  
31  Development Credit Bank.  
32  Dhanalakshmi Bank Ltd.  
33  Federal Bank Ltd.  
34  Indsind Bank Ltd.  
35  I.C.I.C.I Banking Corporation Ltd.  
36  Global Trust Bank Ltd.  



 

37  Jammu & Kashmir Bank Ltd.  
38  Karnataka Bank Ltd.  
39  KarurVysya Bank Ltd.  
40  Laxmi Vilas Bank Ltd.  
41  Nedugundi Bank Ltd.  
42  Ratnakar Bank Ltd.  
43  Sangli Bank Ltd.  
44  South Indian Bank Ltd.  
45  S.B.I Corporation &Int Bank Ltd.  
46  Tamilnadu Mercantile Bank Ltd.  
47  United Western Bank Ltd.  
48  Vysya Bank Ltd.  
D  Schedule Urban Co-op Banks  
49  Abhyudaya Co-op Bank Ltd.  
50  Bassein Catholic Co-op Bank Ltd.  
51  Bharat Co-op Bank Ltd.  
52  Bombay Mercantile Co-op Bank Ltd.  
53  Cosmos Co-op Bank Ltd.  
54  Greater Mumbai Co-op Bank Ltd.  
55  JanataSahakari Bank Ltd.  
56  Mumbai District Central Co-op Bank Ltd.  
57  Maharashtra State Co-op Bank Ltd.  
58  New India Co-op Bank Ltd.  
59  North Canara G.S.B. Co-op Bank Ltd.  
60  Rupee Co-op Bank Ltd.  
61  Sangli Urban Co-op Bank Ltd.  
62  Saraswat Co-op Bank Ltd.  
63  ShamraoVithal Co-op Bank Ltd.  
64  Mahanagar Co-op Bank Ltd.  
65  Citizen Bank Ltd.  
66  Yes Bank Ltd.  
E  Foreign Banks  
67  ABM AMRO (N.Y.) Bank.  
68  American Express Bank Ltd.  
69  ANZ Grindlays Bank Ltd.  
70  Bank Of America N.T. & S.A.  
71  Bank Of Tokyo Ltd.  
72  Bankindosuez.  
73  BanqueNationale de Paris.  
74  Barclays bank.  
75  City Bank N.A.  
76  Hongkong & Shanghai banking Corporation.  
77  Mitsui Taiyokbe Bank Ltd.  
78  Standard Chartered Bank.  
79  Cho Hung Bank.  

 

 

 

 

 



 

 

 

  



 

 

 

 

 

 

 

 

 

SECTION –10 

APPENDIX 
 

 

 

 

 

  



 

 

 

 

 

 

 

 

 

 

 
 

  



 

FORM OF TENDER 
To,  
The Municipal Commissioner for Greater Mumbai  
Sir,  
I/ We have read and examined the following documents relating to the construction of 
______________________________________________________________________________
__________________________________________________ 
  
i.  Notice inviting tender.  

ii.  Directions to tenderers (General and special)  

iii.  General condition of contract for Civil Works of the Brihanmumbai Municipal 
Corporationas amended up to date.  

iv.  Relevant drawings  

v.  Specifications.  

vi.  Special directions  

vii.  Annexure A and B.  

viii.  Bill of Quantities and Rates.  
 
1A.  I/We_______________________________________________________  

(full name in capital letters, starting with surname), the Proprietor/ Managing Partner/ 
Managing Director/ Holder of the Business, for the establishment / firm / registered 
company, named herein below, do hereby offer to 
………………………………………………………………………………………………
………………………………………………………………………………………………
…………….……………………………………  
 
Referred to in the specifications and schedule to the accompanying form of con-tract of 
the rates entered in the schedule of rates sent herewith and signed by me/ us” (strike out 
the portions which are not applicable).  

1B.  I/We do here by state and declare that I/We, whose names are given herein below in 
details with the addresses, have not filled in this tender under any other name or under the 
name of any other establishment /firm or otherwise, nor are we in any way related or 
concerned with the establishment /firm or any other person, who have filled in the tender 
for the aforesaid work.”  

2.  I/We hereby tender for the execution of the works referred to in the aforesaid documents, 
upon the terms and conditions, contained or referred to therein and in accordance with the 
specifications designs, drawings and other relevant details in all respects.  

* At the rates entered in the aforesaid Bill of Quantities and Rates.  
3.  According to your requirements for payment of Earnest Money amounting to 

Rs.______________________/-
(Rs._______________________________________________________)  
I/We have deposited the amount through online payment gateways with the C.E. of the 
Corporation not to bear interest  

4.  I/We hereby request you not to enter into a contract with any other person/s for the execution of 
the works until notice of non/acceptance of this tender has first been communicated to me/us, and 
in consideration of yours agreeing to refrain from so doing I/we agree not to withdraw the offer 
constituted by this tender before the date of communication to me/us of such notice of  on / 
acceptance, which date shall be not later than ten days from the date of the decision of the 
Standing Committee or Education Committee of the Corporation, as maybe required under the 
Mumbai Municipal Corporation Act, not to accept this tender.(Subject to condition 5 below).  

5.  I/We also agree to keep this tender open for acceptance for a period of 180 days from the 
date fixed for opening the same and not to make any modifications in its terms and 
conditions which are not acceptable to the Corporation.  

6.  I/We agree that the Corporation shall, without prejudice to any other right or remedy, be 
at liberty to forfeit the said earnest money absolutely, if.  



 

a. I/We fail to keep the tender open as aforesaid.  
b. I/We fail to execute the formal contract or make the contract deposit when called 

upon to do so.  
c. I/we do not commence the work on or before the date specified by the Engineer in 

his work order.  
7.  I/We hereby further agree to pay all the charges of whatsoever nature in connection with 

the preparation, stamping and execution of the said contract.  
8.  I/We further agree that, I/we shall register ourselves as ‘Employer’ with the Bombay Iron 

and Steel Labour Board’ and fulfill all the obligatory provisions of Maharashtra Mathadi, 
Hamal and other Manual workers (Regulation of Employment and Welfare) Act 1969 
and the Bombay Iron and Steel unprotected workers Scheme 1970.  

9.  “I/We………………………………………….…….. have failed in the accompanying 
tender with full knowledge of liabilities and, therefore, we will not raise any objection or 
dispute in any manner relating to any action, including forfeiture of deposit and 
blacklisting, for giving any information, which is found to be incorrect and against the 
instructions and directions given in this tender.  

10.  “I/We further agree and undertake that in the event it is revealed subsequently after the 
allotment of work/contract to me/us, that any information given by me/us in this tender is 
false or incorrect, I/We shall compensate the Brihanmumbai Municipal Corporationfor 
any such losses or inconvenience caused to the Corporation in any manner and will not 
resist any claim for such compensation on any ground whatsoever. I/we agree and 
undertake that I/we shall not claim in such case any amount by way of damages or 
compensation for candepartmentation of the contract given to me/us or any work 
assigned to me/us or is with-drawn by the Corporation,”  

 
           Address        Yours faithfully,  
………………………………….  
…………………………….……  

Digital Signature of the Tenderer or the Firm 

 
1.……………………………………………….  

 
2.……………………………………………….  

 
3.……………………………………………….  

 
4.……………………………………………….  

 
     5.……………………………………….. 

  



 

 

AGREEMENT FORM 
 
Tender / Quotation dated ……………. 20…  
Standing Committee/Education Committee Resolution No. ……..……………………………….  
CONTRACT FOR THE WORKS 
…….…………………………………………..………..………… 
…………………………………………………………...………………………….………………
……………………………………………………………...………………………………………
…………  
This agreement made this day of ………… ……………………………. ……………… 
…………  
Two thousand 
……………………....…..……..………..…………………………………………… Between 
.……...……………...………………………………………………….…………….………  
………………………………………………………..…………….…………………………..…
…..…  
inhabitants of Mumbai, carrying on business at…… ………………...…..…… ………… … 
…………………………………………………………………...………………………….………
……  
in Bombay under the style and name of Messrs ……………………..……………………… 
……………………………………………………………...………………………………………
…… (Hereinafter called “the contractor of the one part and Shri ……………………………… 
…………………………………………………………………………………….…………….…
…….  
the Director(E.S.&P.) (hereinafter called “the commissioner” in which expression are included 
unless the inclusion is inconsistent with the context, or meaning thereof, his successor or 
successors for the time being holding the office of Director (E,S.& P)of the second part and the 
Brihanmumbai Municipal Corporation (hereinafter called “the Corporation”) of the third part, 
WHEREAS the contractor has tendered for the construction, completion and maintenance of the 
works described above and his ten-der has been accepted by the Commissioner (with the 
approval of the Standing Committee/Education Committee of the Corporation NOW THIS  
THIS AGREEMENT WITNESSETH as follows:-  
1)  In this agreement words and expressions shall have the same meanings as are 

respectively assigned to them in the General Conditions of Contract for works hereinafter 
referred to:-  

2)  The following documents shall be deemed to form and be read and constructed as a part 
of this agreement viz.  
a)  The letter of Acceptance  

b)  The Bid:  

c)  Addendum to Bid; if any  

d)  Tender Document  

e)  The Bill of Quantities:  

f)  The Specification:  

g)  Detailed Engineering Drawings  

h)  Standard General Conditions of Contracts (GCC)  

i)  All correspondence documents between bidder and BMC  
3)  In consideration of the payments to be made by the Commissioner to the contractor as 

hereinafter mentioned the contractor hereby covenants with the Commissioner to 



 

construct, complete and maintain the works in conformity in all respects with the 
provision of the contract.  

4)  The Commissioner hereby covenants to pay to the Contractor in consideration of the 
construction, completion and maintenance of the works the contract sum, at times and in 
the manner prescribed by the contract.  

 
IN WITNESS WHERE OF the parties hereto have caused their respective common seals to be 
herein to affixed (or have hereunto set their respective hands and seals) the day and year above 
written.  
Signed, Sealed and delivered by the contractors  
 
------------------------------------------           ----------------------------------------- 
------------------------------------------           ----------------------------------------- 
------------------------------------------           ----------------------------------------- 
 
In the presence of  Trading under the name and style of  
------------------------------------------           ----------------------------------------- 
------------------------------------------           ----------------------------------------- 
 
Full Name  
Address  
 

Contractors  

Signed by the Director (ES&P) in the presence 
of  
                                                                  

Ex. .... City/ WS/ ES  
 
----------------------------------------------------------
---------------------------------- 

                                                                                  Director (ES&P)  
 
The Common seal of the Brihanmumbai Municipal Corporationwas hereunto affixed on the 
…………...... 20 in the presence of two members of the Standing Committee.  
 
1.  

 
1.  

2.  2.  
 
And in the presence of the Municipal Secretary  

 
Municipal Secretary  

 

 

 

 

 

 

 

 

 

ANNEXURE '' A '' 



1. Name of work : Providing Manpower for general  maintainance & pantry services 

(attendants, helpers, Multi Purpose Technician & supervisiors) at  DM, MHO & CIDM 

Parel  for two year. 

The Engineer for this work:              Assistant Engineer (M&E) 

Sub Engineer (M&E)  

Junior Engineer (M&E)  

2. Estimated cost of Tender:  

 Description of work  Total Amount Rs. 
(Excl of GST) 

 Providing Manpower for general  maintainance & pantry 
services (attendants, helpers, Multi Purpose Technician & 
supervisiors) at  DM, MHO & CIDM Parel  for two year. 

Rs. Chief Officer/ T-03 / 

DM dtd.17/07/2025 

 

3.  
 
Earnest Money (2% of the Estimated cost): 
 

Rs. 330700/- 

4 Time Period 

 

 

 

 

 

 
5.  Percentage to be charged as supervision charges for the work got executed through other means 

…….percent.  
The “Actual cost of the work” shall mean in the case of percentage rate contracts the 

actual cost of the work executed at the rates as mentioned in the Contract Schedule 

adjusted by the Contractor's percentage rate and cost of extra and excess, but excluding 

the cost on account of Water Charges and Sewerage Charges if any, payable by the 

contractor and also excluding cost on account of price variation claims as provided in 

price variation clause as amended up to date. 

1.  In case of item rate contracts the actual cost calculated for the work executed at the rates 

mentioned in the contract schedule for different items including cost of excess and extra items of 

the work excluding the cost of water charges and sewerage charges if any, payable by the 

contractor and excluding cost on account of price variation claims as provided in extra excess 

conditions as amended up to date.  

1.  Contract as a whole Period completion  
 

Twenty four Months 

2.  Part or Groups of items  
 

i)  
 

i)  

ii)  
 

ii)  

iii  
 

iii  

  



 

2. In case of lump sum contract the cost of the work actually carried out as per break up and 

programme of the work and the schedule of payment included in the contract including cost of 

any excess and/or extra items, of the work, excluding the cost on account of water charges and 

sewerage charges and also excluding cost on account of price variation claims as provided in 

extra excess conditions as amended up to date.  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

Annexure- B (on 500 Rs Stamp Paper)                   

PRE-CONTRACT INTEGRITY PACT 

The Bidder commits himself to take all measures necessary to prevent corrupt practices, 

unfair means and illegal activities during any stage of his bid or during any pre-contract or post-

contract stage in order to secure the contract or in furtherance to secure it and in particular 

commits himself to the following:-  

1.  The Bidder will not offer, directly or through intermediaries, any bribe, gift, 

consideration, reward, favor, any material or immaterial benefit or other advantage, 

commission, fees, brokerage or inducement to any official of the BMC, connected 

directly or indirectly with the bidding process, or to any person, organization or third 

party related to the contract in exchange for any advantage in the bidding, evaluation, 

contracting and implementation of the Contract.  

2.  The Bidder further undertakes that he has not given, offered or promised to give, directly 

or indirectly any bribe, gift, consideration, reward, favour, any material or immaterial 

benefit or other advantage, commission, fees, brokerage or inducement to any official of 

the BMC or otherwise in procuring the Contract or forbearing to do or having done any 

act in relation to the obtaining or execution of the Contract or any other Contract with the 

Government for showing or forbearing to show favor or disfavour to any person in 

relation to the Contract or any other Contract with the Government.  

3.  The Bidder will not collude with other parties interested in the contract to impair the 

transparency, fairness and progress of the bidding process, bid evaluation, contracting 

and implementation of the contract.  

4.  The Bidder will not accept any advantage in exchange for any corrupt practice, unfair 

means and illegal activities.  

5.  The Bidder, either while presenting the bid or during pre-contract negotiations or before 

signing the contract, shall disclose any payments he has made, is committed to or intends 

to make to officials of the BMC or their family members, CROs, brokers or any other 

intermediaries in connection with the contract and the details of services agreed upon for 

such payments.  

6.  The Bidder shall not use improperly, for purposes of competition or personal gain, or 

pass on to others, any information provided by the BMC as part of the business 

relationship, regarding plans, technical proposals and business details, including 

information contained in any electronic data carrier. The Bidder also undertakes to 

exercise due and adequate care lest any such information is divulged.  



 

7.  The Bidder commits to refrain from giving any complaint directly or through any other 

manner without supporting it with full and verifiable facts.  

8.  The Bidder shall not instigate or cause to instigate any third person to commit any of the 

actions mentioned above.  

9.  The Bidder and their respective officers, employees, CROs and advisers shall observe the 

highest standard of ethics during the Bidding Process. Notwithstanding anything to the 

contrary contained herein, the Authority may reject an Application without being liable in 

any manner whatsoever to the Applicant if it determines that the Applicant has, directly 

or indirectly or through an CRO, engaged in corrupt practice, fraudulent practice, 

coercive practice, undesirable practice or restrictive practice in the Bidding Process  

For the purposes of this Clause 9, the following terms shall have the meaning herein after 

respectively assigned to them:  

1.  “Fraudulent practice” means a misrepresentation or omission of facts or suppression of 

facts or disclosure of incomplete facts, in order to influence the Bidding Process ;  

2.  “coercive practice” means impairing or harming or threatening to impair or harm, directly 

or indirectly, any person or property to influence any persons participation or action in 

the Bidding Process;  

3.  “undesirable practice” means (i) establishing contact with any person connected with or 

employed or engaged by the Authority with the objective of canvassing, lobbying or in 

any manner influencing or attempting to influence the Bidding Process; or (ii) having a 

Conflict of Interest; and  

4.  “Restrictive practice” means forming a cartel or arriving at any understanding or 

arrangement among Applicants with the objective of restricting or manipulating a full and 

fair competition in the Bidding Process.  

 

 

Signature of Tenderer/Bidder 

 

 

 

  



 

Annexure- C 

(On Rs. 500/- Stamp Paper)  

DECLARATION CUM INDEMNITY BOND 

I, _____________________ of _________, do hereby declared and undertake as under.  

1.  I declare that I have submitted certificates as required to Executive engineer  

(Monitoring) at the time of registration of my firm/company _______ and there is no 

change in the contents of the certificates that are submitted at the time of registration.  

2.  I declare that I ____________ in capacity as Manager/Director/Partners/Proprietors of 

___________ has not been charged with any prohibitory and /or penal action such as 

banning(for specific time or permanent)/de-registration or any other action under the law 

by any Government and/or Semi Government and/or Government undertaking.  

3.  I declare that I have perused and examined the tender document including addendum, 

condition of contract, specifications, drawings, bill of quantity etc. forming part of tender 

and accordingly, I submit my offer to execute the work as per tender documents at the 

rates quoted by me in capacity as ______________ of ___________.  

4. I further declare that if I am allotted the work and I failed to carry out the allotted work in 

accordance with the terms and conditions and within the time prescribed and specified, 

BMC is entitled to carry out the work allotted to me by any other means at my risk and 

cost, at any stage of the con-tract.  

5.  I also declare that I will not claim any charge/damages/compensation for non availability 

of site for the contract work at any time.  

6.  I declare that I will positively make the arrangements of the required equipment on the 

day of commencement or with respect to the progress of the work in phases, as per the 

instructions of site in charge  

 

 

Signature of Tenderer/Bidder 

 

  



 

BANKERS GURANTEE IN LIEU OF CONTRACT DEPOSIT 

THIS INDENTURE made this ______________day of __________ BETWEEN  

THE ___________________BANK incorporated under the English/Indian Companies 

Acts and carrying on business in Mumbai (hereinafter referred to as 'the bank' which expression 

shall be deemed to include its successors and assigns)of the first part 

__________________________________________ _________________________________ 

inhabitants carrying on business at _______________________________ in Mumbai under the 

style and name of Messer’s __________________(hereinafter referred to as 'the consultant') of 

the second part Shri. _______________________________________  

THE MUNICIPAL COMMISSIONER FOR GREATER MUMBAI (hereinafter referred 

to as 'the commissioner' which expression shall be deemed, also to include his successor or 

successors for the time being in the said office of Municipal Commissioner ) of the third part and 

THE BRIHANMUMBAI MUNICIPAL CORPORATION(hereinafter referred to as 'the 

Corporation') of the fourth part WHEREAS the consultants have submitted to the Commissioner 

tender for the execution of the work of 

''_________________________________________________________and the terms of such 

tender /contract require that the consultants shall deposit with the Commissioner as/contract 

deposit/ earnest money and /or the security a sum of Rs.______________(Rupees 

__________________)AND WHEREAS if and when any such tender is accepted by the 

Commissioner, the contract to be entered into in furtherance thereof by the consultants will 

provide that such deposit shall remain with and be appropriated by the Commissioner towards 

the Security -deposit to be taken under the contract and be redeemable by the consultants, if they 

shall duly and faithfully carry out the terms and provisions of such contract and shall duly satisfy 

all claims properly chargeable against them there under AND WHEREAS the consultants are 

constituents of the Bank and in order to facilitate the keeping of the accounts of the consultants, 

the Bank with the consent and concurrence of the consultants has requested the Commissioner to 

accept the undertaking of the Bank hereinafter contained, in place of the contractors depositing 

with the Commissioner the said sum as earnest money and /or security as aforesaid AND 

WHEREAS accordingly the Commissioner has agreed to accept such undertaking NOW THIS 

AGRREMENT WITHNESSES that in consideration of the premises, the Bank at the request of 

the consultants ( hereby testified ) UNDERTAKES WITH the commissioner to pay to the 

commissioner upon demand in writing , whenever required by him , from time to time , so to do 

,a sum not exceeding in the whole Rs._____________(Rupees___________________)under the 

terms of the said tender and /or the contract .The B.G. Is valid up to _________”Notwithstanding 

anything what has been stated above, our liability under the above guarantee is restricted to 

Rs.___________only and guarantee shall remain in force up to ____________ unless the 



 

demand or claim under this guarantee is made on us in writing on or before __________all your 

right under the above guarantee shall be forfeited and we shall be released from all liabilities 

under the guarantee thereafter”  

 

IN WITNESS WHEREOF  

WITNESS(1) _________________  

Name and _________________  

address _________________  

WITNESS(2)__________________  

Name and __________________ the duly constituted Attorney Manager  

address _____________________  

the Bank and the said Messer’s ___________________________________  

_______________________________________ (Name of the Bank)  

WITNESS(1)_________________  

Name and _________________  

address _________________  

WITNESS(2)_________________  

Name and ___________________  

For Messer’s ____________________  

address ____________________  

have here into set their respective hands the day and year first above written.  

 

The amount shall be inserted by the Guarantor, representing the Contract Deposit 

in Indian Rupees. 

 

 

  



 

Annexure- D 

Rate Analysis 

Sr 
No 

Description Quantity Unit 
Rate 
(Rs) 

Total Cost per 
Unit 

1 
     

2      
3 

     
4 

     
Sub Total  

 
GST  

 
Grand Total  

 
 

 

 

Sign & Seal of the Tenderer 

 

 

 

 

 

 

 

 

 

 

 

 

 

  



 

PROFORMAS: 

PROFORMA- I 

The list of similar works as stated in para ‘A’ of Post qualification during last five 

years– 

PROFORMA- I 
Sr. No.  Name of the 

Project  
Name of the 
employer  

Stipulated date 
of completion  

Actual date of 
completion  

Actual Cost of 
work done  

1 2 3 4 5 6 

      

      

      

 

NOTE:  

j.  Scanned Attested copies of completion/performance certificates from the Engineer-in-

Charge for each work should be annexed in the support of information furnished in the 

above proforma.  

k.  Works shall be grouped financial year-wise.  

 

 

 

PROFORMA- II 

Yearly turnover of Civil Engineering Construction Works during the last five years. 

 

 

 

 

 

 

 

 



 

PROFORMA- III 

At least similar work, as stated in para ‘A’ of Post qualification. 

PROFORMA- III 
Name of 
the 
Project  

Name of 
the 
Employer  

Cost of 
the 
Project  

Date of 
is-sue of 
work 
Order  

Stipulated 
Date of 
Completion  

Actual 
Date of 
Completion  

Actual 
cost of 
work 
done  

Remarks 
explaining 
reasons 
for delay, 
if any  

1 2 3 4 5 6 7 8 

        

Note: Scanned Attested copies of completion/performance certificates from the Engineer-in-

charge for each work should be annexed in support of information furnished in the above 

proforma. 

PERSONNEL: 

PROFORMA- IV 
Sr. 
No. 

Post Name Qualification Work Experience 

  
(Prime 
Candidate/ 
Alternate)  

 No. of Years  Name of 
Projects  

1      

2      

3      

4      

NOTE: Scanned Attested copies of qualification certificates and details of work experience shall 

be submitted /uploaded. 

 

 

 

 

 

 



 

BRIHANMUMBAI MUNICIPAL CORPORATION 
DISASTER MANAGEMENT DEPARTMENT 

________________________________________________________________ 

ANNEXURE ‘E’ 

INFORMATION REGARDING STATUS OF BIDDERS 

(1) 

a) Whether it is a proprietor   concern  

 

-------------------------------------------------------- 

 

  

(b) If so, name of the owner along with 

detailed address, e-mail id, Phone no. and 

Fax no. 

 

 

-------------------------------------------------------- 

-------------------------------------------------------- 

-------------------------------------------------------- 

-------------------------------------------------------- 

-------------------------------------------------------- 

-------------------------------------------------------- 

  

  

(2) If it is a partnership concern, please 

furnish name of each partner and a copy 

of registration certificate 

 

-------------------------------------------------------- 

-------------------------------------------------------- 

------------------------------------------------------- 

(3) If it is Joint Venture  1. M/s. 

2. M/s. 

3. M/s. 

  

  

(4) In case of company, please furnish the 

documentary proof to show that the 

company is registered 

-------------------------------------------------------- 

-------------------------------------------------------- 

--------------------------------------------------------  

  

(5) Name and Designation  of the person 

authorized to make commitments to 

BMC 

-------------------------------------------------------- 

-------------------------------------------------------- 

 

(6) Turnover of company (not group) 
 

2021-22 

2022-23 

2023-24 

 

-------------------------------------------------------- 

-------------------------------------------------------- 

-------------------------------------------------------- 

 

(7)Profit  of company (not of group) 
 

 



2021-22 

2022-23 

2023-24 

 

-------------------------------------------------------- 

-------------------------------------------------------- 

-------------------------------------------------------- 

(8) VAT/ Sales Tax Number  

(9) PAN Document Number & 

Photograph of the concerned person 

 

 

 

-------------------------------------------------------- 

-------------------------------------------------------- 

 

(10) Whether direct manufacturer or 

authorized dealers/ CRO 

-------------------------------------------------------- 

-------------------------------------------------------- 

 

(11) Name and address of manufacturer 

of hardware 

-------------------------------------------------------- 

-------------------------------------------------------- 

 

(12) Location of manufacturing facility -------------------------------------------------------- 

-------------------------------------------------------- 

 

(13) Brief description of facilities for 

manufacture, production, inspection, 

testing and quality assurance 

-------------------------------------------------------- 

-------------------------------------------------------- 

 

(14) Brief description of after sales 

service facilities available with the 

vendor 

-------------------------------------------------------- 

-------------------------------------------------------- 

 

 

 

Signature of the Authorised Signatory / Signatories:  

 

Name of concerned person(s) / company: 

 

Stamp:        Date: 



BRIHANMUMBAI MUNICIPAL CORPORATION 
DISASTER MANAGEMENT DEPARTMENT 

 

________________________________________________________________ 

ANNEXURE ‘F’ 

EARNEST MONEY DEPOSIT 

 
1 Providing Manpower for general  maintainance & 

pantry services (attendants, helpers, Multi Purpose 

Technician & supervisiors) at  DM, MHO & CIDM 

Parel  for two year. 

Amount of E.M.D. 

 

Rs. 330700 

 

 

 

2 Contract Period 2 Years 

 

 

 

Signature of the Authorised Signatory / Signatories:  

 

Name of concerned person(s) / company: 

 

Stamp:        Date: 

 



 

BRIHANMUMBAI MUNICIPAL CORPORATION 
DISASTER MANAGEMENT DEPARTMENT 

 

_________________________________________________________________________ 

ANNEXURE ‘G’ 

PROFILE OF KEY STAFF 

 
Tender No. Chief Officer/ T-03 / DM dtd.17/07/2025 

 

Tender Subject Providing Manpower for general  maintainance & pantry services 

(attendants, helpers, Multi Purpose Technician & supervisiors) at  DM, 

MHO & CIDM Parel  for two year. 

A detailed profile of Site Engineers and Maintenance Engineer is to be submitted in following format. 

Vendor should submit separate sheets for each of personnel. 

I] General 

Name  

 

Role  

 

Total years of experience  

 

Total number of similar projects executed  

 

Total number of similar projects executed in the 

current role 

 

 

II] Projects executed in the current role (vendor may attach extra sheets to provide complete details for 

each of the projects executed. Testimonials, in case available, should be attached) – details of similar 

projects/ equipment supplied, installed, commissioned and maintained in India. 

Project  

 

Project Value  

 

Team size  

 

Project start date  

Project end date  

 



BRIHANMUMBAI MUNICIPAL CORPORATION 
DISASTER MANAGEMENT DEPARTMENT 

 

_________________________________________________________________________ 

ANNEXURE ‘H’ 

LIST OF WORKS EXECUTED IN THE PAST 3 YEARS 

 

 
Sr. 
No. 

Name of the work 
completed 

Amount (in Rs.) Period Authority under 
which the work 
executed with 
Performance 
Certificate 

1     

2     

3     

 

** Remember to submit work-orders & Performance Certificates of listed jobs and other relevant 

documents for Proof 

 

Signature of the Authorised Signatory / Signatories:  

Name of concerned person(s) / company: 

 

Stamp:        Date: 

 



 

BRIHANMUMBAI MUNICIPAL CORPORATION 
DISASTER MANAGEMENT DEPARTMENT 

 

_________________________________________________________________________ 

ANNEXURE ‘I’  

VENDOR’S SERVICE CENTRE DETAILS 

 

 
 

Sr. 
No. 

Place & 
Address 

Own / 
Franchisee 

Contact 
Number 

Service facilities 
available (describe) 

Number of service 
engineers 

1  
 
 

    

2  
 
 

    

3  
 
 

    

4  
 
 

    

  



 

BRIHANMUMBAI MUNICIPAL CORPORATION 
DISASTER MANAGEMENT DEPARTMENT 

 

________________________________________________________________  

 

ANNEXURE ‘J’ 

AFFIDAVIT for BEST PRICE 

e-Tender No.:____________________________ (To be uploaded in Folder “A&B”) 
To, 
The Municipal Commissioner, 
For the Municipal Corporation to Greater Mumbai 

Sir, 
e-Tender No. _______________________________________  
“I/We _______________________________________________________ (full name in capital  
letters, starting with surname), the Proprietor/Managing Partner/Managing Director/Holder of the 
Business/Manufacturer/Authorized Dealer, for the establishment/firm/registered company, named 
herein below, do hereby, state and declare that I/We _______________________________ whose names  
are given herein below in details with the addresses have not filled in this tender under any other name or 
under the name of any other establishments/firm or otherwise, nor are we in any way related or concerned 
with any establishments/firm or any other person, who have filled in the tender for the aforesaid work”. “I/We 
do hereby further undertake that, we have offered the best prices for the subject supply work as per the 
present market rates. Further, we do hereby undertake and commit that we have not offered/supplied the 
subject product/similar product/systems or sub systems in the past one year in the Maharashtra State for 
quantity variation up to – 50% or + 10% at a price lower than that offered in the present bid to any other 
outside agencies including Govt./Semi Govt. Agencies and within M.C.G.M. also. Further, we have filled in the 
accompanying tender with full knowledge of the above liabilities and therefore we will not raise any objection or 
dispute in any manner relating to any action including forfeiture of deposit and blacklisting, for giving any 
information which is found to be incorrect and against the instruction and direction given in this behalf in this 
tender. 

I/We, further agree and undertake that in the event, if it is revealed subsequently after the allotment of 
work/contract to me/us that any information given by me/us in this tender is false or incorrect, I/We 
shall compensate the Brihanmumbai Municipal Corporationfor any such losses or inconveniences 
caused to the Corporation, in any manner and will not raise any claim for such compensation on any 
grounds whatsoever. I/We agree and undertake that I/We shall not claim in such case any amount, by 
way of damages or compensation for candepartmentation of the contract given to me/us or any work 
assigned to me/us or is withdrawn by the Corporation”. However, in case of price difference, if it is 
a result of differential tax structures, difference in Dollar value of Rupee, considering this aspect, 
before invoking the penalty, blacklisting etc. I/We will be given a reasonable opportunity of being heard 
by representing our case as to why such price variation/difference has arisen. In case, if the 
explanation submitted by me/us is unsatisfactory then action as stated above including forfeiture of 
Deposit & blacklisting will be taken against me/us. TENDERER’S FULL SIGNATURE WITH 
FULL NAME & RUBBER STAMP 
(Note: This affidavit should be given on Rs.200/- Stamp paper duly notarized by Notary with red seal 
and registration Number)  

  



 

BRIHANMUMBAI MUNICIPAL CORPORATION 
DISASTER MANAGEMENT DEPARTMENT 

 

________________________________________________________________  

 

ANNEXURE ‘K’ 

TENDER FORMAT 

 
 

[ To be filled in by the Bidder ] 
 
To,   

The Municipal Commissioner  

BRIHANMUMBAI MUNICIPAL CORPORATION. 

 

Dear Sir,  

 

"I/We _____________________________________________________ (Full Name in Capital Letters, 

starting with Surname), the Proprietor/Managing Partner/Managing Director/Holder of the Business, for 

the establishment/firm/registered company, named herein below do hereby offer to 

_________________________________________________________________________ referred to in 

the specifications and schedule to the accompanying form of contract at the rates entered in the Schedule 

of rates sent herewith and signed by me/us" (strike out the portions which are not applicable).  

 
"I/We _____________________________________________ do hereby state and declare that 

I/We, whose names are given herein below in details with the addresses, have not filled in this tender 

under any other name or under the name of any other establishment/firm or otherwise, nor are we in any 

way related or concerned with the establishment/firm or any other person, who have filled in the tender 

for the aforesaid work".  

 

"I/We _____________________________________________ have filled in the accompanying 

tender with full knowledge of liability, and therefore, we will not raise any objection or dispute in any 

manner relating to any action, including forfeiture of deposit and blacklisting for giving any information, 

which is found to be incorrect and against the instructions and directions given in this tender". 

 

"I/We further agree and undertake that in the event it is revealed subsequently after the allotment 

of work/contract to me/us that any information given by me/us in this tender is false or incorrect, I/We 

shall compensate the Brihanmumbai Municipal Corporationfor any such losses or inconveniences caused 

to the Corporation in any manner and will not resist any claim for such compensation on any ground 

whatsoever.  I/We agree and undertake that I/We shall not claim in such case any amount, by way of 

damages or compensation for candepartmentation of the contract given to me/us or any work assigned to 

me/us or is withdrawn by the Corporation".  

 



 

I/We have examined the details of all the works to be carried out and have carefully noted the 

conditions of contract and the specifications with all the stipulations of which I/We agree to comply, and 

I/We will undertake to complete the work within the period stipulated from time to time after receiving an 

order to carry out the same. 

 

I/ We have this day deposited, as Earnest Money, with the Chief Accountant of the 

Brihanmumbai Municipal Corporationthe sum of Rs.______________ not to bear interest or the 

equivalent of Rs.______________ in Demand Draft. I/We hereby request you not to enter into a contract 

with any other person or persons for the above mentioned work for which the present tender is submitted 

until notice of non-acceptance of this tender has been first communicated to me/us, and in consideration 

of your agreeing to refrain from so doing. I/We agree not to withdraw the offer constituted by this tender 

before the date of the communication to me/us of such notice of non-acceptance which they shall be not 

later than 10(ten) days from the date of decision of the Education/Standing Committee or of the 

Corporation or Municipal Commissioner as may be required under the Mumbai Municipal Corporation 

Act, not to accept this tender and I/We agree that if contrary to the Agreement contained in this cause. If 

I/We withdraw the tender before the said date Earnest Money paid by us as aforesaid shall be liable to 

forfeiture by the Mumbai Municipal Corporation. I/We also agree to the forfeiture of the said deposit in 

the event of your accepting my/our Tender, I/We fail to execute the formal contract or to make the 

Contract Deposit equivalent of 5% of the contract amount when called upon to do so.  

 

I/We do hereby agree to pay all the charges of whatsoever connected with the preparation, 

stamping and execution of the contract.  

 

Company Profile:- 

a) If it is proprietary concern, name of the owner :-_________________________________          

______________________________________________________________________ 

 

b) If it is a partnership concern, name and address of each partner :- ______________ 

_________________________________________________________________________________

_________________________________________________________________________________

_________________________________________________________________________________

_____________________________________ 

c) In case of company, documentary proof to that effect is attached.  

 

d) Operating Bank :- _______________________________________________________  

e) Branch :-______________________________________________________________  

f)  Bank Account No :- ____________________________________________________ 

g)  e-mail Address :- ______________________________________________________ 

 

 

 



 

 
 
 

Signature of Authorized Person 

of Concern/Company 

 

 

Name of Concern / Company & Seal 



 

BRIHANMUMBAI MUNICIPAL CORPORATION 
DISASTER MANAGEMENT DEPARTMENT 

 

________________________________________________________________  

 

ANNEXURE ‘L’ 

To, 
The Municipal Commissioner, 
Greater Mumbai, 
Mahapalika Marg, 
Mumbai – 400001 
 
Sir, 
 
 

Sub: - Providing Manpower for general  maintainance & pantry services (attendants, helpers, Multi 
Purpose Technician & supervisiors) at  DM, MHO & CIDM Parel  for two year. 

 

 

 I / We have read all the specifications, terms and conditions, schedule of quantity and rates etc. as 

stipulated in the tender under reference and accept the same. 

 
Yours faithfully, 

 
 
 

Bidder / Bidder’s Signature 
 
Address ___________________ 
__________________________ 
__________________________ 
__________________________ 
Office Stamp _______________ 
__________________________ 
Tel No.____________________ 

  



 

BRIHANMUMBAI MUNICIPAL CORPORATION 
DISASTER MANAGEMENT DEPARTMENT 

________________________________________________________________  

ANNEXURE ‘M’ 

Irrevocable Undertaking 
(On Rs.500/- Stamp Paper) 

 I Shri/Smt...............................aged,..........years Indian Inhabitant.  
Proprietor/Partner/Director of M/s.........................................................resident 
at........................................................................... do hereby give Irrevocable undertaking as 
under; 

1. I say & undertake that as specified in section 171 of CGST Act, 2017, any reduction in 
rate of tax on supply of goods or services or the benefit of input tax credit shall be 
mandatorily passed on to BMC by way of commensurate reduction in prices. 

2. I further say and undertake that I understand that in case the same is not passé on and is 
discovered at any later stage, BMC shall be at liberty to initiate legal action against me 
for its recovery including, but not limited to, an appeal to the Screening Committee of the 
GST Counsel.  

3. I say that above said irrevocable undertaking is binding upon me/my 
partners/company/other Directors of the company and also upon my/our legal heir, 
assignee, Executor, administrator etc.  

4. If I fail to compliance with the provisions of the GST Act, I shall be liable for 
penalty/punishment or both as per the provisions of GST Act, I shall be liable for 
penalty/punishment or both as par the provisions of GST Act.  
 
Whatever has been stated here in above is true & correct to my/our own knowledge & 

belief.  
 
Solemnly affirmed at                  DEPONANT 
 
This day of       BEFORE ME 
 
Interpreted Explained and Identified by me. 

 
  



 

BRIHANMUMBAI MUNICIPAL CORPORATION 

DISASTER MANAGEMENT DEPARTMENT 
________________________________________________________________  

ANNEXURE ‘Q’ 

Checklist for Documents to be uploaded 

Sr. No. Description 
Annexure 

(if 
applicable) 

Document 
uploaded 

(Y/N) 

1 

Technical Capacity (Project Experience):  
The tenderer (s) in their own name should have 
satisfactorily executed the work of similar nature BMC 
/Semi Govt. /Govt. & Public Sector Organizations during 
last seven (7) years ending last day of month previous to 
the one in which bids are invited as a prime Contractor 
(or as a nominated sub-Contractor, where the subcontract 
had involved similar nature of work as described in the 
scope of works in this bid document, provided further 
that all other qualification criteria are satisfied) 
a) Three similar completed works each of value not less 
than the value equal to 20% of estimated cost put to 
tender 
Or  
b) Two similar completed works each of value not less 
than the value equal to 25% of estimated cost put to 
tender  
Or  
c) One similar completed work of value equal and or not 
less than the 40% of estimated cost put to tender. 

 

  

2 

Average annual financial turnover during the last 2 years, 
ending 31st march of the previous financial year, should 
be at least 30% of the estimated cost. 
as certified by ‘Chartered Accountant’ (in all classes of 
civil engineering construction works only) equal to 30% 
of the estimated cost of work in last three (3) financial 
years immediately preceding the Financial Year in which 
bids are invited. 

 

  
3 Form of Tender 

   
4 Agreement Form 

   
5 Brief details of tender A   
6 Pre Contract Integrity Pact B   

7 Affidavit on Rs. 500/- stamp paper notarized, Declaration 
cum Indemnity Bond C 

  
8 Proforma I & II 

   
9 Information of Status of Bidder E   
10 EMD Details F   
11 Profile of Key staff G   
12 List of works executed in past H   
13 Service Centre details I   



 

14 Affidavit on Rs. 200/- stamp paper notarized, Best price J   
15 Tender Format K   
16 Undertaking  L   

17 
Affidavit on Rs. 500/- stamp paper notarized, Irrevocable 
Undertaking 
 

M 
  

18 Checklist Q   
21 PAN Card 

   
22 Valid Registration Certificate of E.S.I.C. 

   
23 Valid Registration Certificate of E.P.F. 

   
24 Certificate for Registration of  GST 

   
25 Valid Bank Solvency Certificate of Rs. 8,00,000/- 

   
26 Company Profile 

   
27 Power of Attorney 

   
28 Latest Partnership Deed 

   
29 Certificate of Incorporation 

   
30 Memorandum of Articles 

   
31 C.A. Certified Balance Sheet for last 3 financial years 

   

32 Work experience letter as per the technical criterion sign 
by executive engr & above    

33 Rs 500/- Stamp paper equipment list 
   

34 BOQ as per tender document   
35 Valid Class Registration Certificate   

 

Signature of Authorized Person 

of Concern/Company 

 

Name of Concern / Company & Seal 

 
  



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  



 

 

 

 

 

 

SECTION 11 

BILL OF QUANTITIES  
  



 

 

 

  



 

 

 

BILL OF QUANTITIES 

 

Sr. 
No Actual Description of Item Description in e-tendering 

Commercial Window Qty. Unit Cost (in Rs) 
(Excl of all taxes) 

1. Providing Manpower for general  
maintainance & pantry services 
(attendants, helpers, Multi Purpose 
Technician & supervisiors) at  DM, 
MHO & CIDM Parel  for two year. 

Providing Manpower for 
general  maintainance & 
pantry services 
(attendants, helpers, Multi 
Purpose Technician & 
supervisiors) at  DM, 
MHO & CIDM Parel  for 
two year. 

1 Job Rs.16533519.67  

Premium (+)/Discount (-) whichever is applicable including all taxes. 
 (In words……………………)% - 

Gross Total amount including all taxes - 

(Gross Total in words………………………………………………………………………………………………….)   

 

 

Bidder’s Address 

____________________________ 

____________________________ 

Tel. No.____________ 

Vendor No._________ 

Email ID. __________ 

 

 

Signature of Bidder & Office Stamp 

 
 
Note:  

1. Above BOQ is to be filled & submitted by successful bidder after allotment of work 

as a part of contract document. 

2. The tenderer shall quote inclusive of all taxes other than GST (Excluding GST), 

Levies, Duties, Cess etc as applicable at the time of bid submission. GST as 

applicable shall be paid separately on submission of Bills/invoice. Input Tax Credit 

of GST as available with the bidder will not be claim separately by BMC. However, 

while quoting the rates benefit of Input Tax Credit or Exemptions shall be passed 

on to the BMC by way of Equivalent reduction in quoted prize. 

 


