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SECTION 1
E-TENDER NOTICE




Brihanmumbai Municipal Corporation

(Solid Waste Management Department)
Chief Engineer (Solid Waste Management) Project

E-TENDER NOTICE

Tender No. 2025 MCGM_1202250

“Work of Operation of Weighbridge and Maintenance of Utilities
of the weighbridge chowkies at Mahalaxmi, Gorai & Versova
Lagoon Refuse Transfer Station for the period of one year.”

Sub:

The Brihanmumbai Municipal Corporation (BMC) invites e-tender to appoint
Contractor for the aforementioned work from contractors of repute, multidisciplinary
engineering organizations i.e. eminent firm, Proprietary / Partnership Firms / Private
Limited Companies / Public Limited Companies / Companies registered under the
Indian Companies’ Act 2013.

Bidding Process will comprise of THREE stages.

The RFP document can be downloaded from Mahatender portal
(https://mahatenders.gov.in) or BMC portal (https://portal.mcgm.gov.in). The applicants
not registered with BMC are mandated to get registered (Vendor Registration) with BMC.

Bidders should have valid Class III Digital Signature Certificate (DSC) obtained
from any licensed Certifying Authorities (CA) licensed by controller of certifying
authorities namely, Safescrypt, IDRBT, National informatics center, TCS, CUSTOMS,
MTNL, GNFC and e- Mudhra CA. Interested Bidders should follow the “Manuals”
available on Mahatender Portal (https://mahatenders.gov.in).

The Pre-qualification, technical and commercial bids shall be submitted online up
to the end date & time mentioned below —

chowkies at Mahalaxmi,
Gorai & Versova Lagoon
Refuse Transfer Station
for the period of one
year.

s EMD Start date & End date &
T Description Tender fees | (Earnest Time for Time for
No. Money online Bid online Bid

Deposit) Downloading | Submission
Work of Operation of
.07. 11.08.
Weighbridge and 22.07.2025 08.2025
1 |Maintenance of Utilities | ¥38556.80/- |z 35,000/- From Up to
of  the weighbridge 11.00 AM 04.00 PM

Note: Last date for online payment of Earnest money Deposit (EMD) is on or before End
date & time prescribed.




Work / Service Details:

Name of Work Contract Period Estimated Cost

Work of Operation of Weighbridge and
Maintenance of Utilities of the weighbridge
chowkies at Mahalaxmi, Gorai & Versova One Year.
Lagoon Refuse Transfer Station for the
period of one year .

Rs 34,60,435.00/-

In terms of the 3 stage system of e-tendering, a Bidder will be required to deposit,
along with its Bid, an Earnest Money Deposit of Rs. 35,000/- (Rupees Thirty Five
Thousand Only) (the "EMD"), refundable in accordance to the relevant clause of bid
document, from the Bid Due Date, except in the case of the selected Bidder whose Bid
Security/EMD shall be retained. The Bidders will have to provide Earnest Money Deposit
through the payment gateways while submitting the bids. The Bid shall be summarily
rejected if it is not accompanied by the Earnest Money Deposit. The e-tender is available
on mahaportal (http://mahatenders.gov.in) as mentioned in the Header Data of the
tender.

The RFP document is available on BMC portal (https://portal.mcgm.gov.in) along
with this Bid notice. However, the bid will be invited through Mahatender portal
(https:/ /mahatenders.gov.in).

The Authority (BMC) shall not be liable for any omission, mistake or error in
respect of any of the above or on account of any matter or thing arising out of or
concerning or relating to the RFP or the Bidding Process, including any error or mistake
therein or in any information or data given by the Authority.

The Municipal Commissioner reserves the right to reject all or any of the bid(s)
without assigning any reason at any stage.

Bidders shall note that any corrigendum issued regarding this bid notice/RFP will
be published on the BMC portal and Mahatender portal only. No corrigendum will be
published in the local newspapers.

The Applicants interested for the above referred works may contact the Chief
Engineer (SWM) Project at the following address on any working day during office hours.

Office of the

Chief Engineer (Solid Waste Management) Project,
1st, 2nd  3rd & 4th floor, Bai Padmabai Thakkar Marg,

Kotwadi, Mahim (Shivaji Park), Mumbai - 400016.
Phone:- 022-24320665

Email- (ee01lche.swmproject@mecgm.gov.in)

The applicants may wish to visit the site under reference and can collect the
information of the present status from the department who has invited the bids.

The BMC reserves the rights to reject any or all the application received for above
works, without assigning any reasons thereof. The information regarding above subject
matter is available on Website of BMC. (http://portal.mcgm.gov.in/tenders) or Maha-
tender Portal (https://mahatenders.gov.in)

sd/- 18.07.2025
Ex. Eng. (SWM) Project-RTS




RFP Schedule:

S. No. Particular Details
1. Start date of sale of RFP document 22.07.2025 & 11.00 AM
2. Last date for Submission of Queries 29.07.2025 & 03.00 PM
3. Pre-Bid Meeting 29.07.2025 & 03.30 PM
4. Last date for submission of EMD 11.08.2025 & 04.00 PM

Last date and time for RFP

11.08.2025 & 04.00 PM

Commercial bids

Submission
6. Date and time of opening of Cover ‘A’ 12.08.2025 & 04.00 PM
- Last Date for submission of ASD in Seal 13.08.2025 before 04.00 PM
Cover
8. Date and time for opening of 13.08.2025 after 04.00 PM

9. Venue for Pre-bid Conference/Bid Opening

Chief Engineer
(Solid Waste Management)
Project,
1st, 2nd, 3rd & 4th floor,

Bai Padmabai Thakkar Marg,

Kotwadi, Mahim (Shivaji Park),
Mumbai - 400016.

This tender document is not transferable.

The BMC reserves the rights to reject any or all the application received for above

subject without assigning any reason thereof.

sd/- 18.07.2025
Ex. Eng. (SWM) Project-RTS




Fact Sheet:

Clause Topic

Reference

Commercial The method of selection is: CBS (Cost Based Selection - L1)

Bid

Evaluation

Downloading | RFP can be downloaded from

RFP https://portal.mcgm.gov.in or

Document https://mahatenders.gov.in

Earnest Bidders are required to pay the EMD of £ 35,000/- through online
Money mode on https://mahatenders.gov.in.

Deposit (EMD)

Scope of Work

Mentioned in separate section below

Pre-bid
meeting and
clarifications

Pre-bid meeting will be held as per RFP schedule and clarifications
will be displayed within 2-3 working days.

Language

Proposals should be submitted in the English language only.

Taxes

The bidder shall quote inclusive of all taxes GST, Levies,
Duties, Cess etc as applicable at the time of bid submission.
Input Tax Credit of GST as available with the bidder will not be
claim separately by BMC. However, while quoting the rates
benefit of Input Tax Credit or Exemptions shall be passed on to
the BMC by way of equivalent reduction in quoted price. The
bidder must quote price in Indian Rupees (X) only.

Bid Validity

Proposals must remain valid till 180 days after the submission
date.

Submission of
Responses

Bidders must upload and submit all the documents on the
Mahatender portal https://mahatenders.gov.in. Each of the
above documents must beuploaded in the format specified for this
purpose.

Submission of
Proposals

This is online process; interested bidders are required to
submit the proposal online only by the date and time specified
for the RFP.

No physical copies will be entertained from the bidders.

Last Date of

Proposals submitted after the due date and time specified in

Submission this RFP or in trailing corrigendum if any will not be accepted
by the e-Tender portal.

RFP Tender All bidders shall pay Tender fee of X 7260/- + GST @18% i.e.

Fee

¥8556.80/- online on Mahaportal

In case of revision of the above-mentioned Tender fee, bidders
shall pay revised Tender fee.




SECTION 2

ELIGIBILITY CRITERIA




Eligibility Criteria
A) 1.1Technical Capacity

The tenderer(s) in their own name should have satisfactorily executed
the work of similar nature or currently executing the work of similar nature as
described in para 1.3 in BMC /Semi Govt. /Govt. & Public Sector Organizations
during last seven (7) years ending last day of month previous to the one in
which bids are invited as a prime Contractor.

Three similar
completed/ongoing
works (value of

completed part of

Two similar
completed/ongoing
works (value of

completed part of

One similar
completed/ongoing
work (value of

completed part of

ongoing work) each Or | ongoing work) each Or | ongoing work) each
costing not less than costing not less than costing not less than
amount as mentioned amount as mentioned amount as mentioned
below (Rs.) below (Rs.) below (Rs.)
6,92,087.00 Rs. 8,65,108.75 Rs. 13,84,174.00

The value of executed works shall be brought to current costing level by
enhancing the actual value of work at compound rate of 10% per annum;
calculated from the date of completion to last date of receipt of applications for
tenders. However, in case of ongoing work no enhancement in the value of
completed part of the work will be made.

1.2 Financial Capacity

The Bidder shall have achieved an average annual financial turnover as
certified by ‘Chartered Accountant ‘not less than Rs. 10,38,130.50 in financial
years 2022-23, 2023-24, 2024-25.

The value of each year’s turn over shall be brought to current costing
level by enhancing the actual value at compound rate of 10% per annum,;
calculated from the date of completion to last date of receipt of applications for
tenders.

1.3 Similar Experience:

Similar work shall mean, the bidder in his own name have satisfactorily
completed the “Work of Operation of Weighbridges and Maintenance of
Utilities of the weighbridge chowkies” for any Government/Semi-
govermemnt Organization/Public Sector Undertaking ”

OR

The Bidder in their own shall have satisfactorily carried out the work of
“Computer Data Entry with workforce of minimum 6 nos. of data entry
operators” for any Government/Semi-govermemnt Organization/Public
Sector Undertaking ”




Note: - The bidder shall disclose the litigation history in packet ‘B’ under the
head “Details of Litigation History”. If there is no Litigation History, the bidder
shall specifically mention that there is no Litigation History against him as per
the clause of Litigation History. In case there is litigation History -Litigation
History must cover — Any action of blacklisting, debarring, banning, suspension,
deregistration and cheating with BMC, State Govt., Central Govt. or any authority
under State or Central Govt./ Govt. Organization initiated against the company,
firm, directors, partners or authorized signatory shall be disclosed for last 5 years
from the date of submission of bid. Also, bidder must disclose the litigation
history for last 5 years from the date of submission of bid about any action like
show cause issued, blacklisting, debarring, banning, suspension, deregistration
and cheating with BMC & BMC is party in the litigation against the company,
firm, directors, partners or authorized signatory for carrying out any work for
BMC by any authority of BMC and the orders passed by the competent authority
or by any Court where BMC is a party. While taking decision on litigation history,
the concerned Chief Engineer or D.M.C. or Director, as may be the case, should
consider the details submitted by bidder and take decision based on the gravity of
the litigation and the details submitted by the bidder and take decision based on
the gravity of the litigation and the adverse effect of the act of company, firm,
directors, partners or authorized signatory on the BMC works which can spoil the
quantity, output, delivery of any goods or any work execution and within the
timeframe.

B) Bid Capacity:-

Bid Capacity not applicable in this case.
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Even though the bidders meet the above qualifying criteria, they are

subject to be disqualified if they have:

» Have made misleading or false representation in the forms, statements and
attachments submitted in proof of the qualification requirements; and/or

» Have record for poor performance such as abandoning the works, not properly
completing the contract, inordinate delays in completion, or financial failures etc.

C) Infrastructural Set Up:
The bidder shall have their well-established office within the MMR Region. In case
the bidder doesn’t have an office, he shall give an undertaking on Rs. 500/-
stamp paper that he shall set up an office within MMR within period of 90 days
from the date of issue of LOA.

D) Joint Venture

Joint Venture is not allowed in this tender.
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SECTION 3
DISCLAIMER




DISCLAIMER

The information contained in this e-tender document or provided to
Applicant(s), whether verbally or in documentary or any other form, by or on
behalf of the Brihanmumbai Municipal Corporation (BMC), hereafter also referred
as “The Authority “, or any of its employees or advisors, is provided to Applicant(s)
on the terms and conditions set out in this e-tender and such other terms and
conditions subject to which such information is provided.

This e-tender includes statements, which reflect various assumptions and
assessments arrived at by the Brihanmumbai Municipal Corporation (BMC) in
relation to the Project. Such assumptions, assessments and statements do not
purport to contain all the information that each Applicant may require. This e-
tender may not be appropriate for all persons, and it is not possible for the
Brihanmumbai Municipal Corporation (BMC), its employees or advisors to
consider the investment objectives, financial situation and particular needs of
each party who reads or uses this e-tender. The assumptions, assessments,
statements and information contained in this e- tender may not be complete,
accurate, adequate or correct. Each Applicant should therefore, conduct its own
investigations and analysis and should check the accuracy, adequacy,
correctness, reliability and completeness of the assumptions, assessments,
statements and information contained in this e-tender and obtain independent
advice from appropriate sources.

Information provided in this e-tender to the Applicant(s) is on a wide range
of matters, some of which may depend upon interpretation of law. The
information given is not intended to be an exhaustive account of statutory
requirements and should not be regarded as a complete or authoritative
statement of law. The Brihanmumbai Municipal Corporation (BMC) accepts no
responsibility for the accuracy or otherwise for any interpretation or opinion on
law expressed here.

The Brihanmumbai Municipal Corporation (BMC), its employees and
advisors make no representation or warranty and shall have no liability to any
person, including any Applicant or Bidder, under any law, statute, rules or
regulations or tort, principles of restitution or unjust enrichment or otherwise
for any loss, damages, cost or expense which may arise from or be incurred or
suffered on account of anything contained in this e-tender or otherwise, including

the accuracy, adequacy, correctness, completeness or reliability of the e-tender
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and any assessment, assumption, statement or information contained therein or
deemed to form part of this e-tender or arising in any way with pre-qualification
of Applicants for participation in the Bidding Process. The Brihanmumbai
Municipal Corporation (BMC) also accepts no liability of any nature whether
resulting from negligence or otherwise howsoever caused arising from reliance of
any applicant upon the statements contained in this e-tender.

The Brihanmumbai Municipal Corporation (BMC) may, in its absolute
discretion but without being under any obligation to do so, update, amend or
supplement the information, assessment or assumptions contained in this e-
tender.

The issue of this e-tender does not imply that the Brihanmumbai Municipal
Corporation (BMC) is bound to select and short-list pre-qualified Applications for
Bid Stage or to appoint the selected Bidder or Concessionaire, as the case may
be, for the Project and the Brihanmumbai Municipal Corporation (BMC)
reserves the right to reject all or any of the Applications or Bids without assigning
any reasons whatsoever.

The Applicant shall bear all its costs associated with or relating to the
preparation and submission of its Application including but not limited to
preparation, copying, postage, delivery fees, expenses associated with any
demonstrations or presentations which may be required by The Brihanmumbai
Municipal Corporation (BMC) or any other costs incurred in connection with or
relating to its Application. All such costs and expenses will remain with the
Applicant and the Brihanmumbai Municipal Corporation (BMC) shall not be liable
in any manner whatsoever for the same or for any other costs or other expenses
incurred by an Applicant in preparation or for submission of the Application,

regardless of the conduct or outcome of the Bidding Process.
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SECTION 4
INTRODUCTION




Background: -

The Brihanmumbai Municipal Corporation (BMC) covers an area of
437.71sq.kms.with a population of 1.24 Crores as per census of 2011. The
metropolis accounts major portion of India’s international trade and government’s
revenue, from being one of the foremost centers of education, science and

technological research and advancement.

The Mumbai Metropolis has historic tradition of strong civic activism
dedicated to the cause of a better life for all its citizens. And it’s the
Brihanmumbai Municipal Corporation (BMC), hereafter called the “corporation”,

the primary agency responsible for urban governance in BrihanMumbai.

BMC (The Authority) is one of the largest local self-governments in the
Asian Continent. In observance of historic traditions of strong civic activism, with
the change in time and living conditions to match with the urbanization, BMC
has mainly focused in providing almost all kinds of engineering services viz,
Hydraulics, storm water drain, sewerage, water supply projects, roads,
bridges, solid waste management, and environmental services. Beside this, the
BMC is also providing dedicated services in various segments such as Health,
Primary Education as well as the construction and maintenance of Public

Markets and Slaughter Houses.

BMC is an organization having different departments, right from
engineering depts. to health depts. Moreover, we have other dept. like education,
market, fire brigade dept., Octroi and other such departments where quite a good

number of staff members are working.

In order to render the effective S.W.M. services with quick clearance of daily
generated M.S.W. from various ward mini compactors are unloaded at four
Refuse Transfer Station. Further, the unloaded refuse is removed and transported

to Kanjur / Deonar Landfill for disposal by use of M.S. Closed Body vehicles.
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SECTION S
E-TENDERING ONLINE
SUBMISSION PROCESS




E-TENDERING ONLINE SUBMISSION PROCESS

The e-tender is available on BMC portal, http://portal.mcgm.gov.in, or Mahatender
Portal (https://mahatenders.gov.in) as mentioned in the Header Data of the tender. The
tenders duly filled in should be uploaded and submitted online on or before the end date
of submission.

The Covers for prequalification / Technical eligibility and Financial bid of the tenderer
will be opened as per the time-table shown in the Header Data in the office of Ch. Eng.
(SWM) Project.

The Municipal Commissioner reserves the right to reject all or any of the e-Tender(s)
without assigning any reason at any stage. The dates and time for submission and
opening the tenders are as shown in the Header Data. If there are any changes in the
dates the same will be displayed on the BMC Portal http://portal.mcgm.gov.in or
Mahatender Portal (https://mahatenders.gov.in).
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SECTION 6
INSTRUCTIONS TO
APPLICANTS




» Scope of Application

The Authority wishes to receive Applications for Qualification in order to

SELECT experienced and capable Applicants for the Bid Stage.

> Eligibility of Applicants

The Brihanmumbai Municipal Corporation (BMC) invites e-tender to
appoint Contractor for the aforementioned work from contractors of repute,
multidisciplinary eminent firm,

engineering organizations i.e.

Proprietary/Partnership Firms/Private Limited Companies/Public Limited
Companies/ Companies registered under the Indian companies’ act 2013.
To be eligible for pre-qualification and short-listing, an Applicant shall

fulfill the following conditions of eligibility:

Eligibility Criteria
A) 1.1Technical Capacity
The tenderer(s) in their own name should have satisfactorily executed
the work of similar nature or currently executing the work of similar nature as
described in para 1.3 in BMC /Semi Govt. /Govt. & Public Sector Organizations
during last seven (7) years ending last day of month previous to the one in

which bids are invited as a prime Contractor.

Three similar
completed/ongoing
works (value of
completed part of
ongoing work) each
costing not less than
amount as mentioned

below (Rs.)

Or

Two similar
completed/ongoing
works (value of
completed part of
ongoing work) each
costing not less than
amount as mentioned

below (Rs.)

Or

One similar
completed/ongoing work
(value of completed part
of ongoing work) each
costing not less than
amount as mentioned

below (Rs.)

Rs 6,92,087.00

Rs. 8,65,108.75

Rs. 13,84,174.00

The value of executed works shall be brought to current costing level by

enhancing the actual value of work at compound rate of 10% per annum
calculated from the date of completion to last date of receipt of applications for
tenders. However, in case of ongoing work no enhancement in the value of

completed part of the work will be made.
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1.2 Financial Capacity

The Bidder shall have achieved an average annual financial turnover as
certified by ‘Chartered Accountant’ not less than Rs. 10,38,130.50 in financial
years 2022-23, 2023-24, 2024-25.

The value of each year’s turn over shall be brought to current costing
level by enhancing the actual value at compound rate of 10% per annum;
calculated from the date of completion to last date of receipt of applications for

tenders.

1.3 Similar Experience:

Similar work shall mean, the bidder in his own name have satisfactorily
completed the “Work of Operation of Weighbridges and Maintenance of
Utilities of the weighbridge chowkies” for any Government/Semi-
govermemnt Organization/Public Sector Undertaking ”

OR

The Bidder in their own shall have satisfactorily carried out the work of
“Computer Data Entry with workforce of minimum 6 nos. of data entry
operators” for any Government/Semi-govermemnt Organization/Public
Sector Undertaking ”

Note: - The bidder shall disclose the litigation history in packet ‘B’ under the head
“Details of Litigation History”. If there is no Litigation History, the bidder shall
specifically mention that there is no Litigation History against him as per the
clause of Litigation History. In case there is litigation History —Litigation History
must cover — Any action of blacklisting, debarring, banning, suspension,
deregistration and cheating with BMC, State Govt., Central Govt. or any authority
under State or Central Govt./ Govt. Organization initiated against the company,
firm, directors, partners or authorized signatory shall be disclosed for last 5 years
from the date of submission of bid. Also, bidder must disclose the litigation
history for last 5 years from the date of submission of bid about any action like
show cause issued, blacklisting, debarring, banning, suspension, deregistration
and cheating with BMC & BMC is party in the litigation against the company,
firm, directors, partners or authorized signatory for carrying out any work for
BMC by any authority of BMC and the orders passed by the competent authority
or by any Court where BMC is a party. While taking decision on litigation history,
the concerned Chief Engineer or D.M.C. or Director, as may be the case, should
consider the details submitted by bidder and take decision based on the gravity of
the litigation and the details submitted by the bidder and take decision based on
the gravity of the litigation and the adverse effect of the act of company, firm,
directors, partners or authorized signatory on the BMC works which can spoil the
quantity, output, delivery of any goods or any work execution and within the
timeframe.

B) Bid Capacity

Bid Capacity not applicable in this case.
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Even though the bidders meet the above qualifying criteria, they are

subject to be disqualified if they have:
» Have made misleading or false representation in the forms, statements and
attachments submitted in proof of the qualification requirements; and/or
» Have record for poor performance such as abandoning the works, not
properly completing the contract, inordinate delays in completion, or
financial failures etc.
E) Infrastructural Set Up:
The bidder shall have their well-established office within the MMR Region. In
case the bidder doesn’t have an office, he shall give an undertaking on
Rs.500/- stamp paper that he shall set up an office within MMR within period
of 90 days from the date of issue of LOA.
F) Joint Venture
Joint Venture is not allowed in this tender.

G) Equipment Capabilities as required for this work:

The bidder should, undertake their own studies and furnish with their
bid, a detailed Project and methodology supported with assessment study of

requirements of equipment/vehicles & machineries to allow the employer to
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review their proposal. The successful bidder will make the arrangements of
the required equipment/vehicles on the day of commencement or with respect
to the progress of the work in phases, as per the instructions of site in charge
and as per specifications. The successful bidder and, to that effect he will
ensure commitment on an undertaking on Rs.500/- stamp paper to be

submitted along with the Bid in Packet B.

Bidders shall submit the undertaking for equipment/vehicle capability and

other undertakings as such on Rs.500/- stamp paper.

H) Time Period of the Project:

D

J)

The contract period of the project is One Year, excluding non working
period) from the date of starting of work including mobilization period as
mentioned in the specifications. The time allowed for carrying out the work as
entered in the Tender shall be strictly observed by the Contractor and shall be
reckoned from the date on which the Letter of Acceptance is given to the
Contractor. The work shall throughout the stipulated period of the Contract

be proceeded with all due diligence as time being deemed to be the essence of

the contract on the part of the Contractor. Fheprogramme for completionof

Contract Execution: -

All required documents for execution of the contract shall be submitted
within 30 days from the date of issue of letter of acceptance. If the documents
are not submitted within the stipulated time a penalty of Rs. 5000/- per day
will be applicable to the contractor. All contract documents need to be duly
affixed with stamp duty properly signed along with evidence/proof of payment
of security/contract deposit/ within 30 days from the date of letter of

acceptance received by him.

If the amount of the Contract Deposit to be paid above is not paid within 30
days from the date of issue of Letter of Acceptance, the Tender already
accepted shall be considered as cancelled and legal steps will be taken against

the contractor for recovery by forfeiting the EMD amount.

K) Action when whole of security deposit is forfeited:
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In any case in which under any Clause of this contract, the contractor shall
have rendered himself liable to pay compensation amounting to the whole of this
security deposit whether paid in one sum or deducted by installments or in the
case of abandonment of the work owning to serious illness or death of the
contractor or any other cause, the Engineer on behalf of the Municipal
Commissioner shall have power to adopt any of the following process, as he may

deem best suited to the interest of BMC-

a) To rescind the contract (for which recession notice in writing to the
contractor under the head of Executive Engineer shall be conclusive evidence)
and in that case, the security deposit of the contract shall stand forfeited and be
absolutely at the disposal of BMC.

b) To carry out the work or any part of the work departmentally debiting the
contractor with the cost of the work, expenditure incurred on tools and plant, and
charges on additional supervisory staff including the cost of work- charged
establishment employed for getting the un-executed part of the work completed
and crediting him with the value of the work done departmentally in all respects
in the same manner and at the same rates as if it had been carried out by the
contractor under the terms of his contract. The certificate of the Executive
Engineer as to the costs and other allied expenses so incurred and as to the value
of the work so done departmentally shall be final and conclusive against the
contractor.

c) To order that the work of the contractor be measured up and to take such
part thereof as shall be un-executed out of his hands, and to give it to another
contractor to complete, in which case all expenses incurred on advertisement for
fixing a new contracting agency, additional supervisory staff including the cost of
work charged establishment and the cost of the work executed by the new
contract agency will be debited to the contractor and the value of the work done
or executed through the contractor shall be credited to the contractor in all
respects and in the same manner and at the same rates as if it had been carried
out by the new contractor under the terms of his contract. The certificate of the
Executive Engineer as to all the cost of the work and other expenses incurred as
aforesaid for or in getting the un-executed work done by the new contractor and
as to the value of the work so done shall be final and conclusive against the
contractor.

In case the contract shall be rescinded under Clause (a) above, the contractor

shall not be entitled to recover or be paid any sum for any work there for actually
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performed by him under this contract unless and until the Executive Engineer
shall have certified in writing the performance of such work and the amount
payable to him in respect thereof and he shall only be entitled to be paid the
amount so certified. In the event of either of the courses referred to in Clause (b)
or (c) being adopted and the cost of the work executed departmentally or through
a new contractor and other allied expenses exceeding the value of such work
credited to the contractors amount of excess shall be deducted from any money
due to the contractor, by BMC under the contract or otherwise, howsoever, or
from his security deposit or the sale proceeds thereof provided, however, the
contractor shall have no claim against BMC even if the certified value of the
work done departmentally or through a new contractor exceeds the certified cost
of such work and allied expenses, provided always that whichever of the three
courses mentioned in clauses (a), (b) or (c) is adopted by the Executive Engineer,
the contractor shall have no claim to compensation for any loss sustained by him
by reason of his having purchase or procured any materials or entered in to any
engagements or made any advance on account of or with a view to the execution

of the work or the performance of the contract.

L) Contract may be rescinded and security deposit forfeited for bribing a

public officer or if contractor becomes insolvent

If the contractor assigns or sublets his contracts or attempt so to do, or
become insolvent or commence any proceeding to get himself adjudicated and
insolvent or make any composition with his creditors, or attempt so to do or if
bribe, gratuity, gift, loan, perquisite, reward or advantage, pecuniary or
otherwise, shall either directly or indirectly be given promised or offered by the
contractor or any of his servants or agents through any public officer, or person
in the employ of BMC/Govt. in any way relating to his office or employment, or if
any such officer or person shall become in any way directly or indirectly
interested in the contract the Engineer In-charge may thereupon, by notice in
writing rescind the contract and the Security Deposit of the Contractor shall
thereupon stand forfeited and be absolutely at the disposal of BMC and the same
consequences shall ensure as if the contract had been rescinded under above
clause J hereof; and in addition the contractor shall not be entitled to recover or

be paid for any work therefore actually performed under the contract.
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> Submission of Tenders

Submission of Tenders

COVER - ‘A’ (Fee / Technical Qualification / Eligibility criteria)

The COVER ‘A’ shall contain scanned certified copies of the following
documents-

Scrutiny of this cover will be done strictly with reference to only the scanned copies of

Documents uploaded online in this cover -

a) Valid Registration Certificate.

b) Valid Bank Solvency Certificate of Rs. 8.0 Lakhs not more than one year old from
due date of the tender.

c) A document in support of Registration under Maharashtra ‘Goods & Service Act 2017.
GST Registration Certificate in Maharashtra (or equivalent requirement under GST).
Those not registered in Maharashtra shall submit an undertaking to the effect that if
they are successful tenderer, they shall submit GST Registration Certificate in
Maharashtra within 15 days of issue of work order, failing which payment for the
work executed will not be released

d) Certified copies of valid 'PAN' documents and photographs of the individuals, owners,
Karta of Hindu undivided Family, firms, private limited companies, registered co-
operative societies, partners of partnership firms and at least two Directors, if number
of Directors are more than two in case of Private Limited Companies, as the case may
be. However, in case of Public Limited companies, Semi Government Undertakings,
Government Undertakings, no 'PAN' documents will be insisted.

e) Latest Partnership Deed in case of Partnership firm duly registered with Chief
Accountant (Treasury) of BMC.

The bidders shall categorically provide their Email-ID and contact details in this

cover.

Technical Qualification: (The scanned certified copies of the following documents)-

a) The list of similar type of works as stated in para ‘Technical Capacity’ in section-2 of
Post qualification successfully completed during the last Seven years in prescribed
proforma, in the role of prime contractor. Information furnished in the prescribed
proforma (Proforma - I) shall be supported by the -certificate duly self-attested.
Documents stating that it has successfully completed during the last Seven years at least
one contract of similar works as stated in para ‘Technical Capacity’ in section-2.

b) Annual financial turnover for preceding three financial years as certified by
Chartered Accountant preceding the Financial Year in which bids are invited.
Copies of Applicants duly audited balance sheet and profit and loss account for
the preceding three financial years preceding the Financial Year in which bids

are invited. (Proforma — II)
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c¢) Documents stating that, it has access to or has available liquid assets,

unencumbered assets, lines of credit and other financial means (independent of any

contractual advance payment) sufficient to meet the construction cash flow

requirements for the subject contract in the event of stoppage, start-up, or other

delay in payment, of the minimum 15% of the cost of the work tendered for, net of the

tenderer's commitment of other contracts (Certificate from Bankers / C.A./Financial

Institution shall be accepted as a evidence).

d) The bidder shall give undertaking on Rs. 500/-stamp paper that it is his/their sole

responsibility to arrange the required machineries/ resources before start of the

work.

ii.

Details of works in hand (Proforma V-A & V-B) (original), along with copies of work
orders & attested copies of percentage of works completed or part thereof.
The undertaking of Rs. 500/- stamp paper as per the proforma annexed in

‘Annexure B & C’

NOTE:

>

iii.

Note:

If the tenderer(s) withdraw tender offer during the tender validity period, his entire
E.M.D shall be forfeited.

If it is found that the tenderer has not submitted required documents in this cover
then, the shortfalls will be communicated to the tenderer through e-mail only and
compliance required to be made within a time period of three working days
otherwise they will be treated as non-responsive.

Bidders shall submit the undertaking for machinery / equipment / vehicle /
manpower capability and other undertakings as such on single Rs. 500/-
stamp paper.

The tenderers shall upload work plan as per the following outline:

. Organizational set up envisage by the contractors.

. Equipment/Vehicle proposed to be deployed for this work.

. Office proposed to be set up in MMR region (if not at Present).

ga H» W N

.A note on how the whole work will be carried out (work plan including
methodology).

6. Quality management plan.

7. All the activities included in the Scope of Work shall be covered in the work

plan.

The successful bidder shall submit valid registration certificate under E.S.I.C., Act
1948, if the tenderer has more than 10 employees /persons on his establishment

(in case of production by use of energy) and 20 employees/persons on his
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ii.

Note:

establishment (in case of production without use of energy) to BMC as and when
demanded. In case of less employees/persons mentioned above then the
successful bidder has to submit an undertaking to that effect on Rs.500 stamp
paper as per circular u/no. CA/FRD/I/65 of 30.03.2013.

The successful bidder shall submit valid registration certificate under E.P.F. &
M.P., Act 1952, if tenderer has more than 20 employees/persons on his
establishment, to BMC as and when demanded. In case if the successful bidder
has less employees/persons mentioned above then the successful bidder has to
submit an undertaking to that effect on Rs. 500 stamp paper as per circular u/no.

CA/FRD/1/44 of 04.01.2013.

» If it is found that the tenderer has not submitted required documents then, the

shortfalls will be communicated to the tenderer through e-mail only and compliance

required to be made within a time period of three working days otherwise they will

be treated as non-responsive.
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Financial cover

The tenderer shall quote his rate in figures and GST % in the (.xls) sheet provided

The (.xls) sheet shall be validated, saved and uploaded in Financial cover by the tenderer.
The other contents of the sheet except vendor details and rate and GST % quote are
password protected and shall not be tempered with in any case by the tenderer. The
detailed procedure for uploading the documents and bid-submission for Item Rate

Tender Document can be found on Mahatender Portal (https://mahatenders.gov.in).

Note: In case of rebate/premium of 15% and above as quoted by the tenderer, the
rate analysis of major items shall be submitted by L1 and L2 bidder after demand
notification by e-mail to bidders by concerned Executive Engineer / Dy.Ch. Eng.

The format for rate analysis is annexed at Annexure D.
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»>BID SECURITY OR EMD
» The Bidder shall furnish, as part of the Bid, Bid Security/EMD, in the amount

specified in the Bid Data Sheet. This bid security shall be in favor of the authority
mentioned in the Bid Data Sheet and shall be valid till the validity of the bid.

» The tenderers shall pay the EMD online instead paying the EMD at any of the CFC
centers in BMC Ward Offices.

» Any bid not accompanied by an acceptable Bid Security and not secured as indicated
in sub-clause mentioned above, shall be rejected by the Employer as non-responsive.
The Bid Security of the successful Bidder will be discharged when the Bidder has
signed the Agreement and furnished the required Security Deposits.

» The Bid Security/ EMD of L-2 and downward bidder(s)(i.e. L-3,L-4...) shall be
refunded immediately after opening of financial bid.

» In case, the successful bidder becomes non-responsive or successful bidder
withdraws the bid or is unwilling to extend the bid validity period, in such
circumstances, if L-2 bidder is agreeable to extend the bid validity period and ready to
deposit the requisite amount of bid security/EMD and ASD to the department within
the stipulated time period i.e. 15 days, the department will process further as per
normal procedure.

» The Bid Security may be forfeited:

a) if the Bidder withdraws the Bid after bid opening (opening of technical
qualification part of the bid during the period of Bid validity;
b) In the case of a successful Bidder, if the Bidder fails within the specified time
limit to:
i sign the Agreement; and/or
ii. Furnish the required Security Deposits.

1. The cases wherein if the shortfalls are not complied by a Bidder / contractor, will be
informed to Registration and Monitoring Cell. Such non-submission of documents will
be considered as ‘Intentional Avoidance’ and if three or more cases in 12 months are re-
ported, shall be viewed seriously and disciplinary action against the defaulters such as
banning/de-registration, etc. shall be taken by the registration cell with due approval of
the concerned AMC.

2. No rejections and forfeiture shall be done in case of curable defects. For non-curable

defects the bid will be liable for rejection.

Note:
A. Curable Defect shall mean shortfalls in submission such as:
a. Non-submission of following documents,
i. Valid Registration Certificate

ii. Valid Bank Solvency
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iii.

iv.

V.

vi.

Goods & Sales Tax (GST) Registration Certificate

Certified Copies of PAN documents and photographs of individuals,
owners, etc

Partnership Deed and any other documents

Undertakings as mentioned in the tender document.

B. Non-curable Defect shall mean:-

a. In-adequate submission of EMD amount,

b. In-adequacy of technical and financial capacity with respect to Eligibility

criteria as stipulated in the tender.

c. Wrong calculation of Bid Capacity,

d. No proper submission of experience certificates and other documents, etc

BID VALIDITY

> Bids shall remain valid for a period of not less than one eighty (180) days after

the deadline date for bid submission specified in Bid Data Sheet. A bid valid for

a shorter period shall be rejected by the Employer as non-responsive.

» In exceptional circumstances, prior to expiry of the original time limit, the Employer

may request that the bidders may extend the period of validity for a specified

additional period. The request and the bidders’ responses shall be made in writing or

by cable. A bidder may refuse the request without forfeiting his Bid Security. A bidder

agreeing to the request will not be required or permitted to modify his bid, but will be

required to extend the validity of his bid security for a period of the extension.
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SECURITY DEPOSIT

A. Security Deposit

The security deposit shall mean and comprise of Contract Deposit

Contract Deposit — The successful tenderer, here after referred to as the
contractor shall pay an amount in the form of cash or Demand Draft or
Government securities or Fix deposit receipts or BANK GUARANTEE equal to
Five (5) percent of the contract sum within thirty days from the date of issue of

letter of acceptance.
Refund of Contract Deposit

The Contract Deposit shall be released within 30 days after completion of
contract period subject to no recoveries are pending against the said work,
provided that the Engineer is satisfied that there is no demand outstanding

against the Contractor.
*Note:

a. It shall be clearly mentioned that the BG shall be applicable for individual
work /contract and clubbing of various contracts of the said contractor will not be
allowed. In case of obtaining Bank Guarantee, it is necessary that the final year
BG shall be valid further 6 months from the completion of contract period.

b. It shall be the responsibility of the bidder to keep the submitted B.G. “VALID” for
the stipulated time period in the tender.

c. Bank Guarantee should be issued by way of General Undertaking and Guarantee
issued on behalf of the Contractor by any of the Nationalized or Scheduled banks
or branches of foreign banks operating under Reserve Bank of India regulations
located in Mumbai up to Virar & Kalyan. List of approved Banks is appended at
the end of Instructions to Bidders (ITB). The Bank Guarantee issued by branches
of approved Banks beyond Kalyan and Virar can be accepted only if the said
Bank Guarantee is countersigned by the Manager of a Regional Branch of the
same bank within the Mumbai City Limit categorically endorsing thereon that the
said Bank Guarantee is binding on the endorsing Branch of the Bank or the
Bank itself within Mumbai Limits and is liable to be enforced against the said
Branch of the Bank or the bank itself in case of default by the Contractors

furnishing the Bank Guarantee. The Bank Guarantee shall be renewed as and
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when required and/or directed from time to time until the Contractor has

executed and completed the works and remedied any defects therein.

B. Additional Security Deposit

The additional security deposit will be applicable when a rebate of more than of
12 % at the rate of with no maximum limit. The ASD is calculated as follows:

The ASD shall be paid offline and shall be applicable as under:-

Sr. Rebate quoted by ASD applicable

No. bidder

1. Upto 12 % rebate No ASD

2. 12.01% to 20% 1% of Estimate cost for each percentage &
rebate part thereof above 12 % rebate

3. 20.01% rebate 8%+2% extra for each percentage and part
and above thereof over and above 20% rebate

It is proposed to accept the ASD as applicable from respective bidders in the
form of Demand Draft, which is to be submitted ene—day before opening of

Financial Cover befere4-00-pm to the respective Head Clerk (Expenditure) of
S.W.M (Project) in sealed envelope. If the bidders fails to submit the ASD
applicable or submit inadequate ASD in the form of D.D. at least ene—day
before opening of Packet C befere4-00-pm then the E.M.D. of the respective
bidder will be forfeited.

Further if ASD is not applicable to the bidder, then the bidder has to submit a
NIL report in seal Envelope to the respective Head clerk (Expenditure) of
S.W.M.(Project) ,One-day before opening of Financial Cover befere4-00-pm
Refund of Additional Security Deposit
The additional security deposit shall be released within 30 days of issue of
,Certificate of Completion” with respect to the whole of the Works. The
additional security deposit shall be released within 30 days of issue of
,Certificate of Completion” with respect to the whole of the works. In the event
the Engineer issues a Taking-over Certificate for a section or part of the
Permanent Work, only such proposition thereof as the Engineer determines
(having regard to the relative value of such section or part of the Work) shall be

considered by the Engineer for the payment to the contractor.
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C. Legal + Stationary Charges: (As per applicable circular)

Successful tenderer shall pay the Legal Charges+Stationary charges as below or as per

latest applicable Circular u/no 26206 dt. 31.08.2023 or latest applicable circular at the time

of award of contract.

Contract Value

Legal + Stationary

Charges
From Rs. - To Rs. [50,000/- Nil
@ 0.10% of contract cost ( Round up to
From Rs. 50,001/- To Rs. [1,00,00,000/- |hundreds)+ 18% GST Min. Rs 100/- +
GST & Max Rs 10,000/- + GST)
Up to 1,00,00,000/- Rs 10,000/- + For
From Rs. 1,00,00,001/- [To [Rs. {10,00,00,000/- | more than 1,00,00,000/-@ 0.05% (
Round up to hundreds)+ @ 18% GST
Further Up to 10,00,00,000/- Rs 55,000/- + For
From Rs. 10,00,00,001/-[To Rs. contract cost more than 10,00,00,000/-@ 0.01% (
Round up to hundreds)+ @ 18% GST

D. Stamp Duty: (As per applicable circular)

It shall be incumbent on the successful tenderer to pay stamp duty on the

contract.

[. IAs per the provision made in Article 63, Schedule I of Bombay Stamp

Act 1958, stamp duty is payable for “works contract” that is to say, a

contract for works and labor or services involving transfer of property in

goods (whether as goods or in some other form) in its execution and

includes a sub-contract, as under :

Where the amount or value
set forth in such contract

Lakhs

A does not exceed rupees ten Five Hundred rupees stamp duty
lakhs.
Five hundred rupees plus 0.1% of
B Where it exceeds rupees ten amount above rupees ten lakhs subject

to the maximum of Rs. Twenty-Five

Lakhs stamp duty.

C | Stamp duty on BG

0.5% on amount of BG paid by

successful contractor.

II. The successful bidder shall enter into a contract agreement with B.M.C.

within 30 days from the date of issue of Work Order and the same should

be adjudicated for payment of Stamp Duty by the successful bidder.
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III. Further shortfall if any, in amount of stamp duty paid as against
prescribed amount for the documents executed in Mumbai City & Mumbai
Suburban District be recovered from the concerned work contractors and
to deposit the deficit or unpaid Stamp Duty and penalty by two separate
Demand Draft or Pay Order in favour of “Superintendent of Stamp,
Mumbai” within 15 days from intimation thereof.

IV. All legal charges and incidental expenses in this respect shall be borne
and paid by the successful tenderer.

V. All above mentioned values are as applicable while inviting the tender.
However, the contractor has to pay the stamp duty charges as per the

latest applicable circular at the time of award of contract.
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IMPORTANT DIRECTIONS

1. All the information uploaded shall be supported by the corroborative documents in
absence of which the information uploaded will be considered as baseless and not
accepted for qualification criteria. All the documents shall be uploaded with proper
pagination. The page No. shall be properly mentioned in the relevant places.

The information shall be uploaded in the sequence as asked for with proper
indexing etc. The Bidder shall be fully responsible for the correctness of the
information uploaded by him.

2. Applicants/Bidders shall refer Mahatender Portal (https://mahatenders.gov.in). for

“The Manual of Bid- Submission for Percentage Rate/Item Rate Tender Document.”
The detail guidelines for creation and submission of bid are available in the referred
document.

Any queries or request for additional information concerning this TENDER shall

be submitted by e-mail to eeOlche.swmproject@mcgm.gov.in. The subject shall

clearly bear the following identification/ title: "Queries/Request for Additional
Information: TENDER for “Subject of the tender” Any changes in mail ID will be
intimated on the portal.

3. In case of Equal Rate of lowest bidders (L1), the allotment of work shall be done by
giving 48 hrs (2 working days) from the day of opening of Financial cover on same
BID-Document number for re-quoting and such development needs to done by IT

department in Mahatender Portal (https://mahatenders.gov.in). Till such

development is made; ‘Sealed Bids’ shall be called from the bidders quoting the

same rates i.e. L1.

In case of equal rate of lowest bidders is obtained even after re-quoting, then the

successful bidder will be decided by lottery system by Chief Engineer (SWM)Project.
4. TENDERERS ARE REQUESTED TO GO THROUGH THE E-TENDER GUIDELINES

ON NIC PORTAL (https://mahatenders.gov.in) for registration, enrolments for digital

signature certificate and user manual, please refer to respective links provided in e-
tendering tab. The vendors can get digital signature from any one of the certifying
authorities (CA’s) licensed by the controller of certifying authorities namely Safes
crypt, IDRBT, National Informatics Centre, TCS, Customs, MTNT, GNFC and

E-mudra.

A. General

While every effort has been made to provide comprehensive and accurate
background information and requirements and specifications, Bidders must
form their own conclusions about the SI support required. Bidders and
recipients of this RFP may wish to consult their own legal advisers in relation to
this RFP.

All information supplied by Bidders may be treated as contractually binding on
the Bidders, on successful award of the assignment by the purchaser on the basis
of this RFP
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No commitment of any kind, contractual or otherwise shall exist unless and
until a formal written contract has been executed by or on behalf of the
purchaser. Any notification of preferred Bidder status by the purchaser shall
not give rise to any enforceable rights by the Bidder. Purchaser reserves rights
to cancel this procurementat any time without any notice and reason.

This RFP supersedes and replaces any previous public documentation &
communications, and Bidders should place no reliance on such
communications.

B. Compliant Bids / Completeness of Response

Bidders are advised to study all instructions, forms, terms, requirements,
appendices and other information in the RFP documents carefully.
Submission of the bid / proposal shall be deemed to have been done after
careful study and examination of the RFP document with full understanding
of its implications.
Failure to comply with the requirements of this paragraph may render the
Proposal non- compliant and the Proposal may be rejected. Bidders must:
a. Comply with all requirements as set out within this RFP.
b.  Submit the forms as specified in this RFP and respond to each element
in the orderas set out in this RFP
c. Include all supporting documentations specified in this RFP
C. Code of Integrity
No official of a procuring entity or a bidder shall act in contravention of the
codes whichincludes

I. prohibition of

a. Making offer, solicitation or acceptance of bribe, reward or gift or any
material benefit, either directly or indirectly, in exchange for an unfair
advantage in the procurement process or to otherwise influence the
procurement process.

b. Any omission, or misrepresentation that may mislead or attempt to
mislead so that financial or other benefit may be obtained or an
obligation avoided

c. Any collusion, bid rigging or anticompetitive behavior that may impair
the transparency, fairness and the progress of the procurement process.

d. Improper use of information provided by the procuring entity to the
bidder with an intent to gain unfair advantage in the procurement
process or for personal gain.

e. Any financial or business transactions between the bidder and any
official of the procuring entity related to RFP or execution process of
contract; which can affect the decision of the procuring entity directly or
indirectly.

f. Any coercion or any threat to impair or harm, directly or indirectly, any
party or its property to influence the procurement process.

g. Obstruction of any investigation or auditing of a procurement process.

h. Making false declaration or providing false information for participation
in abidding process or to secure a contract;

II. Disclosure of conflict of interest.

III. Disclosure by the bidder of any previous transgressions made in
respect of the provisions of sub-clause (a) with any entity in any
country during the last three years or of being debarred by any other
procuring entity.
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In case of any reported violations, the procuring entity, after giving a
reasonable opportunity of being heard, comes to the conclusion that a bidder
or prospective bidder, as the case may be, has contravened the code of
integrity, may take appropriate measures.

D. Key Requirements of the Bid

A. Right to Terminate the Process

L. Purchaser may terminate the RFP process at any time and without
assigning any reason. Purchaser makes no commitments, express or
implied, that this process will result in a business transaction with
anyone.

1I. This RFP does not constitute an offer by Purchaser. The Bidder's
participation in this process may result Purchaser selecting the Bidder to
engage towards execution of the contract.

B. RFP Scrutiny Fee

L. The RFP documents have been made available to be download without any
fee from the website https://portal.mcgm.gov.in.

II. Bidders will need to submit the receipt of fee paid to process EMD refund.

I1I. Bidders shall submit scrutiny fee to any CFC of BMC after technical
scrutiny .

C. Submission of Responses

I. Bidders should submit their responses as per the procedure specified in
the manuals published on Mahatender portal

(https://mahatenders.gov.in) being used for this purpose. Generally, the
items to be uploaded on the portal would include all the related
documents mentioned in this Model RFP, such as:

EMD Receipt

Pre-qualification response

Technical Proposal & Financial Proposal

Additional certifications/documents Eg. Power of Attorney, CA certificates

on turnover, etc.

II. However, each of the above documents must be uploaded in the format
specified for this purpose and as per the specified structure in the
Mahatender portal.

III. The bidder must ensure that the bid is digitally signed by the Authorized
Signatory of the bidding firm and has been duly submitted (freezed) within
the submission timelines. The Purchaser will in no case be responsible if
the bid is not submitted online within the specified timelines.

Iv. All the pages of the Proposal document must be sequentially numbered
and must contain the list of contents with page numbers. Any deficiency
in the documentation may result in the rejection of the Bidder’s Proposal.

a0 o p

V. Please Note that Prices should not be indicated in the Pre-Qualification
Proposal or Technical Proposal.

D. Authentication of Bids

A Proposal should be accompanied by a power-of-attorney / Authorization in the
name of the signatory of the Proposal. Copy of the same should be uploaded
under the relevant section/folder on the Mahatender portal. Furthermore,
the bid must also be submitted online after being digitally signed by an
authorized representative of the bidding entity.

E. Preparation and Submission of Proposal
Proposal Preparation Costs
I. The Bidder shall be responsible for all costs incurred in connection with
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participation in the RFP process, including, but not limited to, costs incurred
in conduct of informative and other diligence activities, participation in
meetings/discussions/presentations, preparation of proposal, in providing
any additional information required by Purchaser to facilitate the evaluation
process, and in negotiating a definitive contract or all such activities related
to the bid process.

II. Purchaser/BMC will in no case be responsible or liable for those costs, regardless
of the conduct or outcome of the bidding process.

Language

The Proposal should be filled by the Bidders in English language only. If any
supporting documents submitted are in any language other than English,
translation of the same in English language is to be duly attested by the
Bidders. For purposes of interpretation of the documents, the English
translation shall govern.

Venue & Deadline for Submission of Proposals

The response to RFPs must be submitted on the Mahatender portal
(https://mahatenders.gov.in) by the date and time specified in RFP Schedule
for the RFP. Any proposal submitted on the portal after the mentioned
deadline will not be accepted and hence shall be automatically rejected.
Purchaser shall not be responsible for any delay in the submission of the
documents.

Late Bids
I. Bids submitted after the due date will not be accepted by the Mahatender
system and hence will automatically be rejected. The Purchaser shall not be
responsible for any delay in the online submission of the proposal
II. Bids submitted by telex/telegram/fax/e-mail/post etc. shall not be considered. No
correspondence will be entertained on this matter.

F. Evaluation Process

Evaluation
L. Purchaser will evaluate the responses of the Bidders.
II. Purchaser shall evaluate the responses to the RFP and all supporting

documents / documentary evidence. Inability to submit requisite
supporting documents / documentary evidence, may lead to rejection.

III. The decision of the Purchaser in the evaluation of responses to the RFP
shall be final. No correspondence will be entertained outside the process
of evaluation with the Purchaser.

IV. The Purchaser may ask for meetings with the Bidders to seek
clarifications on their proposals

V. The Purchaser reserves the right to reject any or all proposals on the
basis of anydeviations.

VI. Each of the responses shall be evaluated as per the criterions and
requirements specified in this RFP.

VII. If it is found that the Bidder has not submitted required documents
as per Pre- Qualification folder or Technical Folder then the Bidder shall
be intimated to comply with the said documents within 3 days from the
intimation from Purchaser (through email), otherwise the proposal
will be treated as non-responsive.

VIII. Purchaser reserves the right to accept or reject any or all the Bids
without assigning any reason. Moreover, if no intimation is provided
by purchaser then the documents submitted cannot be deemed as
accepted.

Bid Opening

39




L. The Proposals submitted up to due date and time will be opened on
Date & timementioned in RFP Schedule by Purchaser or any other
officer authorized by Purchaser, in the presence of such of those
Bidders or their representatives who may be present at the time of
opening.

1. The representatives of the Bidders should be advised to carry the
identity card or a letter of authority from the bidding firms to identify
their bonafides for attending the opening of the proposal.

Bid Validity

The offer submitted by the Bidders should be valid for minimum period of 180
days from the date of submission of bid.

Bid Evaluation
L. Initial Bid scrutiny will be held and incomplete details as given

below will betreated as non-responsive. If Proposals;

a. Are not submitted as specified in the RFP document

b. Received without the Letter of Authorization / Power of Attorney

c. Are found with suppression of details

d. With incomplete information, subjective, conditional offers and

partial offers submitted

e. Submitted without the documents requested in the checklist

f. Have non-compliance of any of the clauses stipulated in the RFP

g. With lesser validity period

1. All responsive Bids will be considered for further processing as below.

a. Purchaser will prepare a list of responsive/eligible Bidders, who
comply with all the Terms and Conditions of the RFP. All eligible
bids will be considered for further evaluation according to the
Evaluation process defined in this RFP document. The decision of
the Purchaser will be final in this regard.

Technical Qualification Criteria

a. Bidders who meet the pre-qualifications/eligibility requirements
would be considered as qualified to move to the next stage of
Technical and Financial evaluations.

b. The Product offered should meet all the technical and functional
specifications given in the section “Scope of Work”. Non-compliance
to any of the technical and functional specification will attract
rejection of the proposal.

c. Bidders, whose bids are responsive, based on minimum
qualification criteria as in Pre- Qualification Criteria would be
considered technically qualified.

Commercial Bid Evaluation

a. The Financial Bids of technically qualified Bidders will be opened
on the prescribed date in the presence of Bidder representatives if
available.

b. The Bidder, who has submitted the lowest Commercial bid, shall
be selected as the L1 and shall be called for further process
leading to the award of the contract.

c. Only fixed price financial bids indicating total price for all the
deliverables and services specified in this bid document will be
considered.

d. The bid price will include all taxes and levies and shall be in Indian
Rupees.
e. Any conditional bid would be rejected.
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f. Errors & Rectification: Arithmetical errors will be rectified on the
following basis: “If there is a discrepancy between the unit price
and the total price that is obtained by multiplying the unit price
and quantity, the unit price shall prevail and the total price
shall be corrected. If there is a discrepancy between words and
figures, the amount in words will prevail”

G. Award of Contract

A. Award Criteria
Purchaser will award the Contract to the successful Bidder whose
proposal has been determined to be substantially responsive and has
been determined as the most responsive bids as per the process outlined
above.

B. Right to Accept Any Proposal and to Reject Any or All Proposal(s)
Purchaser reserves the right to accept or reject any proposal, and to annul
the bidding process / Public procurement process and reject all proposals at
any time prior to award of contract, without thereby incurring any liability
to the affected Bidder or Bidders or any obligation to inform the affected
Bidder or Bidders of the grounds for Purchaser action.

H. Notification of Award
Prior to the expiration of the validity period, Purchaser will notify the
successful Bidderin writing or by fax or email, that its proposal has been
accepted. In case the bidding process/ public procurement process has
not been completed within the stipulated period, Purchaser, may like to
request the Bidders to extend the validity period of the bid.

I. Signing of Contract
Post submission of Performance Guarantee by the successful Bidder,
Purchaser shall enter into a contract, incorporating all clauses of RFP,
pre-bid clarifications and the proposal of the Bidder between Purchaser
and the successful Bidder.

J. Failure to Agree with the Terms and Conditions of the RFP
Failure of the successful Bidder to agree with the Draft Legal Agreement
and Terms & Conditions of the RFP shall constitute sufficient grounds for the
annulment of the award, in which event Purchaser may award the contract
to the next best value Bidder or call for new proposals from the interested
Bidders.

In such a case, the Purchaser shall invoke the PBG of the responsive
Bidder.

K. Conflict of Interest

The Vendor shall disclose to Purchaser in writing, all actual and potential
conflicts of interest that exist, arise or may arise (either for the Vendor the
Bidder’s team) in the course of performing the Service(s) as soon as practical
after it becomes aware of that conflict.

A bidder may be considered to be in a conflict of interest if the bidder or
any of its affiliates participated as a consultant in the preparation of the
solicitation documents/RFP for the procurement of the goods and services
that are the subject matter of the bid.
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Scope of Work:

» BMC is operating four nos. of Refuse transfer stations (RTS) at Gorai, Mahalaxmi
and Versova. Out of 4 nos. of RTS's 3 nos, of RTS's i.e., Mahalaxmi, Gorai and
Versova Lagoon RTS are provided with 40 & 50 M.T. Capacity Computerized
Electronic Semi Portable Weigh Bridges and The weighbridges are installed and
commissioned in the year 2019. The weighbridges at RTS's are used for
weighment of MSW vehicles entering and leaving RTS's in order to record the
daily incoming and outgoing quantity of Municipal Solid Waste (MSW) of the
RTS's.

» The scope of the work includes the daily operation of weighbridges and
maintenance of the utilities of the weighbridge chowkies at Mahalaxmi, Gorai and
Versova Lagoon Refuse Transfer Station by providing of necessary skilled staff,
stationary and consumables. The weighbridges are to be kept in operation round
the clock. It is the responsibility of the successful tenderer to operate the
weighbridge through the computer system, weigh the vehicles on the weighbridge
on entry and exit of the vehicles, enter the necessary data in the BMC software
installed in the system and issue necessary printed weighment slips to the vehicle
operators in duplicate for each weighing while incoming & outgoing of refuse
vehicles. The successful tenderer shall have to maintain the utilities in chowkies
used for the computerized electronic weighbridges.

» Total 3285 Nos of shifts of proposed subject tender work will be
utilized/consumed as per the requirement from all the existing 04 Nos of
weighbridges with same terms, condition and rates of this proposed subject
tender. However, the upper limit of shifts of the subject tender shall remain same.

» The bidder should visit the site and study the existing software system installed

for weighbridges and should quote accordingly
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SECTION 8
Bill of Quantities




Schedule (Bill) of Quantities and Rates

Sub: Work of Operation of Weighbridge and Maintenance of Utilities
of the weighbridge chowkies at Mahalaxmi, Gorai & Versova

Lagoon Refuse Transfer Station for the period of one year.

Offered
Sr.
N:) Description Total Qty Rate
(in RS)

GST as
applicable

(in Rs)

Total

(Inclusive of
GST and )

I | Operation Part

Operation of Computerized
1 Electronic Weighbridges at 3285 shift
Mahalaxmi, Gorai & Versova

Lagoon Refuse Transfer Station.

II | Maintenance Part

Service Charges for the
Maintenance of the Utilities used
for the Computerized Electronic
Weighbridges including the
Cost of Stationary & Regular
Consumables for three
Weighbridges (2 nos. of 50 M.T.
,1No. 40 M.T.)

3285 shift

III | Other Consumables & items (Items will be used as and when required)

New cartridge (suitable for

1 printers at Refuse transfer 3
Station

2 | New Mouse (wired) 3

3 | New Keyboard (wired full 3
Numerical )

4 | New cables (For PC/Printer) 6

5 New Monitor (Min 21 inch of 3
reputed make )

6 | New Laser Printer 3

7 New Motherboard (Compatible 3
with PC System at Site)

8 | New Hard Disk ( 1TB) 3

9 AC Unit Major Repair ( For AC 9

available at Site )

TOTAL

Bidder Shall Quote the rate after visiting various RTS sites
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SECTION 9
General Conditions of
Contract




General Conditions of Contract

A. General

1. Definitions

Terms which are defined in the Contract Data are not also defined in the
Conditions of Contract but keep their defined meanings. Capital initials are used

to identify defined terms.

The “Contract” shall mean the tender and acceptance thereof and the formal
agreement if any, executed between the Contractor, Commissioner and the
Corporation together with the documents referred to therein including these
conditions and appendices and any special conditions, the specifications,
designs, drawings, price schedules, bills of quantities and schedule of rates. All
these documents taken together shall be deemed to form one Contract and shall

be complementary to one another.

The Contract Data defines the documents and other information which comprise

the Contract.

The Bidder is a person or corporate body who has desired to submit Bid to carry

out the Works, till the tender process is concluded.

The “Contractor” shall mean the individual or firm or company or JV firms
whether incorporated or not, whose tender has been accepted by the employer

and the legal successor of the individual or firm or company.

The Contractor's Bid is the completed bidding document submitted by the
Bidder to the Employer.

The “Contract Sum” means the sum named in the letter of acceptance including
Physical contingencies subject to such addition thereto or deduction there-from

as may be made under the provisions hereinafter contained.
Note: The contract sum shall include the following —

» In the case of item rate contracts, the cost of the work arrived at after finalization
of the quantities shown in schedule of items / quantities by the item rates quoted
by the tenderer for various items and summation of the extended cost of each
item.

» In case of lump sum contract, the sum for which tender is accepted.
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Special discount / rebate / trade discount offered by the tenderer if any and
accepted by the Corporation.

Additions or deletions that are accepted after opening of the tenders.

The “Contract Cost” means the Contract Sum. This cost shall be included in the

letter of acceptance.
A Defect is any part of the Works not completed in accordance with the Contract.

The Defects Liability Certificate is the certificate issued by the Engineer, after
the Defect Liability Period has ended and upon correction of Defects by the

Contractor.

Drawings means all the drawings, calculations and technical information of a like
nature provided by the Engineer to the Contractor under the Contract and all
drawings, calculations, samples, patterns, models, operation & maintenance
manual and other technical information of like nature submitted by the

Contractor and approved by the Engineer.
The Authority shall mean Brihanmumbai Municipal Corporation (BMC)

The “Employer” shall mean the Municipal Corporation for Greater Mumbai /
Municipal Commissioner for Greater Mumbai, for the time being holding the said
office and also his successors and shall also include all “Additional Municipal
Commissioners, Director (Engineering Services & Projects)” and the Deputy
Municipal Commissioner, to whom the powers of Municipal Commissioner, have
been deputed under Section 56 and 56B of the Mumbai Municipal Corporation
Act.

The Engineer in-charge shall mean the Executive Engineer in executive charge
of the works and shall include the superior officers of the Engineering department

i.e. Dy.Ch.Eng./Ch.Eng. and shall mean and include all the successors in BMC

The Engineer's Representative shall mean the Assistant Engineer, Sub.
Engineer/Jr. Engineer in direct charge of the works and shall include Sub
Eng./Jr. Eng. of Civil section/ Mechanical section/ Electrical section appointed

by BMC.

The “Engineer” shall mean the City Engineer / the Hydraulic Engineer / the
Chief Engineer / the Special Engineer, appointed for the time being or any other

officer or officers of the Municipal Corporation who may be authorized by the
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commissioner to carry out the functions of the City Engineer / the Hydraulic
Engineer / the Chief Engineer / the Special Engineer or any other competent
person appointed by the employer and notified in writing to the Contractor to act

in replacement of the Engineer from time to time.

Contractor’s equipment means all appliances and things whatsoever nature
required for the execution and completions of the Works and the remedying of
any defects therein, but does not include plant material or other things intended

to form or forming part of the Permanent Works.

The Initial Contract Price is the Contract Price listed in the Employer's Letter of

Acceptance.

The Intended Completion Date is the date on which it is intended that the
Contractor shall complete the works. The Intended Completion Date is specified
in the Contract Data. The Intended Completion Date may be revised only by the

Engineer by issuing an extension of time.

Materials are all supplies, including consumables, used by the Contractor for

incorporation in the Works and works of routine maintenance.

Plant is any integral part of the Works that shall have a mechanical, electrical,

electronic, chemical, or biological function.

Routine Maintenance is the maintenance of activities of the competed structure

for five years as specified in the Contract Data.

The “Site” shall mean the land and other places including water bodies more
specifically mentioned in the special conditions of the tender, on, under in or
through which the permanent works or temporary works are to be executed and
any other lands and places provided by the Municipal Corporation for working
space or any other purpose as may be specifically designated in the contract as

forming part of the site.

Site Investigation Reports are those that were included in the bidding
documents and are reports about the surface and subsurface conditions at the

Site.

“Specification” shall mean the specification referred to in the tender and any
modification thereof or addition or deduction thereto as may from time to time be

furnished or approved in writing by the Engineer.
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The Start Date/Commencement Date- It is the date when the Contractor shall

commence execution of the Works.
Variation means a change to the:-

i) Specification and /or Drawings (if any) which is instructed by the Employer.
ii) Scope in the Contract which is instructed by the Employer.

iii) Price in the Contract which is instructed by the Employer.

The Works, as defined in the Contract Data, are what the Contract requires the

Contractor to carry out the work as per specifications.

Jurisdiction: In case of any claim, dispute or difference arising in respect of a
contract, the cause of action thereof shall be deemed to have arisen in Mumbai
and all legal proceedings in respect of any claim, dispute or difference shall be

instituted in a competent court in the City of Mumbai only.

2. Interpretation

2.1. In interpreting these Conditions of Contract, singular also means plural,
male also means female or neuter, and the other way around. Headings have no
significance. Words have their normal meaning under the language of the
Contract unless specifically defined. The Engineer will provide instructions
clarifying queries about these Conditions of Contract.

2.2, If sectional completion is specified in the Contract Data, references in the
Conditions of Contract to the Works, the Completion Date, and the Intended
Completion Date apply to any Section of the Works (other than references to the
Completion Date and Intended Completion Date for the whole of the Works).

2.3. The documents forming the Contract shall be interpreted in the following
documents: (1) Agreement, (2) Letter of Acceptance, (3) Notice to Proceed with the
Work, (4) Contractor's Bid, (5) Contract Data, (6) Special Conditions of Contract
Part (7) General Conditions of Contract Part I, (8) Specifications, (9) Drawings,
(10) Bill of Quantities, and (11) Any other document listed in the Contract Data.

3. Engineer's Decisions

3.1. Except where otherwise specifically stated, the Engineer will decide
contractual matters between the Employer and the Contractor in the role
representing the Employer. However, if the Engineer is required under the rules
and regulations and orders of the Employer to obtain prior approval of some other
authorities for specific actions, he will so obtain the approval, before

communicating his decision to the Contractor.
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3.2. Except as expressly stated in the Contract, the Engineer shall not have any
authority to relieve the Contractor of any of his obligations under the contract.

4. Delegation
The Engineer, with the approval of the Employer, may delegate any of his duties
and responsibilities to other person(s), except to the Adjudicator, after notifying

the Contractor, and may cancel any delegation after notifying the Contractor.

5. Communications

All certificates, notices or instructions to be given to the Contractor by
Employer/ Engineer shall be sent on the address or contact details given by the
Contractor of Bid. The address and contact details for communication with the
Employer/ Engineer shall be as per the details given in Contract Data.
Communications between parties that are referred to in the conditions shall be in
writing. The Notice sent by facsimile (fax) or other electronic means shall be
effective on confirmation of the transmission. The Notice sent by Registered post
or Speed post shall be effective on delivery or at the expiry of the normal delivery

period as undertaken by the postal service.

6. Subcontracting
Subletting is not allowed.

7. Other Contractors: -

7.1. The Contractor shall cooperate and share the Site with other Contractors,
public authorities, utilities, and the Employer between the dates given in the
Schedule of Other Contractors, as referred to in the Contract Data. The
Contractor shall also provide facilities and services for them as described in the
Schedule. The Employer may modify the Schedule of Other Contractors, and shall
notify the Contractor of any such modification.

7.2. The Contractor should take up the works in convenient reaches as decided
by the Engineer to ensure there is least hindrance to the smooth flow and safety
of traffic including movement of vehicles and equipment of other Contractors till
the completion of the Works.

8. Personnel

8.1. The Contractor shall employ for the work and routine maintenance the key
personnel including technical personnel named in the Contract Data or other
personnel approved by the Engineer. The Engineer will approve any proposed
replacement of technical personnel only if their relevant qualifications and
abilities are substantially equal to those of the personnel stated in the Contract

Data.
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8.2. The Contractor’s personnel shall appropriately be qualified, skilled and
experienced in their respective trades or occupations. The Engineer shall have
authority to remove, or cause to be removed, any person employed on the site or
works, who carries out duties incompetently or negligently and persists in any
conduct which is prejudicial to safety, health or the protection of the
environment.

8.3. If the Engineer asks the Contractor to remove a person who is a member of
the Contractor's staff or work force, stating the reasons, the Contractor shall
ensure that the person leaves the Site within seven days and has no further
connection with the Works in the Contract.

8.4. The Contractor shall not employ any retired Gazetted officer who has
worked in the Engineering Department of the BMC /State Government and has
either not completed Two Years after the date of retirement or has not obtained
BMC/State Government’s permission to employment with the Contractor.

9. Employer's and Contractor's Risks
The Employer carries the risks which this Contract states are Employer's risks,
and the Contractor carries the risks which this Contract states are Contractor's
risks.

10. Employer's Risks
The Employer is responsible for the excepted risks which are (a) in so far as they
directly affect the execution of the Works in the Employer’s country, the risks of
war, invasion, act of foreign enemies, rebellion, revolution, insurrection or
military or usurped power, civil war, riot, commotion or disorder (unless
restricted to the Contractor’s employees) and contamination from any nuclear
fuel or nuclear waste or radioactive toxic explosive, or (b) a cause due solely to the
design of the Works, other than the Contractor’s design.

11. Contractor's Risks

All risks of loss of or damage to physical property and of personal injury and
death which arise during and in consequence of the performance of the Contract
other than the excepted risks, referred to in clause 11.1, are the responsibility of

the Contractor.

12. Insurance
The contractor has to provide all relevant insurances for the machinery &his staff
as per the governing laws. All expenses towards this shall be borne only by the
contractor. BMC shall be indemnified & absolved arising out of any issues &

claims etc. out of this.
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13.

13.

14.

15.

15.

12.1 All insurances to be affected by the Contractors and / or his sub-
contractors shall be taken out with Directorate of Insurance, Maharashtra
State only”. In case, however, a particular aspect is not covered under the
policy to be obtained from the Directorate of Insurance, Maharashtra State,
the Contractor will be allowed to have such insurance from other insurance
company with the prior permission of the Commissioner. It’s postal address
for correspondences 264 MHADA, Opp. Kalanagar Bandra (E) Mumbai-
400051 (Tel No. 6438403) (Fax No. 6438690) However, if the directorate of
Insurance does not complete the process of issuing the policy coverage
within a period of 30 days from submission of a letter along with the work
order by the contractor, it will be presumed that the contractor will be free
to obtain insurance from any other insurance company registered with
IRDA. The Contractor should produce the documents of insurance done
before payment of 1st bill. If the contractor fails to produce the documents
of insurance then one percent of the contract amount will be recovered
from the contractors 1stbill and remitted towards insurance premium.

Site Investigation Reports

1. The Contractor, in preparing the Bid, may rely, at his own risk, on any Site
Investigation Reports referred to in the Contract Data, supplemented by any other
information available to him, before submitting the bid.

Queries about the Contract Data

The Engineer will clarify queries on the Contract Data.

Contractor to Carry out the Works and Undertake Maintenance (if
specified in the tender)
1. The Contractor shall carry out the Works in accordance with the

Specifications and Drawings and as per instructions of the Engineer.

15.2. The Contractor shall carry out the works with maximum input of

machinery required to ensure the quality of works as per specifications. The

Contractor shall deploy the equipment and machinery as required in the contract.

15.3. The Contractor shall take all reasonable steps to protect the environment

on and off the Site and to avoid damage or nuisance to persons or to property of
the public or others resulting from pollution, noise or other causes arising as a

consequence of his methods of operation.

During continuance of the contract, the Contractor shall abide at all times by all
existing enactments on environmental protection and rules made there under,

regulations, notifications and byelaws of the State or Central Government, or
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local authorities and any other law, bye-law, regulations that may be passed or
notification that may be issued in future by the State or Central Government or
the local authority. Salient features of some of the major laws that are applicable

are given below:

The Water (Prevention and Control of Pollution) Act, 1974, this provides for the
prevention and control of water pollution and the maintaining and restoring of
wholesomeness of water. ‘Pollution’ means such contamination of water or such
alteration of the physical, chemical or biological properties of water or such
discharge of any sewage or trade effluent or of any other liquid, gaseous or solid
substance into water (whether directly or indirectly) as may, or is likely to, create
a nuisance or render such water harmful or injurious to public health or safety,
or to domestic, commercial, industrial, agricultural or other legitimate uses, or to
the life and health of animals or plants or of aquatic organisms.

The Air (Prevention and Control of Pollution) Act, 1981, this provides for
prevention, control and abatement of air pollution. ‘Air Pollution’ means the
presence in the atmosphere of any ‘air pollutant’, which means any solid, liquid
or gaseous substance (including noise) present in the atmosphere in such
concentration as may be or tend to be injurious to human beings or other living
creatures or plants or property or environment.

The Environment (Protection) Act, 1986, this provides for the protection and
improvement of environment and for matters connected therewith, and the
prevention of hazards to human beings, other living creatures, plants and
property. ‘Environment’ includes water, air and land and the inter-relationship
which exists among and between water, air and land, and human beings, other
living creatures, plants, micro-organism and property.

The Public Liability Insurance Act, 1991, This provides for public liability
insurance for the purpose of providing immediate relief to the persons affected by
accident occurring while handling hazardous substances and for matters
connected herewith or incidental thereto. Hazardous substance means any
substance or preparation which is defined as hazardous substance under the
Environment (Protection) Act 1986, and exceeding such quantity as may be
specified by notification by the Central Government.

The Solid Waste Management Rules -2016 This provides for management &
handling of solid Waste.

BS-IV/BS-VI Emission Standards, this provides for emission standards of the

vehicles to be used in the contract.
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16. The Works to be completed by the Intended Completion Date
The Contractor may commence execution of the Works on the Start Date
and shall carry out the Works, if specified in the tender, in accordance with the
Programme submitted by the Contractor, as updated with the approval of the

Engineer, and complete them by the Intended Completion Date.

17. Safety
17.1. The Contractor shall be responsible for the safety of all activities on the
Site. He shall comply with all applicable safety requirements and take care of
safety of all persons entitled to be on the site and the works. He shall use
reasonable efforts to keep the site and the works, during execution of works, clear
of unnecessary obstruction so as to avoid danger to the persons.
The contractor shall provide all safety gear to his employees as specified in the
specifications of project.
17.2. First Aid Facilities: -
i. At every work place successful bidder shall provide and maintain first aid box of
adequate capacity and it should be easily accessible during working hours.
ii. The first-aid box shall be distinctly marked with a red cross on white back
ground.
iii. Adequate arrangements shall be made for immediate recoupment of the
equipment when necessary.
iv.  Nothing except the prescribed contents shall be kept in the First-aid box.
v. The first-aid box shall be kept in charge of a responsible person who shall always
be readily available during the working hours of the work place.

vi. A person in charge of the First-aid box shall be a person trained in First-aid

treatment.
18. Instructions
18.1. The Contractor shall carry out all instructions of the Engineer, which

comply with the applicable laws where the Site is located.

18.2. The Contractor shall permit the appointed and/or authorized persons to
inspect the Site and/or accounts and records of the Contractor and its
subcontractors relating to the performance of the Contract, and to have such
accounts and records audited by auditors appointed, if so required. The
Contractor’s attention is invited to Clause of ‘Fraud and Corruption’, which

provides, inter alia, that acts intended to materially impede the exercise of the
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inspection and audit rights provided for under the Clause & constitute a
obstructive practice subject to contract termination.

18.3. Engineer to have power to issue further drawings or instructions:
The Engineer shall have the power and authority from time to time and at all
times to give such further instructions and directions as may appear to him
necessary or proper for the guidance of the contractor and the good and sufficient
execution of the works according to terms of the specifications and Contractor
shall receive, execute, obey and be bound by the same, according to the true
intent and meaning thereof, as fully and effectually as though the same had
accompanied or had been mentioned or referred to in the specification, and
contemplated by the specifications, or may order any of the works contemplated
thereby to be omitted, with or without the substitution of any other works in lieu
thereof, or may order any work or any portion of work executed or partially
executed, to be removed, changed or altered, added if needful, may order that
other works shall be substituted instead thereof and difference of expense
occasioned by any such diminution or alteration so ordered and directed shall be
added to or deducted from the amount of this Contract, as provided under
condition no.10(a) hereinafter.
No work which radically changes the original nature of the Contract shall be
ordered by the Engineer and in the event of any deviation being ordered which in
the opinion of the Contractor changes the original nature of Contract he shall
nevertheless carry it out and disagreement as to the nature of the work and the
rate to be paid therefore shall be resolved.
The time for completion of the Works, shall be in event of any deviations
resulting in additional cost over the contract price being ordered, be extended or

reduced reasonably by the Engineer. The Engineer’s decision in this case shall be

final.
B. Time Control
19. Delays Ordered by the Engineer
19.1. The Engineer may instruct the Contractor to delay the start or progress of

any activity within the Works. Delay/delays totaling more than 30 days will
require prior written approval of the DMC/AMC.

20. Management Meetings

20.1. The Engineer may require the Contractor to attend a management meeting.
The business of a management meeting shall be to review the plans for progress

of the Works.
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20.2. The Engineer shall record the business of management meetings and
provide copies of the record to those attending the meeting. The responsibility of
the parties for actions to be taken shall be decided by the Engineer either at the
management meeting or after the management meeting and stated in writing to
all those who attended the meeting.

C. Quality Control

21. Identifying Defects

21.1. The Engineer shall check the Contractor's work and notify the Contractor of
any Defects that are found. Such checking shall not affect the Contractor's
responsibilities. The Engineer may instruct the Contractor to search for a Defect
and test any work that the Engineer considers may have a Defect.

21.2. The Contractor shall permit the Employer’s technical person(s) to check the
Contractor’s work and notify the Engineer and Contractor if any defects that are
found.

22. Correction of Defects

22.1. The Engineer shall give notice to the Contractor of any Defects with respect
to the equipment/vehicle/work during the contract period.

22.2. Every time notice of Defect/Defects is given; the Contractor shall correct
the notified Defect/Defects within the duration of time specified by the Engineer’s
notice.

22.3. The Engineer may issue notice to the Contractor to carry out removal of
defects or deficiencies, if any, noticed in his inspection, or brought to his notice.
The Contractor shall remove the defects and deficiencies within the period
specified in the notice and submit to the Engineer a compliance report.

23. Uncorrected Defects and Deficiencies
If the Contractor has not corrected a Defect under clause and deficiencies in
works, to the satisfaction of the Engineer, within the time specified in the
Engineer's notice, the Engineer will assess the cost of having the Defect or
deficiency corrected, and the Contractor shall pay this amount, on correction of

the Defect or deficiency by another agency.

D. Cost Control
24. Variations
The Engineer shall, having regard to the scope of the Works and the sanctioned
estimated cost, have power to order, in writing, Variations within the scope of the
Works he considers necessary or advisable during the progress of the Works.

Such Variations shall form part of the Contract and the Contractor shall carry
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them out and include them in updated Programmes produced by the Contractor.
Oral orders of the Engineer for Variations, unless followed by written
confirmation, shall not be taken into account.

25. Payments for Variations

25.1. Even if rates for Variation items are not specified in the Bill of Quantities,
the Contractor shall carry out such work at the same rate.

25.2. The rate for Extra/Excess shall be governed by clause 10.A of Standard

General Condition of Contract.

26. Payment Certificates
The payment to the Contractor will be as follows:

a. A bill shall be submitted by the Contractor monthly and the Engineer In-charge
shall take or cause to be taken requisite measurement for the purpose of having
the same verified and the claim, so far as it is admissible, shall be adjusted, if
possible, within 30 days from the presentation of the bill.

b. The Engineer shall check the Contractor's monthly statement within 14 days and
certify the amount to be paid to the Contractor.

c. The value of work executed shall comprise the value of the quantities of the items
in the Bill of Quantities completed.

d. The value of work executed shall also include the valuation of Variations and
Compensation Events.

e. The Engineer may exclude any item certified in a previous certificate or reduce
the proportion of any item previously certified in any certificate in the light of
later information.

f. The contractor shall submit all bills on the printed forms at the office of Engineer
In-Charge. The charges to be made in the bills shall always be entered at the
rates specified in tender.

27. Payments

27.1. Payments shall be adjusted for deductions for advance payments,
retention, security deposit, other recoveries in terms of the Contract and taxes at
source, as applicable under the law. The Employer shall pay the Contractor the
amounts certified by the Engineer within 15 days of the date of each certificate.

27.2. All sums payable by a contractor by way of compensation under any of
these conditions, shall be considered as a reasonable compensation to be applied
to the use of BMC without reference to the actual loss or damage sustained and

whether any damage has or has not been sustained.
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27.3. No payment shall be made for any work estimated to cost less than Rupees
One Thousand till after the whole of work shall have been completed and the
certificate of completion given. But in the case of works estimated to cost more
than Rs. One Thousand, the contractor shall on submitting a monthly bill
therefore be entitled to receive payment proportionate to the part of the work than
approved and passed by the Engineer In-charge, whose certificate of such
approval and passing of the sum so payable shall be final and conclusive against
the contractor. All such intermediate payments shall be regarded as payments by
way of advance against the final payments only and not as payments for work
actual done and completed and shall not preclude the Engineer In-charge from
requiring any bad, unsound, imperfect or unskillful work to be removed or taken
away and reconstructed or re-erected nor shall any such payment be considered
as an admission of the due performance of the contract or any part thereof in any
respect or the offering of any claim not shall it conclude, determine or effect in
any other way, the powers of the Engineer In-charge as to the final settlement
and adjustment of the accounts or otherwise, or in any other way vary or effect
the contract. The final bill shall be submitted by the Contractor within one month
of the date fixed for the completion of the work otherwise the Engineer In-charge’s
certificate of the measurements and of the total amount payable for the work
shall be final and binding on all parties.

28. The Contractor shall not be entitled to compensation to the extent that the
Employer's interests are adversely affected by the Contractor for not having given
early warning or not having cooperated with the Engineer.

29. Tax

G.S.T. and other state levies/cess which are not subsumed under GST will
be applicable. The tenderer shall quote inclusive of all taxes. It is clearly
understood that BMC will not bear any additional liability towards payment of
any Taxes & Duties.

Wherever the Services to be provided by the Tenderers falls under Reverse
Charge Mechanism, the Price quoted shall be exclusive of GST, but inclusive of
Taxes / Duties /Cess other than GST, if any.

Rates accepted by BMC shall hold good till completion of work and no
additional individual claim shall be admissible on account of fluctuations in
market rates, increase in taxes / any other levies / tolls etc. except that payment
/ recovery for overall market situation shall be made as per price Variation.

Chapter XXI-Miscellaneous, section 171(1) of GST Act, 2017 governs the ‘Anti
Profiteering Measure’ (APM)
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As per the provision of this section, ‘Any reduction in rate of tax on any supply of
goods or services or the benefit of input tax credit shall be passed on to the
recipient by way of commensurate reduction in prices’
Accordingly, the contractor should pass on the complete benefit accruing to him
on account of reduced tax rate or additional input tax credit, to BMC. In this
regard’s bidder shall mandatorily submit undertaking on Rs. 500 bond paper as
per ‘Special Annexure-II’.
Further, all provisions of GST Act will be applicable to the tender.

30. Currencies
All payments will be made in Indian Rupees.

31. Liquidated Damages

Both, the Contractor and the Employer have agreed that it is not feasible to
precisely estimate the amount of losses due to delay in completion of works and
the losses to the public and the economy, therefore, both the parties have agreed
that the Contractor shall pay liquidated damages to the Employer and not by way
of penalty, at the rate per week or part thereof stated in the Contract Data for the
period that the Completion Date is later than the Intended Completion Date.
Liquidated damages at the same rates shall be withheld if the Contractor fails to
achieve the milestones prescribed in the Contract Data. However, in case the
Contractor achieves the next milestone, the amount of the liquidated damages
already withheld shall be restored to the Contractor by adjustment in the next
payment certificate. The Employer and the contractor have agreed that this is a
reasonable agreed amount of liquidated damage. The Employer may deduct
liquidated damages from payments due to the Contractor. Payment of liquidated
damages shall not affect the Contractor’s other liabilities.
E. Finishing the Contract

32. Completion of Work: -
The Contractor shall request the Engineer to issue a certificate of completion of
the works, and the Engineer will do so upon deciding that the works is
completed. This shall be governed as per clause no.8 (g) of Standard General
Conditions of Contract.

33. Final Account
Contractors should submit the final bill within 1 month of physical completion of
the work.
Engineer’s decision shall be final in respect of claims for defect and pending

claims against contractors.
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No further claims should be made by the Contractor after submission of the final
bill and these shall be deemed to have been waived and extinguished. Payment of
those items of the bills in respect of which there is no dispute and of items in
dispute, for quantities and rates as approved by the Commissioner shall be made
within a reasonable period as may be necessary for the purpose of verification etc.

34. Operating and Maintenance Manuals
If "as built" Drawings and/or operating and maintenance manuals are required,
the Contractor shall supply them by the dates stated in the Contract Data.

35. Termination

35.1. The Employer or the Contractor may terminate the Contract if the other
party causes a fundamental breach of the Contract.

35.2. Fundamental breaches of Contract shall include, but shall not be limited
to, the following:

a. The Contractor stops work when no stoppage of work is shown on the current
Programme and the stoppage has not been authorized by the Engineer;

b. The Contractor is declared as bankrupt or goes into liquidation other than for
approved reconstruction or amalgamation,;

c. The Engineer gives Notice that failure to correct a particular Defect is a
fundamental breach of Contract and the Contractor fails to correct it within a
reasonable period of time determined by the Engineer;

d. The Contractor does not maintain a Security, which is required,;

e. The Contractor has delayed the completion of the Works by the number of days
for which the maximum amount of liquidated damages can be paid, as defined in
relevant clause.

f. The Contractor fails to provide insurance cover as required under relevant clause.

g. If the Contractor, in the judgment of the Employer, has engaged in the corrupt or
fraudulent practices as defined in GCC in competing for or in executing the
Contract.

h. Any other fundamental breaches as specified in the Contract Data.

i. If the Contractor fails to deploy machinery and equipment or personnel as
specified in the Contract Data at the appropriate time.

35.3. When either party to the contract gives notice of a breach of contract to the
Engineer for a cause other than those listed above, the Engineer shall decide
whether the breach is fundamental or not.

35.4. Notwithstanding the above, the Employer may terminate the Contract for

convenience.
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35.5. If the Contract is terminated, the Contractor shall stop work immediately,
make the Site safe and secure, and leave the Site as soon as reasonably possible.

36. Payment upon Termination

36.1. If the Contract is terminated because of a fundamental breach of Contract
by the Contractor, the Engineer shall issue a certificate for value of the work done
and materials ordered less liquidated damages, if any, less advance payments
received up to the date of the issue of the certificate and less the percentage to
apply to the value of the work not completed, as indicated in the Contract Data. If
the total amount due to the Employer exceeds any payment due to the
Contractor, the difference shall be recovered from the security deposit, and
performance security. If any amount is still left un-recovered it will be a debt due
from the Contractor to the Employer.

36.2. If the Contract is terminated at the Employer's convenience, the Engineer
shall issue a certificate for the value of the work done, the reasonable cost of
removal of Equipment, repatriation of the Contractor's personnel employed solely
on the Works, and the Contractor's costs of protecting and securing the Works
and less advance payments received up to the date of the certificate, less other
recoveries due in terms of the Contract, and less taxes due to be deducted at
source as per applicable law.

37. Release from Performance
If the Contract is frustrated by the outbreak of war or by any other event entirely
outside the control of the Employer or the Contractor, the Engineer shall certify
that the Contract has been frustrated. The Contractor shall make the Site safe
and stop work as quickly as possible after receiving this certificate and shall be
paid for all work carried out before receiving it and for any work carried out
afterwards to which a commitment was made.

F. Other Conditions of Contract

38. The Contractor shall, unless otherwise provided in the Contract, make his
own arrangements at his own cost for the engagement of all staff and employees,
local or other, and for their payment.

39. Compliance with Labour Regulations

a) During continuance of the Contract, the Contractor shall abide at all times by all
existing labour enactments and rules made there under, regulations, notifications
and bye laws of the State or Central Government or local authority and any other
labour law (including rules), regulations, bye laws that may be passed or
notification that may be issued under any labour law in future either by the State

or the Central Government or the local authority.
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b) Furthermore, the Contractor shall keep the Employer indemnified in case any
action is taken against the Employer by the competent authority on account of
contravention of any of the provisions of any Act or rules made there under,
regulations or notifications including amendments. If the Employer is caused to
pay or reimburse, such amounts as may be necessary to cause or observe, or for
non-observance of the provisions stipulated in the notifications/bye
laws/Acts/Rules/regulations including amendments, if any, on the part of the
Contractor, the Engineer/Employer shall have the right to deduct any money due
to the Contractor including his amount of contract deposit in the form of BG. The
Employer/Engineer shall also have right to recover from the Contractor any sum
required or estimated to be required for making good the loss or damage suffered
by the Employer.

c) The Contractor shall require his employees to obey all applicable laws, including
those concerning safety at work.

d) The employees of the Contractor in no case shall be treated as the
employees of the BMC at any point of time.

40. Drawings and Photographs of the Works
The Contractor shall not disclose details of Drawings furnished to him and works
on which he is engaged without the prior approval of the Engineer in writing. No
photograph of the works or any part thereof or plant employed thereon, except
those permitted under above clause, shall be taken or permitted by the
Contractor to be taken by any of his employees without the prior approval of the
Engineer in writing. No photographs/ Video photography shall be published or
otherwise circulated without the approval of the Engineer in writing.

41. Contract Document
The documents forming the contract are to be taken as mutually explanatory of
one another. Unless otherwise provided in the contract, the priority of the
documents forming the contract shall be as follows

Contract Agreement (if completed)

The letter of Acceptance

The Bid:

Addendum to Bid; if any

Tender Document

The Bill of Quantities:

The Specification:

Detailed Engineering Drawings

Standard General Conditions of Contracts (GCC)

O ® N ok b=
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10. All correspondence documents between bidder/contractor and BMC.

42, Conflict of Interest
The Applicant shall not have a conflict of interest (the “Conflict of Interest”) that
affects the Bidding Process. Any Applicant found to have a Conflict of Interest
shall be disqualified. An Applicant shall be deemed to have a Conflict of Interest
affecting the Bidding Process, if

1. A constituent of such Applicant is also a constituent of another Applicant; or

2. Such Applicant has the same legal representative for purposes of this Application
as any other Applicant; or

3. Such Applicant, or any Associate thereof has a relationship with another
Applicant, or any Associate thereof, directly or through common third party/
parties, that puts either or both of them in a position to have access to each
other’s information about, or to influence the Application of either or each other;
or

4. The Applicant shall be liable for disqualification if any legal, financial or technical
adviser of the Authority in relation to the Project is engaged by the Applicant, its
Member or any Associate thereof, as the case may be, in any manner for matters
related to or incidental to the Project. For the avoidance of doubt, this
disqualification shall not apply where such adviser was engaged by the Applicant,
its Member or Associate in the past but its assignment expired or was terminated
6 (six) months prior to the date of issue of this TENDER. Nor will this
disqualification apply where such adviser is engaged after a period of 3 (three)
years from the date of commercial operation of the Project.

43. Applications and costs thereof
No Applicant shall submit more than one Application for the Project. An applicant
applying individually shall not be entitled to submit another application either
individually. The Applicant shall be responsible for all of the costs associated with
the preparation of their Applications and their participation in the Bid Process.
The Authority will not be responsible or in any way liable for such costs,

regardless of the conduct or outcome of the Bidding Process.

44. Acknowledgment by Applicant
It shall be deemed that by submitting the Application, the Applicant has:
44.1. Made a complete and careful examination of the tender;
44.2. Received all relevant information requested from the Authority;
44.3. Accepted the risk of inadequacy, error or mistake in the information

provided in the tender or furnished by or on behalf of the Authority relating to

any of the matters referred; and
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44 .4. Agreed to be bound by the undertakings provided by it under and in terms
hereof.
“The Authority” shall not be liable for any omission, mistake or error in respect of
any of the above or on account of any matter or thing arising out of or concerning
or relating to the TENDER or the Bidding Process, including any error or mistake
therein or in any information or data given by the Authority.

45. Right to reject any or all Applications/ Bids
Notwithstanding anything contained in this TENDER, “The Authority” reserves
the right to reject any Application and to annul the Bidding Process and reject all
Applications/ Bids, at any time without any liability or any obligation for such
acceptance, rejection or annulment, and without assigning any reasons therefore.
In the event that the Authority rejects or annuls all the Bids, it may, in its
discretion, invite all eligible Bidders to submit fresh Bids hereunder.
“The Authority” reserves the right to reject any Application and/ or Bid if:

a. At any time, a material misrepresentation is made or uncovered, or

b. The Applicant does not provide, within the time specified by the Authority, the
supplemental information sought by the Authority for evaluation of the
Application.
In case it is found during the evaluation or at any time before signing of the
Agreement or after its execution and during the period of subsistence thereof
including the concession thereby granted by “The Authority”, that one or more of
the pre-qualification conditions have not been met by the Applicant, or the
Applicant has made material misrepresentation or has given any materially
incorrect or false information, the Applicant shall be disqualified forthwith if not
yet appointed as the Successful Bidder either by issue of the LOA (Letter of
Approval) or entering into of the Agreement, and if the Applicant has already been
issued the LOA or has entered into the Concession Agreement, as the case may
be, the same shall, notwithstanding anything to the contrary contained therein or
in this TENDER, be liable to be terminated, by a communication in writing by
“The Authority” to the Applicant, without the Authority being liable in any
manner whatsoever to the Applicant and without prejudice to any other right or
remedy which the Authority may have under this TENDER, the Bidding
Documents, the Concession Agreement or under applicable law.
“The Authority” reserves the right to verify all statements, information and
documents submitted by the Applicant in response to the TENDER. Any such

verification or lack of such verification by the Authority shall not relieve the
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46.

a.
b.

C.

47.

48.

Applicant of its obligations or liabilities hereunder nor will it affect any rights of
the Authority there under.

The bid shall be rejected if the bidder

Stipulates the validity period less than 180 days.

Stipulates own condition/conditions.

Does not fill and (digital) sign undertaking forms, which are incorporated, in the
document.

Clarifications

Applicants requiring any clarification on the tender may notify “the Authority” in
writing or by fax or e-mail. They should send in their queries before the date
specified in the header data. “The Authority” shall Endeavor to respond to the
queries within the period specified therein. The responses will be sent by fax
and/or e-mail. The Authority will forward all the queries and its responses
thereto, to all purchasers of the TENDER without identifying the source of

queries.

“The Authority” shall Endeavor to respond to the questions raised or clarifications
sought by the Applicants. However, the Authority reserves the right not to
respond to any question or provide any clarification, in its sole discretion, and
nothing in this Clause shall be taken or read as compelling or requiring the
Authority to respond to any question or to provide any clarification, but not later

than the date provided in header data.

“The Authority” may also on its own motion, if deemed necessary, issue
interpretations and clarifications to all Applicants. All clarifications and
interpretations issued by the Authority shall be deemed to be part of the tender.
Verbal clarifications and information given by Authority or its employees or
representatives shall not in any way or manner be binding on the Authority.
Amendment of tender

At any time prior to the deadline for submission of Application, the Authority
may, for any reason, whether at its own initiative or in response to clarifications
requested by an Applicant, modify the tender by the issuance of Addendum.

Any Addendum thus issued will be sent in writing/ Fax/ Email to all those who
have purchased the tender.

In order to afford the Applicants a reasonable time for taking an Addendum into
account, or for any other reason, the Authority may, in its sole discretion, extend

the Application Due Date.
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G. Preparation and Submission of Application

49. Language
The Application and all related correspondence and documents in relation to the
Bidding Process shall be in English language. Supporting documents and printed
literature furnished by the Applicant with the Application may be in any other
language provided that they are accompanied by translations of all the pertinent
passages in the English language, duly authenticated and certified by the
Applicant. Supporting materials, which are not translated into English, may not
be considered. For the purpose of interpretation and evaluation of the
Application, the English language translation shall prevail.

50. Format and signing of Application
The Applicant shall provide all the information sought under this TENDER. The
Authority will evaluate only those Applications that are received in the required
formats and complete in all respects. Incomplete and /or conditional Applications

shall be liable to rejection.

The Applicant will upload bid in One Folder in electronic form which shall contain
the scanned certified copies of the documents given below and the documents
uploaded has to be digitally signed by the bidder. These copies shall be certified
by Practicing Notary approved by the Govt. of Maharashtra or Govt. of India with
his stamp, clearly stating his name & registration number, except where original
documents are demanded.

51. Marking of Applications
The Applicant shall submit the Application in the format specified, together with
the documents; upload in folder as “VENDOR” together with their respective
enclosures.
Applications submitted by fax, telex, telegram shall not be entertained and shall
be rejected outright.

52. Late Applications
Applications received by the Authority after the specified time on the Application
Due Date shall not be eligible for consideration and shall be summarily rejected.

53. Confidentiality
Information relating to the examination, clarification, evaluation, and
recommendation for the short-listed qualified Applicants shall not be disclosed to
any person who is not officially concerned with the process or is not a retained
professional advisor advising the Authority in relation to or matters arising out of,

or concerning the Bidding Process. The Authority will treat all information,

67




submitted as part of Application, in confidence and will require all those who
have access to such material to treat the same in confidence. The Authority may
not divulge any such information unless it is directed to do so by any statutory
entity that has the power under law to require its disclosure or is to enforce or
assert any right or privilege of the statutory entity and/ or the Authority or as
may be required by law or in connection with any legal process.
Clarification of Financial Bids

To assist in the examination, evaluation and comparison of Bids, the Engineer
may, at his discretion, ask any bidder for clarification of his Bid, including
breakdown of unit rates. The request for clarification and the response shall be in
writing or by post/facsimile/e-mail. No Bidder shall contact the Engineer on any
matter relating to his bid from the time of the bid opening to the time the contract
is awarded. Any effort by the Bidder to influence the Engineer in the Engineer’s
bid evaluation, bid comparison or contract award decisions may result in the
rejection of the Bidder’s bid.

Inspection of site and sufficiency of tender:

1. The Contractor shall inspect and examine the site and its surrounding and shall

satisfy himself before submitting his tender as to the nature of the work (so far as
is practicable), the form and nature of the site, the quantities and nature of the
work and materials/equipment/vehicles necessary for the completion of the
works and means of access to the site, and in general shall himself obtain all
necessary information as to risk, contingencies and other circumstances which
may influence or affect his tender. He shall also take into consideration the
climatic conditions.

. The Contractor shall be deemed to have satisfied himself before tendering as to
the correctness and sufficiency of his tender for the works and of the rates and
prices quoted in the schedule of works / items / quantities, or in Bill of
Quantities, which rates and prices shall, except as otherwise provided cover all
his obligations under the Contract and all matters and things necessary for
proper completion and maintenance of the works. No extra charges consequent
on any misunderstanding.

. Not Foreseeable Physical Obstructions or Conditions: If, however, during the
execution of the Works the Contractor encounters physical obstructions or
physical conditions, other than climatic conditions on the Site, which
obstructions or conditions were, in his opinion, not foreseeable by an experienced
contractor, the Contractor shall forthwith give notice thereof to the Engineer. On

receipt of such notice, the Engineer shall, if in his opinion such obstructions or
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conditions could not have been reasonably foreseen by an experienced contractor,
after due consultation with the Contractor, determine:

» Any extension of time to which the Contractor is entitled and

» And shall notify the Contractor accordingly. Such determination shall take
account of any instruction which the Engineer may issue to the Contractor in
connection therewith, and any proper and reasonable measures acceptable to the
Engineer which the Contractor may take in the absence of specific instructions
from the Engineer. However such costing shall be got approved by the competent
authority as governed vide rules prevailing with authority.

56. Official Secrecy:
The Contractor shall of all the persons employed in any works in connection with
the contract that the India Official Secrets Act 1923 (XIX of 1923) applies to them
and will continue to apply even after execution of the said works and they will not
disclose any information regarding this contract to any third party. The
contractor shall also bring into notice that, any information found to be leaked
out or disclosed the concern person as well as the Contractor will be liable for
penal action; further the Corporation will be at liberty to terminate the contract
without notice.

57. Subsequent Legislation:
If on the day of submission of bids for the contract, there occur changes to any
National or State stature, Ordinance, decree or other law or any regulation or By-
laws or any local or other duly constituted authority or the introduction of any
such National or State Statute, Ordinance, decree or by which causes additional
or reduced cost to the Contractor, such additional or reduced cost shall, after due
consultation with the Contractor, be determined by the concerned Engineering
Department of BMC and shall be added to or deducted from the Contract Price
with prior approval of competent authority and the concerned Engineering
Department shall notify the Contractor accordingly with a copy to the Employer.
BMC reserve the right to take decision in respect of addition/reduction of cost in
contract.

58. Patent, Right and Royalties:
The contractor shall save harmless and indemnify the Corporation from and
against all claims and proceedings for or on account of infringement of any Patent
rights, design trademark or name of other protected rights in respect of machine
work, or material used for or in connection with the Works or any of them and
from and against all claims, proceedings, damages, costs, charges and expenses

whatsoever in respect thereof or in relation thereto.
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59. Payments, Tax and Claims:

a. The limit for unforeseen claims:-
Under no circumstances whatever the contractor shall be entitled to any
compensation from BMC on any account unless the contractor shall have
submitted a claim in writing to the Eng-in-change within 1 month of the case of
such claim occurring.

b. No interest for delayed payments due to disputes, etc:
It is agreed that the Brihanmumbai Municipal Corporation or its Engineer or
Officer shall not be liable to pay any interest or damage with respect of any
moneys or balance which may be in its or its Engineer’s or officer’s hands owing
to any dispute or difference or claim or misunderstanding between the Municipal
Corporation of Greater Bombay or its Engineer or Officer on the one hand and the
contractor on the other, or with respect to any delay on the part of the
Brihanmumbai Municipal Corporation or its Engineer or Officers in making
periodical or final payments or in any other respect whatever.

60. Settlement of Disputes:

a. Termination of contract for death:-
If the Contractor is an individual or a proprietary concern and the individual or
the proprietor dies and if the Contractor is a partnership concern and one of the
legal representative of the individual Contractor or the proprietor of the
proprietary concern and in case of partnership, the surviving partners, are
capable of carrying out and completing the contract, the Commissioner shall be
entitled to cancel the contract as to its uncompleted part without the Corporation
being in any way liable to payment of any compensation to the estate of the
deceased Contractor and or to the surviving partners of the Contractor’s firm on
account of the cancellation of the contract. The decision of the Commissioner that
the legal representative of the deceased Contractor or surviving partners of the
Contractor’s firm cannot carry out and complete the contract shall be final and
binding on the parties. In the event of such cancellation the Commissioner shall
not hold estate of the deceased Contractor and or surviving partners of the
Contractor’s firm liable in damages for not completing the contract.

b. Settlement of Disputes:
If any dispute or differences of any kind whatsoever other than those in respect of
which, the decision of any person is, by the Contract, expressed to be final and
binding) shall arise between the Employer and the Contractor or the Engineer
and the Contractor in connection with or arising out of the Contract or carrying

out of the Works (Whether during the progress of the Works or after their
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completion and whether before or after the termination, abandonment or breach
of the Contract) it, the aggrieved party may refer such dispute within a period of 7
days to the concerned Addl. Municipal Commissioner who shall constitute a
committee comprising of three officers i.e. concerned Deputy Municipal
Commissioner or Director (ES&P), Chief Engineer other than the Engineer of the
Contract and concerned Chief Accountant. The Committee shall give decision in
writing within 60 days. Appeal on the Order of the Committee may be referred to
the Municipal Commissioner within 7 days. Thereafter the Municipal
Commissioner shall constitute a Committee comprising of three Addl. Municipal
Commissioners including Addl. Municipal Commissioner in charge of Finance
Department. The Municipal Commissioner within a period of 90 days after being
requested to do so shall give written notice of committee’s decision to the
Contractor. Save as herein provided such decision in respect of every matter so
referred shall be final and binding upon both parties until& after the completion
of the works, and shall forthwith be given effect to by the Contractor who shall
proceed with the works with due diligence, whether he requires arbitration as
hereinafter provided or not. If the Commissioner has given written notice of the
decision to the Contractor and no Claim to arbitration has been communicated
within a period of 90 days from receipt of such notice the said decision shall
remain final and binding upon the Contractor.
Arbitration and Jurisdiction:

If the Commissioner shall fail to give notice of the decision as aforesaid within a
period of 90 days after being requested as aforesaid, or if the Contractor be
dissatisfied with any such decision, then and in any such case the Contractor
may within 90 days after receiving notice of such decision or within 90 days after
the expirations of the first named period of 90 days (as the case may be) require
that the matter or matters in dispute be referred to arbitration as hereinafter
provided. All disputes or differences in respect of which the decision (if any) of the
Commissioner has not become final and binding as aforesaid shall be finally
settled by Arbitration as follows: Arbitration shall be effected by a single
arbitrator agreed upon the parties. The arbitration shall be conducted in
accordance with the provisions of the Arbitration Act, 1996 or any statutory
modifications thereof, and shall be held at such place and time within the limits
of Brihanmumbai as the arbitrator may determine. The decision of the arbitrator
shall be final and binding upon the parties hereto and the expense of the
arbitration shall be paid as may be determined by the arbitrator. Performance

under the Contract shall, if reasonably be possible, continued during the
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arbitration proceedings and payment due to the Contractor by the Employer shall
not be withheld unless they are the subject matter of arbitration proceedings. The
said arbitrator shall have full power to open up, review and revise any decision,
opinion, direction, certification or valuation of the Commissioner and neither
party shall be limited in the proceedings before such arbitrator to the evidence or
arguments put before the Commissioner for the purpose of obtaining his said
decision. No decision given by the Commissioner in accordance with the foregoing
provisions shall disqualify him from being called as a witness and giving evidence
before the arbitrator on any matters whatsoever relevant to the disputes or
difference referred to the arbitrator as aforesaid. All awards shall be in writing
and for claims equivalent to 5,00,000 or more such awards shall state reasons for
amounts awarded. The expenditure of arbitration shall be paid as may be
determined by arbitrator.
In case of any claim, dispute or difference arising in respect of a contract, the
cause of action thereof shall be deemed to have arisen in Mumbai and all legal
proceedings in respect of any claim, dispute or difference shall be instituted in a
competent court in the City of Mumbai only.

Receipts to be signed in firm’s name by any one of the partners:
Every receipt for money which may become payable or for any security which may
become transferable to the Contractor under these present shall, if signed in the
partnership name by any one of the partners, be a good and sufficient discharge
to the Commissioner and Municipal Corporation in respect of the money or
security purporting to be acknowledged thereby, and in the event of death of any
of the partners during the pendency of this contract, it is hereby expressly agreed
that every receipt by any one of the surviving partners shall, if so signed as
aforesaid, be good and sufficient discharge as aforesaid provided that nothing in
this clause contained shall be deemed to prejudice or effect any claim which the
Commissioner or the Corporation may hereafter have against the legal
representatives of any partners so dying or in respect of any breach of any of the
conditions thereof, provided also that nothing in this clause contained shall be
deemed prejudicial or affect the respective rights or obligations of the Contractors
and of the legal representatives of any deceased Contractors interest.

Proprietary data:
All documents and other information supplied by the Authority or submitted by
an Applicant to the Authority shall remain or become the property of the
Authority. Applicants are to treat all information as strictly confidential and shall

not use it for any purpose other than for preparation and submission of their
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ii.

Application. The Authority will not return any Application or any information
provided along therewith.

64. Correspondence with the Applicant:
Save and except as provided in this TENDER, the Authority shall not entertain
any correspondence with any Applicant in relation to the acceptance or rejection
of any Application.

65. Payment:
Bills shall be submitted by the Contractor from time to time (but at an interval of
not less than one month) for the works executed. The Engineer shall arrange to
have the bills verified by taking or causing to be taken, where necessary, the
requisite measurement of work.
Payment on account for amount admissible shall be made on the Engineer
certifying the sum to which the Contractor is considered entitled by way of
payment for all the work executed, after deducting there from the amount already
paid, and such other amounts as may be deductible or recoverable in terms of the

contract.

66. JOINT VENTURE:-

Joint Venture is not allowed in this tender.

67. Action And Compensation Payable In Case Of Bad Work And Not Done
As Per Specifications
All works under or in course of execution or executed in pursuance of the
contract, shall at all times be open and accessible to the inspection and
supervision of the Engineer-in-charge, his authorized subordinates in charge of
the work and all the superior officers, officer of the Vigilance Department of the
BMC or any organization engaged by the BMC for Quality Assurance and the
contractor shall, at all times, during the usual working hours and at all other
times at which reasonable notice of the visit of such officers has been given to the
contractor, either himself be present to receive orders and instructions or have a
responsible agent duly accredited in writing, present for that purpose. Orders
given to the Contractor’s agent shall be considered to have the same force as if
they had been given to the contractor himself.
If it shall appear to the Engineer-in-charge or his authorized subordinates in-
charge of the work or to the officer of Vigilance Department, that any work has
been executed with unsound, imperfect or unskillful workmanship or with

materials of any inferior description, or that any materials or articles provided by
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him for the execution of the work are unsound or of a quality inferior to that
contracted for or otherwise not in accordance with the contract, the contractor
shall, on demand in writing which shall be made within twelve months of the
completion of the work from the Engineer-in-Charge specifying the work,
materials or articles complained of notwithstanding that the same may have been
passed, certified and paid for forthwith rectify, or remove and reconstruct the
work so specified in whole or in part, as the case may require or as the case may
be, remove the materials or articles so specified and provide other proper and
suitable materials or articles at his own charge and cost. In the event of the
failing to do so within a period specified by the Engineer-in-Charge in his demand
aforesaid, then the contractor shall be liable to pay compensation at the same
rate as under clause 8.e. of the general condition of contract in section 9 of
tender document (for Compensation for delay) for this default. In such case the
Engineer-in Charge may not accept the item of work at the rates applicable under
the contract but may accept such items at reduced rates as the Engineer in
charge may consider reasonable during the preparation of on account bills or
final bill if the item is so acceptable without detriment to the safety and utility of
the item and the structure or he may reject the work outright without any
payment and/or get it and other connected and incidental items rectified, or
removed and re-executed at the risk and cost of the contractor. Decision of the
Engineer-in-Charge to be conveyed in writing in respect of the same will be final
and binding on the contractor.
If the penalization amount exceeds maximum limit with respect to Clause 8.e of
Standard General Conditions of Contract, then a show cause notice shall
necessarily be issued to the contract as to why the contract should not be
terminated.

68. Contractors remain liable to pay compensation:
In any case in which any of the powers conferred upon the Engineer In-charge by
the relevant clauses in documents that form a part of contract as exercised or is
exercisable in the event of any future case of default by the Contractor, he is
declared liable to pay compensation amounting to the whole of his security
deposit. The liability of the Contractor for past and future compensation shall
remain unaffected.
69. INTERNAL GRIEVANCE REDRESSAL MECHANISM
B.M.C. has formed an Internal Grievance Redressal Mechanism for redressal of
grievances. Any Bidder or prospective Bidder aggrieved that any decision, action

or omission of the procuring entity being contrary to the provisions of the tender
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or any rules or guidelines issued therein, in Packet ‘A’, ‘B’& ‘C’ can make an
application for review of decision of responsiveness in Packet ‘A’, ‘B’ & ‘C’ within a
period of 7 days or any such other period, as may be specified in the Bid

document.

While making such an application to procuring entity for review,
aggrieved bidders or Prospective bidders shall clearly specify the ground or
grounds in respect of which he feels aggrieved.

Provided that after declaration of a bidder as a successful in Packet ‘A’
(General Requirements), an application for review may be filed only by a bidder
who has participated in procurement proceedings and after declaration of
successful bidder in Packet ‘B’ (Technical Bid), an application for review may be
filed only by successful bidders of Packet ‘A’. Provided further that, an application
for review of the financial bid can be submitted, by the bidder whose technical bid
is found to be acceptable / responsive.

Upon receipt of such application for review, B.M.C. may decide whether the bid
process is required to be suspended pending disposal of such review. The B.M.C.
after examining the application and the documents available to him, give such
reliefs, as may be considered appropriate and communicate its decision to the
Applicant and if required to other bidders or prospective bidders, as the case may
be.

B.M.C. shall deal and dispose off such application as expeditiously as possible
and in any case within 10 days from the date of receipt of such application or
such other period as may be specified in pre-qualification document, bidder
registration document or bid documents, as the case may be.

Where B.M.C. fails to dispose off the application within the specified period
or if the bidder or prospective bidder feels aggrieved by the decision of the
procuring entity, such bidder or prospective bidder may file an application for
redressal before the ‘Internal Procurement Redressal Committee’ within 7 days of
the expiry of the allowed time or of the date of receipt of the decision, as the case
may be. Every such application for internal redressal before Redressal
Committee shall be accompanied by fee of Rs.25,000/- fee shall be paid in the
form of D.D. in favour of B.M.C.

1stAppeal by the bidder against the decision of C.E./HoD/Dean can be
made to concerned D.M.C/Director who should decide appeal in 7 days. If not

satisfied, 2rdAppeal by the bidder can be made to concerned A.M.C. for decision.
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Grievance Redressal Committee (GRC) is headed by Concerned
D.M.C/Director of particular department for the first appeal / Grievances by the
bidder against the decision for responsiveness / Non-Responsiveness In Packet
‘A’, Packet ‘B’ or Packet ‘C’ and if not satisfied, Concerned A.M.C. will take
decision as per second appeal made by the bidder.

This Grievance Redressal Committee (GRC) will be operated through DMC
(CPD) office where appeals of aggrieved bidder will be received with fee of
Rs.25000/-from aggrieved bidder. The necessary correspondence in respect of
said applications to the aggrieved bidder & concerned department, issuing
notices, arranging of Grievance Redressal Committee (GRC) with D.M.C. and
further proceeding will be carried out through registrar appointed by BMC.

No application shall be maintainable before the Redressal Committee in
regard of any decision of the B.M.C. relating to following issues:-

i) Determination of need of procurement
ii) The decision of whether or not to enter into negotiations.

Cancellation of a procurement process for certain reasons. On receipt of
recommendation of the Committee, It will be communicate his decision thereon to
the Applicant and to the Committee within 10 days or such further time not
exceeding 20 days, as may be considered necessary from the date of receipt of the
recommendation and in case of non-acceptance of any recommendation, the
reason of such non-acceptance shall also be mentioned in such communication.

Additional Municipal Commissioner and/or Procurement Redressal
Committee, if found, come to the conclusion that any such complaint or review is
of vexatious, frivolous or malicious nature and submitted with the intention of
delaying or defeating any procurement or causing loss to the procuring entity or
any other bidder, then such complainant shall be punished with fine, which may
extend to Five Lac rupees or two percent of the value of the procurement,

whichever is higher.

70.Contractor to supply equipment etc. required to carry out the work and is
liable for damages arising for its non-provision.
The Contractor shall supply at his own cost all material, plant, tools, appliances,
implements, equipment’s, vehicles requisite or proper for the proper execution of
the work, whether, in the original altered or substituted form and whether
included in the specification of other documents forming part of the contract or
referred to in these conditions or not and which may be necessary for the purpose

of satisfying or complying with the requirements of the Eng-In-Charge as to any
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matter as to which under these conditions is entitled to be satisfied, or which is
entitled to require together with the carriage therefore to and from the work.
The contractor shall provide all necessary measures & precautions to protect the
public from accident and shall also be bound to bear the expenses of defense of
every suit, action or other legal proceedings, that may be brought by any person
for injury sustained owing to neglect of the above precautions and to pay any
damages and cost which may be awarded in any such suit action or proceedings
to any such person or which may with the consent of the contractor be paid for
compromising any claim by any such person.
71.Prevention of Fire:
The contractor shall not set fire to any standing jungle, trees, brushwood or grass
or waste.
72.Compensation for all damages done intentionally or unintentionally by contractor
whether in or beyond the limits of BMC property including any damage caused by
spreading the fire shall be estimated by the Engineer In-charge or such other
officer as he may appoint and the estimate of the Engineer in-charge to the
decision of the Dy. Chief Engineer on appeal shall be final and the contractor
shall be bound to pay the amount of the assessed compensation on demand
failing which the same will be recovered from the Contractor as damages or
deducted by the Engineer In-charge from any sums that may be due or become
due from BMC to contractor under this Contract or otherwise. Contractor shall
bear the expenses of defending any action or other legal proceedings that may be
brought to prevent the spread of fire and he shall pay any damages and costs
that may be awarded by the Court in consequence.
73.In the case of Tender by partners, any change in the constitution of the firm shall
be forthwith, notified by the contractor through the Engineer In-charge for his
information.
74.Action where no specifications:
In the event of there being no such specifications, then in such case, the work
shall be carried out in all respects in accordance with all instructions and
requirements of the Engineer In-charge.
75. Safety and medical help:
i. The Contractor shall be responsible for and shall pay the expenses of
providing medical help to any workmen who may suffer a bodily injury as a
result of an accident. If such expenses are incurred by BMC, the same shall be

recoverable from the contractor forthwith and be included without prejudice to
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ii.

iii.

iv.

any other remedy of BMC from any amount due or that may become due to
the Contractor.

The contractor shall provide necessary personal safety equipment and first-aid
box for the use of persons employed on the site and shall maintain the same
in condition suitable for immediate use at any time.

The workers shall be required to use the safety equipment’s so provided by the
contractor and the contractor shall take adequate steps to ensure the proper
use of equipments by those concerned.

When the work is carried on in proximity to any place where there is risk or
drawing all necessary equipments shall be provided and kept ready for use
and all necessary steps shall be taken for the prompt rescue of any person in

danger.

76.Anti-malaria and other health measures:

Anti-Malaria and other health measures shall be taken as directed by the
Executive Health Officer of BMC. Contractor shall see that non-mosquitogenic
conditions are created so as to keep vector population to minimum level.
Contractor shall carry out anti-malaria measures in the area as per the
guidelines issued by the Executive Health Officer of BMC from time to time.

In case of default, in carrying out prescribed anti-malaria measures resulting in
increase in malaria incidence, contractor shall be liable to pay BMC on anti-

malaria measures to control the situation in addition to fine.
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SECTION 10

SPECIFICATION




Sub:

Specifications

“Work of Operation of Weighbridge and Maintenance of

Utilities of the weighbridge choekies at Mahalaxmi, Gorai
& Versova Lagoon Refuse Transfer Station for the period
of one year.”

Preamble: -

BMC is operating four nos. of Refuse transfer stations (RTS) at Gorai,

Mahalaxmi and Versova. Mahalaxmi, Gorai and Versova Lagoon RTS are provided

with 40 M.T. , 50 M.T. (02 Nos.) Capacity Computerised Electronic Semi Portable

Weigh Bridges respectively. The weighbridges at RTS’s are used for weighment of

MSW vehicles entering and leaving RTS’s in order to record the daily incoming

and outgoing quantity of Municipal Solid Waste (MSW) of the RTS’s. Following are

details of the no of incoming and outgoing vehicles at the 3 nos. of RTS’s along

with the total load of MSW received at each RTS,

Sr.No. | Refuse Approx. daily Qty | Avg. No. of Avg. No. of
Transfer of MSW received | Incoming outgoing
Station and transferred | vehicle trips to vehicle trips to
from RTS (in | be weighed (in be
M.T.) Nos.) weighed(inNos.)
1 Mahalaxmi 650 280 38
2 Gorai 400 110 18
3 Versova 300 110 20
Lagoon
Site Details:
Sr.No. | Name of RTS Address Weigh Bridge (WB) Details
1. Mahalaxmi Mahalaxmi Refuse | No. Of. WB : 1 No.
Refuse Transfer  Station, G | WB Capacity : 50 M.T.
Transfer BabuSakpal Road, Near | Make : Avery India

Station (MRTS)

Dhobi Ghat, Satrasta, | Type: Computerized
Mahalaxmi, Mumbai- | Semi Portable WB.
400011.

80

Electronic




Gorai Refuse | Gorai Refuse Transfer | No. Of. WB: 1 No.

Transfer Station, L.T.Road, Near | WB Capacity : 40 M.T.

Station (GRTS) | Gorai Best Depot, Nxt to | Make : Unique Instruments

Shanti Daan Ashram, | Type: Computerized Electronic

Mumbai-400092 Semi Portable WB.
Versova Versova Lagoon Refuse | No. Of. WB : 1 No.
Lagoon Refuse | Transfer Station, | WB Capacity : 50 M.T.
Transfer Lokhandwala back road, | Make : Avery India

Station (VLTS) | Joggers park, Andheri | Type: Computerized Electronic
West Mumbai-400058 Semi Portable WB.

Scope of Work:-

The scope of the work includes the daily operation of weighbridges and
maintenance of the utilities of the weighbridge chowkies at Mahalaxmi, Gorai and
Versova Lagoon Refuse Transfer Station by providing of necessary skilled staff,
stationary and consumables. The weighbridges are to be kept in operation round
the clock. It is the responsibility of the successful tenderer to operate the
weighbridge through the computer system, weigh the vehicles on the weighbridge
on entry and exit of the vehicles, enter the necessary data in the BMC software
installed in the system and issue necessary printed weighment slips to the vehicle
operators in duplicate for each weighing while incoming & outgoing of refuse
vehicles. The successful tenderer shall have to maintain the utilities in chowkies
used for the computerized electronic weighbridges.

Total 3285 Nos of shifts of proposed subject tender work will be
utilized/consumed as per the requirement from all the existing 04 Nos of
weighbridges with same terms, condition and rates of this proposed subject
tender. However, the upper limit of shifts of the subject tender shall remain same.

The bidder should visit the site and study the existing software system
installed for weighbridges and should quote accordingly
I. Operation Part:

The successful tenderer shall have to provide the folloeing qualified operating
staff for the above said weighbridge throughout the year continuously without
interruption in the operation
i) Supervisor: The contractor shall provide 01 no of supervisor for all 03 nos of

Refuse transfer Station in general shift who will arrange all the required
material/spares/parts at the RTS and also attend all the breakdown
related to the computer system(Software & Hardware), Printer and Air

Conditioning Unit. The supervisor shall also be responsible for arranging
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iii)

the computer operating staff at the RTS and shall supervise the general
day-to-day activities. He shall arrange to replace Printer Cartridges, supply
of Stationary & Activities for stamping, etc.

Operators:- Contractor shall provide skilled computer operators (3 Nos.) per
RTS in all three shifts(each 8 hrs duration) every day to carryout routine
weighing activities at respective RTS's, including operation of weighbridge
and PC with printer. The operator shall operate weighbridge in the tune of
frequency of increasing vehicle. The operator shall be well trained in
computer operation such as data entry. They shall have knowledge to
operate PC, Printer and shall have a good working knowledge of the
computer with certificate of MS-CIT.

Helper:- The helpers shall be responsible for carrying out general cleaning
activities in weighbridge office (including Weighbridge)/ Chowky and other
related work as instructed by Site Engineer. Contractor shall provide one
helper per RTS in general shift (each 8 hrs duration) every day. The site of
Versova Lagoon Refuse Transfer Station (VLTS) being a marshy land site,
weighbridge cleaning during monsoon period is necessary frequently.
Therefore in addition to the general shift at VLTS, the contractor shall
deploy 1 no. of helper from 6:00 PM to 10:00 PM for cleaning the
weighbridge at VLTS during monsoon period i.e., from the month of June
to September of the contract period. Therefore, the contractor is required

to quote the rates accordingly.

I1. Stationary for Routine Operation:-

The contractor shall supply stationary required for printing of weigh
slips. After unloading, the refuse vehicle will arrive on weighbridge platform
for measuring Tare Weight then 2 nos. of copies of weigh-slip shall be
generated (for i. Respective RTS & ii. contractor backup). All weigh-slips
shall be affixed with the suitable stamp. The cost of the stationary for 12

months period shall be included in cost quoted.

II1. Maintenance:-

The contractor shall carryout routine maintenance of Computer, Monitor,

Printer, Keyboard etc. every month through one of the reputed computer
maintenance firm. The contractor shall be responsible for maintenance of the
Computer system including Computer Software, Computer Hardware (includes
all computer parts and accessories) and Air Condoning unit of the weighbridge
chowky / PC/Server room. The contractor shall make necessary arrangement

for attending all the breakdown of the Computer system (if any) at his own
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cost. The relevant maintenance records shall be maintained properly &
submitted to BMC from time to time

The contractor shall compulsorily provide a standby computer with the
necessary weighbridge configuration. The contractor shall also compulsorily
provide a standby printer as per the requirement. Both the standby
arrangements shall be utilized in the event of failure of computer and printer
provided by BMC. Thus, there will not be any time loss in case of Computer
System breakdown. The contractor shall immediately attend any breakdown of
the computers including it's all hardware and software, printer etc.

The contractor shall daily assess the accuracy of calibration by taking
down the weight of minimum three vehicles as a part of daily check. The daily
calibration report shall be mutually signed by contractor &Site Engineer and
the same shall be submitted to site office.

Further, the contractor shall generate daily received MSW cumulative
report summarizing ward wise refuse vehicles and the same shall be mutually
signed by contractor & Site Engineer.

The total cost shall include all the spares/parts/accessories or the utility
(if required to be replaced) in order to keep the Computerized Electronic
Weighbridge in working condition. This shall include spares/parts/accessories
for the Computer System / Printer & Air Conditioning Unit. The replaced
spares/parts/accessories or the utility shall be provided with minimum 2 years
warranty period. The contractor shall furnish the list of all the spares required
for the job.

The contractor shall arrange to clean the accumulated mud soil under the
weighbridge platform as and when required (as per the instructions of the Site
staff) to maintain the accuracy of the weighbridge. Hence, the contractor shall
arrange necessary machinery and manpower for this work at his own cost.
Hence, the contractor shall include the cost of this work while tendering.

The contractor shall also carry out the comprehensive servicing and
maintenance of the Air Conditioning Unit at his own cost during the entire
contract period. In this comprehensive maintenance contract, the contractor
shall render total nine services for routine checkup/repairs and attend the
breakdown of the Air Conditioning Unit as and when required at the 3 nos, of
RTS's. The contractor may get this work done preferably from the Original
Equipment Manufacturer to enable to render uninterrupted working of Air
Conditioning Unit. Hence, the contractor shall include the cost of this work

while tendering.
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For attending the above breakdown, contractor shall maintain the stock of
required spares and replace the stock with fresh spares immediately whenever
used for the work. The contractor shall envisage the number of all types of
spares required during the maintenance of one-year period and include the
cost of spares in the contract cost. The spare parts procured shall be of reputed
and proven make. The contractor shall maintain breakdown maintenance
register and the same shall be mutually signed by contractor & Site Engineer.
The copy of the said register shall be submitted along with the running bill.
Contractor shall note that it is the sole responsibility of the contractor for any
breakdown/damages/shutdown to the system of the weighbridge computers,
cables etc. occurred due to site activities or any disaster like fire, cyclone etc.

IV. Spares:-

The contractor shall keep minimum stock of the required spares /
consumables and should make them available at site as and when required
during the period of one year of maintenance. The spares shall be kept ready to
reduce the down time while attending breakdown. However, whenever any
spare is consumed for any breakdown, the contractor shall procure the fresh
spare and may keep ready the same in stock again. The contractor shall
envisage the quantity of spares required for all the above works mentioned
under routine and breakdown maintenance in contract period and include the
cost of spares in the total contract cost accordingly.

V. General Terms-:-

1. The subject work shall be carried out as per the directives of the
concerned S.E./A.E. at respective RTS's or any other authorized staff of RTS or
anyone assigned by the Chief Engineer (Solid Waste Management).

2. In case of any problem with the computer system & Air Conditioning
Unit etc. the same shall be communicated by the operating staff of the contractor
to their office and the remedial action for rectification of the defect shall be taken
by the contractor immediately.

3. It will be the responsibility of the contractor to issue computerized
weight slips to all the vehicles as per the existing system and program. The cost
of stationary for such work shall be borne by the contractor and shall be
consuered while quoting their rate.

4. It will be the responsibility of the contractor to produce monthly
attendance sheet, maintenance register duly verified and signed by concerned
responsible staff of RTS & same shall be submitted along with the monthly bill.

On completion of the contract, the complete system shall be handed over to
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BMC's representative after showing satisfactory working of the Utilities.

5. The contractors shall have to furnish the material warranty/guarantee
on Rs.100/- non-adhesive stamp paper for the period of 2 years for replaced
major parts of Air Conditioning Unit and Computer/Printer.

6. The contractors shall all the time clean the computer room to maintain
dust free and hygienic conditions. The contractor at his own cost shall arrange
the required material for the same.

7. The contractor shall submit the details of the staff employed, with their
name, address, age and requisite qualification certificates to the RTS authorities
for verification, prior to start of this contract and as & when demanded by BMC
authority of RTS.

8. If it is noticed by BMC authority that any operating and maintenance
staff of the contractor or his sub agency do any nuisance / malpractice in their
work, the contractor should change the concern staff immediately even with
verbal intimation to the Contractor from BMC authority of RTS. More over this
removed staff shall not be allowed to work in the premises of RTS. BMC will take
disciplinary action against this banned staff.

9. The record in any format asked by BMC for RTI or any other purpose
shall be submitted by the contractor duly attested by him.

10. The Municipal Commissioner reserves the right to terminate the
contract partly or fully after giving 15 days notice without assigning any reason
whatsoever for which, no claim will be considered on account of termination.

11. In case of non submission of the record in any format asked by BMC
for RTI or any other purpose by the contractor duly attested by him, penalty of
Rs. 25,000/ - per incidence will be imposed.

12. The shifts of proposed subject tender work will be utilized / consumed
as per the requirement from 3 nos. of existing WB with the same terms,
conditions and rates of this proposed subject tender. However, the upper limit of
shifts of subject tender will remain same i.e., 3285 shifts. It is mandatory for
successful bidder to arrange more machinery or to consume more shift within
three days from the date of intimation from SWM Project office situated at Dadar,
failing to each penalty will be levied on to the contractor as per clause mentioned
below.

13. The successful bidder should quote the Manpower Rates for Operation

Part of Weighbridges as per Minimum Wages Act.
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VI. Contract period:-

The contract period is of 3285 shifts / services for O&M of 3 nos. Computerised
Weighbridges or 12 months whichever is earlier from the date of receipt of
LOA /Purchase Order whichever is earlier.

VII. Penalty -

In the event of following lapses while executing the contract the appropriate

penalty as mentioned will be recovered from the contractor.

1. At any time, it is observed that due to malpractice in operation of weighbridge
causing revenue loss to the BMC it is the responsibility of the contractor and
suitable recovery with penalty fixed by the authority will be recovered and
lawful action deemed fit will be taken against the contractor.

2. In case of the absence of any staff in the shift, no payment will be made for
that shift, in addition to that a penalty of Rs.500/- for supervisor & PC
operator per person and Rs.400/- for helper per person will be levied to the
contractor for not providing the manpower as per the contract

3. In case the contractor fails in providing the requisite qualified staff for the RTS
then penalty of Rs.1000/- per staff per day shall be imposed on the contractor.

4. The Engineer may issue notice to the Contractor to carry out removal of
defects or deficiencies, if any, noticed in his inspection, or brought to his
notice. The Contractor shall remove the defects and deficiencies within the
period specified in the notice and submit to the Engineer a compliance report
failing to which Rs. 5000/ - per shift will be imposed on the contractor from the
date of receipt of notice.

5. If the contractor fails to supply machinery and/or fails to consume more shift
within three days from the date of intimation after three days from the date of
receipt of letter from BMC as stated at Clause No. 7 above, penalty of Rs.
16,000/- per shift will be imposed..

VIII. Payment Terms

The payment shall be made within 30 days from the date of submission of the

monthly bill to BMC Subject to

1.Weight-bridge staff muster copy duty verified & signed by S.E/A.E of the
respective RTS.

2.Breakdown register duly signed by site staff & contractor.

IX. Risk & Cost

In case the contractor fails to carry out the work as specified above, the work

shall be carried out from the private agency from open market or from any other
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source at the risk and cost of the successful contractor. The amount so incurred
on behalf of risk & cost will be recovered from the running bills / Bank
Guarantee etc. of the defaulter (Original successful) contractor. In addition to
this 15% supervision charges shall be recovered. The subject work shall be
carried out as per the directives of the concerned S.E./A.E. at respective RTS's or
any other authorized staff of RTS or anyone assigned by the Chief Engineer (Solid

Waste Management).

IX. TO CONTRACTOR: -

The detailed Part list for Operation and Maintenance of the Utilities used at the

weighbridge chowkies is mentioned below. Apart from below part list, the
contractor shall arrange/provide spares/parts/services, if needed, as per

requirement and no extra payment will be claimed by the successful contractor.

Detailed Parts List for Operation and Maintenance of Weighbridges

I Manpower Services for operating 3 nos. of Weighbridges

Sr. No. Description Per Total Qty
1 Computer Operators (1in each shift at all 03RTS ) Day 9
2 Supervisor (1 for all 3 nos. of Refuse Transfer Station’s) Day 1
3 Helper cum Attendant (1 on each) Day 3
11 Consumables and Other items
1 Paper Rims for Weighment Slips for three W.B.s Month 40
2 Refilling of Printer Cartridge (Available at Site) Month 6
3 New cartridge suitable for site printer (if req.) Nos 3
4 New Mouse Wired (if req.) Nos 3
5 New Keyboard Wired Full Numerical (if req.) Nos 3
6 New cables for PC/Printer(if req.) Nos 6
7 New Monitor Min 21 inch of reputed make (if req.) Nos 3
8 New Laser Printer (Min 15 PPM of reputed Make ) Nos 3
9 New Motherboard compatible with available system(if Nos 3

req.)

10 New Hard Disk (01 TB if req.) Nos 3
11 AC Unit Major Repairs of available at site (if req.) Nos 9

XI. REPORTS, RECORDS AND REGISTERES
The daily report, as per the format approved by the Engineer, shall be prepared
by the contractor’s supervisor and the copy of the same shall be submitted to the

Engineer.
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SECTION 11
Fraud & Corrupt
Practices




FRAUD AND CORRUPT PRACTICES

» The Applicants and their respective officers, employees, agents and advisers shall
observe the highest standard of ethics during the Bidding Process.
Notwithstanding anything to the contrary contained herein, the Authority may
reject an Application without being liable in any manner whatsoever to the
Applicant if it determines that the Applicant has, directly or indirectly or through
an agent, engaged in corrupt practice, fraudulent practice, coercive practice,
undesirable practice or restrictive practice in the Bidding Process.

» Without prejudice to the rights of the Authority under relevant Clause
hereinabove, if an Applicant is found by the Authority to have directly or
indirectly or through an agent, engaged or indulged in any corrupt practice,
fraudulent practice, coercive practice, undesirable practice or restrictive practice
during the Bidding Process, such Applicant shall not be eligible to participate in
any tender or RFQ issued by the Authority during a period of 2 (two) years from
the date such Applicant is found by the Authority to have directly or indirectly or
through an agent, engaged or indulged in any corrupt practice, fraudulent
practice, coercive practice, undesirable practice or restrictive practice, as the case
may be.

» For the purposes of this Clause, the following terms shall have the meaning
hereinafter respectively assigned to them:

A.“Corrupt practice” means:

The offering, giving, receiving, or soliciting, directly or indirectly, of anything of
value to influence the actions of any person connected with the Bidding Process
(for avoidance of doubt, offering of employment to, or employing, or engaging in
any manner whatsoever, directly or indirectly, any official of the Authority who is
or has been associated in any manner, directly or indirectly, with the Bidding
Process or the LOA or has dealt with matters concerning the Concession
Agreement or arising there from, before or after the execution thereof, at any time
prior to the expiry of one year from the date such official resigns or retires from or
otherwise ceases to be in the service of the Authority, shall be deemed to
constitute influencing the actions of a person connected with the Bidding
Process); or save and except as permitted under the relevant sub clause,
engaging in any manner whatsoever, whether during the Bidding Process or
after the issue of the LOA or after the execution of the Concession Agreement, as
the case may be, any person in respect of any matter relating to the Project or the

LOA or the Concession Agreement, who at any time has been or is a legal,
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ii.

financial or technical adviser of the Authority in relation to any matter concerning

the Project;

. “Fraudulent practice” means a misrepresentation or omission of facts or

suppression of facts or disclosure of incomplete facts, in order to influence the

Bidding Process.

. “Coercive practice” means impairing or harming or threatening to impair or

harm, directly or indirectly, any person or property to influence any person’s

participation or action in the Bidding Process.

. “Undesirable practice” means (i) establishing contact with any person connected

with or employed or engaged by the Authority with the objective of canvassing,
lobbying or in any manner influencing or attempting to influence the Bidding
Process; or (ii) having a Conflict of Interest; and

“Restrictive practice” means forming a cartel or arriving at any understanding
or arrangement among Applicants with the objective of restricting or
manipulating a full and fair competition in the Bidding Process.

If the Employer/Financier determines that the Contractor has engaged in
corrupt, fraudulent, collusive, coercive or obstructive practices, in competing for
or in executing the Contract, then the Employer may, after givingl4days notice to
the Contractor, terminate the Contractor's employment under the Contract and
expel him from the Site, and the provisions of relevant Clause shall apply as if

such expulsion had been made.

. Should any employee of the Contractor be determined to have engaged in

corrupt, fraudulent, collusive, coercive, or obstructive practice during the
execution of the Works, then that employee shall be removed in accordance with

relevant Clause.
For the purposes of this Sub-Clause:

“Corrupt Practice” is the offering, giving, receiving to soliciting, directly or
indirectly, of anything of value to influence improperly the actions of another
party.

“Another party” refers to a public official acting in relation to the procurement
process or contract execution. In this context, “public official” includes Financer
staff and employees of other organizations taking or reviewing procurement
decisions.

iii. “Fraudulent practice” is any act or omission, including a
misrepresentation, that knowingly or recklessly misleads, or attempts to mislead,

a party to obtain a financial or other benefit or to avoid an obligation.
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iv. “Collusive practice” is an arrangement between two or more parties
designed to achieve an improper purpose, including to influence improperly the
actions of another party.

V. “Coercive practice” is impairing or harming, or threatening to impair or
harm, directly or indirectly, any party or the property of the party to influence
improperly the actions of a party.

Vi. “Obstructive practice” is deliberately destroying, falsifying, altering or
concealing of evidence material to the investigation or making false statements to
investigators in order to materially impede the Financier investigation into
allegations of a corrupt, fraudulent, coercive or collusive practice; and/or
threatening, harassing or intimidating any party to prevent it from disclosing its
knowledge of matters relevant to the investigation or from pursuing the
investigation; or

Vii. Acts intended to materially impede the exercise of the Financer’s inspection
and audit rights provided.

viii.  “Party” refers to a public official; the terms “benefit” and “obligation”
relate to the procurement process or contract execution; and the “act or
omission” is intended to influence the procurement process or contract execution.
ix. ”Parties” refers to participants in the procurement process (including
public officials) attempting to establish bid prices at artificial, noncompetitive
levels.

X. A “party” refers to a participant in the procurement process or contract

execution.
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SECTION 12
Pre Bid Meeting




PRE-BID MEETING

Pre-bid meeting of the interested parties shall be convened at the designated date,
time and place. A maximum of three representatives of each Applicant shall be
allowed to participate on production of authority letter from the Applicant. During
the course of Pre-bid meeting, the Applicants will be free to seek clarifications and
make suggestions for consideration of the Authority. The Authority shall
Endeavour to provide clarifications and such further information as it may, in its
sole discretion, consider appropriate for facilitating a fair, transparent and

competitive Bidding Process.
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SECTION 13
List of Approved Banks




LIST OF APPROVED BANKS

The following Banks with their branches in Greater Mumbai and in
suburbs and extended suburbs up to Virar and Kalyan have been approved
only for the purpose of accepting Banker’s guarantee from 1997-98
onwards until further instructions.

The Bankers Guarantee issued by branches of approved Banks beyond
Kalyan and Virar can be accepted only if the said Banker’s Guarantee is
countersigned by the Manager of a branch of the same Bank, within the
Mumbai Limit categorically endorsing thereon that said bankers Guarantee
is binding on the endorsing Branch of the bank within Mumbai limits and
is liable to be on forced against the said branch of the Bank in case of

default by the contractor/supplier furnishing the bankers Guarantee.

A S.B.I and its subsidiary Banks

1 State Bank Of India.

3 State Bank Of Hyderabad.

4 State Bank Of Mysore.

) State Bank Of Patiyala.

6 State Bank Of Saurashtra.

7 State Bank Of Travankore.

B Nationalized Banks

8 Allahabad Bank.

9 Andhra Bank.

10 Bank Of Baroda.

11 Bank Of India.

12 Bank Of Maharashtra.

13 Central Bank Of India.

14 Dena Bank:

15 Indian Bank.

16 Indian Overseas Bank.
Oriental Bank Of Commerce.

18 Punjab National Bank.

19 Punjab &Sindh Bank.

20 Syndicate Bank.

21 Union Bank Ofndia.

22 United Bank Of India.

23 UCO Bank.

24 VijayaBank.

24A Ceorporation Bank:

C Scheduled Commercial Banks

25 Bank Of Madura Ltd.
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26 Bank Of Rajasthan Ltd.
27 Banaras State Bank Ltd.
28 Bharat Overseas Bank Ltd
29 Catholic Syrian Bank Ltd.
30 City Union Bank Ltd.
31 Development Credit Bank.
32 Dhanalakshmi Bank Ltd.
33 Federal Bank Ltd.
34 Indsind Bank Ltd.
35 [.C.I.C.I Banking Corporation Ltd.
36 Global Trust Bank Ltd.
37 Jammu &Kashmir Bank Ltd.
38 Karnataka Bank Ltd.
39 KarurVysya Bank Ltd.
40 Laxmi Vilas Bank Ltd.
41 NedugundiBank Ltd.
42 Ratnakar Bank Ltd.
43 Sangli Bank Ltd.
44 South Indian Bank Ltd.
45 S.B.I Corporation &Int Bank Ltd.
46 Tamilnadu Mercantile Bank Ltd.
47 United Western Bank Ltd.
48 Vysya BankLtd.
Schedule Urban Co-opBanks
49 Abhyudaya Co-op Bank Ltd.
S50 Bassein Catholic Co-op Bank Ltd.
51 Bharat Co-op Bank Ltd.
52 Bombay Mercantile Co-op Bank Ltd.
53 Cosmos Co-op Bank Ltd.
54 Greater Mumbai Co-op Bank Ltd.
55 Janata Sahakari Bank Ltd.
56 Mumbai District Central Co-op Bank Ltd.
S7 Maharashtra State Co-op Bank Ltd.
58 NewlIndia Co-opBank Ltd.
59 North Canara G.S.B. Co-op Bank Ltd.
60 Rupee Co-op Bank Ltd.
61 Sangli Urban Co-op Bank Ltd.
02 Saraswat Co-op Bank Ltd.
63 ShamraoVithal Co-op Bank Ltd.
64 Mahanagar Co-op Bank Ltd.
65 Citizen Bank Ltd.
66 Yes Bank Ltd.
E Foreign Bank
67 ABMAMRO (N.Y.) Bank.
68 American Express Bank Ltd.
69 ANZ GrindlaysBank Ltd.
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70 Bank Of America N.T. &S.A.

71 Bank OfTokyo Ltd.

72 Bankindosuez.

73 Banque Nationalede Paris.

74 Barclays bank.

75 City Bank N.A.

76 Hongkong &Shanghai banking Corporation.
77 Mitsui TaiyokbeBank Ltd.

78 Standard Chartered Bank.

79 Cho Hung Bank.
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SECTION 14
Appendix




FORM OF TENDER

To,
The Municipal Commissioner for Greater Mumbai
Sir,
I/ We have read and examined the following documents relating to the work
of

i. Notice inviting tender.

ii. Directions to tenderers (General and special)

iii. General condition of contract for Civil Works of the Brihanmumbai Municipal
Corporation as amended up to date.

iv. Relevant drawings

v. Specifications.

vi. Special directions

vii. Annexure A and B.

viii. Bill of Quantities and Rates.

1A. I/We

(full name in capital letters, starting with surname), the Proprietor/ Managing
Partner/ Managing Director/ Holder of the Business, for the establishment / firm
/  registered company, named herein below, do hereby offer

to

Referred to in the specifications and schedule to the accompanying form of con-
tract of the rates entered in the schedule of rates sent herewith and signed by
me/ us” (strike out the portions which are not applicable).

1B. I/We do hereby state and declare that I/We, whose names are given herein
below in details with the addresses, have not filled in this tender under any other
name or under the name of any other establishment /firm or otherwise, nor are
we in any way related or concerned with the establishment /firm or any other
person, who have filled in the tender for the aforesaid work.”

2. 1/We hereby tender for the execution of the works referred to in the aforesaid

documents, upon the terms and conditions, contained or referred to therein and
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in accordance with the specification’s designs, drawings and other relevant
details in all respects.

* At the rates entered in the aforesaid Bill of Quantities and Rates.

3. According to your requirements for payment of Earnest Money amounting to

Rs. /-(Rs.

)
I/We have deposited the amount through online payment gateways with the C.E.

of the Corporation not to bear interest

I/We hereby request you not to enter into a contract with any other person/s for
the execution of the works until notice of non/acceptance of this tender has first
been communicated to me/us, and in consideration of yours agreeing to refrain
from so doing I/we agree not to withdraw the offer constituted by this tender
before the date of communication to me/us of such notice of non/acceptance,
which date shall be not later than ten days from the date of the decision of the
Standing Committee or Education Committee of the Corporation, as maybe
required under the Mumbai Municipal Corporation Act, not to accept this
tender.(Subject to condition 5 below).

5. I/We also agree to keep this tender open for acceptance for a period of 180
days from the date fixed for opening the same and not to make any modifications
in its terms and conditions which are not acceptable to the Corporation.

6. I/We agree that the Corporation shall, without prejudice to any other right or
remedy, be at liberty to forfeit the said earnest money absolutely, if.

a. I/We fail to keep the tender open as aforesaid.

b. I/We fail to execute the formal contract or make the contract deposit when
called upon to do so.

c. I/we do not commence the work on or before the date specified by the

Engineer in his work order.

7. 1/We hereby further agree to pay all the charges of whatsoever nature in
connection with the preparation, stamping and execution of the said contract.

8. I/We further agree that, I/we shall register ourselves as ‘Employer’ with the
Bombay Iron and Steel Labour Board’ and fulfill all the obligatory provisions of
Maharashtra Mathadi, Hamal and other Manual workers (Regulation of
Employment and Welfare) Act 1969 and the Bombay Iron and Steel unprotected
workers Scheme 1970.

9. “1/We have failed in the accompanying tender with

full knowledge of liabilities and, therefore, we will not raise any objection or

dispute in any manner relating to any action, including forfeiture of deposit and
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blacklisting, for giving any information, which is found to be incorrect and
against the instructions and directions given in this tender.

10. “I/We further agree and undertake that in the event it is revealed
subsequently after the allotment of work/contract to me/us, that any information
given by me/us in this tender is false or incorrect, I/We shall compensate the
Brihanmumbai Municipal Corporation for any such losses or inconvenience
caused to the Corporation in any manner and will not resist any claim for such
compensation on any ground whatsoever. I/we agree and undertake that I/we
shall not claim in such case any amount by way of damages or compensation for
cancellation of the contract given to me/us or any work assigned to me/us or is
with-drawn by the Corporation,”

Address

Yours faithfully,

Digital Signature of the Tenderer or the Firm

Full Name and private residential address of all the partners constituting the
Firm

A/c No
L e Name of Bank
PP
S Name of Branch
e et an s
S T PP PPN Vendor No.
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AGREEMENT FORM
Tender / Quotation dated ................ 20...
Standing Committee /Education Committee Resolution No.

CONTRACT FOR THE  WORKS

This agreement made this day of

Two thousand Between

inhabitants of Mumbali, carrying on business at

in Bombay under the style and name of Messrs

(Hereinafter called “the

contractor of the one part and Shri

the D.M.C.(S.W.M.) (hereinafter called “the commissioner” in which expression
are included unless the inclusion is inconsistent with the context, or meaning
thereof, his successor or successors for the time being holding the office of
D.M.C.(S.W.M.) of the second part and the Brihanmumbai Municipal Corporation
(hereinafter called “the Corporation”) of the third part, WHEREAS the contractor
has tendered for the construction, completion and maintenance of the works
described above and his tender has been accepted by the Commissioner (with the
approval of the Standing Committee/Education Committee of the Corporation
NOW THIS

THIS AGREEMENT WITNESSETH as follows:-

1) In this agreement words and expressions shall have the same meanings as are
respectively assigned to them in the General Conditions of Contract for works
hereinafter referred to:-

2) The following documents shall be deemed to form and be read and constructed
as a part of this agreement viz.

a) The letter of Acceptance

b) The Bid:

c) Addendum to Bid; if any

d) Tender Document

e) The Bill of Quantities:

f) The Specification:
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g) Detailed Engineering Drawings

h) Standard General Conditions of Contracts (GCC)

i) All correspondence documents between bidder and BMC

3) In consideration of the payments to be made by the Commissioner to the
contractor as hereinafter mentioned the contractor hereby covenants with the
Commissioner to construct, complete and maintain the works in conformity in all
respects with the provision of the contract.

4) The Commissioner hereby covenants to pay to the Contractor in consideration
of the construction, completion and maintenance of the works the contract sum,
at times and in the manner prescribed by the contract.

IN WITNESS WHERE OF the parties hereto have caused their respective
common seals to be herein to affixed (or have hereunto set their respective
hands and seals) the day and year above written.

Signed, Sealed and delivered by the contractors

In the presence of Trading under the name and style of
Full Name
Address Contractors

Signed by the D.M.C.(S.W.M.) in Ex..... City/ WS/ ES

the presence of

D.M.C.(S.W.M,)

The Common seal of the Brihanmumbai Municipal Corporation was hereunto
affixed on the .................. 20 in the presence of two members of the Standing
Committee.

1. 1.

2. 2.

And in the presence of the Municipal Secretary

Municipal Secretary
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SECTION 15

ANNEXURES




Annexure “A”

Sub: “Work of Operation of Weighbridge and Maintenance of
Utilities of the weighbridge chowkies at Mahalaxmi, Gorai &
Versova Lagoon Refuse Transfer Station for the period of one
year.”

Sr. .

Parameter Details

No.

1 The Engineer for this | 1.Ch. Engg. (S.W.M) Project

work

2. Ex. Engg (S.W.M) Project

3. Asst. Engg (S.W.M) Project

2 Description of work “Work of Operation of Weighbridge and
Maintenance of Utilities of the
weighbridge chowkies at Mahalaxmi,
Gorai & Versova Lagoon Refuse Transfer
Station for the period of one year .”

3 Earnegt Money Rs 35,000/

Deposit
4 Contract Period The contract period of the project is one

year, from the date of starting of work.

Signature of Tenderer/Bidder

105




Annexure- B
PRE-CONTRACT INTEGRITY PACT

The Bidder commits himself to take all measures necessary to prevent corrupt
practices, unfair means and illegal activities during any stage of his bid or during
any pre-contract or post-contract stage in order to secure the contract or in
furtherance to secure it and in particular commits himself to the following:-

1. The Bidder will not offer, directly or through intermediaries, any bribe, gift,
consideration, reward, favour, any material or immaterial benefit or other
advantage, commission, fees, brokerage or inducement to any official of the BMC,
connected directly or indirectly with the bidding process, or to any person,
organization or third party related to the contract in exchange for any advantage
in the bidding, evaluation, contracting and implementation of the Contract.

2. The Bidder further undertakes that he has not given, offered or promised to
give, directly or indirectly any bribe, gift, consideration, reward, favour, any
material or immaterial benefit or other advantage, commission, fees, brokerage or
inducement to any official of the BMC or otherwise in procuring the Contract or
forbearing to do or having done any act in relation to the obtaining or execution of
the Contract or any other Contract with the Government for showing or
forbearing to show favour or disfavour to any person in relation to the Contract or
any other Contract with the Government.

3. The Bidder will not collude with other parties interested in the contract to
impair the transparency, fairness and progress of the bidding process, bid
evaluation, contracting and implementation of the contract.

4. The Bidder will not accept any advantage in exchange for any corrupt practice,
unfair means and illegal activities.

5. The Bidder, either while presenting the bid or during pre-contract negotiations
or before signing the contract, shall disclose any payments he has made, is
committed to or intends to make to officials of the BMC or their family members,
agents, brokers or any other intermediaries in connection with the contract and
the details of services agreed upon for such payments.

6. The Bidder shall not use improperly, for purposes of competition or personal
gain, or pass on to others, any information provided by the BMC as part of the
business relationship, regarding plans, technical proposals and business details,
including information contained in any electronic data carrier. The Bidder also
under takes to exercised due and adequate care lest any such information is

divulged.
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7. The Bidder commits to refrain from giving any complaint directly or through
any other manner without supporting it with full and verifiable facts.
8.The Bidder shall not instigate or cause to in stigate any third person to commit
any of the actions mentioned above.
9.The Bidder and their respective officers, employees, agents and advisers shall
observe the highest standard of ethics during the Bidding Process.
Notwithstanding anything to the contrary contained herein, the Authority may
reject an Application without being liable in any manner whatsoever to the
Applicant if it determines that the Applicant has, directly or indirectly or through
an agent,engaged in corrupt practice, fraudulent practice, coercive practice,
undesirable practice or restrictive practice in the Bidding Process
For the purposes of this Clause 9, the following terms shall have the meaning
here in after respectively assigned to them:
1.“fraudulent practice” means a misrepresentation or omission of
facts or suppression of facts or disclosure of incomplete facts, in order
to influence the Bidding Process ;
2.“coercive practice” means impairing or harming or threatening to
impair or harm, directly or indirectly, any person or property to
influence any persons participation or action in the Bidding Process;
3.“undesirable practice” means (i)establishing contact with any person
connected with or employed or engaged by the Authority with the
objective of canvassing, lobbying Or in any manner influencing or
attempting to influence the Bidding Process; or (ii) having a Conflict of
Interest; and
4. “Restrictive practice” means forming a cartel or arriving at any
understanding or arrangement among Applicants with the objective of
restricting or manipulating a full and fair competition in the Bidding

Process.

Signature of Tenderer/Bidder
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Annexure- C

(On Rs. 500/-Stamp Paper)

DECLARATION CUMINDEMNITYBOND

I, of, do hereby declared and undertake as under.
1. I declare that I have submitted certificates as required to Executive engineer

(Monitoring)at the time of registration of my firm/company and there is no
change in the contents of the certificates that are submitted at the time of
registration.
2. I declare that I _in capacity as Manager/Director/Partners/Proprietors of
has not been charged with any prohibitory and/or penal action such as
banning(for specific time or permanent)/de-registration or any other action
under the law by any Government and/or Semi Government and/or
Government undertaking.
3. I declare that I have perused and examined the tender document including
addendum, condition of contract, specifications, drawings, bill of quantity etc.
forming part of tender and accordingly, I submit my offer to execute the work
as per tender documents at the rates quoted by me in capacity as
of
4. 1 further declare that if I am allotted the work and I failed to carry out the

allotted work in accordance with the terms and conditions and within the time
prescribed and specified, BMC is entitled to carry out the work allotted to me by
any other mean sat my risk and cost, at any stage of the contract.

5.1 also declare that I will not claim any charge/damages/compensation for non
availability of site for the contract work at anytime.

6.1 declare that I will positively make the arrangements of the required equipment
on the day of commencement or with respect to the progress of the work in

phases, as per the instructions of site in charge

Signature of Tenderer/Bidder
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BANKERS GURANTEE IN LIEU OFCONTRACTDEPOSIT

THISINDENTURE made this day of BETWEEN

THE BANK incorporated under the English/Indian Companies Acts and carrying

on business in Mumbai (here in after referred to as'the bank'which expression

shall be deemed to include its successors and assigns) of the first
part

In habitant scarring on business at

in Mumbai under the style and name of Messer’s (herein after
referred to as'the consultant')of the second part
Shri.

THEMUNICIPAL COMMISSIONERFORGREATERMUMBAI(hereinafter referred to
as'the commissioner 'which expression shall be deemed, also to include is
successor or successors for the time being in the said office of Municipal
Commissioner) of the third part and THEMUNICIPAL CORPORATION OF
GREATERMUMBAI (hereinafter referred to as' the Corporation')of the fourth part
WHEREAS the consultants have submitted to the Commissioner tender for the
execution of the work
of"

and the terms of such tender /contract require that the consultants shall

deposit with the Commissioner as/contract deposit/ earnest money and /or
the security a sum of Rs._(Rupees)AND WHEREAS if and when any such
tender is accepted by the Commissioner, the contract to been hereinto in
furtherance thereof by the consultants will provide that such deposit shall remain
with and be appropriated by the Commissioner towards the Security- deposit to
be taken under the contract and be redeemable by the consultants, if they shall
duly and faithfully carry out the terms and provisions of such contract and shall
duly satisfy all claims properly chargeable against them there under AND
WHERE AS the consultants are constituents of the Bank and in order to facilitate
the keeping of the accounts of the consultants, the Bank with the consent and
concurrence of the consultants has requested the Commissioner to accept the
undertaking of the Bank herein after contained, in place of the contractors
depositing with the Commissioner the said sum as earnest money and/or
security as aforesaid ANDWHEREAS accordingly the Commissioner has agreed to
accept such undertaking NOW THIS AGRREMENT WITHNESSES that in
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consideration of the premises, the Bank at the request of the consultants( here by
testified) UNDERTAKESWITH the commissioner to pay to the commissioner upon
demand in writing, when ever required by him, from time to time, so to do, a sum

not exceeding in the whole Rs.(Rupees ) under

the terms of the said tender and/or the contract. The B.G. is valid up to "Not
withstanding anything what has been stated above, our liability under the above
guarantee

is restricted to Rs. only and guarantee shall remain in force up to unless the
demand or claim under this guarantee is made on us in writing on or before
_all your right under the above guarantee shall be forfeited and we shall be

released from all liabilities under the guarantee thereafter”

INWITNESSWHEREOF
WITNESS (1)

Name and
Address
WITNESS (2)

Name and the duly constituted Attorney address Manager
Address
the Bank and the said Messer’s

(Name of the Bank)
WITNESS(1)

Name and

address
WITNESS(2)

Name and

For Messer’s

Address

Have here into set their respective hands the day and year first above written.

The amount shall be inserted by the Guarantor, representing the Contract

Deposit in Indian Rupees.
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Annexure- D
Rate Analysis

Item Description

Sr. | Description of rate
No. | analysis parameters Unit Quantity Rate | Amount
1
2
3
4
5
6
7 Total of all components
8 Overhead & profit
9 Total (7+8)

Sign & seal of the Tenderer
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Annexure E

INFORMATION REGARDING STATUS OF TENDERER
(To be filled in by the tenderer)

(1) (a) Whether it is a
proprietor concern

(b) If so, name of the = W ——————mmmmmmm
owner

2 If it is a
partnership concern,
please furnish name 7T T

of each partner and
a copy of registration

certificate
(3) In case of = e
company, please

furnish the T

documentary  proof
to show that the
company is
registered

Signature of the Authorized Signatory / Signatories:

Name of concerned person(s) / company:

Stamp: Date:

112




Annexure F

Sub: “Work of Operation of Weighbridge and Maintenance of
Utilities of the weighbridge chowkies at Mahalaxmi, Gorai
& Versova Lagoon Refuse Transfer Station for the period
of one year.”.”

EARNEST MONEY DEPOSIT

(To be filled in by the tenderer)

1 Amount of E.M.D. : RUPEES ...
(In Words)..oveeviieiiiiiiiiiiieene,
2 Contract Period :  The contract period of the project

is One Year from the date of
starting of work.

3 Mobilization Period : NA

Signature of authorized
Signatoryof company
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Special Annexure - I
Irrevocable Undertaking
(On Rs.500/- Stamp Paper)

I Shri/Smt...cooieiiiii e aged...... Years, Indian

Inhabitant. Proprietor/Partner/Directors of M/s....cccoooiiiiiiiiiiiiiiiiiiiiinienn,

TESIAENT At .ot do hereby

give Irrevocable Undertaking as under:

1. I say & undertake that as specified in Section 171 of CGST Act, 2017, any

reduction in rate of tax on supply of goods or services or the benefit of input
tax credit shall be mandatorily passed on to BMC by way of commensurate
reduction in prices.

. I further say and undertake that I understand that in case the same is not
passed on and is discovered at any later stage, BMC shall be at liberty to
initiate legal action against me for its recovery including, but not limited to, an
appeal to the Screening Committee of the GST Counsel.

. I say that above said irrevocable undertaking is binding upon me/my
partners/company/other Directors of the company and also upon my/our
legal heirs, assignee, Executor, administrator etc.

. If I fail to compliance with the provisions of the GST Act, I shall be liable for
penalty/punishment or both as per the provisions of GST Act.

Whatever has been stated here in above is true & correct to my/our own

knowledge & belief.

Solemnly affirmed at DEPONANT

This day of BEFORE ME

Interpreted Explained and Identified by me.
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Section 16
Proforma




PROFORMAS:-

PROFORMA -1

. Actual

Name of the Name of | Stipulated | Actual date Cost of
Sr.No. . the Date of of
Project . . Work
Employer | Completion | Completion
Done
A B C D E F
Note: -
1. Scanned Attested copies of completion/performance certificates from the

Engineer-in-Charge for each work should be annexed in the support of
information furnished in the above proforma.

2. Works shall be grouped financial year-wise.
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PROFORMA -1I

Yearly turnover of works during last three years

Financial Actual Updated Average of Page
Sr.No. Turnover of value to last three g
Year No.
the Works current year years
1 3 4 5

Note:- The above figures shall tally with the audited balance sheets uploaded by

the tenderers duly certified by Chartered Accountant.
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PROFORMA III

At least similar works as stated in Para “A” of Post Qualification

Date Remarks
Name | Name of | Cost of is(s)lie Stipulated | Actual date e’:g:‘a:onr::g
Sr.No. | of the the the of Date of for the
Project | Employer | Project Work Completion | Completion delay if
Order any
A B C D E F H

Note:-Scanned Attested copies of completion/performance certificates from the

Engineer-in-charge for each work should be annexed in support of information

furnished in the above proforma.
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PROFORMA IV

A. Ongoing Works

Details of Existing Commitments & Ongoing Works

Name & Value of Value of
Contract Scheduled Anticipated
Address the remaining
Place no. & date of date of
of the contract work to be
date completion completion
employer in Rs. completed
B. Commitments
Date on
Name & Value of
which
Description Address the Time
Place decision | Remarks
of work of the contract Period .
is
employer in Rs.
expected

Note: -Scanned Attested copies of certificates from the Engineer-in-charge for
each work shall be annexed
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