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BRIHANMUMBAI MUNICIPAL CORPORATION  
SOLID WASTE MANAGEMENT PROJECT DEPARTMENT 

Chief Engineer (Solid Waste Management) Project 
E-TENDER NOTICE 

Subject: “The work of maintenance of electrical installations at Deonar Dumping                  

        Ground”. 

 
The Brihanmumbai Municipal Corporation (BMC) invites e-tender to appoint 

Contractor for the aforementioned work from contractors of repute, multidisciplinary 
engineering organizations i.e. eminent firm, Proprietary / Partnership Firms / Private 
Limited Companies / Public Limited Companies / Companies registered under the 
Indian Companies’ Act 2013. Bidding Process will comprise of THREE stages percentage 
basis. 

The RFP document can be downloaded from Mahatender portal 
(https://mahatenders.gov.in) or BMC portal (https://portal.mcgm.gov.in). The applicants 
not registered with BMC are mandated to get registered (Vendor Registration) with BMC. 
Bidders should have valid Class III Digital Signature Certificate (DSC) obtained from any 
licensed Certifying Authorities (CA) licensed by controller of certifying authorities namely, 
Safescrypt, IDRBT, National informatics center, TCS, CUSTOMS, MTNL, GNFC and e- 
Mudhra CA. Interested Bidders should follow the “Manuals” available on Mahatender 
Portal (https://mahatenders.gov.in). 

The Pre-qualification, technical and commercial bids shall be submitted online up 
to the end date & time mentioned below – 
Sr.
No
. 

Description Tender Scrutiny 
Fee  

EMD 
(Earnest 
Money 
Deposit) 

Start date & 
Time for online 
Bid 
Downloading 

End date& Time for 
online Bid 
Submission 

1. “The work of 

maintenance of electrical 

installations at Deonar 

Dumping   Ground”. 

 

1452/- + 18% GST  
i.e Rs. 1750/-(pay 
online on 
Mahatender 
Portal) 

9500/-          
01.08.2025 
from 11.00 Hrs 

          07.08 .2025 
upto 16.00 Hrs 

Note: Last date for online payment of Earnest money Deposit (EMD) is on or before End date & time 
prescribed 
 
Name of Work Contract Period Estimated Cost 
“The work of 
maintenance of electrical 
installations at Deonar 
Dumping   Ground.’’ 

1095 shifts of 08 hrs. each or 400 
days (whichever is later) from the 
date of receipt of LoA /SAP PO 
(whichever is earlier). 

 
NA 
 

In terms of the 3 stage system of e-tendering, a Bidder will be required to deposit, 

along with its Bid, an Earnest Money Deposit of Rs. 9500.00 ,the bidder shall pay    Online 
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on www.mahatenders.gov.in, EMD refundable in accordance to the relevant clause of bid 
document, from the Bid Due Date, except in the case of the selected Bidder whose Bid 
Security/EMD shall be retained. The Bidders will have to provide Earnest Money Deposit 
through the payment gateways while submitting the bids. The Bid shall be summarily 
rejected if it is not accompanied by the Earnest Money Deposit. The e-tender is available 
on mahaportal (http://mahatenders.gov.in) as mentioned in the Header Data of the 
tender.  

The RFP document is available on BMC portal (https://portal.mcgm.gov.in) along 
with this Bid notice. However, the bid will be invited through Mahatender portal 
(https://mahatenders.gov.in).  

The Authority (BMC) shall not be liable for any omission, mistake or error in 
respect of any of the above or on account of any matter or thing arising out of or 
concerning or relating to the RFP or the Bidding Process, including any error or mistake 
therein or in any information or data given by the Authority.  

The Municipal Commissioner reserves the right to reject all or any of the 
bid(s) without assigning any reason at any stage.  

Bidders shall note that any corrigendum issued regarding this bid notice/RFP will 
be published on the BMC portal and Mahatender portal only. No corrigendum will be 
published in the local newspapers.  

The Applicants interested for the above referred works may contact the Chief 
Engineer (SWM) Project at the following address on any working day during office hours. 

Office of the 
Chief Engineer (Solid Waste Management) Project, 

1st, 2nd, 3rd& 4th floor, Bai Padmabai Thakkar Marg, 
Kotwadi, Mahim (Shivaji Park), Mumbai – 400016. 

Phone:- 022-24320665 
Email- (che.swmproject@mcgm.gov.in) 

The applicants may wish to visit the site under reference and can collect the 
information of the present status from the department who has invited the bids.  

The BMC reserves the rights to reject any or all the application received for above 
works, without assigning any reasons thereof. The information regarding above subject 
matter is available on Website of BMC. (http://portal.mcgm.gov.in/tenders) or 

 Maha tender Portal (https://mahatenders.gov.in) 
Bidders are also advised to refer “Bidders Manual Kit” available at 

https://mahatenders.gov.in/nicgep/app page-> Bidders Manual Kit & service -> page for 
further details about the e-tendering process. For any help, in the e-Tendering process, 
can be availed 24 x 7 by dialling help-desk number 012-4001 002/0120-4001 005 /120-
6277 787 on all working days. Email sport Technical : support-eproc@nic.in. SPECIAL 
 NOTE: TENDERERS ARE REQUESTED TO GO THROUGH THE e- TENDER 
GUIDELINES ON NIC PORTAL (https://mahatenders.gov.in). 

                                                                              
                                                                                                    Sd/-                                                                       

E.E.(SWM) Project 
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                                       HEADER DATA 

Tender Document No. (Tender ID 
No.) 2025_MCGM_1205709 

Name of Organization Brihanmumbai Municipal  Corporation   

Subject 
“The work of maintenance of electrical installations 
at Deonar Dumping   Ground” 

Tender Scrutiny Fee 
1452/- + 18% GST  i.e Rs. 1750/-(pay online on Mahatender 
Portal) 

Estimated Cost NA 
Bid Security Deposit / 
EMD 

Rs. 9500/- the bidder shall pay Online on 
www.mahatenders.gov.in  

Bid validity 180 Days 
Date of issue and sale of 
tender 

              01.08.2025 from 11:00 Hrs 

Last date & time for sale of 
tender   

               07.08.2025 up to 16:00 Hrs 

Receipt of Bid Security 
Deposit & Submission of  
Technical & Financial Packet 
(Online) 

                07.08.2025 up to 16:00 Hrs 

Pre-Bid Meeting     
 

Opening of Technical Bid                  08.08. 2025 after 16:00 Hrs 
Opening of Financial Packet                    11.08.2025 after 16:01 Hrs 

Address for communication 

Chief Engineer (SWM) Project, 
BMC, 2nd, 3rd & 4th floor, 
Bai Padmabai Thakkar Marg, 
Kotwadi, Mahim (Shivaji Park), 
Mumbai–400016 
Email: swmprojectmcgm@gmail.com 

Venue for opening of bid Online in Ch.Eng.(SWM) Project’s office 
 

This tender document is not transferable. 

The BMC reserves the rights to reject any or all the application received for above subject 

without assigning any reason thereof. 

  

                                 Sd/-                                         

E.E.(SWM) Project 
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ELIGIBILITY CRITERIA 

1. Technical Capacity 

The tenderer(s) in their own name should have satisfactorily completed the work of 

similar nature in BMC /Semi Govt. /Govt. / Public / Private Sector organizations 

during last seven (7) years ending last day of month previous to the one in which bids 

are invited as a prime Contractor (or as a nominated sub-Contractor, where the 

subcontract had involved similar nature of work as described in the scope of works in 

this bid document, provided further that all other qualification criteria are satisfied) 

Similar work shall mean the tenderer(s) in their own name should have satisfactorily 

executed the work of “Operation/Installation /Maintenance of electrical installations” in 

BMC /Semi Govt. /Govt. / Public/ Private Sector organizations. 

Three similar completed 
works each of value not 
less than the value                     
equal to 20% of estimated 
cost. 

OR Two similar completed 
works each of value not 
less than the value                      
equal to 25% of 
estimated cost. 

OR One similar completed 
work of value equal 
and or not less than 
the 40% of estimated 
cost. 

Rs.1,77,628.71/- Rs. 2,22,035.88/- Rs. 3,55,257.42/- 

 
The value of executed works shall be brought to current costing level by enhancing 

the actual value of work at compound rate of 10% per annum; calculated from the date 
of completion to last date of receipt of applications for tenders. 

2. Financial Capacity   

 Achieved an average annual financial turnover as certified by ‘Chartered Accountant’  
equal to 30% of the estimated cost i.e. Rs. 2,66,443.06/-of work in last three (3) 
financial years immediately preceding the Financial Year in which bids are invited. 

The value of executed works shall be brought to current costing level by enhancing 
the actual value of work at compound rate of 10% per annum; calculated from the date 
of completion to last date of receipt of applications for tenders. 

                                                  
Note:- The bidder shall disclose the litigation history in technical packet  under the 
head “Details of Litigation History”. 
            If there is no Litigation History, the bidder shall specifically mention that 
there is no Litigation History against him as per the clause of Litigation History. In 
case there is litigation History – 
          Litigation History must cover – Any action of blacklisting, debarring, 
banning, suspension, deregistration and cheating with BMC, State Govt., Central 
Govt. or any authority under State or Central Govt./ Govt. Organization initiated 
against the company, firm, directors, partners or authorized signatory shall be 
disclosed for last 5 years from the date of submission of bid. Also, bidder must 
disclose the litigation history for last 5 years from the date of submission of bid 
about any action like show cause issued, blacklisting, debarring, banning, 
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suspension, deregistration and cheating with BMC & BMC is party in the litigation 
against the company, firm, directors, partners or authorized signatory for carrying 
out any work for BMC by any authority of BMC and the orders passed by the 
competent authority or by any Court where BMC is a party. While taking decision 
on litigation history, the concerned Chief Engineer or D.M.C. or Director, as may 
be the case, should consider the details submitted by bidder and take decision 
based on the gravity of the litigation and the details submitted by the bidder and 
take decision based on the gravity of the litigation and the adverse effect of the act 
of company, firm, directors, partners or authorized signatory on the BMC works 
which can spoil the quantity, output, delivery of any goods or any work execution 
and within the timeframe. 
3. Bid Capacity:-  
Bid Capacity not applicable in this case.  
The bid capacity of the prospective bidders will be calculated as under:  
Assessed Available Bid Capacity = (A* N* 2 - B) Where,  
A = Maximum value of Engineering works executed in any one year (year means 
Financial year) during the last five years (updated to the price level of the Financial year 
in which bids are received at a rate of 10% per year, compounded annually) taking into 
account the completed as well as works in progress. 
 N = Number of years prescribed for completion of the Project/Works, excluding monsoon 
period, for which these bids are being invited. (E.g. 7 months = 7/12 year) For every 
intervening monsoon, 0.33 shall be added to N.  
B = Value of existing commitments (only allotted works) on the last date of submission of 
bids as per bidding document and on-going works to be completed during the period of 
completion of the Project/Works for which these bids are being invited. 11  
Note: The statement showing the value of existing commitments and on-going works as 
well as the stipulated period of completion remaining for each of the works listed should 
be attached along with certificates duly signed by the Engineer-in Charge, not below the 
rank of an Executive Engineer or equivalent. 

Even though the bidders meet the above qualifying criteria, they are subject 

to be disqualified if they have: 

 Have made misleading or false representation in the forms, statements and 

attachments submitted in proof of the qualification requirements; and/or 

 Have record for poor performance such as abandoning the works, not properly 

completing the contract, inordinate delays in completion, or financial failures etc.  

4. Infrastructural Set Up:- 

The bidder shall have their well established office within the MMR Region. In case 

the bidder doesn’t have an office he shall give an undertaking on Rs.500/- stamp 

paper that he shall set up an office within MMR region within 90 days from the 

date of issue of LOA. 

5. Joint Venture:- 

Joint Venture is not allowed in this tender. 
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DISCLAIMER 

The information contained in this e-tender document or provided to Applicant(s), 

whether verbally or in documentary or any other form, by or on behalf of the 

Brihanmumbai Municipal Corporation (BMC), hereafter also referred as “The Authority “, 

or any of its employees or advisors, is provided to Applicant(s) on the terms and 

conditions set out in this e-tender and such other terms and conditions subject to which 

such information is provided. 

This e-tender includes statements, which reflect various assumptions and 

assessments arrived at by the Brihanmumbai Municipal Corporation (BMC) in relation to 

the Project. Such assumptions, assessments and statements do not purport to contain 

all the information that each Applicant may require. This e-tender may not be 

appropriate for all persons, and it is not possible for the Brihanmumbai Municipal 

Corporation (BMC), its employees or advisors to consider the investment objectives, 

financial situation and particular needs of each party who reads or uses this e-tender. 

The assumptions, assessments, statements and information contained in this e- tender 

may not be complete, accurate, adequate or correct. Each Applicant should therefore, 

conduct its own investigations and analysis and should check the accuracy, adequacy, 

correctness, reliability and completeness of the assumptions, assessments, statements 

and information contained in this e-tender and obtain independent advice from 

appropriate sources. 

Information provided in this e-tender to the Applicant(s) is on a wide range of 

matters, some of which may depend upon interpretation of law. The information given is 

not intended to be an exhaustive account of statutory requirements and should not be 

regarded as a complete or authoritative statement of law. The Brihanmumbai Municipal 

Corporation (BMC) accepts no responsibility for the accuracy or otherwise for any 

interpretation or opinion on law expressed here. 

The Brihanmumbai Municipal Corporation(BMC), its employees and advisors 

make no representation or warranty and shall have no liability to any person, including 

any Applicant or Bidder,  under  any law,  statute,  rules  or regulations  or tort,  

principles  of restitution  or unjust enrichment or otherwise for any loss, damages, cost 

or expense which may arise from or be incurred or suffered on account of anything 

contained in this e-tender or otherwise, including the accuracy, adequacy, correctness, 

completeness or reliability of the e-tender and any assessment, assumption, statement 

or information contained therein or deemed to form part of this e-tender or arising in any 
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way with pre-qualification of Applicants for participation in the Bidding Process. The 

Brihanmumbai Municipal Corporation (BMC) also accepts no liability of any nature 

whether resulting from negligence or otherwise howsoever caused arising from reliance of 

any applicant upon the statements contained in this e-tender. 

The Brihanmumbai Municipal Corporation (BMC) may, in its absolute discretion 

but without being under any obligation to do so, update, amend or supplement the 

information, assessment or assumptions contained in this e-tender. 

The issue of this e-tender does not imply that the Brihanmumbai Municipal 

Corporation (BMC) is bound to select and short-list pre-qualified Applications for Bid 

Stage or to appoint the selected  Bidder  or  Concessionaire,  as  the  case  may  be,  for  

the  Project  and  the  Brihanmumbai Municipal Corporation (BMC) reserves the right to 

reject all or any of the Applications or Bids without assigning any reasons whatsoever. 

The Applicant shall bear all its costs associated with or relating to the preparation 

and submission of its Application including but not limited to preparation, copying, 

postage, delivery fees, expenses associated with any demonstrations or presentations 

which may be required by The Brihanmumbai Municipal Corporation (BMC) or any other 

costs incurred in connection with or relating to its Application. All such costs and 

expenses will remain with the Applicant and the Brihanmumbai Municipal 

Corporation(BMC) shall not be liable in any manner whatsoever for the same or for any 

other costs or other expenses incurred by an Applicant in preparation or for submission 

of the Application, regardless of the conduct or outcome of the Bidding Process. 
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Background: 

The Brihanmumbai Municipal Corporation covers an area of 437.71sq.kms.with a 

population of 1.24 Crores as per census of 2011. The metropolis accounts major portion 

of India’s international trade and government’s revenue, from being one of the foremost 

centers of education, science and technological research and advancement. 

The Mumbai Metropolis has historic tradition of strong civic activism dedicated to the 

cause of a better life for all its citizens. And it’s the Brihanmumbai Municipal 

Corporation (BMC), hereafter called the “corporation”, the primary agency responsible for 

urban governance in Greater Mumbai. 

BMC (The Authority) is one of the largest local self-governments in the Asian Continent. 

In observance of historic traditions of strong civic activism, with the change in time and 

living conditions to match with the urbanization, BMC has mainly focused in providing 

almost all  kinds  of  engineering  services  viz,  Hydraulics,  storm  water  drain, 

sewerage,  water  supply projects, roads, bridges, solid waste management, and 

environmental services.   Beside this, the BMC is also providing dedicated services in 

various segments such as Health, Primary Education as well as the construction and 

maintenance of Public Markets and Slaughter Houses. 

BMC is an organization having different departments, right from engineering depts. to 

health depts. Moreover we have other dept. like education, market, fire brigade dept., 

and other such departments where quite a good number of staff members are working. 
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E-TENDERING ONLINE 

SUBMISSION PROCESS 
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E-TENDERING ONLINE SUBMISSION PROCESS 

 

TENDERERS ARE REQUESTED TO GO THROUGH THE e- TENDER GUIDELINES ON 

NIC PORTAL (https://mahatenders.gov.in). For registration, enrolment for digital 

signature certificate & user manual, please refer to respective links provided in e-

tendering tab. The vendors can get digital signature from any one of the Certifying 

Authorities (CA’s) licensed by the Controller of Certifying Authorities namely Safes crypt, 

IDRBT, National Informatics Centre, TCS, Customs, MTNL, GNFC and e- Mudhra. 
 

The terminology of e-Tendering is solely depending upon policies in existence, guidelines 

and methodology adopted since decades. The SRM is only change in process of accepting 

and evaluation of tenders in addition to manual. The SAP module to be used in this E-

tendering is known as Supplier Relationship Module (SRM). SRM is designed and 

introduced by ABM Knowledge ware Ltd. who will assist BMC in throughout the 

tendering process for successful implementation. 

NOTE: This tendering process is covered under Information Technology ACT & Cyber 

Laws as applicable 

(1) In e-tendering process some of the terms and its definitions are to be read as under 

wherever it reflects in online tendering process. 

Start Date read as “Sale Date” 

End Date read as “Submission Date”  

Supplier read as “Contractor/bidder”  

Vendor read as “Contractor/bidder” 

Vendor Quotation read as “Contractors Bid/Offer”  

Purchaser read as “Department/BMC” 

I. Before entering in to online tendering process, the contractors should complete the 

registration process so as to get User ID for E-tendering links. For this, the 

contractors can access through Supplier registration via BMC Portal. 

There are two methods for this registration :( II and III) 

II. Transfer from R3 (registered contractors with BMC) to SRM 

a. Contractors already registered with BMC will approach to Vendor Transfer cell. 

b. Submit his details such as (name, vendor code, address, registered Email ID, pan 

card etc.) to Vendor transfer cell. 
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c. BMC authority for Vendor Transfer, transfers the Vendor to SRM application from 

R3 system to SRM system. 

d. Transferred Vendor receives User ID creation link on his supplied mail Id. 

e. Vendor creates his User ID and Password for e-tendering applications by 

accessing link sent to his mail ID. 

III. Online Self Registration (Temporary registration for applicant not registered with 

BMC) 

a. Vendor fills up Self Registration form via accessing BMC portal. 

b. Vendor Transfer cell (same as mentioned above) accesses Supplier Registration 

system and accepts the Vendor request. 

c. Accepted Vendor receives User ID creation email with Link on his supplied mail Id.  

d. Vendor creates his User ID and Password for e-tendering application. 

IV. CONTRACTORS BIDDING: Applicant will Quote and Upload Tender Documents 

1. Access e-tender link of SRM Portal 

2. Log in with User ID and Password 

3. Selects desired Bid Invitation (he wants to bid) 

4. To download tender documents contractors will have to pay online Tender fee. The 

same can be done by accessing Pay Tender Fees option. By this one will be able to 

pay Tender fee through Payment Gateway-If transaction successful, Contractors can 

register his interest to participate. Without Registration one cannot quote for the 

Bid/Tender. 

5. Applicant  will  download  Tender  Documents  from  Information  from  purchaser  

tab  by accessing Purchaser document folder through collaboration ‘C’ folder link. 

6. Applicant will upload Packet A related and Packet B related Documents in Packet A 

and Packet B folder respectively by accessing these folders through “My Notes” Tab 

and collaboration folder link. 

7. All the documents uploaded have to be digitally signed and saved. Contractors can 

procure there digital signature from any certified CA’s in India. 

8. Bid security deposit/EMD and ASD, if applicable, should be paid online as 

mentioned in tender. 

9. For commercial details (in Packet C) contractors will fill data in Item Data tab in 

Service Line Item via details and quotes his “Percentage Variation” (i.e.% quoted) 

figure.(If entered ‘0’ it will be treated as at par. By default the value is zero only. 

10. Applicants to check the bid, digitally signs & save and submit his Bid Invitation. 
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11. Applicants can also save his uploaded documents/commercial information without 

submitting the BID for future editing through ‘HOLD’ option. 

12. Please note that “Hold” action do not submit the Bid. 

13. Applicants will receive confirmation once the Bid is submitted. 

14. Bid creator (BMC) starts Bid Opening for Packet A after reaching End Date and 

Time and Bid Evaluation process starts. 

As per Three Packet system, the document for Packet A & B is to be uploaded by the 

tenderer in 'Vendor's document' online in Packet A & B. Before purchasing/ downloading 

the tender copy, tenderer may refer to post- Qualification criteria mentioned in e-Tender 

Notice. 

The tenderer shall pay the EMD/Bid Security through payment gateways before 

submission of Bid and shall upload the screenshot of receipt of payment in Packet ‘A’ 

instead of paying the EMD at any of the CFC centers in BMC Ward Offices. 

The e-tender is available on BMC portal, http://portal.mcgm.gov.in, as mentioned in the 

Header Data of the tender. The tenders duly filled in should be uploaded and submitted 

online on or before the end date of submission. The Packet ‘A’, Packet ‘B’ & Packet ‘C’ of 

the tenderer will be opened as per the time-table shown in the Header Data in the office 

of  Ch. Eng. (SWM) Project. 

The Municipal Commissioner reserves the right to reject all or any of the e-Tender(s) 

without assigning any reason at any stage. The dates and time for submission and 

opening the tenders are as shown in the Header Data. If there are any changes in the 

dates the same will be displayed on the BMC Portal http://portal.mcgm.gov.in. 

 

 



 
B R I H A N M U M B A I  M U N I C I P A L  C O R P O R A T I O N  ( S W M  P R O J E C T  D E P T . )  

 
Page 19 

 

 

 

 

 

 

 

 

 

 

 

SECTION 6 
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1. Technical Capacity 

The tenderer(s) in their own name should have satisfactorily completed the work of 

similar nature in BMC /Semi Govt. /Govt. / Public / Private Sector organizations 

during last seven (7) years ending last day of month previous to the one in which bids 

are invited as a prime Contractor (or as a nominated sub-Contractor, where the 

subcontract had involved similar nature of work as described in the scope of works in 

this bid document, provided further that all other qualification criteria are satisfied) 

Similar work shall mean the tenderer(s) in their own name should have 

satisfactorily executed the work of “Operation/Installation /Maintenance of 

electrical installations” in BMC /Semi Govt. /Govt. / Public/ Private Sector 

organizations. 

Three similar 
completed works each 
of value not less than 
the value                     
equal to 20% of 
estimated cost. 

OR Two similar completed 
works each of value not 
less than the value                      
equal to 25% of 
estimated cost. 

OR One similar completed 
work of value equal 
and or not less than 
the 40% of estimated 
cost. 

Rs.1,77,628.71/- Rs. 2,22,035.88/- Rs. 3,55,257.42/- 

The value of executed works shall be brought to current costing level by enhancing 
the actual value of work at compound rate of 10% per annum; calculated from the 
date of completion to last date of receipt of applications for tenders. 
 
2. Financial Capacity    

 Achieved an average annual financial turnover as certified by ‘Chartered Accountant’  
equal to 30% of the estimated cost i.e. Rs. 2,66,443.06/-of work in last three (3) 
financial years immediately preceding the Financial Year in which bids are invited. 

The value of executed works shall be brought to current costing level by enhancing 
the actual value of work at compound rate of 10% per annum; calculated from the date 
of completion to last date of receipt of applications for tenders. 

                                                  
Note:- The bidder shall disclose the litigation history in technical packet under the 
head “Details of Litigation History”. 
            If there is no Litigation History, the bidder shall specifically mention that 
there is no Litigation History against him as per the clause of Litigation History. In 
case there is litigation History – 
          Litigation History must cover – Any action of blacklisting, debarring, 
banning, suspension, deregistration and cheating with BMC, State Govt., Central 
Govt. or any authority under State or Central Govt./ Govt. Organization initiated 
against the company, firm, directors, partners or authorized signatory shall be 
disclosed for last 5 years from the date of submission of bid. Also, bidder must 
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disclose the litigation history for last 5 years from the date of submission of bid 
about any action like show cause issued, blacklisting, debarring, banning, 
suspension, deregistration and cheating with BMC & BMC is party in the litigation 
against the company, firm, directors, partners or authorized signatory for carrying 
out any work for BMC by any authority of BMC and the orders passed by the 
competent authority or by any Court where BMC is a party. While taking decision 
on litigation history, the concerned Chief Engineer or D.M.C. or Director, as may 
be the case, should consider the details submitted by bidder and take decision 
based on the gravity of the litigation and the details submitted by the bidder and 
take decision based on the gravity of the litigation and the adverse effect of the act 
of company, firm, directors, partners or authorized signatory on the BMC works 
which can spoil the quantity, output, delivery of any goods or any work execution 
and within the timeframe. 
. 

Even though the bidders meet the above qualifying criteria, they are subject 

to be disqualified if they have: 

 Have made misleading or false representation in the forms, statements and 

attachments submitted in proof of the qualification requirements; and/or 

 Have record for poor performance such as abandoning the works, not properly 

completing the contract, inordinate delays in completion, or financial failures etc.  

 

A. Infrastructural Set Up:- 

The bidder shall have their well established office within the MMR Region. In case the 

bidder doesn’t have an office he shall give an undertaking on Rs.500/- stamp paper 

that he shall set up an office within MMR after award of contract. 

B. Joint Venture: 

      Joint Venture is not allowed in this tender. 

C. Equipment Capabilities as required for this work: 

The bidder should, undertake their own studies and furnish with their bid, a detailed 

planning and methodology supported with assessment study of requirements of 

equipment/vehicles & machineries to allow the employer to review their proposal. The 

successful bidder will make the arrangements of the required equipment/vehicles & 

manpower on the day of commencement or with respect to the progress of the work in 

phases, as per the instructions of site in charge and as per specifications. The 

successful bidder and, to that effect he will ensure commitment on an undertaking on 

Rs.500/- stamp paper to be submitted along with the Bid in technical Packet. 
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Bidders shall submit the undertaking for equipment/vehicle/manpower 

capability and other undertakings as such on separate Rs.500/- stamp paper. 

 

D. TIME PERIOD OF THE PROJECT: 

The time period of work is 1095 shifts of 08 hrs. each or 400 days (whichever is later) 

from the date of receipt of LoA /SAP PO (whichever is earlier) that includes Monsoon. 

Further, it is mentioned that the contract period of the above subject work will be 

subject to the directions received time to time from the Hon’ble High Court, Mumbai 

in the ongoing hearings of PIL 217/2009. 

The time allowed for carrying out the work as entered in the Tender shall be strictly 

observed by the Contractor and shall be reckoned from the date on which the Letter 

of Acceptance is given to the Contractor.  The work shall throughout the stipulated 

period of the Contract be proceeded with all due diligence as time being deemed to be 

the essence of the contract on the part of the Contractor.  

The program for completion of work for the period from the date of issue of letter of 

acceptance to the start date of the contract period shall be a part of the Contract 

Document in the form of Bar Chart / GANTT Chart.  The Contractor is supposed to 

carry out the work and keep the progress as per Bar Chart/GANTT Chart.  The 

Contractor shall complete the work as per the Schedule given in the Contract and the 

program submitted by the Contractor. 

E. Contract Execution:- 

All required documents for execution of the contract shall be submitted within 30 

days from the date of receipt of Letter of Acceptance. If the documents are not 

submitted within the stipulated time a penalty of Rs 5000/- per day will be applicable 

to the contractor. All contract documents need to be duly affixed with stamp duty 

properly signed along with evidence/proof of payment of security/contract deposit/ 

within 30 days from the date of letter of acceptance received by him. 

F. If the amount of the contract deposit & ASD to be paid is not paid within 30 days 

from the date of receipt of Letter of Acceptance, the tender/contract already accepted 

shall be considered as cancelled legal steps be taken against the contractor for 

recovery of the amounts. 
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G. Action when whole of security deposit is forfeited: 

In any case in which under any Clause of this contract, the contractor shall have 

rendered himself liable to pay compensation amounting to the whole of this security 

deposit whether paid in one sum or deducted by installments or in the case of 

abandonment of the work owning to serious illness or death of the contractor or any 

other cause, the Engineer on behalf of the Municipal Commissioner shall have power 

to adopt any of the following process, as he may deem best suited to the interest of 

BMC- 

a) To rescind the contract (for which recession notice in writing to the contractor 

under the head of Executive Engineer shall be conclusive evidence) and in that 

case, the security deposit of the contract shall stand forfeited and be absolutely at 

the disposal of BMC. 

b) To carry out the work or any part of the work departmentally debiting the 

contractor with the cost of the work, expenditure incurred on tools and plant, and 

charges on additional supervisory staff including the cost of work- charged 

establishment employed for getting the un-executed part of the work completed 

and crediting him with the value of the work done departmentally in all respects 

in the same manner and at the same rates as if it had been carried out by the 

contractor under the terms of his contract. The certificate of the Executive 

Engineer as to the costs and other allied expenses so incurred and as to the value 

of the work so done departmentally shall be final and conclusive against the 

contractor. 

c) To order that the work of the contractor be measured up and to take such part 

thereof as shall be un-executed out of his hands, and to give it to another 

contractor to complete, in which case all expenses incurred on advertisement for 

fixing a new contracting agency, additional supervisory staff including the cost of 

work charged establishment and the cost of the work executed by the new 

contract agency will be debited to the contractor and the value of the work done or 

executed through the contractor shall be credited to the contractor in all respects 

and in the same manner and at the same rates as if it had been carried out by the 

new contractor under the terms of his contract.  The certificate of the Executive 

Engineer as to all the cost of the work and other expenses incurred as aforesaid 

for or in getting the un-executed work done by the new contractor and as to the 

value of the work so done shall be final and conclusive against the contractor. 
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In case the contract shall be rescinded under Clause (a) above, the contractor 

shall not be entitled to recover or be paid any sum for any work therefor actually 

performed by him under this contract unless and until the Executive Engineer shall 

have certified in writing the performance of such work and the amount payable to 

him in respect thereof and he shall only be entitled to be paid the amount so certified.  

In the event of either of the courses referred to in Clause (b) or (c) being adopted and 

the cost of the work executed departmentally or through a new contractor and other 

allied expenses exceeding the value of such work credited to the contractors amount 

of excess shall be deducted from any money due to the contractor, by BMC under the 

contract or otherwise, howsoever, or from his security deposit or the sale proceeds  

thereof  provided,  however,  the  contractor  shall  have  no  claim against BMC even 

if the certified value of the work done departmentally or through a new contractor 

exceeds the certified cost of such work and allied expenses, provided always that 

whichever of the three courses mentioned in clauses (a), (b) or (c) is adopted by the 

Executive Engineer, the contractor shall have no claim to compensation for any loss 

sustained by him by reason of his having purchase or procured any materials or 

entered in to any engagements or made any advance on account of or with a  view to 

the execution of the work or the performance of the contract. 

H. Contract  may be rescinded and  security  deposit  forfeited for  bribing  a public 

officer or if contractor becomes insolvent 

If the contractor assigns or sublets his contracts or attempt so to do, or become 

insolvent or commence any proceeding to get himself adjudicated and insolvent or 

make any composition with his creditors, or attempt so to do or if bribe, gratuity, gift, 

loan, perquisite, reward or advantage, pecuniary or otherwise, shall either directly or 

indirectly be given promised or offered by the contractor or any of his servants or 

agents through any public officer, or person in the employ of BMC/Govt. in any way 

relating to his office or employment, or if any such officer or person shall become in 

any way directly or indirectly interested in the contract the Engineer In-charge may 

thereupon, by notice in writing rescind the contract and the Security Deposit of the 

Contractor shall thereupon stand forfeited and be absolutely at the disposal of BMC 

and the same consequences shall ensure as if the contract had been rescinded under 

above clause J hereof; and in addition the contractor shall not be entitled to recover 

or be paid for any work therefore actually performed Under the contract 
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Submission of Tenders 

Technical Packet 

The Technical Packet shall contain scanned certified copies of the following 

documents- 

Scrutiny of this packet will be done strictly with reference to only the scanned copies of 

Documents uploaded online in Technical Packet.  

a) Valid Registration Certificate. 

b) Valid Bank Solvency Certificate of Rs.3 Lakhs not more than six months old from 

due date of the tender and valid up to one year.  

c) A document in support of Registration under Maharashtra ‘Goods & Service Act 

2017. GST Registration Certificate in Maharashtra (or equivalent requirement under 

GST). Those not registered in Maharashtra shall submit an undertaking to the effect 

that if they are successful tenderer, they shall submit GST Registration Certificate in 

Maharashtra within 15 days of issue of work order, failing which payment for the 

work executed will not be released  

d) Certified copies of valid 'PAN' documents and photographs of the individuals, owners, 

Karta of Hindu undivided Family, firms, private limited companies, registered co-

operative societies, partners of partnership firms and at least two Directors, if 

number of Directors are more than two in case of Private Limited Companies, as the 

case may be. However, in case of Public Limited companies, Semi Government 

Undertakings, Government Undertakings, no 'PAN' documents will be insisted.  

e) Latest Partnership Deed in case of Partnership firm duly registered with Chief 

Accountant (Treasury) of BMC.  

The bidders shall categorically provide their Email-ID in Technical packet. 

NOTE:  

 If the tenderer(s) withdraw tender offer during the tender validity period, his entire 

E.M.D shall be forfeited.  

 If it is found that the tenderer has not submitted required documents in Technical 

Packet then, the shortfalls will be communicated to the tenderer through e-mail 

only and compliance required to be made within a time period of three working 

days otherwise they will be treated as non-responsive. 
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The Technical Packet shall contain scanned certified copies of the following 

documents-  

a) The list of similar type of works as stated in para ‘Technical Capacity’ in section-2 

of Post qualification successfully completed during the last Seven years in prescribed 

proforma, in the role of prime contractor. Information furnished in the prescribed 

proforma (Proforma – I) shall be supported by the certificate duly self-attested. 

Documents stating that it has successfully completed during the last Seven years at 

least one contract of similar works as stated in para ‘Technical Capacity’ in section-

2.  

b) Annual financial turnover for preceding three financial years as certified by 

Chartered Accountant preceding the Financial Year in which bids are invited. 

Copies of Applicants duly audited balance sheet and profit and loss account for 

the preceding three financial years preceding the Financial Year in which bids 

are invited. (Proforma – II)  

c) Documents stating that, it has access to or has available liquid assets, 

unencumbered assets, lines of credit and other financial means (independent of any 

contractual advance payment) sufficient to meet the construction cash flow 

requirements for the subject contract in the event of stoppage, start-up, or other 

delay in payment, of the minimum 15% of the cost of the work tendered for, net of the 

tenderer's commitment of other contracts (Certificate from Bankers / C.A./Financial 

Institution shall be accepted as a evidence).  

d) The bidder shall give undertaking on Rs 500/-stamp paper that it is his/their sole 

responsibility to arrange the required machineries/ resources before start of the 

work. 

i. Details of works in hand (Proforma V-A & V-B) (original), along with copies of work 

orders & attested copies of percentage of works completed or part thereof.  

ii. The undertaking of Rs.500/- stamp paper as per the proforma annexed in 

‘Annexure B & C’  

Note: - Bidders shall submit the undertaking for machinery / equipment / vehicle / 

manpower capability and other undertakings as such on single Rs.500/- stamp 

paper.  

 

iii. The tenderers shall upload work plan as per the following outline:  
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1. GANTT chart/BAR chart / CPM chart showing the completion of work within 

mobilization period, considering major activities.  

2. Organizational set up envisage by the contractors.  

3. Equipment/Vehicle proposed to be deployed for this work.  

4. Office proposed to be set up in MMR region (if not at Present).  

5. A note on how the whole work will be carried out (work plan including 

methodology).  

6. Quality management plan.  

7. All the activities included in the Scope of Work shall be covered in the work 

plan.  

Note:  

i. The successful bidder shall submit valid registration certificate under E.S.I.C., Act 

1948, if the tenderer has more than 10 employees /persons on his establishment 

(in case of production by use of energy) and 20 employees/persons on his 

establishment (in case of production without use of energy) to BMC as and when 

demanded. In case of less employees/persons mentioned above then the 

successful bidder has to submit an undertaking to that effect on Rs.500 stamp 

paper as per circular u/no. CA/FRD/I/65 of 30.03.2013. 

ii. The successful bidder shall submit valid registration certificate under E.P.F. & 

M.P., Act 1952, if tenderer has more than 20 employees/persons on his 

establishment, to BMC as and when demanded. In case if the successful bidder 

has less employees/persons mentioned above then the successful bidder has to 

submit an undertaking to that effect on Rs. 500 stamp paper as per circular u/no. 

CA/FRD/I/44 of 04.01.2013.  

Note:  

 If it is found that the tenderer has not submitted required documents in Technical 

Packet then, the shortfalls will be communicated to the tenderer through e-mail only 

and compliance required to be made within a time period of three working days 

otherwise they will be treated as non-responsive. 
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FINANCIAL PACKET  

Online tender filled in either percentage plus or minus (above or below), or at par. (There 

is no separate provision to quote % in physical form, this is a part in Header Data of 

online Tendering). For Financial Packet tenderer (s) will fill data in ‘Item Data Tab’ in 

Service Line Item via Details and quotes his percentage variation figures. (If entered ‘0’ 

it will be treated as ‘at par’. By default the value is zero only). 

Note: In case of rebate/premium of 15% and above as quoted by the tenderer, the 

rate analysis of major items shall be submitted by L1 and L2 bidder after demand 

notification by e-mail to bidders by concerned Dy.Ch. Eng. The format for rate 

analysis is annexed at Annexure D. 
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    BID SECURITY OR EMD  

 The Bidder shall furnish, as part of the Bid, Bid Security/EMD, in the amount 

specified in the Bid Data Sheet. This bid security shall be in favor of the authority 

mentioned in the Bid Data Sheet and shall be valid till the validity of the bid.  

 The tenderers shall pay the EMD online instead paying the EMD at any of the CFC 

centers in BMC Ward Offices.  

 Any bid not accompanied by an acceptable Bid Security and not secured as indicated 

in sub-clause mentioned above, shall be rejected by the Employer as non-responsive.  

The Bid Security of the successful Bidder will be discharged when the Bidder has signed 

the Agreement and furnished the required Security Deposits.  

 The Bid Security/ EMD of L-2 and downward bidder(s)(i.e. L-3,L-4…) shall be 

refunded immediately after opening of financial bid.  

 In case, the successful bidder becomes non-responsive or successful bidder 

withdraws the bid or is unwilling to extend the bid validity period, in such 

circumstances, if L-2 bidder is agreeable to extend the bid validity period and ready to 

deposit the requisite amount of bid security/EMD and ASD to the department within 

the stipulated time period i.e. 15 days, the department will process further as per 

normal procedure. 

 The Bid Security may be forfeited:  

a) if the Bidder withdraws the Bid after bid opening (opening of technical qualification 

part of the bid during the period of Bid validity;  

b) In the case of a successful Bidder, if the Bidder fails within the specified time limit to:  

i. sign the Agreement; and/or  

ii. Furnish the required Security Deposits.  

1.  The cases wherein if the shortfalls are not complied by a contractor, will be informed to 

Registration and Monitoring Cell. Such non-submission of documents will be considered 

as ‘Intentional Avoidance’ and if three or more cases in 12 months are re-ported, shall 

be viewed seriously and disciplinary action against the defaulters such as banning/de-

registration, etc. shall be taken by the registration cell with due approval of the 

concerned AMC.  

2.  No rejections and forfeiture shall be done in case of curable defects. For non-curable 

defects the 10% of EMD shall be forfeited and bid will be liable for rejection. 
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TENDERERS ARE REQUESTED TO GO THROUGH THE e- TENDER GUIDELINES ON 

NIC PORTAL (https://mahatenders.gov.in). For registration, enrolment for digital 

signature certificate & user manual, please refer to respective links provided in e-

tendering tab. The vendors can get digital signature from any one of the Certifying 

Authorities (CA’s) licensed by the Controller of Certifying Authorities namely Safes 

crypt, IDRBT, National Informatics Centre, TCS, Customs, MTNL, GNFC and e- 

Mudhra. 

Note: 

A. Curable Defect shall mean shortfalls in submission such as:  

a. Non-submission of following documents,  

i. Valid Registration Certificate  

ii. Valid Bank Solvency  

iii.  Goods & Sales Tax (GST) Registration Certificate  

iv. Certified Copies of PAN documents and photographs of individuals, owners, 

etc 

v. Partnership Deed and any other documents  

vi. Undertakings as mentioned in the tender document.  

b. Wrong calculation of Bid Capacity,  

c. No proper submission of experience certificates and other documents, etc.  

d. No proper submission of Litigation History 

B. Non-curable Defect shall mean:- 

a. In-adequate submission of EMD amount,  

b. In-adequacy of technical and financial capacity with respect to Eligibility 

criteria as stipulated in the tender. 

BID VALIDITY  

 Bids shall remain valid for a period of not less than one eighty (180) days after 

the deadline date for bid submission specified in Bid Data Sheet. A bid valid for 

a shorter period shall be rejected by the Employer as non-responsive.  

 In exceptional circumstances, prior to expiry of the original time limit, the Employer 

may request that the bidders may extend the period of validity for a specified 

additional period. The request and the bidders’ responses shall be made in writing or 

by cable. A bidder may refuse the request without forfeiting his Bid Security. A bidder 

agreeing to the request will not be required or permitted to modify his bid, but will be 

required to extend the validity of his bid security for a period of the extension. 
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SECURITY DEPOSIT 

A. Security Deposit 

The security deposit shall mean and comprise of Contract Deposit 

Contract Deposit – The successful tenderer, here after referred to as the contractor shall 

pay an amount in the form of Cash or Government Securities or Fixed Deposit Receipts 

or Bank Guarantee or Demand Draft / Bank Pay Order from a Nationalized / Scheduled 

Commercial Bank approved by BMC, drawn in favour of “Brihanmumbai Municipal 

Corporation”, payable at Mumbai, equal to five (5) percent of the contract sum within 

thirty days from the date of issue of letter of acceptance.   

B. Refund of Contract Deposit  

The Contract Deposit shall be released within 30 days after completion of contract period 

subject to no recoveries are pending against the said work, provided that the Engineer is 

satisfied that there is no demand outstanding against the Contractor.  

*Note:  

a. It shall be clearly mentioned that the BG shall be applicable for individual 

work/contract and clubbing of various contracts of the said contractor will not be 

allowed. In case of obtaining Bank Guarantee, it is necessary that the final year BG 

shall be valid further 6 months from the completion of contract period.  

b. It shall be the responsibility of the bidder to keep the submitted B.G. “VALID” for the 

stipulated time period in the tender.  

c. Bank Guarantee should be issued by way of General Undertaking and Guarantee 

issued on behalf of the Contractor by any of the Nationalized or Scheduled banks or 

branches of foreign banks operating under Reserve Bank of India regulations located 

in Mumbai upto Virar & Kalyan. List of approved Banks is appended at the end of 

Instructions to Bidders (ITB). The Bank Guarantee issued by branches of approved 

Banks beyond Kalyan and Virar can be accepted only if the said Bank Guarantee is 

countersigned by the Manager of a Regional Branch of the same bank within the 

Mumbai City Limit categorically endorsing thereon that the said Bank Guarantee is 

binding on the endorsing Branch of the Bank or the Bank itself within Mumbai Limits 

and is liable to be enforced against the said Branch of the Bank or the bank itself in 

case of default by the Contractors furnishing the Bank Guarantee. The Bank 

Guarantee shall be renewed as and when required and/or directed from time to time 
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until the Contractor has executed and completed the works and remedied any defects 

therein. 

 

C. Additional Security Deposit (Not applicable for Item Rate Tender ) 

The additional security deposit will be applicable when a rebate of more than of 12 % at 

the rate of with no maximum limit. The ASD is calculated as follows: 

The ASD shall be paid offline and shall be applicable as under :- 

 Rebate quoted by contractor ASD Applicable 

Up to 12 % Rebate No ASD 

12.01 % to 20 % rebate 
 1% of Estimate cost for each percentage & 
part thereof above 12% rebate 

20.01 5 rebate and above 
8%+2% extra for each percentage & part 
thereof over and  above 20% rebate 

It is proposed to accept ASD as applicable from respective bidders in the form of Demand 

Draft, which is to be submitted one day before opening of Financial packet  before 5.00 

PM  to respective Head Clerk (Expenditure) of ChE(SWM) Project Department in sealed 

envelope. If the bidders fails to submit the ASD applicable or submit inadequate ASD in 

the form of  D.D.  at least one day before opening of Financial packet before 5.00 PM  

then the EMD of the respective bidders will be forfeited.  

    Further If A.S.D. is not applicable then the bidders shall submit sealed envelope 

mentioning on their letter head "ASD is not applicable" to respective Head Clerk 

(Expenditure) of ChE(SWM) Project Department one day before opening of Financial 

packet before 5.00 PM. 

 

D. Refund of Additional Security Deposit: 

The additional security deposit shall be released within 30 days of issue of 

‘Certificate of Completion’ with respect to the whole of the Works. In the event the 

Engineer issues a Taking-over Certificate for a section or part of the permanent Works, 

only such proposition thereof as the Engineer determines (having regard to the relative 

value of such section or part of the Works) shall be considered by the Engineer for 

payment to the Contractor. 
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E. Legal + Stationary Charges: (As per applicable circular) 

Successful tenderer shall pay the Legal Charges + Stationary charges as below or as per 

latest applicable Circular at the time of award of contract (currently the amounts 

mentioned here are as per circular issued by legal section u/no.10318 dtd 24.03.2022) 

Contract Value Legal + Stationary 
Charges 

From Rs. --- To Rs. 50,000/- Nil 
 
From 

 
Rs. 

 
50,001/- 

 
To 

 
Rs. 

 
1,00,00,000/- 

@ 0.10% of contract 
cost ( Round up to 
hundreds)+ 18% GST 

Min. Rs 1000/- + 
GST & Max Rs 
10,000/- + GST) 

 

From 

 

Rs. 

 

1,00,00,001/- 

 

To 

 

Rs. 

 

10,00,00,000/- 
Up to 1,00,00,000/- 
Rs 10,000/- + For 

more than 
1,00,00,000/-@ 

0.05% ( Round up to 
hundreds)+ @ 18% 

GST 

 
From 

 
Rs. 

 
10,00,00,001/- 

 
To 

 
Rs. 

Further 
contract cost 

Up to 10,00,00,000/- 
Rs 55,000/- + For 

more than 
10,00,00,000/-@ 
0.01% ( Round up to 
hundreds)+ @ 18% 
GST 

 

F. Stamp Duty: (As per applicable circular) 

It shall be incumbent on the successful tenderer to pay stamp duty on the contract. 

i. As per the provision made in Article 63, Schedule I of Bombay Stamp Act 1958, 

stamp duty is payable for “works contract” that is to say, a contract for works and 

labour or services involving transfer of property in goods (whether as goods or in 

some other form) in its execution and includes a sub-contract, as under : 

A Where the amount or value set forth in 

such contract does not exceed rupees 

ten lakh. 

Five Hundred rupees stamp duty 

B Where it exceeds rupees ten lakhs Five hundred rupees plus 0.1% 
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of amount above rupees ten 

lakhs subject to the maximum of 

Rs. twenty five Lakhs stamp 

duty. 

C Stamp duty on BG 0.5% on amount of BG paid by 

successful contractor. 

ii. The successful bidder shall enter into a contract agreement with BMC within 30 days 

from the date of issue of Work Order and the same should be adjudicated for 

payment of Stamp Duty by the successful bidder. 

iii. Further shortfall if any, in amount of stamp duty paid as against prescribed amount 

for the documents executed in Mumbai City & Mumbai Suburban District be 

recovered from the concerned work contractors and to deposit the deficit or unpaid 

Stamp Duty and penalty by two separate Demand Draft or Pay Order in favour of 

“Superintendent of Stamp, Mumbai” within 15 days from intimation thereof. 

iv. All legal charges and incidental expenses in this respect shall be borne and paid by 

the successful tenderer. 

v. All above mentioned values are as applicable while inviting the tender. However the 

contractor has to pay the stamp duty charges as per the latest applicable circular at 

the time of award of contract. 
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IMPORTANT DIRECTIONS 

1. All the information uploaded shall be supported by the corroborative documents in 

absence of which the information uploaded will be considered as baseless and not 

accepted for qualification criteria. All the documents shall be uploaded with proper 

pagination. The page No. shall be properly mentioned in the relevant places. 

The information shall be uploaded in the sequence as asked for with proper 

indexing etc. The Bidder shall be fully responsible for the correctness of the 

information uploaded by him. 

2. Applicants/Bidders shall refer portal.BMC.gov.in\tenders for “The Manual of Bid- 

Submission for Percentage Rate/Item Rate Tender Document.” The detail guidelines 

for creation and submission of bid are available in the referred document. 

Any queries or request for additional information concerning this TENDER shall 

be submitted by e-mail to swmprojectmcgm@gmail.com. The subject shall clearly 

bear the following identification/ title: "Queries/Request for Additional 

Information: TENDER for “Subject of the tender” Any changes in mail ID will be 

intimated on the portal. 

3. In case of Equal Rate of lowest bidders (L1), the allotment of work shall be done by 

giving 48 hrs (2 working days) from the day of opening of Financial packet  on same 

BID-Document number for re-quoting and such development needs to done by IT 

department in BMC’s SRM system. Till such development is made; ‘Sealed Bids’ 

shall be called from the bidders quoting the same rates i.e. L1. 

In case of equal rate of lowest bidders is obtained even after re-quoting, then the 

successful bidder will be decided by lottery system by Ch.Eng.(SWM)Project. 
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SECTION 7 

SCOPE OF WORK 
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BRIHANMUMBAI MUNICIPAL  CORPORATION   
SOLID  WASTE  MANAGEMENT - PROJECT 

TECHNICAL SPECIFICATION & OTHER TERMS  

Subject: The work of maintenance of electrical installations at Deonar Dumping 

Ground. 

Preamble: 

Deonar dumping ground is one of the biggest dumping grounds of BMC. Presently, 

Deonar Dumping Ground receiving 500-600 MT garbage / MSW and debris per day, 

coming from various Municipal wards, Refuse Transfer Stations and other BMC depts.  

  The activities like unloading and disposal of the garbage, covering the debris 

material over the existing garbage, leveling and dozing of the fresh garbage received, etc. 

are being carried out daily basis. There are various electrical equipments such as 

Octagonal High Masts Lamps, main supply cabling of Weighbridges, Office lightings, 

Electrical equipments in the Administrative Office Building, JO Office , Security Office, 

Security chowky, Store room, SWM Transport Staff room, meter room  and street lighting 

at Entrance portion of DDG  etc. at Deonar Dumping Ground. For carrying out the 

preventive maintenance and regular repair work of various electrical equipments and 

accessories, the work of maintenance of electrical installations at Deonar Dumping 

Ground is required in all the three shifts of 08 hrs each. 

General Terms and Conditions: 

(A) Scope of Work:   

(i) The bidder shall have to look after the maintenance of electrical installations and 

have to carry out the routine and break down maintenance of electrical system and 

equipments installed at Deonar Dumping Ground. 

(ii)  During the day to day routine maintenance of electrical appliances installed in 

dumping ground, it is the contractor’s responsibility to ensure all appliances shall be 

in working condition.  If any appliance is not working, the same may be checked 
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from the point of repair/replacement of electrical spares, e.g. choke, starter or tube 

in tube light & the same should be repaired immediately.  

(iii) The contractor is required to replace the defective spares. The list of spares required 

after inspection by his staff shall be submitted to supervisor / AHS (DDG)/ 

S.E.(DDG)/ A.E.(DDG) on duty, well in advance .  

 

(iv) The work shall be started from the date of receipt of LoA/SAP P.O. whichever is 

earlier with mobilization period of 07 days.  

(v)  The contractor shall provide identity card, uniform, raincoat, fluorescent jacket and 

protective gears such as hand gloves, gumboots, safety shoes, face mask etc. to the 

manpower for carrying out the subject work. 

  
(vi) The contractor shall have to comply with the requirement of Minimum Wages Act, 

Contract Labor Act or any other enactment of the State and Central Government 

such as Child Labor Act in force. In case of any complaint or litigation, the 

contractor shall be fully responsible and accountable for such issues related with 

manpower. 

(vii) The contractor shall comply with the relevant requirement of Central and State 

Government Act, if any. 

   
(viii)  The contractors and their staff shall have telephone or mobile phone facilities for 

proper co-ordination and quick communication. 

 

(ix) BMC will not be responsible for any damages, injury or any accident occurred while 

carrying out the work. The contractor shall be solely responsible for the same and 

BMC will not give any compensation for any claim arising out of such incidents. 

 
(x) If any damages caused to the Municipal property while carrying out the work, the 

contractor has to make it in good condition (as is whereas basis). 

(xi)  In case the contractor comes forward with a request to allow them to withdraw from 

fulfilling their contractual obligations, such withdrawal will not be allowed. However, 

if due to uncommon circumstances such withdrawal is allowed, such firms may not 

be considered for award of work for a period of five years in BMC and their contract 

deposit will be forfeited. 
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(xii) The Municipal Commissioner reserves the right to terminate the contract after 
giving 15 days notice without assigning any reason whatsoever for which, no claim 
will be considered on account of termination. It is mandatory for the bidders to 
submit the undertaking on Rs 500/- Stamp paper that the contractor shall not be 
entitled for any compensation/ claim from BMC whatsoever. 

(xiii) All taxes or any other duties shall be borne by the contractor. BMC will not take 

any responsibility for the breach of any law, rules and regulations by the contractor 

(xiv) This contract covers routine, breakdown and emergency call services in respect of 
said equipment during the contract period and also replacement of component/ 
accessories/ spare parts. 

(xv) The contractor has to make his own arrangements for loading, unloading, 
transportation and handling of their equipment / material. No man, material, 
vehicle, machinery, etc. will be provided by the BMC for loading & unloading of 
material. The contractor shall make their own arrangement for storage, security 
& safety of their materials and other belongings during its contract period at their 
risks and costs at work place.  

(xvi) The contractor shall make immediate arrangement for removal of their belongings 
after the completion of work. 

(xvii) The work is to carried out in three shifts (each of 8Hrs) daily. Total 1+1+1=3 shifts 
shall be used in a day. The total no. of shifts ought to be 1095 of 8 hrs. for one 
year. However, the nos. of shifts will be increased or reduced as per site 
conditions i.e. as and when required from the total no. of 1095 shifts of 8 hrs. 
However, the upper limit of shift and tender cost will remain the same. 
 

Contract Period :-1095 shifts of 08 hrs. each (i.e 03 shifts per day) or  400 
days(whichever is later) from the date of receipt of LoA/SAP P.O. 
(whichever is earlier). 

 
(B) Man Power: The successful contractor is required to arrange at least one electrician 

and one helper at Deonar Dumping Ground for carrying out Maintenance of electrical 

installations at Deonar Dumping Ground in three shifts of 08 hours each. The 

electrician shall be well conversant with electric repairs work and shall possess 

necessary wireman / electrician license from competent authority.  It is the 

responsibility of the staff of contractor to maintain preventive/breakdown register. At 

the time of reporting, the contractor’s staff will seek the information for any 

breakdown or electric faults and will inspect all the electrical installations on the site 

ensuring that all the electrical equipments are working smoothly.  

(C) Breakdown & Preventive Maintenance: As per the breakdown report on inspection, 

the repairs work must start immediately.  If   electrical spares are replaced, the list of 

spares shall be submitted to the site staff of BMC. For major replacement, the spares 

shall be shown to site staff at Deonar Dumping Ground.  For repairs to any electrical 
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installations, the successful contractor shall remove the equipment if required from 

site with prior permission and get the same repaired.  

(D) General : The electrician and the helper provided by the contractor should be well 

versed with maintenance and repairs of electrical equipments. The documentary 

evidence for the same shall be attached for proof. The contractor should submit the 

list of work carried out along with the spare parts. The Bidders are requested to visit 

the site before submission of the tender to get acquainted himself with the nature of 

the work.  

(E) Replacement of Spares:  BMC will make arrangements for the spares as per due 

procedure of BMC. In case if the spares are available in the stock of the contractor, 

the same shall be used immediately and same will be provided afterward.  

 
(F) General Terms & Conditions : 

1. The contractor shall prevent the contractual staff from committing any nuisance at 

the working site. The contractor shall supply raincoat, gum-boots, face mask, hand 

gloves, fluorescent jackets and other necessary safety gears to his staff etc. The 

contractor shall also issue uniform with identity cards to his staff engaged for the 

work at site. The manpower provided shall be governed with relevant labour laws, 

rules and regulations and minimum wages act in force. BMC will not be responsible 

for any damage or untoward accidents to the contractor’s staff as well as electrical 

equipments at site. 

           The work of repair and maintenance of electrical installations at Deonar 

Dumping Ground will be carried out in all the three shifts of 08 hours each. Shift 

timing shall be decided by the site engineer/ AHS(DDG) as per the site conditions at 

different hours of the day and night. 

2. The contractor shall maintain and produce the necessary preventive /breakdown 

maintenance record at DDG without fail. 

3. In case of minor repair and maintenance of electrical installations, the contractor 

shall arrange to repair the same immediately. In case of major repair and 

maintenance of electrical installations, the contractor shall provide immediate 

requirement of the electrical spares and other necessary things such as cables to the 

site staff. 

4. BMC will not take any responsibility for the breach of any law, rules and regulations 

by the contractor. 

5. The bidder is advised to be very careful in filling the price schedule by considering the 
following – 



 
B R I H A N M U M B A I  M U N I C I P A L  C O R P O R A T I O N  ( S W M  P R O J E C T  D E P T . )  

 
Page 41 

a)  Note that, in case of error in filling the price schedule, the tender is likely to 
be rejected. 

b)   BMC reserves the right of accepting or rejecting any e-tenders without 
assigning any reason / reasons for the same. 

c)  The contractor will have to start the work of maintenance of electrical 
installations at Deonar Dumping Ground within 07 days of Mobilization 
period & the contract period is of 1095 shifts of 08 hrs. each (i.e. 03 shifts 
per day) or 400 days whichever is later from the date of receipt of LoA/SAP 
P.O. whichever is earlier. 

(G)  SPECIAL INSTRUCTIONS TO THE TENDERERS 
The tenderer shall visit the site and understand the nature of work / see the existing 

electrical installation properly/ carefully before quoting his offer for the work. 

 

Payment : 

1. Payment will be made within 30 days for the nos. of shifts consumed, on the receipt 
of bills towards the work carried out at the end of the every month along with 
preventive/ breakdown electrical maintenance record register duly signed by the site 
staff. 

2. As per the new system of payment through computerized SAP system, the contractor 
is required to register under Vendor Master Registration System, in the office of Chief 
Accountant of BMC. The necessary guidance will be provided at the time of issuance 
of LoA. 

. 
(H) Penalty :  

(i)  Rs.200/- per shift for non-working of any electrical installations or appliances 

beyond 24 hours after providing the spares to the contractor.  

(ii) Rs.500/- per shift for not carrying out routine maintenance activities.  

(iii) Rs.100/- per shift for non-providing identity card and safety gears, while on duty.  

(iv) If the work is not started at the stipulated time, a penalty of Rs.1000/- per day 
will be imposed. 

(v) The Engineer may issue notice to the Contractor to carry out removal of defects or 

deficiencies, if any, noticed in his inspection, or brought to his notice. The 
Contractor shall remove the defects and deficiencies within the period specified in 
the notice and submit to the Engineer a compliance report failing to which Rs. 
5000/- will be imposed per shift from the date of receipt of notice. 

 

Note :- The bidders should visit the Deonar Dumping Ground and get acquainted with 

the work to be carried out before quoting the offer. Certificate duly signed by user dept 

shall be uploaded along with documents. Non submission of said certificate shall be 

treated as non responsive. 
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SECTION 8 

BILL OF QUANTITIES 
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SCHEDULE (BILL) OF QUANTITIES AND RATES 

Sub: - “Hiring the service of poclains at Deonar Dumping Ground.” 
Note: For information purpose only, shall not be filled and submitted below BOQ 

with tender Actual rates.It is to be filled online in Price bid. 

Sr. 
No
. 

Description 

Quantity 

 

Unit Rate / 
Unit 

(In Rs.) 

Amount 

(In Rs.) 

 (A) (B) (C) (D) (E=BXD) 

1 

The work of maintenance of 

electrical installations at 

Deonar Dumping Ground 

1095 
8 Hrs. 
Shift 

  

\[;; 
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SECTION 9 

 

General Conditions of Contract 
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General Conditions of Contract 

A. General 

1. Definitions  

Terms which are defined in the Contract Data are not also defined in the Conditions 

of Contract but keep their defined meanings. Capital initials are used to identify 

defined terms. 

The “Contract” shall mean the tender and acceptance thereof and the formal 

agreement if any, executed between the Contractor, Commissioner and the 

Corporation together with the documents referred to therein including these 

conditions and appendices and any special conditions, the specifications, designs, 

drawings, price schedules, bills of quantities and schedule of rates. All these 

documents taken together shall be deemed to form one Contract and shall be 

complementary to one another.  

The Contract Data defines the documents and other information which comprise 

the Contract.  

The Bidder is a person or corporate body who has desired to submit Bid to carry 

out the Works, till the tender process is concluded. 

The “Contractor” shall mean the individual or firm or company or JV firms 

whether incorporated or not, whose tender has been accepted by the employer and 

the legal successor of the individual or firm or company.  

The Contractor's Bid is the completed bidding document submitted by the Bidder 

to the Employer.  

The “Contract Sum” means the sum named in the letter of acceptance including 

Physical contingencies subject to such addition thereto or deduction there-from as 

may be made under the provisions hereinafter contained.  

Note: The contract sum shall include the following –  

 In the case of item rate contracts, the cost of the work arrived at after finalization of 

the quantities shown in schedule of items / quantities by the item rates quoted by 

the tenderer for various items and summation of the extended cost of each item.  

 In case of lump sum contract, the sum for which tender is accepted.  
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 Special discount / rebate / trade discount offered by the tenderer if any and 

accepted by the Corporation. 

 Additions or deletions that are accepted after opening of the tenders.  

The “Contract Cost” means the Contract Sum. This cost shall be included in the letter of 

acceptance.  

A Defect is any part of the Works not completed in accordance with the Contract.  

The Defects Liability Certificate is the certificate issued by the Engineer, after the 

Defect Liability Period has ended and upon correction of Defects by the Contractor.  

Drawings means all the drawings, calculations and technical information of a like nature 

provided by the Engineer to the Contractor under the Contract and all drawings, 

calculations, samples, patterns, models, operation & maintenance manual and other 

technical information of like nature submitted by the Contractor and approved by the 

Engineer.  

The Authority shall mean Brihanmumbai Municipal Corporation (BMC)  

The “Employer” shall mean the Municipal Corporation for Greater Mumbai / Municipal 

Commissioner for Greater Mumbai, for the time being holding the said office and also his 

successors and shall also include all “Additional Municipal Commissioners, Director 

(Engineering Services & Projects)” and the Deputy Municipal Commissioner, to whom the 

powers of Municipal Commissioner, have been deputed under Section 56 and 56B of the 

Mumbai Municipal Corporation Act.  

The Engineer in-charge shall mean the Executive Engineer in executive charge of the 

works and shall include the superior officers of the Engineering department i.e. 

Dy.Ch.Eng/Ch.Eng. and shall mean and include all the successors in BMC  

The Engineer's Representative shall mean the Assistant Engineer, Sub. Engineer/Jr. 

Engineer in direct charge of the works and shall include Sub Eng./ Jr. Eng of Civil 

section/ Mechanical section/ Electrical section appointed by BMC.  

The “Engineer” shall mean the City Engineer / the Hydraulic Engineer / the Chief 

Engineer / the Special Engineer, appointed for the time being or any other officer or 

officers of the Municipal Corporation who may be authorized by the commissioner to 

carry out the functions of the City Engineer / the Hydraulic Engineer / the Chief 
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Engineer / the Special Engineer or any other competent person appointed by the 

employer and notified in writing to the Contractor to act in replacement of the Engineer 

from time to time.  

Contractor’s equipment means all appliances and things whatsoever nature required 

for the execution and completions of the Works and the remedying of any defects therein, 

but does not include plant material or other things intended to form or forming part of 

the Permanent Works.  

The Initial Contract Price is the Contract Price listed in the Employer's Letter of 

Acceptance.  

The Intended Completion Date is the date on which it is intended that the Contractor 

shall complete the works. The Intended Completion Date is specified in the Contract 

Data. The Intended Completion Date may be revised only by the Engineer by issuing an 

extension of time.  

Materials are all supplies, including consumables, used by the Contractor for 

incorporation in the Works and works of routine maintenance.  

Plant is any integral part of the Works that shall have a mechanical, electrical, 

electronic, chemical, or biological function.  

Routine Maintenance is the maintenance of activities of the competed structure for five 

years as specified in the Contract Data.  

The “Site” shall mean the land and other places including water bodies more specifically 

mentioned in the special conditions of the tender, on, under in or through which the 

permanent works or temporary works are to be executed and any other lands and places 

provided by the Municipal Corporation for working space or any other purpose as may be 

specifically designated in the contract as forming part of the site.  

Site Investigation Reports are those that were included in the bidding documents and 

are reports about the surface and subsurface conditions at the Site.  

“Specification” shall mean the specification referred to in the tender and any 

modification thereof or addition or deduction thereto as may from time to time be 

furnished or approved in writing by the Engineer.  
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The Start Date/Commencement Date It is the date when the Contractor shall 

commence execution of the Works.  

Variation means a change to the:-  

i) Specification and /or Drawings (if any) which is instructed by the Employer.  

ii) Scope in the Contract which is instructed by the Employer.  

iii) Price in the Contract which is instructed by the Employer.  

The Works, as defined in the Contract Data, are what the Contract requires the 

Contractor to carry out the work as per specifications.  

Jurisdiction: In case of any claim, dispute or difference arising in respect of a contract, 

the cause of action thereof shall be deemed to have arisen in Mumbai and all legal 

proceedings in respect of any claim, dispute or difference shall be instituted in a 

competent court in the City of Mumbai only. 

2. Interpretation  

2.1. In interpreting these Conditions of Contract, singular also means plural, male also 

means female or neuter, and the other way around. Headings have no significance. 

Words have their normal meaning under the language of the Contract unless 

specifically defined. The Engineer will provide instructions clarifying queries about 

these Conditions of Contract.  

2.2. If sectional completion is specified in the Contract Data, references in the 

Conditions of Contract to the Works, the Completion Date, and the Intended 

Completion Date apply to any Section of the Works (other than references to the 

Completion Date and Intended Completion Date for the whole of the Works).  

2.3. The documents forming the Contract shall be interpreted in the following 

documents: (1) Agreement, (2) Letter of Acceptance, (3) Notice to Proceed with the 

Work, (4) Contractor's Bid, (5) Contract Data, (6) Special Conditions of Contract 

Part (7) General Conditions of Contract Part I, (8) Specifications, (9) Drawings, (10) 

Bill of Quantities, and (11) Any other document listed in the Contract Data.  

3. Engineer's Decisions  

3.1. Except where otherwise specifically stated, the Engineer will decide contractual 

matters between the Employer and the Contractor in the role representing the 

Employer. However, if the Engineer is required under the rules and regulations and 

orders of the Employer to obtain prior approval of some other authorities for 
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specific actions, he will so obtain the approval, before communicating his decision 

to the Contractor. 

3.2. Except as expressly stated in the Contract, the Engineer shall not have any 

authority to relieve the Contractor of any of his obligations under the contract.   

4. Delegation  

The Engineer, with the approval of the Employer, may delegate any of his duties and 

responsibilities to other person(s), except to the Adjudicator, after notifying the 

Contractor, and may cancel any delegation after notifying the Contractor.  

5. Communications  

All certificates, notices or instructions to be given to the Contractor by Employer/ 

Engineer shall be sent on the address or contact details given by the Contractor of Bid. 

The address and contact details for communication with the Employer/ Engineer shall 

be as per the details given in Contract Data. Communications between parties that are 

referred to in the conditions shall be in writing. The Notice sent by facsimile (fax) or other 

electronic means shall be effective on confirmation of the transmission. The Notice sent 

by Registered post or Speed post shall be effective on delivery or at the expiry of the 

normal delivery period as undertaken by the postal service.  

6. Subcontracting  

Subletting is not allowed.  

 

7. Other Contractors:- 

7.1. The Contractor shall cooperate and share the Site with other Contractors, public 

authorities, utilities, and the Employer between the dates given in the Schedule of 

Other Contractors, as referred to in the Contract Data. The Contractor shall also 

provide facilities and services for them as described in the Schedule. The Employer 

may modify the Schedule of Other Contractors, and shall notify the Contractor of 

any such modification. 

7.2. The Contractor should take up the works in convenient reaches as decided by the 

Engineer to ensure there is least hindrance to the smooth flow and safety of traffic 

including movement of vehicles and equipment of other Contractors till the 

completion of the Works. 

 

8. Personnel  
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8.1. The Contractor shall employ for the work and routine maintenance the key 

personnel including technical personnel named in the Contract Data or other 

personnel approved by the Engineer. The Engineer will approve any proposed 

replacement of technical personnel only if their relevant qualifications and abilities 

are substantially equal to those of the personnel stated in the Contract Data.  

8.2. The Contractor’s personnel shall appropriately be qualified, skilled and experienced 

in their respective trades or occupations. The Engineer shall have authority to 

remove, or cause to be removed, any person employed on the site or works, who 

carries out duties incompetently or negligently and persists in any conduct which 

is prejudicial to safety, health or the protection of the environment.  

8.3. If the Engineer asks the Contractor to remove a person who is a member of the 

Contractor's staff or work force, stating the reasons, the Contractor shall ensure 

that the person leaves the Site within seven days and has no further connection 

with the Works in the Contract. 

8.4. The Contractor shall not employ any retired Gazetted officer who has worked in the 

Engineering Department of the BMC /State Government and has either not 

completed two years after the date of retirement or has not obtained BMC/State 

Government’s permission to employment with the Contractor.  

9. Employer's and Contractor's Risks  

The Employer carries the risks which this Contract states are Employer's risks, 

and the Contractor carries the risks which this Contract states are Contractor's 

risks. 

 

10. Employer's Risks  

The Employer is responsible for the excepted risks which are (a) in so far as they 

directly affect the execution of the Works in the Employer’s country, the risks of 

war, invasion, act of foreign enemies, rebellion, revolution, insurrection or military 

or usurped power, civil war, riot, commotion or disorder (unless restricted to the 

Contractor’s employees) and contamination from any nuclear fuel or nuclear waste 

or radioactive toxic explosive, or (b) a cause due solely to the design of the Works, 

other than the Contractor’s design.  

11. Contractor's Risks  

11.1. All risks of loss of or damage to physical property and of personal injury and 

death which arise during and in consequence of the performance of the Contract 
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other than the excepted risks, referred to in clause 11.1, are the responsibility of 

the Contractor.  

 

12. Insurance  

The contractor has to provide all relevant insurances for the machinery & his staff 

as per the governing laws. All expenses towards this shall be borne only by the 

contractor. BMC shall be indemnified & absolved arising out of any issues & claims 

etc. out of this.  

12.1 Contractor shall take necessary insurance policy, policies so as to provide adequate 

insurance cover for execution of the awarded contract work from the Director of 

Insurance Maharashtra State Mumbai only. It’s postal address for correspondences 264 

MAHADA, Opp. Kalanagar Bandra (E) Mumbai-400051 (Tel No. 6438403) (Fax No. 

6438690) Insurance policy / policies taken out from any other company will not be 

accepted. The Contractor should produce the documents of insurance done before 

payment of bill. If the contractor fails to produce the documents of insurance then one 

percent of the contract amount will be recovered from the contractors bill and remitted 

towards insurance premium. 

 

13. Site Investigation Reports  

13.1. The Contractor, in preparing the Bid, may rely, at his own risk, on any Site 

Investigation Reports referred to in the Contract Data, supplemented by any other 

information available to him, before submitting the bid.  

 

14. Queries about the Contract Data  

The Engineer will clarify queries on the Contract Data.  

 

15. Contractor to Carry out the Works and Undertake Maintenance (if specified 

in the tender)  

15.1. The Contractor shall carry out the Works in accordance with the Specifications 

and Drawings and as per instructions of the Engineer.  

15.2. The Contractor shall carry out the works with maximum input of machinery 

required to ensure the quality of works as per specifications. The Contractor shall 

deploy the equipment and machinery as required in the contract.  

15.3. The Contractor shall take all reasonable steps to protect the environment on and 

off the Site and to avoid damage or nuisance to persons or to property of the public 
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or others resulting from pollution, noise or other causes arising as a consequence 

of his methods of operation.  

During continuance of the contract, the Contractor shall abide at all times by all 

existing enactments on environmental protection and rules made there under, 

regulations, notifications and byelaws of the State or Central Government, or local 

authorities and any other law, bye-law, regulations that may be passed or 

notification that may be issued in future by the State or Central Government or the 

local authority. Salient features of some of the major laws that are applicable are 

given below:  

 The Water (Prevention and Control of Pollution) Act, 1974, this provides for the 

prevention and control of water pollution and the maintaining and restoring of 

wholesomeness of water. ‘Pollution’ means such contamination of water or such 

alteration of the physical, chemical or biological properties of water or such 

discharge of any sewage or trade effluent or of any other liquid, gaseous or solid 

substance into water (whether directly or indirectly) as may, or is likely to, create 

a nuisance or render such water harmful or injurious to public health or safety, or 

to domestic, commercial, industrial, agricultural or other legitimate uses, or to the 

life and health of animals or plants or of aquatic organisms.  

 The Air (Prevention and Control of Pollution) Act, 1981, this provides for 

prevention, control and abatement of air pollution. ‘Air Pollution’ means the 

presence in the atmosphere of any ‘air pollutant’, which means any solid, liquid or 

gaseous substance (including noise) present in the atmosphere in such 

concentration as may be or tend to be injurious to human beings or other living 

creatures or plants or property or environment.  

 The Environment (Protection) Act, 1986, this provides for the protection and 

improvement of environment and for matters connected therewith, and the 

prevention of hazards to human beings, other living creatures, plants and 

property. ‘Environment’ includes water, air and land and the inter-relationship 

which exists among and between water, air and land, and human beings, other 

living creatures, plants, micro-organism and property.  

 The Public Liability Insurance Act, 1991, This provides for public liability 

insurance for the purpose of providing immediate relief to the persons affected by 

accident occurring while handling hazardous substances and for matters 

connected herewith or incidental thereto. Hazardous substance means any 
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substance or preparation which is defined as hazardous substance under the 

Environment (Protection) Act 1986, and exceeding such quantity as may be 

specified by notification by the Central Government.  

16. The Works to be completed by the Intended Completion Date  

The Contractor may commence execution of the Works on the Start Date and shall 

carry out the Works, if specified in the tender, in accordance with the Programmed 

submitted by the Contractor, as updated with the approval of the Engineer, and 

complete them by the Intended Completion Date.  

 

17. Safety  

17.1. The Contractor shall be responsible for the safety of all activities on the 

Site. He shall comply with all applicable safety requirements and take care of 

safety of all persons entitled to be on the site and the works. He shall use 

reasonable efforts to keep the site and the works, during execution of works, clear 

of unnecessary obstruction so as to avoid danger to the persons. The contractor 

shall provide all safety gear to his employees.  

 

 

17.2. First Aid Facilities:-  

i. At every work place successful bidder shall provide and maintain first aid box of 

adequate capacity and it should be easily accessible during working hours.  

ii. The first-aid box shall be distinctly marked with a red cross on white back 

ground.  

iii. Adequate arrangements shall be made for immediate recoupment of the 

equipment when necessary.  

iv. Nothing except the prescribed contents shall be kept in the First-aid box.  

v.   The first-aid box shall be kept in charge of a responsible person who shall    

always be readily available during the working hours of the work place.  

vi.  A person in charge of the First-aid box shall be a person trained in First-aid 

treatment.  

 

18. Instructions  

18.1. The Contractor shall carry out all instructions of the Engineer, which comply with 

the applicable laws where the Site is located.  
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18.2. The Contractor shall permit the appointed and/or authorized persons to inspect 

the Site and/or accounts and records of the Contractor and its subcontractors 

relating to the performance of the Contract, and to have such accounts and records 

audited by auditors appointed, if so required. The Contractor’s attention is invited to 

Clause of ‘Fraud and Corruption’, which provides, inter alia, that acts intended to 

materially impede the exercise of the inspection and audit rights provided for under 

the Clause & constitute a obstructive practice subject to contract termination. 

18.3. Engineer to have power to issue further drawings or instructions:  

The Engineer shall have the power and authority from time to time and at all times 

to  give such further instructions and directions as may appear to him necessary or 

proper for the guidance of the contractor and the good and sufficient execution of the 

works according to terms of the specifications and Contractor shall receive, execute, 

obey and be bound by the same, according to the true intent and meaning thereof, as 

fully and effectually as though the same had accompanied or had been mentioned or 

referred to in the specification, and contemplated by the specifications, or may order 

any of the works contemplated thereby to be omitted, with or without the 

substitution of any other works in lieu thereof, or may order any work or any portion 

of work executed or partially executed, to be removed, changed or altered, added if 

needful, may order that other works shall be substituted instead thereof and 

difference of expense occasioned by any such diminution or alteration so ordered and 

directed shall be added to or deducted from the amount of this Contract, as provided 

under condition no.10(a) hereinafter. 

No work which radically changes the original nature of the Contract shall be ordered 

by the Engineer and in the event of any deviation being ordered which in the opinion 

of the Contractor changes the original nature of Contract he shall nevertheless carry 

it out and disagreement as to the nature of the work and the rate to be paid therefore 

shall be resolved.  

The time for completion of the Works, shall be in event of any deviations resulting in 

additional cost over the contract price being ordered, be extended or reduced 

reasonably by the Engineer. The Engineer’s decision in this case shall be final.  

B. Time Control  

19. Delays Ordered by the Engineer  

19.1. The Engineer may instruct the Contractor to delay the start or progress of any 

activity within the Works. Delay/delays totaling more than 30 days will require prior 

written approval of the DMC/AMC.  
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20. Management Meetings  

20.1. The Engineer may require the Contractor to attend a management meeting. The 

business of a management meeting shall be to review the plans for progress of the 

Works.  

20.2. The Engineer shall record the business of management meetings and provide 

copies of the record to those attending the meeting. The responsibility of the parties 

for actions to be taken shall be decided by the Engineer either at the management 

meeting or after the management meeting and stated in writing to all those who 

attended the meeting.  

C. Quality Control 

21. Identifying Defects  

21.1. The Engineer shall check the Contractor's work and notify the Contractor of any 

Defects that are found. Such checking shall not affect the Contractor's 

responsibilities. The Engineer may instruct the Contractor to search for a Defect and 

test any work that the Engineer considers may have a Defect.  

21.2. The Contractor shall permit the Employer’s technical person(s) to check the 

Contractor’s work and notify the Engineer and Contractor if any defects that are 

found.  

22. Correction of Defects  

22.1. The Engineer shall give notice to the Contractor of any Defects with respect to the 

equipment/vehicle/work during the contract period. 

22.2. Every time notice of Defect/Defects is given, the Contractor shall correct the 

notified Defect/Defects within the duration of time specified by the Engineer’s notice.  

22.3. The Engineer may issue notice to the Contractor to carry out removal of defects or 

deficiencies, if any, noticed in his inspection, or brought to his notice. The 

Contractor shall remove the defects and deficiencies within the period specified in 

the notice and submit to the Engineer a compliance report.  

23. Uncorrected Defects and Deficiencies  

If the Contractor has not corrected a Defect under clause and deficiencies in works, 

to the satisfaction of the Engineer, within the time specified in the Engineer's notice, 

the Engineer will assess the cost of having the Defect or deficiency corrected, and the 

Contractor shall pay this amount, on correction of the Defect or deficiency by another 

agency.  
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D. Cost Control  

24. Variations  

The Engineer shall, having regard to the scope of the Works and the sanctioned 

estimated cost, have power to order, in writing, Variations within the scope of the Works 

he considers necessary or advisable during the progress of the Works. Such Variations 

shall form part of the Contract and the Contractor shall carry them out and include 

them in updated Programmes produced by the Contractor. Oral orders of the Engineer 

for Variations, unless followed by written confirmation, shall not be taken into account.  

25. Payments for Variations  

25.1. Even if rates for Variation items are not specified in the Bill of Quantities, the 

Contractor shall carry out such work at the same rate.  

25.2. The rate for Extra/Excess shall be governed by clause 10.A of Standard General 

Condition of Contract.  

26. Payment Certificates  

The payment to the Contractor will be as follows:  

a. A bill shall be submitted by the Contractor monthly and the Engineer In-charge 

shall take or cause to be taken requisite measurement for the purpose of having 

the same verified and the claim, so far as it is admissible, shall be adjusted, if 

possible, within 30 days from the presentation of the bill.  

b. The Engineer shall check the Contractor's monthly statement within 14 days and 

certify the amount to be paid to the Contractor.  

c. The value of work executed shall be determined, based on VTMS & such IT related 

systems developed by the BMC.  

d. The value of work executed shall comprise the value of the quantities of the items 

in the Bill of Quantities completed.  

e. The value of work executed shall also include the valuation of Variations and 

Compensation Events.  

f. The Engineer may exclude any item certified in a previous certificate or reduce the 

proportion of any item previously certified in any certificate in the light of later 

information. 

g. The contractor shall submit all bills on the printed forms at the office of Engineer 

In-Charge. The charges to be made in the bills shall always be entered at the rates 

specified in tender. 

27. Payments  



 
B R I H A N M U M B A I  M U N I C I P A L  C O R P O R A T I O N  ( S W M  P R O J E C T  D E P T . )  

 
Page 57 

27.1. Payments shall be adjusted for deductions for advance payments, retention, 

security deposit, other recoveries in terms of the Contract and taxes at source, as 

applicable under the law. The Employer shall pay the Contractor the amounts 

certified by the Engineer within 15 days of the date of each certificate.  

27.2. All sums payable by a contractor by way of compensation under any of these 

conditions, shall be considered as a reasonable compensation to be applied to the 

use of BMC without reference to the actual loss or damage sustained and whether 

any damage has or has not been sustained.  

27.3. No payment shall be made for any work estimated to cost less than Rupees One 

Thousand till after the whole of work shall have been completed and the certificate of 

completion given. But in the case of works estimated to cost more than Rs. One 

Thousand, the contractor shall on submitting a monthly bill therefore be entitled to 

receive payment proportionate to the part of the work than approved and passed by 

the Engineer In-charge, whose certificate of such approval and passing of the sum so 

payable shall be final and conclusive against the contractor. All such intermediate 

payments shall be regarded as payments by way of advance against the final 

payments only and not as payments for work actual done and completed and shall 

not preclude the Engineer In-charge from requiring any bad, unsound, imperfect or 

unskillful work to be removed or taken away and reconstructed or re-erected nor 

shall any such payment be considered as an admission of the due performance of 

the contract or any part thereof in any respect or the offering of any claim not shall it 

conclude, determine or effect in any other way, the powers of the Engineer In-charge 

as to the final settlement and adjustment of the accounts or otherwise, or in any 

other way vary or effect the contract. The final bill shall be submitted by the 

Contractor within one month of the date fixed for the completion of the work 

otherwise the Engineer In-charge’s certificate of the measurements and of the total 

amount payable for the work shall be final and binding on all parties. 

28. The Contractor shall not be entitled to compensation to the extent that the 

Employer's interests are adversely affected by the Contractor for not having given 

early warning or not having cooperated with the Engineer.  

29. Tax 

G.S.T. and other state levies/cess which are not subsumed under GST will be 

applicable.  The tenderer shall quote inclusive of all taxes.  It is clearly understood that 

BMC will not bear any additional liability towards payment of any Taxes & Duties. 
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Wherever the Services to be provided by the Tenderers falls under Reverse 

Charge Mechanism, the Price quoted shall be inclusive of GST/ Duties / Cess other 

than GST, if any. 

Rates accepted by BMC shall hold good till completion of work and no additional 

individual claim shall be admissible on account of fluctuations in market rates, 

increase in taxes / any other levies / tolls etc. except that payment / recovery for 

overall market situation shall be made as per price Variation. 

Chapter XXI-Miscellaneous, section 171(1) of GST Act, 2017 governs the ‘Anti 

Profiteering Measure’ (APM) 

        As per the provision of this section , ‘ Any reduction in rate of tax on any supply of 

goods or services or the benefit of input tax credit shall be passed on to the recipient by 

way of commensurate reduction in prices’ 

          Accordingly, the contractor should pass on the complete benefit accruing to him 

on account of reduced tax rate or additional input tax credit, to BMC. In this regards 

bidder shall mandatorily submit undertaking on Rs. 500 bond paper as per ‘Special 

Annexure-A’.  

  

30. Currencies  

All payments will be made in Indian Rupees.  

31. Liquidated Damages 

Both, the Contractor and the Employer have agreed that it is not feasible to 

precisely estimate the amount of losses due to delay in completion of works and the 

losses to the public and the economy, therefore, both the parties have agreed that the 

Contractor shall pay liquidated damages to the Employer and not by way of penalty, 

at the rate per week or part thereof stated in the Contract Data for the period that the 

Completion Date is later than the Intended Completion Date. Liquidated damages at 

the same rates shall be withheld if the Contractor fails to achieve the milestones 

prescribed in the Contract Data. However, in case the Contractor achieves the next 

milestone, the amount of the liquidated damages already withheld shall be restored to 

the Contractor by adjustment in the next payment certificate. The Employer and the 

contractor have agreed that this is a reasonable agreed amount of liquidated damage. 

The Employer may deduct liquidated damages from payments due to the Contractor. 

Payment of liquidated damages shall not affect the Contractor’s other liabilities. 
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E. Finishing the Contract 

32. Completion of Work:-  

The Contractor shall request the Engineer to issue a certificate of completion of the 

works, and the Engineer will do so upon deciding that the works is completed. This 

shall be governed as per clause no.8 (g) of Standard General Conditions of Contract.  

33. Final Account  

Contractors should submit the final bill within 1 month of physical completion of the 

work. Engineer’s decision shall be final in respect of claims for defect and pending 

claims against contractors. No further claims should be made by the Contractor after 

submission of the final bill and these shall be deemed to have been waived and 

extinguished. Payment of those items of the bills in respect of which there is no 

dispute and of items in dispute, for quantities and rates as approved by the 

Commissioner shall be made within a reasonable period as may be necessary for the 

purpose of verification etc.  

 

34. Operating and Maintenance Manuals  

If "as built" Drawings and/or operating and maintenance manuals are required, the 

Contractor shall supply them by the dates stated in the Contract Data. 

35. Termination  

35.1. The Employer or the Contractor may terminate the Contract if the other party 

causes a fundamental breach of the Contract.  

35.2. Fundamental breaches of Contract shall include, but shall not be limited to, the 

following:  

a. The Contractor stops work when no stoppage of work is shown on the current 

Programme and the stoppage has not been authorized by the Engineer;  

b. The Contractor is declared as bankrupt or goes into liquidation other than for 

approved reconstruction or amalgamation;  

c. The Engineer gives Notice that failure to correct a particular Defect is a 

fundamental breach of Contract and the Contractor fails to correct it within a 

reasonable period of time determined by the Engineer;  

d. The Contractor does not maintain a Security, which is required; 

e. The Contractor has delayed the completion of the Works by the number of days for 

which the maximum amount of liquidated damages can be paid, as defined in 

relevant clause.  

f. The Contractor fails to provide insurance cover as required under relevant clause. 
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g. If the Contractor, in the judgment of the Employer, has engaged in the corrupt or 

fraudulent practices as defined in GCC in competing for or in executing the 

Contract.  

h. Any other fundamental breaches as specified in the Contract Data.  

i. If the Contractor fails to deploy machinery and equipment or personnel as 

specified in the Contract Data at the appropriate time.  

35.3. When either party to the contract gives notice of a breach of contract to the 

Engineer for a cause other than those listed above, the Engineer shall decide 

whether the breach is fundamental or not.  

35.4. Notwithstanding the above, the Employer may terminate the Contract for 

convenience. 

36. Payment upon Termination  

36.1. If the Contract is terminated because of a fundamental breach of Contract by the 

Contractor, the Engineer shall issue a certificate for value of the work done and 

materials ordered less liquidated damages, if any, less advance payments received 

up to the date of the issue of the certificate and less the percentage to apply to the 

value of the work not completed, as indicated in the Contract Data. If the total 

amount due to the Employer exceeds any payment due to the Contractor, the 

difference shall be recovered from the security deposit, and performance security. If 

any amount is still left un-recovered it will be a debt due from the Contractor to the 

Employer.   

36.2. If the Contract is terminated at the Employer's convenience, the Engineer shall 

issue a certificate for the value of the work done, the reasonable cost of removal of 

Equipment, repatriation of the Contractor's personnel employed solely on the Works, 

and the Contractor's costs of protecting and securing the Works and less advance 

payments received up to the date of the certificate, less other recoveries due in terms 

of the Contract, and less taxes due to be deducted at source as per applicable law. 

37. Release from Performance 

If the Contract is frustrated by the outbreak of war or by any other event entirely 

outside the control of the Employer or the Contractor, the Engineer shall certify that 

the Contract has been frustrated. The Contractor shall make the Site safe and stop 

work as quickly as possible after receiving this certificate and shall be paid for all work 

carried out before receiving it and for any work carried out afterwards to which a 

commitment was made.  
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F. Other Conditions of Contract  

38. The Contractor shall, unless otherwise provided in the Contract, make his own 

arrangements at his own cost for the engagement of all staff and employees, local or 

other, and for their payment. 

 

39. Compliance with Labour Regulations  

a) During continuance of the Contract, the Contractor shall abide at all times by all 

existing labour enactments and rules made there under, regulations, notifications 

and bye laws of the State or Central Government or local authority and any other 

labour law (including rules), regulations, bye laws that may be passed or 

notification that may be issued under any labour law in future either by the State or 

the Central Government or the local authority. 

b) Furthermore, the Contractor shall keep the Employer indemnified in case any 

action is taken against the Employer by the competent authority on account of 

contravention of any of the provisions of any Act or rules made there under, 

regulations or notifications including amendments. If the Employer is caused to pay 

or reimburse, such amounts as may be necessary to cause or observe, or for non-

observance of the provisions stipulated in the notifications/bye 

laws/Acts/Rules/regulations including amendments, if any, on the part of the 

Contractor, the Engineer/Employer shall have the right to deduct any money due to 

the Contractor including his amount of contract deposit in the form of BG. The 

Employer/Engineer shall also have right to recover from the Contractor any sum 

required or estimated to be required for making good the loss or damage suffered by 

the Employer. 

c) The Contractor shall require his employees to obey all applicable laws, including 

those concerning safety at work. 

 

d) The employees of the Contractor in no case shall be treated as the employees 

of the BMC at any point of time. 

 

40. Drawings and Photographs of the Works 

The Contractor shall not disclose details of Drawings furnished to him and works on 

which he is engaged without the prior approval of the Engineer in writing. No 

photograph of the works or any part thereof or plant employed thereon, except those 

permitted under above clause, shall be taken or permitted by the Contractor to be 
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taken by any of his employees without the prior approval of the Engineer in writing. 

No photographs/ Video photography shall be published or otherwise circulated 

without the approval of the Engineer in writing. 

 

41. Contract Document 

The documents forming the contract are to be taken as mutually explanatory of one 

another. Unless otherwise provided in the contract, the priority of the documents 

forming the contract shall be as follows 

1. Contract Agreement (if completed)  

2. The letter of Acceptance  

3. The Bid:  

4. Addendum to Bid; if any  

5. Tender Document  

6. The Bill of Quantities:  

7. The Specification:  

8. Detailed Engineering Drawings  

9. Standard General Conditions of Contracts (GCC)  

10. All correspondence documents between bidder/contractor and BMC.  

42. Conflict of Interest 

The Applicant shall not have a conflict of interest (the “Conflict of Interest”) that affects 

the Bidding Process. Any Applicant found to have a Conflict of Interest shall be 

disqualified. An Applicant shall be deemed to have a Conflict of Interest affecting the 

Bidding Process, if 

1. A constituent of such Applicant is also a constituent of another Applicant; or  

2. Such Applicant has the same legal representative for purposes of this Application 

as any other Applicant; or  

3. Such Applicant, or any Associate thereof has a relationship with another 

Applicant, or any Associate thereof, directly or through common third party/ 

parties, that puts either or both of them in a position to have access to each 

other’s information about, or to influence the Application of either or each other; 

or  

4. The Applicant shall be liable for disqualification if any legal, financial or technical 

adviser of the Authority in relation to the Project is engaged by the Applicant, its 

Member or any Associate thereof, as the case may be, in any manner for matters 

related to or incidental to the Project. For the avoidance of doubt, this 
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disqualification shall not apply where such adviser was engaged by the Applicant, 

its Member or Associate in the past but its assignment expired or was terminated 

6 (six) months prior to the date of issue of this TENDER. Nor will this 

disqualification apply where such adviser is engaged after a period of 3 (three) 

years from the date of commercial operation of the Project. 

43. Applications and costs thereof  

No Applicant shall submit more than one Application for the Project. An applicant 

applying individually shall not be entitled to submit another application either 

individually. The Applicant shall be responsible for all of the costs associated with the 

preparation of their Applications and their participation in the Bid Process. The 

Authority will not be responsible or in any way liable for such costs, regardless of the 

conduct or outcome of the Bidding Process.  

44. Acknowledgment by Applicant 

It shall be deemed that by submitting the Application, the Applicant has: 

44.1. Made a complete and careful examination of the tender;  

44.2. Received all relevant information requested from the Authority;  

44.3. Accepted the risk of inadequacy, error or mistake in the information provided in 

the tender or furnished by or on behalf of the Authority relating to any of the matters 

referred; and  

44.4. Agreed to be bound by the undertakings provided by it under and in terms hereof.  

“The Authority” shall not be liable for any omission, mistake or error in respect of 

any of the above or on account of any matter or thing arising out of or concerning or 

relating to the TENDER or the Bidding Process, including any error or mistake 

therein or in any information or data given by the Authority. 

45. Right to reject any or all Applications/ Bids 

Notwithstanding anything contained in this TENDER, “The Authority” reserves the 

right to reject any Application and to annul the Bidding Process and reject all 

Applications/ Bids, at any time without any liability or any obligation for such 

acceptance, rejection or annulment, and without assigning any reasons therefore. In 

the event that the Authority rejects or annuls all the Bids, it may, in its discretion, 

invite all eligible Bidders to submit fresh Bids hereunder.  

“The Authority” reserves the right to reject any Application and/ or Bid if:  

a. At any time, a material misrepresentation is made or uncovered, or  
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b. The Applicant does not provide, within the time specified by the Authority, the 

supplemental information sought by the Authority for evaluation of the 

Application.  

In case it is found during the evaluation or at any time before signing of the Agreement 

or after its execution and during the period of subsistence thereof including the 

concession thereby granted by “The Authority”, that one or more of the pre-

qualification conditions have not been met by the Applicant, or the Applicant has 

made material misrepresentation or has given any materially incorrect or false 

information, the Applicant shall be disqualified forthwith if not yet appointed as the 

Successful Bidder either by issue of the LOA (Letter of Approval) or entering into of the 

Agreement, and if the Applicant has already been issued the LOA or has entered into 

the Concession Agreement, as the case may be, the same shall, notwithstanding 

anything to the contrary contained therein or in this TENDER, be liable to be 

terminated, by a communication in writing by “The Authority” to the Applicant, 

without the Authority being liable in any manner whatsoever to the Applicant and 

without prejudice to any other right or remedy which the Authority may have under 

this TENDER, the Bidding Documents, the Concession Agreement or under applicable 

law.  

“The Authority” reserves the right to verify all statements, information and documents 

submitted by the Applicant in response to the TENDER. Any such verification or lack 

of such verification by the Authority shall not relieve the Applicant of its obligations or 

liabilities hereunder nor will it affect any rights of the Authority there under.  

 

46. The bid shall be rejected if the bidder 

a. Stipulates the validity period less than 180 days.  

b. Stipulates own condition/conditions.  

c. Does not fill and (digital) sign undertaking forms, which are incorporated, in the 

document. 

47. Clarifications 

Applicants requiring any clarification on the tender may notify “the Authority” in 

writing or by fax or e-mail. They should send in their queries before the date specified 

in the header data. “The Authority” shall Endeavor to respond to the queries within 

the period specified therein. The responses will be sent by fax and/or e-mail. The 

Authority will forward all the queries and its responses thereto, to all purchasers of 

the TENDER without identifying the source of queries.  
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“The Authority” shall Endeavor to respond to the questions raised or clarifications 

sought by the Applicants. However, the Authority reserves the right not to respond to 

any question or provide any clarification, in its sole discretion, and nothing in this 

Clause shall be taken or read as compelling or requiring the Authority to respond to 

any question or to provide any clarification, but not later than the date provided in 

header data.  

“The Authority” may also on its own motion, if deemed necessary, issue interpretations 

and clarifications to all Applicants. All clarifications and interpretations issued by the 

Authority shall be deemed to be part of the tender. Verbal clarifications and 

information given by Authority or its employees or representatives shall not in any way 

or manner be binding on the Authority. 

48. Amendment of tender  

At any time prior to the deadline for submission of Application, the Authority may, for 

any reason, whether at its own initiative or in response to clarifications requested by 

an Applicant, modify the tender by the issuance of Addendum.  

Any Addendum thus issued will be sent in writing/ Fax/ Email to all those who have 

purchased the tender.  

In order to afford the Applicants a reasonable time for taking an Addendum into 

account, or for any other reason, the Authority may, in its sole discretion, extend the 

Application Due Date. 

G. Preparation and Submission of Application  

49. Language 

The Application and all related correspondence and documents in relation to the 

Bidding Process shall be in English language. Supporting documents and printed 

literature furnished by the Applicant with the Application may be in any other 

language provided that they are accompanied by translations of all the pertinent 

passages in the English language, duly authenticated and certified by the Applicant. 

Supporting materials, which are not translated into English, may not be considered. 

For the purpose of interpretation and evaluation of the Application, the English 

language translation shall prevail.  

 

50. Format and signing of Application 

The Applicant shall provide all the information sought under this TENDER. The 

Authority will evaluate only those Applications that are received in the required 
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formats and complete in all respects. Incomplete and /or conditional Applications 

shall be liable to rejection.  

The Applicant will upload bid in One Folder in electronic form which shall contain the 

scanned certified copies of the documents given below and the documents uploaded 

has to be digitally signed by the bidder. These copies shall be certified by Practicing 

Notary approved by the Govt. of Maharashtra or Govt. of India with his stamp, clearly 

stating his name & registration number, except where original documents are 

demanded. 

51. Marking of Applications  

The Applicant shall submit the Application in the format specified, together with the 

documents; upload in folder as “VENDOR” together with their respective enclosures. 

Applications submitted by fax, telex, telegram shall not be entertained and shall be 

rejected outright.  

52. Late Applications 

Applications received by the Authority after the specified time on the Application Due 

Date shall not be eligible for consideration and shall be summarily rejected.  

53. Confidentiality 

Information relating to the examination, clarification, evaluation, and recommendation 

for the short-listed qualified Applicants shall not be disclosed to any person who is not 

officially concerned with the process or is not a retained professional advisor advising 

the Authority in relation to or matters arising out of, or concerning the Bidding 

Process. The Authority will treat all information, submitted as part of Application, in 

confidence and will require all those who have access to such material to treat the 

same in confidence. The Authority may not divulge any such information unless it is 

directed to do so by any statutory entity that has the power under law to require its 

disclosure or is to enforce or assert any right or privilege of the statutory entity and/ 

or the Authority or as may be required by law or in connection with any legal process.  

54. Clarification Of Financial Bids  

To assist in the examination, evaluation and comparison of Bids, the Engineer may, at 

his discretion, ask any bidder for clarification of his Bid, including breakdown of unit 

rates. The request for clarification and the response shall be in writing or by 

post/facsimile/e-mail. No Bidder shall contact the Engineer on any matter relating to 

his bid from the time of the bid opening to the time the contract is awarded. Any effort 
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by the Bidder to influence the Engineer in the Engineer’s bid evaluation, bid 

comparison or contract award decisions may result in the rejection of the Bidder’s bid. 

55. Inspection of site and sufficiency of tender: 

1. The Contractor shall inspect and examine the site and its surrounding and shall 

satisfy himself before submitting his tender as to the nature of the work (so far as 

is practicable), the form and nature of the site, the quantities and nature of the 

work and materials/equipment/vehicles  necessary for the completion of the 

works and means of access to the site, and in general shall himself obtain all 

necessary information as to risk, contingencies and other circumstances which 

may influence or affect his tender. He shall also take into consideration the 

climatic conditions.  

2. The Contractor shall be deemed to have satisfied himself before tendering as to 

the correctness and sufficiency of his tender for the works and of the rates and 

prices quoted in the schedule of works / items / quantities, or in Bill of 

Quantities, which rates and prices shall, except as otherwise provided cover all his 

obligations under the Contract and all matters and things necessary for proper 

completion and maintenance of the works. No extra charges consequent on any 

misunderstanding.  

3. Not Foreseeable Physical Obstructions or Conditions: If, however, during the 

execution of the Works the Contractor encounters physical obstructions or 

physical conditions, other than climatic conditions on the Site, which obstructions 

or conditions were, in his opinion, not foreseeable by an experienced contractor, 

the Contractor shall forthwith give notice thereof to the Engineer. On receipt of 

such notice, the Engineer shall, if in his opinion such obstructions or conditions 

could not have been reasonably foreseen by an experienced contractor, after due 

consultation with the Contractor, determine:  

 Any extension of time to which the Contractor is entitled and 

 And shall notify the Contractor accordingly. Such determination shall take 

account of any instruction which the Engineer may issue to the Contractor in 

connection therewith, and any proper and reasonable measures acceptable to the 

Engineer which the Contractor may take in the absence of specific instructions 

from the Engineer. However such costing shall be got approved by the competent 

authority as governed vide rules prevailing with authority. 

 

56. Official Secrecy:  
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The Contractor shall of all the persons employed in any works in connection with the 

contract that the India Official Secrets Act 1923 (XIX of 1923) applies to them and will 

continue to apply even after execution of the said works and they will not disclose any 

information regarding this contract to any third party. The contractor shall also bring 

into notice that, any information found to be leaked out or disclosed the concern 

person as well as the Contractor will be liable for penal action; further the Corporation 

will be at liberty to terminate the contract without notice.  

57. Subsequent Legislation:  

If on the day of submission of bids for the contract, there occur changes to any 

National or State stature, Ordinance, decree or other law or any regulation or By-laws 

or any local or other duly constituted authority or the introduction of any such 

National or State Statute, Ordinance, decree or by which causes additional or reduced 

cost to the Contractor, such additional or reduced cost shall, after due consultation 

with the Contractor, be determined by the concerned Engineering Department of BMC 

and shall be added to or deducted from the Contract Price with prior approval of 

competent authority and the concerned Engineering Department shall notify the 

Contractor accordingly with a copy to the Employer. BMC reserve the right to take 

decision in respect of addition/reduction of cost in contract. 

58. Patent, Right and Royalties:  

The contractor shall save harmless and indemnify the Corporation from and against 

all claims and proceedings for or on account of infringement of any Patent rights, 

design trademark or name of other protected rights in respect of machine work, or 

material used for or in connection with the Works or any of them and from and 

against all claims, proceedings, damages, costs, charges and expenses whatsoever in 

respect thereof or in relation thereto.  

59. Payments, Tax and Claims: 

a. The limit for unforeseen claims:-  

Under no circumstances whatever the contractor shall be entitled to any 

compensation from BMC on any account unless the contractor shall have submitted a 

claim in writing to the Eng-in-change within 1 month of the case of such claim 

occurring.  

b. No interest for delayed payments due to disputes, etc:  

It is agreed that the Brihanmumbai Municipal Corporation or its Engineer or Officer 

shall not be liable to pay any interest or damage with respect of any moneys or 

balance which may be in its or its Engineer’s or officer’s hands owing to any dispute or 
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difference or claim or misunderstanding between the Municipal Corporation of Greater 

Bombay or its Engineer or Officer on the one hand and the contractor on the other, or 

with respect to any delay on the part of the Brihanmumbai Municipal Corporation or 

its Engineer or Officers in making periodical or final payments or in any other respect 

whatever.  

60. Settlement of Disputes:  

a. Termination of contract for death:-  

If the Contractor is an individual or a proprietary concern and the individual or the 

proprietor dies and if the Contractor is a partnership concern and one of the legal 

representative of the individual Contractor or the proprietor of the proprietary concern 

and in case of partnership, the surviving partners, are capable of carrying out and 

completing the contract, the Commissioner shall be entitled to cancel the contract as 

to its uncompleted part without the Corporation being in any way liable to payment of 

any compensation to the estate of the deceased Contractor and or to the surviving 

partners of the Contractor’s firm on account of the cancellation of the contract. The 

decision of the Commissioner that the legal representative of the deceased Contractor 

or surviving partners of the Contractor’s firm cannot carry out and complete the 

contract shall be final and binding on the parties. In the event of such cancellation the 

Commissioner shall not hold estate of the deceased Contractor and or surviving 

partners of the Contractor’s firm liable in damages for not completing the contract. 

b. Settlement of Disputes:  

If any dispute or differences of any kind whatsoever other than those in respect of 

which, the decision of any person is, by the Contract, expressed to be final and 

binding) shall arise between the Employer and the Contractor or the Engineer and the 

Contractor in connection with or arising out of the Contract or carrying out of the 

Works (Whether during the progress of the Works or after their completion and 

whether before or after the termination, abandonment or breach of the Contract) it, 

the aggrieved party may refer such dispute within a period of 7 days to the concerned 

Addl. Municipal Commissioner who shall constitute a committee comprising of three 

officers i.e. concerned Deputy Municipal Commissioner or Director (ES&P), Chief 

Engineer other than the Engineer of the Contract and concerned Chief Accountant. 

The Committee shall give decision in writing within 60 days. Appeal on the Order of 

the Committee may be referred to the Municipal Commissioner within 7 days. 

Thereafter the Municipal Commissioner shall constitute a Committee comprising of 

three Addl. Municipal Commissioners including Addl. Municipal Commissioner in 
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charge of Finance Department. The Municipal Commissioner within a period of 90 

days after being requested to do so shall give written notice of committee’s decision to 

the Contractor. Save as herein provided such decision in respect of every matter so 

referred shall be final and binding upon both parties until & after the completion of 

the works, and shall forthwith be given effect to by the Contractor who shall proceed 

with the works with due diligence, whether he requires arbitration as hereinafter 

provided or not. If the Commissioner has given written notice of the decision to the 

Contractor and no Claim to arbitration has been communicated within a period of 90 

days from receipt of such notice the said decision shall remain final and binding upon 

the Contractor.  

 

61. Arbitration and Jurisdiction: 

If the Commissioner shall fail to give notice of the decision as aforesaid within a period of 

90 days after being requested as aforesaid, or if the Contractor be dissatisfied with any 

such decision, then and in any such case the Contractor may within 90 days after 

receiving notice of such decision or within 90 days after the expirations of the first 

named period of 90 days (as the case may be) require that the matter or matters in 

dispute be referred to arbitration as hereinafter provided. 

I) In case of the contract where the contract price and/or contract value is less than Rs. 

5,00,00,000/- ( Rupees Five Crore Only), any dispute arising out of or in connection with 

this contract, including any question regarding its existence, validity or termination, 

shall be referred to a mutually agreed arbitral tribunal in accordance with the Arbitration 

and Conciliation Act, 1996 (amended upto date). The arbitral tribunal shall consist of 

sole arbitrator, as mutually agreed upon by the parties and the said dispute shall be 

finally resolved by said arbitral tribunal. The decision of the arbitral tribunal shall be 

given in writing (with reasons) and which will be final & binding upon the parties hereto 

& the expenses of the arbitration shall be paid as may be determined by the arbitral 

tribunal. The seat of the arbitration shall be Mumbai. The venue of arbitration shall be 

English. 

     If the parties fails to appoint mutually agreed arbitral tribunal, within the period of 30 

days from the date of application seeking arbitration in the dispute, the arbitral tribunal 

shall be appointed by recognized arbitral institution i.e. Mumbai Centre for International 

Arbitration (approved by Government of Maharashtra under G.R. no. ARB/case No. 
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1,/2017/D-19 dtd. 28.02.2017) as per Arbitration Rules of Mumbai Centre for 

International Arbitration then in force (“MCIA Rules”) 

(ii) In case of contract where the contract price and/or contract value is Rs. 

5,00,00,000/- (Rupees Five Crore Only) or more, any dispute arising out of or in 

connection with such a contract, including any question regarding its existence, validity 

or termination, shall be directly referred to and finally resolved by recognized arbitral 

institution i.e. Mumbai Centre for International Arbitration (approved by Government of 

Maharashtra under G.R. no. ARB/case No. 1,/2017/D-19 dtd. 28.02.2017) as per 

Arbitration Rules of Mumbai Centre for International Arbitration then in force (“MCIA 

Rules”). The arbitral tribunal shall consist of a sole arbitrator. The seat of the arbitration 

shall be Mumbai. The language of the Arbitration shall be English. 

     In either case, the law governing this arbitration agreement and the contract shall be 

in Indian Law. 

62. Receipts to be signed in firm’s name by any one of the partners:  

Every receipt for money which may become payable or for any security which may 

become transferable to the Contractor under these present shall, if signed in the 

partnership name by any one of the partners, be a good and sufficient discharge to the 

Commissioner and Municipal Corporation in respect of the money or security purporting 

to be acknowledged thereby, and in the event of death of any of the partners during the 

pendency of this contract, it is hereby expressly agreed that every receipt by any one of 

the surviving partners shall, if so signed as aforesaid, be good and sufficient discharge as 

aforesaid provided that nothing in this clause contained shall be deemed to prejudice or 

effect any claim which the Commissioner or the Corporation may hereafter have against 

the legal representatives of any partners so dying or in respect of any breach of any of 

the conditions thereof, provided also that nothing in this clause contained shall be 

deemed prejudicial or affect the respective rights or obligations of the Contractors and of 

the legal representatives of any deceased Contractors interest.  

 

63. Proprietary data: 

All documents and other information supplied by the Authority or submitted by an 

Applicant to the Authority shall remain or become the property of the Authority. 

Applicants are to treat all information as strictly confidential and shall not use it for any 

purpose other than for preparation and submission of their Application. The Authority 

will not return any Application or any information provided along therewith.  

64. Correspondence with the Applicant: 
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Save and except as provided in this TENDER, the Authority shall not entertain any 

correspondence with any Applicant in relation to the acceptance or rejection of any 

Application.  

65. Payment: 

i. Bills shall be submitted by the Contractor from time to time (but at an interval of 

not less than one month) for the works executed. The Engineer shall arrange to have 

the bills verified by taking or causing to be taken, where necessary, the requisite 

measurement of work.  

ii. Payment on account for amount admissible shall be made on the Engineer 

certifying the sum to which the Contractor is considered entitled by way of payment 

for all the work executed, after deducting there from the amount already paid, and 

such other amounts as may be deductible or recoverable in terms of the contract.  

iii. The contractor shall submit all bills on the printed forms at the office of 

Ch.E.(SWM)Project. The charges to be made in the bills shall always be entered at the 

rates specified in tender. 

66. JOINT VENTURE:- 

Joint Venture is not allowed in this tender. 

 

67. Action And Compensation Payable In Case Of Bad Work And Not Done As Per 

Specifications 

All works under or in course of execution or executed in pursuance of the contract, 

shall at all times be open and accessible to the inspection and supervision of the 

Engineer-in-charge, his authorized subordinates in charge of the work and all the 

superior officers, officer of the Vigilance Department of the BMC or any organization 

engaged by the BMC for Quality Assurance and the contractor shall, at all times, 

during the usual working hours and at all other times at which reasonable notice of 

the visit of such officers has been given to the contractor, either himself be present to 

receive orders and instructions or have a responsible agent duly accredited in writing, 

present for that purpose. Orders given to the Contractor’s agent shall be considered 

to have the same force as if they had been given to the contractor himself. 

If it shall appear to the Engineer-in-charge or his authorized subordinates in-charge 

of the work or to the officer of Vigilance Department, that any work has been 

executed with unsound, imperfect or unskillful workmanship or with materials of any 

inferior description, or that any materials or articles provided by him for the 

execution of the work are unsound or of a quality inferior to that contracted for or 
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otherwise not in accordance with the contract, the contractor shall, on demand in 

writing which shall be made within twelve months of the completion of the work from 

the Engineer-in-Charge specifying the work, materials or articles complained of 

notwithstanding that the same may have been passed, certified and paid for forthwith 

rectify, or remove and reconstruct the work so specified in whole or in part, as the 

case may require or as the case may be, remove the materials or articles so specified 

and provide other proper and suitable materials or articles at his own charge and 

cost. In the event of the failing to do so within a period specified by the Engineer-in-

Charge in his demand aforesaid, then the contractor shall be liable to pay 

compensation at the same rate as under clause 8.e. of the general condition of 

contract in section 9 of tender document (for Compensation for delay) for this default. 

In such case the Engineer-in Charge may not accept the item of work at the rates 

applicable under the contract but may accept such items at reduced rates as the 

Engineer in charge may consider reasonable during the preparation of on account 

bills or final bill if the item is so acceptable without detriment to the safety and utility 

of the item and the structure or he may reject the work outright without any payment 

and/or get it and other connected and incidental items rectified, or removed and re-

executed at the risk and cost of the contractor. Decision of the Engineer-in-Charge to 

be conveyed in writing in respect of the same will be final and binding on the 

contractor. 

If the penalization amount exceeds maximum limit with respect to Clause 8.e of 

Standard General Conditions of Contract, then a show cause notice shall necessarily 

be issued to the contract as to why the contract should not be terminated. 

 

68. INTERNAL GRIEVANCE REDRESSAL MECHANISM 

BMC has formed an Internal Grievance Redressal Mechanism for redressal of 

grievances.  Any Bidder or prospective Bidder aggrieved that any decision, action or 

omission of the procuring entity being contrary to the provisions of the tender or any 

rules or guidelines issued therein, in Technical & Financial Packet can make an 

application for review of decision of responsiveness in Technical & Financial Packet  

within a period of 7 days or any such other period, as may be specified in the Bid 

document. 

While making such an application to procuring entity for review, aggrieved 

bidders or Prospective bidders shall clearly specify the ground or grounds in respect of 

which he feels aggrieved. 
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Provided that after declaration of a bidder as a successful in Technical Packet 

(General Requirements), an application for review may be filed only by a bidder who has 

participated in procurement proceedings and after declaration of successful bidder in 

Technical Bid, an application for review may be filed only by successful bidders of 

Technical Packet . Provided further that, an application for review of the financial bid can 

be submitted, by the bidder whose technical bid is found to be acceptable / responsive. 

Upon receipt of such application for review, BMC may decide whether the bid 

process is required to be suspended pending disposal of such review.  The BMC after 

examining the application and the documents available to him, give such reliefs, as may 

be considered appropriate and communicate its decision to the Applicant and if required 

to other bidders or prospective bidders, as the case may be. 

BMC shall deal and dispose off such application as expeditiously as possible and in 

any case within 10 days from the date of receipt of such application or such other period 

as may be specified in pre-qualification document, bidder registration document or bid 

documents, as the case may be. 

Where BMC fails to dispose off the application within the specified period or if the 

bidder or prospective bidder feels aggrieved by the decision of the procuring entity, such 

bidder or prospective bidder may file an application for redressal before the ‘Internal 

Procurement Redressal Committee’ within 7 days of the expiry of the allowed time or of 

the date of receipt of the decision, as the case may be.  Every such application for 

internal redressal before Redressal Committee shall be accompanied by fee of 

Rs.25,000/- fee shall be paid in the form of D.D. in favour of BMC 

1st Appeal by the bidder against the decision of C.E./HoD/Dean can be made to 

concerned D.M.C/Director who should decide appeal in 7 days.  If not satisfied, 2nd 

Appeal by the bidder can be made to concerned A.M.C. for decision. 

   Grievance Redressal Committee (GRC) is headed by Concerned D.M.C/Director 

of particular department for the first appeal / Grievances by the bidder against the 

decision for responsiveness / Non-Responsiveness In Technical & Financial Packet and if 

not satisfied, Concerned A.M.C. will take decision as per second appeal made by the 

bidder. 

This Grievance Redressal Committee (GRC) will be operated through DMC (CPD) 

office where appeals of aggrieved bidder will be received with fee of Rs.25000/-from 

aggrieved bidder. The necessary correspondence in respect of said applications to the 

aggrieved bidder & concerned department ,issuing notices, arranging of Grievance 
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Redressal Committee(GRC) with D.M.C. and further proceeding will be carried out 

through registrar appointed by BMC. 

No application shall be maintainable before the Redressal Committee in regard of 

any decision of the BMC relating to following issues:- 

i) Determination of need of procurement 

ii) The decision of whether or not to enter into negotiations. 

                     iii)Cancellation of a procurement process for certain reasons.  On receipt of 

recommendation of the Committee, It will be communicate his decision thereon to the 

Applicant and to the Committee within 10 days or such further time not exceeding 20 

days, as may be considered necessary from the date of receipt of the recommendation 

and in case of non-acceptance of any recommendation, the reason of such non-

acceptance shall also be mentioned in such communication. 

Additional Municipal Commissioner and/or Procurement Redressal Committee, 

if found, come to the conclusion that any such complaint or review is of vexatious, 

frivolous or malicious nature and submitted with the intention of delaying or defeating 

any procurement or causing loss to the procuring entity or any other bidder, then such 

complainant shall be punished with fine, which may extend to Five Lac rupees or two 

percent of the value of the procurement, whichever is higher. 

69. Contractors remain liable to pay compensation: 

In any case in which any of the powers conferred upon the Engineer In-charge by the 

relevant clauses in documents that form a part of contract as exercised or is 

exercisable in the event of any future case of default by the Contractor, he is declared 

liable to pay compensation amounting to the whole of his security deposit. The 

liability of the Contractor for past and future compensation shall remain unaffected.  

 

70. Contractor to supply equipment etc required to carry out the work and is 

liable for damages arising for its non-provision. 

The Contractor shall supply at his own cost all material, plant, tools, appliances, 

implements, equipments, vehicles requisite or proper for the proper execution of the 

work, whether, in the original altered or substituted form and whether included in 

the specification of other documents forming part of the contract or referred to in 

these conditions or not and which may be necessary for the purpose of satisfying or 

complying with the requirements of the Eng-In-Charge as to any matter as to which 



 
B R I H A N M U M B A I  M U N I C I P A L  C O R P O R A T I O N  ( S W M  P R O J E C T  D E P T . )  

 
Page 76 

under these conditions is entitled to be satisfied, or which is entitled to require 

together with the carriage therefore to and from the work. 

The contractor shall provide all necessary measures & precautions to protect the 

public from accident and shall also be bound to bear the expenses of defense of every 

suit, action or other legal proceedings, that may be brought by any person for injury 

sustained owing to neglect of the above precautions and to pay any damages and cost 

which may be awarded in any such suit action or proceedings to any such person or 

which may with the consent of the contractor be paid for compromising any claim by 

any such person.  

71. Prevention of Fire: 

The contractor shall not set fire to any standing jungle, trees, brushwood or grass or 

waste.  

72. Compensation for all damages done intentionally or unintentionally by contractor 

whether in or beyond the limits of BMC property including any damage caused by 

spreading the fire shall be estimated by the Engineer In-charge or such other officer as 

he may appoint and the estimate of the Engineer in-charge to the decision of the Dy. 

Chief Engineer on appeal shall be final and the contractor shall be bound to pay the 

amount of the assessed compensation on demand failing which the same will be 

recovered from the Contractor as damages or deducted by the Engineer In-charge from 

any sums that may be due or become due from BMC to contractor under this Contract or 

otherwise. Contractor shall bear the expenses of defending any action or other legal 

proceedings that may be brought to prevent the spread of fire and he shall pay any 

damages and costs that may be awarded by the Court in consequence. 

73. In the case of Tender by partners, any change in the constitution of the firm  

      shall be forthwith, notified by the contractor through the Engineer In-charge for his  

      information.  

74. Action where no specifications: 

In the event of there being no such specifications, then in such case, the work shall 

be carried out in all respects in accordance with all instructions and requirements of 

the Engineer In-charge.  

75. Safety and medical help:  

i. The Contractor shall be responsible for and shall pay the expenses of providing 

medical help to any workmen who may suffer a bodily injury as a result of an 

accident. If such expenses are incurred by BMC, the same shall be recoverable from 
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the contractor forthwith and be included without prejudice to any other remedy of 

BMC from any amount due or that may become due to the Contractor.  

ii. The contractor shall provide necessary personal safety equipment and first-aid box 

for the use of persons employed on the site and shall maintain the same in condition 

suitable for immediate use at any time.  

iii. The workers shall be required to use the safety equipments so provided by the 

contractor and the contractor shall take adequate steps to ensure the proper use of 

equipments by those concerned.  

iv. When the work is carried on in proximity to any place where there is risk or drawing 

all necessary equipments shall be provided and kept ready for use and all necessary 

steps shall be taken for the prompt rescue of any person in danger. 

 

76.  Anti-malaria and other health measures:  

               Anti-Malaria and other health measures shall be taken as directed by the 

Executive Health Officer of BMC. Contractor shall see that mosquito genic conditions are 

created so as to keep vector population to minimum level. Contractor shall carry out 

anti-malaria measures in the area as per the guidelines issued by the Executive Health 

Officer of BMC from time to time.  

             In case of default, in carrying out prescribed anti-malaria measures resulting in 

increase in malaria incidence, contractor shall be liable to pay BMC on anti-malaria 

measures to control the situation in addition to fine. 
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Specifications 
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SPECIFICATIONS & SELECTION OF MATERIAL 

Detailed Scope of Work / Technical Specifications are mentioned in Section 7 of 

the e-Tender Document. 
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SELECTION OF MATERIAL 

1. All materials brought on the site of work and meant to be used in the same, 

shall be the best of their respective kinds and to the approval of the Engineer. The 

Engineer or his representative will accept that the materials are really the best of 

their kinds, when it is proved be-yond doubt that no better materials of the 

particular kind in question are available in the market. 

2. The contractor shall obtain the approval of the Engineer of samples of all 

materials to be used in the works and shall deposit these samples with him before 

placing an order for the materials with the suppliers. The materials brought on the 

works shall conform in every respect to their approved samples. Fresh samples 

shall be deposited with the Engineer when-ever the type or source of any material 

changes. 

3. The contractor shall check each fresh consignment of materials as it is 

brought to the site of works to see that they conform in all respects to the 

Specifications of the samples approved by the Engineer, or both. 

4. The Engineer will have the option to have any of the materials tested to find 

out whether they are in accordance with the Specifications and the Contractor will 

bear all expenses for such testing. All B bills, vouchers and test certificates, which 

in the opinion of the Engineer or his representative are necessary to convince him 

as to the quality of the materials or their suitability shall be produced for his 

inspection when required. 

5. Any materials that have not been found to conform to the specifications will 

be rejected forthwith and shall be removed from the site by the contractor at his 

own cost within 24 hours. 

6. The Engineer shall have power to cause the Contractors to purchase and 

use such materials from any particular source, as may in his opinion be necessary 

for the proper execution of the work. 

7. Notwithstanding the source, the sand shall be washed using sand washing 

machine before use. 
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SECTION 11 

 

Fraud & Corrupt Practices 
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FRAUD AND CORRUPT PRACTICES 

 The Applicants and their respective officers, employees, agents and advisers shall 

observe the highest standard of ethics during the Bidding Process. Notwithstanding 

anything to the contrary contained herein, the Authority may reject an Application 

without being liable in any manner whatsoever to the Applicant if it determines that the 

Applicant has, directly or indirectly or through an agent, engaged in corrupt practice, 

fraudulent practice, coercive practice, undesirable practice or restrictive practice in the 

Bidding Process. 

 Without prejudice to the rights of the Authority under  relevant Clause hereinabove, if an 

Applicant is found by the Authority to have directly or indirectly or through an agent, 

engaged or indulged in any corrupt practice, fraudulent practice, coercive practice, 

undesirable practice or restrictive practice during the Bidding Process, such Applicant 

shall not be eligible to participate in any tender or RFQ issued by the Authority during a 

period of 2 (two) years from the date such Applicant is found by the Authority to have 

directly or indirectly or through an agent, engaged or indulged in any corrupt practice, 

fraudulent practice, coercive practice, undesirable practice or restrictive practice, as the 

case may be. 

 For the purposes of this Clause , the following terms shall have the meaning hereinafter 

respectively assigned to them: 

A. “Corrupt practice” means: 

The offering, giving, receiving, or soliciting, directly or indirectly, of anything of value 

to influence the actions of any person connected with the Bidding Process (for 

avoidance of doubt, offering of employment to, or employing, or engaging in any 

manner whatsoever, directly or indirectly, any official of the Authority who is or has 

been associated in any manner, directly or indirectly, with the Bidding Process or the 

LOA or has dealt with matters concerning the Concession Agreement or arising there 

from, before or after the execution thereof, at any time prior to the expiry of one year 

from the date such official resigns or retires from or otherwise ceases  to be in the 

service of the Authority, shall be deemed to constitute influencing the actions of a 

person connected with the Bidding Process); or save  and  except  as  permitted  

under  the  relevant  sub  clause,  engaging  in  any manner whatsoever, whether 

during the Bidding Process or after the issue of the LOA or after the execution of the 

Concession Agreement, as the case may be, any person in respect of any matter 
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relating to the Project or the LOA or the Concession Agreement, who at any time has 

been or is a legal, financial or technical adviser of the Authority in relation to any 

matter concerning the Project; 

B. “Fraudulent practice” means a misrepresentation or omission of facts or 

suppression of facts or disclosure of incomplete facts, in order to influence the 

Bidding Process. 

C. “Coercive practice” means impairing or harming or threatening to impair or harm, 

directly or indirectly, any person or property to influence any persons participation or 

action in the Bidding Process. 

D. “Undesirable practice” means (i) establishing contact with any person connected 

with or employed or engaged by the Authority with the objective of canvassing, 

lobbying or in any manner influencing or attempting to influence the Bidding Process; 

or (ii) having a Conflict of Interest.& 

E. “Restrictive practice” means forming a cartel or arriving at any understanding or 

arrangement among Applicants with the objective of restricting or manipulating a full 

and fair competition in the Bidding Process. 

F. If  the  Employer/Financier  determines  that  the  Contractor  has  engaged  in  

corrupt, fraudulent, collusive, coercive or obstructive practices, in competing for or in 

executing the Contract, then the Employer may, after giving14days notice to the 

Contractor, terminate the Contractor's employment under the Contract and expel him 

from the Site, and the provisions of relevant Clause shall apply as if such expulsion 

had been made. 

G. Should  any  employee  of  the  Contractor  be  determined  to  have  engaged  in  

corrupt, fraudulent, collusive, coercive, or obstructive practice during the execution of 

the Works, then that employee shall be removed in accordance with relevant Clause. 

For the purposes of this Sub-Clause: 

i. “Corrupt Practice” is the offering, giving, receiving to soliciting, directly or 

indirectly, of anything of value to influence improperly the actions of another party. 

ii. “Another party” refers to a public official acting in relation to the procurement 

process or contract execution. In this context, “public official” includes Financer staff 

and employees of other organizations taking or reviewing procurement decisions. 

iii. “Fraudulent practice” is any act or omission, including a misrepresentation, that 

knowingly or recklessly misleads, or attempts to mislead, a party to obtain a 

financial or other benefit or to avoid an obligation. 
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iv. “Collusive practice” is an arrangement between two or more parties designed to 

achieve an improper purpose, including to influence improperly the actions of 

another party. 

v. “Coercive practice” is impairing or harming, or threatening to impair or harm, 

directly or indirectly, any party or the property of the party to influence improperly 

the actions of a party. 

vi. “Obstructive practice” is deliberately destroying, falsifying, altering or concealing of 

evidence material to the investigation or making false statements to investigators in  

order to materially impede the Financier investigation into allegations of a corrupt, 

fraudulent, coercive or collusive practice; and/or threatening, harassing or 

intimidating  any party to prevent it from disclosing its  knowledge  of  matters 

relevant to the investigation or from pursuing the investigation; or 

vii. Acts intended to materially impede the exercise of the Financer’s inspection and 

audit rights provided. 

viii. “Party” refers to a public official; the terms “benefit” and “obligation” relate to the 

procurement process or contract execution; and the “act or omission” is intended to 

influence the procurement process or contract execution. 

ix. ”Parties” refers to participants in the procurement process (including public 

officials) attempting to establish bid prices at artificial, noncompetitive levels. 

x. A “party” refers to a participant in the procurement process or contract execution. 
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PREBID MEETING 

Pre-bid meeting of the interested parties shall be convened at the designated date, time 

and place. A maximum of three representatives of each Applicant shall be allowed to 

participate on production of authority letter from the Applicant. 

During the course of Pre-bid meeting, the Applicants will be free to seek clarifications 

and make suggestions for consideration of the Authority. The Authority shall Endeavour 

to provide clarifications and such further information as it may, in its sole discretion, 

consider appropriate for facilitating a fair, transparent and competitive Bidding Process. 
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LIST OF APPROVED BANKS 

1. The following Banks with their branches in Greater Mumbai and in suburbs and 

extended suburbs up to Virar and Kalyan have been approved only for the 

purpose of accepting Banker’s guarantee from 1997-98 onwards until further 

instructions.  

2. The Bankers Guarantee issued by branches of approved Banks beyond Kalyan 

and Virar can be accepted only if the said Banker’s Guarantee is countersigned by 

the Manager of a branch of the same Bank, within the Mumbai Limit categorically 

endorsing thereon that said bankers Guarantee is binding on the endorsing 

Branch of the bank within Mumbai limits and is liable to be on forced against the 

said branch of the Bank in case of default by the contractor/supplier furnishing 

the bankers Guarantee. 

A S.B.I and its subsidiary Banks 
1 State Bank Of India. 
2 State Bank Of Hyderabad. 
3 State Bank Of Mysore. 
4 State Bank Of Patiyala. 
5 State Bank Of Saurashtra. 
6 State Bank Of Travankore. 
B Nationalized Banks 
7 Allahabad Bank. 
8 Andhra Bank. 
9 Bank Of Baroda. 
10 Bank Of India. 
11 Bank Of Maharashtra. 
12 Central Bank Of India. 
13 Dena Bank. 
14 Indian Bank. 
15 Indian Overseas Bank. 
16 Oriental Bank Of Commerce. 
17 Punjab National Bank. 
18 Punjab & Sindh Bank. 
19 Syndicate Bank. 
21 Union Bank Of India. 
22 UCO Bank. 
23 Vijaya Bank. 
24 Corporation Bank. 
C Scheduled Commercial Banks 
25 Bank Of Madura Ltd. 
26 Bank Of Rajasthan Ltd. 
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27 Banaras State Bank Ltd. 
28 Bharat Overseas Bank Ltd 
29 Catholic Syrian Bank Ltd. 
30 City Union Bank Ltd. 
31 Development Credit Bank. 
32 Dhanalakshmi Bank Ltd. 
33 Federal Bank Ltd. 
34 Indusind Bank Ltd. 
35 I.C.I.C.I. Banking Corporation Ltd. 
36 Global Trust Bank Ltd. 
37 Jammu &Kashmir Bank Ltd. 
38 Karnataka Bank Ltd. 
39 Karur Vysya Bank Ltd. 
40 LaxmiVilas Bank Ltd. 
41 Nedugundi Bank Ltd. 
42 Ratnakar Bank Ltd. 
43 Sangli Bank Ltd. 
44 South Indian Bank Ltd. 
45 S.B.I. Corporation & Int Bank Ltd. 
46 Tamilnadu Mercantile Bank Ltd. 
47 United Western Bank Ltd. 
48 Vysya Bank Ltd. 
D Schedule Urban Co-opBanks 
49 Abhyudaya Co-op Bank Ltd. 
50 Bassein Catholic Co-op Bank Ltd. 
51 Bharat Co-op Bank Ltd. 
52 Bombay Mercantile Co-op Bank Ltd. 
53 Cosmos Co-op Bank Ltd. 
54 Greater Mumbai Co-op Bank Ltd. 
55 Janata Sahakari Bank Ltd. 
56 Mumbai District Central Co-op Bank 

Ltd. 
57 Maharashtra State Co-op Bank Ltd. 
58 New India Co-op Bank Ltd. 
59 North Canara G.S.B. Co-op Bank Ltd. 
60 Rupee Co-op Bank Ltd. 
61 Sangli Urban Co-op Bank Ltd. 
62 Saraswat Co-op Bank Ltd. 
63 Shamrao Vithal Co-op Bank Ltd. 
64 Mahanagar Co-op Bank Ltd. 
65 Citizen Bank Ltd. 
66 Yes Bank Ltd. 
E Foreign Bank 
67 ABMAMRO (N.Y.) Bank. 
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68 American Express Bank Ltd. 
69 ANZ Grindlays Bank Ltd. 
70 Bank Of America N.T. &S.A. 
71 Bank Of Tokyo Ltd. 
72 Bank in dosuez. 
73 Banque Nationale de Paris. 
74 Barclays bank. 
75 City Bank N.A. 
76 Hongkong & Shanghai banking 

Corporation. 
77 Mitsui Taiyokbe Bank Ltd. 
78 Standard Chartered Bank. 
79 Cho Hung Bank. 
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FORM OF TENDER 

To,  

The Municipal Commissioner for Greater Mumbai  

Sir,  

I/ We have read and examined the following documents relating to the work of 
______________ ___________ ______________ ______________                                   y      
______ ________  ________ _____  ______ __________ _________  _____ ____ _______  

i. Notice inviting tender. 

ii. Directions to tenderers (General and special) 

iii. General condition of contract for Civil Works of the Brihanmumbai Municipal 

Corporation as amended up to date. 

iv. Relevant drawings 

v. Specifications. 

vi. Special directions 

vii. Annexure A and B. 

viii. Bill of Quantities and Rates.  

1. A) I/We________________________________________________________  

(full name in capital letters, starting with surname), the Proprietor/ Managing Partner/ 

Managing Director/ Holder of the Business, for the establishment / firm / registered 

company, named herein below, do hereby offer to 

.……………………………………………………………………………………………… 

………………………………………………………………………………………………. 

.…………………………………………..…………………………………………………. 

………………………………………………………………………………………………. 

Referred to in the specifications and schedule to the accompanying form of con-tract of 

the rates entered in the schedule of rates sent herewith and signed by me/ us” (strike 

out the portions which are not applicable). 

1. B) I/We do hereby state and declare that I/We, whose names are given herein below in 

details with the addresses, have not filled in this tender under any other name or 

under the name of any other establishment /firm or otherwise, nor are we in any way 

related or concerned with the establishment /firm or any other person, who have filled 

in the tender for the aforesaid work.”  
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2. I/We hereby tender for the execution of the works referred to in the aforesaid 

documents, upon the terms and conditions, contained or referred to therein and in 

accordance with the specifications designs, drawings and other relevant details in all 

respects.  

* At the rates entered in the aforesaid Bill of Quantities and Rates.  

3. According to your requirements for payment of Earnest Money amounting to 

Rs.______________________/-(Rs._______________________________________________________ 

)  

I/We have deposited the amount through online payment gateways with the C.E. of the 

Corporation not to bear interest 

4. I/We hereby request you not to enter into a contract with any other person/s for the 

execution of the works until notice of non/acceptance of this tender has first been 

communicated to me/us, and in consideration of yours agreeing to refrain from so 

doing I/we agree not to withdraw the offer constituted by this tender before the date of 

communication to me/us of such notice of non/acceptance, which date shall be not 

later than ten days from the date of the decision of the Standing Committee or 

Education Committee of the Corporation, as maybe required under the Mumbai 

Municipal Corporation Act, not to accept this tender.(Subject to condition 5 below).  

5. I/We also agree to keep this tender open for acceptance for a period of 180 days from 

the date fixed for opening the same and not to make any modifications in its terms and 

conditions which are not acceptable to the Corporation.  

6. I/We agree that the Corporation shall, without prejudice to any other right or remedy, 

be at liberty to forfeit the said earnest money absolutely, if.  

a. I/We fail to keep the tender open as aforesaid.  

b. I/We fail to execute the formal contract or make the contract deposit when called 

upon to do so.  

c. I/we do not commence the work on or before the date specified by the En-gineer in 

his work order.  

7. I/We hereby further agree to pay all the charges of whatsoever nature in connec-tion 

with the preparation, stamping and execution of the said contract.  

8. I/We further agree that, I/we shall register ourselves as ‘Employer’ with the Bom-bay 

Iron and Steel Labour Board’ and fulfill all the obligatory provisions of Ma-harashtra 
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Mathadi, Hamal and other Manual workers (Regulation of Employment and Welfare) 

Act 1969 and the Bombay Iron and Steel unprotected workers Scheme 1970.  

9. “I/We………………………………………….…….. have failed in the accompanying tender 

with full knowledge of liabilities and, therefore, we will not raise any objection or 

dispute in any manner relating to any action, including forfeiture of deposit and 

blacklisting, for giving any information, which is found to be incorrect and against the 

instructions and directions given in this tender.  

10. “I/We further agree and undertake that in the event it is revealed subsequently after 

the allotment of work/contract to me/us, that any information given by me/us in this 

tender is false or incorrect, I/We shall compensate the Brihanmumbai Municipal 

Corporation for any such losses or inconvenience caused to the Corporation in any 

manner and will not resist any claim for such compensation on any ground 

whatsoever. I/we agree and undertake that I/we shall not claim in such case any 

amount by way of damages or compensation for cancellation of the contract given to 

me/us or any work assigned to me/us or is with-drawn by the Corporation,”  

Address                                                                                     Yours faithfully, 

………………………………….  

…………………………….……  

                                                         Digital Signature of the Tenderer or the Firm 

                                                                        1.……………………………………………….  
                                                                        2.……………………………………………….  
                                                                        3.……………………………………………….  
                                                                        4.……………………………………………….  
                                                                        5......................................................... 
 

 

 

 

 

 

 

 

 Full Name and private residential address 

 of all the partners constituting the Firm  

                                                                      A/c No.    
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1. ..........................................                       ............................................ 

2. ..........................................                        Name of Bank 

3. .........................................                        ............................................ 

4. .........................................                      Name of Branch 

5. ......................................... .                     ........................................... 

                                                                      Vendor No.  

                                                                      ............................................ 
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AGREEMENT FORM 

Tender / Quotation                                                               dated ……………. 20…  

Standing Committee/Education Committee Resolution No. 

..……………………………….CONTRACT FOR THE WORKS 

…….…………………………………………..………..………………………………………………………

…...………………………….……………………………………………………………………………...…

…………………………. 

This agreement made this day of …………………………Two thousand 

…....…..……..……….Between………….…………….……………………………………………………

…………………………………………………………………………..…..…  

inhabitants of Mumbai, carrying on business 

at……………………………………………….……………...…..………………………………...………

………………….……………... in Bombay under the style and name of Messrs 

……………………..……………………………………………………………………………………………

…… (Hereinafter called “the contractor” of the one part and Shri. 

……………………………………………………..……………………………………………………………

…………….…………................... 

the Director(E.S.&P.) (hereinafter called “the commissioner” in which expression are 

included unless the inclusion is inconsistent with the context, or meaning thereof, his 

successor or successors for the time being holding the office of Director (E,S.& P)of the 

second part and the Brihanmumbai Municipal Corporation (hereinafter called “the 

Corporation”) of the third part, WHEREAS the contractor has tendered for the 

construction, completion and maintenance of the works described above and his ten-der 

has been accepted by the Commissioner (with the approval of the Standing 

Committee/Education Committee of the Corporation NOW THIS  

THIS AGREEMENT WITNESSETH as follows:-  

1) In this agreement words and expressions shall have the same meanings as are 

respectively assigned to them in the General Conditions of Contract for works 

hereinafter referred to:-  

2) The following documents shall be deemed to form and be read and constructed as a 

part of this agreement viz.  
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a) The letter of Acceptance  

b) The Bid:  

c) Addendum to Bid; if any  

d) Tender Document  

e) The Bill of Quantities:  

f) The Specification:  

g) Detailed Engineering Drawings  

h) Standard General Conditions of Contracts (GCC)  

i) All correspondence documents between bidder and BMC  

3) In consideration of the payments to be made by the Commissioner to the contractor 

as hereinafter mentioned the contractor hereby covenants with the Commissioner to 

construct, complete and maintain the works in conformity in all respects with the 

provision of the contract.  

4) 4) The Commissioner hereby covenants to pay to the Contractor in consideration of 

the construction, completion and maintenance of the works the contract sum, at 

times and in the manner prescribed by the contract.  

IN WITNESS WHERE OF the parties hereto have caused their respective common seals to 

be herein to affixed (or have hereunto set their respective hands and seals) the day and 

year above written. Signed, Sealed and delivered by the contractors 

___________________________  ____________________________ ___________________________ 

____________________________ ___________________________                                     

____________________________ 

In the presence of                                               Trading under the name and style of 

__________________________       __________________________ 

__________________________                                        __________________________ 

 __________________________                                       __________________________  

Full Name Address                                                                        Contractors  

Signed by the D.M.C.(SWM) in the presence of  Ex. .... City/ WS/ ES 

_______________________ 

_______________________ 

D.M.C.(SWM) 

The Common seal of the Brihanmumbai Municipal 

Corporation was hereunto affixed on the 
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…………...... 20 in the presence of two mem-bers 

of the Standing Committee.  

1.                                                                            1.  

2.                                                                            2.  

And in the presence of the Municipal Secretary  Municipal Secretary  



 
B R I H A N M U M B A I  M U N I C I P A L  C O R P O R A T I O N  ( S W M  P R O J E C T  D E P T . )  

 
Page 99 

 

 

 

 

 

 

 

 

SECTION 15 

 

Annexure 
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Annexure “A” 

Name of Work: “The work of maintenance of electrical installations at Deonar Dumping 
Ground.” 

 
 

 

                                                                

1. The Engineer for this work    Chief Engineer (SWM)Project     

Description of work “The work of maintenance of electrical installations at Deonar 
Dumping Ground.” 

2. Earnest Money Deposit- Rs. 9500/- 

3. Contract Period:-  As mentioned in the specifications 

 

 

 

 

Signature of Tenderer 

                                                                                     Name & Style of 
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Special Annexure – A 

Irrevocable Undertaking 

(On Rs.500/- Stamp Paper) 

 

I  Shri/Smt………………………………………………aged……  Years, Indian Inhabitant.  
Proprietor/Partner/Directors of M/s…………………………………… 

 resident at …………………………………………………………………………… do hereby give 
Irrevocable Undertaking as under : 

1. I say & undertake that as specified in Section 171 of CGST Act, 2017, any reduction 
in rate of tax on supply of goods or services or the benefit of input tax credit shall be 
mandatorily passed on to BMC by way of commensurate reduction in prices. 

2. I further say and undertake that I understand that in case the same is not passed on 
and is discovered at any later stage, BMC shall be at liberty to initiate legal action 
against me for its recovery including, but not limited to, an appeal to the Screening 
Committee of the GST Counsel. 

3. I say that above said irrevocable undertaking is binding upon me/my 
partners/company/other Directors of the company and also upon my/our legal heirs, 
assignee, Executor, administrator etc. 

4. If I fail to compliance with the provisions of the GST Act, I shall be liable for 
penalty/punishment or both as per the provisions of GST Act. 

Whatever has been stated here in above is true & correct to my/our own knowledge & 
belief. 

 

Solemnly affirmed at                                          DEPONANT 

 

This day of                              BEFORE ME 

Interpreted Explained and Identified by me. 
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Annexure- B 
(On Rs. 500/- Stamp Paper) 

PRE-CONTRACT INTEGRITY PACT 

The Bidder commits himself to take all measures necessary to prevent corrupt practices, 

unfair means and illegal activities during any stage of his bid or during any pre-contract 

or post-contract stage in order to secure the contract or in furtherance to secure it and 

in particular commits himself to the following:- 

1. The Bidder will not offer, directly or through intermediaries, any bribe, gift, 

consideration, reward, favour, any material or immaterial benefit or other advantage, 

commission, fees, brokerage or inducement to any official of the BMC, connected 

directly or indirectly with the bidding process, or to any person, organization or third 

party related to the contract in exchange for any advantage in the bidding, evaluation, 

contracting and implementation of the Contract.  

2. The Bidder further undertakes that he has not given, offered or promised to give, 

directly or indirectly any bribe, gift, consideration, reward, favour, any material or 

immaterial benefit or other advantage, commission, fees, brokerage or inducement to 

any official of the BMC or otherwise in procuring the Contract or forbearing to do or 

having done any act in relation to the obtaining or execution of the Contract or any 

other Contract with the Government for showing or forbearing to show favour or 

disfavour to any person in relation to the Contract or any other Contract with the 

Government.  

3. The Bidder will not collude with other parties interested in the contract to impair the 

transparency, fairness and progress of the bidding process, bid evaluation, 

contracting and implementation of the contract.  

4. The Bidder will not accept any advantage in exchange for any corrupt practice, unfair 

means and illegal activities.  

5. The Bidder, either while presenting the bid or during pre-contract negotiations or 

before signing the contract, shall disclose any payments he has made, is committed 

to or intends to make to officials of the BMC or their family members, agents, brokers 

or any other intermediaries in connection with the contract and the details of services 

agreed upon for such payments.  

6. The Bidder shall not use improperly, for purposes of competition or personal gain, or 

pass on to others, any information provided by the BMC as part of the business 

relationship, regarding plans, technical proposals and business details, including 
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information contained in any electronic data carrier. The Bidder also undertakes to 

exercise due and adequate care lest any such information is divulged. 

7. The Bidder commits to refrain from giving any complaint directly or through any 

other manner without supporting it with full and verifiable facts. 

8. The Bidder shall not instigate or cause to instigate any third person to commit any of 

the actions mentioned above. 

9. The Bidder and their respective officers, employees, agents and advisers shall observe 

the highest standard of ethics during the Bidding Process. Notwithstanding anything 

to the contrary contained herein, the Authority may reject an Application without 

being liable in any manner  whatsoever  to  the Applicant  if  it  determines  that  the 

Applicant  has,  directly  or indirectly or through an agent, engaged in corrupt 

practice, fraudulent practice, coercive practice, undesirable practice or restrictive 

practice in the Bidding Process 

For the purposes of this Clause 9, the following terms shall have the meaning herein 

after respectively assigned to them: 

A. “fraudulent practice” means a misrepresentation or omission of facts or 

suppression of facts or disclosure of incomplete facts, in order to influence the 

Bidding Process ; 

B. “coercive practice” means impairing or harming or threatening to impair or harm, 

directly or indirectly, any person or property to influence any persons 

participation or action in the Bidding Process; 

C. “undesirable practice” means (i) establishing contact with any person connected 

with or employed or engaged by the Authority with the objective of canvassing, 

lobbying or in any manner influencing or attempting to influence the Bidding 

Process; or (ii) having a Conflict of Interest; and 

D. “restrictive  practice”  means  forming  a  cartel  or  arriving  at  any  

understanding  or arrangement among Applicants with the objective of restricting 

or manipulating a full and fair competition in the Bidding Process. 

 

 

 

Signature of Tenderer/Bidder 
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Annexure- C 

(On Rs. 500/- Stamp Paper) 

DECLARATION CUM INDEMNITY BOND 

I,________________________of___________________, do hereby declared and undertake as 

under. 

1. I declare that I have submitted certificates as required to Executive engineer 

(Monitoring) at the time of registration of my firm/company ____ and there is no 

change in the contents of the certificates that are submitted at the time of 

registration. 

2. I  declare  that  I  ___________in  capacity  as  Manager/Director/Partners/Proprietors  

of _______________has not been charged with any prohibitory and /or penal action 

such as banning(for specific time or permanent)/de-registration or any other action 

under the law by any Government and/or Semi Government and/or Government 

undertaking. 

3. I declare that I have perused and examined the tender document including 

addendum, condition of contract, specifications, drawings, bill of quantity etc. 

forming part of tender and accordingly, I submit my offer to execute the work as per 

tender documents at the rates quoted by me in capacity 

as_____________of______________. 

4. I further declare that if I am allotted the work and I failed to carry out the allotted 

work in accordance with the terms and conditions and within the time prescribed and 

specified, BMC is entitled to carry out the work allotted to me by any other means at 

my risk and cost, at any stage of the con- tract. 

5. I also declare that I will not claim any charge/damages/compensation for non 

availability of site for the contract work at any time. 

6. I declare that I will positively make the arrangements of the required equipment on 

the day of commencement or with respect to the progress of the work in phases, as 

per the instructions of site in charge. 

 

Signature of Tenderer/Bidder 
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BANKERS GURANTEE IN LIEU OF CONTRACT DEPOSIT 

THIS INDENTURE made this _________________ day of_______________BETWEEN 

THE_________________BANK incorporated under the English/Indian Companies Acts and 

carrying on business in Mumbai (hereinafter referred to as 'the bank' which expression 

shall be deemed to include its successors and assigns) of the first part 

___________________ ______________________ inhabitants carrying on business at in 

Mumbai under the style and name of Messer’s_____________ (hereinafter referred to as 

'the consultant') of the second part Shri.______________________________ 

THE MUNICIPAL COMMISSIONER FOR GREATER MUMBAI (hereinafter  referred to as 

'the commissioner' which expression shall be deemed, also to include his successor or 

successors for the time being in the said office of Municipal Commissioner ) of the third 

part and THE BRIHANMUMBAI MUNICIPAL CORPORATION (hereinafter  referred to as 

'the Corporation') of the fourth  part  WHEREAS  the  consultants  have  submitted  to  

the Commissioner tender for the execution of the work of “___________________”                                                                                                                  

and the terms of such tender/contract require that the consultants shall deposit with 

the Commissioner as/contract deposit/ earnest money and /or the security a sum of 

Rs.________ (Rupees________) AND WHEREAS if and when any such tender is accepted by 

the Commissioner, the contract to be entered into in furtherance thereof by the 

consultants will provide that such deposit shall remain with and be appropriated by the 

Commissioner towards the Security deposit to be taken under the contract and be 

redeemable by the consultants, if they shall duly and faithfully carry out the terms and 

provisions of such contract and shall duly satisfy all claims properly chargeable against 

them there under AND WHEREAS the consultants are constituents of the Bank and in 

order to facilitate the keeping of the accounts of the consultants, the Bank with the 

consent and concurrence of the consultants has requested the Commissioner to accept 

the undertaking of the Bank hereinafter contained, in place of the contractors depositing 

with the Commissioner the said sum as earnest money and /or security as aforesaid 

AND WHEREAS accordingly the Commissioner has agreed to accept such undertaking 

NOW THIS AGRREMENT WITHNESSES that in consideration of the premises, the Bank 

at the request of the consultants ( hereby testified ) UNDERTAKES WITH the 

commissioner to pay to  the commissioner upon demand in writing, whenever required 

by him, from time to time, so to do, a sum not exceeding in the whole Rs.________ 

(Rupees__________)under the terms of the said tender and /or the contract. The B.G. is 

valid up to___________” Notwithstanding anything what has  been stated above, our 
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liability under the above guarantee is restricted to Rs._________ only and guarantee  shall  

remain  in  force  up to_________ unless  the  demand  or  claim  under  this guarantee  is  

made  on  us  in  writing  on  or  before ______ all your right under the above guarantee 

shall be forfeited and we shall be released from all liabilities under the guarantee 

thereafter” 

IN WITNESS WHEREOF 

WITNESS (1) _______________________ 

Name______________________________ 

And address_________________________ 

WITNESS (2) _______________________ 

Name_______________________________ the duly constituted Attorney Manager 

And address__________________________ 

The Bank and the said Messer’s ______________________________________________ 
_______________________ (Name of the Bank) 

WITNESS (1) _____________________ 

Name_____________________________ 

And address_______________________ 

WITNESS (2) _____________________ 

Name____________________________ 

For Messer’s_______________________ 

And address_______________________ 

have here into set their respective hands the day and year first above written. 

The amount shall be inserted by the Guarantor, representing the Contract Deposit 

in Indian Rupees. 
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Annexure- D 

Rate Analysis 

Item Description 

Sr. 

No. 

Description of rate analysis 

parameters 

Unit Quantity Rate Amount 

1 “The work of maintenance of 
 electrical installations at Deonar 
 Dumping Ground.” 
 

    

2      

3      

4      

5      

6      

7 Total of all components     

8 Overhead & profit     

9 Total (7+8)     

10 Per unit rate       

 

 

Sign & seal of the Tenderer 
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Annexure “E” 

(“The work of maintenance of electrical installations at Deonar Dumping Ground.”) 
(Mahatender ID : 2025_MCGM_                        ) 

GRIEVANCE REDRESSAL MECHANISM 

Procuring Entity, BMC has formed a Grievance Redressal Mechanism for redressal of 
grievances. Any Bidder or prospective Bidder aggrieved that any decision, action or 
omission of the procuring entity being contrary to the provisions of the tender or any 
rules or guidelines issued therein, may within a period of 10 days or any such other 
period, as may be specified in the pre-qualification document, bidder registration 
document or bidding documents make an application for review of such decision or 
action to procuring entity senior most Dean with Pharmacologist / [Director (M.E.&M.H.) 
for medical tenders, Director (E.S.&P.) and/or concerned D.M.C. for Engineering 
Department, concerned D.M.C. for the other tenders]. While making such an application 
for review, aggrieved bidders or prospective bidders shall clearly specify the ground or 
grounds in respect of which he feels aggrieved.  

Provided that after declaration of a bidder as a successful in Technical Packet (General 
Requirements), an application for review may be filed only by a bidder who has 
participated in procurement proceedings and after declaration of successful bidder in 
Technical Bid, an application for review may be filed only by successful bidders of 
Technical Packet . Provided further that, an application for review of the financial bid can 
be submitted, by the bidder whose technical bid is found to be acceptable / responsive. 

 Upon receipt of such application for review, BMC may decide whether the bid process is 
required to be suspended pending disposal of such review. The BMC after examining the 
application and the documents available to him, give such reliefs, as may be considered 
appropriate and communicate its decision to the Applicant and if required to other 
bidders or prospective bidders, as the case may be. 

 BMC shall deal and dispose of such application as expeditiously as possible and in any 
case within 10 days from the date of receipt of such application or such other period as 
may be specified in pre-qualification document, bidder registration document or bid 
documents, as the case may be.  

Where BMC fails to dispose of the application within the specified period or if the bidder 
or prospective bidder feels aggrieved by the decision of the procuring entity, such bidder 
or prospective bidder may file an application for redressal before the ‘Procurement 
Redressal Committee’ within 7 days of the expiry of the allowed time or of the date of 
receipt of the decision, as the case may be. Every such application for redressal before 
Redressal Committee shall be accompanied by fee of Rs.25,000/- fee shall be paid in the 
form of D.D. in favour of BMC  

Procurement Redressal Committee will consists of not less than three members including 
its Chairman who shall be the retired Judge of High Court and two members of the 
Committee will be from the field of Public Procurement and experience at senior level in 
Public Administration or Public Finance or Management or Engineering or Specific 
Project or Management of Public Sector Enterprises. 

 On receipt of the application, the Committee shall after giving opportunity of hearing to 
the procuring entity, BMC as well as the Applicant, determine the issue taking into 
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consideration the rules and guidelines as well as tender conditions, terms of the pre-
qualification, bidder registration or bidding document, as the case may be and 
communicate its recommendations including corrective measures to be taken to BMC 
and to the Applicant within 15 days, if necessary, the Committee may held more sittings 
to dispose the application. 

 No application shall be maintainable before the Procuring Committee in regard of any 
decision of the BMC relating to following issues: 

 Determination of need of procurement 

 The decision of whether or not to enter into negotiations.  

  Cancellation of a procurement process for certain reasons. 

The Procurement Redressal Committee may recommend to the procuring entity the 
suspension of the procurement process pending disposal of the application, if in its 
opinion, failure to do so, is likely to lead miscarriage of justice.  

On receipt of recommendation of the Committee, Municipal Commissioner will 
communicate his decision thereon to the Applicant and to the Committee within 15 days 
or such further time not exceeding 20 days, as may be considered necessary from the 
date of receipt of the recommendation and in case of non-acceptance of any 
recommendation, the reason of such non-acceptance shall also be mentioned in such 
communication. 

 Municipal Commissioner and/or Procurement Redressal Committee, if found, come to 
the conclusion that any such complaint or review is of vexatious, frivolous or malicious 
nature and submitted with the intention of delaying or defeating any procurement or 
causing loss to the procuring entity or any other bidder, then such complainant shall be 
punished with fine, which may extend to Five Lac rupees or two percent of the value of 
the procurement, whichever is higher.  

Yours faithfully,  

 

(Signature with Date, Name & Designation) 

 For and on behalf of M/s. ___________ 

 

 

 

 

 

 

 



 
B R I H A N M U M B A I  M U N I C I P A L  C O R P O R A T I O N  ( S W M  P R O J E C T  D E P T . )  

 
Page 110 

Annexure- F 

(On Rs. 500/- Stamp Paper) 

Undertaking for no compensation 

 

I  Shri/Smt………………………………………………aged……  Years, Indian 
Inhabitant.  Proprietor/Partner/Directors of M/s…………………………………… 

 resident at …………………………………………………………………………… do hereby 
give                                                                                                                                              
Undertaking as under : 

1. I/We have read the clause no. A(xii) of Scope of work in section 7 of tender 
document at pg.no.39. 

2. I/We are hereby affirm that BMC deserves the right to terminate the contract 
without assigning any reason at any time by giving 15 days’ notice. Under any situation/ 
condition mentioned above, the contractor shall not be entitled for any compensation/ 
claim from BMC whatsoever. 

3. Above affirmation shall be binding upon me/my partners/ other directors of the 
company/associates/ company/firm & also upon me/our legal 
heirs/assignee/executors/administrators etc. 

 

       Signature of Tenderer/Bidder 
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SECTION 16 

 

Proforma 
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PROFORMAS:-  

PROFORMA – I 

The list of similar works as stated in Similar Work of Post qualification during last seven 

years– 

Sr. 

No. 

Name of the 

Project 

Name of 

the 

Employer 

Stipulated 

Date of 

Completion 

Actual date 

of 

Completion 

Actual 

Cost of 

Work Done 

A B C D E F 

      

      

Note:- 

1. Scanned Attested copies of completion/performance certificates from the 

Engineer-in-Charge for each work should be annexed in the support of 

information furnished in the above proforma. 

2. Works shall be grouped financial year-wise. 

PROFORMA – II 

Yearly turnover of works during last three years 

Sr. 
No. 

Financial 
Year 

Actual Turnover 
of the Works 

Updated value 
to current year 

Average of last 
three years 

Page No. 

1 2 3 4 5 6 

      

     

     

Note:- The above figures shall tally with the audited balance sheets uploaded by the 

tenderers duly certified by Chartered Accountant. 

2. If the final audited balance sheet of 2024-25 is not available then the bidder can 

submit provisional balance sheet duly certified by Chartered Accountant 
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PROFORMA III 

At least similar works as stated in similar work Para of Post Qualification 

Sr
.N
o. 

Name of 
the Project 

Name of 
the 

Employer 

Cost of 
the 

Project 

Date of 
issue of 
Work 
Order 

Stipulated 
Date of 

Completion 

Actual date 
of 

Completion 

Remarks 
explaining 
reasons for 
the delay 

if any 

A B C D E F G H 

        

        

Note:- Scanned Attested copies of completion/performance certificates from the 

Engineer-in-charge for each work should be annexed in support of information furnished 

in the above proforma. 
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PROFORMA – IV 

Machinery 

A. Leased/Assured Access 

Sr.No. Equipment Number Leased/Assured 

Access 

    

    

    

    

    

    

    

 

B. Owned 

Sr.No. Equipment Number Owned 

    

    

    

    

    

    

    

 

Note:-The tenderer(s) shall furnish/upload the requisite Scanned Attested documents of 

ownership/leased of machineries. The undertaking from the suppliers will not be 

accepted. 
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PROFORMA – V 

Details of Existing Commitments & Ongoing Works 

A. Ongoing Works 

Place Contract 

no. & date 

Name & 

Address 

of the 

employer 

Value of 

the 

contract 

in Rs. 

Schedule

d date of 

completi

on 

Value of 

remaining 

work to be 

completed 

Anticipate

d date of 

completion 

       

B. Commitments 

Description 

of work 

Place Name & 

Address of 

the 

employer 

Value of 

the 

contract 

in Rs. 

Time 

Period 

Date on 

which 

decision is 

expected 

Remarks 

       

Note:-Scanned Attested copies of certificates from the Engineer-in-charge for each work 

shall be annexed. 
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PROFORMA - VI / A 

Details of Existing Commitments and ongoing works – 

Descrip

tion of 

work 

Place 

Contract 

No. & 

Date 

Name & 

Addresses of 

employer 

Value    of 

Contract in 

Rs. 

Schedule

d Date of 

completio

n 

Value of 

work 

remaining 

to be 

completed 

Anticipated 

date of 

completion 

1 2 3 4 5 6 7 8 

 

Note: Scanned Attested copies of completion/performance certificates from the Engineer-

in-Charge for each work should be annexed in the support of information furnished in 

the above proforma. 

 

PROFORMA - VI / B 

 

Details of works for which bids are already uploaded – 

 

Description 

of Work 
Place 

Name & 

Addresses of 

employee 

Value    of 

Contract 

In   Rs. 

Time  

Period 

Date on which 

decision is 

expected 

Remarks 

1 2 3 4 5 6 7 

Note: Scanned Attested copies of certificates from the Engineer-in-charge for each work 

shall be annexed.  

 


