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BRIHANMUMBAI MUNICIPAL CORPORATION
Hydraulic Engineer’s Department

TENDER DOCUMENT FOR

Name of Work: Supply  of  Poly  Aluminium  Chloride  (PAC)  as  per
IS:15573  of  2018  in  Liquid  form(Medium  Basicity)  for
Water  Treatment  Plants  of  BMC  for the  period  of  one
year.

Tender ID : 2025_MCGM_1211285      due on : 15.09.2025  
                                   
1. Tender  shall  be  submitted  through  internet  on  e-procurement  system  of  Government  of

Maharashtra (Mahatenders) (https://www.mahatenders.gov.in), i.e., to upload the scanned copies
of documents of Packet A, Packet-B & Packet-C in the prescribed Proforma required in the
e-Tender up to 4.00 p.m. on or before due date of tender, as per clause 6.8 of the tender. (Please
refer clause no. 6.9 of the tender for submission of EMD online).

2. Tenderer shall read all the clauses/sub clauses of the Section 6 of the tender before submitting
the tender.
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E-TENDER NOTICE
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BRIHANMUMBAI MUNICIPAL CORPORATION
                                            No. H.E./ 704 /I  dtd : 11.08.2025                                                   

Tender ID : 2025_MCGM_1211285
e-TENDER NOTICE

Name of Work: Supply of Poly Aluminium Chloride (PAC) as per IS:15573 of 2018
in  Liquid  form(Medium Basicity)  for Water Treatment  Plants  of
BMC for the period of one year.

The Brihanmumbai Municipal Corporation (BMC) invites item rate e-tender to appoint
Vendor/Supplier  for  the  aforementioned  supply  work  from  Manufacturers  /  Authorized  Dealers  /
Suppliers of repute, eminent firm, Proprietary / Partnership Firms / Private Limited Companies / Public
Limited Companies /  Companies registered under the Indian companies’ act  2013 who are vendors
registered with the Brihanmumbai Municipal Corporation, (BMC). in Class …… as per old registration
and Class …… as per new registration and from the vendors/firms equivalent  and superior classes
registered  in  Central  or  State  Government/Semi  Govt.  Organization/Central  or  State  Public  Sector
Undertakings, will be allowed, subject to condition that, the contractors who are not registered with
BMC will have to apply for registering their firm within three months time period from the award of
contract, otherwise their Bid Security i.e. E.M.D (Earnest Money Deposit) will be forfeited/recovered
and an amount equal to Registration Fee of respective class will be recovered as penalty.

Bidding Process will comprise of THREE stages.
The application form can be downloaded from e-procurement system of Government of

Maharashtra (Mahatenders) (https://mahatenders.gov.in). The Tender fee of Rs. 30,250/- + 18% GST as
mentioned in header data shall be paid online on Government of Maharashtra – Mahatender portal
through  the  payment  gateways  while  submitting  the  Bid  and  follow  guidelines  as  per  Circular
no.CA/FRG/09,dtd.4.10.2024 & Circular no.CA/FRG/17,dtd.17.03.2025. The applicants not registered
with BMC are mandated to get registered (Vendor Registration) with BMC for e-tendering process &
obtain login credentials to participate in the online bidding process of Government of Maharashtra
(Mahatenders)(https://mahatenders.gov.in)

Interested bidders should have valid Class III digital signature certificate (DSC) obtained
from  any licensed  certifying  authority.  Interested  bidders  should  follow the  manuals  available  on
Mahatenders Portal (https://mahatenders.gov.in)
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Name of the work Contract
period EMD

Supply  of  Poly  Aluminium Chloride  (PAC)  as  per
IS:15573 of 2018 in Liquid form(Medium Basicity)
for Water Treatment Plants of BMC for the period of
one year. (Tender ID : 2025_MCGM_1211285)

(12) months Rs. 56,31,300/-
         

In terms of the 3 stage system of e-tendering, a Bidder will be required to deposit, along
with its  Bid,   an Earnest  Money Deposit  of  Rs. 56,31,300/- (Rupees Fifty Six Lakh Thirty One
Thousand Three Hundred Only)  (the "EMD"), refundable in accordance to the relevant clause of bid
document, from the Bid Due Date, except in the case of the selected Bidder whose Bid Security/EMD
shall be retained.  A tenderer shall pay entire amount of EMD through payment gateways of GoM on
URL http://mahatenders.gov.in. The bidder shall upload scan copy of online paid EMD along with the
bid submission in Packet ‘A’.

  Any bid  not  accompanied  by an  acceptable  Bid  Security  shall  be  rejected  by  the
Employer as Non-Responsive.   The e-tender is available on e-procurement system of Government of
Maharashtra (Mahatenders) (https://mahatenders.gov.in) as mentioned in the Header Data of the tender.

The BMC reserves the rights to accept any of the application or reject  any or all  the
application received for above works, without assigning any reasons thereof. The information regarding
above  subject  matter  is  available  on  e-procurement  system  of  Government  of  Maharashtra
(Mahatenders) (https://mahatenders.gov.in)

As per THREE Packet systems,  the document for Packet A & B is to be uploaded by the
bidder in vendors’ document online in Packet A & B. Packet A, B & C shall be opened on dates as
mentioned in header data. All the responsive and eligible bidders if they so wish can be present at the
time of opening of bids, in the office of Dy. Hydraulic Engineer (Stores/Purchase). The Packet C shall
be opened if bids submission in Packet A & B satisfies/includes all the requirements and same are found
acceptable to the Authority.

The Municipal Commissioner reserves the right to reject all or any of the e- tender(s)
without assigning any reasons at any stage.

The dates and time for submission and opening the bids are as shown in the Header Data.
If  there  are  any  changes  in  the  dates  the  same  will  be  displayed  on  the  BMC  Portal.
(http  s  ://portal.mcgm.gov.in)  and  on  the  e-procurement  system  of  Government  of  Maharashtra
(Mahatenders) (https://mahatenders.gov.in)
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The Applicants interested for the above referred works may contact the Dy. Hydraulic
Engineer (Stores/Purchase) at the following address on any working day during office hours (except
Saturday, Sunday and Public Holiday).

Office of Dy. Hydraulic Engineer (Store/Purchase)
Hydraulic Engineer's Department,

B.M.C. Engineering Hub Building, First Floor,
Dr. E Moses Road, Worli, Mumbai – 400018.

The Authority (BMC) shall not be liable for any omission, mistake or error in respect of
any of the above or on account of any matter or thing arising out of concerning or relating to the tender
or the Bidding Process, including any error or mistake therein or in any information or data given by the
Authority.  The  BMC reserves  the  rights  to  accept  any of  the  application  or  reject  any  or  all  the
application received for above works, without assigning any reasons thereof. Tenderers shall note that
any corrigendum issued regarding this tender notice will be published on the BMC portal and on the
e-procurement  system  of  Government  of  Maharashtra  (Mahatenders)  .  No  corrigendum  will  be
published in  the local  newspapers.  The information regarding above subject  matter  is  available on
Website of BMC. (http  s  ://portal.mcgm.gov.in/tenders) and on the e-procurement system of Government
of Maharashtra (Mahatenders)(https://mahatenders.gov.in). 

        -Sd/-
                 Deputy Hydraulic Engineer (Store/Purchase)
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HEA  DE  R DA  T  A
 Tender Document No 2025_MCGM_1211285
 Name of Organization Brihanmumbai Municipal Corporation

Subject
Supply of Poly Aluminium Chloride (PAC) as
per IS:15573 of 2018 in Liquid form(Medium
Basicity) for Water Treatment Plants of BMC
for the period of one year

Tender Fee Rs. 30,250/- + 18% GST
Cost of E-Tender (Estimated Cost) Not Applicable being Item Rate Tender.
Bid Security Deposit/ EMD Rs. 56,31,300/-
Date of issue and sale of tender  25.08.2025 from 11:00 Hrs
Last date & time for sale of tender &
Receipt of Bid Security Deposit  15.09.2025 upto  16:00 Hrs
Submission of Packet A, B &   
Packet C (Online) i.e. due date

 15.09.2025  upto 16:00 Hrs
Pre-Bid Meeting  01.09.2025  at  15:00 Hrs
Opening of Packet A  16.09.2025  after 16.02 Hrs
Opening of Packet B  16.09.2025  after 16:05 Hrs.
Opening of Packet C  09.10.2025  after 14:30 Hrs

Address for communication
Office  of  Dy.  Hydraulic  Engineer  (Store/Purchase),
Hydraulic Engineer's Department,
B.M.C. Engineering Hub Building, First Floor,   
  Dr. E Moses Road, Worli, Mumbai - 400018.

Venue for opening of bid
On  line  in  the  Office  of  Dy.  Hydraulic  Engineer
(Stores/Purchase), Hydraulic Engineer's Department,
B.M.C. Engineering Hub Building, First Floor,   
Dr. E Moses Road, Worli, Mumbai - 400018

This tender document is not transferable.
Bids shall remain valid for a period of not less than one eighty (180) days after the deadline
date for bid submission specified in Bid Data Sheet.  A bid valid for a shorter period shall be
rejected by the Employer as non-responsive.

The BMC reserves the rights to accept any of the application or reject any or all the 
application received for above subject without assigning any reason thereof. 

      -Sd/-
     Deputy Hydraulic Engineer (Store/Purchase)

8



SECTION - 2
ELIGIBILITY CRITERIA
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1. For Regular, Routine and Maintenance works:-

Name of the Deptt. Details of project works
City Engineer/HIC New buildings for staff quarters/markets/school/offices etc. All dispensaries, health centres/cemeteries
Bldg. Maintenance All  bldg.  repair  works,  demolition  works.  New  construction such as sheds.
Road & Traffic Pothole  repairs,  trenches,  asphalt-ing  of  minor  and  major roads, repairs to footpaths, Improvisations of junctions./ new C.C.roads.
Sewage Project Replacement of sewer lines, laying of new sewer lines for short stretches upto 500m
Sewerage Operation Remedial works of all sewer lines
S.W.D. Repairs and rehabilitation of SWD, rehabilitation of culverts on minor  roads,  repairs  to  minor  nallas,  remodeling  of  SWD system,   repairs   to   roadside   drains,   training   of   minor drains/nallas, reconstruction of collapsed walls. NewR.C.C.box culverts across minor or major roads, desilting of nallas.
H.E. Routine   laying   of   pipeline   works   up   to   1200mm   dia. rehabilitation of distribution system, Replacement of household connections and other minor works related to thedept. As Tender is for Material Supply the above specified work is not applicable, hence deleted.
Bridges All  maintenance/minor  repairs  and  repairs  to  bridges,  new bridge over major nalla, etc
Garden Department All  Civil  works  related  to  Landscaping  such  as  pergolas,gazebos, etc and horticulture works

1.1 Technical Capacity:
The tenderer  or  their  Manufacturer in their own name should have

satisfactorily  completed the supply  work  of similar nature  in  BMC /  Semi Govt. /
Govt. & Public Sector Organizations during last seven (7) years ending last day of
month previous to the one in which bids are invited as a prime Contractor (or as a
nominated sub-Contractor, where the subcontract had involved similar nature of work as
described in the scope of works in this bid document,  provided  further that  all other
qualification criteria are satisfied)
         a) Three similar completed works (i.e. completed supply contract or completed quantum 
of work of ongoing contract) each of value not less than the value equal to 30% of estimated cost 
put up to tender i.e. Rs. 8,44,68,213/-

Or
b) Two similar completed works (i.e. completed supply contract or completed quantum of 

work of ongoing contract) each of value not less than the value equal to 35% of 
estimated cost put up to tender i.e. Rs.  9,85,46,248/-

Or
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         c) One similar completed work (i.e. completed supply contract or completed quantum of 
work of ongoing contract) of value equal and or not less than the  50%  of est imated cost  
put  up to tender i .e.  Rs. 14,07,80,354/-
The value of completed works shall be brought to current costing level by enhancing the actual
value of work at compound rate  of 10 % per annum; calculated from the date of completion to
last date of receipt of applications for tenders.
1.2 Financial Capacity
    Achieved  an  average  annual  financial  turnover  as  certified  by  ‘Authorised  Chartered
Accountant’ (in   all classes    of    civi  l    en  ginee  ring    constructi  on    works    onl  y) equal to 30% of the
estimated  cost  of  the  tender  work  i.e.Rs.  8,44,68,213/- in  last three  (3)  financial  years
immediately preceding the Financial Year in which bids are invited with Audited Balance Sheets.
      The value of completed works shall be brought to current costing level by enhancing the
actual  value  of  work  at  compound  rate  of  10  %  per  annum;  calculated  from  the  date  of
completion to last date of receipt of applications for tenders.
   -  To ascertain this, tenderer(s) shall furnish /upload the financial statement (Audited balance 
sheet) duly certified by Chartered Accountant.
1.3 Similar Experience:

         For assessing the technical capacity of Regular, Routine and Maintenance works;
Similar work shall mean, the completed works or completed quantum of work of ongoing
contract of  supplying of Poly Aluminium Chloride (PAC) in Liquid 
form(medium  basicity) as per IS:15573 of 2018 to Govt.  /  Semi-Govt.  /  
Public Sector Undertakings etc,  during last Seven (7) years.
2.          For Original and New construction works:-

Name of the Deptt. Details of project works
City Engineer/HIC Hosing colonies for staff quarters/Markets admeasuring more than 20000.00 sq.mts .etc. Or High Rise Buildings Or Buildings for major hospital more than 200 beds.
Road & Traffic Asphalting/concreting of major roads in long stretches (single road more than 5000 m)   and costing more than Rs.100.00 crores.
Sewage Project laying of new sewer lines for long stretches i.e. beyond 500m.
Sewerage Operation New pumping stations etc.
S.W.D. New pumping stations etc.
H.E. Laying of pipe lines more than 1200mm dia., Trunk mains etc. Pumping stations etc.
Bridges New bridges over roads, rivers, etc.
2.0 2.1 Technical Capacity (Project Experience):

The tenderer(s) in their own name should have satisfactorily executed the work
of similar nature BMC /Semi Govt. /Govt. & Public Sector Organizations during
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  last seven (7) years ending last day of month previous to the one in which bids
are invited as a  prime Contractor  (or  as a  nominated sub-Contractor,  where the
subcontract had in-volved similar nature of work as described in the scope of works
in  this  bid  document,  provided  further  that  all  other  qualification  criteria  are
satisfied)

a)  Three similar completed works or currently  executing three  works  of
similar nature each costing 30% of estimated cost.
                                      OR
b)  Two  similar  completed  works  or  currently  executing  two  works  of

similar nature each costing 40% of estimated cost.*
OR

c)  One completed work or currently executing one work of similar nature
of aggregate 60% of estimated cost.*

The value of executed works shall be brought to current costing level by enhancing
the e n actual value of work at compound rate of 10 % per annum; calculated from the date
of completion to last date of receipt of applications for tenders.
*In  case  of  ongoing  works  to  be  considered,  the  bidder  must  have  receivedpayment bills of 80% of the contract sum for the work/works executed last day ofmonth previous to the one in which bids are invited.
2.2 Financial Capacity.Achieved an average annual financial turnover as certified by ‘Chartered Accountant’

(in all classes of  civil engineering construction works only) equal to  30% of theestimated cost of work in last three (3) financial years immediately preceding theFinancial Year in which bids are invited.
To ascertain this, tenderer bidder(s) shall furnish /upload the financial statement
(Audited balance sheet) duly certified by Chartered Accountant.
The turnover can be enhanced by 10% every year to bring the present level.

2.3 Similar experience is spelt in definite sense, such as-
For-Building Construction
Nos of stories Experience of construction
Up to 4 stories No special experience
From 5 to 10 stories Minimum 5 stories
From 11 to 15 stories Minimum 8 stories
From 15 + stories Minimum 10 stories
In case of basement Minimum 1 basement
For other works:
For RCC box drain/RCC nalla work/Reservoir/ESR

Any type of RCC retaining structures +C.C.  M -30 andabove
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For CC Road Any  type  of  high  grade  CC  M  30  &  above  used  in  C.C road/nalla/culverts/ bridges
For asphalt road Asphalt macadam works in roads
For pressure pipeline work (for HE & WSP) Any   type   of   pressure   pipeline   works   used   in   water/rising main/petroleum/gas and ½  dia of the proposed dia in the tender is to be allowed

For gravity main RCC pipe line used is sewage network/SW 
Drain/Network

For Bridges Any bridge work of road over bridge/ river over bridge/ No particular requirement of girders, steel shall be insisted in normal circumstances etc.
For special works Chief Engineer shall decide the experience of particular works with recorded reasons in writing appropriately. E.g. I) Pilling work in severe exposure conditions, etc. II) Very specific and technologically specialized such as pre-stressing, tunneling, bridges and outfall pumping stations
For works related to M&E dept. As mostly works of M&E dept are of special nature, experience of partic-ular categories of special work may be added in tender document with prior approval competent authority i.e. Ch.E./ DMC(E)/ DMC(Spl. Engg) as the case may be depending upon the delegation of powers for administrative approval.

C)   Bid   Capacity : Not Applicable for Material Supply Tenders.
Th  e b  id   cap  acity of   th  e p  rosp  ective b  idd  ers w  il  l b  e calcul  ated   as 
und  er: Assessed Avail  ab  le Bid Capacity = (A* N* 2   - B  )

 Where,
A   =   Max  im  um   value   of   Civi  l   Enginee  rin  g   wo  rk  s   ex  ecuted   in   an  y   one   year   (  ye  ar   me  ans

Financi  al yea  r) du  ring the last f  ive   years   (updat  ed   to   the   price level   of the   Financi  al   ye  ar
in   which   bids are   rec  eived   at   a r  ate   of   10%   per   ye  ar  )   takin  g int  o   accoun  t   the   compl  eted   as
well   as   works   in progress.

N   =   Numbe  r   of   ye  ars   pr  escribed   for   compl  eti  on   of   the   P  roject/  Works,   Includ  in  g   mon  soon
p  eriod  ,  for   which   these   bids   ar  e   bein  g   invi  ted.   (  E.  g.   7   mont  hs   =   7/12   ye  ar)   F  or
eve  r  y   int  erv  ening
monsoon 0.33 shall   be add  ed to N.

B   = Value   of   ex  ist  ing co  mm  it  ments   (onl  y all  ott  ed   works)   on   th  e   last   date   o  f   submiss  ion   of   bids
as p  er  biddi  ng  document   and   on  -goin  g   works   to   be   com  pleted   durin  g  the p  eriod   of
compl  eti  on   of   the P  roject/  Works for which   these bids are b  eing invi  t  ed.

Note: The   stat  ement   sho  wing   the   value   o  f   ex  ist  ing   comm  it  ments   and   on  -  going   wo  rks   as   w  ell   as
th  e sti  pulated   period   of   compl  eti  on   remaining for   eac  h   of   the   works   li  sted   should   be   att  ached
alon  g  wit  h  certific  ates   dul  y  si  gned   b  y  th  e   En  gine  er-in   Cha  rge,   not   b  elow   the   r  ank   o  f   an
Ex  ecuti  ve   En  ginee  r   or equivalent.
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2.5 Even though the bidders meet the above qualifying criteria, they are subject to be      disqualified if they have:
-made misleading or false representation in the forms, statements and attachments submitted inproof of the qualification requirements; and/or
-Record  for  poor  performance  such  as  abandoning  the  works,  not  properly  completing  thecontract, inordinate delays in completion, litigation history, or financial failures etc.
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SECTION - 3
DISCLAIMER
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DISCLAIMER
The information contained in this e-tender document or provided to Applicant(s), whether

verbally or in documentary or any other form, by or on behalf of the Brihanmumbai Municipal
Corporation  (BMC),  hereafter  also referred  as  “The Authority “,  or  any of  its  employees  or
advisers, is provided to Applicant(s) on the terms and conditions set out in this e-tender and such
other terms and conditions subject to which such information is provided.

This  e-tender includes  statements,  which  reflect  various  assumptions  and  assessments
arrived at  by the Brihanmumbai  Municipal Corporation (BMC) in relation to the work. Such
assumptions, assessments and statements do not purport to contain all the information that each
Applicant may require. This e-tender may not be appropriate for all persons, and it is not possible
for the Brihanmumbai Municipal Corporation (BMC), its employees or advisors to consider the
investment objectives, financial situation and particular needs of each party who reads or uses this
e-tender.  The assumptions,  assessments,  statements  and information contained in this  e-tender
may not be complete, accurate, adequate or correct. Each Applicant should therefore, conduct its
own investigations and analysis and should check the accuracy, adequacy, correctness, reliability
and completeness of the assumptions, assessments, statements and information contained in this
e-tender and obtain independent advice from appropriate sources.

Information provided in this  e-tender to the Applicant(s) is on a wide range of matters,
some of which may depend upon interpretation of law. The information given is not intended to be
an exhaustive account of statutory requirements and should not  be regarded as a complete or
authoritative  statement  of  law.  The  Brihanmumbai  Municipal  Corporation  (BMC)  accepts  no
responsibility for the accuracy or otherwise for any interpretation or opinion on law expressed
here.

Brihanmumbai  Municipal  Corporation  (BMC),  its  employees  and  advisors  make  no
representation or warranty and shall have no liability to any person, including any Applicant or
Bidder,  under  any law,  statute,  rules  or  regulations  or  tort,  principles  of  restitution  or  unjust
enrichment  or  otherwise for  any loss,  damages,  cost  or  expense  which may arise from or be
incurred or suffered on account of anything contained in this e-tender or otherwise, including the
accuracy, adequacy, correctness, completeness or reliability of the  e-tender and any assessment,
assumption, statement or information contained therein or deemed to form part of this e-tender or
arising in any way with pre-qualification of Applicants for participation in the Bidding Process.
The Brihanmumbai Municipal Corporation (BMC) also accepts no liability of any nature whether
resulting from negligence or otherwise howsoever caused arising from reliance of any Applicant
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upon the statements contained in this e-tender.

The  Brihanmumbai  Municipal  Corporation  (BMC)  may,  in  its  absolute  discretion  but
without  being  under  any obligation  to  do  so,  update,  amend or  supplement  the  information,
assessment or assumptions contained in this e-tender.

The issue of this e-tender does not imply that the Brihanmumbai Municipal Corporation
(BMC)is bound to select and short-list pre-qualified Applications for Bid Stage or to appoint the
selected Bidder  or  Concessionaire,  as  the  case  may be,  for  the  work and  the  Brihanmumbai
Municipal Corporation (BMC) reserves the right to reject all or any of the Applications or Bids
without assigning any reasons whatsoever.

The Applicant shall bear all its costs associated with or relating to the preparation and
submission of its Application including but not limited to preparation, copying, postage, delivery
fees, expenses associated with any demonstrations or presentations which may be required by The
Brihanmumbai Municipal Corporation (BMC) or any other costs incurred in connection with or
relating to its Application. All such costs and expenses will remain with the Applicant and the
Brihanmumbai Municipal Corporation (BMC) shall not be liable in any manner whatsoever for
the same or  for any other costs or other expenses incurred by an Applicant  in  preparation or
submission of the Application, regardless of the conduct or outcome of the Bidding Process.
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SECTION - 4
INTRODUCTION
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INTRODUCTION
4.1 Background:

The  Brihanmumbai  Municipal  Corporation  (BMC)  covers  an  area  of
437.71sq.kms.with a population of 1.24 Crores as per census of 2011. The metropolis accounts
major portion of India’s  international  trade and government’s  revenue, from being one of  the
foremost centers of education, science and technological research and advancement.

The Mumbai Metropolis has historic tradition of strong civic activism dedicated to the
cause  of  a  better  life  for  all  its  citizens.  And  it’s  the  Brihanmumbai  Municipal  Corporation
(BMC), hereafter called the “corporation”, the primary agency responsible for urban governance
in Greater Mumbai.

BMC(The  Authority)  is  one  of  the  largest  local  self-governments  in  the  Asian
Continent. In observance of historic traditions of strong civic activism, with the change in time
and living conditions  to  match  with the urbanization,  BMC has mainly focused in  providing
almost  all  kinds  of  engineering  services  viz,  Hydraulics,  storm water  drain,  sewerage,  water
supply projects, roads, bridges, solid waste management, and environmental services.  Beside this,
the  BMC  is  also  providing  dedicated  services  in  various  segments  such  as  Health,  Primary
Education as well as the construction and maintenance of Public Markets and Slaughter Houses.

BMC is an organization having different departments, right from engineering depts. to
health depts. Moreover we have other dept. like education, market, fire brigade dept., Octroi and
other such departments where quite a good number of staff members are working.

4.2 Scope of Work :
The scope of work consists of :-
 “Supply  of  Poly  Aluminium  Chloride  (PAC)  as  per  IS:15573  of  2018  in  Liquid
form(Medium Basicity) for Water Treatment Plants of BMC for the period of one year.”
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SECTION - 5
E-TENDER ONLINE

SUBMISSION PROCESS
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E-TENDERING ONLINE SUBMISSION PROCESS
                                  IMPORTANT NOTICE TO BIDDERS ON e-TENDERING 
     GOVERNMENT E-PROCUREMENT SYSTEM has successfully rolled out  the e-bid submission
Tendering System through its web site https://mahatenders.gov.in Tenders of various Departments have
been uploaded,  their bids  submitted and the  same have  been opened on line.Bids for  various  tenders
published in the web site of Government Departments can be submitted online by enrolling with the above
mentioned web site.
         The bidders can enroll themselves on the website https://mahatenders.gov.in using the option “Online
Bidder Enrollment”. Possession of a Valid Class III Digital Signature Certificate (DSC) in the form of
smart card/e-token in the Company's name is a prerequisite for registration and participating in the bid
submission  activities  through  this  web  site.  Digital  Signature  Certificates  can  be  obtained  from the
authorized certifying agencies, details of which are available in the web site https://mahatenders.gov.in
under the link “Information about DSC”.
        The web site also has user manuals with detailed guidelines on enrollment and participation in the
online bidding process. The user manuals can be downloaded for ready reference. Vendors can also attend
the  training/familiarization  programme  on  the  e-tendering  system  conducted  periodically  by  the
GOVERNMENT E-PROCUREMENT SYSTEM in association with NIC.
Special Instructions to the Contractors/Bidders for the e-submission of the bids online through this
eProcurement Portal
1.  Bidder  should  do  Online  Enrolment  in  www.mahatenders.gov.in  Portal  using  the  option  to  Enroll
available in the Home Page. Then the Digital Signature enrolment has to be done with the e-token, after
logging into the portal. The e-token may be obtained from one of the authorized Certifying Authorities
such as Mudhra CA/ GNFC/ IDRBT/ Mtnl Trust line/Safe Scrpt/ TCS.
2. Bidder then logs into the portal giving user id / password chosen during enrolment.
3. The e-token that is registered should be used by the bidder and should not be misused by others.
4. DSC once mapped to an account cannot be remapped to any other account. It can only be Inactivated.
5. The Bidders can update well in advance, the documents such as certificates, purchase order details etc.,
under My Documents option and these can be selected as per tender requirements and then attached along
with bid documents during bid submission. This will ensure lesser upload of bid documents.
6. After downloading / getting the tender schedules, the Bidder should go through them carefully and then
submit the documents as per the tender document, otherwise, the bid will be rejected.
7. Applicant will upload Packet A documents in cover 1 “Fee” and Packet B related Documents in cover 2 
“PQC” respectively.
8. The BOQ template must not be modified/replaced by the bidder and the same should be uploaded after
filling the relevant columns in the uploaded BOQ, else the bidder is liable to be rejected for that tender. For
commercial details (in Packet C) contractors will fill data in financial bid in BOQ and quotes his “(+) or (-)
Percentage” (i.e.% quoted) figure.
9. If there are any clarifications, this may be obtained online through the e Procurement Portal,or through
the contact  details  given in the  tender document.  Bidder should take into account  of the corrigendum
published before submitting the bids online.
10.  Bidder,  in advance,  should prepare the bid documents  to  be  submitted  as  indicated in  the tender

21



schedule and they should be in PDF/XLS/RAR/DWF formats. If there is more than one document, they
can be clubbed together.
11.  Bidder  should  arrange  for  the  EMD  as  specified  in  the  tender.  The  original  should
beposted/couriered/given in person to the Tender Inviting Authority, within the bid submission date and
time for the tender.
12. The bidder reads the terms and conditions and accepts the same to proceed further to submit the bids.
13. The bidder has to submit the tender document(s) online well in advance before the prescribed time to
avoid any delay or problem during the bid submission process.
14. There is no limit on the size of the file uploaded at the server end. However, the upload is decided on
the Memory available at the Client System as well as the Network bandwidth available at the client side at
that point of time. In order to reduce the file size, bidders are suggested to scan the documents in 75-100
DPI so that the clarity is maintained and also the size of file also gets reduced. This will help in quick
uploading even at very low bandwidth speeds.
15. It is important to note that,  the bidder has to Click on the Freeze Bid Button, to ensure that he/she
completes the Bid Submission Process. Bids Which are not Frozen are considered as Incomplete/Invalid
bids and are not considered for evaluation purposes.
16. The Tender Inviting Authority (TIA) will not be held responsible for any sort of delay or the difficulties
faced during the submission of bids online by the bidders due to local issues.
17. The bidder may submit the bid documents online mode only, through this portal. Offline documents 
will not be handled through this system.
18. At the time of freezing the bid, the eProcurement system will give a successful bid updation message
after uploading all the bid documents submitted and then a bid summary will be shown with the bid no,
date & time of submission of  the bid with all other relevant details. The documents submitted by the
bidders will be digitally signed using the e-token of the bidder and then submitted.
19. After the bid submission, the bid summary has to be printed and kept as an acknowledgement as a
token of the submission of the bid. The bid summary will act as a proof of bid submission for a tender
floated and will also act as an entry point to participate in the bid opening event.
20. Successful bid submission from the system means, the bids as uploaded by the bidder is received and 
stored in the system. System does not certify for its correctness.
21. The bidder should see that the bid documents submitted should be free from virus and if the documents
could not be opened, due to virus, during tender opening, the bid is liable to be rejected.
22. The time that is displayed from the server clock at the top of the tender Portal, will be valid for all
actions of requesting bid submission, bid opening etc., in the e-Procurement portal.The Time followed in
this portal is as per Indian Standard Time (IST) which is GMT+5:30.The bidders should adhere to this time
during bid submission.
23. All the data being entered by the bidders would be encrypted at the client end, and the software uses
PKI encryption techniques to ensure the secrecy of the data. The data entered will not be viewable by
unauthorized persons during bid submission and not viewable by any one until the time of bid opening.
Overall, the submitted bid documents become readable only after the tender opening by the authorized
individual.
24. During transmission of bid document, the confidentiality of the bids is maintained since the data is
transferred  over  secured  Socket  Layer(SSL)  with  256  bit  encryption  technology.  Data  encryption  of
sensitive fields is also done.
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25. The bidders are requested to submit the bids through online eProcurement system to the TIA well
before the bid submission end date and time (as per Server System Clock).
26. The Municipal Commissioner reserves the right to reject all or any of the e-Tender(s) without assigning
any reason at any stage. The dates and time for submission and opening the tenders are as shown in the
Header Data. If there are any changes in the dates the same will be displayed on the e-Procurement System
of Government of Maharashtra (Mahatenders) (https://mahatenders.gov.in).
27. Due to any unforeseen circumstances if any of the date mentioned in the header data is declared as
public holiday, in that case all the dates* will get shifted by one day or next working day.
28. BARRING PHYSICAL SUBMISSIONS
29. As the entire tendering procedure is online process; the physical submission of documents shall not be 
entertained.
30. The information about DSC, guidelines for bid submission, bidders manual kit, Help for Contractor, 
FAQ, etc are available on https://mahatenders.gov.in
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SECTION - 6
INSTRUCTIONS TO

APPLICANTS
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INSTRUCTIONS TO APPLICANTS
6.1    Scope of Application

          The Authority wishes  to  receive  Applications  for  Qualification in  order to  SELECT
experienced  and  capable Applicants for the Bid Stage.

6.2 Eligibility of Applicants
The Brihanmumbai Municipal Corporation (B.M.C.) invites item rate e-tender to appoint  

Vendor/Supplier for the aforementioned supply work from Manufacturers / Authorized Dealers / 
Suppliers of repute, eminent firm, Proprietary/Partnership Firms / Private Limited Companies / 
Public Limited Companies / Companies registered under the Indian companies’ act 2013 who are 
vendors  registered with  the  Brihanmumbai  Municipal  Corporation,  (B.M.C.).  in  Class  ……  
as  per  old  registration  and  Class  …… as  per  new registration and  from the  vendors/firms  
equivalent  and  superior  classes  registered  in  Central  or  State  Government/Semi  Govt.  
Organization/Central or State Public Sector Undertakings, will be allowed, subject to condition 
that, the contractors who are not registered with BMC will have to apply for registering their  
firm within three months time period from the award of contract, otherwise their Bid Security i.e. 
E.M.D (Earnest Money Deposit) will be forfeited/recovered and an amount equal to Registration 
Fee of respective class will be recovered as penalty.
6.3 For Regular, Routine and Maintenance works:

Name of the Deptt. Details of project works
City Engineer/HIC New buildings for staff quarters/markets/school/offices etc. All dispensaries, health centres/cemeteries
Bldg. Maintenance All  bldg.  repair  works,  demolition  works.  New  construction such as sheds.
Road & Traffic Pothole  repairs,  trenches,  asphalt-ing  of  minor  and  major roads, repairs to footpaths, Improvisations of junctions./ new C.C.roads.
Sewage Project Replacement of sewer lines, laying of new sewer lines for short stretches upto 500m
Sewerage Operation Remedial works of all sewer lines
S.W.D. Repairs and rehabilitation of SWD, rehabilitation of culverts on minor  roads,  repairs  to  minor  nallas,  remodeling  of  SWD system,   repairs   to   roadside   drains,   training   of   minor drains/nallas, reconstruction of collapsed walls. NewR.C.C.box culverts across minor or major roads, desilting of nallas.
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H.E. Routine   laying   of   pipeline   works   up   to   1200mm   dia. rehabilitation of distribution system, Replacement of household connections and other minor works related to thedept. As Tender is for Material Supply the above specified work is not applicable, hence deleted.
Bridges All  maintenance/minor  repairs  and  repairs  to  bridges,  new bridge over major nalla, etc
Garden Department All  Civil  works  related  to  Landscaping  such  as  pergolas,gazebos, etc and horticulture works

6.3.1 Technical Capacity:
The tenderer or their Manufacturer in their own name should have satisfactorily

completed the supply  work of similar nature  in  BMC /  Semi Govt. / Govt. & Public
Sector Organizations during last seven (7) years ending last day of month previous to
the one in which bids are invited as a prime Contractor (or as a nominated sub-
Contractor, where the subcontract had involved similar nature of work as described in
the scope of works in this  bid document,  provided  further that  all other qualification
criteria are satisfied)
         a) Three similar completed works (i.e. completed supply contract or completed quantum 
of work of ongoing contract) each of value not less than the value equal to 30% of estimated cost 
put up to tender i.e. Rs. 8,44,68,213/-

Or
b) Two similar completed works (i.e. completed supply contract or completed quantum of 

work of ongoing contract) each of value not less than the value equal to 35% of 
estimated cost put up to tender i.e. Rs.  9,85,46,248/-

Or
         c) One similar completed work (i.e. completed supply contract or completed quantum of 
work of ongoing contract) of value equal and or not less than the  50%  of est imated cost 
put  up to tender i .e.  Rs. 14,07,80,354/-
The value of completed works shall be brought to current costing level by enhancing the actual
value of work at compound rate  of 10 % per annum; calculated from the date of completion to
last date of receipt of applications for tenders.
6.3.2 Financial Capacity

Achieved  an  average  annual  financial  turnover  as  certified  by  ‘Authorised  Chartered
Accountant’ (in   all classes    of    civi  l    en  ginee  ring    constructi  on    works    onl  y) equal to 30% of the
estimated  cost  of  the  tender work  i.e.  Rs.  8,44,68,213/- in  last three  (3)  financial  years
immediately preceding the Financial Year in which bids are invited with Audited Balance Sheets.
    The value of  completed works shall be brought to current costing level by enhancing the
actual  value  of  work  at  compound  rate  of  10  %  per  annum;  calculated  from  the  date  of
completion to last date of receipt of applications for tenders.

-   To  ascertain  this,  tenderer(s)  shall  furnish  /upload  the  financial  statement  (Audited
balance sheet) duly certified by Chartered Accountant.
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6.3.3 Similar Experience:
     For assessing the technical  capacity of Regular, Routine and Maintenance works;
Similar work shall mean, the completed works or completed quantum of work of ongoing
contract  of  supplying  of  Poly  Aluminium  Chloride  (PAC)  in  Liquid  form  (medium
basicity)as  per  IS:15573 of  2018  to  Govt.  /  Semi-Govt.  /  Public  Sector Undertakings etc,
during last Seven (7) years.
6.4 For Original and New construction works:-

Name of the Deptt. Details of project works
City Engineer/HIC Hosing colonies for staff quarters/Markets admeasuring more than 20000.00 sq.mts .etc. Or High Rise Buildings Or Buildings for major hospital more than 200 beds.
Road & Traffic Asphalting/concreting of major roads in long stretches (single road more than 5000 m)   and costing more than Rs.100.00 crores.
Sewage Project laying of new sewer lines for long stretches i.e. beyond 500m.
Sewerage Operation New pumping stations etc.
S.W.D. New pumping stations etc.
H.E. Laying of pipe lines more than 1200mm dia., Trunk mains etc. Pumping stations etc.
Bridges New bridges over roads, rivers, etc.

6.4.1 Technical Capacity (Project Experience):
The tenderer(s) in their own name should have satisfactorily executed the work

of similar nature BMC /Semi Govt. /Govt. & Public Sector Organizations during
last seven (7) years ending last day of month previous to the one in which bids are
invited as  a  prime  Contractor  (or  as  a  nominated  sub-Contractor,  where  the
subcontract had in-volved similar nature of work as described in the scope of works
in  this  bid  document,  provided  further  that  all  other  qualification  criteria  are
satisfied)

a)  Three similar completed works or currently  executing three  works  of
similar nature each costing 30% of estimated cost.
                                      OR
c)  Two  similar  completed  works  or  currently  executing  two  works  of

similar nature each costing 40% of estimated cost.*
OR

d)  One completed work or currently executing one work of similar nature
of aggregate 60% of estimated cost.*

The value of executed works shall be brought to current costing level by enhancing
the e n actual value of work at compound rate of 10 % per annum; calculated from the date
of completion to last date of receipt of applications for tenders.
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*In  case  of  ongoing  works  to  be  considered,  the  bidder  must  have  receivedpayment bills of 80% of the contract sum for the work/works executed last day ofmonth previous to the one in which bids are invited.
6.4.2 Financial Capacity.Achieved an average annual financial turnover as certified by ‘Chartered Accountant’

(in all classes of  civil engineering construction works only) equal to  30% of theestimated cost of work in last three (3) financial years immediately preceding theFinancial Year in which bids are invited.
94. To ascertain this, tenderer bidder(s) shall furnish /upload the financial statement

(Audited balance sheet) duly certified by Chartered Accountant.
95. The turnover can be enhanced by 10% every year to bring the present level.

6.4.3 Similar experience is spelt in definite sense, such as-
For-Building Construction

Nos of stories Experience of construction
Up to 4 stories No special experience
From 5 to 10 stories Minimum 5 stories
From 11 to 15 stories Minimum 8 stories
From 15 + stories Minimum 10 stories
In case of basement Minimum 1 basement

For other works:
For RCC box drain/RCC nalla work/Reservoir/ESR Any type of RCC retaining structures +C.C.  M -30 and above
For CC Road Any  type  of  high  grade  CC  M  30  &  above  used  in  C.C road/nalla/culverts/ bridges
For asphalt road Asphalt macadam works in roads
For pressure pipeline work (for HE & WSP) Any   type   of   pressure   pipeline   works   used   in   water/rising main/petroleum/gas and ½  dia of the proposed dia in the tender is to be allowed

For gravity main RCC pipe line used is sewage network/SW Drain/Network
For Bridges Any bridge work of road over bridge/ river over bridge/ No particular requirement of girders, steel shall be insisted in normal circumstances etc.
For special works Chief Engineer shall decide the experience of particular works with recorded reasons in writing appropriately. E.g.I) Pilling work in severe exposure conditions, etc. II) Very specific and technologically specialized such as pre-stressing, tunneling, bridges and outfall pumping stations
For works related to M&E dept. As mostly works of M&E dept are of special nature, experience of partic-ular categories of special work may be added in tender document with prior approval 
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competent authority i.e. Ch.E./ DMC(E)/ DMC(Spl. Engg)as the case may be depending upon the delegation of powers for administrative approval.
6.4.4 (C) Bid   Capacity : Not Applicable for Material Supply tenders.

Th  e b  id   cap  acity of   th  e p  rosp  ective b  idd  ers w  il  l b  e calcul  ated   as 
und  er: Assessed Avail  ab  le Bid Capacity = (A* N* 2   - B  )

 Where,
A   =   Max  im  um   value   of   Civi  l   Enginee  rin  g   wo  rk  s   ex  ecuted   in   an  y   one   year   (  ye  ar   me  ans

Financi  al yea  r) du  ring the last f  ive   years   (updat  ed   to   the   price level   of the   Financi  al   ye  ar
in   which   bids are   rec  eived   at   a r  ate   of   10%   per   ye  ar  )   takin  g int  o   accoun  t   the   compl  eted   as
well   as   works   in progress.

N   =   Numbe  r   of   ye  ars   pr  escribed   for   compl  eti  on   of   the   P  roject/  Works,   Includ  in  g   mon  soon
p  eriod  ,  for   which   these   bids   ar  e   bein  g   invi  ted.   (  E.  g.   7   mont  hs   =   7/12   ye  ar)   F  or
eve  r  y   int  erv  ening
monsoon 0.33 shall   be add  ed to N.

B   = Value   of   ex  ist  ing co  mm  it  ments   (onl  y all  ott  ed   works)   on   th  e   last   date   o  f   submiss  ion   of   bids
as p  er  biddi  ng  document   and   on  -goin  g   works   to   be   com  pleted   durin  g  the p  eriod   of
compl  eti  on   of   the P  roject/  Works for which   these bids are b  eing invi  t  ed.

Note: The   stat  ement   sho  wing   the   value   o  f   ex  ist  ing   comm  it  ments   and   on  -  going   wo  rks   as   w  ell   as
th  e sti  pulated   period   of   compl  eti  on   remaining for   eac  h   of   the   works   li  sted   should   be   att  ached
alon  g  wit  h  certific  ates   dul  y  si  gned   b  y  th  e   En  gine  er-in   Cha  rge,   not   b  elow   the   r  ank   o  f   an
Ex  ecuti  ve   En  ginee  r   or equivalent.
6.4.5 Even though the bidders meet the above qualifying criteria, they are subject to be      disqualified if they have:

--made misleading or false representation in the forms, statements and attachments submitted inproof of the qualification requirements; and/or
--Record  for  poor  performance  such  as  abandoning  the  works,  not  properly completing thecontract, inordinate delays in completion, litigation history, or financial failures etc.

Note:  Bidders  shall  submit  the  undertaking  for  Declaration  by  the  Tenderer,
Undertaking  cum  Indemnity  Bond  and  Declaration  for  Best  Price  each  on  a  single
Rs.500/- stamp paper.

6.4.6 D) Equipment Capabilities as required for this work
a)       Regular and Routine works: The successful bidder will make the arrangements of

the  required  equipment  on  the  day  of  commencement  or  with  respect  to  the
progress  of  the  work  in  phases,  as  per  the  instructions  of  site  in  charge.  The
successful bidder and, to that effect he will ensure commitment on an undertaking
on Rs.500 stamp paper to be submitted along with the Bid in Packet B. However,
this condition in no way shall dilute the respective condition in Registration Rules
of BMC.
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b)       New and Original Works:  The bidder should, undertake their own studies and
fur-nish  with  their  bid,  a  detailed  construction  planning  and  methodology
supported with  assessment  study  of  requirements  of  equipment/plants  &
machineries to allow the employer to review their proposal. The bidder will ensure
his commitment to make the arrangements of the required equipment on the day of
commencement or with respect to the progress of the work in phases, as per the
instructions  of  site  in  charge  on  an  undertaking  on  Rs.500  stamp  paper  to  be
submitted along with the Bid in Packet B. However, this condition in no way shall
dilute the respective condition in Registration Rules of BMC.

c)        Special Works: The concerned Ch.Eng. shall enlist the equipments in the tender
document justified for the project and ensure the capacity of the bidder for the
same with the approval of concerned AMC.

Note: 1.  Bidders shall submit the undertaking for equipment capability and other 
undertakings as such on a single Rs.500/- stamp paper.
2. Insistence of availability of equipments/plants at a particular distance from site
should not be made in the tender document.

E. Technical Personnel
The  contractor  and/or  its  managerial  staff  should  have

qualification/experience  appropriate  to  the  function  they  fulfill.  The  minimum
standard shall  be increased by asking  that  at  least  one number  or more  of  the
contractor or its managerial staff have acquired qualifications or work ex-perience
to the needs of the contract. The minimum standard may also state that the person
or per-sons responsible for managing the works must have a minimum of no’s of
years’ experience work-ing on similar nature of projects.

For fixing requirement of Technical Staff as required for this work.
(A) General Guidelines for Fixing Requirement of Technical Staff

Cost of work 
(Rs in Crore)

Requirement of Technical   Staff 
(of Major +Minor Component)

Minimum 
Experience 
(years)

Designation
Qualification Number

more than 100 i)Graduate Engineer(Major component)
1 20 Project Manager in major discipline of engineering

ii)Graduate 
Engineer

2+1 12 Deputy Project 
Manager in 
major 
discipline of 
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engineering
iii) Graduate 
Engineer or 
Diploma  
Engineer

4 5
Project/Site 
Engineer

iv) Graduate 
Engineer 

1+1 8 Quality 
Engineer

v) Diploma 
Engineer

1 8 surveyor
vi) Graduate 
Engineer 1+1 6 Project 

Planning/Billin
g Engineer

More than 50 to
100

i)Graduate Engineer 1 20 Project Manager
ii)Graduate Engineer 1+1 12 Deputy Project 

Manager
iii) Graduate 
Engineer or 
Diploma  
Engineer

2+1 5 or 10 Project/Site 
Engineer

iv) Graduate 
Engineer

1 8 Quality 
Engineer

v) Diploma  
Engineer

1 8 surveyor
vi) Graduate 
Engineer

1+1 6 Project 
Planning/Billin
g Engineer

More than 20 to
50

i)Graduate Engineer 1 20 Project Manager
ii)Graduate Engineer or Diploma  Engineer

1+1 5 or 10 Project/Site 
Engineer

iii) Graduate 
Engineer 

1 8 Quality  
Engineer

iv) Diploma 
Engineer

1 8 surveyor
v) Graduate 
Engineer

1 6 Project 
Planning/Billin
g Engineer

Notes- 1 “Cost of work”, in table above, shall mean the agreement amount of the work.
2. Rate of recovery in case of non-compliance of the clause be stipulated at 
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following rates:-
Sr. No Qualification Experience(years) Rate of Recovery

1 Project Manager with degree 20 Rs.60000/- p.m.
2 Deputy Project Manager withdegree 12 Rs.40000/- p.m.
3 Project/SiteEngineer(Degree/Diploma) 5 or 10 respectively Rs.25000/- p.m.
4 Quality Graduate Engineer 8 Rs.25000/- p.m.
5 Surveyor 8 Rs.15000/- p.m.
6 Project Planning/ BillingEngineer 6 Rs.20000/- p.m.

3. Nothing extra need to be added while preparing market rate justified amount of thework if stipulation is made as per above recommended scale of technical staff.
4. Requirement of technical staff and their experience can be varied depending upon cost
and complexity  of  the  work  by  competent  authority  i.e.  Chief  Engineer  with  recorded
reasons.
5. The failure in providing experienced technical and /professional ability personnel andeven ignoring the instruction of  the Engineer-in-charge shall  be linked to  penalization.Such disobeying attitude of the contractor shall also be reported to Vigilance/Registration& Monitoring department.
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(B) General Guidelines for Fixing Requirement of Technical Staff
Cost of work
(Rs in Crore)

Requirement of Technical Staff Minimum
Experience

(years)
Designation

Qualification Number
10 to 20 i)ProjectManager withdegree incorrespondingdiscipline ofEngineering 

1 10 PrincipalTechnicalRepresentative 

ii)Graduate
Engineer

1 5 TechnicalRepresentative
iii) Graduate
Engineer or

 Diploma
Engineer

2

2

2

5

Project/Site
Engineer &

Project
Planning/Billing

Engineer
5 to 10 i)Graduate

Engineer 1 5 PrincipalTechnicalRepresentative 
ii) Graduate
Engineer or

 Diploma
Engineer

2

2

2

5

Project/Site
Engineer 
Engineer

More than
1.5 to 5

i)Graduate
Engineer 1 5 PrincipalTechnicalRepresentative 

ii) Graduate
Engineer or

 Diploma
Engineer

1

1

2

5

Project/Site
Engineer

Billing Engineer
Up to 1.5 i) Graduate

Engineer or
 

Diploma
Engineer

1

1

2

5

PrincipalTechnicalRepresentative 
Project/Site
Engineer/

Billing Engineer

Notes- 1 “Cost of work”, in table above, shall mean the agreement amount of the work.
2. Rate of recovery in case of non-compliance of the clause be stipulated at following rates:-

   33



Sr.No Qualification Experience(years) Rate of Recovery
1 Project Manager with degree 10 Rs.30000/-p.m.
2 Graduate Engineer 5 Rs.25000/-p.m.
3 Graduate Engineer 2 Rs.15000/-p.m.
4 Diploma Engineer 5 Rs.15000/-p.m.

3. Nothing extra need to be added while preparing market rate justified amount of thework if stipulation is made as per above recommended scale of technical staff.
4.  Requirement of technical staff and their experience can be varied depending upon nature
of work by competent authority i.e. Chief Engineer with recorded reasons.

F. TIME PERIOD OF THE PROJECT :
              Entire project should be completed and delivered within ………….months of time from the
date of award of contract that includes/excludes Monsoon.
             The time allowed for carrying out the work as entered in the Tender shall be strictly observed
by the Contractor and shall be reckoned from the date on which the Letter of Acceptance is given to
the Contractor. The work shall throughout the stipulated period of the Contract be proceeded with all
due diligence as time being deemed to be the essence of the contract on the part of the Contractor. On
failing to do so, the Contractor shall pay as compensation an amount which shall be governed as per
Clause - 8(e) of Standard General Conditions of Contract.
G.                        The Contractor should complete the work as per phase given below :

¼ of the work in ¼ of the time
½ of the work in ½ of the time
¾ of the work in ¾ of the time
Full of the work in Full of the time

                 Full work will be completed in ...... months including monsoon.
               The above programme is indicative and need to be worked out for every project for majoractivities) with respect to parameters such as labour, machineries, settling time, ge 36procurement and transportation of materials etc. The Dy.Chief Engineer shall approve the phaseprogramme of the project in the Tender Document.
H.               The programme for completion of work shall be a part of the Contract Document in theform of Bar Chart / GANTT Chart. The Contractor is supposed to carry out the work and keep theprogress  as  per  Bar  Chart/GANTT Chart.  The  Contractor  shall  complete  the  work  as  per  theSchedule given in the Contract and the programme submitted by the Contractor.

The work of  Supply of   Poly Aluminium Chloride (PAC)  should be for  period  of
1 year  (12 months) from the date of  receipt  of  acceptance letter  /  Rate Circular irrespective of
Monsoon period.
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6.5  Contract Execution
All required documents for execution of the contract shall be submitted within 30 days from

the date of issue of letter of acceptance. If the documents are not submitted within the stipulated time a
penalty of Rs. 5000/- per day will be imposed/ recovered further up to 30days time period failing which
the  tender/contract  shall  be  terminated  and  legal  action  deemed  fit  will  be  initiated.  All  contract
documents  need  to  be  duly  affixed  with  stamp  duty properly  signed  along  with  evidence/proof  of
payment of security/contract deposit/ within 30 days from the date of letter of acceptance received by
him.

The amount of Security Deposit retained by the BMC shall be released after expiry of period
up to which the contractor has agreed to maintain the supply work in good order is over.  In the event of
the contractor failing or neglecting to complete the rectification work within the period up to which the
contractor has agreed to maintain the supply work in good order, the amount of security deposit retained
by  BMC shall be adjusted towards the excess cost incurred by the Department on rectification work.

6.6 Action when whole of security deposit is forfeited:
              In any case in which under any Clause of this contract, the contractor shall have rendered
himself liable to pay compensation amounting to the whole of this security deposit whether paid in one
sum or deducted by instalments or in the case of abandonment of the work owning to serious illness or
death of the contractor or any other cause, the Engineer on behalf of the Municipal Commissioner shall
have power to adopt any of the following process, as he may deem best suited to the interest of BMC. 
                   To rescind the contract (for which recession notice in writing to the contractor under the head
of Executive Engineer shall be conclusive evidence) and in that case, the security deposit of the contract
shall stand forfeited and be absolutely at the disposal of BMC.        
   To carry out the work or any part of the work departmentally debiting the contractor with the cost
of the work, expenditure incurred on tools and plant, and charges on additional supervisory staff
including the cost of work-charged establishment employed for getting the un-executed part of the
work completed and crediting him with the value of the work done departmentally in all respects in
the same manner and at the same rates as if it had been carried out by the contractor under the
terms of his contract. The certificate of the Executive Engineer as to the costs and other allied
expenses so incurred and as to the value of the work so done departmentally shall be final and
conclusive against the contractor.
                  To order that the work of the contractor be measured up and to take such part thereof asshall be un-executed out of his hands, and to give it to another contractor to complete, in whichcase  all  expenses  incurred  on  advertisement  for  fixing  a new contracting  agency,  additionalsupervisory staff  including the  cost  of  work charged establishment  and the  cost  of  the workexecuted by the new contract agency will be debited to the contractor and the value of the workdone or executed through the new contractor shall be credited to the contractor in all respects andin the same manner and at the same rates as if it had been carried out by the contractor under theterms of his contract. The certificate of the Executive Engineer as to all the cost of the work and
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other expenses incurred as aforesaid for or in getting the un-executed work done by the newcontractor and as to the value of the work so done shall  be final  and conclusive against  thecontractor.
In case the contract shall be rescinded under Clause (a) above, the contractor shall notbe entitled to recover or be paid any sum for any work therefor actually performed by him underthis contract unless and until the Executive Engineer shall have certified in writing the perform-ance of such work and the amount payable to him in respect thereof and he shall only be entitledto be paid the amount so certified. In the event of either of the courses referred to in Clause (b) or(c) being adopted and the cost of the work executed departmentally or through a new contractorand other allied expenses exceeding the value of such work credited to the contractors amount ofexcess shall be deducted from any money due to the contractor, by BMC under the contract orotherwise, howsoever, or from his security deposit or the sale proceeds thereof provided, how-ever, the contractor shall have no claim against BMC even if the certified value of the work donedepartmentally or through a new contractor exceeds the certified cost of such work and allied ex-penses, provided always that whichever of the three courses mentioned in clauses (a), (b) or (c) isadopted by the Executive Engineer, the contractor shall have no claim to compensation for anyloss sustained by him by reason of his having purchase or procured any materials or entered in toany engagements or made any advance on account of or with a view to the execution of the workor the performance of the contract.

6.7  Contract may be rescinded and security deposit  forfeited for bribing a public officer or if
contractor becomes insolvent
If the contractor assigns or sublets his contracts or attempt so to do, or become insolvent or commence
any proceeding to get himself adjudicated and insolvent or make any composition with his creditors, or
attempt so to do or if bribe, gratuity, gift, loan, perquisite, reward or advantage, pecuniary or otherwise,
shall either directly or indirectly be given promised or offered by the contractor or any of his servants or
agents through any public officer, or person in the employ of  BMC/Govt. in any way relating to his
office or employment, or if any such officer or person shall become in any way directly or indirectly
interested in the contract the Engineer In-charge may thereupon, by notice in writing rescind the contract
and the Security Deposit  of  the Contractor  shall  thereupon stand  forfeited and be absolutely at  the
disposal of  BMC and the same consequences shall ensure as if the contract had been rescinded under
above clause J hereof; and in addition the contractor shall not be entitled to recover or be paid for any
work therefore actually performed under the contract.
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       6.8 Submission of Tenders
PACKET – A

The Packet ‘A’ shall contain scanned certified copies of the following documents:-
Scrutiny of this packet will be done strictly with reference to only the scanned copies of Documents uploaded
online in packet ‘A’.
a) Valid Registration Certificate.
b) Valid Bank Solvency Certificate of Minimum Solvency amount as governed by Registration Rules in force
for respective Class of Contractor for Civil and M&E works.
c)  A document in support of Registration under GST Maharashtra ‘VAT’ Act 2002. Sales Tax Registration
Certificate in Maharashtra (or equivalent requirement under VAT). Those not registered in Maharashtra shall
submit  an  undertaking  to  the  effect  that  if  they  are  successful  tenderer,  they  shall  submit  Sales  Tax
Registration Certificate in Maharashtra  shall  be submitted within 15 days of issue of work order, failing
which payment for the work executed will not be released.
d) Certified copies of valid 'PAN' documents and photographs of the individuals, owners, Karta of Hindu
undivided Family, firms, private limited companies, registered co-operative societies, partners of partnership
firms  and  at  least  two Directors,  if  number  of  Directors  are  more  than two in  case  of  Private  Limited
Companies,  as  the  case  may  be.  However,  in  case  of  Public  Limited  companies,  Semi  Government
Undertakings, Government Undertakings, no 'PAN' documents will be insisted.
e) Latest Partnership Deed in case of Partnership firm duly registered with Chief Accountant (Treasury) of
BMC.
f) The Registered power of attorney shall be submitted in the name of person who is submitting the bid.
g) The bidders shall categorically provide their Email-ID in packet ‘A’.
NOTE:

 If the tenderer(s) withdraw tender offer during the tender validity period, his entire E.M.D shall be
forfeited.

 If it is found that the tenderer has not submitted required curable documents in Packet “A”
then, the shortfalls will be communicated to the tenderer through e-mail only and compliance
required to be made within a time period of three working days otherwise they will be treated as
non-responsive.
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PACKET – B
The Packet ‘B’ shall contain scanned certified copies of the following documents:-

a)  The list of similar type of works as stated in para ‘A’ of Post qualification successfully completed
during  the  last  five  years  in  prescribed  proforma,  in  the  role  of  prime  contractor.  Information
furnished in the prescribed proforma (Proforma – I) shall be supported by the certificate duly self-
attested. Documents stating that it has successfully completed during the last five years at least one
contract of similar works as stated in para ‘A’ of Post qualification.
a) The list of similar type of works as stated in Clause No. 1.1 of Eligibility Criteria;The tenderer or
their Manufacturer in their own name should have satisfactorily completed the supply work
of similar nature in  BMC / Semi Govt. / Govt. & Public Sector Organizations during last
seven (7) years ending last day of month previous to the one in which bids are invited as a
prime Contractor (or as a nominated sub-Contractor, where the subcontract had involved
similar nature of work as described in the scope of works in this bid document, provided
further that all other qualification criteria are satisfied)
  a) Three similar completed works (i.e. completed supply contract or completed quantum of work 
of ongoing contract) each of value not less  than the value equal to 30% of estimated cost put up to 
tender i.e. Rs. 8,44,68,213/-
             Or
b) Two similar completed works (i.e. completed supply contract or completed quantum of work of 
ongoing contract) each of value not less than the value equal to 35% of estimated cost put up to 
tender i.e. Rs. 9,85,46,248/-
             Or
c)  One similar completed work (i.e. completed supply contract or completed quantum of work 
of ongoing contract) of value equal and or not less than the 50% of estimated cost 
put up to tender i.e . Rs.  14,07,80,354/-
The value of completed works shall be brought to current costing level by enhancing the actual value
of work at compound rate of 10 % per annum; calculated from the date of completion to last date of
receipt of applications for tenders.
They shall submit necessary documentary evidence for satisfactory supply from competent authority.
Information furnished in the prescribed proforma (Proforma–I) shall be supported by the certificate
duly self-attested.
       b)  Achieved  an  average  annual  financial  turnover  as  certified  by  ‘Authorised  Chartered
Accountant’ (in   all classes    of    civi  l     en  ginee  ring    constructi  on    works     onl  y) equal to 30% of the
estimated  cost  of  the  tender  work  i.e.  Rs.8,44,68,213/-  in  last  three  (3)  financial  years
immediately preceding the Financial  Year in which bids are invited with Audited Balance
Sheets.

The value of completed works shall be brought to current costing level by enhancing the actual value
of work at compound rate of 10 % per annum; calculated from the date of completion to last date of re-
ceipt of applications for tenders.
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Copies of Applicants duly audited balance sheet and profit and loss account for the preceding
three financial years preceding the Financial Year in which bids are invited. (Proforma–II).

    c)  Documents stating that, it has access to or has available liquid assets, unencumbered assets, lines of
credit and other financial means (independent of any contractual advance payment) sufficient to meet
the construction cash flow requirements for the subject contract in the event of stoppage, start-up, or
other delay in payment, of the minimum 15% of the cost of the work tendered for, net of the tenderer's
commitment of other contracts (Certificate from Bankers / C.A./Financial Institution shall be accepted
as an evidence).

i) The bidder shall  give undertaking on each Rs.500/-  stamp paper as per the proforma annexed in
Annexure-B (Pre-Contract Integrity pact), Annexure-C (Indemnity bond), Annexure-D-1 (Best price)
and Annexure-E (Litigation & Arbitration History).

ii) Pre bid meeting minutes, signed copy of Addendum if any.
iii) The  bidder  shall  disclose  the  litigation  history  in  Packet  “B”  under  the  head  “  Details  of

Litigation History”.
If there is no Litigation History, the bidder shall specifically mention that there is no Litigation
History against him as per the clause of Litigation History. In case there is Litigation History,
Litigation History must cover- Any action of blacklisting, debarring, banning, suspension, dere-
gistration and cheating with BMC, State Govt. Central Govt. Or any authority under State or
Central Govt./Govt. Or any authority under State or Central Govt./Govt. Organisation initiated
against the company, firm, directors, partners or authorized signatory shall be disclosed for last 5
years from the date of submission of bid. Also, bidder must disclose the litigation history for  last
5 years from the date of submission of bid about any action like show cause issued, blacklisting,
debarring, banning, suspension, deregistration and cheating with BMC and BMC is party in the
litigation against the company, firm, directors or authorized signatory for carrying out any work
for BMC by any authority of BMC and the orders passed by the competent authority or by any
court where BMC is party. While taking decision on litigation history, the concerned Chief En-
gineer or D.M.C. or Director, as may be the case, should consider the details submitted by and
take decision based on the gravity of the litigation and the adverse effect of the act of company,
firm, directors, partners or authorized signatory on the BMC works which can spoil the quality,
output, delivery of any goods or any work execution and within the timeframe.
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PROFORMA:-
Other Party(ies) Employer Cause of

Dispute
Amount
involved

Remarks showing
Present Status.

1 2 3 4 5

NOTE:
i. Bidders shall submit the undertaking for Declaration by the Tenderer, Undertaking cum Indem-

nity Bond and Declaration for Best Price each on a single Rs.500/- stamp paper.
ii. The successful bidder shall submit valid registration certificate under E.S.I.C., Act 1948, if the tenderer

has more than 10 employees /persons on his establishment (in case of production by use of energy) and
20 employees/persons on his establishment (in case of production without use of energy) to  BMC as
and when demanded. In case of less employees/persons mentioned above then the successful bidder has
to submit an undertaking to that effect on Rs. 200 stamp paper as per circular u/no. CA/FRD/I/65 of
30.03.2013.

iii. The successful bidder shall submit valid registration certificate under E.P.F. & M.P., Act 1952, if ten-
derer has more than 20 employees/persons on his establishment, to  BMC as and when demanded. In
case if the successful bidder has less employees/persons mentioned above then the successful bidder has
to submit an undertaking to that effect on Rs. 200 stamp paper as per circular u/no. CA/FRD/I/44 of
04.01.2013.

iv. The successful bidder shall submit the signed form of the tender, specification of works if any and the
schedule of rates.

v. If it is found that the tenderer has not submitted required curable documents in Packet “B” then,
the shortfalls will be communicated to the tenderer through e-mail only and compliance required
to  be  made  within  a  time  period  of  three  working  days  otherwise  they  will  be  treated  as
non-responsive.

vi. The Tender fee as mentioned in header data shall be paid online on Government of Maharashtra –
Mahatender portal through the payment gateways while submitting the Bid and follow guidelines as
per Circular no.CA/FRG/09,dtd.4.10.2024 & Circular no.CA/FRG/17,dtd.17.03.2025.

i)  Regular and Routine works: The successful bidder shall make the arrangements of the
required equipment on the day of commencement or with respect to the progress of the
work in phases, as per the instructions of site in charge. The suc-cessful bidder and, to that
effect  he  will  ensure  commitment  on  an  undertaking  on  Rs.500  stamp  paper  to  be
submitted along with the Bid in Packet B. However, this condition in no way shall dilute
the respective condition in Registration Rules of BMC.

ii) New and Original Works: The bidder should, undertake their own studies and furnish
with  their  bid,  a  detailed  construction  planning  and  methodology  sup-ported  with
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assessment  study  of  requirements  of  equipment/plants  &  machineries  to  allow  the
employer to review their proposal. The bidder shall ensure his com-mitment to make the
arrangements of the required equipment on the day of com-mencement or with respect to
the  progress  of  the  work  in  phases,  as  per  the  in-structions  of  site  in  charge  on  an
undertaking on Rs.500 stamp paper to  be  sub-mitted along  with the  Bid in  Packet  B.
However, this condition in no way shall  dilute the respective condition in Registration
Rules of BMC. e n
 t Page 41

iii)  Special  Works:  The  concerned  Ch.Eng.  shall  enlist  the  equipments  in  the  tender
document justified for the project and ensure the capacity of the bidder for the same with the
approval of concerned AMC.
Note:
Insistence of availability of equipments/plants at a particular distance from site should not be 
made in the tender document.

iv) Details of works in hand (Proforma VI-A & VI-B) (original), along with copies of work orders &
attested copies of percentage of works completed or part thereof.

v)  Statement showing assessed available Bid Capacity.
vi) The undertaking of Rs.500/- stamp paper as per the proforma annexed in ‘Annexure B & C’
Note: Bidders   shall   submit   the   undertaking   for   equipment   capability   and   other

undertakings as such on a single Rs.500/- stamp paper.
vii)The tenderers shall upload work plan as per the following outline:

1. GANTT chart/ PERT/ CPM chart showing the completion of work within prescribed time period,
considering major activities.

2. Organizational set up envisaged by the contractors.
3. Plant & equipment proposed to be deployed for this work.
4 .Site Offices and Laboratories proposed to be set up.
5. A note on how the whole work will be carried out (work plan including methodology).
6. Quality management plan.
7. All the activities included in the Scope of Work shall be covered in the work plan.

Note:
i.    The Electrical / Mechanical work shall be got carried out by the civil contractors through the contractors

registered  with  BMC.  in  Electrical  Category.  Information  about  the  registered  contractors  shall  be
obtained from the office of the Ch.E. (M&E)/ E.E. (Monitoring & Registration Cell). Attested scanned
copy of the valid registration certificate in Electrical Category shall be uploaded with the tender along
with the undertaking from the registered Electrical Contractor stating his willingness to carry out the
tender work.

PACKET – C
a. Online tender filled in either percentage plus or minus (above or below), or at par. (There is no
separate provision to quote % in physical form, this is a part in Header Data of online Tendering). For
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Packet ‘C’ tenderer(s) will fill data in ‘Item Data Tab’ in Service Line Item via Details and quotes his
percentage variation figures. (If entered ‘0’ it will be treated as ‘at par’. By default the value is zero
only).
Note:-1 In case of rebate/premium of 15% and above as quoted by the tenderer, the rate analysis of
major items shall be submitted bidders after demand notification by e-mail to bidders by concerned
Dy.Ch.Eng. The format for rate analysis is annexed at Annexure D.
Note:-2 Rate analysis in prescribed format shall be submitted online to the engineer in-charge within 3
working days from the date of communication on email, failing which EMD will be forfeited, and the
bid will be rejected, and next successful/responsive bidder will be considered. Thereafter, negotiation
will be done with the said successive/responsive bidder with respect to his quoted rate.
 Online tender is to be filled on Item Rate basis. For Packet ‘C’ tenderer(s) will fill data
in ‘Item Data Tab’ in Service Line Item via Details and quotes his bid amount in numerical figures
(i.e. each item rate).
6.9 BID SECURITY OR EMD

        The Bidder shall furnish, as part of the Bid, Bid Security/EMD, in the amount specified in the Header 
Data Sheet (2% of the Estimated Cost). This bid security shall be in favor of the authority mentioned 
in the Header Data Sheet and shall be valid till the validity of the bid.
The tenderer shall pay total EMD/Bid Security amount as specified in  Header Data Sheet of the
Draft Tender. 
1) Mode of Payment of EMD
   A tenderer shall pay entire amount of EMD through payment gateways of GoM on URL http://ma-
hatenders.gov.in.  The  bidder  shall  upload  scan  copy  of  online  paid  EMD  along  with  the  bid
submission in Packet ‘A’.
     Any bid not accompanied by an acceptable Bid Security shall be rejected by the Employer as Non-
Responsive.
2) If Non-Responsive:
     If the bidder is found non-responsive after scrutiny of packet ‘A’/ ‘B’, in such circumstances , the
bidder will be made non-responsive and financial packet ‘C’ of non-responsive bidder will not be
opened. However, there will not be any forfeiture of EMD.
3) Shortfalls:
    Maximum 5 shortfalls of curable defects shall be allowed and in case, curable defects are not com-
piled by the bidder within given time period, the bidder shall be treated as ‘Non-Responsive’ & such
cases will be informed to Registration and Monitoring Cell. Such non-submission of documents will
be considered as ‘Intentional Avoidance’ and if three or more cases in 12 months are reported, shall be
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viewed seriously and disciplinary action against the defaulters such as banning/de-registration, etc.
Shall be taken by Registration Cell with due approval of concerned AMC.
4) Refund of EMD
c) Except successful bidder all other unsuccessful bidders’ 100% EMD paid online will be refunded
automatically.
d) The Bid security of successful bidder will be discharged when the bidder has signed the agreement
and/or furnish the required Security Deposits as elaborated in Standard Bid Document.
5) Forfeiture of Entire EMD:
The  existing  conditions  laid  down  in  Standard  Bid  Document  regrading  forfeiture  of  entire  bid
security (EMD) shall remain unchanged.
The Bid Security may be forfeited:  
1.  If the Bidder withdraws the Bid after bid opening (opening of technical qualification part of the

bid during the period of Bid validity;
2. In the case of a successful Bidder, if the Bidder fails within the specified time limit to:
        i. sign the Agreement; and/or   

                   ii. Furnish the required Security Deposits.
A)     The cases wherein if the shortfalls are not complied by a contractor, will be informed to Registration

and Monitoring Cell. Such non-submission of documents will be considered as ‘Intentional Avoidance’
and if three or more cases in 12 months are reported, shall be viewed seriously and disciplinary action
against the defaulters such as banning/de-registration, etc. shall be taken by the registration cell with
due approval of the concerned AMC.

B)     In case of curable/non curable defects due to non-fulfilment of requirement of BMC as prescribed
and in the event , the bidder becomes non-responsive & the 10% EMD will be forfeited and bid
will be rejected. This shall be in addition to any forfeiture of proportionate EMD for curable
defects as per other relevant clauses of the tender document, if applicable.

C)      In case of non workable rate analysis and misleading information submitted by the bidder, EMD
shall be forfeited and bid will be rejected.

D)     In packet ‘A’ as well as packet ‘B’ , 02 nos. of shortfall in curable defects will be allowed & 2%
EMD will be forfeited for each shortfall thereafter.

Note:
i) Curable Defect shall mean shortfalls in submission such as:

a. Non-submission of following documents,
                  i. Valid Registration Certificate
                 ii. Valid Bank Solvency
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                iii. GST Registration Certificate
               iv. Certified Copies of PAN documents and photographs of individuals, owners, etc
                 v. Partnership Deed and any other documents
               vi. Undertakings as mentioned in the tender document.

b. Wrong calculation of Bid Capacity, 
ii) Non-curable Defect shall mean 

a. In-adequate submission of EMD amount, 
b. In-adequacy of technical and financial capacity with respect to Eligibility criteria as stip-

ulated in the tender.
c. Failure in Sample Testing.
d. No proper submission of experience certificates and other documents, etc.

6.10 BID VALIDITY
a) Bids shall remain valid for a period of not less than one eighty (180) days after the deadline date

for bid submission specified in Bid Data Sheet.  A bid valid for a shorter period shall be rejected
by the Employer as non-responsive.

b)  In exceptional circumstances, prior to expiry of the original time limit, the Employer may request that
the bidders may extend the period of validity for a specified additional period.  The request and the
bidders’ responses shall be made in writing or by cable.  A bidder may refuse the request without
forfeiting his  Bid Security.  A bidder agreeing to the request  will  not  be required or  permitted to
modify his bid, but  will  be required to extend the validity of his bid security for a period of the
extension.

6.11 DEFECT  LIABILITY  PERIOD
a) The Vendor is expected to carry out the material supply work as per the specification for the material

so as to meet the requirement. It is expected that the supply of materials will be reasonably fit for the
purpose for which they are required.

b) During  the  Defect  Liability  Period  which  commences  on  completion  of  contract  period,  the
Engineering In charge shall inform or the vendor is expected to be informed of any defective supply
works  by the  Employer’s  representative  of  the  defects  and  make good  at  vendor’s  cost  with  an
intention of giving opportunity to the vendor of making good the defects appeared during that period.
It is the vendor’s obligation under the contract to replace defective material / rectify the defects that
appear during Defect Liability Period and the vendor shall within a reasonable time after receipt of
such instructions comply with the same at  his own cost. The Engineering In charge shall issue a
certificate to that effect and completion of making good defects shall be deemed for all the purpose of
this contract to have taken place on the day named in such defect liability certificate.

c) If defective material supply or workmanship or design have been knowingly covered-up or conceived
so as to constitute fraud, commencement of the Defect Liability Period may be delayed.  The decided
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period may be delayed until discover actually occurs on at least the defect could have been discovered
with reasonable diligence, whichever is earlier.

d) The DLP shall be as below:
Dept. Type of works DLP
H.E. /

Dy.H.E.
(Stores)

Supply  of  Poly  Aluminium  Chloride  (PAC)  as  per
IS:15573 of 2018 in Liquid form(Medium Basicity) for
Water Treatment Plants of BMC for the period of one
year.

12
months

e) Also, in case of defect, the Engineer shall give notice to the vendor of any Defects before the end of
the Defects Liability Period, which begins at date of supply of material. The Defects Liability Period
shall be extended for as long as Defects remain to be corrected.  Every time notice of Defect/Defects
is given, the vendor shall correct the notified Defect/Defects within the duration of time specified by
the Engineer’s notice. The Engineer may issue notice to the vendor to carry out removal of defects or
deficiencies, if any, noticed in his inspection, or brought to his notice. The vendor shall remove the
defects  and  deficiencies  within  the  period  specified  in  the  notice  and  submit  to  the  Engineer  a
compliance report.

f) It is the Completion Stage when the vendor has completed all of the works and fixed all of the defects
that were on the list of issue by Engineer-in-charge. When this happens, the engineer must issue a
‘Certificate of Completion’. On the issue of ‘Certificate of Completion’, the ‘Defect Liability Period
‘starts. The vendor also must issue a ‘Certificate statement’ as an acknowledgment to the engineer not
later than 14 days after the ‘Certificate of Completion’ has been issued. During the ‘Defect Liability
Period’, the vendor has to obey all written instructions from the engineer to carryout repairs and fix
any defects which appear in the material supplied. If the vendor does not, due to his own faults finish
the repair works or fix the defects by the end of ‘Defect Liability Period’, the ‘Defect Liability Period’
will continue until all works instructed by engineer is done.

  The Contractor is expected to carry out the construction work in Workmen like manner so as tomeet the requirement and specification for the project. It is expected that the Workmanship andmaterials will be reasonably fit for the purpose for which they are required.
  Defects  or  defective  work  is  where  standard  and  quality  of  workmanship  and  materials  as

specified in the contract is deficient. Defect is defined as a failure of the completed project to
satisfy  the  express  or  implied  quality  or  quantity  obligations  of  the  construction  contract.
Defective construction works are as the works which fail short of complying with the express
descriptions or requirements of the contract, especially any drawings or specifications with any
implied terms and conditions as to its quality, workmanship, durability, aesthetic, performance or
design. Defects in construction projects are attributable to various reasons.  Some  of  the  defects  are  structural  defects  results  in  cracks  or  collapse  of  faulty  defectiveplumbing,  inadequate  or  faulty  drainage  system,  inadequate  or  faulty  ventilation,  cooling  or
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heating  systems,  inadequate  fire  systems  etc.  The  defects  could  be  various  on  accounts  ofdifferent reasons for variety of the projects.
  The Engineering In charge/Project  Officer  shall  issue the practical  completion certificate  for  the

project.  During  the  Defect  Liability  Period  which  commences  on  completion  of  the  work,  the
Engineering In charge shall inform or the contractor is expected to be informed of any defective
works by the Employer’s representative of the defects and make good at contractor’s cost with an
intention of giving opportunity to the contractor of making good the defects appeared during that
period. It is the contractor’s obligation under the contract to rectify the defects that appear during
Defect Liability Period and the contractor shall within a reasonable time after receipt of such
instructions comply with the same at his own cost. The Engineering In charge/Project Officer
shall issue a certificate to that effect and completion of making good defects shall be deemed for
all the purpose of this contract to have taken place on the day named in such defect liability
certificate.
If defective work or workmanship or design have been knowingly covered-up or conceived so as
to constitute fraud, commencement of the Defect Liability Period may be delayed. The decided
period  may be  delayed  until  discover  actually  occurson  at  least  the  defect  could  have  been
discovered with reasonable diligence whichever is earlier.
  The DLP shall be as below:

Dept Type of works DLP
Roads/Bridge For cement concrete road/ Mastic works 5 years

Asphalt work 3 years
Paver Block 3 years

Structural work 5 years
General works 5 years

BM/SIC/HIC General works 3 years
Structural work 5 years

Waterproofing works 5 years
Ward Works All ward level works 2 years
Other Works Pot holes and pre-monsoon bad patch repair work 1 years

For other dept HE, WSP, SP, SWD, Garden 3 years
6.12 SECURITY DEPOSIT   AND PERFORMANCE GUARANTEE
Security Deposit

The security deposit shall mean and comprise of
1) Contract Deposit 
2) Retention Money.

I) Contract Deposit – The successful tenderer, here after referred to as the vendor shall pay an
amount equal to two (2) percent of the contract sum shall be paid within thirty days from the
date of issue of letter of acceptance. The said contract deposit shall be paid in the form of 
Demand Draft (DD) only.

I)       Retention Money – The contractor shall pay the retention money an amount equal to five
(5) percent of the Contract Sum which will be recovered from the contractors every bill i.e.
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interim / running / final bill.  The clause of retention money will not be applicable as it is
supply item tender.

B.   Additional Security Deposit
The additional security deposit will be applicable when a rebate of more than of 12 % at the rate of with no maximum limit. The ASD is calculated as follows:

Additional security deposit = (X/100) x office estimated cost, Where X=percentage rebate quoted above 12%The ASD shall be paid online in the ASD tab for bidders in e-tendering system before submission of the bid.
C. Performance Guarantee

The successful tender, here after referred to as the contractor shall pay in the form of“Performance Guarantee” at different rates for different slabs as stated below:
Offer PG applicable %

For premium, at par and rebate 0 to 12% PG= 0.92% x contract sum applicable for rebate of 12%
For rebate of 12.01% P.G. = {0.92% x contract sum applicablefor rebate of 12%} +(X) xcontract sum whereverX= percentage rebate quotedmore than 12%

Note: Contract sum shall mean amount after application of rebate/premium as quoted
by the contractor with contingencies only and excluding price variation.

The PG shall be paid in one the following forms.I)        Cash (In case guarantee amount is less than Rs.10,000/-
II)       Demand Draft (In case guarantee amount is less than Rs.1,00,000/-)
III)     Government securities
IV)      Fixed Deposit Receipts (FDR) of a Schedule Bank. n t Page 

V)       An electronically issued irrevocable bank guarantee bond of any Schedule bank
or f in the prescribed form given in Annexure.

Performance  Guarantee  is  applicable  over  and  above  the  clause  of  Security  Deposit.
Performance Guarantee will have to be paid & shall be valid till the defect liability period or
finalization of final bill whichever is later.
This deposit will be allowed in the form of I to V as mentioned above and shall be paid within
15 days after receipt of Letter of Acceptance.
Note: Following exceptions shall be adopted for ‘Demolition Tenders’:

xiii.          Irrespective of the offer (Rebate/ at par/ premium), ASD shall be differed and only PGof 10% of contract sum be taken from the successful bidder on award of contract only.
xiv. BMC departments shall ensure to incorporate specific condition regarding above in bid

document and e-tender notice.
D.    Refund of Security Deposit

I. Refund of Contract Deposit
The Contract Deposit shall be released within 30 days after completion of 3rd year of DLP (in
case of 5 years DLP) and after issue of ‘Defect Liability Certificate’ (in case of 1 or 2 or 3 years
DLP) subject to no recoveries are pending against the said work, provided that the Engineer is
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satisfied that  there is no demand outstanding against  the Contractor.  No claim shall  be made
against the Balance Contract Deposit after the issue of Defects Liability Certificate.

The Contract Deposit shall be released within 30 days after completion of DLP of 1 year
period and after issue of ‘Defect Liability Certificate’ from the user sections,  subject to no
recoveries  are  pending  against  the said  supply of  material,  provided  that  the  Engineer  is
satisfied that  there is no demand outstanding against  the Vendor.  No claim shall  be made
against the Balance Contract Deposit after the issue of Defects Liability Certificate.

II. Refund of Retention Money
One-half (50%)of the Retention Money shall be released within 30 days of issue of
‘Certificate of Completion’ with respect to the whole of the Works. In the event the
Engineer issues a Taking-over Certificate for a section or part of the Permanent Works, onlysuch proposition thereof as the Engineer determines (having regard to the relative value ofsuch section or part of the Works) shall be considered by the Engineer for payment to theContractor.
The balance Retention Money shall be released within 30 days after completion of 3rd year of
DLP (in case of 5 years DLP) and after issue of ‘Defect Liability Certificate’ (in case of 1 or 2or 3 years DLP) provided that the Engineer is satisfied that there is no demand outstandingagainst the Contractor. In the event of different Defects Liability Periods have been specifiedor become applicable to different sections or parts of the Permanent Works, the said moneyswill be released within 30 days on expiration of the latest of such Defects Liability Periods.Payment of the above mentioned 50% is exclusive of the amounts to be withheld as stated inand that amount shall be paid as per condition stated therein.

III. Refund of Additional Security Deposit
The  additional   security  deposit   shall  be   released  within   30   days   of   issue   of
‘Certificate of Completion’ with respect to the whole of the Works. In the event theEngineer issues a Taking-over Certificate for a section or part of the Permanent t Works, only such proposition thereof as the Engineer determines (having regard to the relative value of such section or part of the Works) shall be considered by the Engineer for payment to the Contractor.

IV.  Refund of Performance Guarantee
The  Deposit  on  account  of  performance  guarantee  shall  be  released  within  30  days  ofcompletion of Defects Liability Certificate subject finalization of final bill whichever is laterand no recoveries are pending against the said work, provided that the Engineer is satisfiedthat there is no demand outstanding against the Contractor.1)  Summary of time of Refund of deposit is tabulated as follows:

a) Time of Refund for works having 5 years DLP
Deposits refunded after

completion
After 3 yrs of DLP After Completion of

DLP 
ASD + 50% of RM CD+50% of RM PG

b) Time of Refund for works having 1 or 2 or 3 years DLP
Deposits refunded after completion After Completion of DLP 

ASD + 50% of RM CD+50% of RM + PG
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*Note:a)  It  shall  be  clearly mentioned that  the  BG shall  be  applicable  for  individual  work/contract  and
clubbing of various contracts of the said vendor will not be allowed. In case of obtaining Bank Guarantee, it
is necessary to mention that the same shall be valid further 6 months from the completion of defect liability
period/ warranty period.
b) It  shall be the responsibility of the bidder to keep the submitted B.G. “VALID” for the stipulated time
period in the tender & in case of its expiry it will attract penalization.
c) Bank Guarantee should be issued by way of General Undertaking and Guarantee issued on behalf of the
vendor by any of the Nationalized or Scheduled banks or branches of foreign banks operating under Reserve
Bank of India regulations located in Mumbai upto Virar & Kalyan. List of approved Banks is appended at the
end of Instructions to Bidders (ITB). The Bank Guarantee issued by branches of approved Banks beyond
Kalyan and Virar can be accepted only if the said Bank Guarantee is countersigned by the Manager of a
Regional Branch of the same bank within the Mumbai City Limit categorically endorsing thereon that the said
Bank Guarantee is binding on the endorsing Branch of the Bank or the Bank itself within Mumbai Limits and
is liable to be enforced against  the said Branch of the Bank or the bank itself in case of default  by the
Contractors furnishing the Bank Guarantee.  The Bank Guarantee shall  be renewed as and when required
and/or directed from time to time until the Contractor has executed and completed the works and remedied
any defects therein.
                               E. Legal + Stationary Charges: (As per applicable circular)
Successful  tender  shall  pay  the  Legal  Charges  +Stationary  charges  as  per  Circular  no  26206  dtd.
31.08.2023 or as amended.

अनु
.Đ. कंğाट ǐकंमत एकिğतǐर× या आकारावयाच ेसधुाǐरत ǐवधी व लेखन साǐह× य आकार ǐद.01.09.2023

पासून ǐद.31.03.2024 पयɍत
1. ǽ.50,000/- िनरकं
2. ǽ.50,001 ते 

ǽ.1,00,00,000/-
कंğाट ǐकंमतीÍ या 0.10% दरान े(अशी येणारȣ रÈ कम पुढȣल शभंराÍ या पटȣत परावतȸत 
करण ेयासापे¢) अिधक 18% दरान ेवè तू व सवेाकर (ǐकमान ǽ.1000/- अिधक वè तू व
सवेाकर आिण कमाल ǽ.10000/- अिधक  वè तू व सवेाकर)

3. ǽ.1,00,00,001 ते 
ǽ.10,00,00,000/-

ǽ.1,00,00,000/-  पयɍतÍ या कंğाट ǐकंमतीसाठȤ ǽ.10,000/-  अिधक
ǽ.1,00,00,000/-  पे¢ा जाè त रÈ कमेवर 0.05%  दरान े (अशी येणारȣ रÈ कम पुढȣल
शभंराÍ या पटȣत परावतȸत करणे यासापे¢)  अिधक 18% दरान ेवè तू व सवेाकर

4. ǽ.10,00,00,001/- ते पुढȣल 
कंğाट ǐकंमतीसाठȤ

ǽ.10,00,00,000/-  पयɍतÍ या कंğाट ǐकंमतीसाठȤ ǽ.55,000/-  अिधक
ǽ.10,00,00,000/- पे¢ा जाè त रÈ कमेवर 0.01% दरान े(अशी येणारȣ रÈ कम पुढȣल
शभंराÍ या पटȣत परावतȸत करणे यासापे¢)  अिधक 18% दरान ेवè तू व सवेाकर
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The tenderers are requested to note that stationary charges as given in the table above will be recovered
from the successful tenderer for supply of requisite prescribed forms for preparing certificate bills in respect
of the work.

F. Stamp Duty: (As per applicable circular)
It shall be incumbent on the successful tenderer to pay stamp duty on the contract.

i  As per the provision made in Article 63, Schedule I of Bombay Stamp Act 1958, stamp duty is payable for
“works contract” that is to say, a contract for works and labour or services involving transfer of property in
goods (whether as goods or in some other form) in its execution and includes a sub-contract, as under :

Article Description of Instrument Stamp Duty before
14.10.2024

Stamp Duty from 14.10.2024

63 Work Contract 
a) Up to Rs. 5 Lakhs Rs. 500/- Rs. 500/-
a) Above Rs. 5 Lakhs up to Rs. 10 Lakh  
Rs. 500/- (Five Hundred rupees.)   

Rs. 500/- Rs. 500 + 0.3% on the amount above 
Rs. 5 Lakhs Max. Rs. 25 Lakhs 

Above Rs. 10 Lakhs Rs. 500 + 0.1% Max 
Rs. 25 Lakhs 

Rs. 500 + 0.3% on the amount above 
Rs. 5 Lakhs Max. Rs. 25 Lakhs 

ii. The successful bidder within 30 days from the date of the work order for executing the contract work under
reference shall  enter  into a contract  agreement with  the B.M.C. by submitting the necessary /  required
documents  to  the  satisfaction  of  the  concerned  Executive  Engineer  & Account  Officer.   The  contract
agreement shall be adjudicated for payment of stamp duty by the successful bidder and accordingly the
successful bidder shall pay the stamp duty on the contract agreement within such time so as to ensure that
the contract agreement is  executed within the stipulated period as aforesaid. The cost  worked out after
adding the physical & cost contingencies shall be considered for computing the stamp duty charges to be
paid for the contract agreement.

iii. Further shortfall if any, in amount of stamp duty paid as against prescribed amount for the documents ex-
ecuted in Mumbai City & Mumbai Suburban District be recovered from the concerned work vendor and to
deposit the deficit or unpaid Stamp Duty and penalty by two separate Demand Draft or Pay Order in favour
of “Superintendent of Stamp, Mumbai” within 15 days from intimation thereof.

iv. All legal charges and incidental expenses in this respect shall be borne and paid by the successful tenderer.
v.  Bank Guarantee:- As per Article 54 read with 40(b) of Stamp Duty Act, Stamp Duty of 0.5% for the

amount secured by such deed subject to the maximum of Rs.10 Lacs will be applicable to the all B.G. sub-
mitted & which are required to be renewed after expiry of time period (Stamp Duty payable on B.G.- Min-
imum Rs.500/- or 0.5% of the total B.G. amount.)

6.13 IMPORTANT DIRECTIONS
1. All the information uploaded shall be supported by the corroborative documents in absence of which 
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the information uploaded will be considered as baseless and not accepted for qualification criteria. All
the documents shall be uploaded with proper pagination. The page No. shall be properly mentioned in
the relevant places.
The information shall be uploaded in the sequence as asked for with proper indexing etc. The Bidder
shall be fully responsible for the correctness of the information uploaded by him.

 2. Applicants/Bidders shall refer portal.mcgm.gov.in\tenders for “The Manual of Bid-Submission for Per-
centage Rate/Item Rate Tender Document.” The detail guidelines for creation and submission of bid are
available in the referred document.
Any queries or request for additional information concerning this TENDER shall be submitted by e-mail
to  dyhe  stores.he  @  mcgm.gov.in.  The  subject  shall  clearly  bear  the  following  identification/  title:
"Supply of  Poly Aluminium Chloride (PAC) as per IS:15573 of 2018 in Liquid
form(Medium Basicity) for Water Treatment Plants of BMC for the period of one
year. ” Any changes in mail ID will be intimated on the portal.

3. The tender for supply of materials is based on Item Rate basis. The contract is awarded to the item wise
Lowest bidder/s. In case of Equal Item Rates of lowest bidders (L1), the allotment of supply work shall
be done by giving 48 hrs (2 working days) from the day of opening of packet C on same BID-Docu-
ment number for re-quoting and such development needs to done by IT department in BMC’s SRM
system. Till such development is made; ‘Physical Sealed Bids’ shall be called from the bidders quot-
ing the same rates i.e. L1.
In case of equal item rates of lowest bidders are obtained even after re-quoting, then the successful bid-
der will be decided by lottery system by H.E. H.E.’s decision in this matter will be final & binding on
all the bidders.

3.  In case of Equal Percentage of lowest bidders (L1), the allotment of work shall be done by 
giving 48 hrs (2 working days) from the day of opening of packet C on same BID-Document 
number for re-quoting and such development needs to done by IT department in BMC’s SRM 
system.  Till  such  development  is  made;  ‘Sealed  Bids’ shall  be  called  from  the  bidders  
quoting the same rates i.e. L1.

In  case  of  equal  percentage  of  lowest  bidders  is  obtained  even  after  re-quoting,  then  the
successful bidder will be decided by lottery system by concerned Ch.Eng.
The bidder shall need to submit the additional ASD if applicable within 7 days after receipt of
notification issued by concerned Chief Engineer.  Also, the Performance Guarantee shall be
paid in 15 days after receipt of Letter of Acceptance.

6.14 GENERAL DIRECTIONS TO TENDERERS:
6.14.1 Firms with common proprietor / partner are connected with one another either financially or as master

and servant or with proprietor / partner closely related to each other such as husband, wife, father / mother
and minor son / daughter and brother / sister and minor brother / sister, shall not tender separately under
different name for the same contract.
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6.14.2 If it is found that firms as described as in clause 6.14.1 have tendered separately under different names
for  the  same  contract  all  such  tenders  shall  stand  rejected  and  tender  deposit  of  each  such  firm
/establishments shall be forfeited. In addition, such firms / establishments shall be liable, at the discretion
of the Municipal Commissioner, for further penal action including blacklisting.

6.14.3  If it  is found that closely related persons as described as in clause 6.14.1 have submitted separate
tenders under different names of firms, establishment but with common address for such establishment /
firms and / or if such establishment firms though they have different address, are managed or governed
by the same person / persons jointly or severally such tender shall be liable for action as in clause 6.14.2
including similar action against firms / establishment concerned.
If after award of contract, it is found that the accepted tenderer violates any of the clauses, 6.14.1, 6.14.2,
6.14.3 the contract shall be liable for cancellation at any time during its currency in addition to penal
action against the contractors as well as related firms / establishments.
 Tenderers should note in addition to the official address, they should furnish private residential address,
mobile nos., email ids of the partners.  Any fault in this respect may justify the rejection of Tender.In the
event of tender being accepted, full amounts of contract deposit must be paid and contract must be signed
by  all  the  partners  of  the  firm  and  if  one  or  more  partners  be  not  available  for  the  purpose,
signatory must produce a Power of Attorney must be registered in the office of C.A (Finance) / C.A
(Treasury) / C.A (WSSD).
In the case of a Joint Stock Company, the contract must be sealed with the seal of the company in the
presence of and signed by the two Directors or by a person duly authorized to sign the contract for the
Company by a power of attorney, such power being sealed and signed as aforesaid.  All such power of
attorney must be registered in the Municipal Office.
Tenderers must distinctly understand:

a) That they will be strictly required to conform to the conditions of this contract as contained in each of its
clauses and that the plea of "custom prevailing" will not on any account be admitted as an excuse on their
part for infringement of any of the conditions.

b) That no alternation or interpolation will be allowed to be made in any of the terms and conditions of this
contract or in the Specification of in the Schedule, and that if any such alteration or interpolation be made
by a Tenderer, his tender will, at the option of the Municipal Commissioner, either be rejected or to be
treated as if no such alteration or interpolation has been made.

c) That the full contract deposit must be paid within the time specified and the contract must be executed
within the stipulated time frame by the successful tenderer.

d) That a postponement of the payment of the full contract deposit or the execution of the contract will not
be permitted by reason of the Corporation having in possession other deposits on account of other tenders
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or contracts, which deposit may be or become returnable to the tenderers and which they may wish to
transfer as a deposit under this contract. Such transfers will not under any circumstances be permitted.

6.15 Tenderers shall note that if the conditions of G.C.C. are in variance with the conditions contained
in the tender document the conditions of the tender document shall prevail.

6.16 MODIFICATIONS IN TENDER DOCUMENT
If B.M.C. considers it is necessary to carry out any modifications, in the tender documents and extend the
closing date of the tender the same shall be made by an addendum. Copy of addendum will be uploaded
on B.M.C.’s portal. Each addendum shall be signed by the tenderer(s) and scanned copy of the same
should be uploaded in Packet ‘B’. The tenderer(s) shall not add or amend the text of any documents
contained in tender document.

 6.17 TAXES  AND DUTIES ON MATERIAL
(i)        The tenderer shall  quote inclusive of all  taxes other than GST  (Excluding GST),  Levies,
Duties,Cess etc as applicable at the time of bid submission. GST as applicable shall be paid separately on
submission of bills/invoice.
                 Input Tax Credit of GST as available with the bidder will not be claim separately by BMC.
However, while quoting the rates benefit of Input Tax Credit or Exemptions shall be passed on to the BMC by
way of equivalent reduction in quoted price.
(ii) “Chapter  XXI-Miscellaneous,  section  171(1)  of  GST  Act,  2017  governs  the  ‘Anti
Profiteering Measure’ (APM).

As per the provision of this section, ‘Any reduction in rate of tax on any supply of goods
or services or the benefit of input tax credit shall be passed on to the recipient by way of commensurate
reduction in prices’

Accordingly,  the  contractor should  pass  on  the  complete  benefit  accruing to  him on
account of reduced tax rate or additional input tax credit, to B.M.C..

Further, all the provisions of GST Act will be applicable to the tender.”

6.18 SOLVENCY CERTIFICATE
Tenderer(s) shall upload a scanned copy of latest solvency certificate for required amount of Rs. 60 Lacs
from a bank of B.M.C. approved list attached issued  maximum 6 (six) months prior to due date of
tender. Latest solvency certificate shall be submitted in physical format if the tender is awarded to bidder.

6.19 ERRORS AND DISCREPANCIES IN TENDER
If tender contains errors in the Bill of Quantities such as computing mistakes, incorrect transfer etc. the
Engineer will inform the tenderer(s) of such errors or discrepancies and rectify the errors or discrepancies
and will re-total the amounts of Bill of Quantities.  The foregoing procedure may be applied at any time
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prior to award of contract and the Engineer is not liable for any error or discrepancy which was not
discovered during scrutiny of the tender.

  6.20 EVALUATION OF TENDER
In  comparing tenders,  the corporation shall  consider  such factors  as  the efficiency and reliability of
instrument and methods proposed, compliance with the specifications, quality and the tenderer’s capacity
to perform vis-à-vis the time of completion.

  6.21 AWARD OF CONTRACT:-

If  two (02) bidders are responsive, the tender will be split  up into 60:40 ratio between the
bidders; if three(03) bidders are responsive, the tender will be split up into 50:30:20 ratio among the bidders.
The bidders have to quote  for one(01) item-1) Supply rate of PAC (Rs. per MT).  Failing which will
cause disqualification. The contract will be awarded as under: 
A) If two (02) bidders are responsive:-

Keeping in mind the significance of PAC in daily water treatment process in order to obtain
fastest  response  time in  delivery of  PAC at  water  treatment  plant,  two (02) different  suppliers  for  the
tendered quantity for the supply of Poly Aluminium Chloride (PAC) will have to be appointed.
i)   If bidder is 1st lowest (L1)  then he will be awarded 60 % of the contract Qty. for the tender item.
ii)  The  L2 bidder will be eligible for award of 40%  of the contract Qty., after matching his rates with that
      of L1 bidder.
iii) Notification of award by way of work order prior to the tender validity period will be issued in writing to

successful tenderers.  The contract will be awarded to the lowest & responsive tenderer(s) offering the
lowest item rate in conformity with the tender document. Corporation reserves right to accept/reject any
or all tenders and to annul the tendering process at any time prior to award of contract.

Prior to the expiry of the Tender validity, the Corporation will notify the successful tenderer(s)
by a letter that his tender has been accepted, if required.  This letter herein after and in condition of
contract is called “The Letter of the Acceptance”. Notification of Award will constitute the information of
the contract.

The tender is based on Item Rate basis.  The tender will be split up on the basis of the lowest
rate ‘L1’ quoted by the bidders for the respective tender items. However, final decision to award the
contract to single lowest bidder or multiple lowest bidders will be at the sole discretion of BMC and
decision in this regard will be final & binding on all the bidders. 

 The  quantity  shall  be  distributed  among  the  Tenderers  in  proportion  of  60:40  ratio,  subject  to
matching of rates by L2 with first lowest bidder (L1). L1 shall be eligible to be allotted for 60% Qty., second
lowest bidder (L2) shall be eligible to be allotted for 40% Qty.of the tender item of the contract.  Sometimes
due to unavoidable circumstances, the tender process and subsequent appointment of suppliers of PAC may
get  delayed.  Hence,  provision  is  made  for  the  supply  of  additional  25%  quantity  of  supply  of  PAC.
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Additional 25 % quantity if required shall be supplied by each contractor over their allotted quantities at the
same rate during the extended period of contract. The Corporation on the other hand agrees that they are not
bound to purchase the PAC valued at not more than 50% of the total amount of the contract for which the
contractor shall not claim any damages of any nature whatsoever against the Corporation.  The tenderers
shall have to quote for minimum of 50% of the tendered quantity of Supply of PAC. The distribution of the
quantity among tenderers shall  be subject  to their  matching the rates  with the first  lowest  bidder.   The
consent of matching of rates with L1 shall have to be given within 10 days after opening of Commercial bid
or intimation letter. 

In case L2 tenderer is not ready to come forward for matching rates with L1, the remaining 40%
tender quantity shall be offered to next responsive bidder and so on. In case, no bidder is ready to match with
L1, then 60 % of the Qty. shall be allotted to L1 and tender shall be re-invited for the balanced quantity of
40% .
          In case of the re-invitation of tender for the balanced 40% quantity, the L1 bidder shall not be allowed
to participate for the tender re-invited for the balanced quantity. 

In continuation of the above, if L1 & L2 are authorized bidders of different manufacturers or they are
different  manufacturer  themselves,  then  only  60%  quantity  will  be  allotted  to  the  L1  for  supply  and
remaining quantity of 40% will be allotted to L2 subject to matching of rates with L1 within 10 days after
opening of Packet ‘C’. However, If L1 & L2 are authorized bidders of same manufacturer, then only 60%
quantity will be allotted to L1 & L2 will not be allotted the remaining 40 % quantity and in such case, the
next responsive bidders i.e. L3, L4 and so on will be allotted the remaining 40% quantity subject to their
matching the rates with L1 and provided they represent different manufacturer other than that of L1.

In any case, more than one part out of the said portion i.e. 60:40 will not be allotted to single
bidder of the same manufacturer or manufacturer himself.

The Municipal Commissioner does not bind himself to accept the lowest or any tender, and reserve
the right to select one or more items of the tender without reference to other items of the tender and the
tenderer will be required to supply any item or items so selected at the rate or rates tendered.

  The tenderer shall submit the copy of Registration issued under Employees provident fund
  and Miscellaneous Provisions Act 1952.

          The tenderer shall also submit the copy of registration certificate issued under Employees State   
          Insurance Corporation (E.S.I.C Act 1948).

B) If three (03) bidders are responsive:-
Keeping in mind the significance of PAC in daily water treatment process in order to obtain

fastest  response time in delivery of PAC at  water  treatment  plants,  three(03) different  suppliers for  the
tendered quantity for the supply of Poly Aluminium Chloride (PAC) will have to be appointed.

i) If bidder is 1st lowest (L1)  then he will be eligible for the award of 50 % of the  contract.
ii)The L2 bidder will be eligible for the award of 30% of the contract and L3 bidder will be eligible for the
award of  20% of the contract, depending on the matching of their rates in the tender item with that of L1
bidder.
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iii) Notification of award by way of work order prior to the tender validity period will be issued in writing to
successful tenderer.  The contract will be awarded to the lowest & responsive tenderer(s) offering the
lowest item rate in conformity with the tender document. Corporation reserves right to accept/reject any
or all tenders and to annul the tendering process at any time prior to award of contract.

Prior to the expiry of the Tender validity, the Corporation will notify the successful tenderer(s)
by a letter that his tender has been accepted, if required.  This letter herein after and in condition of
contract is called “The Letter of the Acceptance”. Notification of Award will constitute the information of
contract.

The tender is based on Item Rate basis.  The tender will be split up on basis of the lowest rate
‘L1’ quoted by the bidders for respective tender items. However, final decision to award the contract
to single lowest bidder or multiple lowest bidders will be at the sole discretion of BMC and decision
in this regard will be final & binding on all the bidders. 

 The  quantity  shall  be  distributed  among  Tenderers  in  proportion  of  50:30:20  ratio,  subject  to
matching of rates by L2/L3 bidders with first lowest bidder (L1). L1 shall be eligible for the award of 50%
Qty., second lowest bidder (L2) shall be eligible for the award of 30% Qty.and (L3) bidder shall be eligible
for the award of 20% Qty.  of the tender item of the contract respectively. Sometimes due to unavoidable
circumstances, the tender process and subsequent appointment of suppliers of PAC may get delayed. Hence,
provision is made for the supply of additional 25% quantity of PAC. Additional 25 % quantity if required
shall be supplied by each contractor over their allotted quantities at the same rate during the extended period
of contract. The Corporation on the other hand agrees that they are not bound to purchase the PAC valued at
not more than 50% of the total amount of the contract for which the contractor shall not claim any damages
of any nature whatsoever against the Corporation.  The tenderers shall have to quote for minimum of 50% of
the tendered quantity of the item of the contract ie. Supply of PAC. The distribution of the quantity among
tenderers shall be subject to their matching the rates with the first lowest bidder.  The consent of matching of
rates with L1 shall have to be given within 10 days after opening of Commercial bid or intimation letter. 

In case L2/L3 tenderer are not ready to come forward for matching rates with L1, the remaining 30%
&20% tender quantity shall be offered to next responsive bidders and so on. In case, no bidder is ready to
match  with L1,  then 50% of  the quantity shall  be allotted to  L1 and  tender  shall  be  re-invited for  the
balanced quantities of 30% & 20%.

In  case  of  the  re-invitation  of  tender  for  the balanced 50% quantity,  the L1 bidder  shall  not  be
allowed to participate for the tender re-invited for the balanced quantity. 

In continuation of the above, if L1, L2 & L3 are authorized bidders of more than one manufacturer or
they are different manufacturers themselves then only 50% quantity will be allotted to the L1 for the supply
& remaining quantity in proportion 30% & 20% will be allotted to L2 & L3 respectively subject to their
matching rates with L1 within 10 days after opening of packet ‘C’. However, if L1, L2 & L3 are authorized
bidders of same manufacturer, then 50% quantity will be allotted to L1 only & L2, L3 will not be allotted the
remaining 50% quantity in respective proportion. In such case, the next responsive bidders i.e. L4, L5 & so
on will be allotted the remaining 50% quantity in the respective proportion subject to their matching the rate
with L1 and provided they represent different manufacturers other than that of L1.  
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In any case, more than one part out of the said portion i.e. 50:30:20 will not be allotted to
single bidder of the same manufacturer or manufacturer himself.

The Municipal Commissioner does not bind himself to accept the lowest or any tender, and reserve
the right to select one or more items of the tender without reference to other items of the tender and the
tenderer will be required to supply any item or items so selected at the rate or rates tendered.

  The tenderer shall submit the copy of Registration issued under Employees provident fund
  and Miscellaneous Provisions Act 1952.

          The tenderer shall also submit the copy of registration certificate issued under Employees State   
          Insurance Corporation (E.S.I.C Act 1948).

6.22 Penalty:
If successful tenderers fail to comply with orders within the delivery period stipulated i.e. 30 days,

the  Municipal  Commissioner  /Dy.H.E(Stores/Purchase)/  Indenting  Department  shall  exercise  his
discretionary power either:- 

(I) Penalty for delay in Supply:-
(a) To recover from the contractor as agreed, the liquidated damages or by way of penalty a sum not

exceeding 1/2% of the price of the material, which the contractor has failed to deliver, per week or part
thereof during which delivery of such delayed supplied material is not complied with within stipulated time
period. The penalty is subject to the maximum limit of 10% of the value of supply material not received in
time is to be deducted from the Contractor’s Bill, Contract Deposit, or EMD or any amount due to contractor
from BMC.

OR
(b) To purchase from elsewhere after giving due notice to the contractors /suppliers on that account at

his risk and expenditure incurred to that effect shall be recovered from the said contractor/supplier. 
 OR

         (c) To cancel the contract and orders and forfeiture of EMD, Contract Deposit and blacklisting the
firm/company along with their partners/directors.

(II) Penalty for inferior quality of material:- 
(a) In case the contractors/suppliers at any time during the continuance of the present contract and

even beyond the  delivery period, supply any of the materials mentioned in schedules/Material  Purchase
Order  which  are  rejected  because  of  inferior  quality  on  account  of  their  being  substandard  and  not
conforming to relevant tender specifications, the penalty shall be levied at 20% of the cost of such material.
Further, it is obligatory on the part of supplier to supply such rejected materials with approved ones within
30 days as per the competent authority’s approval.

OR

   57



(b)  If  the inferior quality materials is not replaced within 30 days, then the said material will be
purchased from elsewhere after giving due notice to the contractors /suppliers on that account at his risk and
expenditure incurred to that effect shall be recovered from the said contractor/supplier. 

 OR
(c) To cancel the contract and orders and forfeiture of EMD, Contract Deposit and blacklisting the

firm/company along with their partners/directors, if supply of inferior quality of material is found frequently.
6.23 Supply & Testing:
a) The supplier shall produce copy of manufacturer’s test certificate /Guarantee Certificate with each supply
lot. If required, material will be tested as per relevant IS specifications and the charges for testing shall be
borne by the supplier/vendor.
b) If required by BMC, the supplier shall have to get the material tested and obtain the test certificate from
Dy.H.E.(Bhandup  Complex)/  Dy.H.E.(Pise-Panjrapur  Complex)  of  H.E.  department  for  materials  to  be
supplied, before delivery of material to consumer section.
c) Necessary action regarding defective supply/ incomplete supply /delay supply and dispute if any, with the
vendor shall be resolved by the user department with the help of the competent authority i.e. as stated in
clause no. 6.22 earlier.

6.24 SPE  C      I  A      L INSTR  U      CT  I      ONS   T      O T  E      NDE  R      ERS   FOR       e  -T      END  E      RI  N      G         OF   BMC
  GOVERNMENT  E-PROCUREMENT  SYSTEM  has  successfully  rolled  out  the  e-bid  submission
Tendering System through its web site https://mahatenders.gov.in Tenders of various Departments have been
uploaded, their bids submitted and the same have been opened on line.Bids for various tenders published in
the web site of Government Departments can be submitted online by enrolling with the above mentioned
web site.
         The bidders can enroll themselves on the website https://mahatenders.gov.in using the option “Online
Bidder Enrollment”. Possession of a Valid Class III Digital Signature Certificate (DSC) in the form of smart
card/e-token in the Company's name is a prerequisite for registration and participating in the bid submission
activities through this web site. Digital Signature Certificates can be obtained from the authorized certifying
agencies,  details  of  which  are  available  in  the  web  site  https://mahatenders.gov.in  under  the  link
“Information about DSC”.
        The web site also has user manuals with detailed guidelines on enrollment and participation in the
online bidding process. The user manuals can be downloaded for ready reference. Vendors can also attend
the  training/familiarization  programme  on  the  e-tendering  system  conducted  periodically  by  the
GOVERNMENT E-PROCUREMENT SYSTEM in association with NIC.
Special Instructions to the Contractors/Bidders for the e-submission of the bids online through this
eProcurement Portal
1.  Bidder  should  do  Online  Enrolment  in  www.mahatenders.gov.in  Portal  using  the  option  to  Enroll
available in the Home Page. Then the Digital Signature enrolment has to be done with the e-token, after
logging into the portal. The e-token may be obtained from one of the authorized Certifying Authorities such
as Mudhra CA/ GNFC/ IDRBT/ Mtnl Trust line/Safe Scrpt/ TCS.
2. Bidder then logs into the portal giving user id / password chosen during enrolment.
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3. The e-token that is registered should be used by the bidder and should not be misused by others.
4. DSC once mapped to an account cannot be remapped to any other account. It can only be Inactivated.
5. The Bidders can update well in advance, the documents such as certificates, purchase order details etc.,
under My Documents option and these can be selected as per tender requirements and then attached along
with bid documents during bid submission. This will ensure lesser upload of bid documents.
6. After downloading / getting the tender schedules, the Bidder should go through them carefully and then
submit the documents as per the tender document, otherwise, the bid will be rejected.
7. Applicant will upload Packet A documents in cover 1 “Fee” and Packet B related Documents in cover 2 
“PQC” respectively.
8. The BOQ template must not be modified/replaced by the bidder and the same should be uploaded after
filling the relevant columns in the uploaded BOQ, else the bidder is liable to be rejected for that tender. For
commercial details (in Packet C) contractors will fill data in financial bid in BOQ and quotes his “(+) or (-)
Percentage” (i.e.% quoted) figure.
9. If there are any clarifications, this may be obtained online through the e Procurement Portal,or through the
contact details given in the tender document. Bidder should take into account of the corrigendum published
before submitting the bids online.
10. Bidder, in advance, should prepare the bid documents to be submitted as indicated in the tender schedule
and  they should be  in  PDF/XLS/RAR/DWF formats.  If  there is  more  than one document,  they can be
clubbed together.
11.  Bidder  should  arrange  for  the  EMD  as  specified  in  the  tender.  The  original  should
beposted/couriered/given in person to the Tender Inviting Authority, within the bid submission date and time
for the tender.
12. The bidder reads the terms and conditions and accepts the same to proceed further to submit the bids.
13. The bidder has to submit the tender document(s) online well in advance before the prescribed time to
avoid any delay or problem during the bid submission process.
14. There is no limit on the size of the file uploaded at the server end. However, the upload is decided on the
Memory available at the Client System as well as the Network bandwidth available at the client side at that
point of time. In order to reduce the file size, bidders are suggested to scan the documents in 75-100 DPI so
that the clarity is maintained and also the size of file also gets reduced. This will help in quick uploading
even at very low bandwidth speeds.
15. It  is important  to note that,  the bidder has to Click on the Freeze Bid Button, to ensure that he/she
completes the Bid Submission Process. Bids Which are not Frozen are considered as Incomplete/Invalid bids
and are not considered for evaluation purposes.
16. The Tender Inviting Authority (TIA) will not be held responsible for any sort of delay or the difficulties 
faced during the submission of bids online by the bidders due to local issues.
17. The bidder may submit the bid documents online mode only, through this portal. Offline documents will 
not be handled through this system.
18. At the time of freezing the bid, the eProcurement system will give a successful bid updation message
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after uploading all the bid documents submitted and then a bid summary will be shown with the bid no, date
& time of submission of the bid with all other relevant details. The documents submitted by the bidders will
be digitally signed using the e-token of the bidder and then submitted.
19. After the bid submission, the bid summary has to be printed and kept as an acknowledgement as a token
of the submission of the bid. The bid summary will act as a proof of bid submission for a tender floated and
will also act as an entry point to participate in the bid opening event.
20. Successful bid submission from the system means, the bids as uploaded by the bidder is received and 
stored in the system. System does not certify for its correctness.
21. The bidder should see that the bid documents submitted should be free from virus and if the documents 
could not be opened, due to virus, during tender opening, the bid is liable to be rejected.
22. The time that is displayed from the server clock at the top of the tender Portal, will be valid for all
actions of requesting bid submission, bid opening etc., in the e-Procurement portal.The Time followed in
this portal is as per Indian Standard Time (IST) which is GMT+5:30.The bidders should adhere to this time
during bid submission.
23. All the data being entered by the bidders would be encrypted at the client end, and the software uses PKI
encryption  techniques  to  ensure  the  secrecy  of  the  data.  The  data  entered  will  not  be  viewable  by
unauthorized persons during bid submission and not viewable by any one until  the time of bid opening.
Overall,  the submitted bid documents  become readable  only after  the tender  opening by the authorized
individual.
24. During transmission of bid document,  the confidentiality of the bids is maintained since the data is
transferred over secured Socket Layer(SSL) with 256 bit encryption technology. Data encryption of sensitive
fields is also done.
25. The bidders are requested to submit the bids through online eProcurement system to the TIA well before
the bid submission end date and time (as per Server System Clock).
26. The Municipal Commissioner reserves the right to reject all or any of the e-Tender(s) without assigning
any reason at any stage. The dates and time for submission and opening the tenders are as shown in the
Header Data. If there are any changes in the dates the same will be displayed on the e-Procurement System
of Government of Maharashtra (Mahatenders) (https://mahatenders.gov.in).
27. Due to any unforeseen circumstances if any of the date mentioned in the header data is declared as
public holiday, in that case all the dates* will get shifted by one day or next working day.
28. BARRING PHYSICAL SUBMISSIONS
29. As the entire tendering procedure is online process; the physical submission of documents shall not be 
entertained.
30. The information about DSC, guidelines for bid submission, bidders manual kit, Help for Contractor, 
FAQ, etc are available on https://mahatenders.gov.in
31. Following  documents  shall  be  uploaded  by  the  Tenderers  in  the  folder  named  “Bidder’s
 Documents” in the online e-Tender.

a)   Scanned copy of valid registration certificate, if applicable.
b)   Scanned copy of receipt of online payment of E.M.D. amount.

     c)   Scanned copy of Valid Bank Solvency Certificate.
d) Scan & upload his original Certificate of Registration of GST issued by Govt. Authorities in
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prescribed form. Those who  have  not registered, shall submit an undertaking to the effect that, if
they are successful tenderer, they shall submit GST Registration Certificate within 15  days of issue of
work order, failing which, payment for the work executed will not be released.

e)  1) Tenderer  should  Scan  and  upload  his  own  “PAN  Card”  in  case  of  Retailer  /Dealer  /Supplier
/Distributor etc.

2) In case of Company or Firm the tenderer should scan and upload
(a) “PAN Card” of Proprietor in case of proprietary/ownership Firms. 
(b)  (i) “PAN Card” of a company in case of Private Limited Co.
       (ii) “PAN Card” of a Firm in case of Partnership firm.
(c) The Sansthas/Societies/Trust which are registered under Public Trust Act 1950/ Registration Act

1860/The Maharashtra Co-Op Societies Registration Act 1960 (whichever is applicable) has to
scan and upload the “PAN Card” of  Sansthas/Societies /Trust only.

f)   Scanned copy of Latest Partnership Deed, in case of Partnership firms. 
g)   Full address of Office / Branches, Factory / Go down and service centre. 
h) Telephone Nos. of respective Offices / Factories / service centre.
i) Scanned copy of duly registered Power of Attorney wherever applicable.
j)  List of works/supply, carried out in past and the name of Agency/Department through which or for

which the works were carried out and/or supply was made, Work Orders/Performance certificates from
the users.

k)  Authorization letter from the manufacturer as per the format.
l)  Catalogues,  literature,  brand  name,  make,  year  of  manufacture,  ISI  registration  certificate  etc.  as

applicable.
m)  Technical specifications,  “Tender form” document duly filled in,  agreement document, Annexure;

Appendix, etc. duly filled in.
n)  Tenderer shall submit the copy registration certificate of ESIC Act 1948 & EPF & MP Act 1952  if

applicable otherwise submit the declaration on stamp paper of Rs. 200/- each.
o)  Undertaking on Rs. 500/- Stamp Paper for best price & undertaking cum indemnity bond on Rs. 500/-

stamp paper for subject supply. 
p) Declaration by the Bidder (To be filled in and signed by the bidder and to be submitted on non judicial

stamp paper of Rs, 500/-duly notarized by Notary Public / First Class Magistrate.)
q)  Declaration for Best price on Rs. 500/- Stamp paper  (Submit original to the office of Dy. H.E.

(Stores), Worli)
    The documents shall be certified by the Gazetted Officer OR Officers not below the rank of Assistant

Engineers  /  Administrative  Officers  of  B.M.C.  OR practicing  Notary  approved  by  the  Govt.  of
Maharashtra, Govt. of India with his stamp with or without a red seal clearly stating his name and
registration number.

18. Tenderers may note that Municipal Commissioner shall reject the tender if the bidder submits  the
conditional tender, stipulates hedging condition / own conditions and also stipulates the validity
period less than what is stated in the tender.

6.25    INSTRUCTIONS TO TENDERES (IT)
NOTE:  These instructions are provided to assist Tenderer while preparing the Bids. These form part of the

Contract and these shall be taken into consideration in interpreting or construing the Contract.
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1.0 Bill of Quantity & rates:
The bidder shall quote the rates and/or amount for the said supply/work (including all taxes,
duty, charges etc.)  by filling in the values on the screen online. All the inputs given on this
screen need to be digitally signed. 

2.0 Bid Form:
The bidder shall fill in all the blanks and wherever the rate is to be written online only.

3.0         Signing of Bid:
Tenderers are required to sign at appropriate places i.e. the Tender form, specifications and
Appendices `B', technical specifications etc. However Bill of Quantities and Rates shall be
filled online & digitally signed. If the Bid is made by an individual it shall be signed with his
full name above his current address.
If the Bid is made by a proprietary firm it shall be signed by the Proprietor above his name and
the name of his firm with its current address.
If  the Bid is made by firm in partnership, it  shall  be signed  by  all the partners of the firm
above their  full  names  and current  addresses or by a partner holding the Power of Attorney
 for the firm for signing the Bid in which case a certified copy of  the power of Attorney shall
accompany the Bid. A certified copy of the partnership deed, current address of the firm and
full names and current addresses of all the partners of the firm shall also accompany the Bid.
If the Bid is made by a limited Company  or  a   limited Corporation,  it shall be signed by a
duly authorized person   holding the Power of Attorney for signing the Bid in which case a
certified copy  of  the power of Attorney shall  accompany  the  Bid. Such limited Company or
Corporation  may  be  required  to  furnish  satisfactory  evidence  of  its  existence  before  the
contract is awarded.
Power  of  attorney must  be  registered  in  the  office  of  Chief  Accountant  (W.S.S.D.)  and
Hydraulic Engineer /Dy. H.E. (Store/Purchase) shall be informed accordingly.
If the Bid is made by a group of firms, the sponsoring firm shall submit complete information
pertaining to each firm in the group and state in along with the Bid as to which of the firms
shall have the authority for Biding and for completion of the contract documents and furnish
evidence admissible in Law in respect of the authority to such firm on behalf of the group of
firms  for  Biding  and  for  completion  of  the  contract document.  The  full  information  and
satisfactory evidence pertaining to the participation of each member of the group of firms in
the Bid shall be furnished along with the Bid. All witnesses and sureties shall be persons of
Status and Probity and their full names, occupations and addresses shall be stated below their
signatures. 

4.0       Preparation of Bid: - 
4.1 Technical Bid: -

It  shall contain certified copies of following documents. Copies shall be certified by
officer not below the rank of Assistant Engineer of  B.M.C.
1) Receipt of online payment of E.M.D. amount.
2) Proofs of Bidder's Eligibility Criteria. (submit original letter of mfg. to the office of

Dy. H.E. (Stores), Worli)
3) Tender Document.(to be uploaded) 
4) Undertaking on Rs. 500/- Stamp Paper for best price & undertaking cum indem-

nity bond on Rs. 500/- stamp paper for subject supply,  submit the copy registra-
tion certificate of ESIC Act 1948 & EPF & MP Act 1952 if applicable otherwise
submit the declaration on stamp paper of Rs. 200/-,  Declaration by the Bidder
(submit original to the office of Dy. H.E. (Stores), Worli)

5) Tender form, specifications and Appendices `B', technical specifications etc. Other
forms as specified in Tender documents.

6) Attested photo copy of GST Registration Certificate etc. 
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7) Latest Bank Solvency Certificate of Rs.60 Lacs from the reputed banks & shall be
issued not more than 6 months before the due date as per following schedule.

8) B.M.C. Registration Certificate, if applicable.
9) The Partnership deed in case of partnership firms and  duly registered Power of

Attorney in the name of signatory wherever applicable.
10) PAN Card & Photographs of the individuals, owners, Karte of Hindu undivided 

family, firms, private limited companies numbers of directors are more than two in 
case of private limited companies. However, in case of public limited companies, 
Semi Government Undertaking, Government Undertakings, no PAN document will 
be insisted, certified by the Gazetted Officer or Notarized by the Notary, appointed 
by the Government of Maharashtra or Assistant Engineer of BMC and above      
pursuant to IT Clause 5(f).

4.2  Commercial Bid
 Bill of Quantities & Rates (on line submission)

            5.0   Opening of Bids:
5.1 Date & time of opening of Bids:

The bids cannot be submitted (uploaded) after due date & time mentioned and hence cannot be
opened.  Technical  Bid shall  be  opened  on  the  due  date  & time.  The  date  of  opening  of
Commercial bid will be informed to the bidders who are found responsive in the technical bid.

5.2 Attendance:
The  bid  opening  shall  be  attended  by  the  authorized  municipal  officers  &  the  bidder’s
representatives who may choose to remain present (with authorisation letter). 

6.0 Bid Price:
The Tenderer shall fill the rate/values on the screen. All the inputs given on this screen need to
be digitally signed and shall  invariably include taxes,  duties etc. & the cost of the supply
arising out of the scope of supply mentioned in the Technical Specifications (T.S.). Services as
may be required for completion of supply and the cost of incidental emergencies as may be
referred in tender document.
All the bidders have submit the undertaking on Rs.500/- Stamp paper that they have offered
the best price for subject supply. 

7.0 Rejection of Bids:
The bids which are found non responsive shall be rejected. A bid is said to be non responsive if
any of the following conditions are found true –

a) The bid submitted without payment of EMD through online payment gateway.
b) Eligibility Criteria: If the bidder is unable to substantiate its eligibility for the bid.
c) The bidder stipulates validity of his bid less than the validity mentioned in tender document
d) The bidder submits a conditional bid
e) The bid is not physically & digitally signed, wherever applicable, as required in e-tendering
f) The bid is not accompanied with PAN card & photograph(s). 
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g) (i)  Firms with common proprietor/partner or connected with one another either  financially
 or as principal and agent or as  master  and servant  or with proprietor/partners closely re-
lated to each  as husband,  wife,  father,  mother  and   minor son/daughter   and brother/sis-
ter   and minor brother/sister, shall not Bid  separately under different names for the same
Contract. 

(ii) If  it  is found that firms as described in  (a)  have  Bided separately  under  different names for
the same   Contract,   all  such Bid(s)  shall  stand rejected and  Bid deposit  of  each such
firm /establishment  shall   be   forfeited.  In  addition such firms /establishments shall  be
liable, at the direction of the Municipal Commissioner, for further penal action including
blacklisting.

(iii) If   it   is  found  that  clearly  related  persons   as   in   (a)   have  submitted    separate
Bid/quotations under  different  names of firms/establishments but with   common address
for  each  establishment/firm,  though  they  have  different  addresses,  are  managed  or
 governed by the same person/persons jointly  or severally,  such Bids  shall  be liable for
action  as  in  para  (b)  above   including  Similar  action  against  the  firms/establishments
concerned.

h) Does not disclose the names, residential addresses and telephone Nos. of proprietor, partners in 
case of partnership firm and directors in case of Pvt. Ltd. and Ltd. Company.

i) Does not submit information of safety equipments available with the transport vehicle & in 
office & trained personnel with details of training undergone in relation with meeting 
emergencies during transportation of hazardous chemicals.

j) Does not quote rates of individual item online. The rates quoted online will be considered as 
final.

k) Non submission of copies of required documents required duly attested by Govt. Gazetted 
Officer or from the Municipal Officer not below the rank of Asst. Engineer/Administrative 
Officer OR Practicing Notary approved by the Govt. of Maharashtra or Govt. of India with his 
stamp with or without a red seal clearly stating his name and registration number.

l) Tenderers disclose/quote the rates of the items in Technical bid, for any such indication by the 
tenderers in this bid.

m)       Does not submit undertaking on Stamp Paper for subject supply as per format  
            in the tender document.

***If any bidder fails to comply with any of the above conditions or fails to submit relevant
information  with  the  bid,  it  will  be  open  to  the  department  to  call  for  necessary
clarification/document by requesting such information from any or all the tenderers either in
writing or through personal contact as may be necessary from the bidder before proceeding
further  with  the  evaluation  of  the  bid.  The  tenderer  will  not  be  permitted  to  change  the
substance of his tender after tenders have been opened. Non compliance with the provision is a
cause  for  disqualification.  On  scrutinizing  the  Technical  Bid,  the  shortfall  observed  after
opening of online packet A & B of the bidders shall be called through email by giving clear
three days time for compliance. The shortfall shall be called only online. Physical submission
of shortfalls will not be considered. However, no changes whatsoever will be permitted on
opening of Commercial bid.

8.0       Evaluation of Technical Bid:-
This shall follow for bids which are found responsive pursuant to instructions to tenderer.
The bids shall be evaluated for discrepancies, erasures, over writings; documents not legible
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etc. and the clarifications shall be sought from the Tenderes in this respect provided the basis
of the bid is not affected.

9.0     Evaluation of Commercial bid:
This packet shall be opened of those Tenderes who are found responsive in Technical Bid.

9.1 Preliminary Evaluation:
The  bids  shall  be  evaluated  for  discrepancies,  erasures,  over  writings,  etc.  and  the
clarifications shall be sought from the Tenderes in this respect provided the basis of the bid is
not affected.

9.2 Final Evaluation:
The  lowest  quoted  bid  price  shall  be  considered  for  award  subject  to  the  satisfactory
comparison  of  the  same  with  the  estimated  cost  of  the  bid  and  in  comparing  bids,  the
Corporation shall  consider  such  factors  as  the efficiency and reliability of  instrument  and
methods proposed, compliance with the specifications, quality and the bidder's capacity to
perform vis-a-vis  the  time  of  completion  & as  per  the  clause  no.  10.0  of  instructions  to
tenderers. The Municipal Commissioner does not bind himself to accept the lowest or any
tender, and reserve the right to select one or more items of the tender without reference to
other items of the tender and the tenderer will  be required to supply any item or items so
selected at the rate or rates tendered.

           10.0    Security deposit / Contract Deposit:
The contractor shall pay a Security deposit / Contract Deposit as mentioned in clause no. 6.12. 
It is optional for the contractor to make the contract deposit in one or the other of the following
ways -   

 (1) By the general undertaking and guarantee in the prescribed form obtainable from the
Dy. H.E. (Stores/Purchase)’ office, for a contract period of 1 years plus extending 1 year
beyond  the  date  of  expiry  of  contract  issued  (Total  24  months)  on  behalf  of  the
contractors only by the Banks on Municipal approved list. The successful tenderer has to
pay a contract deposit in the form of Bank Guarantee with Stamp Duty of 0.5 % of
Contract Deposit Value for Original Bank Guarantee as well as while each Extension of
the said Bank Guarantee as per the circular no. ChE/BM/17800/II dtd. 07.01.2016.

(2)  In the event of the tender being accepted, full amounts of contract deposit must be paid and the
contract must be signed by all the partners of the firm and should one or more partners be not
available for this purpose, signatory must produce a Power of Attorney authorizing him to sign
on behalf of all absent partners. All such Powers of Attorney must be registered in the Office
of the C.A. (WSSD) or the Dy. C.A. (Suburbs)’s office and the Dy. H.E. (Stores/Purchase)
shall be informed accordingly.

(3) Postponement of the payment of the full security deposit or the executions of the contract will
be permitted by reason of the Brihanmumbai Municipal  Corporation having in possession,
other deposits on account of other tenders or contracts, which deposits  may be or become
returnable to the tenderers and which they may wish to transfer as a security deposit under this
contract. Such transfers will not under any circumstances be permitted.

(4) All the charges for safe custody and withdrawal of and for the collection of interest, etc. on the
paper deposit will be payable by the parties.

(5) The contract deposit payable shall be @ 2% of the value of contract awarded.
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 11.0 Discretionary Powers of Municipal Commissioner:
The Municipal Commissioner has discretionary powers for –

(i) Stalling the bidding process without giving any reason to the Tenderers.
(ii) Non compliance pursuant to Instructions to Tenderers as per clauses in Section -6,the bidder

may be subjected to further penal action including blacklisting.
(iii) If after the Award of Contract, it is found that the successful Bidder has violated any of the

conditions in the clauses in Section 6,the contract shall be liable for cancellation at any time
during its pendency in addition to clause 10.0(2) above.

(iv) To interpret, to resolve the issues/disputes arising out of the contract and the decision of the
Commissioner shall be final on issues not specifically covered under the contract.

           12.0 Finality of Decision & non-ARBITRABILITY:
If any dispute, difference or claim is raised by the Contractor relating to any matter arising
under the contract. The contractor may refer such matter to the Engineer or his superior other
than Municipal Commissioner or Additional Municipal Commissioner who on examining the
dispute,  differences or claim shall  give decision in writing.  Such decision will  be final  &
binding upon all parties. This decision will not be arbitral at all.

          13.0       Jurisdiction of Courts:
In case of any claim, dispute or difference arising in respect of the contract, the cause of action
thereof shall be deemed to have arisen in Mumbai and all legal proceedings in respect of any
such claim, dispute or difference shall be instituted in a competent court in the city of Mumbai
only.

xxx
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SECTION - 7
SCOPE OF WORK
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SCOPE OF WORK
The scope of work consists of : 
“ Supply  of  Poly  Aluminium  Chloride  (PAC)  as  per  IS:15573  of  2018  in  Liquid  form(Medium
Basicity) for Bhandup Complex and Pise Panjrapur Complex Water Treatment Plants of BMC for
the period of one year”
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SECTION - 8
BILL OF QUANTITIES

   69



BILL OF QUANTITIES

SR.
NO. ITEM DESCRIPTION UNIT Tender

QTY. 

1
Supply of Poly Aluminium Chloride (PAC) as per
IS:15573 of 2018 in Liquid form(Medium Basicity)
for Water Treatment Plants of BMC for the period
of one year. 

MT 24520
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SECTION -   9
GENERAL CONDITIONS OF

CONTRACT
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General Conditions of Contract
A.   General

1. Definitions
1.1 Terms which are defined in the Contract Data are not also defined in the Conditions of Contract
but keep their defined meanings. Capital initials are used to identify defined terms.  
The “Contract”  shall mean the tender and acceptance thereof and the formal agreement if any, executed
between the Contractor, Commissioner and the Corporation together with the documents referred to therein
including these conditions and appendices and any special conditions, the specifications, designs, drawings,
price schedules, bills of quantities and schedule of rates. All these documents taken together shall be deemed
to form one Contract and shall be complementary to one another.
The Contract Data defines the documents and other information which comprise the Contract.  
The “Contractor” shall mean the individual or firm or company whether incorporated or not, whose tender
has been accepted by the employer and the legal successor of the individual or firm or company, but not
(except with the consent of the Employer) any assignee of such person.
The Bidder is a person or corporate body who has desired to submit Bid to carry out the Works, including
routine maintenance till the tender process is concluded. 
The Contractor's Bid is the completed bidding document submitted by the Contractor to the Employer.
The “Contract Sum”  means the sum named in the letter of acceptance including Physical contingencies
subject to such addition thereto or deduction there-from as may be made under the provisions hereinafter
contained.  
Note :  The contract sum shall include the following – 

•          In the case of percentage rate contracts the estimated value of works as mentioned in the tender
adjusted by the Contractor’s percentage.

• In  the case of  item rate  contracts,  the cost  of  the work arrived at  after  finalisation of  the
quantities shown in schedule of items / quantities by the item rates quoted by the tenderers for
various items and summation of the extended cost of each item.

• In case of lumpsum contract, the sum for which tender is accepted.
• Special discount / rebate / trade discount offered by the tenderer if any and accepted by the

Corporation.
• Additions or deletions that are accepted after opening of the tenders.
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The “Contract Cost” means the Contract Sum plus Price Variation. This cost shall be included in the letter
of acceptance.
A Defect is any part of the Works not completed in accordance with the Contract.    
The Defects Liability Certificate is the certificate issued by the Engineer, after the Defect Liability Period
has ended and upon correction of Defects by the Contractor.  
Drawings means all the drawings, calculations and technical information of a like nature provided by the
Engineer  to the Contractor  under the Contract  and all  drawings,  calculations,  samples,  patterns,  models,
operation & maintenance manual and other technical information of like nature submitted by the Contractor
and approved by the Engineer.
The Authority shall mean Brihanmumbai Municipal Corporation (BMC)
The “Employer” shall mean the Municipal Corporation for Greater Mumbai / Municipal Commissioner for
Greater Mumbai, for the time being holding the said office and also his successors and shall also include all
“Additional  Municipal  Commissioners,  Director  (Engineering  Services  &  Projects)”  and  the  Deputy
Municipal Commissioner, to whom the powers of Municipal Commissioner, have been deputed under Section
56 and 56B of the Mumbai Municipal Corporation Act.
The “Engineer”  shall mean the City Engineer / the Hydraulic Engineer / the Chief Engineer / the Special
Engineer, appointed for the time being or any other officer or officers of the Municipal Corporation who may
be authorized by the commissioner to carry out the functions of the City Engineer / the Hydraulic Engineer /
the Chief Engineer / the Special Engineer or any other competent person appointed by the employer and
notified in writing to the Contractor to act in replacement of the Engineer from time to time.
The Engineer's Representative  shall  mean the Assistant  Engineer,  Sub.  Engineer/Jr.  Engineer  in direct
charge of the works and shall  include Sub Eng./  Jr.  Eng of Civil section/ Mechanical section/ Electrical
section appointed by BMC.
Contractor’s Equipment means all appliances and things of whatsoever nature required for the execution 
and completions of the Works and the remedying of any defects therein, but does not include plant material or
other things intended to form or forming part of the Permanent Works.
The Initial Contract Price is the Contract Price listed in the Employer's Letter of Acceptance.  
The Intended Completion Date  is the date on which it is intended that the Contractor shall complete the
supply works. The Intended Completion Date is specified in the Contract Data. The Intended Completion
Date may be revised only by the Engineer by issuing an extension of time.
Materials are all supplies, including consumables, used by the Contractor for incorporation in the Works and
works of routine maintenance.
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Plant  is  any integral  part of the Works that shall  have a mechanical,  electrical,  electronic,  chemical, or
biological function.
Routine Maintenance is the maintenance of activities of the competed structure for five years as specified in
the Contract Data.
The “Site” shall mean the land and other places including water bodies more specifically mentioned in the
special conditions of the tender, on, under in or through which the permanent works or temporary works are
to be executed and any other lands and places provided by the Municipal Corporation for working space or
any other purpose as may be specifically designated in the contract as forming part of the site.
Site Investigation Reports are those that were included in the bidding documents and are reports about the
surface and subsurface conditions at the Site.
“Specification” shall mean the specification referred to in the tender and any modification thereof or addition
or deduction thereto as may from time to time be furnished or approved in writing by the Engineer.
The Start Date/Commencement Date is given in the Contract Data. It is the date when the Contractor shall
commence execution of the Works. It does not necessarily coincide with any of the Site Possession Dates.
A Nominated Sub-Contractor is a person or corporate body who has a Contract with the Contractor to carry
out a part of the construction work and/or routine maintenance in the Contract, which includes work on the
Site.
Temporary Works are works designed, constructed, installed, and removed by the Contractor that
are needed for construction or installation of the Works.
Variation means a change to the:-

i) Specification and /or Drawings (if any) which is instructed by the Employer.
ii) Scope in the Contract which is instructed by the Employer.
iii) Price in the Contract which is instructed by the Employer.

The Works, as defined in the Contract Data, are what the Contract requires the Contractor to construct,
install, maintain, and turn over to the Employer. Routine maintenance is defined separately.
Jurisdiction: In case of any claim, dispute or difference arising in respect of a contract, the cause of action
thereof shall be deemed to have arisen in Mumbai and all legal proceedings in respect of any claim, dispute
or difference shall be instituted in a competent court in the City of Mumbai only.
2.    Interpretation
2.1  In  interpreting these Conditions of Contract,  singular also means plural,  male also means female or
neuter, and the other way around. Headings have no significance. Words have their normal meaning under
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the language of the Contract unless specifically defined. The Engineer will provide instructions clarifying
queries about these Conditions of Contract.
2.2  If sectional completion is specified in the Contract Data, references in the Conditions of Contract to the
Works, the Completion Date, and the Intended Completion Date apply to any Section of the Works (other
than references to the Completion Date and Intended Completion Date for the whole of the Works).
2.3       The documents forming the Contract shall be interpreted in the following documents: (1) Agreement,
(2) Letter of Acceptance, (3) Notice to Proceed with the Work , (4) Contractor's Bid,
(5) Contract Data, (6) Special Conditions of Contract Part (7) General Conditions of Contract Part I,  (8)
Specifications, (9) Drawings, (10) Bill of Quantities, and (11) Any other document listed in the Contract
Data.
3. Engineer's Decisions
3.1 Except where otherwise specifically stated, the Engineer will decide contractual matters between the
Employer and the Contractor in the role representing the Employer. However, if the Engineer is required
under the rules and regulations and orders of the Employer to obtain prior approval of some other authorities
for specific actions, he will so obtain the approval, before communicating his decision to the Contractor.
3.2 Except as expressly stated in the Contract, the Engineer shall not have any authority to relieve the 
Contractor of any of his obligations under the contract.
4.        Delegation
4.1 The Engineer, with the approval of the Employer, may delegate any of his duties and responsibilities to
other person(s), except to the Adjudicator, after notifying the Contractor, and may cancel any delegation after
notifying the Contractor.
5. Communications

All certificates, notices or instructions to be given to the Contractor by Employer/ Engineer shall be sent
on  the  address  or  contact  details  given  by  the  Contractor  of  Bid.  The  address  and  contact  details  for
communication  with  the  Employer/  Engineer  shall  be  as  per  the  details  given  in  Contract  Data.
Communications between parties that are referred to in the conditions shall be in writing. The Notice sent by
facsimile (fax) or other electronic means shall be effective on confirmation of the transmission. The Notice
sent by Registered post or Speed post shall be effective on delivery or at the expiry of the normal delivery
period as undertaken by the postal service.
6.         Subcontracting
6.1 Unless specifically mentioned in the contract subletting will not be allowed. Subletting, where otherwise
provided by the contract shall not be more than 25% of the contract price.
6.2 The Contractor shall not be required to obtain any consent from the Employer for:
a) the sub-contracting of any part of the Works for which the Subcontractor is named in the Contract;
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b) the provision for labour, or labour component.
c) the purchase of Materials which are in accordance with the standards specified in the Contract.
6.3 Beyond what has been stated in clauses 6.1 and 6.2, if the Contractor proposes sub contracting any
part of the work during execution of the Works, because of some unforeseen circumstances to enable him
to complete the Works as per terms of the Contract, the Employer will consider the following before
according approval:
a. The Contractor shall not sub-contract the whole of the Works.b. The permitted subletting of work by the Contractor shall not establish any contractual relation-ship 
between the sub-contractor and the BMC and shall not relieve the Contractor of any re-sponsibility under the 
Contract.
6.4   The Engineer should satisfy himself before recommending to the Employer whether

a. the circumstances warrant such sub-contracting; and
 b. the sub-Contractor so proposed for the Work possesses the experience, qualifications and equipment
necessary for the job proposed to be entrusted to him.

7.         Other Contractors
7.1 The Contractor  shall  cooperate  and  share  the  Site  with  other  Contractors,  public  authorities,

utilities,  and the Employer between the dates given in the Schedule of  Other Contractors,  as
referred to in the Contract Data. The Contractor shall also provide facilities and services for them
as described in the Schedule. The Employer may modify the Schedule of Other Contractors, and
shall notify the Contractor of any such modification.

7.2    The Contractor should take up the works in convenient reaches as decided by the Engineer to
ensure there is least hindrance to the smooth flow and safety of traffic including movement of
vehicles and equipment of other Contractors till the completion of the Works.

8.         Personnel
8.1   The  Contractor  shall  employ  for  the  construction  work  and  routine  maintenance  the  key

personnel including technical personnel named in the Contract Data or other personnel approved
by the Engineer. The Engineer will approve any proposed replacement of technical personnel
only if their relevant qualifications and abilities are substantially equal to those of the personnel
stated in the Contract Data.

8.2  The Contractor’s  personnel shall  appropriately be  qualified,  skilled and experienced in  their
respective trades or occupations. The Engineer shall have authority to remove, or cause to be
removed, any person employed on the site or works, who carries out duties incompetently or
negligently and persists in any conduct which is prejudicial to safety, health or the protection of
the environment.
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8.3 If the Engineer asks the Contractor to remove a person who is a member of the Contractor's staff
or work force, stating the reasons, the Contractor shall ensure thate  the person leaves the Site
within seven days and has no further connection with the Works in the Contract.

The Contractor  shall  not  employ any retired Gazetted officer  who has  worked in  the Engineering
Department of the BMC /State Government and has either not completed two years after the date of
retirement  or  has  not  obtained  BMC/State  Government’s  permission  to  employment  with  the
Contractor.

9. Employer's and Contractor's Risks
      The Employer carries the risks which this Contract states are Employer's risks, and the Contractor carries
the risks which this Contract states are Contractor's risks.

10. Employer's Risks
     The Employer is responsible for the excepted risks which are (a) in so far as they directly affect the
execution  of  the  Works  in  the  Employer’s  country,  the  risks  of  war,  invasion,  act  of  foreign  enemies,
rebellion, revolution, insurrection or military or usurped power, civil war, riot, commotion or disorder (unless
restricted  to  the  Contractor’s  employees)  and  contamination  from any nuclear  fuel  or  nuclear  waste  or
radioactive toxic explosive, or (b) a cause due solely to the design of the Works, other than the Contractor’s
design.
11. Contractor's Risks
     11.1 All risks of loss of or damage to physical property and of personal injury and death which arise
during and in consequence of the performance of the Contract other than the excepted risks, referred to in
clause 11.1, are the responsibility of the Contractor.

12. Insurance
12.1 The  Contractor  at  his  cost  shall  provide,  in  the  joint  names  of  the  Employer  and  the  Contractor,
insurance cover from the Start Date to the end of Defects Liability Period, in the amounts and deductibles
stated in the Contract Data for the following events which are due to the Contractor's risks:

a) Loss of or damage to the Works, Plant and Materials;
b) Loss of or damage to Equipment;
c) Loss  of  or  damage  to  property  (other  than  the  Works,  Plant,  Materials,  and  Equipment)  in

connection with the Contract; and
e n t    d) Personal injury or death.

  12.2 Insurance policies and certificates for insurance shall be delivered by the Contractor to the Engineer      
  for the Engineer's approval before the Start Date. All such insurance shall provide for compensation to 
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  be payable in the types and proportions of currencies required to rectify the loss or damage incurred.
12.3 Alterations to the terms of insurance shall not be made without the approval of the Engineer.
12.4 Both parties shall comply with any conditions of the insurance policies.
12.5 If the Contractor does not provide any of the policies and certificates required, the Employer may affect
the insurance which the Contractor should have provided and recover the premiums the Employer has paid,
from payments otherwise due to the Contractor or if no payment is due, the payment of premiums shall be
debt due.

13. Site Investigation Reports
13.1 The Contractor, in preparing the Bid, may rely, at his own risk, on any Site Investigation Reports
referred to  in  the Contract  Data,  supplemented by any other  information available to  him,  before
submitting the bid.

14. Queries about the Contract Data
14.1 The Engineer will clarify queries on the Contract Data.

15. Contractor to Construct the Works and Undertake Maintenance (if specified in the tender)
15.1     The  Contractor  shall  construct,  and install  and maintain the Works in  accordance with  the

Specifications and Drawings and as per instructions of the Engineer.
15.2     The Contractor shall construct the works with intermediate technology, i.e., by manual means

with medium input of machinery required to ensure the quality of works as per specifications.
The Contractor shall deploy the equipment and machinery as required in the contract.

15.3     The Contractor shall take all reasonable steps to protect the environment on and off the Site and
to avoid damage or nuisance to persons or to property of the public or others resulting from
pollution, noise or other causes arising as a consequence of his methods of operation.

e n t Page 66
During continuance of the contract, the Contractor and his sub-contractors shall abide at all times by
all  existing  enactments  on  environmental  protection  and  rules  made  there  under,  regulations,
notifications and byelaws of the State or Central Government, or local authorities and any other law,
bye-law, regulations that may be passed or notification that may be issued in future by the State or
Central  Government  or  the  local  authority.  Salient  features  of  some  of  the  major  laws  that  are
applicable are given below:
The Water  (Prevention and Control  of  Pollution)  Act,  1974,  this  provides  for  the prevention  and
control of water pollution and the maintaining and restoring of wholesomeness of water. ‘Pollution’
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means  such  contamination  of  water  or  such  alteration  of  the  physical,  chemical  or  biological
properties of water or such discharge of any sewage or trade effluent or of any other liquid, gaseous or
solid substance into water (whether directly or indirectly) as may, or is likely to, create a nuisance or
render  such  water  harmful  or  injurious  to  public  health  or  safety,  or  to  domestic,  commercial,
industrial, agricultural or other legitimate uses, or to the life and health of animals or plants or of
aquatic organisms.
The Air (Prevention and Control of Pollution) Act, 1981, this provides for prevention, control and
abatement of air pollution. ‘Air Pollution’ means the presence in the atmosphere of any ‘air pollutant’,
which means any solid, liquid or gaseous substance (including noise) present in the atmosphere in
such concentration as may be or tend to be injurious to human beings or other living creatures or
plants or property or environment.
The  Environment  (Protection)  Act,  1986,  this  provides  for  the  protection  and  improvement  of
environment and for matters connected therewith, and the prevention of hazards to human beings,
other living creatures, plants and property. ‘Environment’ includes water, air and land and the inter-
relationship which exists among and between water,  air  and land, and human beings,  other living
creatures, plants, micro-organism and property.

The Public Liability Insurance Act, 1991, This provides for public liability insurance for the purpose
of providing immediate relief to the persons affected by accident occurring while handling hazardous
substances and for matters connected herewith or incidental thereto. Hazardous substance means any
substance  or  preparation  which  is  defined  as  hazardous  substance  under  the  Environment
(Protection)  Act  1986,  and  exceeding  such quantity as  may be  specified  by notification  by the
Central Government.

16.   The Works and Routine Maintenance to be completed by the Intended Completion Date
16.1         The Contractor may commence execution of the Works on the Start Date and shall carry out the

Works and Routine Maintenance, if specified in the tender, in accordance with the Programme
submitted by the Contractor, as updated with the approval of the Engineer, and complete them
by the Intended Completion Date.

17. Approval by the Engineer
17.1 The  Contractor  shall  submit  Specifications  and  Drawings  showing  the  proposed
Temporary  Works  to  the  Engineer,  who  is  to  approve  them  if  they  comply  with  the
Specifications and Drawings.
17.2 The Contractor shall be responsible for design and safety of Temporary Works.
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17.3 The Engineer's approval shall not alter the Contractor's responsibility for design and safety
of the Temporary Works.
17.4  The Contractor  shall  obtain  approval  of  third  parties  to  the  design  of  the  Temporary
Works, where required.
17.5 All Drawings prepared by the Contractor for the execution of the temporary or permanent
Works, are subject to prior approval by the Engineer before their use.

18.     Safety
18.1         The Contractor shall be responsible for the safety of all activities on the Site. He shall comply

with all applicable safety requirements and take care of safety of all persons entitled to be on
the site and the works. He shall use reasonable efforts to keep the site and the works, both
during construction and maintenance, clear of unnecessary obstruction so as to avoid danger to
the persons and the users.
Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided
with protective footwear and protective goggles.

n t                    Stone breaker shall be provided with protective goggles and protective clothing and  seated at     
sufficiently safe intervals.

The area should be barricaded or cordoned off by suitable means to avoid mishaps of any kind.
Power warning signs should be displayed for the safety of the public whenever cleaning works
are undertaken during night or day.
The workers  engaged for  cleaning the manholes/sewers  should be  properly trained before
allowing working in the manhole.

18.2     Safety Programs:-
I.          Have  adequate  safety  supervision  in  place  to  ensure  that  safety  programs  set  up  by  the

firms/agencies are in compliance with prevalent laws and regulations.
II.          Review  safety  programs  developed  by  each  of  the  trade  firms,  prepare  and  submit  a

comprehensive safety program.
III.          Monitor day to day implementation of safety procedures.

18.3     First Aid Facilities: -
i.           At every work place there shall  be provided and maintained,  so as to be easily accessible

during working hours, first-aid boxes at  the rate of not less than one box for 150 contract
labour or part thereof ordinarily employed.

ii.            The first-aid box shall be distinctly marked with a red cross on white back ground.
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iii.           Adequate  arrangements  shall  be  made  for  immediate  recoupment  of  the  equipment  when
necessary.

iv.            Nothing except the prescribed contents shall be kept in the First-aid box.
v.           The first-aid box shall be kept in charge of a responsible person who shall always be readily

available during the working hours of the work place.
vi.           A person in charge of the First-aid box shall be a person trained in First-aid treatment, in the

work places where the number of contract labour employed is 150 or more.
19.     Discoveries
 Anything of historical or other interest or of significant value unexpectedly discovered on the Site shall

be the property of the Employer. The Contractor shall notify the Engineer of such
discoveries and carry out the Engineer's instructions for dealing with them.

20.     Possession of the Site
20.1   The Employer shall  handover complete or  part  possession of  the site  to  the Contractor  7 days  in

advance  of  construction  programme.  At  the  start  of  the  work,  the  Employer  shall  handover  the
possession of at-least 75% of the site free of all encumbrances, the remaining
25 % of the possession as per contractor’s construction programme.

21.       Access to the Site
21.1   The Contractor shall allow access to the Site and to any place where work in connection with the

Contract  is  being  carried  out,  or  is  intended  to  be  carried  out  to  the  Engineer  and  any
person/persons/agency authorized by: a. The Engineer b. The Employer or authorized by the Employer.

22.      Instructions
22.1 The Contractor shall carry out all instructions of the Engineer, which comply with the applicable laws

where the Site is located.
22.2     The  Contractor  shall  permit  the  appointed  and/or  authorized  persons  to  inspect  the  Site  and/or

accounts  and  records  of  the  Contractor  and its  subcontractors  relating to  the performance  of  the
Contract, and to have such accounts and records audited by auditors appointed, if so required. The
Contractor’s attention is invited to Clause of ‘Fraud and Corruption’, which provides, inter alia, that
acts intended to materially impede the exercise of the inspection and audit rights provided for under
the Clause & constitute a obstructive practice subject to contract termination.

22.3     Engineer to have power to issue further drawings or instructions:
The Engineer shall have the power and authority from time to time and at all times to make and issue
such further drawings and to  give such  further  instructions and directions  as  may appear  to  him
necessary or proper for the guidance of the contractor and the good and sufficient execution of then
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works according to terms of the specifications and Contractor shall receive,  execute, obey and be
bound by the same, according to the true intent and meaning thereof, as fully and effectually as though
the same had accompanied or had been mentioned or referred to in the specification, and the Engineer
may also alter or vary the levels or position of nature of works contemplated by the specifications, or
may order any of the works contemplated thereby to be omitted, with or without the substitution of
any other works in lieu thereof, or may order any work or any portion of work executed or partially
executed, to be removed, changed or altered, added if needful, may order that other works shall be
substituted instead thereof and difference of expense occasioned by any such diminution or alteration
so ordered and directed shall be added to or deducted from the amount of this Contract, as provided
under condition no.10(a) hereinafter.
No work which radically changes the original nature of the Contract shall be ordered by the Engineer
and in the event of any deviation being ordered which in the opinion of the Contractor changes the
original nature of Contract he shall nevertheless carry it out and disagreement as to the nature of the
work and the rate to be paid therefore shall be resolved in accordance with condition no.13d.
The time for completion of the Works, shall be in even of any deviations resulting in additional cost
over  the  contract  price  being  ordered,  be  extended  or  reduced  reasonably by the  Engineer.  The
Engineer’s decision in this case shall be final.

B. Time Control

23.      Programme
23.1   Within the time stated in the Contract Data, the Contractor shall submit to the Engineer for approval a

Programme, including Environment Management Plan showing the general methods, arrangements,
order, and timing for all the activities in the Works, along with monthly cash flow forecasts for the
construction of works.
After the completion of the construction works, the programme for the Routine Maintenance Work,
showing the general methods, arrangements, order and timing for all the activities involved in the
Routine  Maintenance  will  also  be  submitted  by  the  Contractor  to  the  Engineer  for  approval  if
specified in the tender. The programme for Routine Maintenance will be submitted in each year for
the period of Maintenance.

23.2     The Contractor shall submit the list of equipment and machinery being brought to site, the list of key
personnel being deployed, the list of machinery/ equipments being placed in field laboratory and the location
of field laboratory along with the Programme. The Engineer shall cause these details to be verified at each
appropriate stage of the programme.
23.3    An update of the Programme shall be a programme showing the actual progress achieved on each
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activity and the effect of the progress achieved on the timing of the remaining Works, including any changes
to the sequence of the activities.
23.4     The Contractor shall submit to the Engineer for approval an updated Programme at intervals no longer
than the period stated in the Contract Data. If the Contractor does not submit an updated Programme within
this  period,  the  Engineer  may withhold  the  amount  stated  in  the  Contract  Data  from the  next  payment
certificate and continue to withhold this amount until the next payment after the date on which the overdue
Programme has been submitted.
23.5   The Engineer's approval of the Programme shall not alter the Contractor's obligations. The Contractor
may revise the Programme and submit it to the Engineer again at any time. A revised Programme shall show
the effect of Variations and Compensation Events.

  24. Extension Of Time In Contracts :
Subject to any requirement in the contract as to completion of any portions or portions of the works before
completion of the whole, the contractor shall fully and finally complete the whole of the works comprised in
the contract  (with such modifications as may be directed under conditions of this  contract) by the date
entered in the contract or extended date. in terms of the following clauses:

a) Extension attributable to BMC
(i) Extension Due To Modification: If any modifications have been ordered which in the opinion of theEngineer have materially increased the magnitude of the work, then such extension of the contracted date ofcompletion may be granted as shall appear to the Engineer to be reasonable in the circumstances, providedmoreover that  the  Contractor  shall  be  responsible  for  requesting such  extension  of  the  date  as  may beconsidered necessary as soon as the cause thereof shall arise and in any case should not be less than 30 daysbefore the expiry of the date fixed for completion of the works.
(ii) Extension For Delay Due To BMC: In the event of any failure or delay by the BMC to hand over theContractor possession of the lands necessary for the execution of the works or to give the necessary notice tocommence the works or to provide the necessary drawings or instructions or any other delay caused by theBMC due to any other cause whatsoever, then such failure or delay shall in no way affect or vitiate thecontract or alter the character thereof or entitle the contractor to damages or compensation therefore, but inany  such  case,  the  BMC  may  grant  such  extension(s)  of  the  completion  date  as  may  be  consideredreasonable.

Note: For extension  of  time  period  as  governed  in  (i)  and (ii)  above,  any  modifications  indesign/drawings,  specifications, quantities shall  be needed to be justified with recordedreasons with approval of Ch.Eng. for not anticipating the same while preparing estimatesand draft tender.
(b) Extension Of Time For Delay Due To Contractor : The time for the execution of the work orpart of the works specified in the contract documents shall be deemed to be the essence of thecontract  and  the  works  must  be  completed  no  later  than  the  date(s)  /  the  programme  forcompletion of work as specified in the contract.  If  the contractor fails to complete the workswithin the time as specified in the contract for the reasons other than the reasons specified inabove as (a.i)  and (a.ii),  the BMC may,  if  satisfied that  the works can be completed by thecontractor within reasonable short time thereafter, allow the contractor for further extension oftime as the Engineer may decide. On such extension the BMC will be entitled without prejudiceto any other right and remedy available on that behalf, to recover the compensation as governedby Clause 8(e) of GCC.
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For the purpose of this Clause, the contract value of the works shall be taken as value of work asper contract agreement including any supplementary work order/contract agreement issued.
Further, competent authority while  granting extension to the currency of contract underClause (b) of as above may also consider levy of penalty, as deemed fit based on the merit ofthe case. Also, the reasons for granting extension shall be properly documented.

25. Delays Ordered by the Engineer
25.1 The Engineer may instruct the Contractor to delay the start or progress of any activity within the

Works. Delay/delays totaling more than 30 days will require prior written approval of the DMC/AMC.

26. Management Meetings
26.1     The  Engineer  may  require  the  Contractor  to  attend  a  management  meeting.  The  business  of  a

management meeting shall be to review the plans for progress of the Works.
26.2    The Engineer shall record the business of management meetings and provide copies of the record to

those attending the meeting. The responsibility of the parties for actions to be taken shall be decided
by the Engineer either at the management meeting or after the management meeting and stated in
writing to all those who attended the meeting.

C. Quality Control
27.1 Work to be open to Inspection and Contractor or Responsible agent to be present:
            All works under or in course of execution or executed in pursuance of the contract shall at all times be
open to the inspection and supervision of the Eng-in-charge and his subordinates and the contractor shall at
all times during the usual working hours, at all other times, during the usual working hours and at all other
times at which reasonable notice of the intention of the Eng-in-charge and his subordinates to visit the works
shall have been given to the contractor, either himself be present to receive orders and instruction or have
responsible agent duly accredited in writing present for that purpose. Order given to the contractors’ duly
authorized agent shall be considered to have the same force and effect as if they had been given to the
contractor himself.

27.2 Notice To Be Given Before Work Is Covered Up
n t Page 73
         The contractor shall givenot less than ten days’ notice in writing to the Eng-In-Charge or his subordinate
incharge of the work before covering up or otherwise placing beyond the reach of measurement any work in order
that the same may be measured and correct dimension thereof taken before the same is so covered up or placed
beyond the reach of measurements and shall not cover up or place beyond the reach of measurement any work
without the consent in writing of the Eng-In-Charge or his subordinate incharge of the work, and if any work shall
be covered up or placed beyond the reach of measurement, without such notice having been given or consent
obtained the same shall be uncovered at the contractors expenses, and in default thereof no payment or allowance
shall be made for such work or for the materials with which the same was executed
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27.3    Works to be executed in accordance with specifications / drawings / orders etc. :
        The contractor shall execute the whole and every part of the work the most substantial and workman like
manner and both has regards material and every other respect in strict accordance with specifications. The
contractor shall also confirm exactly, fully and faithfully to the designs, drawings and instructions in writing
relating to the work signed by the Engineer In-charge and lodged in his office and to which the contractor
shall be entitled to have access for the purpose of inspection at such office, or on the site or work during
office hours. The contractor shall be entitled to receive three sets of contract drawings and working drawings
as well as one certified copy of the accepted tender along with the work order free of cost.

27.4    Ready Mix Concrete/ Asphalt Mix
          i)  The contractor shall have to arrange Ready Mix concrete (RMC)/Asphalt from RMC/ASPHALT
producing plants registered with BMC.
       ii) The contractor shall, within a 7 days of award of the work, submit a list of at least three RMC/Asphalt
producers with details of such plants including details and number of transit,  mixers & pumps etc. to be
deployed indicating name of owner/company, its location, capacity, technical establishment.
     The Engineer-in-charge will reserve right to inspect at any stage and reject the concrete if he is  not
satisfied about quality of product at the user’s end.
         Iii) The Engineer-in-charge reserves the right to exercise control over the:-
              a) Calibration check of the RMC/Asphalt plant.
          b) Weight and quantity check on the ingredients, water and admixtures added for batch mixing for
RMC plants
             c) Time of mixing of concrete/grade of asphalt.

             d) Testing of fresh concrete/asphalt mix, recording of results and declaring the mix fit or unfit for use.
This will include continuous control on the work ability during production and taking corrective action, if
required.
      e)  For  exercising  such  control,  the  Engineer-in-charge  shall  periodically  depute  his  authorized
representative  at  the  RMC/Asphalt  plant.  It  shall  be  responsibility  of  the  contractor  to  ensure  that  all
necessary equipment, manpower & facilities are made available to Engineer-in-charge and or his authorized
representative at RMC/Asphalt plant.
           f) All required relevant records of RMC/Asphalt mix shall be made available to the Engineer-in-charge
or  his  authorized  representative.  Engineer-in-charge  shall,  as  required,  specify  guidelines  &  additional
procedures  for  quality  control  &  other  parameters  in  respect  of  material  production& transportation  of
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concrete mix which shall be binding on the contractor & the RMC/Asphalt plant. Only concrete as approved
in design mix by Engineer-in-charge shall be produced in RMC plant and transported to the site.
           g) The contactor shall have to produce a copy of chalan receipts/SCADA reports/VTS reports as issued
by the RMC/Asphalt plant as a documentary proof in lieu of supply of RMC/Asphalt mix before releasing
payment.
28. Identifying Defects
28.1 The Engineer shall check the Contractor's work and notify the Contractor of any Defects that are found.
Such checking shall not affect the Contractor's responsibilities. The Engineer may instruct the Contractor to
search for a Defect and to uncover and test any work that the Engineer considers may have a Defect.
28.2 The Contractor shall  permit the Employer’s technical  person(s) to check the Contractor’s work and
notify the Engineer and Contractor if any defects that are found.

29. Tests
29.1 For carrying out mandatory tests as prescribed in the specifications, the Contractor shall establish field
laboratory at the location decided by Engineer. The field laboratory will have minimum of equipments as
specified in the Contract Data. The contractor shall be solely responsible for:e n t  Page 75
a. Carrying out the mandatory tests prescribed in the Specifications, and
b. For the correctness of the test results, whether preformed in his laboratory or elsewhere.
29.2 If the Engineer instructs the Contractor to carry out a test not specified in the Specification/ Quality
Assurance Handbook to check whether any work has a Defect and the test shows that it does, the Contractor
shall pay for the test and any samples. If there is no defect, the test shall be a compensation event.
When required by the Engineer-in-charge the contractor(s) shall supply for the purpose of testing samples of
all materials proposed to be used in the works. Samples submitted either to govern bulk supplies or required
for testing before use shall be in suitable packages to contain them and shall be provided free of charge by the
contractor. The cost of testing shall be borne by the contractor even if the result of the sample confirm or do
not confirm to the relevant BIS code specifications.
i) All expenditure required to be incurred for taking the samples conveyance, packing shall be borne by the
contractor himself.
ii) The failed material shall be removed from the site by the contractor at his own cost within a week time of
written order of the Engineer-in-charge.
29.3 Setting of Site Laboratories:
Contractors shall  set  up a  laboratory at  site  before commencement  of  work at  their  cost  for  performing
various tests and at least the following machines and equipments shall be provided therein –

   86



1          Set of Sieves as per I.R.C. /I.S.
2          Compressive Testing Machine(For new works)
3          Oven, Electrically Operated
4          Weighing Balance (20 kg capacity)
5          3 m straight edge
6          Sieve shaker
7          First Aid Box
8          Measuring Jar (for silt content)
9          Other Machines/apparatus as may be directed by the Engineer
 n age 76
10.       Vernier Caliber
11.       Level / Theodolite

All the test records shall be maintained in the site office and made available as and when required. The
laboratory must be established within 15 days from the date of receipt of the orders from Engineer In charge.
On failure to do so, a penalty of Rs 1000/- per day shall be imposed.
The contractor shall install testing equipment at site. The contractor shall ensure and certify the calibration of
the  equipment  so  installed  and  shall  maintain  the  same  in  working  order  throughout  the  period  of
construction. The contractor shall also provide necessary technically qualified experienced trained staff for
carrying out such tests for using such equipment. The tests shall be carried out under the supervision of the
Engineer-in-charge. The calibration shall be checked every twelve months as directed by Engineer-in-charge.

30. Correction of Defects noticed during the Defects Liability Period.
30.1 (a) The Engineer shall  give notice to the Contractor of  any Defects  before the end of the Defects

Liability Period, which begins at Completion and ends after five years.  The Defects Liability
Period shall be extended for as long as Defects remain to be corrected.

(b) Every time notice of Defect/Defects is given, the Contractor shall correct the notified
Defect/Defects within the duration of time specified by the Engineer’s notice.

(c) The Engineer may issue notice to the Contractor to carry out removal of defects or deficiencies, if
any, noticed in his inspection, or brought to his notice. The Contractor shall remove the defects
and deficiencies within the period specified in the notice and submit to the Engineer a compliance
report.
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31. Uncorrected Defects and Deficiencies
31.1 If the Contractor has not corrected a Defect pertaining to the Defect Liability Period under clause and
deficiencies in maintenance, to the satisfaction of the Engineer, within the time specified in the Engineer's
notice, the Engineer will assess the cost of having the Defect or deficiency corrected, and the Contractor
shall pay this amount, on correction of the Defect or deficiency by another agency.

D. Cost Control
32.       Variations

The Engineer shall, having regard to the scope of the Works and the sanctioned estimated cost, have 
power to order, in writing, Variations within the scope of the Works he considers necessary or advisable 
during the progress of the Works. Such Variations shall form part of the Contract and the Contractor shall 
carry them out and include them in updated Programmes produced by the Contractor. Oral orders of the 
Engineer for Variations, unless followed by written confirmation, shall not be taken into account.

33.       Payments for Variations
33.1     If rates for Variation items are specified in the Bill of Quantities, the Contractor shall carry out such

work at the same rate.
33.2     The rate for Extra/Excess shall be governed by clause 10.A of Standard General Condition of Contract
34.       Cash Flow Forecasts

When the Programme is updated, the Contractor shall provide the Engineer with an updated cash flow
forecast.

35.       Payment Certificates
The payment to the Contractor will be as follows for construction work:

(a) A bill shall be submitted by the Contractor monthly or before the date fixed by the Engineer In-charge
for all works executed in the previous month, and the Engineer In-charge shall take or cause to be
taken requisite measurement for the purpose of having the same verified and the claim, so far as it is
admissible,  shall  be adjusted,  if  possible, within 10 days from the presentation of  the bill.  If  the
contractor does not submit the bill within the time fixed as aforesaid, the Engineer In-charge may
depute a  subordinate  to  measure up the said work  in  the  presence  of  the  contractor  or  his  duly
authorized agent whose counter signature to the measurement list shall be sufficient warrant,  and
Engineer In-Charge may prepare a bill from such list which shall be binding on the contractor in all
respects.

(b) The Engineer shall check the Contractor's fortnightly/monthly statement within 14 days and certify the
amount to be paid to the Contractor.
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(c) The value of work executed shall be determined, based on measurements by the Engineer.
(d) The value of work executed shall comprise the value of the quantities of the items in the Bill of
Quantities completed.
(e) The value of work executed shall also include the valuation of Variations and Compensation Events.
(f) The Engineer may exclude any item certified in a previous certificate or reduce the proportion of any 
item previously certified in any certificate in the light of later information.
(g) The contractor shall submit all  bills on the printed forms at the office of Engineer In-charge. The
charges to be made in the bills shall always be entered at the rates specified in tender.

36. Payments
36.1 Payments  shall  be  adjusted for  deductions  for  advance payments,  retention,  security deposit,  other
recoveries in terms of the Contract and taxes at source, as applicable under the law. The Employer shall pay
the Contractor the amounts certified by the Engineer within 30 days of the date of each certificate.

36.2 All  sums payable by a contractor  by way of  compensation under any of  these conditions,  shall  be
considered as a reasonable compensation to be applied to the use of BMC without reference to the actual loss
or damage sustained and whether any damage has or has not been sustained.

36.3 No payment shall be made for any work estimated to cost less than Rupees One Thousand till after the
whole of work shall have been completed and the certificate of completion given. But in the case of works
estimated to cost more than Rs. One Thousand, the contractor shall on submitting a monthly bill therefore be
entitled to receive payment proportionate to the part of the work than approved and passed by the Engineer
In-charge, whose certificate of such approval and passing of the sum so payable shall be final and conclusive
against the contractor. All such intermediate payments shall be regarded as payments by way of advance
against the final  payments only and not as payments for work actual  done and completed and shall  not
preclude  the  Engineer  In-charge  from  requiring  any  bad,  unsound,  imperfect  or  unskillful  work  to  be
removed or taken away and reconstructed or re-erected nor shall any such payment be considered as an
admission of the due performance of the contract or any part thereof in any respect or the offering of any
claim not shall it conclude, determine or effect in any other way, the powers of the Engineer In-charge as to
the final  settlement and adjustment of the accounts or otherwise, or in any other way vary or effect the
contract.  The final  bill  shall  be submitted by the Contractor  within one month of the date fixed for  the
completion of the work otherwise the Engineer In-charge’s certificate of the measurements and of the total
amount payable for the work shall be final and binding on all parties.e n t Page 79

37. The Contractor shall  not  be entitled to compensation to the extent  that the Employer's  interests are
adversely affected by the Contractor for not having given early warning or not having cooperated with
the Engineer.
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38. Tax
Tax:

(i)   The tenderer shall quote inclusive of all taxes other than GST (Excluding GST), Levies, Duties,Cess
etc as applicable at the time of bid submission. GST as applicable shall be paid separately on submission of
bills/invoice.
              Input Tax Credit of GST as available with the bidder will not be claim separately by BMC. However,
while quoting the rates benefit of Input Tax Credit or Exemptions shall be passed on to the BMC by way of
equivalent reduction in quoted price.

(ii) “Chapter  XXI-Miscellaneous,  section  171(1)  of  GST  Act,  2017  governs  the  ‘Anti
Profiteering Measure’ (APM).

As per the provision of this section, ‘Any reduction in rate of tax on any supply of goods
or services or the benefit of input tax credit shall be passed on to the recipient by way of commensurate
reduction in prices’

Accordingly,  the  contractor should  pass  on  the  complete  benefit  accruing to  him on
account of reduced tax rate or additional input tax credit, to BMC.

Further, all the provisions of GST Act will be applicable to the tender.”

39. Currencies
All payments will be made in Indian Rupees.

40. Liquidated Damages
Both, the Contractor and the Employer have agreed that it is not feasible to precisely estimate the
amount of losses due to delay in completion of works and the losses to the public and the economy,
therefore,  both  the  parties  have  agreed  that  the  Contractor  shall  pay  liquidated  damages  to  the
Employer and not by way of penalty, at the rate per week or part thereof stated in the Contract Data
for  the  period  that  the  Completion  Date  is  later  than  the  Intended  Completion  Date.  Liquidated
damages  at  the  same  rates  shall  be  withheld  if  the  Contractor  fails  to  achieve  the  milestones
prescribed in the Contract Data. However, in case the Contractor achieves the next milestone, the
amount of the liquidated damages already withheld shall be restored to the Contractor by adjustment
in the next payment certificate. The Employer and the contractor have agreed that this is a reasonable

   90



agreed amount of liquidated damage. The Employer may deduct liquidated damages from payments
due to the Contractor. Payment of liquidated damages shall not affect the Contractor’s other liabilities.

41. Cost of Repairs
Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date and
the end of the Defects Correction periods shall be remedied by the Contractor at his cost if the loss or
damage arises from the Contractor's acts or omissions.

E. Finishing the Contract
42.       Completion of Construction and Maintenance
42.1     The Contractor shall request the Engineer to issue a certificate of completion of the construction

of the works, and the Engineer will do so upon deciding that the works is completed. This shall be
governed as per clause no.8(g) of Standard General Conditions of Contract.

43.     Taking Over
43.1     The Employer shall take over the works within seven days of the Engineer issuing a certificate of

completion  of  works.  The  Contractor  shall  continue  to  remain  responsible  for  its  routine
maintenance during the maintenance period if specified in the contract.

44.       Final Account
Final joint measurement alongwith the representatives of the contractor should be taken recorded
and signed by the Contractors. Contractors should submit the final bill within 1 month of physical
completion of the work.
If the contractor fails to submit the final bill within 1 month, the BMC staff will prepare the final
bill based on the joint measurement within next 3 months.
Engineer’s  decision shall  be  final  in  respect  of  claims for  defect  and pending claims against
contractors.
No further claims should be made by the Contractor after submission of the final bill and these
shall be deemed to have been waived and extinguished. Payment of those items of the bills in
respect of which there is no dispute and of items in dispute, for quantities and rates as approved
by the Commissioner  shall  be made within a  reasonable period as may be necessary for  the
purpose of verification etc.
After payment of the final bill as aforesaid has been made, the contractor may, if he so desires,
reconsider his position in respect of a disputed portion of the final bills and if he fails to do so
within 84 days, his disputed claim shall be dealt with as provided in the contract.
A percentage of the retention money, over and above the actual retention money as indicated
below shall be held back from payments till the finalization of final bill to be submitted as per
above and will be paid within 30 days of acceptance of the final bill.

Sr.no. Amount of Contract Cost Minimum Payable Amount in final bill
1 Upto Rs.5 Crs. Rs.10 Lacs or final bill whichever is more
2 Upto Rs.25 Crs. Rs.1 Crore or final bill amount whichever is more
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3 Upto Rs. 50 Crs. Rs.2 Crores or final bill amount whichever is more
4 Upto Rs. 100 Crs. Rs.4 Crores or final bill amount whichever is more
5 More than Rs. 100 Crs. Rs.7 Crores or final bill amount whichever is more

The contractor  have to submit  the bill  for the work carried out within 15 days from the date of
completion of the work to the respective executing department. If the contractor fails to submit their
bills to concerned executing department, penalty or action as shown below will be taken for each
delayed bill:-

After 15 days from the date of completion/running bill upto certain date, upto next 15 days i.e. upto 30 days
Equal to 5% of bill amount

Next  15  days  upto  45  days  from  the  date  of completion/running bill upto specified date
Equal to 10% of bill amount

If  not submitted witin 45 days  from the  date  of completion/ R.A. bill Bill  will  not  be  admitted  for payment.

45.   Operating and Maintenance Manuals
45.1     If "as built" Drawings and/or operating and maintenance manuals are required, the Contractor shall

supply them by the dates stated in the Contract Data.
45.2     If the Contractor does not supply the Drawings and/or manuals by the dates stated in the Contract

Data, or they do not receive the Engineer's approval, the Engineer shall withhold the amount stated in
the Contract Data from payments due to the Contractor.

46. Termination
46.1  The Employer or the Contractor may terminate the Contract if the other party causes a fundamental
breach of the Contract.
46.2 Fundamental breaches of Contract shall include, but shall not be limited to, the following:

a) the Contractor stops work for 30 days when no stoppage of work is shown on the current Programme
and the stoppage has not been authorized by the Engineer;

b)the Contractor is declared as bankrupt or goes into liquidation other than for approved reconstruction
or amalgamation;

 c)  the Engineer gives Notice that  failure to  correct  a  particular Defect is  a  fundamental  breach of
Contract and the Contractor fails to correct it within a reasonable period of time determined by the
Engineer;

 d) the Contractor does not maintain a Security, which is required;
e n t Page 82
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    e) the Contractor has delayed the completion of the Works by the number of days for which the   
maximum amount of liquidated damages can be paid, as defined in relevant clause.

 f) the Contractor fails to provide insurance cover as required under relevant clause.
g) if the Contractor, in the judgment of the Employer, has engaged in the corrupt or fraudulent  practices
as defined in GCC in competing for or in executing the Contract.
h) if the Contractor fails to set up a field laboratory with the prescribed equipment, within the period
specified in the Contract Data; and
i) any other fundamental breaches as specified in the Contract Data.
j)  if  the  Contractor  fails  to  deploy  machinery  and  equipment  or  personnel  as  specified  in  the   

Contract Data at the appropriate time.
46.3 When either party to the contract gives notice of a breach of contract to the Engineer for a cause other
than those listed above, the Engineer shall decide whether the breach is fundamental or not.
46.4 Notwithstanding the above, the Employer may terminate the Contract for convenience.
46.5 If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and secure,
and leave the Site as soon as reasonably possible.

47. Payment upon Termination
47.1 If  the  Contract  is  terminated  because  of  a  fundamental  breach  of  Contract  by the  Contractor,  the
Engineer shall issue a certificate for value of the work done and materials ordered less liquidated damages, if
any, less advance payments received up to the date of the issue of the certificate and less the percentage to
apply to the value of the work not completed, as indicated in the Contract Data. If the total amount due to the
Employer exceeds any payment due to the Contractor, the difference shall be recovered from the security
deposit, and performance security.  If  any amount is still  left un-recovered it  will be a debt due from the
Contractor to the Employer
47.2 If the Contract is terminated at the Employer's convenience, the Engineer shall issue a certificate for the
value  of  the  work  done,  the  reasonable  cost  of  removal  of  Equipment,  repatriation  of  the  Contractor's
personnel employed solely on the Works, and the Contractor's costs of protecting and securing the Works and
less advance payments received up to the date of the certificate, less other recoveries due in terms of the
Contract, and less taxes due to be deducted at source as per applicable law.

48.       Property
48.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to be
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the property of the Employer for use for completing balance construction work if the Contract is
terminated because of  the Contractor's  default,  till  the Works is  completed after  which it  will  be
transferred to the Contractor and credit, if any, given for its use.

49.       Release from Performance
If the Contract is frustrated by the outbreak of war or by any other event entirely outside the control of
the Employer or the Contractor, the Engineer shall certify that the Contract has been frustrated. The
Contractor shall make the Site safe and stop work as quickly as possible after receiving this certificate
and shall be paid for all work carried out before receiving it and for any work carried out afterwards
to which a commitment was made.

A) Other Conditions of Contract
50.       Labour
50.1 The Contractor shall, unless otherwise provided in the Contract, make his own arrangements for the
engagement of all staff and labour, local or other, and for their payment, housing, feeding and transport.
50.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in such form
and at such intervals as the Engineer may prescribe, showing the staff and the number of the several classes
of  labour from time to time employed by the Contractor  on the Site  and such other  information as the
Engineer may require.
51.       Compliance with Labour Regulations

(a) During continuance of the Contract, the Contractor and his sub-Contractors shall abide at all times
by all existing labour enactments and rules made there under, regulations, notifications and bye laws
of the State or Central Government or local authority and any other labour law (including rules),
regulations, bye laws that may be passed or notification that may be issued under any labour law in
future either by the State or the Central Government or the local authority. 
(b) Furthermore, the Contractor shall keep the Employer indemnified in case any action is taken against
the Employer by the competent authority on account of contravention of any of the provisions of any Act
or rules made there under, regulations or notifications including amendments. If the Employer is caused
to pay or reimburse, such amounts as may be necessary to cause or observe, or for non-observance of
the provisions stipulated in the notifications/bye laws/Acts/Rules/regulations including amendments,
if any, on the part of the Contractor, the Engineer/Employer shall have the right to deduct any money
due to the Contractor including his amount of performance guarantee. The Employer/Engineer shall
also have right  to  recover from the Contractor  any sum required or  estimated to be required for
making good the loss or damage suffered by the Employer.
(c) The Contractor shall require his employees to obey all applicable laws, including those concerning
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safety at work.
(d)  The  employees  of  the  Contractor  and  the  Sub-Contractor  in  no  case  shall  be  treated  as  the
employees of the Employer at any point of time.

52.       Drawings and Photographs of the Works
52.1     The Contractor shall do photography/video photography of the site firstly before the start of the work,

secondly mid-way in the execution of different stages of work as required by Engineer In-charge and
lastly after the completion of the work. No separate payment will be made to the Contractor for this.

52.2    The Contractor shall not disclose details of Drawings furnished to him and works on which he is
engaged without the prior approval of the Engineer in writing. No photograph of the works or any part
thereof  or  plant  employed  thereon,  except  those  permitted under  above clause,  shall  be taken or
permitted  by the  Contractor  to  be  taken by any of  his  employees  or  any employees  of  his  sub-
Contractors  without  the  prior  approval  of  the  Engineer  in  writing.  No  photographs/  Video
photography shall  be  published  or  otherwise  circulated  without  the  approval  of  the  Engineer  in
writing.

53.       The Apprentices Act, 1961
The Contractor shall duly comply with the provisions of the Apprentices Act 1961 (III of 1961), the
rules made there under and the orders that may be issued from time to time under the said Act and the
said Rules and on his failure or neglect to do so, he shall be subject to all liabilities and penalties
provided by the said Act and said Rules.

54. Contract Document
The documents forming the contract are to be taken as mutually explanatory of one another. Unless 
otherwise provided in the contract, the priority of the documents forming the contract shall be, as 
follows:

1) Contract Agreement (if completed)
2) The letter of Acceptance
3) The Bid:
4) Addendum to Bid; if any
5) Tender Document
6) The Bill of Quantities:
7) The Specification:
8)        Detailed Engineering Drawings
9) Standard General Conditions of Contracts (GCC)
10) All correspondence documents between bidder/contractor and BMC.
55. Conflict of Interest

The Applicant shall not have a conflict of interest (the “Conflict of Interest”) that affects the Bidding 
Process. Any Applicant found to have a Conflict of Interest shall be disqualified. An Applicant shall be 
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deemed to have a Conflict of Interest affecting the Bidding Process, if
1. A constituent of such Applicant is also a constituent of another Applicant; or
2. Such Applicant has the same legal representative for purposes of this Application as any other Applicant;
or
3.  Such Applicant,  or  any Associate  thereof  has a  relationship with another Applicant,  or  any Associate
thereof, directly or through common third party/ parties, that puts either or both of them in a position to have
access to each other’s information about, or to influence the Application of either or each other; or

4. The Applicant shall be liable for disqualification if any legal, financial or technical adviser of the Authority
in relation to the Project is engaged by the Applicant, its Member or any Associate thereof, as the case may
be,  in  any manner  for  matters  related  to  or  incidental  to  the  Project.  For  the  avoidance  of  doubt,  this
disqualification shall not apply where such adviser was engaged by the Applicant, its Member or Associate in
the  past  but  its  assignment  expired  or  was  terminated  6  (six)  months  prior  to  the  date  of  issue of  this
TENDER. Nor will this disqualification apply where such adviser is engaged after a periodeof 3 (three) years
from the date of commercial operation of the Project.

56. Applications and costs thereof
No  Applicant  shall  submit  more  than  one  Application  for  the  Project.  An  applicant  applying
individually shall not be entitled to submit another application either individually. The Applicant shall
be  responsible  for  all  of  the  costs  associated with  the  preparation of  their  Applications  and  their
participation in the Bid Process. The Authority will not be responsible or in any way liable for such
costs, regardless of the conduct or outcome of the Bidding Process.

57. Acknowledgement by Applicant
a.   It shall be deemed that by submitting the Application, the Applicant has made a complete  
       and careful examination of the tender;
b. received all relevant information requested from the Authority;
c. accepted the risk of inadequacy,  error or mistake in the information provided in the tender or

furnished by or on behalf of the Authority relating to any of the matters referred; and
d. Agreed to be bound by the undertakings provided by it under and in terms hereof.

“The Authority” shall not be liable for any omission, mistake or error in respect of any of the
above or on account of any matter or thing arising out of or concerning or relating to the TENDER
or the Bidding Process, including any error or mistake therein or in any information or data given
by the Authority.

58. Right to accept or reject any or all Applications/ Bids
Notwithstanding anything contained in this TENDER, “The Authority” reserves the right to accept or
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reject any Application and to annul the Bidding Process and reject all Applications/ Bids, at any time
without  any  liability  or  any  obligation  for  such  acceptance,  rejection  or  annulment,  and  without
assigning any reasons therefore. In the event that the Authority rejects or annuls all the Bids, it may, in
its discretion, invite all eligible Bidders to submit fresh Bids hereunder.

“The Authority” reserves the right to reject any Application and/ or Bid if:
(a) at any time, a material misrepresentation is made or uncovered, or
(b) the Applicant does not provide, within the time specified by the Authority, the supplemental

information sought by the Authority for evaluation of the Application Page 87
In case it  is found during the evaluation or at  any time before signing of the Agreement or after its
execution and during the period of subsistence thereof including the concession thereby granted by “The
Authority”, that one or more of the pre-qualification conditions have not been met by the Applicant, or
the  Applicant  has  made  material  misrepresentation  or  has  given  any  materially  incorrect  or  false
information, the Applicant shall be disqualified forthwith if not yet appointed as the Successful Bidder
either by issue of the LOA (Letter of Approval) or entering into of the Agreement, and if the Applicant
has already been issued the LOA or has entered into the Concession Agreement, as the case may be, the
same shall, notwithstanding anything to the contrary contained therein or in this TENDER, be liable to be
terminated, by a communication in writing by “The Authority” to the Applicant, without the Authority
being liable in any manner whatsoever to  the Applicant  and without prejudice to any other right  or
remedy which the Authority may have under this TENDER, the Bidding Documents, the Concession
Agreement or under applicable law.
“The Authority” reserves the right to verify all statements, information and documents submitted by the
Applicant in response to the TENDER. Any such verification or lack of such verification by the Authority
shall not relieve the Applicant of its obligations or liabilities hereunder nor will it affect any rights of the
Authority there under.

59. The bid shall be rejected if the bidder-
a. Stipulates the validity period less than 180 days.
b. Stipulates own condition/conditions.
c. Does not fill and (digital) sign undertaking forms, which are incorporated, in the document.

60. Clarifications
Applicants requiring any clarification on the tender may notify “the Authority” in writing or by fax or e-
mail. They should send in their queries before the date specified in the header data. “The Authority” shall
Endeavor to respond to the queries within the period specified therein. The responses will be sent by fax
and/or e-mail. The Authority will forward all the queries and its responses thereto, to all purchasers of the
TENDER without identifying the source of queries.
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“The  Authority”  shall  Endeavor  to  respond  to  the  questions  raised  or  clarifications  sought  by  the
Applicants.  However,  the Authority reserves the right  not  to  respond to any question or provide any
clarification, in its sole discretion, and nothing in this Clause shall be taken or read as compelling or
requiring the Authority to respond to any question or to provide any clarification, but not later than the
date provided in header data.
“The Authority” may also on its own motion, if deemed necessary, issue interpretations and clarifications
to all Applicants. All clarifications and interpretations issued by the Authority shall be deemed to be part
of the tender. Verbal clarifications and information given by Authority or its employees or representatives
shall not in any way or manner be binding on the Authority.

61. Amendment of tender
At any time prior to the deadline for  submission of  Application,  the Authority may,  for  any reason,
whether at its own initiative or in response to clarifications requested by an Applicant, modify the tender
by the issuance of Addendum.
Any Addendum thus issued will  be sent in writing/  Fax/ Email to all  those who have purchased the
tender.
In order to afford the Applicants a reasonable time for taking an Addendum into account, or for any other
reason, the Authority may, in its sole discretion, extend the Application Due Date.

Preparation and Submission of Application
62. Language

The Application and all related correspondence and documents in relation to the Bidding Process shall be
in English language. Supporting documents and printed literature furnished by the Applicant with the
Application may be in any other language provided that they are accompanied by translations of all the
pertinent passages in the English language, duly authenticated and certified by the Applicant. Supporting
materials, which are not translated into English, may not be considered. For the purpose of interpretation
and evaluation of the Application, the English language translation shall prevail.

63. Format and signing of Application
The Applicant shall provide all the information sought under this TENDER. The Authority will evaluate
only those Applications that are received in the required formats and complete in all respects. Incomplete
and /or conditional Applications shall be liable to rejection.
The Applicant will upload bid in One Folder in electronic form which shall contain the scanned certified
copies of the documents given below and the documents uploaded has to  be digitally signed by the
bidder. These copies shall be certified by Practicing Notary approved by the Govt. of Maharashtra or
Govt. of India with his stamp, clearly stating his name & registration number, except where original
documents are demanded
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64. Marking of Applications
The Applicant  shall  submit  the  Application in  the  format  specified at  Appendix-I,  together  with the
documents, upload in folder as “VENDOR” together with their respective enclosures
Applications submitted by fax, telex, telegram shall not be entertained and shall be rejected outright.

65. Late Applications
Applications received by the Authority after the specified time on the Application Due Date shall not be
eligible for consideration and shall be summarily rejected.

66. Confidentiality
Information relating to the examination, clarification, evaluation, and recommendation for the short-listed
qualified Applicants shall not be disclosed to any person who is not officially concerned with the process
or is not a retained professional advisor advising the Authority in relation to or matters arising out of, or
concerning the Bidding Process. The Authority will treat all information, submitted as part of Application,
in confidence and will require all those who have access to such material to treat the same in confidence.
The Authority may not divulge any such information unless it is directed to do so by any statutory entity
that has the power under law to require its disclosure or is to enforce or assert any right or privilege of the
statutory entity and/ or  the Authority or  as may be required by law or  in  connection with any legal
process.

67. Clarification Of Financial Bids
To assist in the examination, evaluation and comparison of Bids, the Engineer may, at his discretion,
ask  any  bidder  for  clarification  of  his  Bid,  including  breakdown  of  unit  rates.  The  request  for
clarification and the response shall be in writing or by post/facsimile/e-mail. No Bidder shall contact the
Engineer on any matter relating to his bid from the time of the bid opening to the time the contract is
awarded.  Any effort  by the Bidder  to  influence the Engineer  in the Engineer’s  bid evaluation,  bid
comparison or contract award decisions may result in the rejection of the Bidder’s bid.

68. Inspection of site and sufficiency of tender:
1. The Contractor shall inspect and examine the site and its surrounding and shall satisfy himself before
submitting his tender as to the nature of the ground and subsoil (so far as is practicable), the form and
nature of the site, the quantities and nature of the work and materials necessary for the completion of the
works and means of access to the site, the accommodation he may require and in general shall himself
obtain all necessary information as to risk, contingencies and other circumstances which may influence
or affect his tender. He shall also take into consideration the hydrological and climatic conditions.
2. The Employer may make available to the Contractor data on hydrological and sub-surface conditions
as obtained by or on his behalf from investigations relevant to the works but the Contractor shall be
responsible for his own interpretation thereof. The contractor shall engage his investigating agency with
prior approval of the Engineer from the approved list of such agencies by BMC or Govt at his cost
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initially  before  commencing  actual  work  and  which  shall  be  reimbursed  immediately  subject  to
satisfaction of  the Engineer  for  faithful  compliance and submission of  required data regarding such
investigation within specified time.
3.  The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and
sufficiency of his tender for the works and of the rates and prices quoted in the schedule of works / items
/ quantities, or in Bill of Quantities, which rates and prices shall, except as otherwise provided cover all
his  obligations  under  the  Contract  and  all  matters  and  things  necessary for  proper  completion  and
maintenance of the works. No extra charges consequent on any misunderstanding.
4. Not Foreseeable Physical Obstructions or Conditions:  If,  however,  during the execution of the
Works  the  Contractor  encounters  physical  obstructions  or  physical  conditions,  other  than  climatic
conditions on the Site,  which obstructions or conditions were,  in his opinion, not  foreseeable by an
experienced contractor, the Contractor shall forthwith give notice thereof to the Engineer. On receipt of
such notice, the Engineer shall, if in his opinion such obstructions or conditions could not have been
reasonably foreseen by an experienced contractor, after due consultation with the Contractor, determine:
       any extension of time to which the Contractor is entitled and

The amount of any costs which may have been incurred by the Contractor by reason of such
obstructions or conditions having been encountered, which shall be added to the Contract Price.

           and  shall  notify  the  Contractor  accordingly.   Such  determination  shall  take  accounteof  any
instruction which the Engineer may issue to the Contractor  in connection therewith,  and any
proper and reasonable measures acceptable to the Engineer which the Contractor may take in the
absence of specific instructions from the Engineer.However such costings shall be got approved
by the competent authority as governed vide rules prevailing with authority.

5.         Office for the Engineer (Works costing upto Rs.50 Lakhs)
The Contractor shall at his own cost and to satisfaction of the Engineer provide a small temporary
office, at the work-site which will include tables, chairs and lockers for keeping the records. He shall
also make necessary arrangements for drinking water, telephone with a pre-requisite of e-governance
and electronic communication. These offices are not to be allowed on public roads without the written
instruction of the Engineer.  These offices should be preferably located within 50 to 500 m of  the
worksite. In case the office is more than 500m away from the worksite, the contractor is to provide
conveyance for Municipal Staff.

6.         Office for the Engineer (Works costing above Rs.50 lakhs)
The Contractor shall at his own cost and to satisfaction of the Engineer provide a temporary office at
the work-site which will include tables, chairs and lockers for keeping the records. He shall also make
necessary arrangements for drinking water, latrines, with doors, windows, locks, bolts and fastenings
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sufficient for security for the Engineer, and his subordinates, as close to the works from time to time in
progress as can be conveniently arranged, and shall at his own cost furnish the office with such chairs,
tables, lockers, locks and fastenings as may be required by the Engineer, and no expense of any kind in
connection with the erection or upkeep of the offices or fittings shall be borne by the Corporation, but
all such work shall be carried out by the Contractor and the expenses thereof defrayed by him. The
Contractor shall also make water connections and fit up stand pipe with a bib tap at each office. The
latrines and the water connections shall be subject to all the conditions herein elsewhere laid down for
temporary water connection and latrines generally with all requisite equipments for e-governance and
electronic and digital communication. These offices are not to be allowed on public roads without the
written instruction of the Engineer. These offices should be preferably located within 50 to 500 m of
the worksite. In case the office is more than 500m away from the worksite, the contractor is to provide
conveyance. Also, for staff working beyond working hours the contractor has to provide conveyance.

7.         Permission for provision and removal of office on completion of work: The tenderer shall obtain
permission for provision of site office, cement go-down, store, etc. on payment of necessary cost
implication. The cement go-down, Watchman cabins, etc. shall be provided as directed and shall be
removed by the Tenderers on completion of the work at their cost. It is binding on the Tenderer to
fulfill requirements of Environmental Authorities. The location of such office shall be finalized and
got approved from the Engineer before erection/commencement work.

8. Contractor’s office near works: The Contractor shall have an office near the works at which
notice from the Commissioner or the Engineer may be served and shall, between the hours of
sunrise and sunset on all working days, have a clerk or some other authorized person always
present at such office upon whom such notices may be served and service of any notices left with
such clerk or other authorized person or at such office shall be deemed good service upon the
Contractor and such offices shall have pre-requisite facilities for e-governance.

69. Official Secrecy:
The Contractor shall of all the persons employed in any works in connection with the contract that the
India Official Secrets Act 1923 (XIX of 1923) applies to them and will continue to apply even after
execution of the said works and they will not disclose any information regarding this contract to any
third party. The contractor shall also bring into notice that, any information found to be leaked out or
disclosed  the  concern  person  as  well  as  the  Contractor  will  be  liable  for  penal  action;  further  the
Corporation will be at liberty to terminate the contract without notice.

70.     Subsequent Legislation:
If on the day of submission of bids for the contract, there occur changes to any National or State stature,
Ordinance, decree or other law or any regulation or By-laws or any local or other duly constituted
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authority or the introduction of any such National or State Statute,  Ordinance,  decree or by which
causes additional or reduced cost to the Contractor, such additional or reduced cost shall, after due
consultation with the Contractor, be determined by the concerned Engineering Department of BMC
and shall be added to or deducted from the Contract Price with prior approval of competent authority
and the concerned Engineering Department shall notify the Contractor accordingly with a copy to the
Employer. BMC reserve the right to take decision in respect of addition/reduction of cost in contract.

71    Patent, Right and Royalties:
The contractor shall save harmless and indemnify the Corporation from and against  all  claims and
proceedings for or on account of infringement of any Patent rights, design trademark or name of other
protected  rights  in  respect  of  any constructional  plant,  machine  work,  or  material  used  for  or  in
connection with the Works or any of them and from and against all claims, proceedings, damages,
costs,  charges  and  expenses  whatsoever  in  respect  thereof  or  in  relation  thereto.  Except  where
otherwise specified, the contractor shall pay all tonnage and other royalties, rent and other payments or
compensation, if any, for getting stone, sand, gravel, clay or other materials required for the works or
any of them.

72. Payments, Tax and Claims:
  72.1 The limit for unforeseen claims

Under no circumstances whatever the contractor shall be entitled to any compensation from BMC on any
account unless the contractor shall have submitted a claim in writing to the Engineer-in-charge within 1
month of the case of such claim occurring.

72.2 No interest for delayed payments due to disputes, etc:
                         

It is agreed that the Municipal Corporation of Greater Mumbai or its Engineer or Officer shall not be
liable to pay any interest or damage with respect of any moneys or balance which may be in its or its
Engineer’s or officer’s hands owing to any dispute or difference or claim or misunderstanding between
the Municipal  Corporation of  Greater  Bombay or its  Engineer or  Officer  on the one hand and the
contractor  on  the  other,  or  with  respect  to  any delay on  the  part  of  the  Brihanmumbai  Municipal
Corporation or its Engineer or Officers in making periodical or final payments or in any other respect
whatever.

73.    Settlement of Disputes:
73.1  Termination of contract for death

If the Contractor is an individual or a proprietary concern and the individual or the proprietor dies and
if  the  Contractor  is  a  partnership  concern  and  one  of  the  legal  representative  of  the  individual
Contractor  or  the  proprietor  of  the  proprietary  concern  and  in  case  of  partnership,  the  surviving
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partners, are capable of carrying out and completing the contract, the Commissioner shall be entitled to
cancel  the contract  as to  its  uncompleted part  without  the Corporation being in  any way liable to
payment of any compensation to the estate of the deceased Contractor and or to the surviving partners
of  the  Contractor’s  firm  on  account  of  the  cancellation  of  the  contract.  The  decision  of  the
Commissioner  that the legal  representative of the deceased Contractor or  surviving partners of  the
Contractor’s firm cannot carry out and complete the contract shall be final and binding on the parties.
In the event of such cancellation the Commissioner shall not hold estate of the deceased Contractor and
or surviving partners of the Contractor’s firm liable in damages for not completing the contract.

  73.2 Settlement of Disputes:
If any dispute or differences of any kind whatsoever other than those in respect of which, the decision of
any person is, by the Contract, expressed to be final and binding) shall arise between the Employer and
the Contractor or the Engineer and the Contractor in connection with or arising out of the Contract or
carrying out of  the Works (Whether  during the progress  of the Works or  after  their  completion and
whether before or after the termination, abandonment or breach of the Contract) it, the aggrieved party
may refer such dispute within a period of 7 days to the concerned Addl. Municipal Commissioner who
shall constitute a committee comprising of three officers i.e. concerned Deputy Municipal Commissioner
or  Director  (ES&P),  Chief  Engineer  other  than  the  Engineer  of  the  Contract  and  concerned  Chief
Accountant. The Committee shall give decision in writing within 60 days. Appeal on the Order of the
Committee may be referred to the Municipal  Commissioner  within 7 days.  Thereafter the Municipal
Commissioner  shall  constitute  a  Committee  comprising  of  three  Addl.  Municipal  Commissioners
including  Addl.  Municipal  Commissioner  in  charge  of  Finance  Department.  The  Municipal
Commissioner  within a  period of  90 days  after being requested to doso shall  give written notice of
committee’s decision to the Contractor. Save as herein provided such decision in respect of every matter
so referred shall be final  and binding upon both parties until  the completion of the works, and shall
forthwith be given effect to by the Contractor who shall  proceed with the works with due diligence,
whether he requires arbitration as hereinafter provided or not. If  the Commissioner has given written
notice of the decision to the Contractor and no Claim to arbitration has been communicated within a
period of 90 days from receipt of such notice the said decision shall remain final and binding upon the
Contractor.

74. Arbitration and Jurisdiction:
If the Commissioner fails to give notice of the decision as aforesaid within a period of 90 days after being
requested as aforesaid or if the Contractor is dissatisfied with any such decision, then the contractor may
within 90 days after receiving notice of such decision or within 90 days after the expiration of the first
named period of 90 days( as the case may be) require that the matter or matters in dispute be referred to
arbitration as hereinafter provided.
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i)  In case of a contract where the contract price and/ or contract value is less than Rs. 5,00,00,000/-
( Rupees  Five Crore Only), any dispute arising out of or in connection with this contract, including any
question regarding its existence, validity or termination, shall be referred to a mutually agreed arbitral
tribunal in accordance with the Arbitration and Conciliation Act, 1996(amended upto date). The arbitral
tribunal shall consist of a sole arbitrator, as mutually agreed upon by the parties and the said dispute shall
be  finally  resolved  by  the  said  arbitral  tribunal.  The  decision  of  the  arbitral  tribunal  shall  be  in
writing( with reasons) and which will be final and binding upon the parties hereto and the expenses of the
arbitration shall be paid as may be determined by the arbitrail tribunal.  The seat of the arbitration shall be
Mumbai. The venue of arbitration shall be within the limits of Brihan Mumbai. The language of the
Arbitration shall be English.

If the parties fails to appoint mutually agreed arbitral tribunal, within the period of 30 days from the
date of  application seeking arbitration  in  the dispute,  the  arbitral  tribunal  shall  be  appointed by the
recognised arbitral institution i.e.  Mumbai Centre for International Arbitration (approved by Govenment
of Maharashtra under G.R. no. ARB/Case No.1/2017/D-19 dtd.28.02.2017) as per the Arbitration Rules
of the Mumbai Centre for International Arbitration then in force(“ MCIA Rules”)
(ii) In case of contract where the contract price and /or contract value is  Rs. 5,00,00,000/-( Rupees Five
Crore Only) or more, any dispute arising out of or in connection with such a contract, including any
question regarding its existence, validity or termination, shall be directly referred to and finally resolved
by  the  recognized  arbitral  institution  i.e.  Mumbai  Centre  for  International  Arbitration(approved  by
Government of Maharashtra under G.R. no. ARB/ Case No. 1,/2017/D-19 dtd. 28.02.2017) as per the
Arbitration Rules of the Mumbai Centre for International Arbitration then in force(“ MCIA Rules”). The
arbitral  tribunal  shall  consist  of  a  sole  arbitrator.  The  seat  of  the  arbitration  shall  be  Mumbai.  The
language of the Arbitration shall be English.

In either case, the law governing this arbitration agreement and the contract shall be Indian Law.
77. Proprietary data

All documents and other information supplied by the Authority or submitted by an Applicant to the
Authority shall remain or become the property of the Authority. Applicants are to treat all information as
strictly confidential and shall not use it for any purpose other than for preparation and submission of their
Application. The Authority will not return any Application or any information provided along therewith.

78. Correspondence with the Applicant
Save and except as provided in this TENDER, the Authority shall not entertain any correspondence with
any Applicant in relation to the acceptance or rejection of any Application.
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79. Price Variation Clause
The Contractor shall be reimbursed or shall refund to the Corporation as he case may be the variation in
the value of the work carried out from time to time, depending on whether the prices of material and
labour as a whole rise or fall, and the method adopted for such computations shall be as given below, it
being clearly understood that the contractor shall have no claim for being reimbursed on the ground that
the price of a particular material or group of materials have risen beyond the limits of the presumptions
made in the following paras, however, no price variations shall be made applicable for contracts upto 12
months:

A)       Controlled materials: Price variations shall be permitted in respect of these materials the price level of
which is controlled by the Government or its agency. The rate ruling on the date of submission of the
tender shall be considered as the basic price of such material for adjustment. Any variation in this rate
shall be considered for reimbursement to the contractor or refund to be claimed from the contractor as
the case may be. The contractor shall, for the purpose of adjustment submit in original the relevant
documents from the suppliers.

B)        Labour and other materials: For the purpose of this contract and for allowing reimbursement of refund
on account of variation of prices of (i) labour, and (ii) materials other than materials mentioned in A
above,  computation  will  be  based  on  the  formula  enunciated  below  which  is  based  on  the
presumptions that :

i)     The general price level of labour, rises or falls in proportion to the rise or fall of consumer price index
number 9 (general) for working class in Mumbai.

ii)   The general price level of materials rises or falls in proportion to rise or fall of whole-sale price index
as published by ‘Economic Adviser to Govt. of India’.

iii)  And that the component of labour is to the extent of 30 percent of 88 percent and the component of
materials  is  to  the extent  of  70 percent  of  88 percent  of  the value of  the work carried out.  The
remaining 12 percent being the presumptive profit of the contractor.

a) Formula for Labour component:
VL = (0.88 R) x 30 x ( I – IO)

         100             IO

b) Formula for Material component:
VM = (0.88 R x 70 - C) x  (W - WO)

         100             WO

Where –
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VL = Amount of price variation to be reimbursed or claimed as refund on account of general rise or
fall of index referred to above.

I = Consumer Price Index number of working class for Mumbai (declared by the Commissioner of
Labour and Director of Employment, Mumbai) applicable to the period under reference (base
year ending 2004-05 as 100 i.e. new series of indices).

IO = Consumer price index number for working class for Mumbai (declared by the Commissioner of
labour and Director of Employment, Mumbai) prevailing, on the day of 28 days prior to the
date of submission of the tender.

VM = The amount of price variation to be reimbursed or claimed as refund on account of general rise
or fall of wholesale price index for period under reference.

W = Average wholesale price index as published by Economic Adviser to Govt. of India applicable to
the period under reference.

WO = Wholesale price index as stated above prevailing on the day of 28 days prior to the date of
submission of the tender.

R = Total value of the work done during the period under reference as recorded in the Measurement
Book excluding water charges and sewerage charges but including cost of excess in respect of
item upto 50 percent

C = Total value of Controlled materials used for the works as recorded in Measurement    Book   and 
paid for at original basic rate plus the value of materials used .
         (i) The quantity of the Controlled material adopted in working out the value of ‘C’ shall be inclusive

of permitted wastages as / if mentioned in specifications.
         (ii) The basic rate for the supply of controlled material shall be inclusive of all the components of cost

of materials excluding transport charges incurred for bringing the material from place of delivery to
the site.
Computations based on the above formula will be made for the period of each bill separately and
reimbursement will be made to (when the result is plus) and refund will claimed from (when the result
is minus) the contractor’s next bill. The above formulae will be replaced by the formulae in Annexure-
I as and when mentioned in special conditions of contract
The  operative  period  of  the  contract  for  application  of  price  variation  shall  mean  the  period
commencing from the date of commencement of work mentioned in the work order and ending on the
date when time allowed for the work order and ending on the date when time allowed for the work
specified in the contract for work expires, taking into consideration, the extension of time, if any, for
completion of the work granted by Engineer under the relevant clause of the conditions of contract in

   106



cases other than those where such extension is necessitated on account of default of the contractor.
The decision of the Engineer as regards the operative period of the contract shall be final and binding
on the contractors.

iii)       Where there is no supply of controlled items to contractor the component ‘C’ shall be taken as zero.
C)        Adjustment  after  completion:  If  the  Contractor  fails  to  complete  the  works  within  the  time  for

completion adjustment of prices thereafter until the date of completion of the works shall be made
using either the indices or prices relating to the prescribed time for completion, or the current indices
or  prices  whichever  is  more  favorable  to  the  employer,  provided  that  if  an extension of  time  is
granted, the above provision shall apply only to adjustments made after the expiry of such extension
of time.

D)       Price variation will be calculated similarly and separately for extra items and / or excess quantities
and provisional sums calculated under Sub Clause 10 (b)A (i)&(ii) and Sub Clause 10 (b) B(ii) based
on  the  above  formula/formulae  in  Annexure-I  as  and  when  mentioned  in  Special  conditions  of
contract; IO and WO being the indices applicable to the date on which the rates under Sub Clause 10
(a)A (i)&(ii) and Sub Clause 10 (a) B(iii) are fixed. No price variation shall be admissible for FAIR
items created during execution.

80.       Maximum Price Variation shall be as follows:
Time Period of Project Maximum limit of Price Variation

Up to 12 months No variation allowed
Above12 months to 24 months 5%

Above 24 months 10%
*Approval of AMC/MC shall be obtained before invitation of tender in case of any changes in above.

Note: 1) The extension in time period for the projects originally estimated including monsoon
results  in  change of  price  variation  slabs  as  mentioned above  i.e.from first  slab  to
second slab or from second slab to third slab, then the maximum limit of original slab
will prevail.2) Operative period shall mean original or extended time period of contract.For example:

Extension of Time period Maximum Price Variation
If original period of 11 months including monsoon extends to 16. The operative period will be 11+5 months. 

No variation allowed

If original period of 11 months excluding 
monsoon extends to 16. The operative 
period will be 11+5 months.

Maximum 5% variation allowed

Price Variation during Extended Period of Contract:
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(i) Extension Due To Modification & Extension for delay due to BMC :
The price variation for the period of extension granted shall be limited to the amount payable as per the
Indices. In case the indices increases or decreases, above/below the indices applicable, to the last month of
the original or extended period vide clause8(l)(a)(i) and (ii) of standard GCC
(ii)       Extension Of Time For Delay Due To Contractor :
(a)  The price variation for the period of extension granted shall be limited to the amount payable as per the
Indices in case the indices increase, above the indices applicable, to the last month of the original completion
period or the extended period vide above clause 8(l)(a)(i) and (ii) of standard GCC.
(b)  The price variation shall be limited to the amount payable as per the indices, in case the indices decrease
or fall below the indices applicable, to the last month of original / extended period of completion period vide
above clause 8(l)(b) of standard GCC, then lower indices shall be adopted.
(iii) Extension of Time For Delay due to reasons not attributable to BMC and Contractor (Reference Cl.8(d)
of Standard GCC):
The price variation for the period of extension granted shall be limited to the amount payable as per the
Indices in case the indices increases or decreases, above/below the indices applicable, to the last month of the
original period.
81. Payment:
Interim Payment :
i)            Interim bills shall be submitted by the Contractor from time to time (but at an interval of not less than
one month) for the works executed. The Engineer shall arrange to have the bill s verified by taking or causing
to be taken, where necessary, the requisite measurement of work.
ii)           Payment on account for amount admissible shall be made on the Engineer certifying the sum to which

the Contractor  is  considered entitled by way of interim payment for all  the work executed, after
deducting there from the amount already paid, the security deposit / retention money and such other
amounts as may be deductible or recoverable in terms of the contract.
iii)       On request, the contractor will be paid upto 75 percent of the value of the work carried out as
an adhoc payment in the first week of next month after deducting there from recoveries on account of
advances, interest, retention money, income tax etc. The balance payment due will be paid thereafter.
iv)       No interim payment will be admitted until such time the Contractor have fully complied with
the requirement of the Condition no.8 (g) and 8 (h) concerning submission and approval of Network
Schedule for the works, as detailed in Condition 8 (h). A fixed sum shall be held in abeyance at the
time of  next  interim payment  for  non-attainment  of  each  milestone  in  the  network  and shall  be
released only on attainment of the said milestone.
v)        An interim certificate given relating to work done or material delivered may be modified or
corrected by a subsequent interim certificate or by the final certificate. No certificate of the Engineer
supporting an interim payment shall of itself be conclusive evidence that any work or materials to

   108



which it relates is / are in accordance with the contract.

82. Banning/De-Registration of Agencies of Construction works in BMC
The  regulations  regarding  Demotion/  Suspension  Banning  for  specific  period  or  permanently  /  De-
Registration shall be governed as per the respective condition in Contractor Registration Rules of BMC.

83. JOINT VENTURE
In case if Joint Venture is allowed for the Project, the guidelines for JV as follows shall be 

incorporated in the Tender Document:
a)  Joint Venture should be allowed only when the number of identifiable different works is more than

one and/or the estimated cost of tender is more than Rs.100 Crores. JV shall also be allowed for
complex technical work below Rs.100 Crores with the approval of con-cerned AMC

b)  Separate identity/name shall be given to the Joint Venture firm.
c)  Number of members in a JV firm shall not be more than three in normal circumstances, if the work

involves only one discipline (say Civil or Electrical). If number of members in JV is required to be
more than three, then approval of concerned AMC needs to be sought.

d)  A member  of  JV firm shall  not  be  permitted to  participate  either  in  individual  capacity or  asna
member of another JV firm in the same tender.

e)  The tender form shall be purchased and submitted in the 'name of the JV firm or any con-stituent member
of the JV.

f)   Normally EMD shall be submitted only in the name of the JV and not in the name of con-stituent member.
However, EMD in the name of lead partner can be accepted subject to submission of specific request
letter from lead partner stating the reasons for not submitting the EMD in the name of JV and giving
written confirmation from the JV partners to the ef-fect that the EMD submitted by the lead partner may
be deemed as EMD submitted by JV firm.

g)  One of the members of the JV firm shall be the lead member of the JV firm who shall have a majority (at
least 51%) share of interest in the JV firm. The other members shall have a share of not less than 20%
each in case of JV firms with up to three members and not less than 10% each in case of JV firms with
more than three members. In case of JV firm with foreign member(s), the lead member has to be an
Indian firm with a minimum share of 51%.

h)  A copy of Letter of Intent or Memorandum of Understanding (MoU) executed by the JV members shall
be submitted by the JV firm along with the tender. The complete details of the members of the JV firm,
their share and responsibility in the JV firm etc. particularly with reference to financial technical and
other obligation shall be furnished in the agree-ment.

i)   Once the tender is submitted, the agreement shall not be modified/altered/terminated during
the validity of  the tender.  In  case  the tenderer  fails  to  observe/comply with  this  stipulation,  the full
Earnest  Money Deposit  (EMD) shall  be forfeited.  In  case of  successful  tenderer,  the validity of this
agreement shall be extended till the currency of the contract expires.

j)   Approval  for  change  of  constitution  of  JV firm  shall  be  at  the  sole  discretion  of  the  BMC.  The
constitution of the JV firm shall not be allowed to be modified after submission of the tender bid by the
JV firm except when modification becomes inevitable due to succession laws etc. and in any case the
minimum eligibility criteria should not get vitiated. In any case the Lead Member should continue to be
the Lead Member of the JV firm. Failure to observe this requirement would render the offer invalid.

k)  Similarly, after the contract is awarded, the constitution of JV firm shall not be allowed to be altered
during the currency of contract except when modification become inevitable due to succession laws etc.
and in any case the minimum eligibility criteria should not get viti-ated. Failure to observe this stipulation
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shall be deemed to be breach of contract with all consequential penal action as per contract condition.
l)   On award of contract to a JV firm, a single Performance Guarantee shall be required to be submitted by

the JV firm as per tender conditions. All the Guarantees like Performance Guarantee, Bank Guarantee for
Mobilization advance, machinery Advance etc. shall be ac-cepted only in the name of the JV firm and no
splitting of guarantees amongst the members of the JV firm shall be permitted.

m) On issue  of  LOA,  an agreement  among the  members  of  the  JV firm (to  whom the  work  has  been
awarded) has to be executed and got registered before the Registrar of the Companies under Companies
Act or before the Registrar / Sub-Registrar under the Registration Act, 1908. This agreement shall be
submitted  by  the  JV firm  to  the  BMC  before  signing  the  contract  agreement  for  the  work.  (This
agreement  format  should  invariably  be  part  of  the  tender  condition).  In  case  the  tenderer  fails  to
observe/comply with this stipulation, the full Earnest Money Deposit (EMD) shall be forfeited and other
penal actions due shall be taken against partners of the JV and the JV. This joint venture agreement shall
have, inter-alia, following clauses:-

i.       Joint and several liability - The members of the JV firm to which the contract is award-ed, shall be
jointly and severally liable to the Employer (BMC) for execution of the pro-ject in accordance with
General  and Special  conditions  of  the contract.  The JV members  shall  also  be liable jointly and
severally for the loss, damages caused to the BMC during the course of execution of the contract or
due to no execution of the contract or part there-of.

ii.       Duration of the Joint Venture Agreement -It shall be valid during the entire period of the contract
including the period of extension if any and the maintenance period after the work is completed.

iii.       Governing Laws - The Joint Venture Agreement shall in all respect be governed by and interpreted in
accordance with Indian Laws.

iv.       Authorized Member -Joint Venture members shall authorize one of the members on be-half of the
Joint Venture firm to deal with the tender, sign the agreement or enter into con-
tract in respect of the said tender, to receive payment, to witness joint measurement of work done, to
sign  measurement  books  and  similar  such  action  in  respect  of  the  said  ten-der/contract.  All
notices/correspondences with respect to the contract would be sent only to this authorized member of
the JV firm.

No member of the Joint Venture firm shall  have the right to assign or transfer the interest right or
liability in the contract without the written consent of the other members and that of the employer in
respect of the said tender/contract.

n.  Documents to be enclosed by the JV firm along with the tender:
i.      In case one or more of the members of the JV firm is/are partnership firm(s), following documents

shall be submitted:
a.   Notary certified copy of the Partnership Deed,
b.  Consent of all the partners to enter into the Joint Venture Agreement on a stamp paper of

appropriate value (in original).
c.   Power of Attorney (duly registered as per prevailing law) in favor of one of the

partners to sign the MOU and JV Agreement on behalf of the partners and cre-ate liability 
against the firm.

ii.      In case one or more members is/are Proprietary Firm or HUF, the following documents shall be
enclosed:

a.   Affidavit on Stamp Paper of appropriate value declaring that his Concern is a Proprietary
Concern and he is sole proprietor of the Concern OR he is in posi-tion of "KARTA" of
Hindu Undivided Family and he has the authority, power
and consent given by other partners to act on behalf of HUF.

iii.      In  case  one  or  more  members  is/are  limited  companies,  the  following  documents  shall  be
submitted:
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a.   Notary  certified  copy  of  resolutions  of  the  Directors  of  the  Company,  permitting  the
company  to  enter  into  a  JV agreement,  authorizing  MD  or  one  of  the  Direc-tors  or
Managers of the Company to sign MOU, JV Agreement, such other doc-uments required to
be signed on behalf of the Company and enter into liability against the company and/or do
any other act on behalf of the company.

b.  Copy of Memorandum and articles of Association of the Company.
n  104
                 c. Power of Attorney (duly registered as per prevailing law) by the Company authorizing the
person to do/act mentioned in the para (a) above.

      o. All the members of the JV shall certify that they have not been black listed or debarred by BMC
from participation in tenders/contract  in the past  either in their individual capacity or the JV firm or
partnership firm in which they were members / partners.
 p. Credentials & Qualifying criteria: Technical and financial eligibility of the JV firm shall be adjudged
based on satisfactory fulfilment of the following criteria:
Technical eligibility criteria: In case of Work involving single discipline, the Lead member of the JV firm 

shall meet at least 35% requirement of technical capacity as stipulated in tender document.OR
In  case  of  composite  works  (e.g.  works  involving  more  than  one  distinct  component  such  as  CivilEngineering works, M&E works, Electrical works, etc. and in the case of major bridges, substructure andsuperstructure etc.), atleast one member should have satisfactorily completed 35% of the value of any onecomponent of the project work so as to cover all the components of project work or any member havingsatisfactorily completed 35% of the value of work of each component during last seven financial years.

In such cases, what constitutes a component in a composite work shall be clearly defined as part ofthe tender condition without any ambiguity.
Financial eligibility criteria: The contractual payments received by the JV firm or the arithmetic sum ofcontractual payments received by all the members of JV firm in any one of the previous three financialyears and shall be at least 100% of the estimated value of the work as mentioned in the tender.

84. Compensation for delay:

If the Contractor fails to complete the works/ supply and clear the site on or before the Contract
or extended date(s) / period(s) of completion, he shall, without prejudice to any other right or
remedy of  Municipal  Corporation  on  account  of  such  breach,  pay as  agreed  compensation,
amount calculated as stipulated below (or such smaller amount as may be fixed by the Engineer)
on the contract value of the whole work or on the contract value of the time or group of items of
work for which separate period of completion are given in the contract and of which completion
is delayed for every week that the whole of the work of item or group of items of work/supply
concerned  remains  uncompleted,  even  though the  contract  as  a  whole  be  completed  by the
contract or the extended date of completion. For this purpose the term ‘Contract Value’ shall be
the value of the work at
Contract Rates as ordered including the value of all deviations ordered:

• Completion period for projects (originally stipulated or as extended) not exceeding 6 months :
to the extent of maximum 1 percent per week.

• Completion period for projects (originally stipulated or as extended) exceeding 6 months and
not exceeding 2 years: to the extent of maximum ½ percent per week. 
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• Completion period for projects (originally stipulated or as extended) exceeding 2 years :  to
the extent of maximum ¼ percent per week.

 e n ge 105
When the delay is not a full week or in multiple of a week but involves a fraction of a week the
compensation payable for that fraction shall be proportional to the number of days involved.
Provided always that the total amount of compensation for delay to be paid this condition shall
not exceed the undernoted percentage of the Contract Value of the item or group of items of
work/supply for which a separate period of completion is given.

i)        Completion period (as originally stipulated or as extended) not exceeding 6 months:
10 percent.

ii)       Completion  period  (as  originally  stipulated  or  as  extended)  exceeding  6  months  and  not
exceeding 2 years : 7½ percent.

iii)      Completion period (as originally stipulated or as extended) exceeding 2 years : 5 percent.
The amount of compensation may be adjusted set off against any sum payable to the contractor under
this or any other contract with the Municipal Corporation.
85.  Action  And  Compensation  Payable  In  Case  Of  Bad  Work  And  Not  Done  As  Per

Specifications
All works under or in course of execution or executed in pursuance of the contract, shall at all
times be open and accessible to the inspection and supervision of the Engineer-in-charge, his
authorized  subordinates  in  charge  of  the  work  and  all  the  superior  officers,  officer  of  the
Vigilance  Department  of  the  BMC  or  any  organization  engaged  by  the  BMC  for  Quality
Assurance and the contractor shall, at all times, during the usual working hours and at all other
times at which reasonable notice of the visit of such officers has been given to the contractor,
either  himself  be present  to receive orders and instructions or have a responsible agent duly
accredited in writing, present for that purpose. Orders given to the Contractor’s agent shall be
considered to have the same force as if they had been given to the contractor himself.
If it shall appear to the Engineer-in-charge or his authorized subordinates in-charge of the work
or  to  the  officer  of  Vigilance  Department,  that  any work  has  been  executed  with  unsound,
imperfect or unskillful workmanship or with materials of any inferior description, or that any
materials or articles provided by him for the execution of the work are unsound or of a quality
inferior to that contracted for or otherwise not in accordance with the contract, the contractor
shall, on demand in writing which shall be made within twelve months of the completion of the
work  from the  Engineer-in-Charge  specifying  the  work,  materials  or  articles  complained  of
notwithstanding that the same may have been passed, certified and paid for forthwith rectify, or
remove and reconstruct the work so specified in whole or in part, as the case may require or as
the case may be,  remove the materials  or articles so specified and provide other proper and
suitable materials or articles at his own charge and cost. In the event of the failing to do so within
a period specified by the Engineer-in-Charge in his demand aforesaid, then the contractor shall
be liable to pay compensation at the same rate as under clause 8.e. of the general condition of
contract in section 9 of tender document (for Compensation for delay) for this default. In such
case the Engineer-in Charge may not accept the item of work at the rates applicable under the
contract but may accept such items at reduced rates as the Engineer in charge may consider
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reasonable during the preparation of on account bills or final bill if the item is so acceptable
without detriment to the safety and utility of the item and the structure or he may reject the work
outright without any payment and/or get it and other connected and incidental items rectified, or
removed and re-executed at the risk and cost of the contractor.  Decision of the Engineer-in-
Charge  to  be  conveyed  in  writing  in  respect  of  the  same  will  be  final  and  binding  on  the
contractor.
If  the  penalisation  amount  exceeds  maximum limit  with  respect  to  Clause  8.e of  Standard

General  Conditions  of  Contract,  then  a  show cause  notice  shall  necessarily be issued  to  the
contract as to why the contract should not be terminated.
The above clause is summarized to make it easy to understand as follows:

1. The Engineer-in-charge shall issue notice to the contractor for rectifying the defects or redoing 
of the work if necessary, within specific time to achieve the desired quality and quantity of the 
work and this should be governed by Clause 8.f and 9b of Stand-ard General Conditions of  
Contract.

2. If the contractor fails  to comply the same, only then, the contractor shall be liable to pay  
compensation at the same rate as under Clause 8.e  of the Standard General Con-dition of  
Contract (for Compensation for delay) for this default.

3. If the penalization amount exceeds the maximum limit, then the contractor will be lia-ble for
being banned/ deregistered from business dealings with BMC and this shall be governed by
relative provision in Registration Rules of BMC and Standard General Conditions of Contract.

4. This  penalization shall  be levied only  on account  of  delay  in  work,  unsound,  imperfect  or
unskillful workmanship or with materials of any inferior description, or that any materials or
articles provided by him for the execution of the work are unsound or of quality inferior to that
contracted for or otherwise not in accordance with the contract.

86.      Contractors remain liable to pay compensation:
In any case in which any of the powers conferred upon the Engineer In-charge by the relevant
clauses in documents that form a part of contract as exercised or is exercisable in the event of any
future case of default by the Contractor, he is declared liable to pay compensation amounting to
the whole of his security deposit. The liability of the Contractor for past and future compensation
shall remain unaffected.
In the event of the Executive Engineer taking action against these relevant clauses,n he may,
if he so desires, take possession of all or any tools and plant, materials and stores in or upon
the work of site thereof or belonging to the Contractor or procured by him and intended to be
used for the execution of the work or any part thereof paying or allowing for the same in
account at the contract rates, or in the case of contract rates not being applicable at current
market rates to be certified by the Executive Engineer, may after giving notice in writing to
the Contractor or his staff of the work or other authorized agent require him to remove such
tools and plants, materials or stores from the premises within a time to be specified in such
notice and in the event of the Contractor failing to comply with any such requisition, the
Executive Engineer may remove them at the contractors expense of sell them by auction or
private  sell  on  account  of  the  Contractor  at  his  risk  in  all  respects  and  certificate  of  the
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Executive Engineer as to the expense of any such removal and the amount of the proceeds an
expense of any such sell be final and conclusive against the Contractor.

      87. No Claim To Any Payment Or Compensation Or Alteration In Or Restriction Of Work
(a) If at any time after the execution of contract documents, the Engineer shall for any reason
whatsoever, desires that the whole or any part of the works specified in the Tender should be
suspended for any period or that the whole or part of the work should not be carried out, at all, he
shall give to the Contractor a Notice in writing of such desire and upon the receipt of such notice,
the Contractor shall forthwith suspend or stop the work wholly or in part as required after having
due regard to the appropriate stage at which the work should be stopped or suspended so as not to
cause any damage or injury the work already done or endanger the safety thereof, provided that
the decision of the Engineer as to the stage at which the work or any part of it could be or could
have been safely stopped or suspended shall be final and conclusive against the contractor.
The Contractor shall have no claim to any payment or compensation whatsoever by reason of or
in pursuance of any notice as aforesaid, on account of any suspension, stoppage or curtailment
except to the extent specified hereinafter.

(b)  Where  the  total  suspension  of  Work  Order  as  aforesaid  continued  for  a  continuous  period
exceeding 90 days the contractor shall be at liberty to withdraw from the contractual obligations
under the contract so far as it pertains to the unexecuted part of the work by giving 10 days prior
notice in writing to the Engineer within 30 days of the expiry of the said period of 90 days, of
such intention and requiring the Engineering to record the final measurement of the work already
done and to pay final bill. Upon giving such Notice, the Contractor shall be deem to have been
discharged from his obligations to complete the remaining unexecuted work under his contract.
On receipt of such notice the Engineer shall proceed to complete the measurement and make such
payment as may be finally due to the contractor within a period of 90 days from the receipt of
such Notice in respect of the work already done by the contractor. Such payment shall not in any
manner prejudice the right of the contractor to any further compensation under the remaining
provisions of this clause.

(c) Where the Engineer required to Contractor to suspend the work for a period in excess of 30 days
at any time or 60 days in the aggregate, the Contractor shall be entitled to apply to the Engineer
within 30 days of the resumption of the work after such suspension for payment of compensation
to the extent of pecuniary loss suffered by him in respect of working machinery remained ideal
on the site of on the account of his having an to pay the salary of wages and labour engaged by
him during the said period of suspension provided always that the contractor shall not be entitled
to any claim in respect of any such working machinery, salary or wages for the first 30 days
whether consecutive or in the aggregate or such suspension or in respect of any such suspension
whatsoever occasion by unsatisfactory work or any other default on his part, the decision of the
Engineer in this regard shall be final and conclusive against the contractor.
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88. Contractor to supply plant, ladder, scaffolding, etc and is liable for damages arising from 
non provision of lights, fencing, etc.

The Contractor shall supply at his own cost all material, plant, tools, appliances, implements,
ladders,  cordage,  tackle  scaffolding  and  temporary works  requisite  or  proper  for  the  proper
execution of the work, whether, in the original altered or substituted form and whether included
in  the  specification of  other  documents  forming  part  of  the  contract  or  referred  to  in  these
conditions or not and which may be necessary for the purpose of satisfying or complying with
the requirements of the Eng-In-Charge as to any matter as to which under these conditions is
entitled to be satisfied, or which is entitled to require together with the carriage therefore to and
from the work.

The Contractor shall also supply without charge, the requisite number of person with the means
and  materials  necessary  for  the  purpose  of  setting  out  works  and  counting,  weighing  and
assisting in the measurements of examination at any time and from time to time of the work or
materials, failing which the same may be provided by the Engineer In-charge at the expense of
the contractor and the expenses may be deducted from any money due to the contractor under the
contract or from his security deposit or the proceeds of sale thereof, or offers sufficient portion
thereof.

The contractor shall provide all necessary fencing and lights required to protect the public from
accident and shall also be bound to bear the expenses of defence of every suit, action or other
legal proceedings, that may be brought by any person for injury sustained owing to neglect of the
above precautions and to pay any damages and cost which may be awarded in any such suit
action or proceedings to any such person or which may with the consent of the contractor be paid
for compromising any claim by any such person.

89.      Prevention of Fire :

The contractor shall not set fire to any standing jungle, trees, brushwood or grass without a
written permit from the Engineer In-charge. When such permit is given, and also in all cases
when destroying cut or dug up trees brushwood, grass, etc., by fire, the contractor shall take
necessary  measure  to  prevent  such  fire  spreading  to  or  otherwise  damaging  surrounding
property. The Contractor shall make his own arrangements for drinking water for the labour
employed by him.

90. Compensation for all  damages done intentionally or unintentionally by contractor’s labour  
          whether in or beyond the limits of BMC property including any damage caused by spreading 
          the fire shall be estimated by the Engineer In-charge or such other officer as he may appoint 
          and the estimate of the Engineer in-charge to the decision of the Dy. Chief Engineer on appeal 
          shall  be  final  and  the  contractor  shall  be  bound  to  pay  the  amount  of  the  assessed  
          compensation on demand failing which the same will be recovered from the Contractor as  
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damages or deducted by the Engineer In-charge from any sums that may be due or become 
          due  from BMC to contractor  under  this  Contract  or otherwise.  Contractor  shall  bear  the  
          expenses of defending any action or other legal proceedings that may be brought to prevent 
          the spread of fire and he shall pay any damages and costs that may be awarded by the Court in
          consequence.

91.     In the case of Tender by partners, any change in the constitution of the firm shall be 
forthwith, notified by the contractor through the Engineer In-charge for his information.

92.      Action where no specifications :
In the case of any class of work for which there is no such specifications, such works shall be 
carried out in accordance with the specifications and in the event of there being no such 
specifications, then in such case, the work shall be carried out in all respects in accordance 
with all instructions and requirements of the Engineer In-charge.

93.      Safety and medical help :

          (i)The Contractor shall be responsible for and shall pay the expenses of providing medical help
          to any workmen who may suffer a bodily injury as a result of an accident. If such expenses are
          incurred by BMC, the same shall be recoverable from the contractor forthwith and be included
          without prejudice to any other remedy of BMC from any amount due or that may become due 
          to the Contractor.

(ii) The contractor shall provide necessary personal safety equipment and first-aid box for the
use of persons employed on the site  and shall maintain the same in condition suitable for
immediate use at any time.

(iii) The workers shall be required to use the safety equipments so provided by the contractor
and the contractor shall take adequate steps to ensure the proper use of equipments by those
concerned.

 e n tage0
(iv) When the work is carried on in proximity to any place where there is risk or drawing all
necessary equipments shall be provided and kept ready for use and all necessary steps shall be
taken for the prompt rescue of any person in danger.

94. No compensation shall be allowed for any delay caused in the starting of the work on account
of  acquisition  of  land  or  in  the  case  of  clearance  of  works,  on  account  of  ant  delay  in
according to sanction of estimates.

95.      Anti-malaria and other health measures:
Anti-Malaria and other health measures shall be taken as directed by the Executive Health
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Officer of BMC. Contractor shall see that mosquitogenic conditions are created so as to keep
vector population to minimum level. Contractor shall carry out anti-malaria measures in the
area as per the guidelines issued by the Executive Health Officer of BMC from time to time.
In case of default, in carrying out prescribed anti-malaria measures resulting in increase in
malaria incidence, contractor shall be liable to pay BMC on anti-malaria measures to control
the situation in addition to fine.
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SECTION - 10
TECHNICAL SPECIFICATIONS

& CONDITIONS 

   118



TECHNICAL SPECIFICATIONS & CONDITIONS

Tender ID 2025_MCGM_1211285 Due on   15.09.2025    
(At 4.00P.M.)

Subject                              Supply of Poly Aluminium Chloride (PAC) as per IS:15573 of
2018 in Liquid form(Medium Basicity) for Water Treatment
Plants of BMC for the period of one year.    

Validity 
of offer

   Bid 
Validity as 
per Section 
6, Clause 
no. 6.10 

EMD/Tender 
Deposit

Rs. 56,31,300/-
Contract 
period

One calendar year from the date of Acceptance letter.

1.  Technical Capacity: The tenderer or their Manufacturer in their own name should have satisfactorily completed
the supply work of Poly Aluminium Chloride (PAC) in liquid form (medium basicity) in BMC /Semi
Govt.  /  Govt.  & Public Sector Organizations during last  seven (7) years ending last day of  month
previous to the one in which bids are invited as a prime Contractor (or as a nominated sub-Contractor,
where the subcontract had involved similar nature of work as described in the scope of works in this
bid document, provided further that all other qualification criteria are satisfied)
         a) Three similar completed works (i.e. completed supply contract or completed quantum of work of 
ongoing contract) each of value not less than the value equal to 30% of estimated cost put up to tender i.e. 
Rs. 8,44,68,213/-
Or
b) Two similar completed works (i.e. completed supply contract or completed quantum of work of ongoing 
contract) each of value not less than the value equal to 35% of estimated cost put up to tender i.e.             
Rs. 9,85,46,248/-
Or
         c) One similar completed work (i.e. completed supply contract or completed quantum of work of 
ongoing contract) of value equal and or not less than the  50%  of est imated cost  put  up to tender 
i .e. Rs.  14,07,80,354/-

    The value of completed works shall be brought to current costing level by enhancing the actual value of
work at compound rate of 10 % per annum; calculated from the date of completion to last date of receipt of
applications for tenders.
2.    Financial Capacity :
     Achieved an average annual financial turnover as certified by ‘Authorised Chartered Accountant’ (in   all
classes    of    civi  l    en  ginee  ring    constructi  on    works    onl  y) equal to 30% of the estimated cost of the tender
work i.e. Rs.  8,44,68,213/-
 in last three (3) financial years immediately preceding the Financial Year in which bids are invited with
Audited Balance Sheets.
    The value of completed works shall be brought to current costing level by enhancing the actual value of
work at compound rate of 10 % per annum; calculated from the date of completion to last date of receipt of
applications for tenders.
-  To ascertain this, tenderer(s) shall furnish /upload the financial statement (Audited balance sheet) duly
certified by Chartered Accountant.
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3.       The bidders have to quote for one(01) item-1) Supply rate of PAC (Rs. Per MT)
           Failing which will cause disqualification.
4. a) Successful tenderer shall deliver the material as per schedule given by the indenting authority along

with the M.P.O. within 30 days from the date of placing MPO.
          b) Municipal Commissioner reserves the right to place MPO up to the last date of contract period and 

in that case, contract period automatically stands extended up to the expiry of delivery period of the 
MPO or actual consumption of 100% quantity or additional 25% quantity of PAC i.e. upto 3 months. 
BMC reserves  right  to  fix  longer  delivery  period  if  found  necessary.  And  also  to  fix  shorter  
delivery period with the consent of the supplier, depending upon the urgency of the material and  
availability of storage place etc.
c) Late supply shall be penalized as prescribed in the tender agreement.

5. At no time, the supply of material shall be stopped as this is a vital ingredient for maintaining the
quality of water supply.  If  in certain situation supplier changes manufacturer’s source destination
during  the  operation  of  contract  the  prices  will  be  remain  same.  If  there  are  changes  in  the
manufacturer’s source destination then the supplier will have to comply GLP certification  as per
clause mentioned in Sr. No.27.

6. Tenderers shall submit their past performance for the last 7 years in respect of supply of PAC (Poly 
Aluminium Chloride) in liquid form as per IS:15573 of 2018 to any Govt. or Semi Govt. or  public 
sector  undertakings.

7. Preference shall be given to the manufacturer. The supply of PAC(Poly Aluminium Chloride) by the
manufacturer  through  his  authorized  dealer/dealers  will  be  treated  as  the  ‘Supply  of  the
manufacturer’.  However,  if  the tenderer  is  a  Dealer,  his  tender  must  accompany manufacturers
authorization letter in the prescribed format having dealership for minimum previous 3  years and
undertaking  from  the  trader  that  their  supply  is  assured,  guaranteed  and  they  have  taken  the
responsibility  of  uninterrupted  supply,  on  the  Rs.200.00  stamp  paper  in  the  prescribed  format
enclosed. 

8. The material supplied by the successful tenderer shall have to conform to the standards, applicable
for PAC (Poly Aluminium Chloride) as per IS specification described under IS :15573 of year
2018. Material shall be free from any organic matter/impurities and irritating/aromatic odour even if
such abnormalities are detected at any stage after unloading the material in storage tank, material
shall be rejected.   

9. Tenderer should acquaint themselves with the arrangements available and existing at the treatment  
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plant. They shall have to maintain regular contact with the plants officers so that uninterrupted and 
smooth supply is maintained as per the requirement at the treatment plant.

10. Tenderer must submit 03 Nos. of samples of 500 ml. of PAC in bottles, labelled with tender No; Due 
date of tender and properly identified, signed and sealed by the manufacturer in the office of Deputy 
Hydraulic Engineer (Store/Purchase), Engg.Hub Bldg; 1st floor, Dr.E.Moses Road, Worli Naka,  
Worli, Mumbai - 400 018 on or before due date and time. Samples submitted after the due date and 
time shall  not  be  accepted.  Tenders  received  without  samples  shall  not  be considered.  Samples  
submitted by tenderer  shall  be  tested  in  the  Municipal  Laboratories  and/or  any  Govt.  approved
Laboratory as per IS 15573 of 2018 at the cost of bidder. 
Even if sample is passed and tenderer is awarded the contract, it does not absolve the responsibility 
of the supplier to supply pure liquid PAC during the tenure of contract as per IS 15573 of 2018 and 
PAC shall only be accepted after passing the tests in Municipal Laboratory for each and every tanker.

11. The tender should accompany the copies of latest report obtained from reputed laboratories of the  
samples of liquid PAC manufactured by the tenderer’s themselves or their principals as per IS 15573 
of 2018 in Technical bid.

12. The tenderers should note that the successful tenderer shall have to make available additional samples,
if necessary, which shall be drawn by B.M.C. representatives so deputed in their presence, which  
shall be tested at the Contractor’s/Supplier’s cost.

13. Method of sampling for quality check:
The supply shall be tested by BMC/manufacturer as per the provisions of IS:15573 of the year 2018 
(up to date) . The method of testing shall be as follows:-

           The following parameters will be tested at BMC's cost .First liquid PAC supply received at site shall be
tested for –

           1. Specific Gravity 2. Alumina as Al2O3          3. Viscosity.
           4. pH 5. Chloride
    The following parameters will be tested at Manufacturer’s Laboratory of every batch/lot & test reports

will be submitted by the suppliers with each tanker.
       6.Selenium (as Se)                    7.Total Organic Carbon (TOC)
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           If the test results of above are satisfactory then tanker shall be accepted else the same will be rejected 
right  away.  Apart from the above tests  Dy.H.E.(B.C.)  and Dy.H.E.(PPC)  will  test  parameter  no.  
(6)Selenium (as Se) and (7)Total Organic Carbon (TOC)  from Govt. Approved laboratory 4 times  
randomly in one calendar year. The cost of testing will be borned by the suppliers. If supplier fails to 
supply PAC as per the specification, BMC will procure at the risk and cost of the supplier. This  
decision  shall  be  final  and  binding  on  the  contractor.  The  contractor   shall  have  to  depute  his  
representative with each and every supply, if required. Contractor's claim  shall not be admitted about 
sampling and testing procedure for test no. 1 to 5. 

           14. a) The material shall be unloaded by the supplier after procedure of weighments etc. at the place of
storage  at  Bhandup Complex  and  Pise  Panjrapur  Complex  to  be  arranged  by the  supplier.  The  
arrangement for loading as well as unloading shall be borne by the supplier at his own cost. The  
tanker bringing in PAC (Poly Aluminium Chlorine) in liquid form shall be weighed on the weighing 
facilities available with B.M.C. as they are the net contents worked out on the basis of such weights,
shall only be paid and the same shall be binding on the contractors. In case of any disputes/difficulty 
in this connection, the contractors shall have to arrange for weighments, as may be necessary on  
nearby Public Weight Bridges, at their own cost, in presence of the Municipal staff.

     b) If the weight difference between the weight mention in the Company’s challan and the weight  of  
weighing at the delivery point is within ± 2%, the weight of the material stated in Company’s challan 
shall be accepted and payment will made accordingly.

15. All  parameters  of  PAC mentioned  in  the  IS:15573  of  year  2018  would  be  tested  and  if  any  
variation in any of the parameters is found during supply of PAC, the product will be out rightly  
rejected. Supplier will have to supply PAC as per specification. If supplier fails to supply PAC as per 
specifications, B.M.C. will procure PAC at the risk and cost of the supplier.

16. Any deviation from the norms stipulated in the tender specifications will lead to disqualification out 
rightly.

17. Since the poly Aluminium chloride being acidic, the supplier shall have to transport the bulk by means
of specially fabricated/constructed tanker built in acid proof material.
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18. The  manufacturer  should  submit  the  attested  copies  of  test  certificates  of  their  product  from  
renowned laboratory.

19. Documentary evidence for the purchase of raw material shall be submitted by the tenderer along with 
the clarification of use of raw material in Technical bid.

20. PAC should be odourless.
21. For verification of the procurement of alumina hydrate, photocopy of excise document of Alumina  

hydrate purchased at works for PAC manufacturing will have to be submitted in Technical bid.
22. It is necessary to mention the safe dose as per non-toxicity test report enclosed in tender.
23. All tenderer shall submit the study report on residual aluminium in treated water after treatment with 

their product in Technical bid.
24. BMC’s  technical  staff  will  visit  the  factory for  the inspection  of  the  raw material  used  for  the  

manufacturer of liquid PAC randomly during existence of contract period. All the charges towards  
such visit shall be borne by the contractor including to & fro travelling, lodging & boarding etc. for 
the Municipal Engineers.

25. The PAC in liquid form shall be manufactured from the virgin raw material without any impurities,  
organic matter. The Hydrochloric Acid used in the manufacture of PAC shall be manufactured from 
plant having membrane technology.  Successful tenderer shall have to submit the copies of excise gate
pass of the material so procured. If the manufacturer of PAC is also manufacturing some of the raw 
materials used in the manufacture of PAC, they should submit copies of GST invoice and E-way bill
as and when called for. The tenderer must specify the quantities of raw material used for making 1 
MT of liquid PAC to be supplied.  The original GST invoice and E-way bill for Liquid PAC shall  
accompany with each delivery challan of  the tanker supplied to BMC. The batch no./lot no. should be
mentioned in the test certificate accompanying with each tanker. The tanker without above documents 
shall be rejected out right.

26. The suppliers can visit the BMC Water treatment plants at Bhandup Complex and Pise Panjrapur  
Complex on any working day to check up the feasibility of storing capacity.  
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27. The supplier/manufacturer shall enclose the necessary Valid Non toxicity certificates from a GLP 
Certified Laboratory/Institute, as regards to the safety of the material from the point of its application 
in the treatment of drinking water, in Technical bid, as per the recommendations  of IITR Lucknow  
(formerly ITRC, Lucknow)

             As per the recommendations of IITR Lucknow (formerly ITRC, Lucknow), the supplier/manufacturer
should submit following Valid non-toxicity test certificates ,

        1) Acute Oral Toxicity Certificate
        2) Acute Dermal Toxicity Certificate
        3) Sub- Chronic Oral Toxicity Certificate
        4) Sub-Acute Dermal Toxicity Certificate
        5) Primary Skin Irritation Test Certificate
        6) Mucous Membrane Irritation Test Certificate  
28. i) Tenderer shall submit the details of vehicles/tankers with copies of their respective HAZCHEM  

certificates from competent authority which they shall be sparing for the supply of liquid PAC, as may
be ordered by B.M.C. from time to time

 ii) The tankers supplying PAC to Bhandup Complex and Pise Panjrapur Complex Water Treatment 
Plants should have HAZCHEM symbol encrypted on vehicle/ tankers.

29.  The original  excise gate pass  for  liquid PAC shall  accompany with each challan of  the tanker  
supplied to B.M.C. The tanker without above documents shall be rejected.

30. The supply of liquid PAC shall only be accepted after passing the test in Municipal laboratory for each
& every tanker. The test certificate of liquid PAC shall be submitted along with the supply in the  
prescribed format given in the tender documents on the Manufacturer’s letterhead.  

31. The  manufacturer  /  supplier  should  specify  and  enclose  the  material  safety  date  sheet  of  their  
product, in Technical bid.

32. The  tenderer  shall  get  the  samples  of  the  items  to  be  supplied  pre-tested  from  the  approved  
laboratories and submit the test report thereof along with the tender. The tenderer shall also submit  
sufficient samples as stated along with the tender. The respective municipal authorities will get         
these  samples  retested from one  of  Govt.  Approved laboratory by specifying the time limit  for  
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submission of such report. In case there is any delay in submission of test report by the laboratories in 
the prescribed time period, in order to avoid delay in further processing of the tender, the concerned 
department  may take  further  steps  like  opening  of  packet  'B'  etc.  by  treating  such  tenders  as  
'Responsive' on the basis of the test report of the approved laboratories, submitted by the tenderers. 
Unless the test report of the samples sent to the laboratories by the B.M.C.is found "Satisfactory" the 
further  process  of  awarding  contract  shall  not  be  undertaken  and  the  security  deposit  of  the  
defaulting tenderer shall be forfeited and the firm shall be permanently blacklisted."
"In order to avoid delay in receiving the test report from the laboratories due to late submission of  
required testing charges, the bidder shall pay the required testing charges alongwith  the  E.M.D.  at  
the time of submission of the tender .”

33. Payment will be made by respective user department within 30 days from the date of receipt of bill 
on satisfactory supply & after the execution of written contract.

34. The successful bidder within 30 days from the date of issue of the acceptance letter for executing the 
contract work under reference shall enter in to a contract agreement with the  B.M.C. The contract  
agreement shall be adjudicated for payment of stamp duty by the successful bidder and accordingly 
the successful bidder shall pay the stamp duty on the contract agreement within such time so as to  
ensure that the contract agreement is executed within the stipulated period as aforesaid.

35.      The successful tenderer shall submit Rate Analysis as per Annexure-D of the tender after opening of   
Commercial Bid i.e. packet 'C' after demand notification via email from BMC

36.      After bid submission, any changes in vendor code due to change/ updation in Company name , Change
of business or  LLP, Joint venture will not be allowed as the said tender falls in the category of  
essential services of BMC.

37.    The  tender conditions stated in the technical specifications and these conditions supersede similar  
conditions stipulated else where in the Tender Document.

TENDERER'S FULL SIGNATURE 
             WITH RUBBER STAMP 
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SECTION - 11
FRAUD

AND
CORRUPT
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FRAUD AND CORRUPT PRACTICES
 The Applicants and their respective officers, employees, agents and advisers shall observe the

highest  standard  of  ethics  during  the  Bidding  Process.  Notwithstanding anything  to  the  contrary
contained  herein,  the  Authority  may  reject  an  Application  without  being  liable  in  any  manner
whatsoever to the Applicant if it determines that the Applicant has, directly or indirectly or through an
agent,  engaged  in  corrupt  practice,  fraudulent  practice,  coercive  practice,  undesirable  practice  or
restrictive practice in the Bidding Process.

        Without prejudice to the rights of the Authority under  relevant Clause here in above, if an
Applicant is found by the Authority to have directly or indirectly or through an agent, engaged or
indulged  in  any  corrupt  practice,  fraudulent  practice,  coercive  practice,  undesirable  practice  or
restrictive practice during the Bidding Process, such Applicant shall not be eligible to participate in
any tender or RFQ issued by the Authority during a period of  2 (two) years from the date such
Applicant is found by the Authority to have directly or indirectly or through an agent, engaged or
indulged  in  any  corrupt  practice,  fraudulent  practice,  coercive  practice,  undesirable  practice  or
restrictive practice, as the case may be.

       For  the  purposes  of  this  Clause,  the  following  terms  shall  have  the  meaning  hereinafter
respectively assigned to them:

A. “corrupt practice” means
the offering, giving, receiving, or soliciting, directly or indirectly, of anything of value to influence
the actions of any person connected with the Bidding Process (for avoidance of doubt, offering of
employment to,  or  employing, or  engaging in  any manner whatsoever,  directly or  indirectly,  any
official of the Authority who is or has been associated in any manner, directly or indirectly, with the
Bidding Process  or  the LOA or has  dealt  with matters  concerning the Concession Agreement or
arising there from, before or after the execution thereof, at any time prior to the expiry of one year
from the date such official resigns or retires from or otherwise ceases to be in the service of the
Authority,  shall  be  deemed to  constitute  influencing  the  actions  of  a  person  connected with the
Bidding Process); or
save and except as permitted under the relavant sub clause,  engaging in any manner whatsoever,
whether during the Bidding Process  or  after  the issue of  the LOA or  after  the execution of  the
Concession Agreement, as the case may be, any person in respect of any matter relating to the Project
or  the LOA or the Concession Agreement,  who at  any time has been or  is  a  legal,  financial  or
technical adviser of the Authority in relation to any matter concerning the Project;
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B. “fraudulent practice”  means a misrepresentation or omission of facts or suppression of facts or
disclosure of incomplete facts, in order to influence the Bidding Process ;

C. “coercive  practice”  means  impairing  or  harming  or  threatening  to  impair  or  harm,  directly  or
indirectly,  any person or property to influence  any persons participation or action in  the Bidding
Process;

D. “undesirable practice” means (i) establishing contact with any person connected with or employed
or engaged by the Authority with the objective of canvassing, lobbying or in any manner influencing
or attempting to influence the Bidding Process; or (ii) having a Conflict of Interest; and

E. “Restrictive  practice”  means  forming  a  cartel  or  arriving  at  any understanding  or  arrangement
among Applicants with the objective of restricting or manipulating a full and fair competition in the
Bidding Process.

F. If  the  Employer/Financier  determines  that  the  Contractor  has  engaged  in  corrupt,  fraudulent,
collusive, coercive or obstructive practices, in competing for or in executing the Contract, then the
Employer may, after giving 14 days’ notice to the Contractor, terminate the Contractor's employment
under the Contract and expel him from the Site, and the provisions of relevant Clause shall apply as if
such expulsion had been made.

G. Should  any  employee  of  the  Contractor  be  determined  to  have  engaged  in  corrupt,  fraudulent,
collusive, coercive, or obstructive practice during the execution of the Works, then that employee shall
be removed in accordance with relevant Clause.
For the purposes of this Sub-Clause:  

i. “corrupt  practice”  is  the  offering,  giving,  receiving  to  soliciting,  directly  or  indirectly,  of
anything of value to influence improperly the actions of another party;  

ii. “another  party”  refers  to  a public  official  acting in relation to the procurement process or
contract execution.  In this context, “public official” includes Financer staff and employees of
other organizations taking or reviewing procurement decisions.  

iii. “fraudulent practice” is any act or omission, including a misrepresentation, that knowingly or
recklessly misleads, or attempts to mislead, a party to obtain a financial or other benefit or to
avoid an obligation;

iv. “collusive practice” is an arrangement between two or more parties designed to achieve an
improper purpose, including to influence improperly the actions of another party;

v. “coercive practice”  is  impairing or  harming,  or  threatening to  impair  or  harm,  directly or
indirectly, any party or the property of the party to influence improperly the actions of a party;
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vi.  “obstructive practice” is  deliberately destroying, falsifying, altering or concealing of evidence
material to the investigation or making false statements to investigators in order to materially
impede  the  Financier  investigation  into  allegations  of  a  corrupt,  fraudulent,  coercive  or
collusive practice; and/or threatening, harassing or intimidating any party to prevent it from
disclosing  its  knowledge  of  matters  relevant  to  the  investigation  or  from  pursuing  the
investigation; or

vii.  acts intended to materially impede the exercise of the Financer’s inspection and audit rights
provided .

viii. “party”  refers  to  a  public  official;  the  terms  “benefit”  and  “obligation”  relate  to  the
procurement process or contract execution; and the “act or omission” is intended to influence
the procurement process or contract execution.  

ix. ”parties”  refers  to  participants  in  the  procurement  process  (including  public  officials)
attempting to establish bid prices at artificial, noncompetitive levels.  

x. a “party” refers to a participant in the procurement process or contract execution.  
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PRE-BID MEETING
Pre-bid meeting of the interested parties shall be convened at the designated date, time and place. A

maximum of three representatives of each Applicant shall be allowed to participate on production of authority
letter from the Applicant.

During the course of Pre-bid meeting, the Applicants will be free to seek clarifications and make
suggestions for consideration of the Authority. The Authority shall Endeavour to provide clarifications and
such further information as it may, in its sole discretion, consider appropriate for facilitating a fair, transparent
and competitive Bidding Process.

1. Interpretation of e-Tender Document:
a) Tenderer(s) shall examine the tender document and acquaint themselves to all conditions and 
matters affecting the cost of the works. If any tenderer(s) finds discrepancies or omissions in the 
Document or if in doubt about their meaning, he should address a query during pre-bid meeting.
b) Any resulting interpretation of the tender document will be issued to tenderer(s) as an addendum.
Verbal clarification obtained from any source shall not be binding on the Corporation.
c) No tenderer(s) shall amend the text of any document except as may be necessary to comply with any
addendum.

2. Clarification of e-Tendering Documents
  Pre-bid meeting (If proposed as per e-Tender notice)

a) The tenderer or his authorized representative is allowed to attend a pre-bid meeting as per the date,
time and venue mentioned in the tender notice/header data.
b) The purpose of the pre-bid meeting will be to clarify issues and to answer questions on any matter
that may be raised prior to the pre-bid meeting.
c)  Any tenderer  requiring  any  clarification  of  the  tender  document  and/or  the  works  may submit  his
questions in e-mail to reach Dy. H.E. (Stores/Purchase)’s office by 1.09.2025 till 11.00 a.m.
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LIST OF APPROVED BANKS
          The following Banks with their branches in Greater Mumbai and in suburbs and extended suburbs up

to Virar and Kalyan have been approved only for the purpose of accepting Banker’s guarantee from
1997-98 onwards until further instructions.

         The Bankers Guarantee issued by branches of approved Banks beyond Kalyan and Virar can be
accepted only if the said Banker’s Guarantee is countersigned by the Manager of a branch of
the same Bank, within the Mumbai Limit categorically endorsing thereon that said bankers Guar-
antee is binding on the endorsing Branch of the bank within Mumbai limits and is liable to be on
forced against the said branch of the Bank in case of default by the contractor/supplier furnishing the
bankers Guarantee.
List of approved Banks:-

A  S.B.I and its subsidiary Banks
1 State Bank Of India.
2 State Bank Of Bikaner & Jaipur.
3 State Bank Of Hyderabad.
4 State Bank Of Mysore.
5 State Bank Of Patiyala.
6 State Bank Of Saurashtra.
7 State Bank Of Travankore.
B Nationalized Banks
8 Allahabad Bank.
9 Andhra Bank.
10 Bank Of Baroda.
11 Bank Of India.
12 Bank Of Maharashtra.
13 Central Bank Of India.
14 Dena Bank.
15 Indian Bank.
16 Indian Overseas Bank.
17 Oriental Bank Of Commerce.
18 Punjab National Bank.
19 Punjab & Sindh Bank.

   133



20 Syndicate Bank.
21 Union Bank Of India.
22 United Bank Of India.
23 UCO Bank.
24 Vijaya Bank.
24A Corporation Bank.
C Scheduled Commercial Banks
25 Bank Of Madura Ltd.
26 Bank Of Rajasthan Ltd.
27 Banaras State Bank Ltd.
28 Bharat Overseas Bank Ltd
29 Catholic Syrian Bank Ltd.
30 City Union Bank Ltd.
31 Development Credit Bank.
32 Dhanalakshmi Bank Ltd.
33 Federal Bank Ltd.
34 Indsind Bank Ltd.
35 I.C.I.C.I Banking Corporation Ltd.
36 Global Trust Bank Ltd.
37 Jammu & Kashmir Bank Ltd.
38 Karnataka Bank Ltd.
39 KarurVysya Bank Ltd.
40 Laxmi Vilas Bank Ltd.
41 Nedugundi Bank Ltd.
42 Ratnakar Bank Ltd.
43 Sangli Bank Ltd.
44 South Indian Bank Ltd.
45 S.B.I Corporation &Int Bank Ltd.
46 Tamilnadu Mercantile Bank Ltd.
47 United Western Bank Ltd.
48 Vysya Bank Ltd.
D Schedule Urban Co-op Banks
49 Abhyudaya Co-op Bank Ltd.
50 Bassein Catholic Co-op Bank Ltd.
51 Bharat Co-op Bank Ltd.
52 Bombay Mercantile Co-op Bank Ltd.
53 Cosmos Co-op Bank Ltd.
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54 Greater Mumbai Co-op Bank Ltd.
55 JanataSahakari Bank Ltd.
56 Mumbai District Central Co-op Bank Ltd.
57 Maharashtra State Co-op Bank Ltd.
58 New India Co-op Bank Ltd.
59 North Canara G.S.B. Co-op Bank Ltd.
60 Rupee Co-op Bank Ltd.
61 Sangli Urban Co-op Bank Ltd.
62 Saraswat Co-op Bank Ltd.
63 ShamraoVithal Co-op Bank Ltd.
64 Mahanagar Co-op Bank Ltd.
65 Citizen Bank Ltd.
66 Yes Bank Ltd.
E Foreign Banks
67 ABM AMRO (N.Y.) Bank.
68 American Express Bank Ltd.
69 ANZ Grindlays Bank Ltd.
70 Bank Of America N.T. & S.A.
71 Bank Of Tokyo Ltd.
72 Bankindosuez.
73 BanqueNationale de Paris.
74 Barclays bank.
75 City Bank N.A.
76 Hongkong & Shanghai banking Corporation.
77 Mitsui Taiyokbe Bank Ltd.
78 Standard Chartered Bank.
79 Cho Hung Bank.
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FORM OF TENDER
To,
The Municipal Commissioner for Greater Mumbai
Sir,
         I/ We have read and examined the following documents relating to the  “Supply of Poly Aluminium
Chloride (PAC) as per IS:15573 of 2018 in Liquid form(Medium Basicity) for Water Treatment Plants
of BMC for the period of one year”.
  ”

i. Notice inviting tender.
ii. Directions to tenderers (General and special)

 iii.      General  condition of  contract  for  Supply of  materials  of  the  Municipal Corporation of  Greater  
Mumbai as amended up to date.

   iv.     Specifications.
    v.     Special directions.
   vi.     Annexure A and B.

1A. I/We________________________________________________________
(full name in capital letters, starting with surname), the Proprietor/ Managing Partner/ Managing Dir-
ector/ Holder of the Business, for the establishment / firm / registered company, named herein below,
do  hereby  offer  to
……………………………………………………………………………………………………………
……
……………………………………………………………………………………………….
…………………………………………..
……………………………………………………………….………….…………….………
…………………………………
Referred to  in the specifications and schedule to the accompanying form of  contract  of  the rates
entered in the schedule of rates sent herewith and signed by me/ us” (strike out the portions which are
not applicable).

1B. I/We do hereby state and declare that I/We, whose names are given herein below in details with the ad-
dresses, have not filled in this tender under any other name or under the name of any other establish-
ment /firm or otherwise, nor are we in any way related or concerned with the establishment /firm or
any other person, who have filled in the tender for the aforesaid work.”

2. I/We hereby tender for the execution of the works referred to in the aforesaid documents, upon the terms
and conditions, contained or referred to therein and in accordance with the specifications designs,
drawings and other relevant details in all respects.

3.  According  to  your  requirements  for  payment  of  Earnest  Money  amounting  to
Rs.______________________/-(Rs.
__________________________________________________________ )

   137



I/We have deposited the amount through online payment gateways with the C.E. of the Corporation
not to bear interest 

  4. I/We hereby request you not to enter into a contract with any other person/s for the execution of the works
until notice of non/acceptance of this tender has first been communicated to me/us, and in consideration
of yours agreeing to refrain from so doing I/we agree not to withdraw the offer constituted by this tender
before the date of communication to me/us of such notice of non/acceptance, which date shall be not later
than ten days from the date of the decision of the Standing Committee or Education Committee of the
Corporation, as maybe required under the Mumbai Municipal Corporation Act, not to accept this tender.
(Subject to condition 5 below).

5.    I/We also agree to keep this tender open for acceptance for a period of 180 days from the date fixed for
opening  the  same  and  not  to  make  any  modifications  in  its  terms  and  conditions  which  are  not
acceptable to the Corporation.

6.     I/We agree that the Corporation shall, without prejudice to any other right or remedy, be at liberty to
forfeit the said earnest money absolutely, if.

       a. I/We fail to keep the tender open as aforesaid.
       b. I/We fail to execute the formal contract or make the contract deposit when called upon to do so.
       c. I/we do not commence the work on or before the date specified by the Engineer in his work order.

   7. I/We hereby further agree to pay all the charges of whatsoever nature in connection with the preparation,
stamping and execution of the said contract.

8.  “I/We………………………………………….……..  have  failed  in  the  accompanying  tender  with  full
knowledge  of  liabilities  and,  therefore,  we  will  not  raise any objection or dispute in any manner
relating to any action, including forfeiture of deposit and blacklisting, for giving any information, which
is found to be incorrect and against the instructions and directions given in this tender.

9.  “I/We further agree and undertake that in the event  it  is  revealed subsequently after  the  allotment of
work/contract to me/us, that any information given by me/us in this tender is false or incorrect, I/We
shall  compensate  the  Brihanmumbai  Municipal  Corporation  for  any  such  losses  or  inconvenience
caused to the Corporation in any manner and will not resist any claim for such compensation on any
ground whatsoever. I/we agree and undertake that I/we shall not claim in such case any amount by way
of damages or compensation for cancellation of the contract given to me/us or any work assigned to
me/us or is withdrawn by the Corporation,”

10. “I / We further agree and undertake that in the event it is revealed subsequently after the allotment of
work /supply/ contract to me / us that any information given by me / us in this tender is false or incorrect, I /
We shall compensate the Brihanmumbai Municipal Corporation for any such losses or inconvenience caused
to  the  Corporation  in  any manner  and  will  not  resist  any claim  for  such  compensation  to  any  ground
whatsoever. I/We agree and undertake that I/We shall not claim in such case any amount, by way of damages
or compensation for  cancellation of  the contract  given to  me/us  or  any work assigned to me/us  or  it  is
withdrawn by the Corporation.”
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11. “I/We hereby further agree to execute agreement in the prescribed proforma and shall bear all the charges
of whatsoever nature in connection with the preparation, Stamp Duty and execution of the said contract. I /
we have offered our rates in the prescribed format and uploaded it along with the bid document.”

12.  “I/We further  state  that  I/We have  separately furnished an  undertaking /  declaration  in  the  form of
Affidavit on the stamp paper of Rs.200/- ( Rupees Two Hundred only) with regards to agreeing to the terms
and conditions incorporated in the bid documents and various declarations as per requirement of BMC and
I/We shall abide by them, in all respect throughout the period of contract.”

Address                                                 Yours faithfully,
………………………………….
…………………………….……

                                        Digital Signature of the Tenderer or the Firm
1.……………………………………………….

 2.……………………………………………….
  3.……………………………………………….
 4.……………………………………………….

5.……………………………………………….

Full  Name and private  residential  address  of  all
the partners constituting the Firm

A/c,No.
…………………………………………

1. …………………………………….. Name of Bank
2. …………………………………….. ………………………………………………

……………………………………………...
3. …………………………………….. Name of Branch
4. …………………………………….. ………………………………………………

……………………………………………….
5. …………………………………….. Vendor  No.

……………………………………………..
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AGREEMENT FORM

 Tender / Quotation                                                                  dated ……………. 20…

Standing Committee/Education Committee Resolution No. ……..……………………………….
CONTRACT  FOR  THE  WORKS  …….…………………………………………..………..…………
…………………………………………………………...………………………….
……………………………………………………………………………...
…………………………………………………
This agreement made this day of ………… ……………………………. ……………… …………
Two thousand ……………………....…..……..………..…………………………………………… Between .
……...……………...………………………………………………….…………….………
………………………………………………………..…………….…………………………..……..…
inhabitants  of  Mumbai,  carrying  on  business  at……  ………………...…..……  …………  …
…………………………………………………………………...………………………….……………
in  Bombay  under  the  style  and  name  of  Messrs  ……………………..………………………
……………………………………………………………...……………………………………………  (Here-
inafter  called  “the  contractor  of  the  one  part  and  Shri  ………………………………
…………………………………………………………………………………….…………….……….
the Dy. Municipal Commissioner (S.E.) (hereinafter called “the commissioner” in which expression are in-
cluded unless the inclusion is inconsistent with the context, or meaning thereof, his successor or successors
for the time being holding the office of  Dy.  Municipal  Commissioner  (S.E.)  of  the second part  and the
Brihanmumbai Municipal Corporation (hereinafter called “the Corporation”) of the third part, WHEREAS
the contractor has tendered for the supply of the material described above and his tender has been accepted by
the Commissioner (with the approval of the Standing Committee/Education Committee of the Corporation
NOW THIS
THIS AGREEMENT WITNESS as follows:-

1) In this agreement words and expressions shall have the same meanings as are
respectively assigned to them in the General Conditions of Contract for works
hereinafter referred to:-

2) The following documents shall be deemed to form and be read and constructed
as a part of this agreement viz.

a) The letter of Acceptance
b) The Bid:
c) Addendum to Bid; if any
d) Tender Document
e) The Bill of Quantities:
f) The Specification:
g) Standard General Conditions of Contracts (GCC)
h) All correspondence documents between bidder and  BMC
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3) In consideration of the payments to be made by the Commissioner to the contractor as hereinafter
mentioned the contractor hereby covenants with the Commissioner to construct, complete and maintain the
works in conformity in all respects with the provision of the contract.
4) The Commissioner hereby covenants to pay to the Contractor in consideration of the supply of the
material the contract sum, at times and in the manner prescribed by the contract.
Now THESE PRESENTS WITNESS and it is hereby agree and declared between, and by the parties
hereto as follows:-

(1)
Contract
Period

That  this  contract  shall  be  deemed  to  have  commenced  as  from  and  after  the
_________  day of _________________ Two Thousand and ________________
__________  and  shall  continue  in  force,  subject  to  the  power  of  the  Deputy
Commissioner /  Dy.  Hydraulic  Engineer (Stores/Purchase) for  the time being to
determine the same previously as hereinafter  mentioned until _____________ day
of _____________________ Two Thousand and _____________________ or until
such  time as  the  supply/work  herein  mentioned  shall  have  been  completed  and
certified for by the Dy. Hydraulic Engineer (Store/Purchase) / Intending Officer as
being of good quality and in good order.

(2)
Supply to be

made
according to

intends
Orders

The contractor/s shall during continuance of this contract, from time to time at all
time as and when the same shall  be indented for/required by the Dy.  Hydraulic
Engineer  (Stores/Purchase)/  Intending  Officer,  or  by  any  other  officer  of  the
Corporation authorised in that behalf (such indents/requisitions to be in writing and
signed by the said officers) supply/execute and do or cause to be executed and done
according  to  the  directions  and  to  the  entire  satisfaction  of  the  Dy.  Hydraulic
Engineer (Stores/Purchase) or other officers of the Corporation authorised in that
behalf  with  the  stipulated  period  after  the  receipt  of  the  respective  indents
requisition in such quantities as may from time to time be intended for such of the
articles specified in the schedule  here to annexed to carry out any on all works
comprised in this contract which the contractor/s may be called upon to do at the
rates of opposite to the said respective articles works in the said schedule.

(2a)
Failure to
execute
order

If  the contractors  fail  to  comply with  the indents/carry out  the work  within the
period  stipulated,  the  Dy.  Hydraulic  Engineer  (Stores/Purchase)  /  Municipal
Commissioner / intending officer shall exercise his discretionary power to recover
from the contractor/s as agreed liquidated damages or by way of penalty as may
deem reasonable under the circumstances and the same shall be recovered from due
of the contractors with this corporation.

(2b) Unless otherwise stated elsewhere in this contract, goods shall be delivered within
one month from the date of receipt of order by the contractors.

(3)
Place of
Delivery

The  articles/provisions  so  indented  for,  unless  otherwise  specified,  shall  be
delivered by the contractors at the Stores or such other office or establishment of the
Corporation, located within the limits of Greater Mumbai as may be mentioned in
the respective indents for the same and all charges for the carriage and delivery
thereof and stacking to or at such place or places, measuring the quantities in the
manner specified testing qualities and soundness of materials for workmanship of
all  parts  of  the  said articles  at  the  time of  delivery in  such  manner as  may be
directed by the authorised Municipal Officer, replacing damaged or defective part/s
of the article shall be borne by the contractors.  No expenses and no risk of any
description shall be borne by the Corporation until actual delivery of the materials
shall have been taken by the Corporation.  The contractors shall exercise all possible
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care while delivering and stacking the materials within Corporation’s premises.  The
cost  of  any  damage  done  by  the  contractors  or  their  dealers  to  Corporation’s
property while delivering and stacking, etc. the materials, shall be recovered from
their bills or any other outstanding dues.
In case of contractors for dietary articles, the provisions shall be delivered by the
Contractors not later than 7.30 A.M. each morning.  WHEREAS the dry rations
shall be supplied in the after-noon before 4.30 P.M. subject to the convenience of
the individual department.

(4)
  Quantity

The quantities in the schedule are approximate, subject to the provisions hereunder,
the contractor shall be bound to supply the articles to the extend of 25% over and
above the scheduled quantities, at the same quoted percentage rate. The corporation
on the other hand agrees that they are not bound to purchase the articles valued at
more than 50% of the total amount of the contract for which the contractor shall not
claim any damages of any nature whatsoever against the corporation.

(5)
Quality

All articles supplied by the contractors in accordance with this contracts, shall be of
the best quality of their respective kinds, in accordance with the Municipal sample
or specifications, if any and of the exact size, kind and description required and
shall be subject to the approval of the party or parties using the same and in case of
their not being approved, shall be liable to be rejected.
The H.E. or indenting officer in case of direct debit contracts, shall not be bound to
assign any reason in case of his rejecting the materials or articles supplied by the
contractors,  but  the decision of the said rejecting authority shall  be subjected to
appeal to the Commissioner whose decision as to whether the said articles shall
taken as rejected shall be final and binding on the contractors.

(5A)
Penalty for

inferior
supply from
defaulting
contractor/
Suppliers

(a)  In  case  the  contractors/suppliers  at  any time  during  the  continuance  of  the
present contract and even beyond the delivery period, supply any of the materials
mentioned  in  schedules/Material  Purchase  Order  which  are  rejected  because  of
inferior  quality  on  account  of  their  being  substandard  and  not  conforming  to
relevant tender specifications, the penalty shall be levied at 20% of the cost of such
material. Further, it is obligatory on the part of supplier to supply such rejected
materials  with  approved  ones  within  30  days  as  per  the  competent  authority’s
approval.

OR
(b)  If the inferior quality materials is not replaced within 30 days, then the said
material will be purchased from elsewhere after giving due notice to the contractors
/suppliers on that account & at his risk and expenditure incurred to that effect shall
be recovered from the said contractor/supplier. 

 OR
(c) To cancel the contract and orders and forfeiture of EMD, Contract Deposit and
blacklisting  the  firm/company  along  with  their  partners/directors,  if  supply  of
inferior quality of material is found frequently.

(6) 
Rejection &

appeal
The Dy. Hydraulic Engineer (Stores/Purchase) or the indenting officer in case of
direct debit contracts, shall not be bound to assign any reason in case of his rejecting
the materials or articles supplied by the contractors, but the decision of the said
rejecting authority shall be subjected to appeal to the Commissioner, whose decision
as to whether the said articles shall be taken on rejected, shall be final and binding
on the contractors. 
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(7)
Fees

The  contractors  shall  pay  such  fees  as  may  be  decided  to  be  levied  by  the
Commissioner in connection with inspection and field or laboratory tests of stores
and materials supplied by the contractors. Such payment will however, be enforced
only in event of the articles supplied and analysed being found to be inferior to
specification  in  stipulated  quality.   Unless  otherwise  stated  elsewhere  in  this
contract the materials destroyed partly or fully, during the process of inspection or
testing shall be replaced by the contractor free of cost. 

(8)
Risk & Cost

purchase
In case the contractors shall at any time during the continuance of these presents fail
to supply satisfactory any of the said articles within the prescribed time as herein
provided, or in case shall fail  at once to replace any articles that may have been
rejected as herein provided with other of approved quality, the Commissioner shall
be at liberty forthwith to procure the same in the open market at the risk and cost of
the  contractors.   Similarly  if  the  work  underlying  the  contract  is  not  executed
satisfactorily within the stipulated period, or after the same having been disapproved
wholly or partly is not rectified or re-done to the satisfaction of the officer in charge
within the said specified period, the Commissioner shall get the same executed or
rectified or re-done through any other agencies at the entire risk of the contractors as
to cost and consequences.  The extra cost thereof (if any) and all expenses thereby
incurred which shall include a minimum charge of 5 percent, in all cases of defaults
which  may be  raised  be  to  a  maximum of  15  percent,  in  special  cases  at  the
discretion of the Commissioner shall be payable by and/or may be deducted from
any moneys due or to become due to the contractors under this or any other contract
between the contractors and the Corporation. The Commissioner may, however, fix
such other subsequent date as he may think fit by which the delivery of the said
articles or execution of the said work shall be completed.
In case of contracts for dietary articles, the contractors shall replace rejected dietary
articles within two hours, failing which the Dean/and/or the officer in charge of the
respective Institutions shall be at liberty to purchase the same from the open market,
entirely at the contractor’s risk and cost.

(9)
Articles can
be bought
elsewhere

The Corporation shall be under no obligation to purchase from the contractors all or
any of the articles specified in the said schedule or otherwise, but only such articles
and  those  in  such  quantities,  as  may from time to  time be indented for  on  the
contractors  by  the  Indenting  Officer.  The  Commissioner  has  the  option  of
purchasing any of the articles from the market or other contractors elsewhere.

(10)
Submission

of bills 
The contractor/s shall on completion of the delivery of the articles or completion of
the work mentioned in the respective order, present his/their bills in duplicate to the
Indenting  Officer  within  8  days  from  the  date  of  the  completion  of  such
delivery/work.

(10A)
Summary of

bills
The contractor  shall  prepare  separately monthly summaries  of  bills  prepared by
them against the various Municipal departments during the month and send on or
before the 5th of the next month these summaries to the respective units of the
Accounts department where the bills are admitted for payment.  In case discount
bill, the contractor should submit fortnightly summaries say on 5th and 20th of the
month to enable the Accounts Department to admit payment in time.  The payment
of  the  bills  will  be  held  over  for  non-submission  of  summary  of  bills  by  the
Contractors and discount will be deducted from the bills even though the discount
period is over in such cases. 
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(10B) The  contractor  shall  also  submit  a  list  of  their  outstanding  bills,  if  any,  to  the
department at the time of submitting their claim for refund of contract deposit.  If no
such list of outstanding bills is received along with the claim for refund of contract
deposit, it will be presumed that no bill in respect of the contract is outstanding and
no claim in respect of their outstanding bills will be entertained thereafter.

(11)
Monetary

dealings with
Municipal
employees

The  contractor/s  shall  not  lend  to,  or  borrow  from,  or  have  or  enter  into  any
monetary dealing or transactions, either directly or indirectly, with any Municipal
employees and if his/they or any of them shall do so, the Municipal Commissioner
shall be entitled to forthwith terminate this contract and forfeit the deposit without
prejudice to the other rights and remedies of the Corporation, claim damages from
the Contractor/s for the breath of the contract.

(12)
Breach of
contract

In case of failure on the part of the Contractors at any time during the continuance
of this Contract to comply with any of the conditions herein contained or in case of
any breach whatsoever of any portion of this Contract, the Commissioner shall be at
liberty, absolutely to determine the same by giving, the Contractors one calendar
month's previous notice in writing of his intention so to do, and in such case the
Contractors shall be responsible for and shall make good to the Corporation all loss,
cost  and  damage  of  every  description  which  the  Corporation  may sustained  in
consequence of such failure or breach or determination of the Contract and without
prejudice  to  the  generality  of  the  foregoing,  the  said  sum  of  Rs.
_________________ deposited as security as aforesaid shall absolutely forfeited to
the Corporation as liquidated damages for such failure or breach of determination of
the Contract.

(13)
Dissolution
of Contract

The  Contractor/s  shall  not  at  any  time  dissolve  partnership  in  respect  of  this
Contract  or otherwise,  change or alter their  respective interest  therein or  assign,
sublet or make over the present contract or the benefit thereof or any part thereof to
any person/s whomsoever without the previous consent in writing of the Municipal
Commissioner for the time being.  In case the Contractor/s shall at time commit any
breach of this covenant then the said deposit shall be forfeited to the Corporation
and shall be retained by the Corporation as and for liquidated damages.

(14)
Disputes etc.
to be decided

by the
Commissioner

If any dispute or difference shall arise between the Dy. H. E. (Store/Purchase) or
other  officer  aforesaid  on  the  one  hand  and  the  Contractor  on  the  other  hand,
concerning the supplies to be made by the Contractor under these present or any of
them  or  the  quantity  or  quality  thereof  the  delivery,  stacking,  measurement,
weightment or making thereof or other action taken, or purporting respectively, to
have been imposed or taken under these presents, or regarding any default or illegal
or improper action on the part either of the Contractor or of the Hydraulic Engineer
or  other  officer  aforesaid or  the mode of  carrying out  and giving effects to the
provisions  of  these  presents  or  concerning  the  meaning  or  intention  of  this
Contractor  of  any  part  thereof,  of  concerning  any  certificate  or  order  made  or
purporting to have been made there under, or any-wise whatsoever relating to the
interest of the Corporation or of the Contractor, every such dispute or difference
shall from time to time be referred to and settled and decided by the Commissioner,
who  shall  be  competent  to  enter  upon  the  subject  matter  of  such  dispute  or
difference with or without formal reference or notice to the Contractor of others
concerned, or any of them and who shall decide and determine therein, and to the
Commissioner  shall  also  be  referred  to  the  settlement  of  this  Contract  and  the
determination of the sum or sums or balance of money to be paid to or received
from the Contractor by the Corporation. 
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(15)
Commission
er’s direction
& decision to
be final and

binding 

The directions, decisions, certificates, orders and awards given and made on such
reference  as  aforesaid  of  the  Commissioner  (which  said  directions,  decision,
certificates, orders and awards respectively may be made from time to time) shall be
final and shall not be set aside on account of any technical or legal binding upon the
Corporation and the Contractor respectively defects therein or in the contract, or on
account of any formality, omission, delay, or error or proceeding or on any other
ground or for any preference, suggestion, charge in situation of fraud, collusion or
confederacy  or  otherwise  howsoever,  and  it  shall  not  be  competent  for  the
contractor of the Corporation to except to any hearing or determination before or of
the Commissioner or to any certificate, order or award by Commissioner on ground
of any want of jurisdiction or excess of authority or irregularity of proceeding, but
all matter made the subject to any such hearing or determination or included in any
certificate, order or award, and whether of retrospective or prospective operation of
effect, shall be deemed to have been properly submitted to the Commissioner and be
taken to have been properly adjudicated.

(16)
Commissioner

not
compellable
to defend or
answer any
suit relating

to any
certificate or
award made

by him. 

The Commissioner shall not be made a party to or be required to defend or answer
any action, suit or proceeding at the instance of the Corporation or of the Contractor
nor shall  be compellable by any proceeding whatever to  answer or  explain any
matter relating to any certificate or award made by him or state or show how or why
or  on  what  grounds  he  settled,  ascertained  or  determine  or  omitted  to  settle,
ascertain or determine any matter whatsoever, nor shall he be compellable to state or
give his reasons for any proceeding whatsoever which he may take or direct to be
taken in or about the premises or show to any person or persons for any purpose
whatsoever  any  document  whatsoever  or  any  calculations  or  memoranda
whatsoever in his possession or power relating thereto.

(17)
Corporation'
s lien over all
moneys due

to the
contractor or

his deposit

The Corporation shall have a lien on and over all or any moneys that may become
due and payable to the Contractor/s under these presents and or also on and which
may become repayable to the Contractor/s under the conditions in that behalf herein
contained, for or in respect of any debt or sum that may become due and payable to
the Corporation by the Contractor/s either alone or jointly with another or others,
and either  under this  or under  any other  contracts  or  transactions  of any nature
whatsoever between the Corporation and the Contractor/s and also for or in respect
of any Municipal tax or taxes or other money which may become due and payable
to the Corporation by the Contractor/s either alone or jointly with another and other
under  the  provisions  of  the  Mumbai  Municipal  Corporation  Act,  or  any  other
Statutory enactment or enactments in force in modification or substitution thereof
AND Further that the Commissioner on behalf of the Corporation shall at all times
be entitled to deduct the said debt, or sum or tax due by the Contractor/s from the
money,  security  or  deposit  which  may  become  payable  or  returnable  to  the
Contractor/s under these presents provided however that nothing in this clause shall
apply to any moneys due and payable by the Contractor/s in his/their capacity as a
trustee/s either alone or jointly with others. The provisions of these conditions shall
also apply and extended to the Banker's guarantee if any given by the Contractor/s
either in addition to or in substitution of the cash or security deposit to be made
under this contract.

(18)
Termination
of Contract

These presents in every clause matter and thing herein contained shall cease and
determine  on  the  ____________________________________________   Two
Thousand  and  ______________________  (Unless  the  same  shall  have  been
previously determined by the Commissioner as herein before provided).
Except only as to the rights and remedies of the parties hereto in respect of any
clause or thing herein contained which may have been broken or not performed.
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(19) 
Return of
Deposit

If the Contractors shall duly and faithfully carry out this Contract and shall duly
satisfy all claims properly chargeable against him them there under the said sum of
Rs. ________________________ (if made in cash and/or by the deposit of public
securities)  shall  be  returned  to  the  Contractors  and  any  balance  due  to  the
Contractors under these presents shall at the same time be paid by him/them.

(20)
Banker's

Guarantee
In the event of the said deposit  of Rupees _________________________ having
been  made by the  Contractors  by delivery to  the  Commissioner  of  the  General
Undertaking and Guarantee of the Bankers of the Contractors and of the Contractors
under any of the provisions of this Contract becoming subject to or liable for any
penalty  or  damages  liquidated  or  un-liquidated  or  of  the  said  deposit  of  Rs.
______________ becoming forfeited as herein before mentioned then and in any
such case the amount of any such penalty or damages and the deposit so forfeited if
not previously paid to the Commissioner shall immediately on demand be paid by
the said Banker to and may be forfeited by the Commissioner under and in terms of
the said General Undertaking and Guarantee.  If no penalty or damage or forfeiture
of deposit shall be exacted or claimable from or against the Contractors under this
Contract the Contractors and the Bankers shall at the expiration of this contract be
freed  and  released  from  the  obligations  of  the  said  general  Undertaking  and
Guarantee in respect in this contract without prejudice however, to the continuing
liability  of  the  Contractors  and  of  the  said  Bankers  and  the  right  of  the
Commissioner and/or the Corporation of claim under the said General Undertaking
and Guarantee for or in respect of any other subsisting Tender or Contract entered
into by the Contractor/s with the Commissioner and/or the Corporation.

(21)
Deposit if

paid in
Public

Securities

All charges for the safe custody and withdrawal of and for the collection of interest
on  any  securities  deposited  as  security  or  purchased  as  hereinafter  mentioned,
though the Commissioner shall not be bound to collect any interest, shall be paid by
or charged to the Contractor/s or shall be deducted out of any moneys that may be
or become due to the Contractor/s under this or any other Contract between the
Contractors and the Commissioner and/or the said Corporation.  The commissioner
shall not be bound to invest in Public Securities or otherwise any moneys in his
hands in cash and belonging to the contractor/s on whatsoever account hereunder,
but on the written application of the Contractor/s he shall so invest such moneys.
So far as practicable (as to which the Commissioner shall be the sole judge), and the
Contractor/s shall pay all charges for Commission and brokerage incidental to the
purchase,  safe  custody  and  withdrawal  of  such  securities  and  the  collection  of
interest.  No interest shall be payable by the Commissioner on any deposit or other
money belonging to the Contractor/s on whatsoever account hereunder, which may
be or remain in cash in the hands of the Commissioner.  In the even of the Securities
held or deposited or purchased under the provisions of the Contract  at any time
being Government Promissory Notes, in respect of which any notification shall at
any time be issued by the Government notifying that the same will be discharged
unless the holder thereof shall  consent to the interest due under the same being
reduced, the Commissioner shall without the consent of the Contractor/s be entitled
to  tender  the  said  Government  Promissory  Notes  for  reduction  of  interest
accordingly and shall not be liable to the Contractor/s for any loss or diminution in
value occasioned thereby and any bonus or commission which shall  be paid by
Government in respect of the said notes shall for the purposes therein be deemed to
be interested accrued due on the said Securities.

(22)
Partnership

Every receipt for money which may become payable or for any security which may
become transferable to the Contractors under these presents shall, if signed in the
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partnership  name  by  any  one  of  the  Contractors  be  of  a  good  and  sufficient
discharge to the Commissioner and Corporation in respect of the money or security
purporting to be acknowledged thereby, and in the event of the death of any of the
Contractors, during the tendency of this contract it is hereby expressly agreed that
every receipt by any of the surviving Contractors shall, if so signed as aforesaid, be
a good and sufficient discharge as aforesaid. PROVIDED that nothing in this clause
contained shall be deemed to prejudice or after any claim which the Commissioner
or  Corporation  may  hereafter  have  against  the  legal  representatives  of  any
Contractors  so  doing  or  in  respect  of  any  breach  of  any  of  conditions  hereof
PROVIDED  ALSO  that  nothing  in  this  Clause  contained  shall  be  deemed  to
prejudice or affect the respective rights or obligations of the Contractors and of the
legal representatives of any deceased contractor inter se.

(23)
Charges

All costs, charges and expenses incurred in connection with this Contract including
stamp duty and all other disbursements, shall be paid by the Contractors.

 (24)
Singular-Plural

Words in the singular number shall include the plural the singular.
(25) The Words “Municipal Commissioner”  or  “Commissioner”  whenever they occur

in this tender or in the contract shall be constructed to mean “Deputy Municipal
Commissioner”  or “Deputy Commissioner”.

(26)
Acknowledg

ement
Every notice served upon any one of the contractors in pursuance of the terms of
this contract shall be deemed to have been duly served upon the contractors, if it is
addressed to the  contractors given by then and duly posted, even if the same may
not have actually reached them.

(27)
Penalty for

Delay in
Supply

If  successful  tenderers  fail  to  comply  with  orders  within  the  delivery  period
stipulated  i.e.  30  days,  the  Municipal  Commissioner  /Dy.H.E(Stores/Purchase)/
Indenting Department shall exercise his discretionary power either:- 
(a) To recover from the contractor as agreed, the liquidated damages or by way of
penalty a sum not exceeding 1/2% of the price of the material, which the contractor
has  failed  to  deliver,  per  week  or  part  thereof  during  which  delivery  of  such
delayed supplied material is not complied with within stipulated time period. The
penalty is subject to the maximum limit of 10% of the value of supply material not
received in time is to be deducted from the Contractor’s Bill, Contract Deposit or
EMD or any amount due to contractor from BMC.

OR
(b) To purchased from elsewhere after giving due notice to the contractors

/suppliers on that account & at his risk and expenditure incurred to that effect shall
be recovered from the said contractor/supplier. 

 OR
(c)  To  cancel  the  contract  and  orders  and  forfeiture  of  EMD,  Contract

Deposit and blacklisting the firm/company along with their partners/directors.
(28)

Operation of
Contract

The Dy. Hydraulic Engineer (Store/Purchase) of his successor for successors, for
the time being holding the office of the Dy. Hydraulic Engineer (Store/Purchase)
shall be competent officer to operate the various clauses under this contract, and to
sign and serve notices under the various clause of the said contract. All such notices
signed by the Dy. Hydraulic Engineer (Store/Purchase)  shall be deemed to have
been signed by the Municipal Commissioner or the Dy. Municipal Commissioner.
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IN WITNESS WHERE OF the parties hereto have caused their respective common seals to be herein to af-
fixed (or have hereunto set their respective hands and seals) the day and year above written.

Signed, Sealed and delivered by the contractors
M/s. ________________________________________________
____________________________________________________
____________________________________________________

_____________________________
_____________________________
_____________________________

In the presence of _____________________________________ 
____________________________________________________
____________________________________________________
____________________________________________________ Trading under the name and style of

Contractors
Full Name ___________________________________________
Address  _____________________________________________
____________________________________________________
____________________________________________________
Signed by the D.M.C. (S.E.) in the presence of  Ex. Engr. D.M.C. (S.E.)

The  Common  seal  of  the  Municipal  Corporation  of  Greater
Mumbai was hereunto affixed on the       /       /20        in the
presence of two members of the Standing Committee. SEAL

1.____________________________________ 
2.____________________________________

1.____________________________
2.____________________________

And in the presence of the Municipal Secretary Municipal Secretary

Head Clerk (Tender)               A.E.(Store)             E.E.W.W.(S/P)            Dy. H.E. (S/P)                  H.E.
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ANNEXURE '' A ''

Name of work :

Chief Engineer (________)
1.      The Engineer for this work:                                Dy.Ch.Eng.(_________)

Exe.Eng.(__________)

2.     Estimated cost of Tender:

Sr No Description of work Total Amount Rs.
1 Civil Work
2 Electrical Work
3 Total Amount

3. Earnest Money (2% of the Estimated cost)

4.              Time Period
1.  Contract  as  a  whole  Period
completion
2. Part or Groups of items
i) i)
ii) ii)
iii) iii)

9.           Percentage to be charged as supervision charges for the work got executed through other
means …….percent.
The “Actual cost of the work” shall mean in the case of percentage rate contracts the actual cost of
the work executed at the rates as mentioned in the Contract Schedule adjusted by the Contractor's
percentage rate and cost of extra and excess, but excluding the cost on account of Water Charges and
Sewerage Charges if  any, payable by the contractor and also excluding cost on account of price
variation claims as provided in price variation clause as amended up to date.
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1.    In case of item rate contracts the actual cost calculated for the work executed at the rates mentioned in
the contract schedule for different items including cost of excess and extra items of the work excluding
the cost of water charges and sewerage charges if any, payable by the contractor and excluding cost on
account of price variation claims as provided in extra excess conditions as amended up to date.

1.    In case of lump sum contract the cost of the work actually carried out as per break up and programme of
the work and the schedule of payment included in the contract including cost of any excess and/or extra
items,  of  the work,  excluding the cost  on account  of  water  charges  and sewerage charges and also
excluding cost on account of price variation claims as provided in extra excess conditions as amended up
to date.
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Appendix- B

INFORMATION REGARDING STATUS OF TENDER

1)     (i)   Whether it is Proprietary concern ?
              (ii)  If so, Name of the Owner.

2)   If it is a Partnership concern, please furnish name & residential address of each Partner.

3)     Whether it is a Private Ltd or Public Ltd. Company?  

             Signatory Authority Person
                 Of Concern / Company.

     
                Name of Concern / Company & Seal
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Annexure- B 
(On Rs. 500/- Stamp Paper)

PRE-CONTRACT INTEGRITY PACT 

The Bidder commits himself to take all measures necessary to prevent corrupt practices, unfair means
and illegal activities during any stage of his bid or during any pre-contract or post-contract stage in order to
secure the contract or in furtherance to secure it and in particular commits himself to the following:- 

1. The Bidder will not offer, directly or through intermediaries, any bribe, gift, consideration, reward,
favour, any material or immaterial benefit or other advantage, commission, fees, brokerage or inducement to
any  official  of  the  BMC,  connected  directly  or  indirectly  with  the  bidding  process,  or  to  any  person,
organization or third party related to the contract in exchange for any advantage in the bidding, evaluation,
contracting and implementation of the Contract.

2.  The  Bidder  further  undertakes  that  he  has  not  given,  offered  or  promised to  give,  directly  or
indirectly  any  bribe,  gift,  consideration,  reward,  favour,  any  material  or  immaterial  benefit  or  other
advantage, commission, fees, brokerage or inducement to any official of the BMC or otherwise in procuring
the Contract  or forbearing to  do or having done any act in relation to the obtaining or execution of the
Contract or any other Contract with the Government for showing or forbearing to show favour or disfavour to
any person in relation to the Contract or any other Contract with the Government.

3. The Bidder will not collude with other parties interested in the contract to impair the transparency,
fairness and progress of the bidding process, bid evaluation, contracting and implementation of the contract.

4. The Bidder will not accept any advantage in exchange for any corrupt practice, unfair means and
illegal activities. 

5. The Bidder, either while presenting the bid or during pre-contract negotiations or before signing the
contract, shall disclose any payments he has made, is committed to or intends to make to officials of the BMC
or their family members, agents, brokers or any other intermediaries in connection with the contract and the
details of services agreed upon for such payments.

6. The Bidder shall not use improperly, for purposes of competition or personal gain, or pass on to 
others, any information provided by the BMC as part of the business relationship, regarding plans, technical
proposals and business details, including information contained in any electronic data carrier. The Bidder also
undertakes to exercise due and adequate care lest any such information is divulged. 

7. The Bidder commits to refrain from giving any complaint directly or through any other manner
without supporting it with full and verifiable facts.
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8. The Bidder shall not instigate or cause to instigate any third person to commit any of the actions
mentioned above.

9. The Bidder and their respective officers, employees, agents and advisers shall observe the highest
standard of ethics during the Bidding Process. Notwithstanding anything to the contrary contained herein, the
Authority may reject an Application without being liable in any manner whatsoever to the Applicant if it
determines that the Applicant has, directly or indirectly or through an agent, engaged in corrupt practice,
fraudulent practice, coercive practice, undesirable practice or restrictive practice in the Bidding Process 
For the purposes  of  this  Clause  9,  the  following terms shall  have the meaning herein  after  respectively
assigned to them: 

1. “fraudulent practice” means a misrepresentation or omission of facts or suppression of facts or
disclosure of incomplete facts, in order to influence the Bidding Process ; 

2.  “coercive  practice”  means  impairing or  harming or  threatening  to  impair  or  harm,  directly or
indirectly, any person or property to influence any persons participation or action in the Bidding Process; 

3. “undesirable practice” means (i) establishing contact with any person connected with or employed
or engaged by the Authority with the objective of canvassing, lobbying or in any manner influencing or
attempting to influence the Bidding Process; or (ii) having a Conflict of Interest; and 

4.  “restrictive  practice”  means  forming  a  cartel  or  arriving at  any understanding or  arrangement
among Applicants with the objective of restricting or manipulating a full and fair competition in the Bidding
Process. 

                                                                                                      Signature of Tenderer/Bidder 
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Annexure- C
(On Rs. 500/- Stamp Paper)

DECLARATION CUM INDEMNITY BOND

I, _____________________ of _________, do hereby declared and undertake as under.
1. I declare that I have submitted certificates as required to Executive engineer
(Monitoring) at the time of registration of my firm/company _______ and there is no change in the contents
of the certificates that are submitted at the time of registration.
2. I declare that I ____________ in capacity as Manager/Director/Partners/Proprietors of ___________ has
not  been  charged  with  any  prohibitory  and  /or  penal  action  such  as  banning(for  specific  time  or
permanent)/de-registration or any other action under the law by any Government and/or Semi Government
and/or Government undertaking.
3. I declare that I have perused and examined the tender document including addendum, condition of con-
tract, specifications, drawings, bill of quantity etc. forming part of tender and accordingly, I submit my offer
to execute the work as per tender documents at the rates quoted by me in capacity as ______________ of
___________.
4. I further declare that if I am allotted the work and I failed to carry out the allotted work in accordance with
the terms and conditions and within the time prescribed and specified, BMC is entitled to carry out the work
allotted to me by any other means at my risk and cost, at any stage of the contract.
5. I also declare that I will not claim any charge/damages/compensation for non availability of site for the
contract work at any time.
6. I declare that I will positively make the arrangements of the required equipment on the day of commence-
ment or with respect to the progress of the work in phases, as per the instructions of site in charge.

Signature of Tenderer/Bidder
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BANKERS GUARANTEE IN LIEU OF CONTRACT DEPOSIT
THIS INDENTURE made this ______________day of __________   BETWEEN
THE ___________________BANK incorporated under the English/Indian Companies Acts and carrying on
business in Mumbai (hereinafter referred to as 'the bank' which expression shall be deemed to include its
successors  and  assigns)of  the  first  part  __________________________________________
_________________________________  inhabitants  carrying  on  business  at
_______________________________  in  Mumbai  under  the  style  and  name  of  Messer’s
__________________(hereinafter  referred  to  as  'the  consultant')  of  the  second  part  Shri.
_______________________________________
 THE  MUNICIPAL  COMMISSIONER  FOR  GREATER  MUMBAI  (hereinafter  referred  to  as  'the
commissioner' which expression shall be deemed, also to include his successor or successors for the time
being  in  the  said  office  of  Municipal  Commissioner  )  of  the  third  part  and  THE  BRIHANMUMBAI
MUNICIPAL CORPORATION (hereinafter  referred to as 'the Corporation') of the fourth part WHEREAS
the  consultants  have  submitted  to  the  Commissioner  tender  for  the  execution  of  the  work  of
''_________________________________________________________and the terms of such tender /contract
require that the consultants shall deposit with the Commissioner as/contract deposit/ earnest money and /or
the security a sum of Rs.______________(Rupees __________________)AND WHEREAS if and when any
such tender is accepted by the Commissioner, the contract to be entered into in furtherance thereof by the
consultants  will  provide  that  such  deposit  shall  remain  with  and  be  appropriated  by the  Commissioner
towards the Security -deposit to be taken under the contract and be redeemable by the consultants, if they
shall duly and faithfully carry out the terms and provisions of such contract and shall duly satisfy all claims
properly chargeable against them there under AND WHEREAS the consultants are constituents of the Bank
and in order to facilitate  the keeping of  the accounts  of  the consultants,  the Bank with the consent  and
concurrence  of  the  consultants  has  requested  the  Commissioner  to  accept  the  undertaking  of  the  Bank
hereinafter contained, in place of the contractors depositing with the Commissioner the said sum as earnest
money and /or security as aforesaid AND WHEREAS accordingly the Commissioner has agreed to accept
such undertaking NOW THIS AGREEMENT WITNESSES that in consideration of the premises, the Bank at
the request of the consultants ( hereby testified ) UNDERTAKES WITH the commissioner to pay to the
commissioner upon demand in writing, whenever required by him, from time to time, so to do, a sum not
exceeding in the whole Rs._____________(Rupees___________________) under the terms of the said tender
and /or the contract .The B.G. Is  valid up to  _________”Notwithstanding anything what has been stated
above,  our  liability  under  the  above  guarantee  is  restricted  to  Rs.___________only and  guarantee  shall
remain in force up to ____________ unless the demand or claim under this guarantee is  made on us in
writing on or before __________all your right under the above guarantee shall be forfeited and we shall be
released from all liabilities under the guarantee thereafter”
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IN WITNESS WHEREOF

WITNESS(1)   _________________

Name and      _________________

address         _________________

 WITNESS(2)__________________

Name and   __________________      the duly constituted Attorney Manager

address _____________________

 the Bank and the said Messer’s  ___________________________________

  _______________________________________ (Name of the Bank)

WITNESS(1)_________________

Name and    _________________

address       _________________

WITNESS(2)_________________

Name and ___________________      

For Messer’s  ____________________      

address ____________________

 have here into set their respective hands the day and year first above written.

 The amount shall be inserted by the Guarantor, representing the Contract Deposit in Indian Rupees.
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Annexure- D
Rate Analysis

     Item Description

Sr. 
No.

Description of rate 
analysis parameters

Unit Quantity Rate Amount
1 Basic Material (Rate should be inclusive of all taxes)
2 Machinery Hire Charges
3 Labour Type (labour components)
4 Total of all components
5 Overhead &Proffit 15% on 4
6 Total Rate (4+5)
7 Per unit rate

                                                     Sign & Seal of the Tenderer
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Annexure- D -1 
AFFIDAVIT FOR BEST PRICE

(To be uploaded in Bidder's Folder)
To
The Municipal Commissioner
Brihanmumbai Municipal Corporation

Subject:  “Supply  of  Poly  Aluminium  Chloride  (PAC)  as  per  IS:15573  of  2018  in  Liquid
form(Medium Basicity) for Water Treatment Plants of BMC for the period of one
year”

Tender ID : 2025_MCGM_1211285      due on : 15.09.2025 
“I/We __________________________________________________________ (full name in capital

letter,  starting  with  surname),  the  Proprietor/Managing  Partner/Managing  Director/Holder  of  the
Business/Manufacturer/Authorized  Dealer  for  the  establishment/firm/registered  company,  named  herein
below,  do hereby,  state  and declare that  I/We _____________________________whose names are given
herein below in details with the addresses have not filled in this tender under any other name or under the
name of any other establishment/firm or otherwise, nor are we in any way related or concerned with any
establishment/firm or any other person, who have filled in the tender for the aforesaid work”.

“I/We do hereby further undertake that, we have offered the best prices for the subject supply work as
per the present market rates.  Further, we do hereby undertake and commit that we have not offered/
supplied the subject product / similar product / systems or sub systems in the past one year in the
Maharashtra State for quantity variation up to – 50% or + 10% at a price lower than that offered in
the present bid to any other outside agencies including Govt./Semi Govt. Agencies and within B.M.C.
also. Further, we have filled in the accompanying tender with full knowledge of the above liabilities and
therefore we will not raise any objection or dispute in any manner relating to any action including forfeiture
of deposit and blacklisting, for giving any information which is found to be incorrect and against the instruc-
tion and direction given in this behalf in this tender.

I/We further agree and undertake that in the event, if it is revealed subsequently after the allotment of
work/contract to me/us that any information given by me/us in this tender is false or incorrect. I/We shall
compensate the Brihanmumbai Municipal Corporation for any such losses or inconveniences caused to the
Corporation, in any manner and will not raised any claim for such compensation on any grounds whatsoever.
I/We  agree  and  undertake  that  I/We  shall  not  claim  in  such  case  any  amount  by  way  of  damages  or
compensation for cancellation of the contract given to me/us or any work assigned to me/us or is withdrawn
by the Corporation.”

However, in case of price difference, if it is result of differential tax structures, different Dollar value
of Rupee, considering this aspect, before invoking the penalty, blacklisting etc., I/We will be given a reason-
able opportunity of being heard by representing our case as to why such price variation/differential has arisen.

In case, if the explanation submitted by me/us is unsatisfactory then action as stated above including
forfeiture of deposit & blacklisting may be taken against me/us.

                                                                                                       TENDERER’S FULL SIGNATURE
                                                                                                  WITH FULL NAME & RUBBER STAMP
(Note: This affidavit should be given on Rs.500/- stamp paper duly notarized by Notary with red seal
and registration Number)
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Annexure- E 
(On Rs. 500/- Stamp Paper)

DECLARATION REGARDING LITIGATION & ARBITRATION HISTORY

Undertaking  for  the  tender  of  contract  “ Supply  of  Poly  Aluminium  Chloride  (PAC)  as  per
IS:15573 of 2018 in Liquid form(Medium Basicity) for Water Treatment Plants of BMC for the period
of one year. ”

I, ………………………………………….. Proprietor of M/s. ………………………………., having
office at …………………………………………………………………………………………
…………………………………………………………………………………………………………..
…………………………………, do hereby declared and undertake as under:

I undertake that, I or my company M/s. ……………………………………… have not been charged
with any prohibitory and / or penal action such as banning for specific time or permanent / deregistration or
any  other  action  under  the  law  by  any  government  and  /  or  Semi  Government  and  /  or  Government
undertaking.

I undertake that, I or my company M/s. ……………………………………… have not been framed
for any kind of litigation and we do not have any kind of arbitration history against us.

                                                                                                  TENDERER’S FULL SIGNATURE
                                                                                              WITH FULL NAME & RUBBER STAMP

159



Declaration by the Tenderer
(To be uploaded in Bidder's Folder)

(To be filled in and signed by the tenderer and to be submitted on non judicial stamp paper of Rs.500/- duly
notarized by Notary Public / First Class Magistrate.)

AFFIDAVIT

To
 The Municipal Commissioner
Brihanmumbai Municipal Corporation.

Subject: - “Supply of Poly Aluminium Chloride (PAC) as per IS:15573 of  2018 in
Liquid form(Medium Basicity) for Water Treatment Plants of BMC for the
period of one year”
 
Tender ID : 2025_MCGM_1211285      due on : 15.09.2025  

Sir, 
I / We………………………………………………………(full name in capital letters starting with surname),
the  Proprietor  /Partner/Managing  Director/Holder  of  Power  of  Attorney
of…………………………………………………………………………………................................................
.............................................................................................................................the  business,  establishment  /
firm / registered company do hereby, in continuation of the terms and conditions underlying the Tender Form
and agreed to by me/us, give following undertaking:- 
1.  I / we hereby confirm that I / we will be able to carry out the work/supply/ installation/commissioning
offered  by  me  /us  at  the  quoted  rates  and  as  per  specifications/drawings  indicated  in  the  tender  after
compliance of all the required formalities within the specified time. 
2.  I/We do here by state and declare that  I/We, whose names are given herein below in detail  with the
addresses,  have  not  filled  in  this  e-  tender  under  any  other  name  or  under  the  name  of  any  other
establishment/ firm or otherwise, nor we are in any way related to or concerned with the establishment/ firm
or any person, who have filled in the e-tender for the aforesaid work. 
3. I/We also admit that if the relevant conditions forbidding submission of tender under different names of the
firm is found violated, the Municipal Commissioner is at liberty to take necessary action against me/us. 
4. I /We do hereby undertake that we have offered best price for the subject supply /work as per the present
market rates  and that  I/We have not offered less price for  the subject  supply/work to  any other  outside
agencies including Govt. / Semi Govt. agencies and within BMC also, in similar conditions. 
5.  I / We hereby request you not to enter into a contract with any other person/s for the execution of the
works/supply until notice of non-acceptance of this e-tender has first been communicated to me/us, and in
consideration of your agreeing to refrain from so doing I/We agree, not to withdraw the offer constituted by
this e-tender before communicating me/us the decision of the MC/ Mayor/ Standing Committee or of the
Education Committee, as may be required under Mumbai Municipal Corporation Act.
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6. I / We agree to comply with and fulfill the requirements of all labour laws or other enactments applicable to
this supply /work and abide them throughout the period of contract.
 
7. I / We accept the right of BMC to stop any supervising staff/ labour employed by me / us from entering in
the BMC premises if it is felt that the said person is an undesirable element or is likely to create nuisance.
BMC will not be required to assign any reason while exercising this right and I/We shall abide by such
decision being binding on us. 
8. I / We shall not sublet the work to any agency without prior approval of the BMC. 
9. I / We understand and accept that our e-tender/contract is liable for rejection/ termination and EMD paid by
me/us shall be liable for forfeiture by the BMC if- 

a) I / We fail to keep the e-tender open as aforesaid, 
b) I / We fail to execute the formal contract or make payment of contract deposit when called upon to

do so, 
c) I / We do not commence the work/supply on or before the date specified by officer/ engineer in his

work order/indent, 
d) I / We fail to produce required information, testimonials or a letter in original whenever called upon

to do so or I/We fail to give satisfactory reason for non-production of such information testimonials, letter etc.
within a period of one week from receipt of such demand. 
10.  I/We  further  agree  that  if  for  any  reasons  the  Municipal  Commissioner,  Additional  Municipal
Commissioner, Director or Dy. Municipal Commissioner, as the case may be, may require me/us to supply
/carry out works costing up to Rs………./- in respect of the works/supply involved in this tender, pending
acceptance of the tender as a whole by the authority competent to do so under the relevant provisions of the
MMC Act, issuance of such work order/ indent shall not amount to a counter offer by the BMC and I/We
shall be bound to implement such work order/ indent without claiming any compensation and shall start the
work/ supply positively within the period specified in such work orders / indent.
 
11. I/We hereby agree to execute the additional work/ supply to the extent of 50% over and above the office
estimates at the quoted rate and terms and conditions of contract, but within the contract period as and when
called upon by the Municipal Commissioner, Additional Municipal Commissioner, Director or Dy. Municipal
Commissioner to do so. 
12. I/We hereby further state and declare that- I/We are … 

 not declared insolvent any time in the past. 
 not involved in any litigations with any organizations. 
 not debarred or blacklisted for tendering of bids by the Corporation or any other   
    Govt. /  Semi Govt. organizations. 

 not convicted under the provision of IPC or Prevention of Corruption Act., nor any case is pending 
against me/us in any court of law. 
13. The acceptance of this tender by B.M.C shall constitute a binding contract between me / us and B.M.C. 
14. I/ We have filled in the accompanying e-tender with full knowledge of liabilities and therefore we will not
raise any objections or disputes in any manner relating to any action including forfeiture of deposit  and
blacklisting for  giving any information,  which is,  found to  be incorrect  and against  the instructions and
directions given in this e-tender.
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15. I / We further confirm that the information/ documents submitted by me /us are true and correct to best of
my/our knowledge and belief and that in the event it is revealed subsequently after opening of the tender or
after the allotment of work / contract to me / us that any information given by me / us or any document
uploaded/ submitted by me/us in this e-tender is false or incorrect, I / We shall compensate the Brihanmumbai
Municipal Corporation for any such losses or inconvenience caused to the Corporation in any manner and
will not resist any claim for such compensation on any ground whatsoever. I / We agree to undertake that I /
We shall not claim in such case any amount by way of damages or compensation for cancellation of the
contract given to me / us or any work assigned to me / us or is withdrawn by the Corporation. 
16. I/we solemnly confirm the compliance of all the requirements/ Conditions of the tender documents.
 
 Full name and complete address with        Yours faithfully, 
Tel. Nos. & E-mail address of all partners 

Signature of Tenderer Trading under the name and 
style of……………………. 

Office Stamp
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PROFORMA  LETTER TO BE SUBMITTED BY TENDERER WHO ARE MANUFACTURERS
(To be uploaded in Bidder's Folder)

To,
The Municipal Commissioner,
Brihanmumbai Municipal Corporation.

   Subject:  “Supply of Poly Aluminium Chloride (PAC) as per IS:15573 of  2018 in Liquid
form(Medium Basicity) for Water Treatment Plants of BMC for the period of one
year”

                   Tender ID : 2025_MCGM_1211285      due on : 15.09.2025 
      

Dear sir,
We _______________________________________________________________________
                                    (Name of the manufacturing concern)
are an established  manufacturer of ______________________________________________
                                      (description of product)
having factory at ____________________________________________________________
                                              (factory address)
We hereby assure quantity and quality pursuant to the clause 4 and 5 of the 'Article of Agreement', for the 
goods offered for supply, against this invitation for tender and undertake to abide by the said clause.  We also
assure uninterrupted supply of material included in Bill of Quantities in the tender. 

         For and on behalf of M/s. ___________________________________
                                                           (Name of manufacturer)

Note: This proforma is meant for manufacturers who are participating in the tendering themselves. This let-
ter shall be submitted with the tender in original on the letterhead of the manufacturing concern and signed
by a person competent to sign the same.
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PROFORMA LETTER TO BE SUBMITTED BY TRADER/AGENT FROM THEIR MANUFACTURERS
(To be uploaded in Bidder's Folder)

To,
The Municipal Commissioner,
Brihanmumbai Municipal Corporation

        Subject: “Supply of Poly Aluminium Chloride (PAC) as per IS:15573 of 2018 in Liquid  
     form(Medium Basicity) for Water Treatment Plants of BMC for the period of 
      one year”

 
                    Tender ID : 2025_MCGM_1211285      due on : 15.09.2025

 
Dear Sir,
We,_______________________________________________________________________
                                                          (Name of the manufacturing concern)
an established manufacturer of  ---------------------------------------------------------------------  having factory
at   __________________________________________________
_______________________________________________________________________
                                                                (factory address)
do hereby authorise M/s._________________________________________________  (Name and address

of the dealer/agent)
to represent us to tender & conclude the contract for the above goods manufactured by us with you against
invitation of tender no. T/_____   due on _________

We hereby assure quantity and quality pursuant to the clause 4 and 5 of the Article of Agreement, for
the goods offered. We also assure uninterrupted supply of material  included in Bill of Quantities in  the
tender.         
                                                                               Yours faithfully,

            For and on behalf of M/s. _______________________
(Name of manufacturer)

             Signature (_____________________________)
   (Name & Designation of authorised signatory)

Place:
Date:
Note: This  letter  of  authority shall  be in  original  on the letterhead of  the manufacturing concern and

should be signed by a person competent and binding the manufacturers.
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SECTION - 15
ANNEXURE ‘A’
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Tax:

(i)   The tenderer shall quote inclusive of all taxes other than GST (Excluding GST), Levies, Duties,Cess
etc as applicable at the time of bid submission. GST as applicable shall be paid separately on submission of
bills/invoice.
              Input Tax Credit of GST as available with the bidder will not be claim separately by BMC. However,
while quoting the rates benefit of Input Tax Credit or Exemptions shall be passed on to the BMC by way of
equivalent reduction in quoted price.

(ii) “Chapter  XXI-Miscellaneous,  section  171(1)  of  GST  Act,  2017  governs  the  ‘Anti
Profiteering Measure’ (APM).

As per the provision of this section, ‘Any reduction in rate of tax on any supply of goods
or services or the benefit of input tax credit shall be passed on to the recipient by way of commensurate
reduction in prices’

Accordingly,  the  contractor should  pass  on  the  complete  benefit  accruing to  him on
account of reduced tax rate or additional input tax credit, to BMC.

Further, all the provisions of GST Act will be applicable to the tender.”
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Annexure ‘A’

Irrevocable Undertaking
(on Rs.500/- Stamp Paper)

I Shri/Smt …………………………………………………………. aged, ………...years        
Indian Inhabitant. Proprietor/Partner/Director of Ms ………………………………………………… resident 
at ………………………………………………………………… do hereby give Irrevocable undertaking as 
under;

1) I say & undertake that as specified in section 171 of CGST Act, 2017, any reduction in rate of tax on
supply of goods or services or the benefit of input tax credit shall be mandatorily passed on to BMC by
way of commensurate reduction in prices.

2)     I further say and undertake that I understand that in case the same is not passed on and is discovered at
        any later stage, BMC shall be at liberty to initiate legal action against me for its recovery including,  
        but not limited to, an appeal to the Screening Committee of the GST Counsel.
3)     I say that above said irrevocable undertaking is binding upon me / my partners / company / other
         Directors of the company and also upon my / our legal heirs, assignee, Executor, administrator etc.
4)     If I fail to compliance with the provision of the GST Act, I shall be liable for penalty / punishment or
         both as per the provisions of GST Act.
         Whatever has been stated here in above is true & correct to my/our own knowledge & belief.

Solemnly affirmed at              DEPONANT
This day of              BEFORE ME
Interpreted Explained and Identified by me.
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SECTION - 16
PROFORMA – I

&
PROFORMA – II
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Proforma-I
1.1 Technical Capacity

Sr.
No.

Organization to
whom Similar
Material was

Supplied
Year of
Supply

Sales / Supply
(In Lacs)

Updated Value to
Current Year

(In Lacs)

1
2
3
4
5
6
7

Proforma-II
1.2 Financial Capacity

Sr.
No. Financial Year

Annual Turnover
for Supply Works

(In Lacs)
Updated Value
to Current Year

(In Lacs)
Average Turnover of

Last Three Years

1
2
3
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PRO  FOR  MAS:
A)       PRO  FOR  MA  - I

The li  st of simi  lar works as stated in pa  ra „  A‟ of Post   quali  ficati  on during last   sev  en   yea  rs–

PRO  FOMA- I

S  r.No. Name of the
P  roject

Name of the
empl  o  ye  r

Sti  pulated
date of com- 
pletion

Actual date
of compl  e-   
ti  on

Actual Cost of
work done (in
Lakhs  )

Certif  yin  g   A  u-
thorit  y

1 2 3 4 5 6 7

       Note: j. S  canned    Attested    copie  s    of    compl  eti  on/perfor  mance    c  ertific  at  es    fro  m    the    Engine  er-in  -
Charge fo  r   e  ach  work  s  hould   be   ann  ex  ed   in   th  e   support   o  f   inform  ati  on   furnished   in   the   abov  e pro-
forma.

         k. Works shall be group  ed f  inancial   yea  rwise.  

B  )          PRO  FOR  MA  - II
Audited annual  turno  ver of Civi  l Engine  erin  g Constructi  on Works during the last fiv  e   yea  rs.

PRO  FOR  MA- II

S  r.No. Financial   ye  ar
Annual Turnov  er

of Civi  l
Engineer  ing Works

Updated
value to

current   yea  r
Average o  f
last 5  ye  ars P  age   No.

1
2
3
4
5

Total

NOTE: The above fi  gu  res shall t  all  y with t  he audi  ted b  alanc  e sheets upl  oad  ed b  y   th  e tender  ers dul  y 
certified b  y Cha  rtered A  c  countant.
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C)         PRO  FOR  MA  - III
At least   sim  il  ar work, a  s st  ated in para„”  A‟ of Post   quali  ficati  on,

PRO  FOR  MA- III
Name of
the Pro-

ject
Name of
the Em-
plo  yer

Cost  of
the  P  ro-ject

Date of
iss  ue of

work
Order

Sti  pulated
Date of

Compl  eti  on
ActualDate      of
Compl  e-   
ti  on

Actual
cost of 
work 
done

Remark  s
ex  plaining
reasons fo  r

dela  y, if   an  y
1 2 3 4 5 6 7 8

Note:    Sc  anned   Attested   copies   of   compl  eti  on/pe  rformanc  e   c  ertificat  es   fr  om   the   Engine  er  -in  -cha  rge 
for ea  ch work should be   annex  ed in support of information furnished in the   above profo  rma.

D) PRO  FOR  MA  - IV
 P  ERS  O      N  N  EL:  

PRO  FOR  MA- IV
S  r. 
No.

P  ost Name Quali  fica-   
ti  on Work Ex  perience

(Prime     Candidate/ 
Alternate) No. of Ye  ars Name   of   P  ro-

jects
1 P  roject Mana  ge  r

2 Quali  t  y    Control    E  n- 
gine  er

3 S  it  e Enginee  r

4 S  it  e S  upervisor

NOTE:    S  canned Att  este  d   copies   of   quali  ficati  on   certific  ates   a  nd   det  ail  s   of   work   ex  perienc  e   shall   b  e 
submit  ted /uploaded.
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E  )          PRO  FOR  MA  - V  
M  A  C  HIN  E      R  Y  :  As applicable

For  Sp  ecial   w  ork
PRO  FOR  MA- V/A

S  r. No. Equipment Number Owned/  Leas  ed/Assured   acc  ess
1 2 3 4

PRO  FOR  MA- V/B
S  r. No. Equipment Number Owned
1 2 3 4

Note: The    tender  er(s  )    shall    furnish/  upload    the    requisi  te    S  canned   Attest  ed    documents    of    owne  r-
ship/  leased of machine  rie  s. The undertakin  g from t  he suppliers will   not be a  ccepted.

F)          P  R  O      F  O  R      M  A     -     VI  
Details of Ex  ist  ing Commi  tm  ents and ongoing w  orks   –

PRO  FOR  MA - VI / A

Descripti
on       of 
work

P  lace Contract 
No.      & 
Date

Name   &  Ad-
dresses  of
empl  o  ye  r

Value    of 
Contract 
in R  s.

S  cheduled 
date    of  
completion

Value         of
work 
remaining to
be 
completed

Anticipated
Date     of 
compl  eti  on

1 2 3 4 5 6 7 8

Note:    S  canned    Attested    copies    of    compl  eti  on/performan  ce    c  ertificat  es    from    the    Engineer-in-Charge fo  r   ea  ch   work   sh  ould   be   annex  ed   in   the   support   of   information   fur  nished   in   the   above pro-forma.
Details of works fo  r whic  h bids are alr  ead  y upload  ed –

PROFORMA - VI / B
Description 
of work Place

Name   &  Ad-
dresses of em- 
ployee

Value of
Contract   in
Rs.

Time Pe- 
riod

Date  on  which
decision   is   ex- 
pected

Remarks

1 2 3 4 5 6 7
No  te  :         S      ca  nn  e  d     Attested         c  opies         of         ce  rtif  i      ca  tes         f  r  o      m         the         En  g  ine  e      r  -  in  -c  h      a  r  ge         for         e  a      c  h         wo  r  k         shall         be   a      nn  e  x      e  d

172












